

JOE MANCHIN III
GOVERNOR

STATE OF WEST VIRGINIA DEPARTMENT OF ADMINISTRATION PURCHASING DIVISION

2019 WASHINGTON STREET, EAST P.O. BOX 50130 CHARLESTON, WEST VIRGINIA 25305-0130 ROBERT W. FERGUSON, JR. CABINET SECRETARY

DAVID TINCHER
DIRECTOR

Date:

September 13, 2007

EOI:

DEP14125

Project:

Expression of Interest: Engineering Services for

Gilmer B Sites 3-8 in Gilmer Co., WV

The responses for this Expression of Interest are too large to scan and post online. To view these responses in their entirety, please contact the buyer, Chuck Bowman at 304.558.2157 or via email at cbowman@wvadmin.gov to set up an appointment.

Thank you for your interest in this project.

Sincerely,

Chuck Bowman

Senior Buyer

File 23

West Virginia Purchasing Division

Ten (10) respondent letters of transmission for this EOI follow.

CIVIL • ENVIRONMENTAL AND GEOTECHNICAL ENGINEERING

P.O. Box 1435 St. Albans, WV 25177 Phone 304.755.0721 Fax 304.755.1880



September 10, 2007

Department of Administration
Purchasing Division
2019 Washington Street, East
Post Office Box 50130
Charleston, West Virginia 25305-0130

Subject:

WVDEP EXPRESSION OF INTEREST-DEP14125

Gilmer "B" Sites 3-8

Professional Engineering Design Services

Gilmer County, West Virginia

TRIAD Proposal Number 04-07-8243

Dear Evaluation Committee:

The attached "AML Consultant Confidential Qualification Questionnaire" and the "AML and related Project Experience Matrix" are submitted in response to an Expression of Interest for professional mapping and design services at the Gilmer "B" Sites 3-8 located in Gilmer County, West Virginia. We understand "full-service" design and mapping services are to be performed and will include civil, environmental, geological and hydrological services. The services required will result in the development of engineering drawings, contract specifications and other contract documents required for the letting of construction.

We are extremely proud of our performance under past contracts, as well as other contracts we have held with the DEP. As of this date, over 400 AML&R projects have been undertaken by TRIAD. The vast majority of these projects have been successfully completed on time and within the proposed cost estimate. As always, TRIAD will commit the necessary resources to meet the needs of this project.

TRIAD continues to maintain and invest in staff and equipment necessary to provide comprehensive services for the successful completion of this project. We firmly believe the inhouse resources available provide the State with the most favorable terms from a technical and cost standpoint.

We highly value our working relationship with AML&R personnel, and will continue to strive for excellence in all we do. We look forward to the next phase of the evaluation.

Sincerely,

TRIAD ENGINEERING, INC.

Mark H. Reger Vice President