

JOE MANCHIN III
GOVERNOR

## STATE OF WEST VIRGINIA DEPARTMENT OF ADMINISTRATION PURCHASING DIVISION

2019 WASHINGTON STREET, EAST P.O. BOX 50130 CHARLESTON, WEST VIRGINIA 25305-0130 ROBERT W. FERGUSON, JR.

CABINET SECRETARY

DAVID TINCHER
DIRECTOR

Date:

September 13, 2007

EOI:

**DEP14126** 

Project:

Expression of Interest: Engineering Services for

Pendleton Creek Strip in Tucker Co., WV

The responses for this Expression of Interest are too large to scan and post online. To view these responses in their entirety, please contact the buyer, Chuck Bowman at 304.558.2157 or via email at <a href="mailto:cbowman@wvadmin.gov">cbowman@wvadmin.gov</a> to set up an appointment.

Thank you for your interest in this project.

Sincerely,

Chuck Bowman

Senior Buyer

File 23

West Virginia Purchasing Division

Twelve (12) respondent letters of transmission for this EOI follow.

P.O. Box 889, 219 Hartman Run Rd. Morgantown, WV 26505 Phone (304) 296-2562 Fax (304) 296-8739



September 10, 2007

Department of Administration **Purchasing Division** 2019 Washington Street East Post Office Box 50130 Charleston, West Virginia 25305-0130

Subject:

WVDEP EXPRESSION OF INTEREST- DEP14126

**Pendleton Creek Strip** 

**Professional Engineering Design Services** 

Tucker County, West Virginia TRIAD Proposal Number 01078255

Dear Evaluation Committee:

The attached "AML Consultant Confidential Qualification Questionnaire" and the "AML and Related Project Experience Matrix" are submitted in response to an Expression of Interest for professional mapping and design services at the Pendleton Creek Strip site located in Tucker County, West Virginia. We understand "full-service" design and mapping services are to be performed and will include civil, environmental, geological and hydrological services. The services required will result in the development of engineering drawings, contract specifications and other contract documents required for the letting of construction.

We are extremely proud of our performance under past contracts, as well as other contracts we have held with the DEP. As of this date, over 400 AML&R projects have been undertaken by TRIAD. The vast majority of these projects have been successfully completed on time and within the proposed cost estimate. As always, TRIAD will commit the necessary resources to meet the needs of this project.

TRIAD continues to maintain and invest in staff and equipment necessary to provide comprehensive services for the successful completion of this project. We firmly believe the inhouse resources available provide the State with the most favorable terms from a technical and cost standpoint.

We highly value our working relationship with AML&R personnel, and will continue to strive for excellence in all we do. We look forward to the next phase of your evaluation.

Sincerely,

TRIAD ENGINEERING, INC.

Lydia M. Work

Branch Manager, Morgantown