State of West Virginia
Department of Administration
Purchasing Division

NOTICE

Due to the size of this bid, it was impractical to scan
every page for online viewing. We have made an
attempt to scan and publish all pertinent bid
information. However, it is important to note that
some pages were necessarily omitted.

If you would like to review the bid in its entirety, please
contact the buyer. Thank you.
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4980 Teays Valley Rd. [0 ]
CiVIL * ENVIRONMENTAL Scott Depot, WV 25560 L
AND GEOTECHNICAL ENGINEERING Phone 304.755.0721

Fax 304.755.1880 TRIAD ENGINEERING, Inc,

May 21, 2008

Department of Administration
Purchasing Division

2019 Washington Street, East

Post Office Box 50130

Charleston, West Virginia 25305-0130

Subject: WVDEP EXPRESSION OF INTEREST-DEP 14237
MABEN PREP PLANT & REFUSE PILE PROJECT
Professional Engineering Design Services
Wyoming County, West Virginia
TrRIAD Proposal Number 04-08-8088

Dear Evaluation Committee:

The attached “AML Consultant Confidential Qualification Questionnaire” and the “AML
and related Project Experience Matrix” are submitted in response to an Expression of Interest
for professional design services at the abovementioned project located in Wyoming County,
West Virginia. We understand “full-service” design and mapping services are to be performed
and will include civil, environmental, geological and hydrological services. The services
required will result in the development of engineering drawings, contract specifications and
other contract documents required for the letting of construction.

We are extremely proud of our performance under past contracts, as well as other
contracts we have held with the DEP. As of this date, over 400 AML&R projects have been
undertaken by TRIAD. The vast majority of these projects have been successfully completed on
time and within the proposed cost estimate. As always, TRIAD will commit the necessary
resources to meet the needs of this project.

TRIAD continues to maintain and invest in staff and equipment necessary to provide
comprehensive services for the successful completion of this project. We firmly believe the in-
house resources available provide the State with the most favorable terms from a technical and
cost standpoint.

We highly value our working relationship with AML&R personnel, and will continue to
strive for excellence in all we do. We look forward to the next phase of the evaiuation.

Sincerely,
TRIAD ENGINEERING, |NC.
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Mark H. Reger
Vice President

WWW.TRIADENG.COM
Practical Engineering and Science Solutions Since 1975
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