. gai Cconsu lta ﬂtS GAI Consultants, Inc.

transforming deas into reality Charieston QOffice
500 Summers Street 3 FI Charleston, WV 25301

Tel 304.926.8100 Fax 304.926.8180

www.gaiconsultants.com

To.  Purchasing Division
2019 Washington Street, East Date: _October 23, 2008

Charleston, West Virginia 25305
Project No.. E081184

Atin: Re: Expression of interest, Engineering Services Required for the Mt
Storm Mine 25A Design, DEP14369

VIA: - Anticipated Arrival Date;
{ ] Next Morning Delivery [] Next Day Delivery [] Two-Day Delivery
"] Ground Service [ ] Regular U.S. Mail Hand Delivered [} Guaranteed
[ ] other: [ ] Not Guaranteed
Action: ]
D For Approval [::] For Review & Comment |:| Resubmit Coples for Approval
For Your Use [ ] Returned for Corrections [7] submit Coples for Distribution
[ ] As Requested | ] Returning After Loan to Us [] Retumn Corrected Prints
[ ] other: (7]  ForBids Due:
We are sending you the materials listed below:
Copies Dated Description
1 10/23/2008 Criginal of Expression of Interest
1 10/23/2008 Copy of Expression of Interest
1 - 10/23/2008 CD Copy of Expression of Inferest
i
cc: Remarks:

Name: Charles F. Straley, P.E, P.S.
Rev: 10104 Title: Engineering Manager

Transmittal Form
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Project £081184

Purchasing Division
2019 Washington Street, East
Charleston, West Virginia 25305

RE: Expression of Interest
Engineering Services Required for the
Mt. Storm Mine 25A Design
DEP14369

Gentiemen:

GAI Consultants, inc. (GAl) welcomes the opportunity to submit our proposal in response to
your Request for Expression of Interest DEP14383 to provide professional engineering services.
These services will result in the development of mapping, engineering drawings, contract
specifications, and other contract documents required for Mt. Storm Mine 25A Design project in
Grant County, West Virginia.

GAl is exceptionally well qualified to provide the State with the above referenced services
offered at the most favorable terms from both a technical and cost standpoint. The work under
this contract will be performed in our Charleston, West Virginia office. The Charleston office has
provided the State with quality engineering services for the abatement of problems arising from
abandoned mine lands since opening in 1985. We have served the State on previous West
Virginia Department of Environmental Protection — Abandoned Mine Land (WVDEP-AML) open-
end contracts and other contracts from 1986 to the present. As a result of this long-term
experience, GAl can provide the required expertise, continuity and conformance to program
guidelines established by the WVDEP-AML.

GAl welcomes you to visit our facilities located at 500 Summers Street, 3™ Floor, Charleston,
West Virginia 25301.

GAE has:

= on staff four West Virginia registered civil and mining engineers who will review, stamp, and
sign all work and contract documents.

= available staff of civil and mining engineers, CADD operators, surveyors, geologists, and
biologists with extensive experience in reclamation engineering, hydrology, and geology;
and

= extensive experience in surface and underground coal mining, environmental, ecological
principles, stream restoration and mitigation, and contract administration.

Charleston Office 500 Summers Street, 3rd Floor  Charleston, WY 25301 T 304.926.8100  F 304.926.8180  www.gaiconsultants.com
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In summary, GAl will provide the most favorable terms as a result of:

= Exceptional qualifications/previous 20 years of in-state AML experience,

= Local, Charleston presence with excellent access to the projecf site and AML. offices, and
= Efficient and experienced personnel.

We look forward to continuing our relationship with WVDEP-AML.

Sincerely,
GAI Consultants, Inc.

A

arles F. Straley, P.E,
gineeri anager

Tor.

c/Elwood Penn, IV, P.E.
Assistant Vice President
Managing Officer

Enclosure

gai consultants

transforming ideas into reality




EXPRESSION OF INTEREST
ENGINEERING SERVICES REQUIRED
FOR THE MT. STORM MINE 25A DESIGN
GRANT COUNTY, WEST VIRGINIA
DEP14369

Issuing Office:

West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands and Reclamation
601 57" Street, S.E.

Charleston, West Virginia 25304

By:
GAIl Consultants, Inc.
500 Summers Street, 3" Floor

Charleston, West Virginia 25301
(304) 926-8100

Project E081184

October 23, 2008
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State of West Virginia quuteSf fOB‘ RECNOMBER T

Department of Administration uotation

Purchasing Division DEP14369 1
2019 Washington Street East T AODRESS OO
Post Office Box 50130

Charleston, WV 25305-0130 CHUCK BOWMAN
206-558-21587

RFQ COPY
TYPE NAME/ADDRESS HERE

CAE Gonsvltants Fne.
500 Svmmers Shreed
3ed Floor

Charleston, WV r530]

ENVIRONMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AML&R
601 57TH STREET SE
CHARLESTON, WV

25304 504-926-0499

09/11/200
BID OPENING DATE:

3/2008 BEID OPENING TIME

D1:30PM

0001 JB 206~29

1
MT. STORM MINE 25A DES|IGN SERVICES

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL
PROTECTION, IS SOLICITING EXPRESSIONS [DF INTEREST FOR
PROFESSIONAL| ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE MT. STORM 25A
IN GRANT COUNTY, WEST VIRGINIA, PER THE FOLLOWING BID
REQUIREMENTS| AND ATTACHED SPECIFICATIONS.

BANKRUPTCY: | IN THE EVENT THE VENDOR/CDNTRACTOR FILES
FOR BANKRUPTICY PRDTECTION, THIS CONTRACT IS AUTOD-
MATICALLY NULL AND VOID AND IS TERMINATED WITHOUT
FURTHER ORDER.

xxx%xx THIS IS THE Eub OF RFQ  DEP14369 ¥%xxxx TOTAL:

TELEPHONE

. { Je Ock 17, 200§

7
Fonst lueer fo G Munager Y AE~ )2 LOPFG ADDRESS CHANGES TO BE NOTED ABOVE
WHEN RESP@NDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'

IIGNATURE




GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.
2. The State may accept or reject in part, or in whole, any bid. {:
3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division. A

4. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Divisien
and have paid the required $125 fee.

5. All services performed or goods delivered under State Purchase Order/Contracts are o be continued for the
term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract becomes void and of na effect after June 30.

6. Payment may only be made after the delivery and acceptance of goods or services.

7. Interest may be paid for late payment in accordance with the West Virginia Code.

8. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

9. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

10. The Director of Purchasing may cancel any Purchase QOrder/Contract upon 30 days written notice o the seller.

11. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern
aild ri}:;hts and duties under the Contract, including without limitation - the validity of this Purchase
Order/Contract. ,

12. Any reference to automatic renewal is hereby deleted. The Contract may be renewed enly upon mutual written
agreement of the parties.

13. BANKRUPTCY: In the event the vendor/contractor files for-bankruptcy protection, this Contract may be
deemed nul} and void, and terminated without further order.

14. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, and available online at the Purchasing Division's web site
(http:/fwww.state.wv.usladmin/purchaselvrclhipaa.htm) is hereby made part of the agreement.  Provided that,
the Agency meets the definition of a Cover Entity {45 CFR §160.103) and will be disclosing Protected Health-
Information (45 CFR §160.103) fo the vendor.

15. WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: if this Contract constitutes a public improvement
construction contract as set forth in Article 1D, Chapter 21 of the West Virginia Code ("The West Virginia Alcohol
and Drug-Free Workplace Act”), then the following language shall hereby become part of this Cohtract: "The
contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance
with the Waest Virginia Alcohol and Drug-Free Workplace Act, as set forth in Article 1D, Chapter 21 of the West
Virginia Code.  The contractor and its subconiractors shall provide a sworn statement in writing, under the
penalties of perjury, that they maintain a valid drug-free work place policy in compliance with the West Virginia
and Drug-Free Workplace Act. It is understood and agreed that this Contract shall be cancelled by the awarding
authority if the Contactor: 1) Fails to implement its drug-free workplace policy; 2) Fails fo provide information
regarding implementation of the confractor's drug-free workplace policy at the request of the public authority; or
3) Provides to the public authority false information regarding the contractor's drug-free workplace policy.”

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms provided by the Purchasing Division.

9. SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternates offered by the bidder as EQUAL fo the
specifications must be clearly defined. A bidder offering an alternate should attach complete specifications
and literature to the bid. The Purchasing Division may waive minor deviations to specifications.

3. Complete all sections of the quotation form.
4. Unit prices shall prevail in case of discrepancy.

5. All quotations are considered F.O.B. destination unless alternate shipping terms are clearly identified in the
quotation.

6. BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prior to the date and tin‘(

of the bid opening. Failure of the bidder to deliver the quotations on fime will result in bid disqualifications™
Department of Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130,

Charleston, WV 25305-0130 : :

Hev., 7/01/08



28
RFQ No. DEP14349

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate,

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submiit at the same time an affidavit that ihe vendor
has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST: ‘
In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is

accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, titie and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade refating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assighment shall be made
.and become effective at the time the purchasing agency tenders the initial payment to the bhidder.

F certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

i.ICENSING:
Vendors must be licensed and in good standing in accordance with any and all state and local faws and

requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all recessary releases to

standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose fo anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the
agency’s policies, procedures and rules. Vendors should visit www.state.wv.usladminlpurchaselprivacy for
the Notice of Agency Confidentialify Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendor's Name: 5)%;\ CDWJU/ﬁﬁn Z{%, rﬂ £, ‘
. suthorized Signa‘fure:_M % __pate: O, )Z 2008

poy
Purchasing Affidavit {Revised 07/01/08)
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Expression of Inferest for Mt. Storm Mine 25A Design 1

INTRODUCTION

GAl Consultants, Inc., (GAIl) proposes to provide engineering services to the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP - AML). These services will result in the development of mapping, engineering
drawings, contract specifications, and other contract documents as may be required for the
fetting of construction project for the Mt. Storm Mine 25A Design project. The project will include
construction of access road, underdrains, impoundment and highwall reclamation, drainage and
revegetation.

This Expression of Interest is formatted in a clear, concise manner with the briefest description
as possible conveying our expertise and knowledge. All components of the proposal follow in
narrative and highlighted sections and as outlined in the AML Consultant Confidential
Qualification Questionnaire (CCQQ).

The highlighted sections following are:

Bidders Experience
»  Subcontractors Discussion on:

- Surveying and Mapping
- Subsurface Investigation
- Laboratory Services

Design Engineering and Contract Document Preparation

= Qualifications of Personnel

= Corporate Specialized Experience and Demonstrated Experience
= Management Plan and Location of Facilities

GAl's Charleston, West Virginia office is exceptionally well qualified to provide the State with the
above referenced services. GAl's Charleston office has a staff of Four Professional
Engineers, One Professional Surveyor, and a team of geologists/hydrologists, environmental
scientists, biologists, technicians, CADD operators, word processor operators, secretaries, and
draftspersons. GAl's Charleston office has served the WVDEP on previous AML open-end and
other contracts from 1986 to the present as well as several other pre-1986 AML projects. These
projects include:

= Coal refuse pile reclamation,

»  Coal refuse reprocessing evaluations,

= Stream Restoration,

Acid mine drainage (AMD) evaluation and treatment,
=« [andslide investigations and repair,

= Demolition plans,

= Mine portal reclamation,

= Burning coal refuse piles, coal seams and underground mines,
= Subsidence investigations and stabilization plans,

= Wetlands replacement and development,

s« Environmental liability assessments,



Expression of Interest for Mt. Storm Mine 25A Design

Water quality surveys and feasibility reports,
Water supply system reviews, and
Water supply system designs.

(Al also provides engineering services to the mining industry including:

" R B o® B N B A M

Stream Restoration,

Design of coal refuse disposal piles including impoundment structures,
Hydrolegic/hydraulic design of erosion and sediment control devices,

Soit analysis and revegetation plans,

Coal refuse reprocessing evaluations including mining and reclamation plans,
Construction monitoring services,

Design of excess overburden disposal fills, both conventional and durable rock fills,
Detailed reclamation plans,

Detailed subsurface/geotechnical investigations for foundation, subsidence, slope stability,
and reserve analysis,

Mine closure plans/post-reclamation land use,

Permitting for deep and surface mine applications, NPDES, U.S. Army Corps of Engineers
Section 404 permits, West Virginia Public Lands permits, air pollution control permits, etc.,
Probable hydrologic consequences (PHC) statement preparation,
Reclamation/environmental liability assessments in conjunction with property fransfers, and
Subsidence control pians.

As a result of this experience, GAIl will provide the required expertise to complete reclamation
projects in a timely, economical, and efficient manner and will not require any subconsultants to
be utilized on this project. Our direct knowledge of the AML program guidelines and personnel
will also benefit the State.

GAIl will perform the work under this contract in our Charleston, West Virginia office.
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BIDDER EXPERIENCE

GAl Consultants, Inc., provides consulting services in geotechnical engineering, civil
engineering, environmental engineering, mining-related design engineering, geology,
hydrogeology, nvironmental science, economics, transportation systems and land-use planning,
urban and site engineering, structural engineering, engineering mechanics, agronomy,
anthropology and archaeology, and various related professional disciplines. The firm has
experienced steady growth in both size and capabilities; and for the past fourteen years has
been rated among the top 200 engineering and environmental firms in the nation by
Engineering News Record (ENR).

GAl Consultants, Inc., is a full service civil, environmental and mining engineering firm
headquartered in suburban Pittsburgh, Pennsylvania, with offices in Charleston, West Virginia;
Philadelphia, Pennsylvania; Ft. Wayne, indiana; Orlando and Jacksonville, Florida; Cincinnati,
Ohio; and Richmond, Virginia. Established in 1958, GAl and its subsidiaries comprise an
organization of over 500 engineers, scientists, and support personnel. With our in-house soils
laboratofties, surveying services and competent staff of professionals, GAl offers a
comprehensive approach to engineering problems requiring a wide range of interdisciplinary
skills. Inthe past 40+ years, we have designed and monitored the construction of numerous
facilities and have conducted thousands of related geotechnical and hydrological investigations,
many of which involved reclamation of abandoned mine lands. By successfully completing so
many reclamation projects, GAl has obtained “expertise” status on an international basis for
many type projects. For example, GAI recently completed a very large investigation into
delineating the extent of the world's largest mine fire in the country of India. GAl was selected
for the country of India mine fire project based upon qualifications only.

GAl's Charleston, West Virginia office opened in 1985. Since opening, our Charleston office
has experienced steady growth. Currently, the Charleston office has four registered
professional engineers and other experienced disciplines on staff. Clients served by the
Charleston office include mining and industrial companies; federal, state, and local
governmental agencies; engineers and architects; and private developers.

GAl has successfully served the WVDEP on previcus AML contracts from 1986 to the present.
We propose to utilize most of the same Charleston and Pittsburgh staff. See attached CCQQ.

Surveying and Mapping

To provide cost efficient and timely services for this contract, surveying services will be
conducted by GAl's in-house surveyors. GAl routinely performs the following types of surveys
which are relevant to the work possibly associated with this project.

= Aerial mapping control surveys including horizontal and vertical control and reference
monuments,

»  Topographic and planimetric surveys,

Construction surveys including work layout staking, establishment of baselines and cross

sections, profiles, etc.,

Construction quantity measurement surveys,

Detailed as-built documentation surveys,

Property surveys including both surface and mineral estates, and

Qil and gas surveying.
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GAIl presently operates up to three survey crews. GAl has made a commitment to provide
timely surveying services.

GAl’'s survey crew utilizes Nikon DTM-450 and Nikon DTM-550 Total Stations. This is
complimented by data collectors and Autocad workstations to generate plan views, profiles,
cross sections and other engineering drawings. These CAD-generated drawings can then be
utilized by GAl's CAD-drafting/design department for design.

All surveys conducted by GAI are completed under the supervision of a West Virginia licensed
land surveyor. Surveying will also be performed under the general direction of a West Virginia
registered professional engineer, the GAI project engineer and project manager. All surveys
and mapping are completed to the standards as outlined by the National Map Standards, as
well as other applicable quality standards to include AML specifications.

Subsurface Investigation

Based upon the information provided in the Expression of Interest, GAl is not proposing the use
of any subsurface investigation subcontractor. If a subsurface exploration subcontractor is
required, we have relationships with several drilling firms to provide an economical and
available contractor to complete the project. Borrow area investigations will be conducted by
GAl personnel, as has been the case in past projecis.

Laboratory Services

GAl operates full-service soils and materials laboratories in our Philadelphia, Pennsylvania
office.

GAIl has the capability to analyze natural materials such as soil and rock, manufactured
materials such as concrete and steel, and industrial waste materials. The soils and industrial
waste analysis capabilities include classification tests, moisture content, grain size analysis,
Atterberg limits, specific gravity, unit weight determinations, and chemical analyses. The
characteristic test capabilities include relative density equipment for sample particle sizes to 3
inches in diameter; apparatus for constant- and falling-head permeability measurements in both
horizontal and vertical directions, and for moisture-density relationships for both modified and
standard densities. The compressibility of materials can be determined in a 2.5-inch diameter,
one-dimensional consolidometer or a 2.5-inch diameter, one-dimensional Anteus
consolidometer with back pressure and pore pressure capability. Also, volumetric consolidation
can be determined isotropically or anisotropically. The strength parameters of soils and
industrial/coal waste materials can be determined by unconfined compression, direct shear, or
triaxial shear tests. The rock-testing capabilities include classification by visual inspections and
petrographic analysis, unconfined compression, direct shear, and triaxial shear tests. GAl also
maintains several nuclear densometer testing gauges to monitor field compaction.

Based upon the information provided in the Expression of interest, GAl is not proposing the use
of any other laboratory services.
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Design Engineering and Contract Document Preparation

GAl has extensive experience in design engineering and the preparation of contract documents
for AML reclamation and related projects. GAI prides itself in development of simple, yet
innovative, cost-efficient designs that are easily implemented in the field during construction.
Our experience gained on various types of West Virginia AML projects during the past 22 years
will ensure this quality engineering continues.

GAI has prepared over 80 construction packages for WVDEP-AML since 1985. Other West
Virginia AML projects completed by GAl did not result in the preparation of construction
drawings such as water quality surveys and feasibility reports and landslide investigations
where it was determined that the problems were not mining related. GAIl is completely familiar
with WVDEP's guidelines for preparing consiruction drawings, technical specifications, and
supporting documents. We are able to draw on a large collection of typical construction details
contained within our computer aided drafting (CAD) library for the above types of AML projects.
GAI also has various master specifications which we are able to draw from to create project
specific specifications.

Puring the design engineering phase of our projects, GAl develops alternatives for the
reclamation program and schedules meetings with WVDEP-AML. to review options and select a
mutually acceptable plan. We feel that this approach results in a more workable plan at an
ultimately lower cost. We also perform a constructability review of each construction package
by technical staff familiar with actual methods of construction. This review also expedites the
overall reclamation plan.
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QUALIFICATIONS OF PERSONNEL

GAl has a staff of over 500 technical support personnel. GAl's staff is particularly well suited to
investigate problems associated with abandoned mine lands. We propose to utilize a staff of
engineers (civil and mining), geologists, biologists, surveyors, and CADD operators to conduct
the investigatory and design work backed by a group of management professionals,

Mr. C. Eiwood Penn, IV, P.E., Branch Manager will serve as Coniract Administrator in the
Charleston office. Mr. Penn has worked with the industry and their related problems for 25
years. Mr. Penn is very knowledgeable with WVDEP - AML guidelines and project
expectations. His qualifications will result in direct benefits to the State in terms of quality and
cost efficient completion of the project.

Mr. Charles F. Straley, P.E. will serve as a Project Manager. Mr. Straley has managed and
participated in the design and development of reclamation plans and feasibility studies for over
45 abandoned mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation
Program. Mr. Straley has a complete understanding of WVDEP - AML guidelines,
specifications, and project expectations. He has a good working relationship with many of the
AML staff.

Mr. James A. Hemme, P.E. will serve as a Project Manager. Mr. Hemme has participated in
the design and development of reclamation plans and feasibility studies for over 5 abandoned
mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.
Hemme has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations. He has a good working relationship with many of the AML staff.

Mr. Mark D. Young, P.E. will serve as a Project Engineer. Mr. Young has participated in the
design and development of reclamation plans and feasibility studies for 8 abandoned mine {and
projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Young has a
complete understanding of WVDEP - AML guidelines, specifications, and project expectations.

Mr. Joseph A. Prine, E.L will serve as a Project Engineer. Mr. Prine has participated in the
design and development of reclamation plans and feasibility studies for 3 abandoned mine land
projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr. Prine has a
complete understanding of WVDEP - AML guidelines, specifications, and project expectations.

All have relevant direct experience with mine reclamation, grading/drainage, feasibility studies,
water study and design, stream restoration, and preparation of construction documents.

A team of staff engineers, geologists/hydrologists, environmental scientists, biologists,
technicians, CADD operators, word processor operators, secretaries, and drafispersons will
provide the expertise and manpower to complete the project. For special needs we can call on
planners, land use specialists, natural resource specialists, soll scientists, archaeologists,
architectural historians, and structural and material engineers.
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CORPORATE SPECIALIZED EXPERIENCE
AND DEMONSTRATED ABILITIES

GAI has provided a wide variety of services to governmental agencies related to the reclamation
of AML problems. GAIl has served the WVDEP on open-end and other contracts from 1986 to
the present. We have also completed numerous projects for the Office of Surface Mining,
Reclamation and Enforcement (OSMRE) and AML programs in Pennsylvania, Ohio, Maryland,
and Virginia.
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MANAGEMENT PLAN & LOCATION OF FACILITIES

Management Plan

GAl's proposed project management plan is presented on Figure 1. The work will be performed
in GAl's Charleston, West Virginia office which will allow ready access to the project area.
Assistance, if and when needed will be provided by staff located in the Pittsburgh, Pennsylvania
office of GAl. GAl's Charleston location is also convenient with respect to the WVDEP's
Charleston location.

GAl's professional, technical and support staff have exiensive experience on AML and related
design projects and are extremely well qualified to serve the WVDEP on this contract. GAl
stands ready fo commit the personnel and resources required to complete the projectin a
timely, technically sound and cost efficient manner.

Contract Administration will be provided by Mr. C. Elwood Penn, IV, P.E. as shown in Figure 1.
Mr. Penn will be responsible for overall management and performance of the project. He will
review the work directive, visit the site along with the WVDEP to better familiarize himself with
site conditions and work requirements accompanied by Mr. Gray or other appropriate staff, and
then guide the preparation of the scope of work and cost proposal by GAl staff. He will also
generally supervise the work in progress and review work products at intermediate points and
finally prior to submittal to the WVDEP. In addition, Mr. Fioravante will be in charge of any
contractual negotiations necessary through the process of the project.

Project Management will be provided by Mr. Charles F. Straley, P.E., P.S. or Mr. James A.
Hemme, P.E. as shown in Figure 1. Mr. Straley will be responsible for the day to day
management and performance of the project. He will review the work directive and prepare the
scope of work and cost proposal. A written proposal including a detailed cost estimate
(manhours and expenses associated with the project) will then be prepared and submitted to
the WVDEP for their review. Upon WVDEP's approval of the proposal, the Project Manager will
arrange for the start of the work. Included will be project staffing, arrangement and detailing of
the scope of services to be provided by GAl, and review of project budget and schedule. The
Project Manager will generally supervise the work in progress and review work products at
intermediate points and finally prior to submittal to the WVDEP and will be responsible for
maintaining liaison with the WVDEP Project Manager including project status reports, as
required.

Day-to-day project activities will be performed under the direction of the Project Manager by one
of the Project Engineers {Messrs. Mark D. Young, P.E. and Joseph A. Prine, E.1.) as shown
in Figure 1. They will be responsible for guidance of the GAl staff. Their main activities will
include development of detailed step-by-step project work plans to ensure the project activities
are completed on-budget and on-time, review of the work products at intermediate points and at
project completion, providing guidance and direction to project staff, as well as engineering and
design work.

GAl's large experienced staff permits us fo respond quickly, provides flexibility, and permits high
level input to the project’s staff from in house experts. Howsever, our method of staffing projects,
as evidenced by our performance on prior projects for WVDEP-AML., is to assign a small team
with total responsibility for completion of the work to the clients satisfaction and budget. Where
necessary the team can draw on the expertise available within GAl's large staff.
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Project Budget Control

The Project Manager will be responsible for monitoring the project budget. GAl's staff submits
time sheets on a weekly basis. All charges including labor hours and other project expenses to
a particular project are compiled in our data center and are distributed to the Project Manager
by Wednesday of the following week. In this manner, we can keep close frack of our project
costs.

Schedule Control

Direct responsibility for schedule control lies with the Project Manager. Initially, the Project
Manager will review the work directive schedule requirements to see if they can be complied
with given the anticipated scope of work. As the project progresses, the Project Manager will
monitor progress and compare it with the established schedule on a weekly basis. In this
manner, the Project Manager can make staff adjustments to maintain the project schedule. If
circumstances develop that make it impossible to maintain the project schedule, the Project
Manager will contact the WVDEP Project Manager to develop a mutually acceptable adjustment
to the schedule.

Location of Facilities

GAl proposes to complete work under this contract in our Charleston, West Virginia office.
We feel that our close proximity to the WVDEP's Charleston office and the project area will allow
the project to be completed in a timely, efficient manner.
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AML PROJECTS
WEST VIRGINIA DIVISION OF ENVIRONMENTAL PROTECTION

E080354.02

Wolfpen (McBurney) Landslide

Kanawha County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed
portals, and providing controlled drainage. Construction plans and technical
specifications were developed.

E08054.01

Heizer Creek (Lett-Zitselberger) Drainage

Putnam County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed
portals, and providing controlled drainage. Construction plans and technical
specifications were developed.

E070607.00

Hominy Creek Area Waterline Extension Feasibility Study

Nicholas County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

E060330.10

Logan (Marcum) Drainage Emergency Project

Logan County, West Virginia

The scope of work involves emergency evaluation and investigation to develop a
method to collect and discharge the seepage from the coal seam and
conveyance to a downstream drainage system. Construction plans and
specifications were developed.

E060185.10

Bud/Alpoca Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.



Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
{ ocation:
Tasks:

AMLPRJICT.LST.Hf

AML. PROJECTS
Page 2

E060184.10

Nuriva/Maben Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

E060183.10

Herndon Heights Waterline Exiension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

E050470.10

Handley/Upper Creek Drainage Project

Kanawha County, West Virginia

The reclamation plan included dewatering the underground impoundment(s) and
creating diversion ditches to redirect the drainage around structures to the
nearby stream. Regrading the areas behind the retaining wall, revegetating, and
providing proper drainage for all disturbed areas is also included in the plan.

E050287.10

Latrobe (Gibson) Landslide Emegency Project

Logan County, West Virginia

The scope of work involved emergency evaluation and investigation to develop
alternatives to reduce slopes, eliminate instability, and provide for controlled
drainage. Once an alternative was selected, construction plans and
specifications were developed.

£050212.10

Ven's Run Maintenance Project

Harrison, County, West Virginia

The scope of work involves stabilizing the slopes and provide for controlled
drainage. It is GAl's initial approach to the abatement of the landslide is to provide a
proposed reclamation plan that will grade the slide in place as much as practlcaE and
not conduct a total removal of material.
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E050126.10

War Waterline Extension Feasibility Study

McDowell County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

E050123.10

Clark’s Gap Waterline Extension Feasibility Study

Mercer and Wyoming Counties, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures,; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

2004-134-10

War (Dash) Impoundment

McDowell County, West Virginia

The scope of work included providing aerial mapping and ground survey for
verification of two sites consisting of a small impoundment, several mine portals,
and coal refuse disposal. in addition, stability analyses were performed on
various scenarios for the elimination of the impoundment including subsurface
investigation.

2003-485-10

Whites Run Highwall and Portal

Randolph County, West Virginia

The scope of work consist of preparing construction documents for the
reclamation of 6,000 linear feet of highwall, three deep mine portals, a coal
refuse spoil area, and treaiment of acid mine drainage (AMD). The treatment of
the AMD will utilize passive treatment techniques. The project also includes re-
establishment of a stream by natural siream techniques.

2003-439-10

Helen Portals

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for four
sites, consisting of abandoned mine portals, unstable refuse piles, small
impoundment, and demolition of a mining related structure. The project also
included re-establishing a stream by natural stream techniques.
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2003-174-10

Ned’s Branch Impoundment (Phase |1}

Mingo County, West Virginia

The scope of work included this preparation of construction documents for
reclamation of the failed impoundment. The scope of work included regrading of
refuse, eliminating impoundment capability, sealing of mine portals, stream

" restoration, highway relocation and construction management services for the

above activities.

2003-154-10

Bearwallow Branch Refuse Pile

McDowell County, West Virginia

The scope of work included the preparation of construction documents for
reclamation of seven sites. The various sites consist of unstable refuse piles,
abandoned mine portals, small impoundments, and miscellaneous structures.

2002-282-10

Community of Preston - State Route 72 Waterline

Preston County, West Virginia

The scope of work included the preparation of construction documents for a
water transmission line. The total length of waterline is approximately 1.1 miles.

2002-144-10

Anchor Road Waterpumping, Storage and Distribution Feasibility Study

Logan County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

2002-143-10

Standard, Paint Creek, Collinsdale Waterline Extension Feasibility Study
Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

2002-138-10

McAlpin Erocding Dump - Phase ||

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for eleven
sites. The sites consisted of ten coal refuse piles {(one of which is burning),
numerous mine openings (both collapsed and open), old mine buildings, possible
AMD, and various mine related debris.

7N
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2001-489-10

McAlpin Eroding Dump - Phase |

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for six
sites. The sites consisted of six coal refuse piles, numerous mine openings (both
collapsed and open), old mine huildings, possible AMD, and various mine related
debris.

96-554-27

Kingwood 52/6 Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documenis for a
water transmission line. Inciuded in the distribution system is a 96,000 gallon
water storage and a booster pump station. The total length of waterline is
approximately 13 miles.

96-554-26 ‘

Micajah Ridge - Herndon Heights/liman Waterline Extension Feasibility Study
Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

96-554-25

Water Feasibility Study, Glen Rogers Study Area

Wyoming County, West Virginia

Work included interviewing local residents and government officiails; collecting
and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the investigation in a reporti.

96-554-24

Rt. 20 / Gould Community Waterline Extension Feasibility Study

Upshur County, West Virginia '

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.
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96-554-23

Water Feasibility Study, Elkins/Buckhannon Study Area

Upshur County, West Virginia

Work included interviewing local residents and government officiais; coilecting
and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the investigation in a report.

96-554-22

Laurel Creek Subdivision Subsidence

Raleigh County, West Virginia

Preparation of construction documents for the Laurel Creek Subdivision
Subsidence project in Beckley, West Virginia. Project involved subsurface
investigation (including borehole camera work); sampling of mine water; injection
plan layout for grouting under over 40 residences, surface water drainage ‘
structure, preparation of technical specifications, drawings, and engineer's cost
estimate; and participation in pre-bid and pre-construction meetings.

96-554-21

Superior (PocaLand) Complex

McDowell County, West Virginia

The assessment included a site reconnaissance, asbestos observations and
sample analysis, lead-based paint observations and analysis, and {imited surficial
soil sample analysis. The assessment was concluded in a report to aid in
evaluating the existing subsurface soil quality in the area to better understand the
costs involved during reclamation efforts.

96-554-20

Washington Heights to Jeffrey Waterline Extension

Boone County, West Virginia

The project involved a technical review plans and specifications presented by the
WVAWC as part of the Boone County Public Service District: Regional Water
Supply System. The plans included a total of seven contracts. The scope of
work was to identify areas of the contracts that were within project limits set by a
Phase 1| Water Feasibility Study conducted for the WVDEP and to determine the
amount of the contract costs that were the responsibility of the WVDEP,
Included were field reconnaissance, review of plans, hydraulic calculations, and
cost estimating.

96-554-19

Water Feasibility Study, Gaymont, Edmond, and Winona Study Area

Fayette County, West Virginia

Work included inferviewing local residenis and government officials; collecting
and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the investigation in a report.
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96-554-17

Water Feasibility Study, Hominy Creek Study Area

Nicholas County, West Virginia

Work included interviewing local residents and government officials; collecting

~ and analyzing surface and private water supply samples; researching water

quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the investigation in a report.

96-554-16

Elk Creek / Verner Waterline Extension Feasibility Study

Logan County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching
water quality records; designing and costing remedial measures; calculating the
percentage of wells that had been degraded by mining activity; and summarizing
the findings in a report.

96-554-15

Orlando Mining Facility

Gilmer County, West Virginia

The scope of work included preparation of a report identifying the results from an
investigation/evaluation of the facilities and equipment at the site. The
investigation included determining the value, usefulness and/or condition of the
facilities and equipment.

96-554-14

Scotch Hill / Miller Hill Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a
water transmission line beginning at the existing hydropneumatic booster station.
Included in the distribution system is 96,000 gallon water storage. The total
length of waterling is approximately 7.5 miles.

96-554-13

Camp Run AMD

Barbour County, West Virginia

The scope of work included the preparation of construction documents for two
sites. The sites consisted of fen to fifteen mine portals and mine drainage seep
locations, one pond (to be drained), concrete tframway abutments (and debris),
coal refuse, and various areas of saturated soil from mine drainage (one of which
is sliding).
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96-554-12

Mahan Tipple and Refuse Maintenance

Fayette County, West Virginia

The scope of work included the preparation of construction documents for the
repair of a sliding reclaimed coal refuse pile. The project consisted of installing a
rock toe butiress and drainage channels

96-554-11

Johnsons Knob

Fayette County, West Virginia

The scope of work included the preparation of construction documents for four
sites. The sites consisted of five coal refuse piles totaling approximately twenty
acres, numerous mine openings (consisting of auger hole and portals, both
collapsed and open), six old mine buildings, possible AMD, and various mine
related debris (including two old conveyors and a collapsed tipple).

96-554-10

Carolina Refuse

Marion County, West Virginia

The project consisted of two sites. The sites consisted of a refuse pile totaling
approximately three acres, various non-mine related debris, and two concrete
mine shafts with some various debris.

96-554-09

Omega Mine Complex Project

Monongalia County, West Virginia

The project involved writing a final report to the Electric Power Research Institute
to include a comparison of the pre- and post-injection water quality data, the
results of a post-construction benthic survey, and the results of an analysis of
data from injection operations.

96-554-08

Omega Mine Complex Completion

Monongalia County, West Virginia

The scope of work included the preparation of construction documents for a
booster station upgrade as part of the Omega Mine Complex project. Hydraulic
analyses were performed, new pumps were selected, and a demonstration was
made that the new pumps had higher efficiencies than the old pumps.
Construction documents for the booster station upgrade and pressure reducing
assembly were prepared.
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96-554-06

Hutchinson Subsidence

Fairmont, West Virginia

Preparation of construction documents for the Hutchinson Subsidence project in
Fairmont, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water,; injection plan layout for grouting
under three residences; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction
meetings.

96-554-05

Fairmont (Grandstaff) Subsidence

Fairmont, West Virginia

Evaluation of potential subsidence effects for the Grandstaff Subsidence project
in Fairmont, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water, and preparation of a report
describing the findings of the above investigations.

96-554-04

City of Summersville (Rt. 39)

Nicholas County, West Virginia

The project included the review of another consultants water feasibility study
report and determination if the findings of the report were accurate.

96-554-03

Reynoldsville, Wallace, and Clarksburg Water Supply Extension Project
Harrison County, West Virginia

The project included a feasibility/rate analysis, design of 8,400 feet of 8-inch
water line, 33,000 feet of 8-inch water line, 12,200 feet of 2-inch water line, a
96,000 gallon (nominal) water storage tank, and other appurtenances, selection,
surveying, and geotechnical investigation of a water storage tank site, and
preparation of construction documents, regulatory permit applications, and an
engineer's report. '

96-554-02

Mill Creek Regional Water Supply Extension Project

Logan County, West Virginia

Preparation of construction documents for the construction of water transmission
lines, a water distribution system, two water storage tanks, a booster station, two
hydropneumatic tanks, and a water treatment plant. The total length of water line
to be constructed was approximately 34 miles.
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96-554-01
Majesty Mine Complex
Barbour County, West Virginia
Preparation of construction documents for the reclamation of the Majesty Mine
Complex. The Majesty Mine Complex was an abandoned mine site which
included old mine structures, open mine portals, unreclaimed refuse piles and an
extensive highwall, existing wetlands and ponds, and numerous seeps producing
acid mine drainage (AMD).

93-198-25

Phase || Water Feasibility Study, Washington Heights to Jeffrey Study Area
Boone County, West Virginia

Phase I water feasibility study for private water supplies in the Washington
Heights to Jeffrey Study Area in Boone County, West Virginia. Work included
interviewing local residents and government officials; coliecting and analyzing
surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells
that had been degraded by mining activity; and summarizing the findings in a
report. Work was completed on a “fast track” schedule.

93-198-24

Evaluation of Construction Documents, Gauley River Water Line Extension
Fayette and Nicholas Counties, West Virginia

Evaluation of construction documents for the Gauley River Water Line Extension,
to be funded by AML. Evaluation included a review of technical specifications
and drawings; evaluation of hydraulics; completion of letter summarizing the
evaluation; and meetings to discuss the evaluation.

93-198-23

Evaluation of Construction Documents, Heizer/Manila Creek Water Line
Extension

Putnam County, West Virginia

Evaluation of construction documents for the Heizer/Manila Creek Water Line
Extension, to be funded by AML. Evaluation included a review of technical
specifications and drawings; evaluation of hydraulics; completion of letter
summarizing the evaluation; and meetings to discuss the evaluation.

93-198-22

Owings Mine Complex

Harrison County, West Virginia

(1) Evaluation of water quality and potential passive AMD treatment system
design at the Owings Mine Complex Site. Project included identification
of monitoring points (streams and AMD discharges); sampling and
analysis of monitoring paints for a 3-month period; preparation of a report
summarizing the findings; and conceptual design of passive AMD
treatment system including costs.

(2) Preparation of construction documents including subsurface investigation;
surveying; refuse processing evaluation; grading and drainage design for

T
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four refuse piles and various other refuse areas; design of seals for
eighteen mine portals; and preparation of technical specifications,
drawings, and engineer's cost estimate.

93-198-21

Omega Mine Complex

Monongalia County, West Virginia

Preparation of construction documents for the Omega Mine Complex project in
Monongalia County, West Virginia. The project invoived the injection of coal
combustion byproduct grouts into mine workings to help alleviate the generation
of AMD. Work included subsurface investigation; surveying; grout mix
evaluation; acid-base accounting analysis of overburden and coal; and
preparation of drawings, technical specifications and engineer's cost estimate.

93-198-20

Mill Creek - Isom Community

Logan County, West Virginia

Design of water system to service approximately 800 residents of the Mill Creek-
lsom Community in Logan County, West Virginia. Work included sizing of water
treatment plant, 4 water tanks, 4 booster stations, 1 pressure reducing valve, and
approximately 23 miles of water line. Construction cost was estimated at
approximately $5,500,000.

93-198-19

Phase Il Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virginia

Phase Il water feasibility study for private water supplies in the Weaver-Junior
Study Area in Randolph and Upshur Counties, West Virginia. Work included
interviewing local residents and government officials; collecting and analyzing
surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells
that had been degraded by mining activity, and summarizing the investigation in
a report.

93-198-18

Phase Il Water Feasibility Study, Reynoldsville, Wallace, and Clarksburg Study
Area

Harrison County, West Virginia

Phase |l water feasibility study for private water supplies in the Reynolidsville,
Waliace, and Clarksburg Study Area in Harrison County, West Virginia. Work
included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water guality
records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the
investigation in a report.
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93-198-17
Mainella Subsidence
Marion County, West Virginia
Preparation of construction documents for the Mainella Subsidence project in
Fairmont, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water; injection plan layout for grouting
under three residences; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction
meetings. Approximately 15 injection holes were proposed at an estimated
construction cost of approximately $138,000.

93-198-15

Glen Morgan Subsidence

Raleigh County, West Virginia

Preparation of construction documents for the Glen Morgan Subsidence project
near Beckley, West Virginia. Project included subsurface investigation (including
borehole camera work); base mapping development; sampling of mine water,
injection plan layout for grouting under one residence; preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-
bid and pre-construction meetings. Estimated construction cost was
approximately $164,000.

93-198-14

Harris AMD

Harrison County, West Virginia

Preparation of construction documents for the Harris AMD site in Harrison
County, West Virginia. Project included subsurface investigation; surveying;
sampling of mine discharges; design of channels, wet seals, and drain pipes;
preparation of technical specifications, drawings and engineer's cost estimate,
and participation in pre-bid and pre-construction meetings. Bid construction cost
was approximately $65,000.

93-198-13

Lefthand Fork (See) Burning Refuse

Logan County, West Virginia

Preparation of construction documents for Lefthand Fork (See) Burning Refuse
project. Project included subsurface investigation including temperature probe
readings; surveying; refuse processing evaluation; grading and drainage design
for regrading of refuse pile; delineation of burning refuse areas; design of excess
material disposal site; completion of IBR for relocating existing bonded haul road,
preparation of technical specifications, drawings, and engineer's cost estimate;
and participation in pre-bid and pre-construction meetings. Bid construction cost
was approximately $940,000.

93-198-12

Madison Street/Fairview Route 218 Portals

Marion County, West Virginia

Work performed on this project was an extensmn of activities as described on
Project No. 88-460-21.
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93-198-11

Summerlee Refuse - Post Construction Water Quality

Fayetite County, West Virginia

Water sample collection, analysis, and evaluation at the reclaimed Summeriee
Refuse site. Findings were summarized in a report.

93-198-10

Cow Creek - Sarah Ann Water Supply Extension Project

L.ogan County, West Virginia

Preparation of construction documents for the Cow Creek - Sarah Ann Water
Supply Extension project in Logan County, West Virginia. Project included
subsurface investigation; design of three water tanks, three booster stations, one
master meter assembly, and approximately 19 miles of waterline; preparation of
technical specifications, drawings, and engineer's cost estimate; and participation
in pre-bid and pre-construction meetings.- Bid construction cost was
approximately $4,800,000.

93-198-00

Godby Branch Water Supply Extension

Logan County, West Virginia

Preparation of construction documents for the Godby Branch Water Supply
Extension project. Project included subsurface investigation; surveying; design -
of water tank, booster station, and approximately 2.5 miles of water line;
preparation of technical specifications, drawings, and engineer's cost estimate,
and participation in pre-bid and pre-construction meetings. Bid construction cost
was approximately $680,000.

93-198-08

Phase |l Water Feasibility Study, New Haven Study Area

Fayette County, West Virginia

Phase | water feasibility study for private water supplies in the New Haven Study
Area in Fayette County, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private
water supply samples; researching water quality records; designing and costing
remedial measures; calculating the percentage of wells that had been degraded
by mining activity; and summarizing the findings in a report. Conceptual design
of water sysiem included sizing a water treatment plant, 1 booster station, 5
water tanks, and approximately 87 miles of water line. Estimated construction
cost was approximately $13,800,000.
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93-198-07
Phase |l Water Feasibility Study, Gauley River Study Area
Fayette and Nicholas Counties, West Virginia
Phase Il water feasibility study for private water supplies in the Gauley River
Study Area in Fayette and Nicholas Counties, West Virginia. Work included
interviewing local residents and government officials; collecting and analyzing
surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells
that had been degraded by mining activity; and summarizing the investigation in
a report.

93-198-06

Phase Il Water Feasibility Study, Heizer and Manila Creek Community

Putnam County, West Virginia

Phase Il water feasibility study for private water supplies in the Heizer and Manila
Creek Community in Putnam County, West Virginia. Work included interviewing
local residents and government officials; collecting and analyzing surface and
private water supply samples; researching water quality records; designing and
costing remedial measures; calculating the percentage of welis that had been
degraded by mining activity; and summarizing the findings in a report.

93-198-05

Phase | Water Feasibility Study, Reynoldsville, Wallace, & Clarksburg Study
Area

Harrison County, West Virginia

Phase | water feasibility study of the Reynoldsville, Wallace, & Clarksburg Study
Area in Harrison County, West Virginia to evaluate the potential for pre-1977
mining activity to have degraded the water supplies of residents. Work included
interviews, record searches, field reconnaissance, and preparation of remedial
action cost estimates. A report summarizing the findings was submitted.

93-198-04

Phase | Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virginia

Phase | water feasibility study of the Weaver-Jdunior Study Area in Randolph and
Upshur Counties, West Virginia to evaluate the potential for pre-1977 mining
activity to have degraded the water supplies of residents. Work included
interviews, record searches, field reconnaissance, and preparation of remedial
action cost estimates. A report summarizing the findings was submitted.

93-198-03

Phase | Water Feasibility Study, Matheny Hill Study Area

Harrison County, West Virginia

Phase | water feasibility study of the Matheny Hill Study Area in Harrison County,
West Virginia to evaluate the potential for pre-1977 mining activity to have
degraded the water supplies of residents. Work included interviews, record
searches, field reconnaissance, and preparation of remedial action cost
estimates. A report summarizing the findings was submitted.
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93-198-02
Duncan Hill Subsidence No. 2
Harrison County, West Virginia
Completed subsidence evaluation investigation at the Duncan Hill Subsidence
No. 2 project site in Clarksburg, West Virginia. Work included subsurface
investigation; mapping development; surveying; records review; water sampling;
and preparation of a report summarizing the findings. The report did not
recommend stabilization for the structures in the project area, due {0 a lack of
evidence that subsidence was causing problems.

93-198-01

Urso Subsidence

Fairmont, West Virginia

Field reconnaissance, resident interviewers, videotape surveys of existing
conditions, subsurface investigation, surveying, and subsequent evaluation to
determine if mine subsidence was affecting structures within a several block area
of Fairmont. Ultimately, stabilization program was limited to 5.4 acre area with
approximately 28 residences and businesses. Construction documents,
including drawings, technical specifications, and engineer's cost estimate were
prepared. Proposed construction included approximately 140 injection holes and
18,000 cubic yards of injection material. Construction cost was estimated at
approximately $1,200,000.

88-460-24

Phase | Water Feasibility Studies

Brooke County, along Gauley River in Fayette County & Nicholas Counties, and
New Haven area (around Hico) in Fayette County, West Virginia.

Preliminary investigation of 3 separate communities to evaluate the possibility
that pre-1977 mining activity degraded water supplies. The investigation
included a review of mining records, existing water quality data, and conductance
of resident interviews to assess possible impacts. Separate reports were
prepared for each community, documenting findings and providing a cost
estimate for extending public water supply systems.

88-460-23

Phase Il Water Feasibility Study, Mill Creek Study Area

Boone, Lincoln, and Logan Counties, West Virginia

Phase Il water feasibility study for private water supplies in the Boone County
Community, Lincoln County Community, and Logan County Community all
encompassed in the Mill Creek Study Area. Work included interviewing local
residents and government officials; collecting and analyzing surface and private
water supply samples; researching water quality records; designing and costing
remedial measures; calculating the percentage of wells that had been degraded
by mining activity; and summarizing the findings in separate reports for each
community. Estimated construction cost for extending a public water supply to
residents of the Mill Creek Study Area was approximately $15,400,000 and
included 1 water treatment plant, 1 booster station, 7 water storage tanks, and
approximately 40 miles of water line.
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88-480-22
Phase Il Water Feasibility Study, Godby Branch Community
Logan County, West Virginia
Phase 1l water feasibility study for private water supplies in the Godby Branch
Community in Logan County, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private
water supply samples; researching water quality records; designing and costing
remedial measures; calculating the percentage of wells that had been degraded
by mining activity; and summarizing the findings in a report.

88-460-21

Madison Street/Fairview Route 218 Portals

Marion County, West Virginia

Preparation of construction documents for the Madison Street/Fairview Route
218 Portals project. Work included subsurface investigation; surveying; design of
wet mine seals and associated drains at multiple sites; preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-
bid and pre-construction meetings.

88-460-20

Summerlee Refuse Project

Fayette County, West Virginia

Preparation of construction documents for the Summerlee Refuse pile project.
Project included subsurface investigation; surveying; water quality sampling;
grading and drainage design for regrading and revegetation of 60 acre refuse
pile, 2 impoundments, and 2 ponds; preparation of technical specifications,
drawings, and engineer's cost estimate; and participation in pre-bid and pre-
construction meetings.

88-460-19

Putnam County Phase | Water Studies

Two communities in Putnam County, West Virginia

Preliminary investigation of the Manila Creek and Heizer Creek areas of Putnam
County to determine the possibility of pre-1977 mining activity degrading water
supplies. Study included review of historical mining records, geological data, and
resident interviews to assess possible impacts. Report prepared documenting
findings and a cost estimate for extending public water supply system.

88-460-18

Boone County Phase | Water Studies

Various communities in Boone County, West Virginia

Preliminary investigation of the Greenview/Big Branch, Ramage/Six Mile Creek,
SecoallJeffrey/Obes Branch, Hewett Creek/Missouri Fork, and Meadowfork
communities of Boone County to determine the possibility of pre-1977 mining
activity degrading water supplies. Study included review of historical mining
records, geological data, and resident interviews to assess possible impacts.
Reports prepared documenting findings and cost estimates for extending public
water supply systems.
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88-460-17
Duncan Hill Subsidence
Clarksburg, West Virginia
Field reconnaissance, resident interviews, videotape surveys of ex:stmg
conditions, subsurface investigation, borehole video camera surveys, and
surveying to determine whether subsidence was affecting numerous homes,
water tank, and YMCA over a 16 acre area. Development of report documenting
that damages to water tank and YMCA were not subsidence related. Preparation
of stabilization plan including plans, specifications, etc. for residential area.

88-460-16

Phase It Logan Water Feasibility Study

Logan County, West Virginia

investigation to determine the percentage of residents in the Cow Creek,
Crooked Creek and Upper Rum Creek communities whose ground water
supplies had been degraded by pre-1977 mining activity. Field reconnaissance,
mine map and mine permit records search, interviews, water sampling and
analysis, and classification via piper diagrams were conducted.

88-460-15

Cora Mine Drainage No. lI

Logan County, West Virginia

Mine drainage abatement project included dnliing and water analysis with
subsequent design of several mine seals with piping and channels to convey flow
to the receiving stream. Project included boring and jacking pipeline under
railroad.

88-460-14

Covey Creek Mine

Logan County, West Virginia

Field reconnaissance, historical records review, and subsurface investigation to
determine extent of mine fire and to develop options for remediation.

88-460-13

Logan Phase | Water Study

Logan County, West Virginia

Preliminary investigation of the Clothier, Cow Creek, Crooked Creek, Godby
Branch, Godby Heights, Upper Rum Creek, and Whitman Creek/Holden
communities to determine the possibility of pre-1977 mining activity degrading
the water supplies of the communities. Field reconnaissance, interviews, and
mining and water quality record searches were conducted, and a remedial cost
estimate was provided with reports summarizing the findings for each
community.
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88-460-12
Vivian Refuse Pile
Vivian, West Virginia
Subsurface investigation, surveying, and design for reclamation of a large coal
refuse pile and two mine entries. Plans, specifications, cost estimate, coal refuse
reprocessing evaluation, and supporting documents for regrading over 150,000
cubic yards of refuse, surface water control, mine seals, and riprap toe protection
were completed.

88-460-11

Kimball Refuse Piles

Kimball, West Virginia

Subsurface investigation, surveying and design for reclamation of 3 coal refuse
piles and six mine entries. Design included replacement of a water well and
related supply piping for the town of Kimball. Completed preparation of plans,
specifications, cost estimate, coal refuse reprocessing report, West Virginia
Department of Health permit for new well, and other supporting documents for
reclaiming this large site with over 2 million cubic yards of regrading.

88-460-10 & 88-460-02

Hampden (Smith} Bridge

Mingo County, West Virginia

Design of metal arch culvert to replace a bridge to allow access to a landslide
repair project. Development of plans and specifications were on a fast-track
schedule.

88-460-08

Bear Run Refuse

Gilmer County, West Virginia

Field reconnaissance to establish project limits, develop reclamation options, and
collect water quality information to design a wetlands reclamation project.
Subsurface investigation, surveying, and development of aerial mapping for 160
acres were conducted. Plans, specifications, cost estimate, reprocessing
evaluation and report, and permit application assistance to develop reclamation
plan for 13 former coal refuse disposal pondsfimpoundments and 3 refuse piles
were completed. Plan included developing and enhancing wetlands.

88-460-07

Beaver Creek Waterline Extension

Barbour and Randolph Counties, West Virginia

The project included design of a 1.5 mile, 8-inch diameter water line extension
including fire hydrants, stream crossings, and service to 13 residents.
Preparation of plans, specifications, cost estimate, and supporting documents
were completed.

//-'—\
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88-460-06
Charleston {Ratcliffe) Landslide
Kanawha County, West Virginia
The project included subsurface investigation; research of mine mapping; and
determination if the slide was due o mining.

88-460-05

Garrison Complex

Garrison, Boone County, West Virginia

Subsurface investigation, surveying, and design for the removal of a railrecad
embankment posing a water impounding hazard were conducted. Project also
included several mine entries and surface water runoff control channels. Plans,
specifications, cost estimate, and supporting documents were prepared.

88-480-04

Cassity Fork Water Supply Extension

Randolph County, West Virginia

The project consisted of a water study to document existing water quality and
impacts due to mining, subsurface investigations, surveying, and design of an 8-
mile waterline extension including booster station, reservoir, pressure reducing
valves, and provision for fire flow. Preparation of plans, specifications, cost
estimate and supporting documents, and a review of contractor submittals during
construction were conducted.

88-460-03

Mulberry Fork (Stover) Landslide

Fayetie County, West Virginia

The project included subsurface investigation and design of corrective measures
for a landslide.

88-460-02

Beckley (Queen Street) Subsidence

Beckley, West Virginia

Subsurface investigation {o determine if mine subsidence was responsible for
damages experienced by a home was conducted. Preparation of a report
documenting that subsidence was not responsible for the observed damage was
completed.

88-460-01

Courtright Mighwall

Bridgeport, West Virginia

Work performed on this project was an exiension of activities as described for
86-181-23.
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86-181-23 '
Courtright Highwall
Bridgeport, West Virginia
The project included a subsurface investigation to determine extent of landslide
and whether mining related, field surveying to establish topographic mapping and
control, and subsequent design of landslide repair alternatives. Design ultimately
selected included a reinforced slope using stabilizing grid. Landslide contained
400,000 cubic yards of material.

86-181-22

Jonben (Haga) Subsidence

Jonben, West Virginia

Subsidence control on an emergency basis including sinkhole backfilling and
drainage control. Project included drilling to determine the extent of mining and
subsidence, field surveying to develop topographic mapping, and development of

" a backfilling and drainage plan.

86-181-21

Belie (Malcoim) Landslide

Belle, West Virginia

Landslide stabilization including excavation of slide mass, sealing of several mine
entries, and drainage controls. Project included drilling, sampling, and
piezometer installation and monitoring to develop project plans and
specifications.

86-181-20

Holden (Padgett) Subsidence

Whitman Junction, West Virginia

The project included subsurface investigation to determine extent of mine
workings, development of stabilization plan including drainage channels/pipes,
and mine seals. Construction documents were prepared, and participation in
pre-bid and pre-construction meetings was completed.

86-181-19

Minden Mine Fire

Minden, West Virginia

The project included subsurface investigation to determine source and extent of
underground fire.



Project No.:

Title:
Location:
Tasks:

Project No.:

TFitle;
Location:
Tasks:

Project No.;

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

AMLPRJCT.LST rtf

AML PROJECTS
Page 21
AML PROJECTS
WEST VIRGINIA DEPARTMENT OF ENERGY

86-181-18

Williamson (Elias) Landslide - Emergency

Williamson, West Virginia

Subsurface investigation and determination of whether or not a landslide
threatening 1 home was mining related with subsequent development of plans for
a retaining wall were conducted.

86-181-17

Kitchen/Gibson Landslide - Emergency

Boone County, West Virginia

Subsurface investigation and determination of whether or not a landslide
threatening 4 homes was mining related were conducted.

86-181-16

Doug Gray Subsidence

Fairmont, West Virginia

Subsidence control by injecting grout to fill mine voids. Project included
exploratory drilling and sampling including both vertical and angle borings with
the subsequent development of a grouting program to support homes and
businesses in Fairmont, West Virginia.

86-181-15

St. John's Road Subsidence

Brooke County, West Virginia

Subsurface investigation and development of specifications and construction
drawings for remedial work on mine subsidence affecting 30 acres and 50 homes
were conducted.

86-181-14

High Coal Tipple

Boone County, West Virginia

The project included development of specifications and construction drawings for
remedial work on 16 mine portals and an abandeoned tipple and its several
associated structures.
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86-181-12
Route 19/28 Subsidence
Harrison County, West Virginia
The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting a road.

86-181-10

Omar Refuse Piles

Logan County, West Virginia

The project included subsurface investigation and development of specifications
and construction drawings for remedial work on regrading 5 refuse piles with over
330,000 cubic yards of earthworlk, and sealing 6 mine portals and a large vertical
shaft.

86-181-09

Mt. Hope (Sawyer) Subsidence

Fayette County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting 1 home.

86-181-08

Morgantown Airport Drainage

Morgantown, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work
oh mine subsidence effecting a day care center and an airport access road, and
for closure of 4 mine portals below the end of a runway.

86-181-07

Logan Drainage Project

Logan, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work
on 4 mine portals, a mine seep, and 400 feet of abandoned conveyor with its
headhouse and loadout platform.

86-181-06 _

Huffman Street Subsidence

Fairmont, West Virginia :

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 20
homes.
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86-181-05
Switzer/Adams/Robinson Drainage
Logan County, West Virginia
The project included subsurface investigation and development of construction
specifications, drawings, and topographic mapping for remedial work on 3 mine
portals, including the design of an energy dissipator with associated piping under
railroad and state highway.

86-181-04

Follanshee (Hultsburg) Drainage

Brooke County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage problems.

86-181-03

Fairmont East Subsidence

Fairmont, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 125
homes on 20 acres.

86-181-02

Fairmont iV

Fairmont, West Virginia

The project included subsurface investigation to determine if subsidence of 3
homes was related to mining and subseguent development of construction
specifications and drawings for remedial work on the subsidence.

86-181-01

Hawkins AMD

Harrison County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings and topographic mapping for remedial work on acid
mine drainage emanating from mine portals following a “blow-out” and causing a
large saturated area above 5 homes.

86-107

Kistler Refuse and Mine Fire Extinguishment Program

Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for extinguishment through grout injection, and
subseguent construction monitoring.
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85-354
Rebrook Street Drainage
Clarksburg, West Virginia
The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage from 2 mine
portals which was effecting a house and its garage, and subsequent construction
monitoring.

85-289
Hurricane Fork/Five-Mile Fork Burning Coal Seams
Kanawha County, West Virginia

- The project included subsurface investigation and development of costs which

would be associated with extinguishment.

84-192

Duck Creek Landslide

Gilmer County, West Virginia

The project included subsurface investigation, development of construction
specifications and drawings, and construction monitoring for remedial work on a
landslide resulting from uncompacted strip bench spoils.

N
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85-113

Kingmont Complex Reclamation

Marion County, West Virginia

The project included development of specifications and construction drawings for
sealing 4 mine portals and demolishing a steel river truss and buildings
associated with an abandoned deep-mine complex.

84-289

Fairmont No. 2 Subsidence

Fairmont, West Virginia

The project included report with recommendations after a subsurface
investigation to determine whether or not subsidence of 3 homes was mining
related, and subsequent development of specifications and construction
drawings.

84-265 and 266

Green’s Run Highwall and Marrara Spoil Area Reclamation Projects

Preston County, West Virginia

The project included subsurface investigation with test-pits and development of
specifications and construction drawings for reclaiming 30 acres of strip mine
with 3 highwalls, 6 refuse piles, and 2 access roads.





