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STATE OF WEST VIRGINIA
Purchasing Division
PURCH ;

ASIN

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its potiical subdivisions to any vendor or prospective vendor when the vendor or prospeciive
vendor or a related party fo the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars In the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submiis a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace polloy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction coniract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace polioy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan fo the appropriate contracting authority in timely fashion.
For & vendor who is a subcontracior, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST:
In submitting a bid fo any agency for the state of West Virginia, the bidder offers and agrees that if the bid is

accepted the bidder will convey, sell, assign or transfer o the state of West Virginia all rights, tile and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the Uniied States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particutar
_commodifies or services purchased or acquired by the state of West Virginia. Such assignment shali be made
and become sffective at the time the purchasing agency tenders the initial payment to the bidder.

[ certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited fiability company, partnership or person or entity submitiing a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. 1 further certify that | am
authorized to sign the certification on behalf of the bidder or this bid,

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any staie or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities,

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose fo anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in wrifing or the disclosure is made pursuant to the
agency's policies, procedures and rules, Vendors should visit www.state.wv.us/adminfpurchase/privacy for
the Nofice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginla Code §81-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendor's Name: Hatch Mottt MacDonald

Authorized Signature: 3\ M:w { @w Date: 10-23-08

Purchasing Affidavit (Revised 070708
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. H atCh Mott 2601 Cranberry Square
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www.hatchmott.com

October 23, 2008

Mr, Chuck Bowman, Buyer

West Virginia Department of Environmental Protection
Purchasing Division

2019 Washington Street East

Post Office Box 50130

Charleston, WV 25305-0130

RE: RFQ #DEP 14369
Expression of Interest for Professional Engineering Design Services and
Construction Monitoring Services for the Mt. Storm Mine 25A Design,
Grant County, WV

Dear Mr. Bowman:

Hatch Mott MacDonald (HMM) is pleased to submit this proposal to provide design, mapping
and construction monitoring services for the West Virginia Abandoned Mine Lands (AML) and
Reclamation Program. This project’s focus on reclamation design and related services is a
principal area of expertise within our firm.

With a lineage stretching back over a century, involvement in the design and construction of
ambitious projects and a multi-disciplined staff with comprehensive engineering skills, HMM
possesses the practical knowledge and experience needed to meet the technical challenges of any
given project. Our approach is strictly client focused with a corporate commitment to
engineering excellence. HMM provides services for all aspects of engineering projects, from
feasibility studies and surveys through design, to project and program management, construction
management and supervision, start-up and operations.

HMM had targeted West Virginia, and specifically the Abandoned Mine Lands discipline as a
strategic area of focus for our business. In order to provide an exceptional service and product,
we have hired veteran staff with specific experience with the Abandoned Mine Lands Program.
Our Morgantown office has several staff members that collectively have more than 60 years of
direct design and management experience with AML design projects of all kinds with numerous
state programs including WVDEP. These staff members have worked together on AML designs
and mining related issues continuously for the past 15 years and have collaborated to produce
numerous award-winning projects including an Office of Surface Mining national award in 2003.

This Expression of Interest submittal relates specifically to reclamation design, a core
competency of HMM. Our management staff and design leaders have worked on various AML
design projects for the WVDEP. These projects include mine fires, mine seals, mine subsidence,
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stream mitigation, hydraulic studies, AMD treatment, refuse reprocessing, refuse fires, and slope
stabilization. At least five different members of our staff have various levels of Natural Stream
Channel Design Certification (Levels [-IV). Werare presently providing stream remediation and
impoundment remediation to our clients.

A variety of project briefs, as well as our AML and Related Project Matrix, have been included
in this submittal to demonstrate how HMM has successfully completed projects similar to this
project as well as larger and more complex water-related projects.

Having successfully completed projects across a wide range of sizes and complexities has
demonstrated that we have the experience to provide the appropriate project management
approach for each project. HMM maintains a strong corporate QA/QC philosophy for all the
work we do illustrated by the fact that we are ISO 9001:2000 certified.

HMM opened its Morgantown office little more than two years ago and already has a total staff
of 34 people. Our in-house capabilities include civil, mechanical, and mining engineers, CAD
designers, geologists, environmental scientists, biologists, and other field staff. This office is
strategically located to be able to easily service this project. In addition to HMM’s highly
qualified staff, we have invested significant resources to make state-of-art technology and tools
available to our staff. We have over 15 Trimble GPS units that are used by our field staff on a
regular basis to support other clients, We have also invested in new large format plotters and
scanners to give our staff cutting edge technology to provide the highest quality deliverables
possible.

We appreciate the opportunity to submit this Expression of Interest and look forward to
establishing a successful working relationship. Please contact myself or another member of our
staff with any additional questions you may have.

Very truly yours,

Hatch Mott MacDonald

Richard L. Steinhart, PE Timothy M. Rice

Vice President Senior Project Manager

T 4124972910 F 412.497.2940 T 304.212.4388 F 304.594 2814

richard. steinhart@hatchmott.com timothy.rice@hatchomott.com
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INTRODUCTION

With a lineage stretching back over a century, involvement in the design and
construction of the most ambitious infrastructure projects and a multi-disciplined
staff with comprehensive engineering skills, Hatch Mott MacDonald (HMM)
possesses the practical knowledge and experience needed to meet the technical
challenges of any given project. Our approach is strictly client-focused — with a
corporate commitment to engineering excellence. HMM provides services for all
aspects of engineering projects, from feasibility studies and surveys through
design, to project and program management, construction management and
supervision, start-up and operations.

LocAL OFFICES

HMM is headquartered in Millburn, New Jersey and has many offices throughout
North America. Regionally, our offices are Jocated at:

2601 Cranberry Square Gateway View Plaza 18013 Cleveland Pkwy Dr.
Morgantown, WV 26508 1600 West Carson Street  Suite 200
T 304.212.4390 Pittsburgh, PA 15219 Cleveland, OH 44135-3233
F 304.594.2814 T 412.497.2900 T 216.535.3640

F 412.497-2901 F 216.265.2816
CONSULTING AREAS

The resources of HMM are available through the following consulting areas:
Construction Engineering Services

Contract Operations

Environmental Compliance & Remediation
Environmental Site Assessment & Remediation
Geographical Information Systems

Hazardous Waste Management

Hydraulic Infrastructure Evaluation & Rehabilitation
Hydrogeological Services

Industrial Wastewater Management
Information Technology & Management
Mining Environmental Services

Municipal Engineering and Planning

Pipeline Services

Rails-To-Trails Projects

Recreational Facilities

Recycling/Solid Waste Management

Site Development Engineering

Storage Tank Management

Stormwater & Watershed Management
Transportation Engineering

Wastewater Engineering and Management
Water Supply Management

Wetland / Bcological Studies

.4000000000000090000‘00
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STAFFING

Hatch Mott MacDonald was formed as a joint venture between Hatch Associates
of Canada, a leading design engineering firm, and Mott MacDonald,
headquartered in London, an infrastructure and education consulting engineering
firm. The combined resources of Hatch Associates and Mott MacDonald offer a
worldwide engineering staff of about 20,000 people. In 2001, HMM acquired
the environmental consulting firm of Killam Associates to offer water,
wastewater and environmental services throughout North America. Our total US
staff is now approximately 1,800 engineers, scientists and technical support
personnel.

MANAGEMENT STRATEGIES

HMM uses the “Project Team” approach to efficiently manage and complete
projects on time and within specified budgets. A Project Manager directs the
team and interfaces with the client to ensure an uninterrupted flow of
information. Capable managers draw upon the versatile personnel at HMM to
provide pertinent technical knowledge relative to a particular project.

Hatch Mott MacDonald’s engineering professionals are fully supported by
extensive computer resources (CADD, graphics, and an Information Technology
staff), and highly trained field crews for surveying and environmental sampling
and monitoring.

From the analysis stage to project implementation, the professional staff of HMM
provides clients with cost-effective engineering and planning solutions for their
environmental problems. HMM’s outstanding reputation is based upon dedicated
service to clients and demonstrated technical abilities.

Hatch Mott MacDonald is proud of its established reputation, which is based on
efficient project management, technical expertise, and knowledge of regulatory
requirements. These features are reflected in HMM’s success at maintaining
{ong-term client relationships. Experienced staff and an organizational approach
make HMM extremely competent in meeting a client’s needs, now and in the
future.

The Morgantown office is staffed to provide four to five different design teams
simultancously. These teams generally consist of a Project Engineer and the
necessary design drafting and support statf.

EXPERIENCE AND QUALIFICATIONS

Hatch Mott MacDonald (HMM) is a full-service consulting engineering firm
offering both public and private clients a complete range of services from
conceptual, feasibility/ planning studies and environmental assessment through
preliminary and detailed design to procurement, construction engineering
inspection and project and construction management services, as well as
operations and maintenance. Headquartered in New Jersey, HMM has hundreds
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of staff located in the northeast and Mid-Atlantic regions. More than 1,800
employees in 56 offices throughout the U.S. and Canada will support the local
staff. This project will be performed from our Morgantown, WV office.

Our resources in the Appalachian Coal region have grown steadily over the past
fow years. HMM’s focus on mining services has led to a staff of over 40
individuals in this service area. More specifically, the Morgantown office has 34
staff members dedicated to the mining and energy service area, including
engineers, geologists, biologists, scientists, and support staff. This growth is
attributed to our corporate commitment to the industry and the values established
by HMM. Hatch, one of our parent companies, has been in business for 50 years
and focuses on mining services on an international ievel.



MB, ¢

Hatch Mott
MacDonald

Consulting Areas

Mining Environmental Services

HMM offers a full spectrum of mining and mining-related environmental and design engineering services.
Successfully completed projects range from reserve analyses, permitting and feasibility studies to complex mining
and reclamation plans for surface and underground mining installation, prep plants and refuse handling facilities.
Versatility is demonstrated by proven ability to work with large and small operators. Personnel are accustomed to
communicating effectively with both multi-department international companies and sole proprietors.

Surfac

*

»
*
L
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*
+*

Underground Mining

-

L I S A R

e Mining

Surface Mining Permits

Auger Mining Permits

Feasibility Studies

Land Reclamation & Remediation
Permit Transfers

Pre-Blast Surveys

Acid Mine Discharge (AMD) Remediation

Deep Mine Permits

Mine Design & Mapping

Ventilation Plans

Subsidence Plans

Surface Support Plans

Atr Shaft Design & Coordination
Incidental Boundary Revisions (IBR)
Pre-Subsidence Surveys

Support Facilities

* 4 ¢ & + 4+

Preparation Plant Permits

Coal Yard & Loadout Permits

Refuse Pile Reprocessing Permits

Site Planning

Air Quality Permits

Coal Refuse/Fly Ash Permits

Coal Refuse/Fresh Water Impoundments
Portal Facilities Design & Construction
Management

Mine Planning

- ¢+ 2 4+

Geological Exploration
Reserve Studies

Fconomic Evaluations

Aerial Mapping

Drilling

Environmental Site Assessment

4

Professional Surveying

+*

+$ P ¢ 4+ b 4

Underground Coal Mine Surveys
Stockpile Volumetric Surveys
Construction Surveys

Boundary Retracement

Topographic Surveys

Horizontal & Vertical Control Networks
GIS/GPS Surveys

Operations Support

PY

. o e

Small Operator Assistance Program (SOAP)
Preparation

Thermal-graphic Equipment Analyses
Machine & Equipment Appraisal & Analyses
Conveyor System Analyses
Electrical System Analyses
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Geographic Information Systems

Over the last decade, HMM has responded to its clients’ growing needs for Geographical Information System (GIS)
through investments in software, hardware and employee training. The ability of GIS to integrate central databases
with mapping that can be shared throughout an organization, is making this information technology a standard for
government agencies, utilities and private companies. HMM provides a full range of GIS services in the areas of:
water/wastewater utility, stormwater utility, municipal government, hydrology and hydraulics, and natural resources.

Software Capabilities

+ Infrastructure Modeling
Document Management
Hydrologic/Hydraulic Modeling
Groundwater Modeling
Coordinate Geometry (COGO)
Geographical Positioning Systems (GPS)
Digital Elevation/Terrain Modeling
Integration of Third Party Modeling Software
Internet/Intranet

+ F 4 s
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Major Soil Grouping In Jackson Brook Drainage Area

Software Applications e ‘
ARC/INFOO o 3 A

ArcView® 1 Z o

ArcCAD

ArcFM

AutoCAD/AutoCAD Map

Microstation
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Hardware Resources
+  Hewlett-Packard 1055 & 755 Design Jet

Plotters

+ Dell Precision Workstation (750 MHz
Processors with 256K RAM)

+ Network through a 6300 Dell PowerEdge
Server

+ RAID-5 Array for Data Storage
+  XEROX 8830 Scanners & Printers
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Construction Engineering Services

HMM s established reputation in providing construction observation and project management services is based upon
the firm’s experienced professionals’ technical expertise and knowledge of the construction field. Interaction with the
firm’s various design teams is undertaken so that the latest technologies will be implemented with the highest
efficiency. State-of-the-art laser and computerized surveying equipment and techniques are employed for data

gathering, processing, reporting and construction control.

Facilities

+*

IR R 2 T T T I R D I R I R 4

‘Wastewater & Water Treatment Facilities

Mining Facilities

Biosolids Removal Facilities
Pumping Stations

Dams & Dikes

Materials Recycling Facilities
Solid Waste Transfer Stations
Vehicle Maintenance Facilities
Parking Garages

Storage Facilities

Adrport Hangars & Terminals
Office & Administration Buildings
CSO & SSO Rehabilitation
Sanitary Sewers & Water Mains
Recreational Facilities

Project Management

LI R B . I

CPM Scheduling Review

Cost Controls

Shop Drawing Review

Payment Requests Processing

Change Order Management

Record Plan Preparation

Claims Avoidance/Dispute Resolution
Progress Meetings

Information Management

Resident Engineering

+*

* 4 &

Construction Surveys
Construction Observation
Concrete Testing & Inspection
Safety Monitoring
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Hydrogeological Services

HMM’s hydrogeological specialists are employed on a wide range of projects, from small urban properties to entire
watersheds. The majority of our staff holds advanced degrees and are registered professionals. They evaluate and
develop groundwater resources; delineate contamination and predict impacts on human and ecological receptors;
provide the technical basis for the design of subsurface wastewater disposal, construction dewatering and aquifer
remediation systems; generate hydrogeologic models, frame computer simulations and perform statistical analyses for
risk assessments and resource prospecting; provide full technical assistance in permitting in all these areas; provide
peer review for the work of outside hydrogeologists; advise iegal counsel and provide expert testimony.

Remedial Design

+ Plume Control
Treated Wastewater Disposal System Design
Contaminant Fate & Transport Modeling
Technical Support for Natural Remediation
Aquifer Reclassification
Ground Water Chemistry
Expert Testimony
Peer Review

$ + » ¢+ + 4+ s

Former Manu i - Bedepeks MapFron: Bua Fuslen
of 32 Well i 2 5 Refruction Meusurements

(3N s O Twar Mletsrvznent Typses

Groundwater Resources

+ Resource Bvaluations

+  Water Allocation Permits

+  Well-Head Protection Area Delineation

+ Diversion Impact Assessments
Dewatering

+ Dewatering System Design
+ Temporary Water Allocation Permits
+ Dewatering Permits-by-Rule
Landfill Investigations
. + Leachate Generation & Control Modeling
Discharge to Groundwater + Landfill Gas Venting System Design

+ Hydraulic Mounding Analysis +  Aquifer Tmpact Assessments
+ Discharge to Groundwater Permits

+ Dilution Modelin
s Aquifer Investigations

+ Pumping Test Design & Analysis

+ Aquifer Modeling

+  Simulation of Groundwater Flow

+  Aquifer/Surface Water Interaction Analyses
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Environmental Compliance Services

Effective management of ongoing environmental compliance issues is often difficult, especially as many companies
continue to cutback on non-production personnel. As a result, many BH&S managers find themselves overloaded
with multiple tasks, HMM can be a valuable resource that EH&S managers can use to more effectively and
efficiently manage their company’s environmental obligations, stay up-to-date with current state and federal
regulatory trends, identify areas where cost-effective waste reduction measures can be implemented, and receive an
objective third-party review of the company’s environmental compliance level and/or liabilities. HMM can add value
to the company’s bottom line and help the management team to refocus resources on product quality and customer
service, while staying abreast of regulatory changes and compliance issues.

Periodic Reporting

+  Annual SARA Reports (312/313)
Annual Air Emission Reports
Monthly DMR Sampling / Reports
POTW Pretreatment Sampling / Reports
Hazardous Waste Biennial Reports
Residual Waste Biennial Reports
Chemical Analysis of Wastes
Source Reduction Strategies
Storage Tank Registrations / Inspections

LIRUD WASYE HOLIRE 7

R T S SN I 2 4

Contingency Planning

Environmental Compliance Audits

SPCC Plan Preparation / Recertification
PPC Plan Preparation / Recertification
Environmental Emergency Response Plans
Storm Water Pollution Prevention Plans
Hazard Communication Plans

Risk Management Plans

Training

Wastewater Management

¢ NPDES Part I/ Part II Permit Applications
POTW Permit Applications
Storm Water Runoff Permit Applications
Treatment Plant Troubleshooting
Toxicity Reduction Evaluations

* ¢ 4 ¢ + = »

» + + &

Air Quality
+ RFD Applications
¢ Plan Approval Applications
+ Title V Permit Applications
+ PSD/ Permit Modifications
>

System Testing / Balancing
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Ecological Services

Hatch Mott MacDonald provides a wide range of scientific and environmental expertise needed to successfully
address complex environmental problems and to design practical, cost-effective solutions. HMM is committed to
assisting its clients by guiding projects through both the regulatory process and the construction phase utilizing cost
effective design and engineering while protecting and enhancing the environment. We have provided ecological
services to many types of clients including public and private utilities, state and municipal authorities and agencies,
commercial site developers, energy companies, residential and other private property owners, municipalities and
institutions. Our scientists and field technicians have the necessary technical expertise required to design and execute
ecologically-focused surveys and studies and the capability to set a strategic course of action for projects to be
successfully licensed and permitted at all regulatory levels.

Ecological Resource Surveys/Studies

+ Biota and Ecosystem Baseline Surveys

Ecological Resource Management

Ecological Risk Assessment

Habitat Evaluation and Assessment

Rare, Threatened and Endangered Species

Assessment

+  Soils, Sediments and Water Quality
Investigations

+  Wetland Delineation and Assessment

— i +  Wetland Mitigation, Replication and

Regulatory Compliance Monitoring

Agency Consultation and Coordination

Ecological Resources Policy Development

Environmental Audits

Environmental Compliance Inspection

Environmental Impact Statements and

Assessments

Environmental Monitoring

Environmental Risk Assessment

Expert Testimony and Litigation Support

Federal, State and Local Permitting

* +

> 4+ 5+ 0

* + &

Environmental Technology
+ Bioengineering Other Related Services

* Bioxtemediatmn and Phytoremediation Erosion and Sedimentation Control Plans
+ Engineered Wetlands for Water Treatment GPS Surve
+ Ecological Restoration GIS Applic?; fions

Stormwater Management Plans
Vegetation Management Plans
Landscape Planting Plans

> + + 4 ¢ &
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Environmental Site Assessment and Remediation

For nearly two decades, HMM has performed Phase I/Phase II environmental sife assessments at hundreds of sites.
They have consulted with multi-national and local buyers of property, assisting them with their due diligence efforts
prior to acquisition of new companies or properties. On properties where contamination is present in excess of
acceptable levels, HMM has designed and implemented remediation measures. Such remediation projects have been
completed under a variety of environmental programs, including CERCLA (Superfund), RCRA Corrective Action,
ISRA, Pennsylvania Act 2 and other state Brownfield programs. Projects have been completed on numerous sites that
have soil and/or groundwater contaminated with chlorinated solvents, petroleum from leaking storage tanks, heavy
metals, PCBs, and other organic compounds. Our design engineers are specialists in groundwater collection and
treatment, waste removal and facility closure design, and our field staff is fully equipped and instrumented, and
appropriately trained and medically monitored.

Remedial Design
+ TFeasibility Studies / Alternatives Analysis
Physical/Chemical Treatment
Biological Treatment
Thermal Treatment
Recovery Well Designs
Soil Vapor Extraction
Air Sparging
Hydraulic Containment
Closure Plans
Pilot & Demonstration Programs
Cost Estimating
Risk Based Corrective Action
Natural Remediation Compliance Plans
Permitting

Environmental Site Assessments

+ Phase I Site Assessments (ASTM)
Transaction Screening Assessments
Phase II Site Investigations
Geophysical Surveys
Monitoring Well Installations/Borings
Soil, Air & Water Sampling
Waste Sampling & Characterization
Groundwater Flow Modeling
Contaminant Transport Modeling
QA/QC Plans

PO T I T 2 I I B 4

PO T T R TR N R A

Site Remediation

Contract Administration
Construction Oversight Services
System Operations & Maintenance
Closure Reporting
Post-Remediation Monitoring
Expert Testimony

6 ¢+ 0
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Water Supply Management

HMM has demonstrated a unique combination of talent and experience in meeting hydraulic and water supply
engineering challenges for over 60 years. The firm has demonstrated particular strength and developed broad
experience in water system planning, hydraulic analysis, design, rehabilitation and implementation. We can provide
a full range of water supply management services including hydraulic analyses, planning and feasibility studies,
preliminary and final designs, preparation of contract drawings and specifications, construction cost estimates, time
schedule outlines, bid analyses, complete resident engineering services during project construction and development
of operation and maintenance manuals, as well as start-up assistance and operator training.

Investigative Studies
+  Hydraulic Analysis
System Pressure & Fire Flow Analysis
Water Quality Treatability
Rate Studies
Feasibility Studies
Valuations
Expert Testimony

> + 4 5 ¢

Planning
+  Master Planning for Water Supply &
Treatment

+ Resource Management
Resource Inventories
Grant & Loan Application Assistance

Construction Services
Field Services

+ Liaison Representation )

+ Construction Management Design
+*

Contract Administration Water Supply
Water Treatment

Air Stripping

Pumping Stations

Transmission & Distribution Pipelines
Storage Facilities

Rehabilitation

Treatment Plant Optimization & Management

L 4

>+ + 2+ * & »
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Storage Tank Management

HMM provides storage tank management through a highly trained staff of professional geologists and engineers. This
staff can investigate, analyze and make recommendations to our clients on tank management plans, tank upgrades
and/or new tank designs. All staff are familiar with current state and USEPA rules and regulations and can expertly
assist our clients in compliance with current standards. Our design team is experienced in double-walled steel or
fiberglass tanks as well as tank upgrades in compliance with the regulations.

Evaluation of Existing Tank Systems

+ Registration, Permitting & Release Reporting
Integrity Testing
Abandonment In-Place
Removals & Disposals
Upgrades & Modifications per Federal
Regulations

+» + +

i L

Tank Management Plans
+ Evaluation of Existing Systems through Data
Searches, Interview & Site Surveys
+ Determination of Compliance/Non
Compliance with Federal/State Regulations
Determination of Future System Needs
Determination of Tank Upgradability

(. " Scheduling Removals/Abandonment/
Design of New Tank Systems Replacements

Corrosion Protection Systems + Cost Estimating

Double-Wall Steel to 20,000 Gallons +  Recommendation of Sequenced Compliance
Fiberglass to 6,000 Gallons

Vault or Below Ground Installations

Above Ground Concrete

Dispensing Units for Motor Fuel

Multi-fuel Tank Partitioning for Gas & Diesel
Instrumented Leak Detection Sysiems
Canopies & Islands

Specialized #6 Heating Oil Design
Specialized Aviation Gasoline Designs

Bid Plans & Specifications

State & Local Construction Code Permitting
Construction Management

System Start-up

Fuel & Fleet Management Systems

.

POV T R T A I I R R R 4
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Municipal Engineering Services/
Public Works Management

As a result of the practical experience developed during more than six decades of engineering consultation, and
through the utilization of the talents of staff experienced in engineering, planning and public works management,
HMM can draw upon a vast depth of resources to provide consulting services for its public clients, particularly in the
Public Works Area. HMM’s multiple office locations, coupled with the diverse capabilities of the firm’s experienced
staff of certified public works managers, allow HMM to provide the Public Works Management service needed to
meet the full range of the day-to-day demands of local government.

»

Liaison to Financial Institutions
Liaison to Legal Division & Expert Testimony
Public Participation Programs

Master Planning, Design, Budget &
Implementation
+ Municipal Improvements
+ Drainage & Flood Control Facilities
+  Wastewater Collection, Pumping & Treatment
Facilities
* Roadway Construction, Resurfacing &
Reconstruction
+ Intersection & Signalization Improvements
+  Water Supply Treatment, Storage &
Distribution Systems
+ Beach Erosion Control, Marine & Coastal
Structures & Flood Zone Management
Parks, Golf Courses & other Recreational

* +

+

Facilities

+  Solid Waste Management & Recycling . .

+ Building Design Services Public Works Consuitation

+ Land Surveying +  Underground Storage Tan.ks

+ Tax Map Revisions & Street Address Map *  Sewage Collection, Pumping & Treatment
Revisions Facilities

¢ Energy Audits +  Water Distribution, Supply, Storage,

S Treatment & Pumping Facilities
+ Streets & Roads
Stormwater Collection, Detention & Retention

*

Facilities
+  Solid Waste & Recycling
+ Vehicles & Equipment
+  Snow & Ice Removal
+  Emergency - Crisis Planning
+ Complaint Processing
¢ Construction Phase Engineering
+ Survey
+  (GPS/GIS Plans
Advisory Consultation Parks & Recreation

+ (overning Body + Capital Inventory

+ Planning Board + Park Maintenance Program

+ Board of A(ij};stnlen{ + Field Utilization SUWCYS

+ Board of Health

+ Liaison to Municipal Departments, Boards &

Commissions

¢+ Liaison to County, State & Federal Agencies



Hatch Mott
. MacDonald

Consulting Areas

Municipal Engineering Services/
Public Works Management (cont.)

Street Management Program
+ Pavement Management Programs
+  Maintenance & Repair Programs
+  Preparation of Street Cleaning Programs

Snow Plowing and ice Control
+ Comprehensive Snow Plowing Plans
+ Ice Control Programs
+ Equipment

Stormwater System Maintenance
+ Cleamng Programs
+ Routing Maintenance Programs
+  Planning for Managing & Upgrading

Sanitary Sewer System Maintenance
+ Routine Cleaning Programs
¢+ TV Inspection
+  Manpower Training

Fleet Management
+ Planning that Addresses Ownership, Use,
Maintenance, Repair & Replacement

Facility Management Programs
+ Review Staff Capabilities Relative to Facility
Maintenance, Upkeep & Cleaning

Capltai Budgeting and Planning
Review of Existing Capital Plans
+  Preparation of Single or Multi-Year Capital
Budgets
+ Review of Financing Options

Public Works Management
+  Perform Management Review of Existing
Operations
+  Prepare Plans for Staffing & Operational
Improvements
+ Budget Review & Recommendations




%" = Hatch Mott i
| MacDonald Consulting Areas

Pipeline Services

HMM has demonstrated experience in virtually all aspects of the natural gas transmission pipeline industry from
routine operation and maintenance related matters to design and construction. The firm has successfully completed a
wide variety of projects ranging from relatively small scopes of work through major multi-state construction projects.
It is this understanding and our extensive resources that enable HMM to quickly and effectively respond to clients’
needs, regardless of project size or scope. Our unique geographic office locations further enable us to quickly respond
to the needs of the interstate natural gas pipeline induastry. Our offices are located in the vicinity of many strategic
pipeline hubs. HMM is unique in the industry in its ability to provide our clients with a wide variety of services
including: surveying, planning, design, construction phase services and environmental compliance. As a result of our
experience, we also understand the importance of close communication throughout any project undertaken.

Environmental/Cultural Resources
+ Agency Consultation & Coordination
Field Investigations & Surveys
Wetland Delineation
Endangered & Threatened Species
Cultural Resources
Erosion & Sediment Control
Revegetation & Maintenance
Wetland/Water Body Construction Procedures
Stormwater Management Plans
SPCC & Mitigation Plans
Air Quality Monitoring & Permitting
Federal, State & Local Permitting
FERC Applications & Coordination

[ N R I A O

Project Management
- ¢ Teasibility Studies
Schedule Control
Project Organization & Staffing
Alignment & Progress Meetings
Project Status Reports
Scope Change Management

Pipeline Engineering

+ Field Engineering
Construction Work Space
Route Selection & Realignments
Horizontal Directional Drilling
Road & Highway Crossings
Wetland & Waterbody Crossings

Pipeline Surveying
+ Preliminary Survey/Alignment

» + + 4+ 4

ki

> & 4+

Pipeline Drafting
+  Alignment Sheets

: * Topographic Maps/Aerial Photographs
*  Acrial Phot_ography & GPS +  Permit Application Drawings
*  Topographic Surveys & Profiles +  Land & Condemnation Plats
: gee_a P‘roperty S'u.rveys + Graphics & Presentation Drawings
xisting Conditions Surveys + Record Pl
+ Construction Re-Stake ecora £ians
+ Record Plan Survey Operation and Maintenance Services
+ Pipeline Location & Staking

Construction Services
+ (Construction Management
+ Construction Engineering/Survey
+ Resident Observation

+ Anomaly & Dent Location

+ Exposed Pipe Remediation

+ Surveying, Drafting, Design, Engineering,
Environmental & Permitting
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[RPEM - Attachment “C"]



Hatch Mott .
MacDonald Pendleton Creek Strip

Location Project Description
Tucker County, Thomas,

wy Hatch Mott MacDonald (HMM) was retained by the client to provide engineering design documents

for the reclamation of an abandoned surface mine in Tucker County, WV, Pre-law mining activities

g}é‘:tn\th :via Departmett intercepted Pendleton Creck and has forced the stream flow to be directed into an dbandoned deep
of E‘nvi;}gnlm entalp mine complex that lies under the community of Thomas, WV. The introduction of this flow is

Protection causing deterioration of the coal pillars that support the mine roof and is also generating AMD on the
waters of the Blackwater River

Services
* Surveying

HMM’s work included all design documents necessary for construction and the project specific
Corps of Engineers permits. Portions of the highwall were reclaimed to provide positive drainage of
surface waters. Two separate streams were designed utilizing natural stream design techniques and
bentonite liners to control Tosses and maintain stability. All disturbed areas were revegetated using
ARRI reforestation procedures and native species.

» Geotechnical
Investigations

¢ Mapping

o Reclamation Plan

+ Natural Stream Design
o ARRI Reforestation

s Construction Pians and
Details

e Construction
Specifications

» Engineering Cost
Estimate




Hatch Mott
MacDonald Crow’s Nest Washplant

Location Project Description
Westmoreland, PA

Hatch Mott MacDonald (HMM) was retained by the client to develop a permit for the re-processing
Client of coal waste products at a site in Westmoreland County, Pennsylvania. The site was part of an

Erl())w’s Nest Synfuels, abandoned surface miné and coal waste pile.
Servi Work included all design and permitting associated with the initial opening of this facility. HMM was
rvices

also retained to monitor the operations and perform quarterly certifications. Annual renewals,

modifications and compliance was also part of HMM’s duties. The project was successfully followed

+ MSHA Permit through the reclamation and bond release stages of all state and federal regulatory agencies.

« Frosion and Sediment
Control Plan

* Mapping

¢ PADEP Permit

* Surveying

» Surface and
Groundwater
Monitoring

o Annual Certification
¢ Reclamation Plan
o Closure Permits

» Construction
Monitoring

¢ Channe! Design
e Construction Inspection




Hatch Mott .
Vi | MacDonald Hoffman Alberter Mine

Location Project Description
Somerset County, PA
Hatch Mott MacDonald (HMM) was retained by the clent to develop a surface mine permit for a site

Client . in Somerset County, Pennsylvania. The site included several land use changes.
Hoffman Mining .

Company Work included all design and permitting associated with the initial opening of this surface mine.

HMM was also retained to monitor the operations, perform quarterly certifications, annual renewals,
modifications, and compliance. The project was successfully followed through the reclamation and
bond release stages of all state and federal regulatory agencies.

Services
¢ PADEP Permit

» Erosion and Sediment
Control Plan

» Mapping

s Surveying

+ Surface and ; e ‘AER GF PROPOSED
) gl cl ! " LANDUSE CHANGE
Gr oupd\{f&t@; : (APROYIMATE 32.0 AC.)
Monitoring

« Annual Certifications
» Reclamation Plan

e Closure Permits

¢ Construction
Monitoring

# Channet Design

« Construction Inspection

+ Bond Release

’ WW&? AEEERTEA SRR
PN jiochMe]  area oF PROPOSED

LANDUSE CHANGE
PERNIT 0. 88970102

1600 Wrek Clomoa Stowel
ey Risirsion S ICUl SO ISG Kaaall Wi
il — w7 | — 8/31/00




. Hatch Mot

| MacDonald North Branch Drainage Study

Location Project Description

Bayard, WV The client had an inactive mine site
where they were operating a

Client treatment plant to treat acid mine

Confidential Mining drainage. During large storm events,

Client the steep slopes of the site caused
rapid increases in the flow conveyed

Project Type through the onsite drainage network.

Hydraulic Analysis These increases in flow resulted in
sudden spikes in the flow rates

Services entering the treatment plant. This

Hydraulic Analysis Study project was conducted to provide an
evaluation of alternatives for

Duration reducing the peak flow rates during
September 2004 — storm events that would allow the
February 2005 treatment plant to maintain operation

within a preferred flow range during.

HMM Role

HMM was tasked with performing a hydraulic and hydrologic study of the site and providing
specific alternatives for reducing peak flows at the treatment plant. These alternatives included
additional detention basins and the application of real time controls to better utilize storage
available within the existing drainage network. HMM also provided supplementary services
including collecting the necessary flow monitoring and rainfall data to calibrate the hydraulic
model. In addition, HMM provided survey services of the various drainage paths throughout the
site that forms the basis of the hydrautic model.

Highlights

« Performed GPS surveying of open drainage channels and various culverts throughout the site

+ Collected flow monitoring data using both weirs (open channel) and area-velocity meters
(culverts) in an aggressive chemical environment.

» Utilized the calibrated hydraulic model to evaluate various alternatives to reduce peak flows
entering the treatment plant in addition to reducing the overall operational costs of the plant.




@ Hatch Mott
v MacDonald

Stream Monitoring and Data Collection

Location
Washington and Greene
Counties, PA

Client
Confidential Mining Client

Project Type
Market/Discipline area

Services

s Stream Data Collection
and Management

= GIS and GPS Data

Collection

Landowner Contacts

Area Logistics

Project Scheduling

Secure Information

Exchange

= [ntegrated Web-based
Project

Duration
2003-present

Construction Cost
$4,000,000 annually

Project Description

This confidential coal mining client is among the nation’s top energy companies. They mine

more high-Btu bituminous coal than any other producer in the United States, and is the nation’s
leader in underground coal mining. The client has operations located throughout major US coal-
producing regions. They are the largest producer of coal bed methane in the US. For 140 years, the
client and its predecessor companies have been industry leaders in production, profitability, safety,
and environmenta! stewardship. Hatch Mott MacDonald (HMM) is currently assisting this client in
managing, and developing an extensive study of the streams that overlie longwall coal mines. The
study involves studying and documenting the streams’ flow; geomorphology, hydrology and noting
any changes in streams or the surrounding ecosystem. The accurate and consistent, collection of the
data is critical to the integrity and quality of the study. The end result is a significant amount of field
data that accurately portrays the streams and watersheds of the mining surface areas.

HMM Role

Hatch Mott MacDonald (HMM) is currently assisting the client in managing, and developing an
extensive study of the streams that overlie longwall coal mines. The study involves studying and
documenting the streams’ flow; geomorphology, hydrology and noting any changes in streams or the
surrounding ecosystem. The accurate and consistent, collection of the data is critical to the integrity
and quality of the study. The end resultis a significant amount of field data that accurately portrays
the streams and watersheds of the mining surface areas.

Project Highlights

+  Project Development — The project development was undertaken by client and HMM teams.
The data coliection and entry as well as data management are critical to the success of the study.
Additional areas of development inctude

= Stream data collection techniques and equipment evaluation
» (IS and GPS data collection and organization

»  Landowner contacts and area logistics

»  Project Scheduling and Information Exchange

»  Web based access to data

+  Data Collection — Work included setting up flow monitoring stations along designated sections
of streams within the study areas being long-wall mined. Over 600 different flow-monitoring
stations and more than 144 miles per month of stream morphology are uploaded into Trirble
Geo XH sub-foot GPS units and traversed every month. These units were then used to navigate
t0 each individual site of study. Once sites were located, stream flow measurements, water
samples and digital photos were taken. Any changes along the length of stream in the geologic
rock structures, stream channel conditions or stream flow were documented photographed, and
filmed and entered into the GPS. The stream flow measurements were taken using a Marsh-
McBimey Flo-mate 2000. All flow-monitoring sites are monitored monthly at a minimurm and
daily on a maximum basis. All field data collected is entered into a large data base where the
data can be queried and printed for the clients at any given time for regulatory agencies,
historical record, or research for expansion in new permit areas.

+ Landowner Contacts and Logistics - Managing the landowner contacts, issues, and incidents
is essential to the continuity and success of the project. HMM coordinated this activity with the
client’s land agents and many other consultants being used by the client.

+  Project Scheduling and Information Exchange - All HMM field teams and other field teams
are scheduled using an open web based system developed by HMM called File Share.
Mapping, documents and data can be shared and exchanged using the File Share system.

+  Web Based Access to Data ~FIMM assisted the Client in developing an extensive web based
data access system.



| Hatch Moftt
MacDonald

yidan

Stream Mitigation & Remediation Project

‘Location
Greene and Washington
Counties, PA

Client
Confidential Coal Client

Services
* Augmentation Work
Plans

« Grout Injection Work
Plans

» Subsurface
Investigation Plans

» Stream Surveying
* Flow Monitoring

« Surface and
Groundwater
Monitoring

e (IS Mapping

¢ Hyvdrologic Modeling
+ Channel Design

» Report Preparation

« Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of over 13,000 lineal feet of streams that have been affected by fongwall mining.

Work inciuded surface and groundwater monitoring, hydrologic modeling, and subsurface
investigations to determine minimum base flows for development of augmentation plans. Geologic
conditions were then used to prepare a mitigation plan and develop a grout injection design for
remediating the loss segments of the affected streams. This grout injection design consisted of a
shallow, low-pressure injection of portland and bentonite to seal fractures and reduce water loss.
Stream surveying of the remediation sites and control streams were used to establish a stable stream
geometry that would effectively carry bankfull flows. Trimble GPS units and GIS software was used
to develop maps showing the flow advancement downstream as construction progressed.

HMM performed the construction inspection and construction management of the project. This work
included fuil-time inspection, evaluation of contractor performance and work product, and approval
of contractor guantities.




Hatch Mott
MaeDonald

Impoundment Mitigation and
Restoration Project

Location
Wetzel County, WV

Client
Confidential Coal Client

Services

*

Grout Injection Work
Plans

Subsurface
Investigation

Surveying

Utility camera survey
GIS Mapping

Liner Design

Cost Analysis
Construction Inspection

Project Description

Hatch Mott MacDonald was retained by a private coal client to assist in the mitigation and
remediation of an existing private impoundment that had been affected by longwail mining.

Work included investigation of subsurface data, groundwater monitoring, hydrologic modeling, and
flow loss analysis. Hatch Mott MacDonald developed a combination grout injection plan and
geosynthetic liner design. This grout injection plan consisted of a shallow, low-pressure injection of
a mixture of Portland cement and bentonite to seal fractures and reduce water loss. The geosynthetic
liner design utilized an impermeable bentonite mat at select locations within the pond bottom. A
wiility camera was used to observe infiltration and leakage of the pipe principal spillway.

HMM performed the construction inspection and construction management of the project. This work
included full-time inspection, evaluation of contractor performance and work product, and approval
of contractor quantities.




Lost Creek Floodplain Investigation

Location
Harrison County, WV

Client
Harrison County
Commission, WV

Project Type
Flood Modeling/Mapping

Services

Site Characterization
Hydrologic/Hydrautic
Evaluations

Duration
July 2004 - March 2005

Lost Croek Floodplain Investigation

Project Description

The Lost Creek Floodplain Investigation provided the Harrison County Commission with detailed
floodplain information for Lost Creek between the Town of Lost Creek corporate limit and Lost
Creek’s downstream confiuence with the West Fork River, Prior to this investigation, Lost Creek
was characterized as approximate Zone A on the Harrison County, WV (Unincorporated Areas)
Flood Insurance Study (FIS) and Flood Insurance Rate Maps (FIRMs). A final report was prepared
for the Harrison County Planning Commission with all necessary documentation and analysis to
support a revision to the Flood Insurance Rate Map for the Town of Lost Creek, WV.

HMM Role

Site Characterization - HMM prepared the detailed flood hazard mapping for Lost Creek by
conducting field investigations and performing detailed hydraulic evaluations within the project
study area. A combination of traditional Jand surveying and GPS surveying were used to identify
cross sections of Lost Creek at set intervals. HMM combined the new cross section survey data with
USGS DEM data to create a new Triangular Irregular Network (TIN) in ArcView. Cross sections
were automatically extracted from the GIS TIN using HEC-GeoRAS and imported into HEC-RAS
for performing the hydrologic and hydraulic evaluations.

Hydrologic/Hydraulic Evaluations - HMM used HEC-RAS to establish the peak flow for the 100-
year storm using current US Geological Survey (USGS) regression equations for rural watersheds.
The resulting floodplain and floodway boundaries for the 100-year storm event were mapped on
digital topographic maps overlaid with s .
color aerial photographs. A water surface i
profile was established for the 100-year
storm for the establishment of Base Flow
Elevations along Lost Creek.

Project Highlights

+  Development of hydrologic/hydraulic
models

+  Site characterization and delineation
of Waterway flood elevation

¢ Deterioration of floodway boundaries
and development of Flood Insurance
Rate Map updates.
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Harch Mott

. MacDonald

Harrison County Trail - McWhorter
to Clarksburg Trail

Location
Harrison County, WV

Client
Harrison County

Services

»

Stormwater Drainage
Design

Trail Head/Parking
Layout

Precast Arch Culvert
Design

Bridge Rehabilitation

Construction Contract
Administration

Construction Inspection

Reference

Terry Schulte, Executive
Director

304-624-8690

Project Description

Hatch Mott MacDonald was retained by the Harrison County Commissioners to prepare design plans,
specifications, and bid documents for the conversion of the abandoned 14-mile CSX Railroad grade
to a hiking/biking trail.

Work included digitizing existing railroad right-of-way maps into AutoCAD format; evaluation of
existing drainage structures; design of drainage rehabilitation; design of new drainage structures; trail
surface design; preparation of clearing, grubbing, and tree pruning specifications; design of trail
entrances, gates and fencing; design of access barriers (to prevent unauthorized motor vehicles from
gaining entry to the trail); wetland delineation; and bridge decking/rehabilitation.

HMM will also perform the construction inspection and construction management of the project.
This work will include full-time inspection; evaluation of contractor performance and work product,
and approval of contractor invoices. The project was completed in the Fall of 2003.




