CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
Email: civiltechl @verizon.net

Qctober 23, 2008

Depariment of Administration
Purchasing Division

2019 Washington Street East

P.O. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of interest for RFQ - DEP14369
Mt. Storm Mine 25A Design Services
Grant County, West Virginia
Civil Tech Proposal No. P08519

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject RFQ.
Our company has, and is currently providing engineering services at various locations in
Grant and Tucker County. We have worked in this area continuously since 1999 and
possess an intimate knowledge of the local geology and mining in the area. Our Grant
and Tucker County clients include The City of Thomas, Mt. Top PSD, NewPage
Corporation, and Dominion Generation (Mt. Storm and North Branch Power Stations).
Our local knowledge and expertise is enhanced by pertinent experience with site grading
and reclamation, and AMD.

We believe our local experience makes our company uniquely qualified for the Nt.
Storm Mine 25A Project. We look forward to meeting with the selection committee to
discuss the project and our qualifications.

Very truly yours,
CIVUATECH ENGINEERING INC.

-

ark E. Pennington MS, P
Principal Engineer
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State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

Civil Tech Engineering Inc.
300A Prestige Drive

Request fOI‘ s
Quotation

DEP16369 1

CHUCK BOWMAN
ANG-H58-2157

ENVIRONMENTAL PROTECTION
DEPARTMENT OF

OFFICE OF AML&R

601 57TH STREET SE

CHARLESTON,

Wv

Hurricane, WV 25526 25304 306~926~0699

R
09/11/2008
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MT. STORM MINE 25A DESIGN SERVICES

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL
PROTECTION, {IS SOLICITING EXPRESSIONS [OF INTEREST FOR
PROFESSIONAL! ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE MT.
IN BRANT COUNTY, MEST WIRGINIA,

STORM 25A
PER THE FOLLOWING BID
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interast of the Siate of West Virginia.
2. The State may accept or reject in part, or in whole, any bid.
3. All quotations are governed by the West Virginia Code and the Legisfative Rules of the Purchasing Division,

4. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee.

5. All services performed or goods delivered under Siate Purchase Order/Contracts are to be contihued for the
term of the Purchase Order/Contracts, confingent upon funds being appropriated by the Legislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract becomes void and of no effect after June 30,

6. Payment may only be made after the delivery and acceptance of goods or services.

7. Interest may be paid for late payment in accordance with the West Virginia Code.

8. Vendor prefersnce will be granted upon writtan request in accordance with the West Virginia Code,

8. The State of West Virginia is exempt from federal and state taxes and will not pay or refmburse such taxes.

10. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written nofice to the seller.

11. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern
g;d rf%}tst a?d duties under the Contract, including without limilation the wvalidity of this Purchase
rder/Contract,

12. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties.

13. BANKRUPTCY: In the event the vendor/contractor files for bankruptcy protection, this Contract may be
deemed null and void, and terminated without further order,

14, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Assoclate
Addendum (BAA), approved by the Attorney General, and avallable online at the Purchasing Division's web site
(http:/fwww.state.wv.us/admin/purchase/vre/hipaa.htm) is hereby made part of the agreement. Provided that,
" the Agency meets the definiion of a Cover Enfity (46 CFR §160.103) and will be disclosing Protected Health
Infortmation (45 CFR §160.103} fo the vendor,

15. WEST VIRGINIA ALCOHOL. & DRUG-FREE WORKPLACE ACT: If this Contract constilutes a public improvement
construction contract as set forth in Article 1D, Chapier 21 of the West Virginia Code ("The West Virginia Alcohol
and Drug-Free Workplace Act’), then the following fanguage shall hereby become part of this Contract: "The
contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance
with the West Virginia Alcohol and Drug-Free Workplace Act, as set forth in Article 1D, Chapter 21 of the West
Virginia Code.  The contractor and its subcontractors shall provide a sworn statement in writing, under the
penalties of perjury, that they maintain a valid drug-free work place policy in compliance with the West Virginia
and Drug-Free Workplace Act. It is understood and agrsad that this Contract shall be cancelled by the awarding
authority if the Contractor: 1) Fails to implement its drug-free warkplace policy; 2) Fails lo provide information
regarding implementation of the coniractor's drug-free workplace policy at the request of the public authority; or
3) Provides to the public authority false information regarding the coniractor's drug-free workplace policy.”

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms prouided by the Purchasing Division.

2. SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Altlernates offered by the bidder as EQUAL o the
spacifications must be clearly defined. bidder offering an alternate should atiach complele specifications
ahd literature to the bid. The Purchasing Division may waive minor deviations o specifications,

3. Complete all sections of the quotation form.

4. Unit prices shall prevail in case of discrepancy.

5. Al guotations are considered F.O.B. destinalion unless alternate shipping lerms are clearly identified in the
quotation.

6. BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prior to the date and time
. of the bid opening. Failure of the bidder to deliver the quotations on time will result in bid disquallfications:
" Depariment of Administration, Purchasing Divislon, 2019 Washington Street East, P.O. Box 50130,
Charleston, WV 25305-0130 : .

Rev. 7/01/08



Revised July 26, 2008

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
MT STORM MINE 25A
Requisition #DEP 14369

GENERAL INFORMATION

Purpose:

The Acquisition and Confract Administration Sectlon of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia Department
of Environmental Protection (WVDEP), Office of Abandoned Mine Lands &
Reclamation (AML), from qualified firms to provide architectural/engineering
services as defined in section two (2) and three (3) and construction monitoring
services during the construction phase of the pro;ect as defined by the Scope of
Work. Construct;on Inspection by the firm will be at the option of WVDEP/AML.

Pro;ect' ‘
The mission or purpose of the project descrtbed in sections 2 & 3 is {o provide
design services for the following:

Mt. Storm Mine 25A:
Upgrade 1500 feet of access road to the site.

Dewater the impoundment and backfill the highwall area with.compacted mine spoil.

Construct underdrains and diversion ditches to carry the water safely off-site.
Construct natural stream channel, grouted riprap channe! with culverts.
Condition and revegetate all areas disturbed by éonstruction.

Format:

All responses should be submitted in a loose-leaf, three ring binder. The response
should be presented in concise format which defines the corporation history and the
experience, qualifications, and performance data of the firm’s staif as requested by
the AML Consultant Confidential Qualification Questionnaire (CCQQ), Attachment
“B” and the AML and Related Project Expenence ‘Matrix (RPEM). Attachment “C".

Electronic copies of the above referenced documents Attachment "B” and
Attachment "C" are available online for registered vendors at
http./fwww.state wv.usfadmin/purchase/newbul.htm




1.5

1.6

1.7

1.8

14  Inquiries: 3

Additional information inquiries regarding this EQI must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. The deadline for written inquiries is identified in the Schedule of
Events, Section 1.16. All inquiries of specification clarification must be addressed
to:

Chuck Bowman, Buyer
Purchasing Division -
P.O. Box 50130 .
Charleston, WV 25305-0130
Fax: (304) 558-4115
charles.a.bowmanir@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any contact
whatsoever with any member of the evaluation committee. Violation may result
in rejection of the EOL. The State Buyer named above is the sole contact for any
and all inquiries after this EQI has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor Registration
and Disclosure Statement (Form WV-1) and remit the registration fee. Firm is not
required to be a registered vendor in order to submit an EQI, but the successful
firm must register and pay the fee prior to the issuance of an actual coniract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed to
be made during any oral discussions held between firm's representatives and any
State personnel are not binding. Only the information issued in writing and added
to the Expression of Interest specifications file by an official written addendum is
binding.

Economy of Preparation: '

EOPs should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOI.
Emphasis should be placed on completeness and clarity of content. Example
projects referred fo in a firm's EOI's submittal should address projects that are
similar in scope to that of the EOI. Firms must complete the CCQQ and RPEM
as included in Section 4.2 of this EOI,

Labeling of the Sections: The response sections should be labeled for ease of
evaluation. .



1.9

1.10
- The State shall select the best value solution according to §5G-1-3 of the West

1.11

1.12

Submission: - :

1.9.1  State law requires that the original expression shall be submitied fo the
Purchasing Division. All copies to the Purchasing Division must be submitted prior
to the date and time stipulated as the opening date. All expressions will be date
and time stamped on the Purchasing Division official time clock to verify time and
date of receipt.

1.8.2 Firms mailing expressions should aliow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1. ‘

Submit: _
One original plus one convenience copy and one copy on CD to;

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Reg#: DEP14369
Opening Date: 10/23/2008
Opening Time: 1:30 pm

Rejection of Expressions:

Virginia State Code. However, the State reserves the right to accept or reject any or
all expressions and to reserve the right to withdraw this Expression of Interest at any
time and for any reason. Submission of, or receipt by the State of Expressions
confers no rights upon the firm nor obligates the State in any manner.

incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda: .
If it becomes necessary to revise any part of this EOI, an official written addendum
wili be issued by the State to all potential firms of record.



1.13

1.14

1.16

1.16

1.17

1.18

Independent Price Determination:

A contract will not be considered for award if the negcttated price was not arrived at
independently without collusion, consultation, communication, or agreement as fo
any matter relating to prices with any competitor.

Price Quotations: No "price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.15.1 Submissions are Public Record.

All documents submiited to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after the
expressions have been opened.

1.15.2 Written Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per request,
whichever is greater,

1.16.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§20B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State by
a firm puts the risk of disclosure on the firm. The submission of any information to
the State by a vendor puts the risk of disclosure on the vendor, The State does not
guarantee non-disclosure of any information to the public.

Schedule of Events:

Release of EOL.........cccccovevevvivenennns 09/12/2008
EOI Opening Date........oveeeeeeereenrennn, 10/23/2008

Mandatory Prebid Conference:
Not applicable.

Bond Requirements:
Not applicable.



1.19 Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an Affidavit
regarding any debt owed to the State and licensing and confidentiality certifications.
The Affidavit must be sighed and submitfed prior io award. It is preferred that the
Affidavit be submitted with the EOL.

PART 2 OPERATING ENVIRONMENT

2.1

22

l.ocation:

Directions o Mt. Storm Mine 25A:

From the intersection of Route 83 and Route 42, proceed on Route 42 North for
approximately 2.2 miles and turn right on Adams Lane. Travel 0.7 mile to the end of
the road, passing through Vendex Corporation gate to farm on your left. Problem
area is on the surface mine bench north of the farm house.

Location Map is attached (Attachment A1),

Background:

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be familiar
with, and have a successful frack record of design of similar projects. The anticipated
contract will be for "full-service” A/E design. Aspects of the design are to include, but
not be limited to, Civil, Structural, Geological and Hydrological.

The successful A/E will be responsible for Desigﬁ of the following:

M. Storm Mme 25A:

Site consist of 1,400 linear feet of highwall, a strzp pit and acid mine drainage. The
highwall averages 25' in height and ranges from vertical to sloughed-in and
vegetated. An occupied home is located ~300 feet to the south of the highwall. A
small pit is located at the base of the southern end of the highwall that measures ~20
feet wide and 70 feet long. Due to mining activities, altering the topography, the
natural drainage flows into this pit. As a result the surface water percolates through
the strip pit and spolil creating several AMD seeps along the toe of the spoil. Site
visitation was evident throughout the problem area with scattered debris, roads, and
ATV trails. Additionally, an occupied home, with children, Is located within 300 feet of
the problem area.

Based on the available mine maps, it is apparent that the Elk Lick Coal Seam was
mined at this site. The coal dips to the northwest direction and was mined extensively
by surface mining. The overburden of the coal seams in the region are known for
their high acid producing potential. As a result, the unreclaimed and uncompacted



strip mining spoil from past mining activities became the source of acidity in the acid
mine drainage. :

Preliminary design documents will be due 90 days from the issuance of the Purchase
Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

3.4

General Requirements:

Firm must submit a completed CCQQ (Attachment “B”) and RPEM (Attachment “C")
as per Section 4.2

Project Description:

Scope of Work:

Mt Storm Mine 25A;
Upgrade 1500 feet of access road to the site.

Dewater the impoundment and backfill the highwall area with compacted ?nine spoil.
Construct underdrains and diversion ditches to carry the water safely off-site.
Construct natural stream channel, grouted riprap channel with culverts.

Condition and revegetate all areas disturbed by c_‘onstruction.

Special Terms and Conditions:

3.3.1 Bid and Performance Bonds:
Not Applicable.

3.3.2 [Insurance Requirements: $1,000,000 Professional Liability with the WVDEP
listed as additional insured. #DEP14369 must be listed on Inhsurance Certificate.

3.3.3 License Requirements: Workers Compensation Certificate upon award.
General Terms and Conditions:

By signing and submitting the EOI, the successful firm agrees to be bound by all the
terms contained in Section Three (3) of this EOI. .



3.4.1 Conflict of inferest:

Firm affinms that it, its officers or members or employees prasently have no interest
and shall not acquire any interest, direct or indirect which would confiict or
compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract, the
firm shall periodically inguire of its officers, members and employees concerning
such interests. Any such interests discovered shall be promptly presented in detail
to the Agency. .

3.4.2 Prohibition Against Gratuifies:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed fo
pay any company or person any fee, commission,.percentage, brokerage fee, gifts
or any other consideration contingent upon or resulting from the award of the
confract. For breach or violation of this warranty, the State shall have the right to
annui this contract without liability at its discretion, and/or to pursue any other
remedies available under this contract or by law.

3.4.3 Certifications Related fo Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid, by
or on behalf of the company or an employee thereof, fo any person for purposes of
influencing or attempting to influence an officer or employee of any Federal entity, a
Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress in connection with the awarding of any Federal contract, the
making of any Federal grant, the making of any Federal loan, the entering into of
any cooperative agreement, and the extension, continuation, renewal, amendment
or modification of any Federal contract, grant, loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be paid
to any persen for influencing or attempting to influence an officer or employee or
any agency, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with this Federal contract, grant,
loan, or cooperative agreement, the firm shall complete and submit a disclosure
form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (inciuding subcontracts, sub-grants, and
contracts under granis, loans, and cooperative agreements) and that all sub
recipients shall ceriify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was made
and entered into,



3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an independent
contractor is solely liable for the acts and omissions of its employees and agents.

Firm shall be responsible for selecting, supervising and compensating all individuals
employed pursuant fo the ferms of this EOl and resulting contract. Neither the firm
nor any employees or contractors of the firm shall be deemed to be employees of
the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and contractors
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe
benefits, professional liability insurance premiums, contributions to insurance and
pension or other deferred compensation plans, including but not limited to Workers'
Compensation and Social Security obligations, arid licensing fees, etc. and the filing
of all necessary documents, forms and returns pertinent to all of the foregoing.

The Firm shall hold harmless the State, and shall ;Qrovide the State and Agency with
a defense against all claims including but not limited to the foregoing payments,
withholdings, contributions, taxes, social security taxes and employer income tax
returns.

The firm shall not assign, convey, transfer or delegate any of its responsibilities and
obligations under this contract to any person, corporation, partnership, association
or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmfess the State and the Agency,
their officers, .and employees from and against: (1) Any claims or losses for
services rendered by any subcontractor, person or firm performing or supplying
services, materials or supplies in connection with the performance of the contract;
(2) Any claims or losses resulting to any person or entity injured or damaged by the
firm, its officers, employees, or subcontractors by the publication, translation,
reproduction, delivery, performance, use or disposition of any data used under the
contract in a manner not authorized by the contract, or by Federal or State statutes
of regulations; (3) Any failure of the firm, its officers, employees or subcontractors
to observe State and Federal laws, including but not limited to labor and wage laws.

3.4.8 Contract Provisions:

After the most qualified firm is identified, and fee negotsatlons are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the £EO! and the firm's response to the EOL.



3.4.7 Govemning Law: ’

This contract shall be governed by the laws of the State of West Virginia. The firm
further agrees to comply with the Civil Rights Act of 1964 and all other applicable
laws (Federal, Stafe or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with alt
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal properly taxes arising out
of this contract and the transactions contemplated thereby. Any other taxes levied
upon this contract, the transaction, or the equipment, or services delivered pursuant
here fo shall be borne by the contractor. It is clearly understood that the State of
West Virginia is exempt from any taxes regarding performance of the scope of work
of this contract. :

3.4.9 Subcontracts/Joint Veniures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State, enter
into written subcontracts for performance of work under this contract: however, the
firm is totally responsible for payment of alf subcontractors.

3.4.10 Term of Coniract:

- This contract will be effective (date set upon award) and shall extend until the scope
of work is complete or for one (1) consecutive twelve (12) month period. The contact
may be renewed upon mutual consent for two (2) consecutive years one (1) year
periods or until such reasonable time as may be necessary to obtain a new contract
or to complete work.

3.4.11 Non-Appropriation of Funds: - _

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty, The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives notice.
No penalty shall accrue to the Agency in the event this provision is exercised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EQ! immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOI and resulting contract: The State shall provide the firm
with advance notice of performance conditions, which are endangering the
contract’s continuation. If after such notice the firm fails to remedy the conditions

10



11

contained in the notice, within the time contained in the notice, the State shall issue
the firm an order fo cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon mutual
agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes: ‘

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division and
approved as fo form by the West Virginia Attorney General's Office prior to the
effective date of such amendment. NO CHANGE SHALL BE IMPLEMENTED BY
THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED WRITTEN CHANGE
ORDER. -

3.4.14 invoices, Progress Payments, & Retainage: '

The Firm shall submit invoices, in arrears, to the Agency at the address on the face
of the purchase order labeled “Invoice To" pursuant to the terms of the contract.
Progress payments may be made at the option of the Agency based on percentage
of work completed if so defined in the final contract. Any provision for progress
payments must also include language for a minimum 10% retainage until the final
deliverable is accepted. '

If progress payments are permitted, firm is required te identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deiiverables idenfified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm's report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices prior
to receipt of services.

The firm will invoice for completed work on an-approved WVDEP form. If the
purchase order has more than one project, a separate invoice must be provided for
each project.

3.4.15 Liquidated Damages.

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed-at the rate of NJA per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency’s
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.



4.1

3.4.16 Record Retention (Access & Confidentialify).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities renderéd under this contract by the firm.
The firm shall maintain such records a minimum of five (5) years and make
available all records {o Agency personnel at firm’s location during normal business
hours upon written request by Agency within 10 days after receipt of the request,

Firm shall have acoess to private and confidential data maintained by Agency to the
extent reguired for firm to cary out the duties and responsibilities defined in this
contract. Firm agrees to maintain confidentiality and security of the data made
available and shall indemnify and hold harmless the State and Agency against any

. and all claims brought by any party attributed to actions of breach of confidentiality

by the firm, subcontractors, or individuals permitied access by the firm.

PART 4 EVALUATION & AWARD
Evaluation and Award Procéss:

a) Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services:
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the director
of purchasing shall encourage such firms engaged in the lawful practice of
the profession to submit an expression of interest, which shali include a
statement of qualifications, and performance data and may include
anticipated concepts and proposed methods of approach to the project. All
such jobs shall be announced by public notice published as a Class H legai
advertisement in compliance with the provisions of article three [§59-3-1et
seq.] A committee comprised of three to five representatives of the agency
initiating the request shall evaluate the statements of qualifications and
performance data and other material submitied by the interested firms and
select three firms which in thelr opinion are the best qualified to perform the
desired service. Interviews with each firm selected shall be conducted and
- the committee shall conduct discussions regarding anticipated concepts and
the proposed methods of approach fo the assignment. The commitiee shall
then rank in order of preference no less than three professional firms
deemed to be the most highly gualified to provide the services required, and
shall commence scope of service and price negotiations with the highest

12
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4.2

4.3

b)

qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined to
be fair and reasonable, price negotiations with the firm of second choice shall
commence, Failing accord with the second most qualified professional firm,
the committes shall undertake price negotiations with the third most qualified
professional firm. Should the agency be unable to negotiate a satisfactory
contract with any of the selected professional firms, it shall select additional
professional firms in order of their competence and qualifications and it shall
continue negotiations in accordance with this section until an agreement is
reached.”

The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

in the Primary Office:

20 points

. Reclamation Engineering design experience of the Primary office’s
WVRPE as it relates to the specific project problem areas:

25 points

. Available WV-AML Design Teams within the Primary office

(A Design team should consist of one Project Engineer (Civil or Mining),
one CAD person and availability of other support personnel a required
by the particular project):

20 points

. The Oral Interview (See Section 4.3 of this EOI): .

35 points

(a) AML Consultant Confidential Qualification Ques’aonnalre (CCQQ) must be
completed to be eligible (See Aitachment “B”),

(b) AML and Related Project Experience Matrix (RPEM) must also be completed to
- be eligible (See Attachment “C").

Interviews as stated in 4.1 "Evaluation and Award Process” will be conducted with
the three firms selected as the most qualified by the WVDEP Selection Committee.
The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:



e & & & & 9

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

14
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RFQ No. DFP14369

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or praspective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate. '

Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written pian for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submiited that plan to the appropriate contracting authority in timely fashion,
For a vendor who is a subcontractor, compliance with Section 5, Articie 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is

accepted the bidder will convey, sell, assign or fransfer to the stafe of West Virginia all rights, fitle and interest

in and to all causes of action it may now or hereafter acguire under the antitrust laws of the United States and

the state of West Virginia for price fixing andfor unreasonable restraints of trade refating to the particular

commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
. and become effective at the fime the purchasing agency tenders the initial payment {o the bidder.

[ certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and Is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid,

LICENSING:

Vendors must be licensed and in good standing In accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secrefary of State's Office, the West Virginia Tax Department, West Virginia insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide alf necessary releases to

standing with the above entities,

CONFIDENTIALITY:
The vendor agrees that he or she will not disclose fo anyone, directly or indirectly, any such personally

identifiable information or other confidential information gained from the agency, unless the individual who is -

the subject of the information consents to the disclosure in writing or the disclosure is made pursuani to the
agency's policies, procedures and rules, Vendors should visit ww.state.wv.usladminipurchaselprivacy for
the Notice of Agency Confidentiality Poficies.

Under penalty of law for false swearing (West Virginla Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendors Narne: _ CiVikReCh Engineering Inc.

Authorized Signature: W l\»-ﬁ» g . ‘r\ _pate: 10-23-08

wrehasing Affidavit (Revised 07/0 108}
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

1. Over 10 years direct experience with AML Projects: The principals of Civil Tech
Engineering, Inc. have more than 10 years experience providing professional services to the OSM,
WVDEP, and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage,
Mine and Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water.
Civil Tech was selected by the WVDEP AML&R located in Philippi, WV for the Thomas (Sunrise
Sanitation) Project (DEP14171) in June of this year. Design services for this project were completed
in September 2608 and the project is expected to bid and go to construction this year.

2, Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were completed
during the period of 1990 to early 1996.

3. Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML persornel and records. Services have
been provided for insurance companies and BRIM.

4. Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 800 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

A partial listing of AML experience gained while employed by Triad during 1990 to

1996 is presented below along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990

¢ Approximately 20 projects were completed.
+ These projects included: mine drainage, subsidence, and landslides.
L 2 Typical Projects included:

Carbondale Portals, Smithers, WV
> AML Representative: Neil Robinson
v Services Provided: Drilling, Sampling, Engineering
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Tuppers Creek (Burford) Landslide, Kanawha Co., WV

» AML Representative: Michael Richardson

» Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Contrel, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991

+ Approximately 20 projects were completed.

L 4 These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.

+ Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1992

+ Approximately 25 projects were completed.

4 These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.

L 4 Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
. Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
> Work Performed for AML
. Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AML Projects Performed in 1993

4 Approximately 26 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.

+ Typical Projects included:
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Eckman Refuse Pile, McDowell Co., WV
4 Work Performed for AML
> Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
> AML Representative: Michael Richardson
> Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994

4 Approximately 27 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.

+ Typical Projects included:

Turner Landslide, Belle, WV

. Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
v Work Performed for AML
g Services Provided: Drilling and Engineering

AML Projects Performed in 1995

+ Approximately 19 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.

L4 Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
> AMIL. Representative: Michael Richardson
> Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
> AML Representative: Dean Stiltner
> Services Provided: Aerial Photography, Ground Control, Aerial Mapping

A sample design drawing from our recent Thomas (Sunrise Sanitation) Mine Drain Project
follows this page.
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SECTION B.1 - HISTORY OF FIRM

1 Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

LR Bk 2B 2R JE 2 2

[ Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Our principals have a combined experience of 50 vears in

civil and geotechnical engineering.,

D Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

40 Dam rehabilitation and design projects

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permitting.

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

LR 2R 2 2B K S SR IR I K JE B K 2

L3 Submiftal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT

ol Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, email address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax  304-757-8095
email civillechl(@verizon.net

W Principals:
Mark E. Pennington MS, PE, PLS
Jenmifer E. Pennington PE, PLS

Q  Staffs
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD
H Neal Craig - CADD
Hayward Phillips - Construction Manager (design review and construction monitoring)

Ld Resumes: Resumes for key personnel and staff follow this section.

(3 Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

+ Software: HEC1, HEC2, HECHMS, HECRAS, Dams?2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStable5, AutoCad, Eagle Point Design Software, and
office support programs including Word and Excel.

+ Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet
and laser printers, fax, copier, and necessary office support.

+ Vehicles: Three 4 wheel drive

L Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,
Prisms as required to support our survey crew.



RESUME OF MARK E. PENNINGTON
' PRINCIPAL ENGINEER
10-1-08
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERING, INC.
President March 1, 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding principals and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work
produced by the company.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardous and municipal waste
design/permitting, hydraulics, hydrology, groundwater studies, laboratory testing, surveying and
mapping, drilling, construction inspection/testing, and construction project/contract administration.
Mr. Pennington also reviewed and approved mine permits for the Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engineering services on over 1000 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, Dominion Generation,

Page No. 1 of 4



Resume of Mark Pennington Continued

Huntington Area Development Authority, City of Belington, Culloden PSD, City of

South Charleston, City of Thomas, Cedar Lakes Conference Center, Middieport Terminals,
Contractors, Architects, Private Home Owners, and insurance companies. Mr. Pennington has been
responsible for a wide range of engineering projects and services including:

Abandoned Mine Land Projects

Dam Inspection, Design, and Rehabilitation

Foundation Investigations for Industrial, Commercial, and Residential Structures
Civil Design for Residential/Commercial Projects.

Damage Investigation/Evaluation of Commercial/Residential Structures.
Mine Subsidence Claims

Municipal Landfill Design/Permitting

Municipal Sewage Design and Permitting

Hazardous Waste Landfill Design/Permitting

Groundwater Contamination Studies

Stormwater Design and Control

Erosion and Sediment Control Design and Permitting

Surveying and Mapping

Construction Quality Control

Construction Contract Administration

*® & & & & & & ¥ & 4 ¢ & ¢ » 0w

Insurance and BRIM Investigation: During Mr. Pennington’s 30 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St. Paul,
Westfield, Travelers, Allstate, Prudential, and Hartford. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided have included
examination/evaluation of damage to various structures including:

Light Commercial Buildings
Residential Houses
Manufactured Houses

Small Bridges
Retaining/Basement Walls
Pavements/parking lot surfaces
Chimneys/fireplaces
Municipal Concerns

® & & & ° ¢ o

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and
subsidence related to mining.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington is the design engineer
currently working on a § 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assists the city of Thomas with the evaluation of storm water
problems and has been responsible for the design and construction of a § 750,000 storm water
improvement project which was completed in 2006. Past experience with general civil engineering
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Resume of Mark Pennington Continued
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large comumercial and private projects such as Southridge Centre (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 60 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 40
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of RCC as overtopping protection at the Anawalt
Lake Dam. A partial list of typical dam design and rehabilitation projects for which Mr. Pennington
has been responsible include:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

Joyce Lake Darn Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR - Pocahontas Co., WV ‘
Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahontas County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Miil Run Water Supply Dam, Mt. Top PSD, Mt. Storm, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV
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Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.
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Resume of Mark Pennington Continued
US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
indefinite delivery geotechnical contract with the Huntington District Corps of Engineers for 3 years.
During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Chio.

Mine Permifting/Surveying: While employed by Triad Engineering, Mr. Penningfon was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

AMI, Experience: Mr. Pennington was responsible for the recent completion of the Thomas

(Sunrise Sanitation) Mine Drain Project located in the City of Thomas, Tucker County, West
Virginia, He was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad’s AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996. His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has been responsible for the investigation
of mine subsidence claims throughout West Virginia for BRIM and various insurance companies
including State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with
the Office of Surface Mining on similar projects. Mr. Pennington has 20 years of pertinent

experience with the abatement of mine related problems.

Page No. 4 of 4



RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
10-01-08
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY

Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on numerous civil design and
geotechnical projects involving subsurface investigation, geotechnical analysis, and dam design.
Specifically, she was responsible for all dam design and rehabilitation projects, and projects performed for
the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering during 1988-
1996. Work performed on these projects and current projects for which she is responsible at Civil Tech
Engineering include:

Geotechnical Investigation and Analysis

Civil Design :

Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs

Stability Analysis using UTEXAS?2, PCStable5, and HDCOE Hand Check Methods

Seepage Analysis using graphical flow net and HDCOE mathematical methods

Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Ms.
Pennington has been responsible for project management on these and many other large scale projects
including design and extensive geotechnical/foundation investigations. She is proficient in organizing and
maintaining scheduling during the course of long term projects and can work independently with no
supervision. She has complete familiarity with all of the above mentioned in house computer programs as
well as Word, Excel, AutoCad, Eagle Point, Flowmaster, and Hydrocad. She recently provided desien
engineering services for the Thomas (Sunrise Sanitation) Mine Drain Project.

- Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including civil design, dam safety projects,
‘insurance investigation reports and all reports produced for BRIM in association with mine subsidence
claims.



RESUME OF CHARLES D. ARTHUR, Jr,

SENIOR DESIGNER
10-01-08
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center ~ Dunbar, WV

Jan 1995 to
Aug 1997 and

Computer-aided Drafiing/1080 hours

Honor roll in computer drafting, experience with MlcroStatlon 95/SE, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

June 1997 Benjamin ¥Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WYV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recoguition and experience with SMAW, GMAW, GTAW and TB
DPec 1993 . Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB
June 1990 Dunbar High School Dunbar, WV
' Diploma
EMPLOYMENT HISTORY
June 2000 to  Civil Tech Engineering, Inc. - Hurricane, WV
Present Senior Designer
Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.
CJuly 1999t0  Custom Upholstery St. Albans, WV
June 2000 Helper/Deliverer Part Time
Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture
Aug 1997t0  American Commercial Barge Line Jeffersonville, IN
June 1999 Deck Hand

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Hut Inc. South Charleston, WV
Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989 to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Egnipment Ashland, VA
Dec 1994 Mechanic :
Experience maintaining tractor-trailers, various welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, and
dam modification projects. A partial list of projects follows:

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair
Bailey and Lemley Dam Modifications
Deegan and Hinkle Dam Modifications
Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
Amish Exchange

Mine Subsidence and Insurance Investigations
Landslide corrections

Geotechnical Investigations
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Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



JOHN C. HILDRETH
PROJECT ENGINEER
10-01-08

EDUCATION:

B.S.C.E. - Civil Engineering - 1997 - West Virginia University

M.S.C.E. - Civil Engineering - 1999 - West Virginia University

Phd - Virginia Polytechnical Institute - 2003 - Vecellio Construction Engineering Management
Program

EMPLOYMENT HISTORY:

Project Engineer CIVIL TECH ENGINEERING, INC., Hurricane, WV
1996 to Present

Project Engineer Boyles and Hildreth, Spencer, WV, 2003 to 2004

Research Professor Virginia Polytechnical Institute 2004 to 2008

Professor University of North Carolina 2008 to present

Teaching Assistant West Virginia University, 1997 to 1999

Project Mgr./Estimator Heeter Construction, Inc., Spencer, WV, 1995 to 1997
Designer/CADD Operator Blake and August Environmental, Inc., Morgantown, WV

1994-1995

Designer/Draftsman Boyles and Hildreth Consulting Engineers, Spencer, WV
1992-1995

PERTINENT EXPERIENCE

Civil Tech Engineering, Inc.: Responsible for engineering design of various civil projects.
Involved in the production aspects of finished engineering plans and specifications for
construction from field surveying to preliminary and final design. Provided contract
administration on Dam Modification projects. Projects responsible for:

Seneca Lake Dam Modifications - WVDNR Parks Recreation

Dickenson Lake and Brood Pond Dam Modifications - FMC Sportsman’s Club
Teter Creek Lake Dam Modifications - WVDNR Wildlife Section

First Church of God Site Development - First Church of God, Charleston, WV

Old Pond 11 Dam Modification Construction — WVDNR Wildlife Section
Moncove Dam Rehabilitation ~ WVDNR Parks and Recreation Section

Teaching Assistant - West Virginia University: Responsible for conducting three hour
laboratory associated with civil engineering materials classes.

Heeter Construction, Inc.:
. Responsible for preparation and submission of construction bids to local, state, and
federal agencies.
Field office manager for USACOE flood control project in Moorefield, WV
Identified change orders and prepared, submitted, and negotiated costs with the Owner.
. Projects entailing management duties included:
~-Moorefield Local Flood Protection Project - USACOE
-US Route 220 Moorefield Bridge Replacement Project - WVDOT
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Resume of John Hildreth Continned

Blake and August Environmental, Inc.: Produced finished drawings from field notes and lab

reports supplementing environmental site assessment reports.

Boyles and Hildreth Consulting Engineers, Inc.: Produced finished engineering plans of

construction from raw survey data and site assessments. Projects included:

* o ¢ @

US Route 19 Water System Extension - City of Spencer

Williamstown Water Plant Improvements - City of Williamstown

Ripley Wastewater Collection System Improvements - City of Ripley
Jackson County Airport Improvements - Jackson County Airport Authority
Ripley Water Treatment Plant — Jackson County, WV
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RESUME OF ROBERT R. KESSLER
GEOLOGIST
10-01-08

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 - present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam.
Geologist - Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis
Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION;

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mt. Storm Power Station, North Branch Power Station
1966 to June 2000,

Civil Tech Engineering, Inc.

Hurricane, West Virginia
Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Consultant wind energy development

Advisor wind energy program James Madison University

Biological studies with Ohio State University

Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Ground water monitoring

Environmental audits.

Wastewater treatment (1500gpt t0150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.
Project Manager Thomas Dam Modifications

Project Manager Teter Creek Lake Dam Modifications

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power Station, and
the City of Thomas. As Environmental Compliance Coordinator at both the Mt. Storm Power
Station and the North Branch Power Station Mr. DiBacco has considerable experience in ail
areas of Environmental Regulations. He is also experienced in dam safety requirements, Mr.
DiBacco was Project Manager for the Thomas Dam Modifications and is currently working on
Teter Creek Lake Dam Modification Project for Civil Tech Engineering, Inc.



HAYWARD PHILLIPS
CONSTRUCTION MANAGER

EMPLOYMENT HISTORY:

Construction Manager/Inspection 1999 to present - Civil Tech Engineering, Inc., Projects
include Thomas, Teter Creek, Wilson Big Hollow Dam,
and Belington Dams

County Supervisor 1989 - 1994 - WVDOT Division of Highways, Tucker

County
Construction Superintendent 1983 - 1989 - Coaltrain Corporation, Highway

Construction, Surface mine superintendent

1974 - 1983 - Harman Construction Company,
Superintendent, Highway and Bridge Construction

1964 - 1974 - R.H. Armstrong, Inc., Highway Construction,
Dam Construction, and Paving

1960 - 1964 - Harley E. Calvin Company, Highway
Construction

Equipment Operator 1947 - 1960 - Robert T. Main Company, Harman
Construction, Keeley Construction Company, Sam Polino
Company

Tucker County Development Authority Mr. Phillips is an active member of the Tucker
County Development Authority and provides
technical assistance for various municipal projects
for the Town of Parsons.
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Statement of Qualifications Page No. 34B.2
Civil Tech Engineering, Inc.
October, 2008

SECTION B.2 - CIVIL DESIGN

J Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, storm water rail road crossings, erosion control, sanitary sewer
collection and treatment, lift stations, retaining walls, parking layout, sidewalks, handicap
access, utilities, permits, specifications, and bid documents for various projects including:

Fhomas Sunrise Sanitation Mine Prain

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage

Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy's, Texas Steakhouse, Kenny
Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

40 plus Dam Rehabilitation Projects in WV and NC

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia

Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project
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J Cost Estimating: Cost estimates are routinely prepared for our civil design projects.
Most recent experience in preparing cost estimates includes:

Thomas Sunrise Sanitation Mine Drain ~ Project Cost § 325,000
Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost $ 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost § 70,000

Mt. Vernon Baptist Parking Lot Expansion — Project Cost § 50,000

Holiday Inn Express, Mineral Wells — Project Cost Unknown

Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost § 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost § 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost § 600,000

Burches Run Dam Rehabilitation, WVDNR - Project Cost § 600,000

Deegan and Hinkle Dam Modifications — Project Cost § 1.3 Million

Bailey and Lemley Dam Modifications — Project Cost $ 1.2 Million

Wilson Dam Meodification — Project Cost  § 250,000

Belington Dam Modification — Project Cost § 50,000

L R I 2K B B 3R S 2K B 2K I 3R E 2K J



Statement of Qualifications Page No. 35B.2
Civil Tech Engineering, Inc.
October, 2008

Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
wotking for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 50 years
experience estimating and building all types of construction. Qur construction experience

is invaluable in the development of accurate cost estimates for budgeting, and
development of practical designs which are “constructable”.

o Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Heeter Construction.

L Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

L Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL TECH ENGINEERING INC.
October, 2008

FIRST CHURCH OF GOD - CHARLESTON, WY
PROJECT COST UNKNOWN - COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT — RECIRCULATING SAND

FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

4
-
J
a
-
a
a
d

Erosion Repair — Rip Rap Armored Ditch New Storm Drains and Catch Basins

STORM WATER IMPROVEMENTS — THOMAS, WV
PROJECT COST § 750,000 - COMPLETE 2607

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR.

PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION
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CIVIL TECH ENGINEERING INC.
Qctober, 2008

HOLIDAY INN EXPRESS - MINERAL WELLS. WV
PROJECT COST UNKNOWN -~ COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

pooodadg

MT. VERNON BAPTIST PARKING LOT EXPANSION - HURRICANE, WV
PROJECT COST § 50,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS
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Statement of Qualifications Page No, 36B.3
Civil Tech Engineering Inc.

October 2008

SECTION B.3 - DAM SAFETY EXPERIENCE

Q Civil Tech Experience: Civil Tech’s dam experience over the last 12 years has

included 30 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for the M{. Storm Mine 25A Project. Civil Tech
Dam Projects are listed below.

1090 N O L W

10.
1.
12.
13.
14.
15.
16.
17.
I8.
19.
20.
21,
22.
23,
24.
25.
26.
27.
28.
29.
30.

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co.,, WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV
Anawalt Flood Damage Repair, Anawalt, WV

0Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s 1 and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV
Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
Winterplace Dam Enlargement, Winterplace Ski Resort
Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hinkle Dam Modification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV
Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation

¢ Certificates of approval have been applied for and approved by the WVDEP on 23
projects.
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October 2008
¢ Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.
¢ Periodic Safety Inspections are routinely performed on over 60 dams.

[ Past Experience: Prior to forming Civil Tech in 1996, our principals were
responsible for:

¢ 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

Jimmy Lewis Dam, Mercer Co., WV
Plum Orchard Dam, Fayette Co., WV
Boley Dam, Babcock State Park
Anawalt Dam, Anawalt, WV

Warden Lake Dam, Hardy Co., WV
Burches Run Dam, Moundsville, WV
Castlemans Run Dam, Wheeling, WV
No. 1 Impoundment, Union Carbide

. No. 2 Impoundment, Union Carbide
0.  No. 3, Impoundment, Union Carbide
1. Mill Creek Dam, Columbia Gas

o= o IR

+ Certificates of Approval were obtained for all projects.

+ Numerous Safety Inspections were also performed.

Lt Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
dam rehabilitation projects using RCC in West Virginia.

L Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.

(@ Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:

Access For Fishermen.
Boat Launching Ramps.
Access Roads.

Parking Facilities.
Walkways
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+ Handicap Access.
+ Toilet facilities.

[;] Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

] Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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MONCOVE DAM MODIFICATION, MONROE CO., WV
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PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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JIMMY LEWIS DAM MODIFICATION, MERCER CO., WV

WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

[ Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MT1, Gallipolis, Ohio

Bridge Replacement, Elkem Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV
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4 Past Experience: Our principals were directly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, K, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP
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3 Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WYVDNR - Parks & Recreation
Winterplace Ski Resort
Private Concerns

Page No. 40
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ASPHALT STORAGE TANK FARM —~ MIDDLEPORT TERMINALS INC,

Loogog

SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION DESIGN

PLANS AND SPECIFICATIONS
CONSTRUCTION CONSULTATION

SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION RECOMMENDATIONNS
CONSTRUCTION CONSULTATION
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FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

oLoguoog

SARVER LANDSLIDE PROJECT — HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING
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