TETRATECH

Jon C. Ludwig

Director

October 8, 2008

Mr. Chuck Bowman, Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0430

Subject: RFQ# DEP14438
Expression of interest (EOI) for Design Engineering Services for the Racine {Bradshaw)
Portals project in Boone County, West Virginia

West Virginia Vendor 1D ; 317151437
Dear Mr. Bowman:

Tetra Tech, Inc. is pleased to present the State of West Virginia, Department of
Administration Purchasing Division {State) and the West Virginia Department of
Environmental Protection (WVDEP), Office of Abandoned Mine Lands & Reclamation (AML)
our Expression of Interest (EO!) to provide design engineering services for Racine (Bradshaw)
Portals project. This submittal includes one original plus one copy of our EOQL Also included is
a CD ROM containing an electronic copy of our EOL. As requested, the EO! contains a concise
summary of Tetra Tech’s corporate history and the experience, qualifications, and
performance data of our staff as summarized In a completed “AML Consubltant Confidential
Qualification Questionnaire (CCQQ) and the “AML and Related Project Experience Matrix”
(RPEM).

Tetra Tech specializes in the mining-related application of engineering and environmental
sciences including civil engineering, environmental consulting, remediation, geotechnical
services, mine-related groundwater management, and geochemical characterization. We
offer integrated services that combine all aspects of the AML projects into one seamless
team. Our unigue experience with WVDEP Division of Water and Waste Management
(DWWM) utilizing hydrologic and water quality modeling 1o provide solutions for AML related
issues coupled with the broad technical expertise of our combined staff will provide a team
of specialists tailored to meet WVDEP's needs in a cost effective manner.

Our AML specific experience includes projects located throughout the United States and
South-America. Our proposed key technical personnel, Thomas Gray, PE and Biff Cummings,
PE have a combined 62 years of engineering experience with over 37 years associated with
mining and AML related projects. Both have worked with a wide variety of different AML
related problems throughout the Appalachian coal fields.
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These problems, similar if not identical to those identified at the Island Creek #18 Complex
project site. Mr. Gray also co-authored Chapter 8.7 of the SME's Mining Engineering
Handbook that addresses “Mine Closure, Sealing, and Abandonment.”

Tetra Tech also provides services to clients in the areas of water resources, watershed and
water quality assessment, watershed modeling, and Total Maximum Daily Load (TMDL)
development in support of the WVYDEP DWWM out of our Charleston, WV office. Our
proposed project manager, Mr. Jon Ludwig, has extensive working knowledge of the Short
Creek watershed and its AML related issues, having worked closely with WVDEP DWWM to
develop a dynamic hydrologic and water guality model for this watershed. Mr. Ludwig will
serve as the local point of contact for WWDEP and coordinate with the technical staff to
ensure timely, high-quality, and cost-effective performance under this contract.

Suppiementing Tetra Tech will be Allegheny Surveying Inc. (AS]) of East Weston, WV and
consultant Richard (Dick) Gray, PG, of DiGioia, Gray and Associates, LLC. ASl is experienced
with WV AML projects and will provide surveying and mapping services on an as needed
basis. Mr. Gray will provide expert review of the project, attend the project start-up meeting,
assist in selecting efficient and effective solutions, and provide a review of the plans and
specifications,

Tetra Tech appreciates the opportunity to submit our qualifications for this project. if you

should have any questions about the information provided, please feel to contact me at 414-
0054, extension 101.

Sincerely,

Jon C. Ludwig
irgctor.— /
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west virginict deparment of environmental profection

Division of Water and Waste Management Joe Manchin 111, Governor
601 5" Swreet, 8. B, Randy C. Huffiman, Cabinel Secretary
Charleston, WY 23304 waww, wvdep.org

Phone number; (304) 926-0495
Fax number: (304) 926-0496

September 17, 2008

To whom it may concern:

This letter serves as a recommendation for the utilization of Tetra Tech and Jon Ludwig for
future water resources projects.

Tetra Tech has supported WVDEP’s total maximum daily load (TMDL) development efforts
over the past six years. The scope and magnitude of the TMDL program requires very
aggressive project schedules that progress simultaneously. It is critical that these schedules are
mainiained because new, large projects begin each year, incrementally increasing the workload
as the TMDL program cycles through five hydrologic groupings of West Virginia watersheds.
The strong leadership of Tetra Tech’s management team and the exceptional performance of
their technical staff have provided WVDEP with high-quality and cost-effective products under
past and existing contracts.

I have personally worked with Jon Ludwig since 2001, and I highly recommend the water
resource management services of him and Tetra Tech.

Sincerely,
s e F
e {f - yd ) ?x._.»u ‘”{:f(’j P

s Y i ol

David A. Montali
TMDL Program Manger

Premoting & healthy environment.



Pennsylvania Department of Environmental Protection

286 Industrial Park Road
. Ebensburg, PA 15931-4119
February 19, 2008,

Bureau of Abandoned Mine Reclamai_:ioh ‘ ' | 814-472-1800

. WVDEP Purchasing Division
2019 Washington Street Bast - ©
'.Charleston, WV 25305-0130 -

Thomas G:ra.y, Tetra Tech

' To Whom It May Concem

o This letter is to venfy that Thomas Gray, While w1th his former amploye: GAI has . ,
" . provided consulting work to PA DEP, Bureau of Abandoned Mine Reclamation. Most recently,
Mr. Graywas invoived ina techmcal evaluation of the potential use of ten mine pools for water
. storage, with treatment and dascharge dunng 10W~ﬂow conditions. I was DEP’S project
coordmator for:this- evaluanon .

M. Gx:ay and hIS staffware responsive professional, and completed all work ina tuneiy
armer and under budgﬂt All items in the scope of work were fully addressecl :

Please contact me at the aboVe phone number zf you woulcl like to fuxther discuss thIS
proj ject and Mr. Gray s mvoivement :

Smcerely, .

,@,xm

- Pamela I, ﬁavec., Chief
~ Envitonmental Services Section
 Cambria Offic :

~

As Equal 6ppcnunity El:hplnyﬂr . L W.dep.state.pa.us } ’ Printad on Recycled Paper@



N i MARVLAND DEPARTMENT OF THE ENVIRONMENT
mEEeees 1800 Washington Boulevard e Baltimore MD 21230
E  410-537-3000 « 1-800-633-6101

frm i e s

Martin O"Mealley ‘Water Management Administration Shari T. Wilson
Governor Mining Program -- Bureau of Wiines Secretary
160 South Water Street
Anthony G. Brown Frostburg, Maryland 21532 Bob Summers
Lieutenant Governor Deputy Secretary
February 14, 2008
To Whom It May Concern:

‘ 1 have worked with Mr. Tom Gray since 2002 as the contract monitor for the Maryland Bureau of Mine’s
technical service confract and the Chief of the Maryland Abandoned Mine Land Program. During that time, Mr.
Gray was assigned tasks to perform technical services related to coal mining and coal mine rectamation, In general,
the work consisted of geotechnical evalpations, acid mine drainage evaluations, water supply evaiuations and acid
mine drainage treatment system enhancements,

Mr. Gray’s work was always of the highest quality and completed within the assigned time frame. 1
atiribute his success-to his experience and ability to understand a wide range of issues. He communicaied
effectively by providing work updates and was able to resolve 2 variety of techmical and administrative issues
_before committing time and resources, maximizing the value of his services to the State. ‘I would recommend him
to any person or agency considering contracting for his services. If you have any questions, please feel fiee to
contact me st (301)689-1460 or by email at mgarner@allconet.org. .

Sincerely,

M«%\M . é'zm
Michael P. Garner, Chief

Abandoned Mine Land Program
Maryland Burean of Mines

TTY Users 1-800-735-2258

www.mde.state.md.us
- Yia Maryland Relay Servise

@ Reeycled Paper
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TETRATECH

Hydrologic & Water Quality for Modeling for West Virginia Department of
Environmental Protection

Tetra Tech is recognized as a nationwide leader in
hydraulic and hydrological analyses for hydraulic features
and other infrastructure planning, design, and
construction. in addition, Tetra Tech offers specialized
experience and technical competence in hydraulic,

hydrodynamic, watershed, storm water, groundwater, and

water quality modeling; data collection and analysis;
environmental analysis and compliance; and stream and
lake restoration. This nationwide expertise coupled with

Client Name
WVDEP

Project Highlights
w  Hydrologic Modeling

u AML Source Tracking &
Assessment

AMD Water Quality
Modeling

Project Cost
$4,100,000

Completion Date

November 2003 - Present

compliex world

extensive experience gained through conducting the
many TMDL studies provides Tetra Tech with a thorough
understanding of the dynamic hydrologic, hydraulic, and

water quality processes associated with AMD throughout West Virginia.

Over the past 8 years, Tetra Tech
has supported West Virginia
Department of Environmental Protection
(WVDEP) and Environmental Protection
Agency Region 3 (EPA), to develop and fine-
tune a Total Maximum Dally Load {TMDL)
am Hydrologic Models  methodology to address various
developed by Tt . .

water guality impairments due to

acid mine drainage in West Virginia. This innovative modeling
approach, the Mining Data Analysis System (MDAS), was developed by Tetra
Tech to simulate hydrologic and water quality conditions throughout large
watersheds. MDAS Is a comprehensive GIS, dynamic modeling, and analysis
package that provides the ability to overcome the difficult simulation of a large-
scale watershed while maintaining a great level of detail {i.e., segmenting
watersheds into hundreds of smaller hydrologic units to address impairments in
small nested tributaries). The watershed modeling process involved the
compilation of meteorological, land use, stream and land use-specific hydrology
and pollutant data; hydrologic calibration and water quality calibration; and
generation of nonpoint source and in-stream flows and pollutant oadings. In
order to account for the multipie mining related sources, additional land use
categories that are specific to AMD were represented as nonpoint sources (e.g.
high walls, portals, and disturbed land from abandoned mines). Since 2003,
Tetra Tech has been the exclusive TMDL contractor for WVDEP and as an
ongoing effort, Tetra Tech staff routinely work with WVDEP staff to identify
hydrologic and water quality characteristics of abandoned mines throughout
West Virginia. Furthermore, Tetra Tech has a great

CLEAR SOLUTIONS”



deal of experience querying WVDEP’s AML databases, which we have access o
through a virtual private network connection from our Charleston, WV, office.

TETRATECH

To date, Tetra Tech has constructed and calibrated hydrologic models that cover
more than 82% of West Virginia. Furthermore, hydrologic models are currently
setup for the sites described in this EO! at a scale the hydrologic impacts of
these sites can be simulated and evaluated. The Racine {Bradshaw} Portals
project area is located in the Coal River TMDL watershed model. The portals with
acid mine drainage are adjacent to Short Creek in subwatershed 2601. WWDEP
and Tetra Tech have worked together to characterize the hydrologic and water
quality impacts from mining sources. Sources such as acid mine drainage from
seeps originating in refuse piles, highwall mines, and portals not only pose
human health risks but environmental risk and violations of water quality criteria.

complex world
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¢ /4 Racine Portals !

TETRATECH |
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TETRATECH
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West Virginia Department of Environmental Protection (WVDEP) is committed to

i implementing a comprehensive watershed based TMDL process that reflects the

¢ requirements of the TMDL. regulations, provides for the achievement of water quality
standards, and ensures that ample stakeholder
participation is achieved in the development and
WEST implementation of TMDLs.

VI RG ' N IA From 1997 through September 2003, USEPA
Region 3 developed West Virginia TMDLs, under
the settlement of a 1995 lawsuit, Ohio Valley
Environmental Coalition, Inc., West Virginia
Highlands et al. v. Browner et al. The lawsuit
resulted in a consent decree between the
plaintiffs and USEPA. The consent decree
established a rigorous schedule for TMDL
development and required TMDLs for the
impaired waters on West Virginia’s 1996 Section

Watershed Groupings
A

Betgh ointoon of mamberr T S0 X 303(d) list. While EPA was working on developing
?;?:::;M:EE ﬁ%ﬁ“&“ TMDLs, WVDEP concentrated on building its own
2 [ e mmmgb e, TMDL program. With the help of a TMDL
RAZ :;“f:f %‘8‘,;:2; L e stakeholder committee, the agency secured
a5 é”"‘“‘“"”‘"" funding from the state legislature and created the
é Shm ooy g i_:;'i’é'g’l: ﬁ::;m TMDL section within the Division of Water and
Waste Management.

¢ The TMDL stakeholder committee consisted of 22 members with balanced interests

. among extractive and manufacturing industries, environmental advocates, agriculture,

forestry, state and federat government, sportsmen associations, and municipalities. The
Client Name committee made recommendations for WVYDEP TMDL development and supported

West Virginia Department of general revenue funding.

Environmental P?:;fgg;; . Since October 2003, West Virginia’s TMDLs were and continue to be developed by Tetra
: Tech under contract to WVDEP. While accommodating the remaining TMDLs required by

i the consent decree, Tetra Tech generates numerous other TMDLs under a

¢ comprehensive watershed based approach. TMDLs are developed according to the

¢ Watershed Management Framework cycle. The framework divides the state into 32

i major watersheds and operates on a five year rotation process. The watersheds are

. divided into five hydrologic groups (groups A - E).

Project Highlights

= Met EPA’s rigorous scheduie
as defined in a consent
decree

. Prior to the existence of the TMDL Program, WVDEP stream monitoring and NPDES

¢ permit reissuance activities were organized in accordance with the Framework. The

. TMDL program was then designed to be synchronized with the monitoring and

. implementation schedule of the Framework creating a fully integrated watershed based
: program. The TMDL development process begins with pre-TMDL water quality

¢ monitoring and source identification and characterization. Informational public

. meetings are held in the affected watersheds. Data obtained from pre-TMDL efforis are
i compiled, and the impaired waters are modeled to determine baseline conditions and

P’;f;gg %%s; . the gross poliutant reductions needed to achieve water quality standards.

22 Member Stakeholder
Commitiee

= WVDEP has created unigue
ways to integrate large-scale,
watershed based TMDLs

! WVDEP then presents its allocation strategies in a second public meeting, after which
Completion Date : rina1 TMDL reports are developed. The draft TMDL is advertised for public review and
On-going © comment, and a third informational meeting Is held during the public comment period.
: Public comments are addressed, and the draft TMDL is submitted to USEPA for
. approval.

complex woridg
FCLEAR SOLUTIONS™
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TETRATECH

;. WVDEP's 48-month development process enables the agency to carry out an extensive

. data generation and gathering effort to produce scientifically defensible TMDLs. WYDEP
- strategically plans water quality monitoring prior to TMDL development where numerous
- monitoring locations are established and a comprehensive suite of analytes are

: sampled. This fine scale monitoring resolution coupled with identification and

| characterization of problematic sources through field-based source tracking activities

. provides a sound basis for assessment and TMDL. development for all streams and

¢ impairments within the watershed.

. Inaddition, Tetra Tech has created unique ways to integrate large-scale, watershed
{;’ based TMDLs with fine-scale, highly technical methodologies that produce

“implementable” TMDLs in a cost-effective manner. The comprehensive watetrshed
based approach typically includes all known impairments in the watershed and involves
a multi-faceted modeling approach
to address total recoverable metals,
dissolved metals, acidity (pH),
bacteria, and biclogical
impalirments. This watershed based

PS and NPS Allocation
Spreadsheets

complex woridé%
SCLEAR SOLUTIONS™

approach allows Tetra Tech to
maximize efficiency throughout all
phases of TMDL development and
thereby minimizing funding
requirements of their TMDL
program. Since 2003, Tetra Tech
has completed over 1,300 EPA
approved TMDLs (428 streams) with
another 675 (250 streams)
currently under development.

Tetra Tech also has designed a
“TMDL on CD” concept where all
relevant TMDL information (TMDL
Reports and Appendices, Technical
documentation, and supporting
data) is included on a CD-ROM. To
further improve the “usability” of the
TMDLs, Tetra Tech developed a

: series of interactive tools to provide
—oeoee TMDL implementation guidance.
These tools are designed to simplify
and assist "implementers”

{nonpoint source staff and permit writers) in using the TMDLs to develop watershed

. plans and issue/renew permits. An interactive ArcExplorer geographic information

i system {GIS) project allows the user to explore the spatial relationships of the source

! assessment data, as well as further details related to the data. Users are also able to

. “room in” on streams and other features of interest. In addition, spreadsheet tools (in

¢ Microsoft Excel format) were developed to provide the data used during the TMDL

i development process, and the detailed source allocations associated with successful
TMDL scenarios. These tools provide guidance for selection of implementation projects
¢ as well as for permit issuance and are also included on the TMDIL. Project CD.



TETRA TECH

Rock Springs, Wyoming

The Wyoming Abandoned Mine Lands (AML) Project 17.6A
is a State-Wide ID/IQ contract for mitigating coal mine
subsidence hazards awarded to Tetra Tech by the Wyoming
Department of Environmental Quality Abandoned Mine
Lands Division. Initial work under this contract inciudes
assessment of subsidence hazards within the City of Rock
Springs where historic underground coal mining from the
1860s to 1950s resulted in approximately 900 acres of the
city being undermined and a history of moderate to severe
subsidence as a resulit.

Although subsidence mitigation efforts have been
implemented through a number of previous projects for
AML and the Bureau of Mines by others, Tetra Tech was
selected for the current work on the basis of the
unparalleled qualifications of its multi-disciplinary project
team including specialists in geclogical engineering,
forensic geotechnics, geophysical investigations, underground mine design and
~_ Client Name  gpouting, Detailed geomechanical characterization of the subsurface conditions
Wyoming Department of L L N
Environmental Quality « coupled with highly advanced state-of-the-art geophysical imaging and
Abandoned Mine Lands Division | processing techniques to delineate mine voids are being used to allow
subsidence risks to be accurately quantified and focused, cost-effective
mitigation solutions to be developed.

Project Highlights

w Extensive use of GIS to
assimilate data from
thousands of existing borings

= State-of-the-art geophysical
imaging

u Subsurface Investigations

= Air quality monitoring for
mine gases

s Structural distress surveys
and structural monitoring

w Subsidence hazards
assessment

= Public meeting participation

Profect Cost
$2,100,000

Completion Date
On-going

compiex woridi{'
SCLEAR SOLUTIONS™



TETRATECH

South Fayette Township, Allegheny County, PA

The South Fayette Conservation Group was awarded a
grant from the Pennsylvania Department of
Environmental Protection (PADEP) Bureau of
Abandoned Mine Land Reclamation to design a
passive treatment system to treat the Gladden Mine
discharge . They retained Tetra Tech to complete this
design. The scope of work for the abandoned mine
site includes:

*  Surveying and topographic mapping of the
existing discharge and adjoining area along
Mitlers Run.

e Exploration of the site to include; instailation of
two mine pool monitoring wells, site
reconnaissance, wetland deleation, and a preliminary passive system

Cllent Name design.
South Fayette Conservation |
Group + Final design and permitting of the paasive treatment system, to inciude
Project Highlights final passive treatment design, erosion and sedimentation control

permitting, Chapter 105 stream and floodplain encroachment permitting

= Treatment of acidic/iron {including using Federal Emergency Management Agency’s (FEMA) model

contaminated water . ) .
: to conduct a hydraulic study of the floodway], construction drawings,
= When completed will restore specifications, and report.
Millers Run and improve
water quality in Chartiers @«  Water sampling and analysis.
Creek

+ lron oxide recovery plan.
e Includes iron oxide recovery

Project Cost
$500,000

Completion Date
On-going

complex worid?&
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TETRATECH

Lackawanna County, PA

Client Name |

Baitimore District U.S .Army
Corps of Engineers

Project Highlights

Tetra Tech conducted an engineering evaluation of alternatives
to restore reaches of Powderly Creek impacted by acid mine
drainage (AMD). The creek had been impounded, choked with
fine sediments, and buried by mine tailings. Tetra Tech collected
soil, water, and aguatic biology samples to assess the aquatic
and riparian habitat, and prepared a detailed HEC-RAS hydraulic
model to help evaluate stream restoration alternatives.

Because impacts to stream flows, floodplains, bank and bed
materials, and stream location had been severely impacted by
coal mining activities, geomorphologic modeling was essential
for the successful development of stable stream restoration
designs. Overland and in-stream sediment loads, hydraulics, bed
forms, stream profile, impoundment and wetland impacts, and potential

rnanagement practices were evaluated to fully describe site geomorphology
with and without the restoration projects. Geomorphic resources included
USACE documents such as EM 1110-2-4000, EM 1110-2-1418, ERDC-CHL TR-

01-28, and the “WES Stream Investigation and “Streambank Stabilization

s Geomorphic modeling and
sediment load analysis

v HEC-RAS hydraulic modeling 51@

s Passive AMD treatment
alternatives evaluated

v MCACES cost estimate and
preparation of construction
documents

Project Cost
$335,060

Completion Date
2005

complex worldi\

b 4 o
K CL' \ U et P g™ LATHE BT AhARRO]

Handbook.”

. Tetra Tech prepared restoration options including wetland improvements,

wetland creation, stream restoration, stream channel relocation, development
of floodplains that appropriately link to the restored stream, low head
fioodwalls, potential breaching of other iow head dams, and creation of
stormwater BMPs. Passive systems for treating acid mine drainage (AMD)} were
incorporated into the designs with treatment units located in the riparian
corridor. The detailed designs of the selected alternative to restore the Powderly
Creek watershed included a geomorphic evaluation, sediment load study,
MCACES costs, construction documents, dam modifications, and passive AMD
treatment systems.
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TETRATECH

San Luis Valley, Colorado

By working together, representatives from
government, private industry, and the public
have developed and are implementing
proactive and expedited watershed-based
solutions to the environmental effects of
historical mining and milling in the Bonanza
Mining District.

% Tetra Tech managed the project on behalf of
the Bonanza Group and provided the

: necessary environmentai science and

AR AR engineering services to complete the site

Before Restored characterization, acquire necessary permiis
: and authorizations, and implement response
Client Name | ACtiONS.
ASARCO Incorporated

: Response actions include in-piace and on-site tailings and mine waste
Project Highlights . consolidation and closure, storm water controls, stream rehabilitation and
riparian zone enhancements, revegetation, contro! of acid mine drainage, and

s Stream channel segment
passive water treatment.

restored to stable meander
pattern after removal of

valley-fill tailings As part of the project, stream banks have been stabilized and riparian zones
impoundment | restored along approximately four miles of Kerber Creek impacted by historic

tailing impoundments and fiuvially deposited tailings. This stream

© rehabilitation work has included relocating a one-half mile long segment of the
creek to a new, stable, meandering channel after removal of a valley-fill tailings

impoundment.

= Numerous In-place closures
of fluvially-tdeposited tailings

Consolidation and capping of
selected tailing deposits and

impoundments . stream stabilization measures inciude placement of rock barbs, vortex weirs,
» Numerous stream bank log revetments, and riparian trees and shrubs. The riparian zone
stabilization measures . enhancements and revegetation of the areas have served to both stabilize

Project Cost stream banks and improve water guality.

Confidential

Compietion Date
1999

complex worfdé
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TETRATECH

Client Name
Colorado Department of Public
Health and Environment

Project Highlights

w  Dam and Channel Design

u Geotechnical Design

= Construction Documents

= Construction Administration

Prgject Cost
$1,400,000

Completion Date
2007

complex world‘;;
SCLEAR SOLUTIONS™

Gilpin County, Colorado

Tetra Tech performed professional engineering and surveying
services for the planning and design of water quality
improvements in the North Clear Creek watershed. The Clear
Creek/Central City Superfund Site encompasses many mine
waste rock piles dating back to the mid-19% century gold
rush days. Abandoned waste rock piles contaminated the
watershed with acid mine drainage and contaminated
sediments. This project reduces runoff contact with the
waste rock, coellects sediments for future removal, and
provides fiood control to Central City and the Town of Black

= Hawk.

Key project elements include:
B Hydraulic and geotechnical design of two rock fill dams with heights
exceeding 25 feet
A soil naif wall with a natural stone veneer to protect Gregory Guich

Design of runon and runoff control ditches o minimize water contact
with five waste rock piles

Stone protection of waste rock pile toes adjacent to the creeks
Construction observation and administration

Interfacing with the Colorado Department of Public Health and
Environment, the Environmental Protection Agency, and local
municipalities

® lron oxide recovery plan



TETRATECH

Leadville, Colorado

Tetra Tech prov:ded engineering, environmental and management services to
support CERCLA activities related to the remedial
investigation (RI), feasibility study (FS), and remedial
design for closure of the Apache Tailings Site in the
California Guich Superfund Site. The Site consists of
muitiple impoundments containing sulfide and oxide
tailing with elevated concentrations of arsenic, cadmium,
copper, lead and zinc. Tetra Tech has represented Asarco
at numerous Technicat Advisory Committee meetings
attended by EPA staff, and state and county officials.
Activities at the site have included:

Preparation of RI/FS documents to characterize sources
of metals loading and evaluate remedial alternatives. Rl
activities were conducted to characterize geologic,
. hydrologic, geochemical and geotechnical conditions at the site including
geochemical modeling and the development of a chemical mass-loading

Client Name balance model for site groundwater and surface water, which characterized the

ASARCO Incorporated : relative contributions and release mechanisms of potential sources. The FS
. evaluated the technological and economic feasibility of in-place closure options,
Project Highlights \ .

s Provided ‘turn-key’ services | &% weli as complete removal. Based on the evaluations in the FS, the EPA

from site characterization selected an in-place closure alternative as the final remedy.

and evaluation through . )
design and construction ~ Design of the Final Remedy utilizing a multi-layer soit and geosynthetic cover

management system. Specific design related activities included the following:

Apache Tailing impoundments

= Site characterization and @ Implementation of geotechnical investigations, slope stability analyses,
alternatives evaluation | and cut and fill calculations to evaluate closure alternatives and support
supported in-place closure .
“ design efforts.
Completion Date . g petailed analyses of the

1996 - 2002 4 :
cover system including

a cover soil borrow area
investigation, HELP
modeling, evaluation of
a geocomposite
drainage layer, and
block failure stability
analysis.

# Preparation of
construction drawings,
specifications, and bid / contract documents for remedial construction.

Removal of tailing from floodplain

Tetra Tech provided construction management services, including evaluation of
. bids, administration of the contract, and construction quality assurance.

compiex worldé
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Concurrent with the RI/FS process, Tetra Tech planned and implemented
several interim removal actions at the Site:

TETRATECH

B Removal of 41,500 cubic yards of tailings from two small
impoundments located in the California Gulch flood plain.

Installation of riprap for erosion 9rofection and stream stabilization.

Placement of surcharge fill and the installation of vertical wick drains to
expedite consolidation over a portion of the main impoundment.

complex wor!dfg‘i
iCLEAR SOLUTIONS”
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Minturn, Colorado

Located south of Vail, Colorado, the site is adjacent to the Eagle River and
includes extensive underground mine workings, an underground mill, as welt as
extensive surface facilities. The site is located in difficult, mountainous

_ - topography with complex subsurface geology.

Heavy metals contamination from mining and miiling
wastes has resulted in elevated concentrations of these
hazardous substances in the Eagle River.

Tetra Tech, Inc. was retained to provide technical oversight
for the remediation of the Eagle Mine CERCLA site. As
part of our oversight role, we reviewed and provided

e Bl recommendations for consolidation and closure of a solid
waste tailings repository, mine plugging, and subsurface grouting to reduce
Remedial actions at the Eagle Mine | geepage to the Eagle River, and treatment of mine seepage water.
site included plugging of adits to
reduce acid mine drainage. . We also regularly reviewed the results of surface water monitoring and

groundwater monitoring as the remediation phases have been implemented.

Technical oversight for the mine plugging included a review of the adit plug
design, and oversight of the construction of the Ben Butler and Tip Top Portal
plugs; oversight of the capping of the tailings pond inciuding the slimes section
that was capped with a geosynthetic clay liner {GCL).

Although the structure design of the plugs was found to be satisfactory,
interconnections with older mine workings resulted in seepage to Rock Creek.

Tetra Tech, Inc.’s analysis indicated that more strategic plug locations and/or
an effective grout curtain installation could have improved the effectiveness of
the remediation and reduced seepage to Rock Creek. As a result, adit plugs
were strategically located to reduce seepage and improve remediation
effectiveness.

complex worldy
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TETRATECH, INC.

Biff D. Cummings, P.E.

Education

Present Candidate for M.S.C.E., Geotechnical Engineering - University of Pittsburgh
B.S., Civil Engineering, Pennsylvania State University 1978

Professional Registration/ Certifications

Professional Engineer: Pennsylvania

Professional Engineer: Ohio

Professional Engineer: West Virginia

Professional Engineer: Indiana

Professional Engineer: [linois

Professional Engineer: Alabama

National Council of Examiners for Engineers and Surveyors
40-hr OSHA HAZWOPER, 1983

8-hr OSHA HAZWOPER Refresher May 2007

Qualifications

Mr. Cummings has over 29 years of professional experience in the engineering civil, geotechnical, and geo-
environmental engineering in design, consulting, construction and project management. He has particular
expertise with remedial design and remedial actions that include closure plans, synthetic and clay caps, leachate
collection, slurry and sheet pile walls, groundwater collection systems, waste removal, and in-situ stabilization.
His experience also includes waste disposal areas such as Jagoons, landfilis and coal tailings dams. Additionally,
Mr. Cummings is experienced in geotechnical engineering and investigations to include building foundations,
waste and soil consolidation, slope stability, mine subsidence, and fill placement. His experience also includes
the full range of civil site design (land development) and abandoned mine land reclamation (mine drainage and
seals, regarding and vegetation of spoil piles, landside investigation and abatement, subsidence abatement, mine
and spoil fires, and stream channel restoration).

Experience of interest

CH2M Hill - Prairie Waters Project - City of Aurora, Colorado. Senior Project Engineer responsible for
performing Flood Hazard Study for a 5 mile stretch of the South Platte River between Brighton and Fort Lupton,
Colorado. The study was performed to help locate structures, develop structural requirements and building
elevations, and provide a baseline for evaluating the impacts of project development. Models were developed
using the U.S. Army Corp of Engineers River Analysis System, HEC-RAS. Development of the models was
aided with the use of a program developed by Boss International, Inc. called RiverCAD RMSTM, which operates
as a graphical pre- and post-processor to HEC-RAS inside of AutoCAD SoftDeskTM. The project also involved
the development of a Flood Hazard Permit for submission to the county.

ALCOA, Davenport Works — Outfall 002 Reconstruction, Davenport, ITowa. Project Manager /Engineer
responsible for evaluating, designing, and oversight for the installation of a 600 foot long, 5 foot deep outfall
channel from the plant to the Mississippi River. The unique design included a geomembrane liner system which
prevented infiltration of LNALP impacted groundwater into the outfall along with a fabric-form concrete liner
which protects the geomembrane from damage and uplift. The project also included the installation of a 54 inch
diameter flap valve at the channels outfall pipe to prevent backflow into the channel during seasonal river
flooding. This work was performed as a Non-Time Critical Removal Action under an Administrative Order of
Content with USEPA.

Confidential Client — Feasibility Study of Remedial Alternatives, Indiana. Project Manager/Engineer
responsible for evaluating the cost and technical feasibility of scenarios to contain and/or treatment of high pH



TETRATECH, INC.

and arsenic impacted groundwater resulting from past waste disposal from glass making operations. The work
included pilot scale testing and lab testing of various treatment alternatives along with subsurface investigations
and evaluations of engineer barriers and cover alternatives including, slurry walls, grout curtain walls,
geomembrane caps and a phyto-cover system.

Alcoa, Inc. — Hurricane Creek Leachate Collection Drain, Bauxite, Arkansas. Project Managet/Engineer
responsible for the evaluation, design, and construction oversight of a 18 foot deep — 2,700 foot long trench drain
for collection of high pH leachate seepage from the bauxite residue deposit area (BRDA) at the former Reynold’s
Metal Company, Hurricane Creek processing facility. The work included several phases of investigation to help
define both the problem and the solution. Investigations included installation of wells and piezometers,
geotechnical borings, pump draw-down tests, geophysical testing, geotechnical testing, and a stream survey. Final
construction included the installation of six sumps and cleanouts, a 2 foot wide sand-backfilled trench witha 6
inch diameter slotted HDPE pipe. Due to high groundwater conditions and the presences of flowable sand in the
excavation, a specialty contractor using a “one-pass” trenching machine installed the drain system.

Alcoa, Inc. — Bauxite Residue Disposal Area (BRDA) Maintenance Project, Listerhill, Alabama. Project
Engineer responsible for the evaluation, design, and oversight of activities associated with the maintenance of a
closed 100 acre BRDA. Evaluation activities included preliminary designs along with cost and technical
feasibilities of alternatives. Maintenance activities included: the removal of vegetation and trees from the surface
and sides of the BRDA, the stabilization of embankment slopes through the relocation of approximately 2,000
feet of perimeter ditch and the buttressing/flattening of unstable slopes, and; the filling of depressions on the
BRDA to promote drainage and reduce infiltration. Construction work included approximately 30,000 cubic
yards of earthwork and the installation of 1,500 feet of internal drainage.

Howmet Castings — Landfill Closure Report, LaPorte, Indiana. Project Manager/Engineer of Record for the
evaluation and preparation of a closure certification for the foundry waste landfill at the Howmet Castings Facility
in LaPorte, Indiana. Tasks associated with the project included a subsurface investigation of the Site consisting of
19 test borings, preparation of a survey map (including filing with the County Recorder of Deeds), and
preparation of a report for submission and approval to Indiana Department of Environmental Management
(IDEM}.

Bayer Corporation — Remedial Action Work Plan for the South Landfill, New Martinsville, WV. Project
Manager/Engineer responsible for the preparation of design and Remedial Action Work Plan (RAWP) for the
closure of the South Landfill (SWMU Group A) at Bayer Corporation’s New Martinville, WV Fagcility. The work
involved included: preparation of a landfill cap design to mitigation filtration; design of stormwater management
and sedimentation and erosion control facilities, and; the preparation of a RAWP for submission to USEPA and
the West Virginia Division of Environmental Protection (WVDEP). The approximately 5 acre landfill contained
wastes from past disposal operations at the plant system that, based on previous investigation, were impacting
groundwater. The cap design consisted of a multi-layer system utilizing a geomembrane, and geocomposite
drainage materials.

Geotechnical Engineering/Investigations

Parkway Center Mall Foundation Rehabilitation, Pittsburgh, Pennsylvania. Project manager and senior
engineer for the investigation, design, and construction program for the rehabilitation of the foundation system of
$30 million shopping mall including deep mine grouting. The mall was settling leading to severe structural
damage due to differential settlement and subsidence. Mr. Cummings developed subsurface exploration plans,
analyzed the data obtained, designed methods to support the mall without restricting business operations, and
managed construction oversight of the foundation correction methods.

AEP Southern Ohio Coal Company - Barnes Landshde Litigation. Project manager and senior engineer fora
landslide/mine subsidence litigation case. It was contended by a homeowner that mine subsidence ledto a
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landslide that was damaging his home and the coal company hired ICF Kaiser to support its defense. Mr.
Cummings developed plans for the installation of slope monitors, supervised long-term data collection, analyzed
data, evaluated seasonal hydrogeologic conditions, and provided documentation for use in court to defend the coal
company.

PPG Industries, Inc. - Lake Dorothy Dam Rehabilitation, PPG Barbarton, Ohio. Senior project manager
responsible for the evaluation and design of measures to repair a debilitated sluice gate outlet system and protect
the 30-foot-high earthen embankment against overtopping during the occurrence of the probable maximum fiood
(PMF). The design incorporated an innovative approach by using a Roller-Compacted Concrete (RCC) shell on
the dams downstream face in lieu of more conventional erosion protection methods.

Greenfield Landfill Siting Study. Senior engineer responsible the geotechnical evaluation for a landfill siting
study. He has also developed the operational plan for a municipal waste incinerator ash disposal landfill which
included plans for material handling, liner construction, groundwater monitoring and testing, leachate
management and contingency plans.

Civil Site Design

Tri-County Commerce Park. Senior project manager and engineer-of-record for the design, contractor
procurement, and construction management/monitoring efforts for an 115-acre industrial park which included
three separate construction contracts: general site work, 1.2-mile water line extension, and a 150,000-gallon-per-
day sewage treatment plant.

Robinson Town Centre. Senior project manager for construction monitoring and design activities for the 200-
acre, $60 million regional shopping center. Work on the project included development of grading plans for the
3.5-million-cubic-yard earthwork operation, erosion and sedimentation control, stormwater management,
roadways and parking areas, and utility layout. This effort also included construction monitoring and inspection
for all earthwork activities, Campbell's Run bridge installation, and pavement instailations.

Remedial Design/Remedial Action

Port Authority of Allegheny County, Site Assessments and Remedial Action Program, Pittsburgh,
Pennsylvania. Program Manager for the 5 year - $5 million contract to perform environmental audits, site
investigation, site evaluations, remedial design, construction management and operation and maintenance of
remediation systems at Port Authority properties. Managed four (4) concurrent work orders at three garage sites
involving leaking underground storage tanks. The work orders include construction management services fora
$800,000 groundwater treatment system and ACT 2 negotiations to develop clean-up requirements. Collected
data to support the discontinuations of treatment operations and provided recommendations for no future actions
at each of the sites.

U.S. Army Corp of Engineers - Vint Hill Farms Station, Warrenton, Virginia. Senior Project Engineer
responsible for design and construction support for the multi-layered RCRA landfill cap. The contaminants of
concern encountered in seeps and groundwater at the site included semi-volatile organics and metals. In addition
to the 5 acre geosynthetic cap, an erosional control system consisting of gabion baskets and revetment were
designed and installed to protect the toe of the landfill and cap from the high seasonal flows of an adjacent
tributary.

PPG Industries, Inc. - BHC Storage Pile, Natruim, West Virginia. Senior Project Engineer responsible for the
design of the soil cover system for an 3.5 acre Solid Waste Management Unit (SWMU) at an operating plant.
Also provided technical support to negotiations to stem agency requirements and eliminate the need for a RCRA
cap. The design effort included an evaluation of various cover alternatives including the beneficial use of fly ash;
a by-product of the facilities coal fired power plant.
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PPG Industries, Inc. - Lime Lake #3 and #5 Reclamation, Project, Barberton, Ohio. Senoir Project Engineer
provided engineering RI support, permitting services, and design for PPG Industries' Lime Lake #3 and #5
Reclamation Project in Barberton, Ohio. The work was done as part of PPG's efforts to reclaim land occupied by
lime spoils generated from the commercial manufacturing of soda ash. The objective of the work was to obtain a
permit to utilize municipal wastewater treatment plant (WWTP) sludge to mix with the lime waste to form an
artificial soil.

U.S. Army Corp of Engineers - Aberdeen Proving Ground - Old "O-Field", Edgewood, Maryland. Senior
Project Engineer responsible for the multi-discipline design effort and construction support for the Permeable
Infiltration Unit (PTU) cap and ancillary systems. Old O-Field was a landfill area used by the Army for storage,
handling, disposal and destruction of chemical warfare materials, and decontaminating chemicals. It also
contained white phosphorous along with exploded and unexploded ordnance. The unique PIU design consists of
four components. These components include a blast resistant sand cover, an air monitoring system, a subsurface
trickling system for the application of treatment solutions, and a surface sprinkler system including a 500,600
gallon water tank and emergency pump system. The entire system was designed to: mitigate the effects from
exploding ordnance; detect the discharge of chemical agents; saturate the sand cover layer in order to suppress
discharges from the cap. Due to the extreme hazards at the site, initial construction activities were, and were
designed to be performed using radio controlled remotely operated earth moving equipment and onsite monitoring
equipment.

PPG Industries, Inc. — Feasibility Study of UST Closure, Oakcreek, Wisconsin. Project Engineer responsible
for evaluating the feasibility of four closure scenarios of underground storage tank (USTs) without impact to
operations and active above ground tanks (AST), roads, or structares. Also identified and evaluate alternatives to
alleviate any geotechnical concerns. Provided recommendations.

Union Pacific Railroad Company - Toyota Parcel Remediation, Long Beach, California. Senior Engineer
responsible for the geotechnical evaluation and technical design review of remedial activities at the 31-acre
Toyota Parcel. Responsibilities included establishing parameters for construction of a cap and pavement over the
site, which consisted of swamps containing oil field production waste. Also developed an investigation program
consisting of cone penetrometer, standard test boring and geotechnical test to evaluate potential the potential
subsidence at the site due to the increase in loading cause by site grading operations. Evaluated material
stabilization and oil drainage collection systems.

Urban Redevelopment Authority - Herr's Island Remediation Project, Pittsburgh, Pennsylvania. Senior
Project Manager responsible for design and construction management activities involving the construction of a
1.5-acre double-lined landfill cell and the removal and disposal PCB contaminated materials. Responsibilities

included management of on-site personnel, project staffing, budgeting, invoicing, and client interface.

Alcoa - Vancouver Works, Vancouver, Washington. Senior Project Manager responsible for the design and
construction/bid package preparation for a "clean closure” cap at the site of three reclaimed spent potlining piles.
Also served in a similar capacity on the preparation of a package for the relining of a five-acre stormwater/sludge
lagoon.

Alcoa Rockdale Works - Cell No. 1 & 2 Closure Caps, Rockdale, Texas. Senior Project Manager responsible
for the design of a nine-acre RCRA cap covering two spent potliner landfills. The design incorporated the use of
bottom ash from the facilities coal-fired power plant as permeable material in the cap drainage layer.

U.S Air Force - Landfill 2 Cell Closure Plan, Andersen Air Force Base, Guam. Responsibie for the
preliminary design and feasibility study of the project which involved the delineation of waste containment cells,
preparation of preliminary plans and construction details, and a technical and economic feasibility analysis of
several capping alternatives.
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Waste Disposal

Babst, Calland, Clements and Zomnir. Senior project manager responsible for the preparation of an expert
report regarding design and construction of clay lined industrial waste landfill cells, and the appropriateness and
effectiveness of remedial actions preformed at the site under the NCP. Also investigated the causes of subsidence
in a drainage pipe located beneath the cells.

Pine Creek Impoundment. Senior project manager responsible for the evaluation and design of a 165-foot-high
expansion of an upstream constructed coal tailings impoundment to store an additional 18 million tons of waste
material. Project tasks included subsurface investigation and piezometer installation, physical testing including
static and cyclic triaxial shear tests, hydrologic and hydraulic evaluations of drainage facilities, a seismic
evaluation and liquefaction analysis, consolidation pressure analysis, stability analysis, and development of plans
and specifications.

Chloride Greenfield Landfill Siting Study: Geotechnical Investigation, Becancour, Quebec. Senior
technical reviewer for the geotechnical investigation and assessment of foundation conditions for the project
which included the preliminary geotechnical investigation and evaluation for two 400-acre landfill sites.
Elements of work included; performing a subsurface exploration program, chemical and physical testing of soil
samples, evaluation of bearing capacities, potential settlements and a report containing conclusions and
recommendations for the development of the landfill.

Edgewater Plant Solid Waste Landfili, Lorain, Ohio. Responsible for design and preparation of construction
documents for the project which involved the design for the expansion of a 50-acre ash Jandfill. Elements of the
work included: evaluations to maximize disposal life, hydrologic and hydraulic analysis, geotechnical
investigations and stability analyses, stormwater control through development of wetlands, and development of
closure requirements. The final submittal for the project included drawings, specifications, operational
requirements and construction cost estimates.

Vicon Sunderland Landfill. Task manager responsible for the preparation of the Operational Plan for a 25-acre
municipal waste incinerator ash landfill. Elements of the plan include waste handling and placement, surface
water and leachate management, monitoring, contingency plans, and closure activities.

ALCOA Rockdale Works - Cell No. 5. Senior project manager responsible for the design of a four-acre double-
lined lagoon/landfill for disposal of calcium-finoride waste product.

Abandoned Mine Lands Reclamation

Barton Mine Fire, MD. The purpose of this project is to design the abatement plan for a fire within an existing
deep mine using a cutoff trench. The site is located approximately 2.5 miles east of Barton, Maryiand. The area
was initially strip mined approximately 6,000 feet along the outcrop with the deep mine entries developed in the
coal seam at the base of the highwall. The mine fire has extended about 200 feet into the deep mine at various
locations along the strip mine highwall. Present preliminary designs and associated quantities and cost estimates
for comment by Maryland Bureau of Mines personnel. Develop final construction design drawings and technical
specifications. Prepare final construction cost estimates.

Barnabus Refuse Piles, WV. Sealing of approximately five deep mine openings and development of
reclamation plans. Site contained unstable, eroding refuse piles and open abandoned portals with attendant
drainage. Services performed included: Detailed field reconnaissance, collection and laboratory analysis of
refuse and soil samples, ground control survey, reclamation designs, hydrologic and hydraulic analyses, designs
for wet and dry mine seals, evaluation of areas as direct-seeded growth medium because of limited borrow areas.



TETRATECH, INC.

Lawrence A. Drane Hll P.G.

Education

M.S., Hydrogeology and Geophysics, University of Toledo, 1993
B.S., Geology, Minor, Civil Engineering, Youngstown State University, 1989

Professional Registration/ Certifications

Licensed Professional Geologist, Pennsylvania; PG002762G; 11/14/1995
OSHA 1910.120 40-Hour HAZWOPER Training; June/1992

OSHA 1910.120 8-Hour Annual Refresher Training

Qualifications

Mr. Drane has over 16 years experience in the environmental field and prior to that he spent three years in the
surface mining industry doing mining permits and mapping and surveying. He has wide range of experience in
the environmenta} field from the perspective of investigation and remediation at hazardous and non-hazardous
waste sites and has extensive experience at a variety of industrial facilities, including steel manufacturing, steel
finishing, foundries, processing plants, light and heavy manufacturing, chemical plants, and power plants to name
a few.

He is experienced in working with State and Federal agencies and works to come up with innovative and
economic solutions that will be beneficial to the client and to meet the regulatory requirements.

Mr. Drane’s environmental experience and extensive computer experience has been utilized on a variety of
projects, including long term Remedial Investigations/Remedial Action projects, Phase I and Phase II
investigations, long term environmental risk based analysis, Pennsylvania and Ohio brownfield site investigations
and closures, soil and groundwater remediation for VOCs, SVOCs, petroleum hydrocarbons, PCBs, and metals,
Underground Storage Tank (UST) investigations and closures, supervision of excavations and slurry wall
construction, RCRA tank and facility closures, and design and construction of groundwater stripping systems.

Most recently, he managed the environmental permitting and initial siting and investigations for a $4 billion Coal-
to-Liquid Plant that is proposed to be constructed in Wellsville, Ohio.

Experience of Interest

Project Manager; Ohio River Clean Fuels; Ohio River Clean Fuels; Wellsville, Ohio; January 2006 to
August 2007. Managed portion of proposed $4 Billion Coal-to-Liquid Fuel facility. Overall Management of
Environmental, Air Permitting, Water Permitting, Ohio Power Siting Board Application, Geological Exploration,
Deep Mine Exploration and Analysis, Archeological Studies, Noise Analysis, Geotechnical Studies, Preliminary
Site Civil, Wetland and Stream Assessments, Indiana Bat Survey, 401/404 Permitting and Mitigation, Allernative
Site Analysis, and several other smaller subtasks.

Project Manager; Confidential Client; Various Sites; June 2000 to August 2007. Managed several sites
across the Unties States that were in various phases of remedial action. Most of the sites involved chlorinated
solvents.

Publications/Presentations

Drane, Lawrence A., IIl., Lon C. Ruedisili, Jamie Kreglow, James M. Raab, and Wayne Jones, “Hydrogeological
and Geophysical Investigations of Thompson Township, Seneca County, North-Central, Ohio,” Midwest Ground
Water Conference, Indianapolis, Indiana, October 9-11, 1991. (Presenter)
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Ruedisili, Lon C., Gary E. Kihn, Kenneth M. Forester and Lawrence A. Drane, 111, “Hydrogeology and
Geochemistry of Karst, Features of Bellevue-Castilia Region, North-Central, Ohio,” Geological Society of
America, San Diego, California, October 21-24, 1991,

Drane, Lawrence A., IIL, Donald J. Stierman, Lon C. Ruedisili and Jamie Kreglow, “Geophysical Investigation of
the Geologic (Karst) Controls of Ground-Water Flow in Thompson Township, Seneca County, North-Central
Ohio,” Geological Society of America, lowa City, fowa, April 29-May 1, 1992. (Presenter)
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THOMAS A. GRAY, P.E.

Education

B.S., Mining Engineering; the Pennsylvania State University; 1973
MBA, Business Administration; University of Pitisburgh; 1977

Professional Registration/ Certifications
Professional Engineer Pennsylvania, 26978-E, 1978
Professional Engineer, Maryland, 17048, 1989
Professional Engineer, Virginia, 11628 1980
Professional Engineer, West Virginia, 10523 1988

Qualifications

Mr. Gray has 34 years total years of professional experience. His is a technical expert in mining engineering,
mine reclamation, coal ash disposal and utilization, watershed and ecosystem restoration, mine subsidence, acid
mine drainage remediation , mine stabilization via grouting and abandoned mine fire mitigation.

Mr. Gray specializes in active and abandoned mining projects and with infrastructure projects that have mining
related concerns. His project management responsibility has included construction, engineering, regulatory
compliance, and research and development.

He has been responsible for the successful completion of many unique projects, including use of abandoned mine
pools as storage reservoirs for combined sewage overflows; use of stored water from abandoned deep mine pools
as replacement flow during drought conditions in the Susquehanna River basin; program manager for U. S
Department of Interior’s Office of Surface Mining emergency response program in Pennsylvania, Maryland,
Michigan, Kentucky and Georgia; investigating and preparation of construction plans and specifications for the
control of a large abandoned mine fire in the anthracite region of Pennsylvania; power plant site selection and
preliminary design of waste disposal site for Dominion Resources in Southwest Virginia; investigating, preparing
design documents and construction oversight for mitigating mine subsidence potential at a new power plant site in
Indiana for Duke Power; project planning to utilize CO2 emission trading to fund abandoned mine fire control;
managed two large acid mine drainage and subsidence control projects though injection of alkaline coal
combustion ash; principal author of general evaluation report for the U.S. Army Corps of Engineers for the
restoration of the aquatic ecosystemn of the South Branch of Blacklick Creek in Pennsylvania.

Experience of Interest

Senior Project Manager, Duke Energy, Edwardsport, IN, 2004-2007. Evaluated subsidence potential at an
undermined site selected as a new power plant location. The mining under this site was approximately 50 feet
deep and had been abandoned for over 50 years. Plans and specifications were prepared for grouting 20 acres of
the site with a fly ash/cement mixture. Testing was performed to verify the suitability of the grout mix. Available
onsite ash was investigated and determined to be acceptable. Construction monitoring was also performed.

Senier Project Manager, Consol Energy, Greene County, PA, 2005- 2007. Evaluated longwall mining
subsidence and impacts to surface structures.

Senior Project Manager, Dominion Resources, St Paul, VA, 2005-2607. Performed a siting investigation o
determine the best location for a new coal fired power plant in Southwestern Virginia. A regulatory fatal flaw
analysis was performed on potential solid waste disposal sites. Preliminary designs and permit documenis were
prepared, including a hydro geologic investigation.
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Senior Project Manager, University of Pittsburgh in conjunction with the Pennsylvania Department of
Highways, Snowshoe, PA, 2005-2007. A research project was conducted to determine the cause of and the
potential mitigation solutions to an acid rock seepage condition in a rock filled highway embankment. It was
determined that infiltration percolating through the embankment was becoming acidic when contacting pyrite rich
sandstone. The now acidic water further contacted the underlying clays and developed high concentrations of
aluminum. The seepage, estimated to average 25 gpm, severely polluted Jonathan Run. Mitigation schemes were
evaluated and treatment was selected. A preliminary design of a sodium hydroxide treatment system was
prepared.

Senior Project Manager, Paint Creek Watershed Association in association with the Pennsylvania
Department of Environmental Protection, Windber, PA, 2004-2007. Investigated acid mine drainage on the
Jandy coal refuse disposal site. It was determined that the source of the contamination was a reclaimed surface
mine spoil and adjacent abandoned deep coal mine. The selected mitigation approach was to reduce the surface
infiltration through drainage controls and to reduce the level of the mine pool so that the groundwater levels
would be reduced and thus eliminate the discharge. Design plans were prepared.

Senior Project Manager, South Fayette Conservation Group in association with the Pennsylvania
Department of Environmental Protection, South Fayette Township, PA, 2005-2007. During an investigation
of the deep mine discharges in Chartiers Creek it was found that Fishing Run was being diverted into a deep mine
entrance and after becoming polluted coming out at the Gladden discharge, the largest pollution source in the
watershed. Through a grant from the Pennsylvania Department of Environmental Protection a reclamation design
was prepared and permitted. The design included sealing the mine entrance, reclaiming abandoned highwalls,
removing dangerous mine structures and restoring 2000 feet of stream channel. Construction monitoring was
performed.

Senior Project Manager, Giant Eagle Corporation, Pittsburgh, PA 2007. Prepared a grant application to
Pennsylvania Department of Environmental Protection’s Energy Harvest Program for the use of solar and
geothermal technology at a retail facility.

Senior Project Manager, Maryland Department of the Environment, Bureau of Mines, Frostburg, MD
2006-2007. The Kempton mine water treatment facility was designed to use electricity generated by a diesel
engine due to its remote location. Alternative sources of electricity were investigated, including solar, wind and a
new transmission line.

Senior Project Manager; AK Steel, Butler, PA, 2006. Investigated waste products from the plant’s electronic
arc furnace to determine their utilization potential. Responsible for evaluating the waste materials as a possible
grout additive, as well as other uses.

Senior Project Consultant, National Institute for Occupational Safety and Health, Fayette County, PA,
2003-2006. Research project to evaluate a potentially significant improvement to current state-of-the-art practice
of constructing mine seals through vertical boreholes when direct access is prohibited. The new technology was
tested and proved to be effective in providing barriers to airflow and to impound water and other inert materials.

Senior Project Manager, Chartiers Nature Conservancy in association with the Pennsylvania Department
of Environmental Protection, Crafton, PA 2001-2005, Assessed the characteristics of the large deep mine
discharges in the Chartiers Creek main stem. Flow and chemical data was coliected for nine mine discharges over
a 12 month period. Mine maps were obtained and scanmed into a GIS database. The conceptual hydrology of the
mines was evaluated, including underground drainage basins and pooled conditions. This information was used
to develop a restoration plan for the watershed.

Senior Project Manager, Township of Upper St. Clair, Pittsburgh, PA in conjunction with Pennsylvania
Department of Envirenmental Protection, Three Rivers Wet Weather Development Corporation, the U.S.
Environmental Protection Agency, and the Heinz Foundation, 2001-2005. Investigated the feasibility of
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eliminating wastewater overflows by diverting the flow into a pumped down abandoned underground coal mine
pool as a temporary storage reservoir. After the weather event subsides the overflow would be pumped out of the
mine to a treatment facility. The project addressed not only the pollution from the sewer overflow but also the
pollution from the mine drainage as both would be treated together. The Department of Energy’s National
Energy Technology Laboratory and the University of Pittsburgh assisted with the project by researching the
combined treatment of alkaline sewage and acidic mine water.

Project Manager, Maryland Department of the Environment, Bureau of Mines, Frostburg, MD 2003-2005.
Managed an open end contract that provided hydrogeology services to the state agency. Investigated and
provided expert opinions of the impacts on two domestic water supply sources from surface mining in Raynor and
Kinsinger, MD. Reported on the impacts of surface coal mining activities on the quality and quantity of local
groundwater supplies in the vicinity of Mill Run, MD. Reviewed the groundwater hydrology section of a surface
coal mine permit application during agency review.

Senior Project Manager, Municipality of Monreeville, Monroeville, PA, 2003-2005. Prepared a watershed
restoration project for Thompson Run, a tributary of Turtle Creek in Allegheny County, Pennsylvania.
Responsible for assessing the adverse impacts of acid mine drainage on the 16-square-mile watershed and
developing a realistic restoration plan.

Project Engineer, American Electric Power, Mitchell Power Plant, Moundsville, WV, 2004, Completed a
site selection evaluation of a new solid waste (FGD) landfill at a coal-fired electric generating facility. The site
was underlain by coal that had been deep mined using room and pillar mining.

Project Manager, Maryland Department of the Environment, Bureau of Mines, Frostburg, MD, 2003-2004.
Managed an open end contract to assist small operators with permit applications. The emphasis was on geological
exploration and hydrogeology and hydraulics pertaining to impacts from surface mining.

Senior Project Manager, CTC Foundation, Washington, DC, 2003-2004. Evaluated the injection of alkaline
coal ash into the 537-acre Valley No. 2 Mine to mitigate an acid mine drainage (500 gpm) pollution to the
Conemaugh River and nearby Big Spring Run. Provided technical consultation for the investigation and authored
a technical report. The project team included the Pennsylvania Department of Environmental Protection, Bureau
of Abandoned Mine Reclamation, the Kiski-Conemaugh Coalition, Blacklick Creek Watershed Association,
Reliant Energy, the Western Pennsylvania Watershed Protection Project, St. Clair Township, and the
Pennsylvania Department of Conservation and Natural Resources.

Senior Project Manager, Office of Surface Mining, Auburn, MI 2002-2003. Project Manager responsible for
investigating and determining the location of 13 mine shafts, varying in depth from 100 feet to 250 feet. The
shafts were subsequently stabilized using compaction grouting under a separate project.

Senior Project Manager, Cambria County Conservation and Recreation Authority, Ebensburg, PA 2002~
2003. Prepared a watershed restoration plan to restore the headwaters of the Little Conemaugh River. Various
treatment altemnatives were evaluated and the most economical and technically feasible approach was
recommended.

Senior Project Manager, Office of Surface Mining, Washington County, PA, 2002. Managed a geotechnical
investigation to provide an opinion on the source of ground movements that damaged four properties in the town
of Monongahela. Responsible for conducting exploratory drilling and preparing a report of findings for four
residential properties and the intervening roadway that had been affected by ground disturbance.

Senior Project Manager, U.S. Army Corps of Engineers, Pittsburgh District, Nanty Glo, PA 1998-2002.
Completed a feasibility study to determine the most effective passive abatement method for freating acid mine
drainage at the abandoned mine and restoring the aquatic environment of the South Branch Blacklick Creek.
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Project manager for the conceptual design and cost estimate. A general evaluation report for the restoration of the
aquatic ecosystem was completed.

Senior Project Manager, Office of Surface Mining, Indiana County, PA, 2001. Evaluated water wells to
address complaints of methane gas venting from old wells. Provided an opinion of the source of gas being vented
from the wells.

Senior Project Manager, Glenn Springs Holding, Inc.(subsidiary to Occidental Petroleum), Tire Hill, PA,
1999-2000. Designed a pilot passive treatment system including an anoxic limestone drain, sedimentation ponds,
and wetlands to treat acid mine water from an underground coal mine. Performed construction monitoring and
prepared as-built drawings.

Senior Project Manager, LTV Corporation, Greene County, PA, 2000, Conducted an investigation of the
potential to utilize biological remediation for a large mine pool acid discharge. Responsible for evaluating and
developing a field test to utilize sulfate reduction bacteria to mitigate the large Clyde Mine Pool discharge.

Project Manager, BethEnergy Mines, Inc., Ebensburg, PA, 1999. Completed 2 preliminary design of a large
passive treatment system to treat acidic mine water from a permitted closed coal mine. Responsible for a
conceptual design of the passive treatment system and for the final design and construction oversight of a pilot
test treatment system.

Project Consuitant, Kiski-Conemaugh River Basin Alliance, Johnstown, PA 1997-1998. A river conservation
plan for the 1,800 sq. mile Kiski-Conemaugh River Basin comprising five major watersheds was prepared. The
River Basin Conservation Plan resulted in a comprehensive plan aimed at remediation the river basin. The plan
was prepared in accordance with the guide lines of the Pennsylvania Department of Conservation and Natural
Resources {DCNR) Rivers Conservation Prograt. .

Project Manager, Southern Ohio Coal Company (subsidiary to American Electric Power), Athens, OH,
1994-1995. Prepared a permit application for the extension of a longwall mine in eastern Ohio.

Project Consultant, West Virginia Division of Environmental Protection, Charleston, WV, 19941997,
Reclamation design of an abandoned mine site comprising old mine structures, open mine portals, refuse piles and
numerous acid mine drainage (AMD) producing discharges. Evaluated water quality and designed a passive
AMD treatment system design at the Owings Mine Complex site. Awarded: James E. “Pete” Pitsenbarger
Abandoned Mine Land Award North, 1999 West Virginia Reclamation Awards.

Project Manager, West Virginia Division of Environmental Protection, Monongalia County, WV, 1994-
1998. This research and demonstration project injected coal combustion byproduct based grout into 25 acres of
abandoned mine workings to reduce the generation of acid mine drainage and to reduce subsidence potential..
Responsible for research and development investigation, construction plans and specifications, monitoring
construction, and preparing a research report. Project sponsors included Allegheny Energy, the U.S. Department
of Energy, Consol Inc. and the Electric Power Research Institute.

Project Manager, Maryland Department of the Environment, Bureau of Mines, Garrett County, MD, 1999,
Assessed potential mine subsidence impacts on Streyer Run from proposed underground mining.

Project Manager, Cannelton Industries, Inc., Charleston, WYV, 1995.1996. Conducted time and motion
studies for surface mining equipment at a mountain top removal operation, including draglines, off road trucks
and hydraulic excavators.

Project Advisor, World Bank, Dhanbad, State of Bihar, India, 1995-1999. Assisted in the mine fire appraisal
project to assess the fires in 17 coal seams of the 450 sq. km. coalfield for the world’s largest complex of above-
ground and underground mine fires.
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Project Advisor, West Virginia Division of Environmental Protection, Logan County, WV, 1994-1995.
Prepared construction documents for a water supply extension project,

Project Manager, Inter-Power/AlCon Partners, Colver, PA, 1988-1995. Conducted a geotechnical and
hydrologic investigation for a 53'-high embankment dam to provide a municipal water supply and cooling water
for a cogeneration power plant. Completed an environmental assessment, including wetland delineation, wetland
mitigation design and cultural resources investigations. Provided design, cost estimating, permitting and
construction monitoring services for the Dam and Reservoir.

Project Advisor, West Virginia Division of Environmental Protection, Nicholas County, WV, 1995,
Evaluated construction documents for the Gauley River and Heizer/Manila Creek water line extension projects.

Project Advisor, West Virginia Division of Environmental Protection, Chapmanville, Logan Count, WV
1993-1994. Designed a water supply system to service approximately 800 residents of the Mill Creek-Isom
Community along Godby Branch watershed.

Project Manager, Cambria Township Water Authority, in conjunction with Inter-Power/AlCon Partners,
Colver, PA, 1990-1993. Responsible for designing and providing construction inspection for a 2.5-mile water
pipeline and pump station project. The system provides up to 1600 gpm of water for the Municipality of Cambria
Township and for the Colver Power Plant. The Colver Plant is a 110 mw water-cooled facility.

Project Manager, New Warwick Mining Company, Greene County, PA, 1993. Evaluated the potential for
mine water to migrate through geologic strata between two mines in different coal seams. Estimated when the
filling mine pool in the recently abandoned Shannopin deep mine would flow into the overlying active mine
through the mine floor.

Project Manager, Tennessee Valley Authority, Johnsonville, TN 1993, Developed an ash management plan,
including ash haulback, for TVA’s Johnsonville Station.

Project Manager, Cannelton Industries, Inc. Charleston, WYV, 1993-1993, Evaluated permit and
environmental compliance of a subcontracted surface mine operator, including preparation of an expert witness
legal report.

Project Manager, Mettiki Coal Company, Western Maryland, 1992-1993. Completed a mine drainage study
1o determine the feasibility of eliminating acid mine drainage (AMD) flowing from the abandoned Kempton mine
into the headwaters of the Potomac River by siphoning water from the pool info an adjacent active underground
mine. The study evaluated the potential for lowering the mine pool to below the level of the discharge by
siphoning water from the pool into Mettiki’s active underground mine.

Project Manager, Maryland Department of Natural Resources, 1991-1992. Prepared guidelines for the
disposal of coal ash in surface mines.

Project Manager, Duquesne Light Company, Greene County, PA, 1991-1992. Designed approximately two
miles of a pump and overland pipeline system and provided designs and specifications for a half mile overland
pipeline, including a bridge crossing.

Project Manager, US Steel Corporation, Washington County, PA, 1990-1991. Developed a plan to re-open
an abandoned shaft in an adjacent mine for ventilation purposes in an active coal mine.

Project Engineer, Capels Resources, Inc. (Subsidiary to Berwind Corporation), McDowell County, WV,
1990-1991. Preliminary subsidence assessment project for underground coal mining property being proposed as a
sanitary landfill,
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Project Manager, Island Creek Corporation, Grant County WV, 1991-1992. Prepared a cumulative
hydrologic impact assessment of the Alpine Number 2 refuse disposal area.

Project Engineer, Chambers Development Company, Johnstown, PA, 1991. Completed 2 quarrying and
crushing feasibility study to determine if daily soil cover could be manufactured onsite at a municipal waste
landfill.

Project Manager, Duquesne' Light Company, Greensboro, PA, 1992. Evaluated suitability of a mine sea] at
the Gray's Landing Lock and Dam being constructed on the Monongahela River by the U.S. Army Corps of
Engineers.

Project Manager, Island Creek Coal Corporation (subsidiary to Occidental Petroleum), Bayard, WV, 1990.
Completed mine development plans, cost estimating, and permitting services for the mining of coal waste and the
disposal of AFBC ash at the North Branch Mine, including exploration and geotechnical evaluation.

Project Manager, Island Creek Coal Corporation (subsidiary to Occidental Petroleum), Grant and Tucker
Counties, WV, 1989. Structural integrity investigation project for a 125-foot-high, 500 kV steel lattice
transmission tower immediately above chain pillars separating two longwall panels of a 300 feet deep mine.
Responsible for evaluations, including structural analysis and prediction of the impacts of active fongwall mining
on the elecirical transmission tower.

Project Manager, Maple Coal Company, Colver, PA, 1990-1991. Prepared technical specifications for
reducing the potential for spontaneous heating at the Colver coal refuse pile.

Project Manager, Greene County Development Authority, Waynesburg, PA, 1989. Completed a feasibility
investigation and financial evaluation for the potential purchase of an existing mine by forming an employee
stock ownership plan by the mine’s employees..

Project Engineer, Pennsylvania Power Corporation, Western Pennsylvania, 1988. Investigated a ground-
water contaminant plume from a coal stockpile that was impacting a nearby stream. Responsible for the
formulation of a conceptual remedial design which included the identification of feasible remedial alternatives
and the numerical modeling and capture zone analysis of the aquifer/stream system to optimize design a
groundwater recovery and treatment system.

Project Engineer, Chambers Development Corporation, Western Pennsylvania, 1988-1989. Provided design
and permitting services for the three municipal waste landfills in western Pennsylvania, the Southern Alleghenies
Landfill, Davidsville, PA, the Monroeville Landfill, Monroeville, PA and the Arden Landfill, Washington
County, PA.

Project Engincer, Inter-Power of New York, Inc., Colver, PA, 1988-1989. Completed a potential
environmental liabilities assessment of a large property. Provided a water treatment plant preliminary design and
associated cost estimates. Evaluated the potential environmental liabilities associated with the purchase of an
inactive underground coal mining complex and associated runoff and leachate collection ponds, including mine,
surface water, and refuse pile leachate and runoff collection and treatment, and ecological and ground-water
impacts. Cost estimates for post-closure, including water treatment were also prepared.

Project Engineer, U. S. Department of Energy, Carlsbad, NM, 1984-1985. Provided mine ventilation
evaluation and design and managed a shaft grouting project to reduce water infiltration into a muclear waste
disposal facility, a constructed salt mine approximately 2000 feet deep.
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Mining Engineer, U.S. Steel Corporation, Greene County, PA, 1976. Planned and designed the mine water
pumping system at the Robena Coal Mine using 19 pumps within the mine, several miles of pipeline, and
discharging approximately two million gallons per day.

Project Engineer, UGI Corporation, Wilkes-Barre, PA, 1988. Responsible for design and permitting to
expand the ash disposal site at the Hunlock Power station.

Professional Affiliations

Society for Mining, Metallurgy, and Exploration, Inc., (SME}
Past Chairman of Pittsburgh Section
1997 Distinguished Member Award

Society of American Military Engineers

Engineering Society of Western Pennsylvania

Publications/Presentations
2005 Gray, T.A., and Horrell, S. (PaDEP). “Ninevah Acid Mine Pollution Abatement Project” presented at the

2005 World of Coal Ash, Lexington, KY, April 15, 2005,

2004 Gray, T.A., Crayne, L.M., Trevits, M.A., Glogowski, P.E. "Demonstration of Remote Mine Seal
Construction" presented at the Annual SME Meeting, Denver, Colorado, February 23-25, 2004.

2007 Gray, T.A., “Surface Mining” article for inclusion in McGraw-Hill Encyclopedia of Science and
Technology, 10th edition

2003 Gray, T.A., and Broush, J.C. "Use of GIS in Mining Applications" presented at the Seminar on the Use of
GIS in Mining Application at California University, Canonsburg, PA, May 8, 2003.

2003 Gray, T.A., and Smith, Ed, USACE, "Ecosystem Restoration - South Branch Blacklick Creek" published in
the March-April 2003 issue of The Military Engineer, SAME's monthly magazine.

2002 Gray, T.A., Gray, R.E. "Coal Combustion Products Can be Used to Construct Tailing Dams" presented at
the 19th Annual International Pittsburgh Coal Conference, Pittsburgh, PA, September 25, 2002.

2002 Gray, T.A. and Gray, R.E. "Omega Mine Injection Projects" presented at the PA Conference on Abandoned
Mine Reclamation, June 15, 2002, State College, PA.

2002 Gray, T.A., Gray, R.E., and Newman, F.B. "Utilization of Coal Combustion By-Products in Tailing Dams"
presented at the Tailing Dams 2002 meeting in Las Vegas, NV, May 1, 2002,

2000 Gray, T. A., Kyper, T.N., Smith, E., and Hedin, R. "Feasibility Study for Ecosystem Restoration by
Remediation of the Webster Mine Discharge at Nanty Glo, Pennsylvania." Presented at the U.S.D.O.E., NETL
Facility, Morgantown, WV, October 4, 2000,

2000 Gray, T. A., Michalski, S.R., and Parkinson, J.W. "Re-Mining Coal Preparation Plant Slurry Ponds"
presented at the Tailing Dams 2000, Association of State Dam Safety Officials Annual Conference, Las Vegas,
NV, March 28-30, 2000.

1998 Gray, R. E., and Gray, T. A. "Coal Mine Reclamation by Ash Haulback.” Presented at the 8th Congress of
International Association of Engineering Geology, Vancouver, B.C., September 1998.
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1998 Gray, T. A., Moran, T. C., Broschart, D., and Smith, G. "Injection of Coal Combustion By-Products into the
Omega Mine for the Reduction of Acid Mine Drainage.” Presented at the Pittsburgh Coal Conference in
Pittsburgh, PA, September 15, 1998.

1998 Gray, T. A., Moran, T. C., Broschart, D., and Smith, G. "Injection of Coal Combustion By-Products into the
Omega Mine for the Reduction of Acid Mine Drainage.” Presented at the 1998 Annual National Meeting of the
American Society for Surface Mining and Reclamation (ASSMR), Saint Louis, MO, May 16-21, 1998.

1998 Gray, R.E., and Gray, Thomas A. "Coal Combustion Ash Haulback." Presented at the 1998 Annual
National Meeting of the American Society for Surface Mining and Reclamation (ASSMR), Saint Louis, MO, May
16-21, 1998.

1998 Moran, T. C., Gray, T. A., Smith, G. A., and Broschart, D.W. "Injection of Coal Combustion By-Products
into the Omega Mine for the Reduction of Acid Mine Drainage.” Presented at the West Virginia Surface Mine
Drainage Task Force in Morgantown, WV, April 7-8, 1998.

1997 Gray, T. A., Moran, T. C., Broschart, D. W., and Smith, G. A. "The Omega Mine Grout Injection Project.”
Presented at the International Ash Utilization Symposium, Lexington, K'Y, October 20-22, 1997.

1997 Gray, T. A. "Coal Ash Utilization at Coal Mines." Presented at the West Virginia Mining and Reclamation
Association Meeting, February 14, 1997,

1994 Gray, T. A., Perry, M. T., and Conrad, P. W. "Management of Coal Waste Disposal for Reduced
Environmental Impacts and for Increased Profits." Presented at the annual meeting of the Society for Mining,
Metallurgy, and Exploration, Albuquerque, NM, February 14-17, 1994.

1992 Gray, T. A., and Gray, R. E. "Mine Closure, Sealing, and Abandonment." In SME Mining Engineering
Handbook, 2nd ed., edited by H. L. Hartman. Society for Mining, Metallurgy, & Exploration, 1992.

1991 Gray, T. A., Perry, M. T., and Gray, R. E. "Ash Haulback Alternatives for Coal Mine Operators.”
Presented at the American Mining Congress Coal Convention, Pittsburgh, PA, June 5, 1991.

1991 Gray, T. A., Bruhn, R. W., Luxbacher, G. W., and Ferrell, J. R. "The Structural Response of a Steel Lattice
Transmission Tower to Mining-Related Ground Movements." Presented at the 10th International Conference on
Ground Control in Mining, Morgantown, WV, June 10-12, 1991.

1990 Gray, T. A., and Perry, M. T. "Overview of AFBC Ash Disposal Options for Coal or Coal Waste Burning
Power Plants.” Presented at the Seventh Annual International Pittsburgh Coal Conference, Pitisburgh, PA,
September 10-14, 1990.

1986 Gray, T. A. and Sethi, S. "Computer Modeling of Underground Ventilation at WiPP." Presented at the fall
meeting of the Society of Mining Engineers of the AIME, $t. Louis, MO, September 7, 1986.
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Jon C. Ludwig

Education

M.S., Environmental Pollution Control, The Pennsylvania State University, 1997
B.S., Environmental Science, Widener University, 1995

Qualifications

Mr. Ludwig is the director of the Charleston, WV office of Tetra Tech’s Water Resources Groups. He is a senior
environmental scientist with over 10 years experience providing technical and management support to federal,
state, regional, and private clients in the areas of water resources, stormwater management, watershed and water
quality assessment, watershed modeling, NPDES permitting, and Total Maximum Daily Load (TMDL)
development. In support of EPA Region 3 and West Virginia Department of Environmental Protection Division
of Water and Waste Management (WVDEP DWWM), he has served as project manager in the development of
over 1,900 EPA approved TMDLs in West Virginia. These projects included detailed modeling analyses to
assigned “implementable” wasteload allocations to MS4 communities throughout West Virginia. Currently, he
serves as project manager for the existing TMDL contract with WVDEP DW WM that includes the development
of TMDLs for total iron, total manganese, dissolved aluminum, pH, selenium, fecal coliform bacteria, and
biological impairments throughout the state of West Virginia. Mr, Ludwig also has extensive experience
implementing various hydrologic and water quality models, including EFDC, SWMM, BASINS, HEC-2, HEC-
RAS, LSPC, GWLF, HSPF, WASP, and DESC-R. Mr. Ludwig has played instrumental role in the technical
development of the Mining Data Analysis System (MDAS), a dynamic watershed tool that has been customized
for watershed assessment and TMDL development efforts in West Virginia. Additionally, he has reviewed
National Pollutant Discharge Elimination System (NPDES) permits and assessed measures taken to model the
effects of discharge to stream systems. He has also conducted a series of training courses to support EPA and
various state agencies in modeling and TMDL development. Courses included bacteria, sediment, mining, and
TMDL report writing.

Experience of Interest

West Virginia TMDL Development for Hydrologic Groups A, B, C, and D. Under contract with WV
DWWNM, currently serving as project manager for more than 950 metals (iron, dissolved aluminum, manganese,
and selenium), pH, fecal coliform bacteria, and biological TMDL in the Upper Kanawha River, Upper Ohio
North, Lower Kanawha River, North Branch/Potomac River, Coal River, Gauley River, Potomac River Direct
Drains, Greenbrier River, New River, Little Kanawha River, and James River watersheds. These impairments
were modeled using various EPA approved models and methodologies such as, MDAS and DESC-R for metals
and fecal coliform bacteria. A strength-of-evidence stressor identification methodology was used to identify the
likely stressors to the biological community and TMDLs were developed for these stressors. To further define
biological impairments, macroinvertebrate tolerance values and a new modeling approach (“dirty reference
modeling”) were developed using observed data collected throughout the state. The “dirty reference modeling” is
a new approach that uses a known impaired site as a “reference” for each type of impairment to which all other
sites are compared. A similarity matrix is calculated for each impairment and sites that group together may be
impaired for that particular parameter. The “dirty reference modeling” is showing promising results and coupled
with tolerance values and the EPA SI approach demonstrate a tremendous strength of evidence for determining
biological stressors in biological impaired sireams.

WYV TMDL Development Support for EPA Region 3. For EPA Region 3, served as project manager for the
development of over 1,000 pH and metals TMDLs in West Virginia including the Monongahela River, West Fork
River, Tug Fork River, and Guyandotte watersheds. Provided lead role both technically and administratively in
the evaluation of data and pollutant sources to assess and determine relationships between acid mine drainage and
in-stream metals concentrations. Developed various technical approaches related to mining impacts (nonpoint and
point sources) on metals loading and applied the Mining Data Analysis System (MDAS), a dynamic watershed
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modeling tool, to develop TMDLs throughout West Virginia. TMDL development addressed a variety of case-
specific requirements related to water quality criteria, water use designations, source pollution conveyance
methods, and permitting in large-scale watersheds. Applied the Environmental Fluid Dynamics Code (EFDC), a 3
dimensional hydrodynamic model, to develop TMDLs for the Monongahela River mainstem. Applied DESC-R
to dynamically simulate the fate and transport of dissolved aluminum in the Guyandotte watershed. Documented
the technical approaches and compiled TMDL results in a final report. Led public meetings and prepared
responses to written public comments.

Mining NPDES Permit Support for WVDEP Over the past few years, Tetra Tech has supported WVDEP in the
development of metals TMDL development for the Coal River watershed. During the course of TMDL
development, EPA approved a revision to the West Virginia Water Quality Standards that altered the zone of
applicability of the manganese water quality criterion for the public water supply designated use. The criterion is
now applicable only in the five-mile zone upstream of known public or private water supply intakes used for
human consumption. The revision resulted many request letters from coal companies to “back-slide” their current
manganese effluent limits to technology-based limits. At the request of WVDEP, Tetra Tech conducted a
comprehensive analysis to determine the cumulative effect of this backsliding at various downstream locations in
the Coal River watershed where the revised manganese criterion is applicable.

Mir. Ludwig served as the project manager and technical lead for this project that utilized the calibrated watershed
model that was constructed for TMDL development (MDAS) to provide solutions and guidance as to which areas
of the Coal River watershed could sustain manganese technology-based effluent limits while maintaining
compliance with water quality criteria in the effective zones. Results were summarized into graphical displays in
an easy to use format so that WVDEP DMR permit writers can address the above mentioned request letters and
issue/re-issue permits quickly and efficiently. This project was completed without additional funding even though
this project was not within the original scope of the Coal River watershed TMDL development.

Reactive Transport Modeling for California Gulch, Colorado. In support of Colorado Department of Human
Health and Environment (CDPHE), serving as Project Manager for dissolved metals transport modeling in the
California Gulch watershed, Tetra Tech has developed an in-stream chemical transport model to evaluate
remedial effectiveness scenarios of various CERCLA reclamation activities in the California Guich watershed.
The customized in-stream model includes 1-D transport model equipped with sediment transport routines coupled
with a dynamic chemical speciation model to simulate dissolved zinc and cadmium in California Gulch and the
Upper Arkansas River.

Left Hand Creek Watershed TMDL and Remediation Alternatives Analysis, Colorado. Supporting USEPA
Region 8 and CDPHE, served as project manager to develop metals TMDLs for the Left Hand Creek watershed.
Tasks included developing an in-stream chemical transport model to simulated water quality under critical flow
conditions and assign loading to specific abandoned mine sources. The customized in-stream model includes 1-D
transport model was used to dynamically simulate dissolved zinc, cadmium, copper, and lead in three reaches of
the Lefthand Creek watershed. The calibrated model was also used to evaluate remedial alternatives scenarios for
multiple abandoned mine sites.

Lower Silver Creek Load Reduction Alternative Assessment and Analysis, Park City, Utah. Supporting
USEPA Region 8 and Utah Department of Environmental Quality (UDEQ), serving as project manager to
develop metals (load reduction alternatives for the Lower Silver Creek watershed. This goal of this study is to
develop and apply a scientifically-based approach to selecting the optimal combination of management options
that maximize the efficiencies (pollution reduction and cost) of restoration efforts in the watershed. Tetra Tech is
currently developing a dynamic management tool that includes an in-stream chemical transport model that will
allow for targeted identification of the most significant sources of metal loadings and to Silver Creek;
quantification of pollutant loads (cadmium, lead, and zinc); development of a matrix of source controls and their
expected foad reduction; evaluation cost and effectiveness of multiple source control alternatives.
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Professional Affiliations

American Water Resources Association
Water Environment Federation

Publications/Presentations

Ludwig, J., J. Beckman, and D. Montali. 2007. Accounting for Construction Stormwater in TMDL development
for Sediment Impaired Streams in Rapidly Growing Residential Areas. Kentucky Water Resources Annual
Symposium

Ludwig, J. and D. Montali, 2005. Total Maximum Daily Load Development for Mining Impaired Waterbodies in
West Virginia.. Kentucky Water Resources Annual Symposium.

Burton, J., J. Bailey, C. Boschen, 1. Ferrites, B. Lowman, J. Ludwig, D. Montali, 8. Wilkes, J. Wirts, L. Zheng.
2004. Inferring causes of biological impairment in Appalachian streams (1): Watershed-based problem
formulation, Society of Environmental Toxicology and Chemistry Annual Conference.

Zheng, L., J. Bailey, C.Boschen, J. Gerritsen, B. Lowman, J. Ludwig, D. Montali, S. Wilkes, J. Wirts. 2004,
Inferring causes of biological impairment in Appalachian streams (2): empirical model development to identify
multiple stressors.

Gerritsen, J., Bailey, C. Boschen, J. Gerritsen, B. Lowman, J. Ludwig, D. Montali, S. Wilkes, J. Wirts. 2004.
Inferring causes of biological impairment in Appalachian streams (3): integrating multiple lines of evidence.
Society of Environmental Toxicology and Chemistry Annual Conference.

Henry, T., ]. Ludwig, C. Barreto Acobe, D. Montali, P. Campbell, K. Ruhl. 2002. Mining Related TMDL Issues
Tug Fork River Watershed, West Virginia. American Water Resources Association’s 2002 Annual Water
Resources Conference.

Henry, T., J. Ludwig, C. Barreto Acobe, D. Montali, P. Campbell, J. Greenfield. 2002. West Virginia Mining
TMDLs Inter jurisdictional Issues: Tug Fork River Watershed. Water Environment Federation TMDL
Conference.

Henry, T., J. Ludwig, M. Beck, P. Campbell, D. Montali, J. Shen, A. Parker. 2002. Metals and pH TMDL
Development for the Tygart Valley River Watershed, West Virginia. Water Environment Federation Watershed
2002 Conference.

Henry, T., J. Shen, M. Lahlou, L. Shoemaker, A. Parker, J. Ouyang, H. Yang, and J. Ludwig. 2002. Mining Data
Analysis System (MDAS). Water Environment Federation Watershed 2002 Conference.Ludwig, 1. 1997.
Influence of settling agents (FeCl3/8i02) on effluent quality of recycle papermill wastewater. M.S. thesis,
Environmental Pollution Control, The Pennsylvania State University.



Education
B.S., Civil Engineering Technology; University of Pittsburgh; 1990

Professional Registration/ Certifications

Professional Engineering, Pennsylvania (Civil), #PE-050626-E, 1997

National Council of Examiners of Engineers and Surveyors (NCEES); Certification Number 26951; 2005
OSHA 1910.120 40-Hour HAZWOPER Training; June 1991

OSHA 1910.120 8-Hour Annual Refresher Training; June 2007

Geosynthetics for Advanced Solutions Seminar; July 2000

Troxler Electronic Laboratories, Inc, Use of Nuclear Testing Equipment, 1991

Qualifications

Mr. Smith is a civil engineer with 17 years of experience related to project scoping and technical decision making,
quality assurance/quality control, construction oversight and management, and report/proposal preparation for
remedial investigations, feasibility studies, remedial design, stabilization, and completed remediation for both
private sector and government (local, state, and federal) clients.

The majority of Mr. Smith’s experience is related to the shoreline stabilization, removal of contaminated soils and
sediments (including conventional and dredging applications), design of containment and collection systems for
waste disposal and spill sites utilizing conventional landfill soil covers, landfill caps, submerged cover systems,
geosynthetic materials, vertical containment barriers, and air sparge/soil vapor extraction systems. Additional
remediation experiences include development of pump and treat systems for the collection and treatment of
groundwater and process waters. Experience with engineering design computer programs (Terramodel,
AutoCadd (including earthworks packages), STABLSM, HELP3, TR55, PONDPACK, CEDAS (Coastal
Engineering and Design Analysis System), and other hydraulic design packages, Microsoft Word, Excel and
Project management software programs.

Experience of interest

Project Engineer; Preliminary Remedial Design; Site 16 Old South Side Landfill, Naval Weapons Station
Charleston, South Carolina; September 2007 to Present. Responsible for the preparation of a preliminary
design of a hybrid landfill cover system and an evaluation of alternative remedies for a 15 acre landfill area
located within the tidal flats of Goose Creek % mile upstream from Goose Creek’s confluence with the Cooper
River, The hybrid cover was developed to account limit the change in tidal flat elevation and to avoid excavation
within a landfill known to contain unexploded ordnance. The preliminary landfill cover consists of 7 acres of
marine mattresses designed to be placed directly on top of the existing tidal flat to provide stabilization of the
existing landfill cover soils and prevent further exposure of landfill material, a 7 acre upland cover that consists of
a conventional soil cover, and a | acre transition area the is constructed of marine mattresses, conventional soils,
and armor stones. Armor stones are designed using the Army Core of Engineers Costal Engineering Manual for
shoreline stabilization revetment to protect the upland portion of the landfill form storm events. Currently the
preliminary design contains a shoreline stabilization evaluation, marine mattress thickness evaluation, and rough
grading.

Project Engineer; Remedial Action Plan, Contaminated Sediment Removal From Pettibone Creek
(Tributary to Lake Michigan) — Naval Station Great Lakes, Great Lakes Illinois; January 2008 to Present.
Prepared an implementation work plan for the removal of contaminated sediment form a 1.25 mile reach of
stream that feeds Lake Michigan. The sediment removal inchuded excavation of 6,600 cy of sediment within the
top two feet of channel substate and channe! banks. Sediment removed from the channel is contaminated with
Pesticides, PCBs, and metals. Restoration includes the instailation of sand and gravel substrate and construction
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of stonmwater detention devices to prevent flash flooding of the area and to establish ponds along the stream for
the aquatic habitat.

Project Engineer; Remedial Action Plan, Contaminated Sediment Removal, Consolidation and Capping —
Naval Industrial Weapons Reserve Plant, Dallas, Texas; July 2007 to Present. Prepared Engineering
evaluation for alternative involving the removal of contaminated sediment from Mountain Creek Lake and
attached estuaries. Alternative evaluated included removal with dewatering and offsite disposal, removal from
isolated areas of contamination and consolidation and capping within a larger area of contamination, and capping
all contaminated sediments in place. The alternative involve the dredging of 160,000 cubic yards of contaminated
sediment, the covering of 15 acres of in place contaminated sediments, and a combination of these technologies.
Currently the developed alternative involves hydraulic dredging of 45,000 cubic yards of contaminated sediments,
conveyance of dredged sediment, consolidation of dredged sediment, and capping 12 acres of contaminated
sediment using geosynthetics and rock.

Project Engineer; Design Documents, Shoreline Stabilization — Naval Station Newport, Newport Rhode
Istand; September 2006 to Present. Prepared Design Submittals including wetland mitigation plans and
shoreline stabilization plans for 1,600 feet of shoreline located on the northern end of Coaster Harbors Island.
Shoreline stabilization design included the evaluation of storm-surges, flood planes, and wave energy associated
with various storm events to adequately size the granite stone to be used for the stabilization of the islands
northern shoreline. Fieldwork included a site condition assessment, utility location/verification, and attending site
meetings. The project involved re-grading the shoreline to protect endangered eel grasses just off shore and to
maintain a tidal wetland area within the tidal zone, placing granite stone at various thicknesses to provide
adequate shoreline protection, performing wave energy analysis using the CEDAS (Coastal Engineering and
Design Analysis System), preparing stone size and shoreline stabilization system calculations, restoring disturbed
areas up-slope of the shoreline protection structure, preparation of construction specifications, wetland mitigation
plans, erosion and sedimentation control calculations, and facility controls. Computer sofiware utilized includes
Terramodel, AutoCadd earth works, Specsintact, and CEDAS.

Project Engineer; Design Documents, Conceptual Site Model — Naval Weapons Industrial Reserve Plant,
Bethpage, Bethpage, New York; March 2004 to Present. Prepared Design Submittals for the excavation and
offsite disposal of PCB, PAH and inorganic contaminated soils distributed over a 5.2 acre area historically used as
a drum storage area and industrial cesspool. Excavation Plan included the use of sheet piles to excavate 75,000 cy
of soil to depths of 70 feet below ground surface. The design included slope stability analysis, volume removal
calculations, and preparation of cost estimates for construction and disposal of excavated soils. Additional work
included multiple remedial alternative cost estimates and conceptual site models to present current data obtained
following the implementation of the Record of Decision vs. pre Record of Decision data to the State of New
York. Fieldwork included a site condition assessment, utility location/verification, and attending site meetings.
Computer software utilized includes Terramodel, AutoCadd earth works, and Specsintact.

Project Engineer; Interim Measure Work Plan (IMWP) Report for Solid Waste Management Units
(SWMUs) 7 (Old Rifle Range), 8 (Building 106 Pond), 17 (Stream Restoration), 9 (Pesticde Rinse Area and
Fire Training Pit) and 13 (Amunition Production Facility); Naval Surface Warfare Center (NSWC) Crane;
Crane, Indiana; March 2006 to Present. Developed voluntary interim measures work plans for the identified
sites to be used as bidding documents. Projects included excavation and offsite disposal of lead contaminated
soils from impact berms at an abandoned shooting range; excavation and offsite disposal of VOC, PCB, and
inorganic contaminated sediment from a settling pond (includes pond restoration); excavation and offsite disposal
of PCB contaminated sediments from 8,000 feet of stream (project included stream restoration), excavation and
offsite disposal includeing incineration of 1,200 cubic yards of pesticide, PCB and petroleum contaminated soil,
and excavation and offsite disposal of 980 cubic yards of PCB contaminated soil. Plan preparation included
specifications on construction activities, disposal requirements, volume calculations, cost estimate preparation,
and sequence evaluation within the active facility. Computer software utilized includes Terramodel, AutoCadd
earth works, and Specsintact.
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Project Engineer; Decommissioning of NRC Licensed Site, Major Insurance Company, Radioactive Slag
Disposal Area, Greenville Pennsylvania; April 2006 through Present. Served as the insurance company’s on-
site engineer during the cleanup and disposal of radicactive slag from an existing steel plant. Documented the
contractor’s site work, reviewed changes to the approved plans when site conditions were found to differ from
existing scope, and approved subcontractor’s site work. Environmental bonds issued by the insurance company
paid for this work which included the excavation over 65,000 tons of radioactive slag, concrete and soil for
transportation and disposal to an out of state disposal facility.

Project Engineer; Design Documents, Site 37 — Lead Contamination Area, Naval Support Facility,
Dahlgren, Dahlgren, Virginia; September 2004 through July 2007. Prepared the 65%, 100%, and Final
Removal Design Submittals including wetland mitigation plans for the installation of a soil cover over an area
approximately 0.8 acres in size and design of a shoreline stabilization structure along 500 feet of tidally
influenced shoreline. Fieldwork included a site condition assessment, determination of lateral extent of
contamination, construction oversight, and utility verification. The project involved placing a 2-foot thick soil
cover over contaminated soils and munitions and explosives of concern (MECs). Upon completion of the soil
cover a shoreline stabilization structure (including Tensar Triton Mattresses and 1.5 foot diameter stone), was
placed to protect the soil cover and shoreline. The design includes earth work, storm water runoff calculations,
channel capacity calculations, preparation of construction specifications, wetland mitigation, erosion and
sedimentation control calculations, facility controls, planting wetlands, and site restoration. Computer software
utilized inctudes TR55 Hydrology programs, PondPack, FlowMaster, and Specslntact.

Project Engineer; Remedial Design; Site 8 Herbicide Orange Storage Area, Naval Construction Battalion
Center Gulfport, Guifport, MS; August 2002 — February 2007. Responsible for the preparation of a, remedial
design basis of design report, soil erosion and sediment control plan report, stormwater pollution prevention plan
report, construction drawings, specifications, construction sequence, grading, hydraulic design (storm water
storage and conveyance). Preparation of the erosion and sediment controls and stormwater controls and storage
plan was prepared for the limits of the proposed remedy, as well as for the 2 mile length of facility drainage
channels and off facility stream from which contaminated sediment were removed. During remedial action
implementation, I provided consultation review of submitals and change requests. The remedy for the site
consisted of excavation and blending 72,000 cubic yards of dioxin contaminated sediment with soil ash,
stabilizing the blended material, and consolidating the stabilized material beneath a 13-acre engineered roller
compacted concrete cap. The capped area serves as a storage area capable 6f supporting 120 kip axle load fork-
lift truck traffic.

Industrial Wastewater Processes/Industrial Wastewater Treatment Plant Systems Evaluation; Data
Collection and Feasibility Study for Wastewater Generation/treatment Systems, Tinker Air Force Base,
Oklahoma City, U.S. Army Corps of Engineers, Tulsa District; April 2005 — December 2005. Responsible
for leading a data collection team to generate process and discharge information on individual aircraft
maintenance, inspection, and manufacturing processes. Data was used to identify the characteristics of the
industrial wastewater generated and discharge from each process, condition of the wastewater collection systems,
condition of the Tinker AFB industrial wastewater treatment plant, and the operational requirements of the Tinker
AFB industrial wastewater treatment plant. Data was used to generate an interviewing questionnaire and schedule
of the 77 industrial wastewater dischargers identified to determine the optimal upgrades for the industrial
wastewater treatment plant, Participated in writing the optimization feasibility study for the industrial wastewater
treatment plant.

Cost Estimator; Feasibility Study, Multiple Radiation Sites, Hanford Site, U.S. Department of Energy,
Richiand, Washington; December 2003 — November 2004. Responsible for the preparation and review of cost
estimates prepared for representative sites in support of a feasibility study for the nuclear range in Richland,
Washington. Cost alternatives included monitoring and natural attenuation, excavation and disposal, capping
(using modified RCRA Subtitle C covers, and evapotranspiration covers), and vitrification.



FETRATECH, INC.

Project Engineer; Record of Decision Documents, Multiple Sites, Naval Submarine Base New London,
Groton, Connecticut; March 2004 through November 2004. Record of Decision document preparation for
multiple Installation Restoration sites. Responsibility also included the preparation of fact sheets to advertise
public meetings for these sites.

Project Engineer; Record of Decision Documents, Multiple Sites, Naval Weapons Station Earle, Colts Neck,
NJ; Engineering Field Activity Northeast, Naval Facilities Engineering Command, Philadelphia, PA;
March 2003 — present. Record of Decision document preparation for multiple Installation Restoration sites.
Responsibility also included the preparation of fact sheets to advertise public meetings for these sites.

Project Engineer; Design/Buiid Request For Proposal; Site 13 Defense Property Disposal Office Yard,
Naval Weapens Station Earle, Colts Neck, NJ; Engineering Field Activity Northeast, Naval Facilities
Engineering Command, Philadelphia, PA; March 2003 — present. Responsible for grading, drainage, costing,
and other pre-design investigation activities, and preparation of a Design/Build Request for Proposal (D/B RFP)
package for use by the Navy in procuring a contractor to provide remedial design and remedial action services.
The remedy includes a low permeability cover system, institutional controls, and monitoring. Prepared the
performance specification, remedy analysis report (i.e., basis of design), drawings (i.e., schematic design), and
detailed remedial design and remedial action schedule portions of the D/B RFP package. Peer reviewed the
wetland delineation report, geotechnical investigation report, and detailed engineer’s cost estimate portions of the
D/B RFP package. Assisted in the scoping, management, and assessment of three rounds of sediment sampling to
define the limits of excavation. Prepared long-term monitoring and inspection plans for the evaluation of cap
performance through the 30 year O&M period (plans included periodic sampling, semi-annual cap inspection, and
implementation of a classification exception area).

Project Engineer; Remedial Design, Site 20-Former Rifle Range, Marine Corps Base, Quantico, Virginia;
October 2002 through March 2003. Prepared the Removal Design Documents including permanent storm water
management devices and site restoration for a former rifle range where long and short range target practice had
occurred. Fieldwork has included site condition assessment, determination of lateral extent of contamination,
and utility location/verification. The project involved the removal of contaminated soils with off-site disposal,
demolition of concrete foundations and retaining walls, removal of surface features (walkways, utility tunnel,
targeting mechanisms), and design of permanent storm water detention devices and diversion channels. The
design included waste excavation and disposal, earth work, preparation of construction specifications, erosion and
sedimentation control calculations, storm water feature calculations, facility controls, and site restoration.
Approximate size of contaminant areas are 50 acres and the area of disturbance is approximately 60 acres,
Computer software utilized includes Haestad Methods Pond Pack, Haestad Methods Modflow channel capacity
programs, and Specsintact.

Project Engineer; Design/Build Request for Proposal; Site 1 West Gate Landfill and Site 2 Rubble Disposal
Area, Naval Air Station South Weymouth, Weymouth, Massachusetts; October 2002 through November
2004. Prepared a Design Build Request for Proposal (D/B RFP) for two landfill areas. The schematic design
submitted as part of the D/B RFP included preparation of specifications, summary of Federal and State
regulations, cover system design, grading and site restoration. The project involved providing a schematic design
that included re-grading of waste material located both within and outside the limits of the existing landfills, and
installation of soil caps over the two landfill areas found within the Naval Air Station. The D/B RFP included
waste excavation, grading and compaction, on-site soil alteration to meet permeability requirements, preparation
of construction specifications, erosion and sedimentation control requirements, storm water feature requirements,
facility controls, and site restoration. Approximate size of the two landfills is approximately 10 acres and the
area of disturbance between the two sites is approximately 15 acres. Computer software utilized included Haestad
Methods Modflow channel capacity programs, and Specsintact.

Project Engineer; Design Documents, Site 6 — Terminal Range Airplane Park and Site 46 — Landfill A,
Naval Surface Warfare Center; Dahlgren, Virginia; September 2001 through March 2004. Prepared the
60%, 100%, and Final Removal Design Submittals including wetland mitigation plans for the removal of two
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abandoned landfill areas where construction debris have been disposed and covered with soil. Fieldwork has
included site condition assessment, determination of lateral extent of contamination, and utility verification. The
project involved the removal of buried debris and contaminated soils with off-site disposal of debris and soils.
Upon verification of contaminant removal additional excavation is to occur at both site locations to created
additional wetlands in the area. The design includes waste excavation and disposal, earth work, preparation of
construction specifications, wetland mitigation, erosion and sedimentation contrel calculations, facility controls,
planting calculations for wetlands, and site restoration. Approximate size of contaminant areas are 4.5 and 6.5
acres and the area of disturbance is approximately 6 and 7 acres. Computer software utilized includes TR55
Hydrology programs, and Modflow channel capacity programs, and Specsintact.

Project Engineer; Work Plan/EECA, Site 47 — World War I Munitions Mound, Naval Surface Warfare
Center; Dahlgren, Virginia; September 2001 through Present. Prepare Work Plan for Engineering Evaluation
/ Cost Estimate (EE/CA), and a Verification Sampling and Analysis Plan for a World War I Munitions Mound
located with in an active range. The Work Plan included the collection of surface and subsurface soil samples,
performing a ground penetrating radar survey and conducting a topographic survey. The mound area of the
mound covered approximately 0.5 acres and at its highest point was 7 feet above surrounding ground surface.

Project Engineer; Design Documents, Site 12 — Town Gut Landfill, Naval Surface Warfare Center; Indian
Head, Maryland; May 2001 through November 2003, Prepared the 65%, 100%, and Final Remedial Action
Design Submittals and a Verification Sampling and Analysis Plan. Project included wetland mitigation plans and
the closing a construction debris landfill with a soil cover. Fieldwork has included site condition assessment,
determination of lateral extent of landfill, and utility location/verification. The project involved the re-grading of
existing waste and cover soil and placement of a two-foot thick soil cap over the prepared grade. The design
included waste excavation/re-grading, preparation of construction specifications, wetland mitigation, erosion and
sedimentation control calculations, channel design, channel protection design, facility controls, planting
calculations for wetlands, and site restoration. Approximate size of landfill is 4.5 acres and the area of
disturbance is approximately 5 acres. Computer software utilized included TR55 Hydrology programs, and
Modflow channel capacity programs, Terramodel and Specslntact.

Project Engineer; Design Documents, Site 41 — Scrap Yard, Naval Surface Warfare Center; Indian Head,
Maryland; June 2001 to June 2003. Prepared the 60%, 100%, and Final Remedial Action Design Submittals for
the removal of contaminated soils from a scrap yard and surrounding areas. Report preparation included the
preparation of a pre-design work plan for evaluating the presence of PCBs within the Site 41 concrete pad, and a
Verification Sampling and Analysis Plan to verify the removal of PCBs and metals from a concrete pads and
surrounding areas. Fieldwork has included site condition assessment and utility location/verification. The project
involved the removal and offsite disposal of contaminated soils (inorganics and PCBs) and abandoned rail line
both within and adjacent to an active scrap yard, cleaning the concrete pad or residual PCB contamination, and
verification of contaminant removal. The design includes contaminated soil excavation and disposal, earthwork,
preparation of construction specifications, concrete pad characterization, erosion and sedimentation contro}
calculations, facility controls, and site restoration. Approximate size of contaminant area is 3 acres and the area
of disturbance is approximately 3.2 acres. Computer sofiware utilized included TRS5 Hydrology programs, and
Specshntact.

Project Engineer; Design Documents, Site 42 Olson Road Landfill, Naval Surface Warfare Center; Indian
Head, Maryland; February 2002 to Present. Prepared the 65%, 100%, Remedial Action Design Submittals
including wetland mitigation plans for closing a construction debris landfill with an engineered impermeable
landfill cap. Design includes the relocation of water lines used for fire suppression, fire alarm lines, and
communications lines. Fieldwork has included site condition assessment, topographic and site feature survey,
determination of lateral extent of landfill, and utility location/verification. The project involved the re-grading of
existing waste and cover soil and placement of a 2 ¥ -foot thick engineered impermeable cap over the prepared
grade. Options for complete landfill removal have been incorporated into a revised design document. The project
is complicated by an existing steam line structure that could not be relocated and the need to maintain utility
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connections to an operating manufacturing building adjacent to the site. The cap layers include (bottom to top) a
6-inch select fill sub-grade layer, a geomembrane, a geosynthetic drainage layer, and a 24-inch soil cover layer.
The design included waste excavation/re-grading, preparation of construction specifications, wetland mitigation,
erosion and sedimentation control calculations, storm water runoff calculations, geomembrane boot construction
for steam line support structures, channel capacity design, channel protection design, facility controls, planting
calenlations for wetlands, and site restoration. Approximate size of landfill is 3 acres and the area of disturbance
is approximately 3.5 acres. Computer software utilized included Haestads Pondpack ver. 7.0 hydrology
programs, and Modflow channel capacity programs, Terramodel, and Specsintact.

Project Engineer; Design Documents, Site 25 — Pesticide Rinse Area, Naval Surface Warfare Center;
Dahlgren, Virginia; May 2000 through November 2003. Prepared the Remedial Design Submittal and wetland
mitigation plans. Field work included current site conditions verification, utility location/verification, wetland
gain, box culvert construction oversight and trouble shooting, and verification sampling. The project involved a
swale area contaminated with pesticides and a few inorganics. These contaminants area to be excavated
stockpiled according to hazard level and transported off-site for disposal. The project also includes the wetland
mitigation and civil improvements to the pond discharge system immediately adjacent to the site. The design
includes waste excavation and disposal, Terramodel earth work, wetland mitigation, erosion and sedimentation
control calculations, storm water retention calculations, storm water runoff calculations, facility controls, weir and
culvert sizing calculations, and planting calculations for wetlands. Approximate size of contaminant area was 3
acres and the area of disturbance was approximately 7 acres. Computer software utilized included TR55 and
Pond-2 Hydrology programs and Modflow channel capacity programs.

Project Engineer; Design Documents, Site 50 — Fill Area, Naval Surface Warfare Center; Dahlgren,
Virginia; May 2000 through September 2003. Prepared the 60% and 100% Removal Design Submittal and
wetland mitigation plan for the removal of an old fill area where World War II era aircraft have been abandoned
and covered with soil. Field work has included site condition assessment and utility location/verification. The
project involved the removal of potentially contaminated soils with off-site disposal of soils and associated
aircraft debris. Upon verification of contaminant removal additional excavation is to occur to created additional
wetlands in the area. The design includes waste excavation and disposal, earth work, tidal wetland expansion,
wetland mitigation, erosion and sedimentation control calculations, storm water runoff calculations, channel
capacity calculations, facility controls, planting calculations for wetlands. Approximate size of contaminant area
is 1.5 acres and the area of disturbance is approximately 5 acres, 2 acre tidal wetland expansion. Computer
software utilized included TR55 Hydrology programs and Modflow channel capacity programs.

Project Engineer; Design Documents, Site 17 — 1400 Area Landfill, Naval Surface Warfare Center;
Dahlgren, Virginia; November 1999 through October 2001. Reviewed and responded to comments on the
60% and 100% Closure Design Submittals for a landfill. Prepare the 100% and Final Closure Design Submittals
and wetland mitigation plan. Field work included verification sampling, attending QA/QC meetings, collection of
verification samples, and parlicipating in the final walk through meeting. During construction duties included
submittal review and change/variance request review. The project involves a landfill soil cap/phyto-remediation
system, and excavation of contaminated sediments. Design includes waste consolidation, Terramodel earth work,
wetland mitigation, erosion and sedimentation control calculations, storm water runoff calculations, pond storage
calculations, wire sizing calculations, facility controls, and planting calculations for wetlands and phyto-
remediation process. Approximate size of landfill is 5 acres and the area of disturbance is approximately 13
acres. Computer software utilized included TR55 Hydrology programs, Terramodel, and Modflow channel
capacity programs.

Project Engineer; Design Documents, Site 8 — Goss Cove Landfill, Naval Submarine Base New London,
Groton, Connecticut; June 2000 through November 2001. Prepared the 100% Remedial Design Submittal and
Bidding Document Submission for a lendfill cap and culvert relocation design. The project involved designing an
engineered cap system consisting of geosynthetics and soils and replacing a series of three 36-inch diameter
drainage pipes with one 4 by 10 foot pre-cast concrete box culvert to provide storm water drainage for 1/3 of the
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Naval Submarine Base. The length of the culvert is approximately 380 feet and the landfill cap is approximately
6 acres. During construction duties include submittal review, reviewing information requests and reviewing
variance requests. Because the cap is to act as a parking facility, The design includes waste consolidation,
Terramodel earth work, erosion and sedimentation control calculations, facility controls, hydraulic calculations
(including stormwater run-off, storm sewer system design and pipe flow calculation). Difficulties encountered
included sequencing to allow continued operation of the on-site museum, and the accommodations of out-door
museum displays. Computer software utilized included TR55 Hydrology programs, Modflow channel capacity
programs, and Terramodel. Other design calculations performed include pipe crushing calculations, flow
calculations using culvert charts, and flow through cap system using HELP and geosynthetic property
calculations.

Civil Engineer; Navy Surface Warfare Center; Indian Head, Maryland; December 1999 through January
2000. Co-authored Feasibility Study for two landfill sites and a facility storage/handling pad. Contaminated
media includes surface soils, subsurface soils, sediment, surface water and groundwater. Obstacles include above
ground high temperature steam lines and wetlands. Estimated combined size of sites is approximately 10 acres.
Remedial alternatives developed included multiple landfill capping options, and excavation with off-site disposal.

Project Engineer; Navy Air Weapens Center; Indianapolis, Indiana; October 1999 through May 2060.
Authored Feasibility Study and Revised Feasibility Study for 2 sites with soil contamination and 7 sites with
groundwater contamination. Remedial alternatives were developed to meet the Navy’s schedule for property
conveyance. Alternatives included preliminary design calculations to determine approximate cleanup times and
costs. Present Feasibility Study Navy and Regulators during a project team meeting.

Papers/Presentations

Project Engineer; Navy Air Weapons Center; Indianapolis, Indiana; 01/00: Presented the Feasibility Study to
the Navy and Regulators, The presentation included site selection process using the risk assessments developed in
the RI, rational for selection of the preliminary list of constituents of concern and the final list of constituents of
concern. Additional topics covered in the presentation include, technology screening, development and selection of
remedial alternatives, and periodic monitoring program specifics.

Project Engineer; Navy Surface Warfare Center; Indian Head, Maryland; 01/01 to Present. Presented the
Design approaches for the Designed Submissions referenced above to the Navy and Regulators. These presentations
included design overview, historic investigations and pre-design investigations, provide input into decision made,
provided technical support to the navy team reviewing the design and answer questions on the design.

Project Engineer; Navy Surface Warfare Center; Dahlgren, Virginia; 00/01 to Present. Presented the Design
approaches for the Designed Submissions referenced above to the Navy and Regulators. These presentations
included design overview, historic investigations and pre-design investigations, provide input into decision made,
provided technical support to the Navy team reviewing the design and answer questions on the design.
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Mark S. Abshire, P.E.

Senior Geotechnical Engineer

Education

M.S., Civil Engineering {Geotechnical Engineering), Colorado State University, 2002
B.S., Engineering Science (Aerospace Engineering), Colorado State University, 1992

Professional Registration/ Certifications
Professional Engineer: Colorado (#33319, 1999) Arizona (#42023, 2004), New Mexico (#1695, 2005)

Qualifications

Mr. Abshire is a senior-level geotechnical engineer with 15 years of experience in geotechnical engineering for
public and private sector clients in the western US, Central and South America, and Southeast Asia. Project
management and project engineering experience include mine operation and closure, public works and civil
infrastructure, community development, and forensic investigations. Specific mining experience for design,
operation, closure, and reclamatjon includes permitting assistance, siting and geotechnical investigation, design of
tailings storage facilities, LDS/LCS systems design, cover design, development of tailings management,
operations and closure plans, uranjum mill decommissioning, borrow source evaluation, preparation of
construction plans and specifications, radiological health and safety plan development, construction oversight, and
compliance monitoring.

Experience of Interest
Mine Operations and Closure

Mine Closure Compliance Monitoring, Minahasa, Indonesia. Project Engineer responsible for compliance
monitoring at a gold mining facility that closed after eight years of mining. Processing included both milling and
heap leach extraction. Tailings from the mill process were managed using submarine disposal techniques.
Administered environmental library and managed transfer of environmental monitoring data to headquarters in
Jakarta for preparation of closure submittals. Managed shipment of elemental mercury and calomel by products
for recycling in the USA. Assisted with preparation of decommissioning, decontamination, and deconstruction
plan for the mercury scrubber process line. Consulted with the mine closure superintendent to ensure compliance
with the closure plan. Closure activities included regrading and covering of heap leach pad, construction of
passive treatment system for heap leach drainage, and management of surplus ore. (2004)

Uranium Mill Demolition and Closure Compliance, Ford, Washington. Resident Engineer for demolition of a
13,000 square-foot, three-story mill building and appurtenant structures. Prepared and submitted to the
Washington State Department of Health work permits for each phase of demolition to ensure worker safety and
minimize release of contaminants. Managed full-time engineering observation of demolition, transport, and
disposal activities to ensure permit compliance. Conducted radiological surveys for site cleanup, (2002-2005)

Heap Leach Pad Reclamation, Elko, Nevada. Project Engineer responsible for field engineering supervision for
reclamation of a gold heap Jeach pad and construction of the water collection system, including preparation of an
as-built construction report. (2002)

Detention Pond Liner Geotechnical Investigation, Denver, Colorado. Project Engineer. Performed
geotechnical investigation at a beverage bottling facility constructed adjacent to a river on the former site of a
metal processing plant. The facility was constructed on thick deposits of blast furnace ash and slag. Performed a
field investigation and design of a synthetic liner for a surface water detention facility. The liner was to prevent
percolating surface water from leaching heavy metal contamination into the groundwater. Liner materials
evaluated included compacted clay, high density polyethylene, and PVC. (2002)
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Settling Pond Geotechnical Investigation, Meeker, Colorado. Project Engineer responsible for a geotechnical
investigation for a settling pond dam at a coal mining facility. (1999)

Tailings Pond Engineering Services, Raton, New Mexico. As a Graduate Student, designed a downstream lift
for a large coal mining facility. (1993)

Howe Pit Slope Stability, Denver, Colorade. As Project Engineer, performed slope stability analyses for
aggregate mining operations, including temporary highwalls and long-term reclaimed slopes. Challenges included
boundary disputes and negotiations with adjacent landowners. (2000)

Dunes Pit Slope Stability, Denver, Colorado. As Project Engineer, performed slope stability analyses for
aggregate mining operations, including temporary highwalls and long-term reclaimed slopes. (2000}

Hazeltine Pit/Cooley Reservoir Geotechnical Investigation, Adams County, Colorado. Project Engineer
responsible for a geotechnical investigation prior to final reclamation of an aggregate mining pit. Reclamation
plans included lining of the pit for water storage. Analyses included stability analyses for reclaimed slopes and for
numerous existing high-voltage power transmission towers, and foundation investigation for conveyor bridges
and processing equipment. (2000)

Professional Affiliations

American Society of Civil Engineers, Member

ASCE Geo-Institute, Member

Colorado Association of Geotechnical Engineers, Member

Colorado Association of Geotechnical Engineers, Professional Practice Committee, 1999, 2002, 2003.
Engineers Without Borders: Four Corners Professional Chapter. President (2006 to 2007).

Habitat for Humanity of La Plata County, Board of Directors (2005 to 2007),

Construction Committee (2004 to 2007)
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Peggy Bailey, P.E.

Education

Graduate studies, course work completed for M.S. in Water Resources, University of Colorado
B.S.C.E.E., University of Wisconsin, 1979

Professional Registration/ Certifications
Professional Engineer, Colorado, 1984, No. 22660

Qualifications

Ms. Bailey is a Senior Hydraulic Engineer and Project Manager in the Breckenridge office of Tetra Tech Inc. She
has a diverse range of experience specializing in water resources, civil engineering and land development. Her
primary expertise is in hydrology, hydraulics, site planning and engineering, and infrastructure design. Ms.
Bailey has assisted and overseen numerous projects involving river and site restoration, flood control, wetlands
creation, hydraulic structures, stormwater runoff analysis, environmental and feasibility studies, comprehensive
planning and engineering for multi-phase development, applications for permits, interfacing with municipalities,
preparation of construction documents and construction observation. Ms. Bailey is experienced in the application
of several hydraulic and hydrologic simulation models. These include HEC-1, HEC-2, HECRAS, HMS, SWMM
and FLO-2D.

Experience of Interest
Mining and Reclamation

Summitville Mine Superfund Site, CO, Present — Ms. Bailey is currently serving as senior hydraulic engineer
for the analysis and design of channel improvements in conjunction with mine site cleanup at the Summitville
Mine Superfund site in southern Colorado. This work focuses on transport of offsite flows around the site’s water
impoundment facility for treatment of contaminated site ranoff. Tasks include site reconnaissance and
characterization surveys; analysis and development of hydraulic characteristics of the channel; report preparation;
hydraulic modeling and cost estimating.

Moab, UT, 2005-Present — During a several year period millions of tons of uranium mill tailings and related
contaminated materials will be removed from their current location along the banks of the Colorado River near
the city of Moab, Utah. The purpose of this analysis is to estimate the 25-year and 100-year floods and
corresponding elevations.

Wilson Mine, UMETCO, AZ, 1997-1998 — Planning and design for reclamation of vanadium mine site. Duties
included storm water runoff analysis, channel design, and flood routing through passive treatment ponds.
Construction related activities included development of a storm water management plan using BMP’s.

Clear Creck/Central City Superfund Site, Central City, CO, 2004 — Ms. Bailey served as senior hydraulic
engineer for this feasibility-level design and analysis of river restoration elements and riparian habitat
enhancements for the restoration of North Clear Creek, Colorado. This work was incorporated into the Drafi
Feasibility Study for this Superfund Site. Restoration focused on sediment transport in areas where sediment
loading will be altered due to mine clean up and removal of contaminants. The objective of the work was to
develop a restoration plan that improves water quality and enhances habitat for aquatic life, specifically brown
trout, within a geomorphically stable riverine system. Tasks include site reconnaissance and characterization
surveys; conceptual level river restoration plans and cost estimates; report preparation; and feasibility-level
hydraulic modeling.
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Clear Creek/Centrai City Superfund Site, Central City, CO, Present — Ms. Bailey is currently serving as
senior hydraulic engineer for this preliminary-design study and analysis of sedimentation dams and river
restoration elements in conjunction with mine site cleanup in the North Clear Creek watershed in Colorado. This
work focuses on trapping and removal of sediment generated from the extensive network or mine tail piles
scattered throughout the watershed. The objective of the work is to stabilize and/or immobilize the contaminated
sediments so as to prevent the sediment laden runoff from entering the main stem of North Clear Creek. The
restoration plan will improve water guality and enhance habitat for aquatic life, by converting this sediment laden,
contaminated stream to a geomorphically sable riverine system. Asks include site reconnaissance and
characterization surveys; analysis and development of hydraulic characteristics of the sediment dams; estimation
of trapping efficiency; river restoration plans; report preparation; and hydraulic modeling.

Arkansas River Restoration, Leadville, CO, 1998 - Ms. Bailey served as project engineer with this
comprehensive fluvial geomorphologic assessment of an 11-mile reach of the Upper Arkansas river near
Leadville, Colorado. The reach includes Operable Unit 11 of the California Guich Superfund Site, as well as an
additional eight miles of channel. Work tasks included an analysis of the hydrologic, hydraulic and sediment
transport characteristics of the project reach, including sediment transport of contaminants, the determination of
sub-reach bankfull discharges, the range of reach-average hydraulic parameters for a range of flow conditions,
sediment mobility conditions and assistance with the geomorphic evolution of the project reach since the onset of
mining activities, including the effects of flow augmentations and changing sediment loads on channel behavior.

Watershed Related Services

Grand Country Stream Management Plan (current) — Ms. Bailey is currently serving as Project Manager for
the development of a Stream Management Plan for 80 miles of river through Grand County Colorado. This
project is currently looking at environmental flows for the benefit of fish habitat and minimum flow requirements
for municipal requirements as well as irrigators. Future phases will include biological and geomorphic
assessments for the development of restoration strategies in conjunction with water operations that could be
altered to benefit the multiple stream uses.

Santa Fe National Forest Landscaped-Scaled Assessments, NM, 2005 — Ms. Bailey served as a water
resources and stream morphologist specialist for the preparation of a two Jandscaped-scaled assessments within
the Santa Fee National Forest in northern New Mexico. Duties included compilation and synthesis of existing
inventory data, aerial photographs, maps and narratives to characterize the areas streams and associated aquatic
and riparian systems. The existing systems were compared to reference conditions or desired conditions for
developing revisions to the current Forest Plan.

Wolf Creek EIS, Mineral County, CO, 2005 — Ms, Bailey served as a technical specialist for the preparation of
a stream health assessment and evaluation of surface water resources for the Wolf Creek Village EIS in Mineral
County, Colorado. Duties included field assessments and classification of the existing streams, assessment of
environmental impacts on Public Lands from the proposed development and preparation of the corresponding EIS
chapters.

Stormwater Master Planning

Prainage Master Plan for South Maryland Creek Ranch, Maryland Creek Ranch, LLC, Silverthorne, CO,
2005-Present — Ms. Bailey is the Project Manager for the Drainage Master Plan at the South Maryland Creek
Ranch in Silverthorne, Colorado. This is a 355 acre residential development that encompasses several perennial
streams as well as numerous ephemeral streams and gulches. This Master Plan incorporates a central detention
facility to serve the development for peak flow control as well as water quality. The detention facility also serves
as a permanent lake Colorado. Water quality features are also incorporated through out the project site to
minimize disturbance and impacts to the wetlands, meadows and forested areas. Offsite hydrology and runoff
was modeled using the Army Corps of Engineers HEC-HMS model.
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Stormwater Management Plan, Breckenridge Ski Area Peak 7 Expansion, Vail Resorts Development Co,
Breckenridge, CO, 2003-Present — Ms. Bailey prepared a stormwater runoff plan for the Peak 7 Area expansion
at the Breckenridge Ski Area in Colorado. The Peak 7 base area is adjacent to a high quality and significant
wetlands which is habitat for the endangered Boreal toad. Ms. Bailey prepared a runoff analysis in compliance
with the Town of Breckenridge’s drainage ordinances as well as a water quality plan for treatment of surface
water runoff prior to being released into the adjacent wetlands. The plan included the development and

~ implementation of a water quality monitoring program.

Mountain Thunder Lodge, Vail Resorts Development Co, Breckenridge, CO, 2005 -- Ms. Bailey prepared the
Stormwater Plan for this 130 unit condominium development and slope-side ski trail (including the Skiway
Skyway from Breckenridge Ski Area to Town. The Stormwater Plan included analysis of on-site runoff, detention
facilities for peak flow reduction, preparation of an Erosion Control Plan for use during construction and
preparation and application for a Stormwater Permit from the State of Colorado.

Drainage Master Plan for the Snowmass Base Village, Intrawest Placemaking, Snowmass Village, CO, 2004
_ Ms. Bailey oversaw and prepared the Drainage Master Plan for the Base Village Property in the Town of
Snowmass Village, Colorado. The development is located at the base of the Snowmass Ski Area and includes
skier-accommodations, and commercial development. Major drainage features include a by-pass system to drain
upslope runoff around the project site, a subsurface drainage system, a storm water sewer system for the plaza
areas, and a floodplain analysis for Brush Creek. Offsite hydrology and runoff was modeled using the Army
Corps of Engineers HEC-HMS model.

Stormwater/Drainage

Cherry Creek Sediment basin, Arapahoe County, CO, 2005-Present — This project focuses primarily on the
science and data behind sediment transport and phosphorus removal for the proposed Sediment Basin and Stream
Stabilization Measures proposed on Cherry Creek between Arapahoe Road and Cherry Creek Reservoir. Project
Objectives are to design a sediment basin and stream stabilization measures; minimize sediment load for base
flows in Cherry Creek, and therefore, attached phosphorus from reaching the Reservoir, minimize erosion of
channel bed and banks during floods up to the 100-year, minimize operation and maintenance requirements while
preserving long-term performance and integrate and enhance existing and proposed multiple uses along Cherry
Creek.

Blue River Restoration Master Plan, Summit, CO 2001 — Ms, Bailey served as the Project Manager for the
design and analysis of the Blue River Restoration Master Plan through a two-mile reach of river that was heavily
disturbed from dredge mining for gold. Ms. Bailey oversaw and implemented data collection efforts for
monitoring flows, groundwater and water quality; interfaced with 15-member steering committee; oversaw and
evaluated the hydrology, hydraulics and report preparation.

North Fork Gunnison River Restoration Project, Delta County, CO, 2002-Present — Ms. Bailey is Project
Manager for an ecosystem restoration project along approximately 15 miles of the North Fork Gunnison River in
Delta County, Colorado. This project is funded through the Corp of Engineers+ 206 program and includes a
Detailed Project report and Environmental Assessment. The project goals include river reconstruction in areas
that have been disturbed from instream gravel mining and headgate diversions. Preliminary alternatives include
channel relocation and reconstruction, instream flow structures, fish passage over a low head dam and bio-
stabilization applications to address excessively eroding banks. Analyses include hydraulic, hydrologic, fluvial
geomorphology, bank stabilization and sediment transport.

Watauga Aquatic Restoration Project, 2002-Present — Ms. Bailey is Project Manager for an ecosystem
restoration project along approximately 4,000 feet of the South Fork New River near Boone, North Carolina.
This project is funded through the Corp of Engineers 206 program and includes a Detailed Project Report and
Environmental Assessment. Improved geomorphic function and interaction with the riparian zone is the major
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goal of restoration at this site. Preliminary alternatives developed include instream flow structure, fish passage
over a low head dam and bio-stabilization applications to address excessively eroding banks. Analyses include
hydraulic, hydrologic, fluvial geomorphology, bank stabilization and sediment transport.

Lower Boulder Creek Restoration Project, Boulder, CO, 2002-2004 — Ms. Bailey served as project manager
and project engineer for the Lower Boulder Creek Section 206 Restoration Project. This project was completed to
the conceptual level and involved design for the re-establishment of the appropriately configured active channel,
attendant floodplain, meander pattern, and stream gradient. Riparian and wetland areas were included in the
design enhance bank stability and ecological function. Stream banks and instream habitat structure would be
enhanced using boulders, tree root wads, vegetation, and hard structures where needed. Project tasks also
included the development of a PRP and two public meetings.

Bank Stabilization Demonstration Preject, Missouri River Projects in Nebraska and South Dakota for
Omaha District Corps of Engineer, Present — Project Manager for planning, engineering, environmental
analysis for the development of new, innovative and environmentally sensitive techniques stabilizing banks along
the Missouri River. Tasks include the oversight and organization of multi-disciplined team coordination with the
Corps of Engineers and an agency task group.

Yampa River Restoration, Hayden, CO, 2001 — Present — Ms. Bailey currently serves as Principal for the
design and analysis of the Yampa River Restoration project under the Corp of Engineers 206 program. Ms. Bailey
is assisting the project team with the development of the existing and proposed conditions including hydrology,
hydraulics, habitat evaluation, utility restrictions and identification of recreational uses; as well as the
development of alternatives, preparation of the Detailed Project Report and NEPA documentation.

Rio Grande Wetland and River Restoration, Alamosa, CO, 1999-2001 — Ms. Bailey acted as Task Leader for
hydraulic analysis and design in developing alternatives and preliminary plans for rehabilitating two wetland
areas and a mile-long section of the Rio Grande in Alamosa, Colorado. Basic alternatives evaluated included
diversion structure enhancements (boulder dams, heading and flushing structures), in-channel bank stabilization
and modifications (boulder walls and vegetated bars), water augmentation, riparian and wetland plantings, island
habitat formation, and community access. Impacts associated with mitigating wetland/river rehabilitation/repair
were then analyzed.

Arkansas River Restoration, Pueblo, Colorado (1999 to 2002) — As part of the Arkansas ERR under the Corp
of Engineers 206 program, Ms. Bailey assisted the project team with the development of the existing conditions

evaluation for the 8-mile reach of the Arkansas River including hydrology, hydraulics, habitat evaluation, utility
restrictions, and identification of recreational uses.

Floodplain Related Services

Floodplain Mapping, Town of Breckenridge, Breckenridge, CO — Ms. Bailey performed hydraulic analyses
and floodplain mapping in compliance with the NFIP, along the Blue River and Ilfinois Gulch in the Town of
Breckenridge, Colorado. These studies were utilized by FEMA for the compilation of new and extended
floodplain mapping through out Breckenridge, CO.

Truckee River Flood Simulation, Reno, NV — Ms. Bailey assisted with the application of the FL.O-2DD model to
replicate the 1997 Reno, Nevada flooding. This was an extensive unconfined river flood hazard delineation study
of the Sacramento District, Corps of Engineers. A hydrographic data collection effort, involving channel cross-
section surveys supported the model application. A 200-hour flood was simulated with excellent replication of
the stage-discharge relationships at the USGS gages.

Swan River Floodplain Study, CO, 2001-2002 - Ms. Bailey acted as the Project Manager for this floodplain
study, which included the development of a HEC-2 model for developing a floodplain map along the Swan River
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in Colorado. Major challenges during the project included developing a hydraulic model in a high mountain
stream environment, predicting the spatial extent of flood flows through areas that were dredge-mined heavily in
the past, delineating these flooded areas for development construction, and producing final plan maps showing the
extent of the flood inundation.

Blue River Floedplain Study, Winegard-Young Ranch, Summit County, CO, 2004-Present — Ms. Bailey is
the Project Manager for this floodplain study, which included the development of a HECRAS model for existing
and proposed conditions for development in an area that was gravel mined. A CLOMR was prepared requiring
and effective model, updated existing hydraulic model and proposed conditions model. The CLOMR was
approved and the final LOMR is currently being prepared using as-builts for submittal to FEMA.

Blue River Restoration Master Plan, Summit, CO 2001 — Ms. Bailey served as the Project Manager for the
design and analysis of the Blue River Restoration Master Plan through a two-mile reach of river that was heavily
disturbed from dredge mining for gold. Ms. Bailey oversaw and implemented data collection efforts for
monitoring flows, groundwater and water quality; interfaced with 15-member steering committee; oversaw and
evaluated the hydrology, hydraulics and report preparation.

Professional Affiliations

Blue River Watershed Group, Board Member
Colorado Association State Flood Plain Managers, Member
American Water Resources Association, Member

Publications/Presentations

Bailey, P.M. and Erion, M.J. 1998 Considerations in Stream Restoration. Proceedings of the 1998 ASCE
Conference on Wetlands Restoration, Denver, Colorado.

Bailey, P.M. 1995. HEC-2 Short Course, Colorado Association of State Floodplain Managers.

Bailey, P.M. 2001. Fish Passageway Design in the Upper Colorado River Basin, Proceedings for the 2001 ASCE
Conference on Wetlands Restoration, Reno, Nevada.

Center for watershed Protection (1998). Ms. Bailey served on the steering committee and provided peer review
for the Cold Weather Best Management Practices handbook published by the Center for Watershed Protection.

Bailey, P.M. and Fullerton, W.T. 2006 Ecosystem Restoration For The Benefit Of Threatened And Endangered
Fish, Proceedings for the 2006 CWA Conference on Sustaining Colorado Watersheds, Breckenridge, Colorado.
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Dave Hallman, P.E., P.G.

Principal Geotechnical Engipeer

Education
B.S., Geological Engineering, Colorado School of Mines, 1983

Professional Registration/ Certifications

Professional Engineer: Colorado (#26076, 1989), Alaska (CE-8086, 1990), Missouri (E-26685, 1994),
Idaho (#8350, 1996), Texas (#90421, 2002), Wyoming (PE-9495, 2002)

Professional Geologist: Wyoming (PG-3536, 2004)

40-hr OSHA HAZWOPER, 1990

OSHA Confined Space Entry, 2003

Qualifications

Mr. Haliman has over 20 years of experience specializing in geotechnical engineering and construction on a
variety of mining and civil engineering projects throughout the world. His technical expertise includes static and
dynamic stability of embankments and natural siopes, landslide evaluation, rock slope stability, seismic risk
assessments, liquefaction evaluations, dynamic deformation analyses, liner and seepage cutoff system design and
evaluation, tailings and water dam design and construction, and design and construction of heap leach and landfill
facilities.

Experience of Interest
Geologic Hazards (pit stability, landslides, rock slides, subsidence and seismic hazards)

Coal Mine Subsidence Evaluatior and Mitigation, Rock Springs, Wyoming. Principal Engineer responsible
for project management, coordination and senior geotechnical review for multi-disciplinary technical teams
evaluating and mitigating subsidence risk over extensive historic underground room and pillar coal mines in
developed and undeveloped areas within the City of Rock Springs. Project required extensive use of GIS systems
to process and assimilate large volumes of existing data, monitoring of active ground movements and
participation in public information meetings. (2007 to present)

Brisas Del Cuyuni Pit Slope Design Review, Las Brisas, Venezuela. Principal Engineer responsibie for project
management, coordination and senior geotechnical review for pit slope design at this proposed gold mine in
Venezuela. The proposed mine pit is roughly 2.4 kilometers long, 1.4 kilometers wide and 570 meters deep,
extending nearly 400 meters below sea level, with more than 100 meters of saprolite in the upper portions of the
pit wall; shallow groundwater conditions; and a dipping ore body which posed technical challenges. A state-of-
the-art acoustic televiewer system was coupled with oriented core drilling and data from more than 200,000
meters of exploration core holes to provide suitable geomechanical input data for analysis and overcome these
challenges. (2005 to 2007)

Sunrise Mine Subsidence Potential/Reclamation Measure Evaluations, Guernsey, Wyoming. Technical
Specialist responsible for evaluation of subsidence potential and reclamation measures of large subsidence
features associated with block caving practices at this historic iron mine. Assessed landslide-induced wave action
associated with potential failure of a large open pit filled with water, Developed automated slope monitoring
systern to provide warning of impending failure(s) to protect potential downstream inundation zones. (2003 to
2005)

Gravel Quarry Silt Pond Embankment Failure, Henderson, Colorado. Project Manager responsible for
evaluation of cause and design of remedial measures for failure of the embankment for a wash fines containment
pond at a gravel quarry operation. Failure of the embankment was attributed to overestimation of the shear
strength in fill materials in analyses prepared by the previous designer and time-dependent degradation and
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strength loss in shale bedrock coupled with high groundwater levels in the embankment. Temporary remedial
measures included design and installation of dewatering wells and horizontal drains to alleviate groundwater
pressures acting on the slope. Long-term remedial design included cost-benefit analyses for comparison of various
alternatives, Final design provides for partial relief of excess pore water pressures under rapid drawdown
conditions to ensure adequate stability. Slide mass reactivated during construction required close monitoring and
control of excavation versus fill placement to avoid further mass slope failure. (2001 to 2004)

Thunder Mountain Project Geotechnical Engineering Design, Central Idaho, Project Manager responsible
for project management, engineering design, and technical direction for a proposed mining project in central
Idzho. Project includes facility development within the limits of a large historic landslide developed in residual
soils and weathered tuffaceous bedrock of the Challis Formation. Geotechnical design included detailed back
analysis of the landslide and comparison to conditions elsewhere at the site and proposed project development
plans. Analyses included assessment of access road and blasting operation vibrations on landslide stability and
two-dimensional finite difference consolidation analyses to evaluate development and dissipation of excess pore
pressures in the foundation materials during and following construction of the project facilities. (1994 to 1996)

Ten-Mile Pass Limestone Quarry Rock Slope Stability Assessment, Soda Springs, Idaho. As the Project
Geotechnical Engineer, performed a preliminary assessment of rock slope stability for this proposed limestone
quarry as part of an overall mine plan evaluation. Subsequent access road development included rock siope
excavations, which exceeded recommended slope angles and triggered slope failures necessitating remedial
design. (1996)

Trans Alaska Gas System Foundation/Rock Slope Stability Evaluation, Valdez, Alaska. Field Manager for
geotechnical evaluation of the foundation and rock slope stability for the marine terminal and natural gas
liquefaction facilities at Port Valdez and rock slope evaluation for the Keystone Canyon segment of the pipeline
route. Involved helicopter-supported, oriented core drilling, instrumentation, and detailed outcrop mapping.
Daties included landslide hazard mapping and preparation of site conditions and engineering recommendations
reporis. (1990)

Florida Canyon Mine Rock Slope Stability Evaluation, Winnemucca, Nevada. Staff Engineer responsible for
evaluating rock slope stability at this large operating open pit gold mine to determine safe siope angles for
continued pit expansion. Analyses included assessment of weak, shattered rock masses. (1990)

Crystal Cave Geotechnical Evaluation, Jefferson County, Colorado. Senior Geotechnical Engineer
responsible for project management and geotechnical evaluation of a natural cave exposed during aggregate
quarry development. Provided recommendations to address public safety and liability concerns associated with
reclamation and conversion of the guarry land to open space with attendant public access. (2001)

Dresden Cooling Tower Project Rock Wall Stability Evaluation, Dresden, Hlinois. Senior Geotechnical
Engineer responsible for evaluation of rock wall stability during excavation for twin 25-foot deep vertical cooling
tower intake sumps in layered sandstone, shale, and limestone strata. (2000}

Tailings Dams

Engineering Design, Lucky Friday Pond 4, Northern Idahe. Principal Engineer/Project Manager responsible
for engineering design for a proposed 16M ton tailings disposal facility for this lead-silver mine in the historic
Wallace Mining District of Idaho. Facility designs include staged construction maximizing use of available on-
site materials and the mine waste rock production schedule, an innovative low permeability core comprised of a
geosynthetic clay liner and emergency spillway incorporating geotextile fabric formed revetments to control
erosion on spillway slopes of 35 percent. (2005 to present)
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Engineering Design, San Bartolome Project, Southern Bolivia. Project Manager responsible for project
administration and engineering design for bankable feasibility design for a proposed 27M tonne silver mine in the
historic Potosi Mining District of Bolivia, Facility designs include a staged 86-meter high cyclone sand tailings
dam, a 12M tonne sand heap facility, and a 5M tonne tailings slimes disposal facility. Innovative design concepts
incorporated into the project include the use of the heap to form, in part, the embankment for the slimes disposal
dam. Responsible for direction and supervision of multidisciplinary design team and coordination with equipment
manufacturer, contractor and owner. (1999)

St, Joe State Park Seismic Stability Remediation, Park Hills, Missouri. Engineer of Record for a $5M
construction project for seismic stability remediation measures for two large historic tailings dams currently
utilized as part of a state park. Coordinated engineering design and permitting services and report preparation, and
provided liaison between the owner and numerous regulatory agencies. Prepared technical specifications and bid
documents for seismic stability and spillway retrofitting. Responsible for supervision of construction management
and quality control activities, and construction certification with regulatory agency. Project was awarded the 1997
Association of State Dam Safety Officials National Rehabilitation Project of the Year Award for innovative use of
onsite materials. (1990 to 1996)

Design and Evaluation for New Viburnum, Old Viburnum, Fletcher, Buick and Brushy Creek Tailings
Disposal Facilities, New Lead Belt, Missouri. Principal Engineer responsible for evaluation of liquefaction
potential, seismically induced settlement and associated dynamic stability for upstream raises of the tailings dams
to increase tailings storage at these lead mines. Conducted dam safety inspections, audits, ongoing performance
monitoring, and stability evaluations, Performed assessments of means to increase disposal capacity and
coordinated engineering designs and permit submittals for expansion of the tailings dams and updated closure
plans. (1990 to present)

Ridgeway Mine Tailings Dam Evaluation, Ridgeway, South Carolina. As Design Engineer, performed
detailed evaluation for a proposed upstream tailings dam raise construction. Included assessments of tailings
liquefaction potential and consolidation of the tailings beneath the proposed dam raise. Cone penetration testing
(CPT) of the tailings indicated relatively loose, under-consolidated tailings conditions, which required extensive
analysis. Assessed geotechnical issues associated with final closure cap for the facility. Included detailed
CPT/standard penetration testing of the tailings and finite difference modeling of post-closure tailings
consolidation. (1996)

San Luis Project Upstream Tailings Dam Design, San Luis, Colorado. Project Manager responsible for design
of upstream tailings dam raises founded on tailings, which included assessment of tailings liquefaction and
dynamic stability evaluations under high levels of seismic loading. Prepared engineering design and construction
documentation, performed professional engineer duties during tailings disposal facility expansion and provided
liaison between client and regulatory agencies, which became substantial over the course of the construction.
Installed monitor wells and conducted in-situ permeability testing, evaluated embankment stability and estimated
seepage quantities and fate for the fully lined and drained tailings impoundment for this 12M ton gold mine.
Designed the tailings slurry pipeline. Finalized closure design components as part of reclamation activities.
Prepared construction drawings and specifications. (1990 to 1996)

Greens Creek Project Tailings Disposal Facilities Evaluations and Design, Alaska. Technical Specialist
responsible for review of seismic hazard evaluations, liquefaction and dynamic stability analyses, and design for
expansion of a dewatered tailings disposal facility and waste rock disposal facilities. (1997)

Kensington Project Seismic Hazard Evaluation/Dynamic Stability Analyses, Juneau, Alaska. Technical
Specialist responsible for conducting a seismic hazard evaluation and dynamic stability analyses for a dry tailings
disposal facility for this proposed gold mine 60 miles north of Juneau. High seismic loading conditions
necessitated detailed two-dimensional finite element deformation analyses of the proposed structure using a large
suite of ground motion records. (1997)
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Heap Leach Facilities

Atlanta Gold Heap Leaching Project Design, Central Idaho. Principal Engineer/Project Manager responsible
for project management and engineering design for a proposed gold heap leaching project in central Idaho. This
site is located in an environmentally sensitive area tributary to the headwaters of the Middle Fork of the Boise
River adjacent to the Sawtooth Wilderness Area. These aspects of the project result inconsiderable design
constraints which, in conjunction with the steep rugged terrain, made alternatives evaluation difficult yet critical
to optimize the project economics. Previous facility layouts developed by others were optimized to reduce capital
construction costs of the heap facilities by 15 to 20 percent while at the same time reducing regulatory agency
concerns. (2005 to 2006)

Thunder Mountain Gold Heap Leaching Project Engineering Design, Central Idaho. Project Manager
responsible for engineering design and technical direction for a proposed 5M ton gold heap-leaching project in
central Idaho. Project site is surrounded by the Frank Church River-of-no-Return Wilderness Area, which resulted
in considerable design constraints and regulatory scrutiny. Project includes pit excavation and waste rock disposal
facilities located within the limits of a large historic landslide developed in residual soils and weathered
tuffaceous bedrock of the Challis Formation. Geotechnical design included detailed back analysis of the landslide
and comparison to conditions elsewhere at the site and proposed project development plans. Analyses included
assessment of access road and blasting operation vibrations on landslide stability. Detailed two-dimensional finite
difference consolidation analyses were performed to evaluate development and dissipation of excess pore
pressures in the foundation materials during and following construction of the waste rock disposal and heap leach
facilities. Prepared design documents and coordinated multidisciplinary engineering analyses produced by
professional staff in support of a plan of operations and environmental impact statement prepared for the USDA
Forest Service under National Environmental Policy Act. (1994 to 1996)

Goldstrike Mine Leach Pad Closure Design, Elko, Nevada. As Senior Geotechnical Engineer, assisted with
closure design for the AA Heap Leach Pad. Responsible for toe drain design and solution management to separate
drain down flows from different portions of heap following closure. (2000)

Continuing Education

MSHA Part 48 Underground Mine Safety and Health Training, 1981

Farthquake Hazard Reduction in the Central U.S., USGS, and Centra] U.S. Earthquake Consortium, 1990
Cold Regions Engineering, University of Washington, 1990

Publications/Presentations

Castillo J, Hallman D, Byme P, Parra D. 2006. Non-linear dynamic analysis of heap leach pad under high
phreatic levels. In: 4 International FLAC Symposium; proceedings; 2006 May 29-31; Madrid, Spain.

Hallman DS, Dorey R. 1995. Mine tailings deposition practices, liquefaction potential, and stability implications.
In: 3 Third Internationa! Conference on Recent Advances in Geotechnical Earthquake Engineering and Soil
Dynamics; proceedings; 1995 Apr 2-7; St. Louis, MO. Vol. 1: 451-456.

Hallman DS, Hlinko MJ. 1991. Geosynthetics in heap-leach applications. Geotechnical Fabrics Report 9(8).

Hallman D, Henderson M, Castillo J. 2006. Acceleration attenuation for subduction zone earthquakes in Chile
and Peru [poster session]. Seismological Society of America 2006 Annual Meeting, 100™ Anniversary Earthquake
Conference; 2006 Apr 18-22; San Francisco, CA.

Castillo J, Haliman D, Byrne P, Parra D. 2005. Dynamic analysis of heap leach pad under high phreatic levels.
Paper TT-149, 27" Convencién Minera, Arequipa, Peru, organized by Instituto de Ingenieros de Minas de Perd,
Sep 12-16.
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Mike Henderson, P.E.

Principal Geotechnical Engineer

Education

M.S., Civil Engineering/Water Resources, University of Pittsburgh (1984)
B.S., Civil Engineering, Colorado State University (1979)

Professional Registration/ Certifications

Professional Engineer: Arizona (#22687, 1988), Alaska (#8944,1994), California (#41572, 1980), Colorado
(#25531, 1988), Idaho (#6278 1990), Montana (#10080, 1990), Nebraska (#E-10766, 2003), New Mexico
(#10070, 1987), Nevada (#7611, 1987), Oklahoma (#18392, 1997), Oregon (#15324, 1990), Pennsylvania
(#035232-E, 1986), South Dakota (#4465, 1987), South Carolina (#13652, 1990), Tennessee (#105992, 2000),
Utah (#172210-2202, 1987), Washington (#25989, 1989), Wyoming (#8324, 1997)

Qualifications

Mr. Henderson has more than 25 years of experience providing civil and geotechnical engineering design services
to the mining industry. He is responsible for senior review and leadership on a wide range of engineering projects,
including tailings impoundments, water storage reservoirs, heap leach facilities, and mine planning. Mr.
Henderson’s technical background relating to designing mining facilities includes design-engineering experience
on a wide range of projects in the US and overseas, operations experience at several large mines, mine research
for the US Bureau of Mines and Department of Energy (DOE), and expert witness testimony related to mine
waste management issues.

Experience of Interest
Geotechnics

Nickel Laterite Mine Development, Goro Nickel Project, New Caledonia. Principal Engineer/Project Manager
on overall development of a large nickel laterite mine in the South Pacific. Areas of responsibility include
resource evaluation; mine planning; equipment selection; materials handling; and design of tailings disposal
facilities, water storage reservoirs, and waste disposal facilities.

Tailings and Heap Leach Facilities Designs, Southern Peru Copper, Peru. Senior Reviewer on siting and
design of tailings facilities and heap leach facilities. Tailings facilities consisted of concrete-faced rockfill dams
up to 300 meters in height.

Atlas Moab Uranium Closure Project, Moab, Utah. Project Manager on geotechnical, geochemical and
hydrologic issues supporting closure and reclamation of a 10-million ton uranium mill tailings impoundment
located adjacent to the Colorado River.

Santa Rosa Diversion Dam Design, Morenci, Arizona. Project Principal on a concrete dam designed to
intercept pregnant leachate solution flows. Design included a pressure-grout curtain and grouted rock bolts.

BHP Navaho Mine Seepage Interception Design, New Mexico, Principal Engineer for design of a seepage
interception system for the Doby Pit project.

Walker Mine Tunnel Safety Inspections, Portola, California, Project Manager, providing annual safety
inspections of an abandoned, underground mine tunnel. Design work included mapping and designing a passive
underground roof control system, which can provide for long life, high reliability, and low maintenance. Although
pressure-treated timber was ultimately selected, steel sets, steel arches, rock bolts, and slip lining were fully
evaluated.

Printer Boy Mine Development Services, Leadville, Colorade. As Project Engineer, developed plan of
operations and state permit applications necessary for a gold mine development project.
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Independence Mine Environmental Impact Statement (EIS), Elko, Nevada. Senior Geotechnical Engineer for
preparation of the groundwater hydrology, waste dump stability, and closure and reclamation portions of the EIS,

Pittsburgh Research Center Regulatory Compliance, Pittsburgh, Pennsylvania. Program Manager
responsible for modifying facility program to bring it into compliance with the State and Federal CERCLA -
Community Right-to-Know and Materials Safety Data Sheets Program.

Brookhaven National Laboratery Environmental Audit, Long Island, New York. As Project Manager,
participated in a facility-wide environmental audit as part of a pre-tiger team inspection. Areas of responsibility
included RCRA, Clean Water Act (National Pollution Discharge Elimination System), waste management
practices, fuel storage, and mixed waste disposal.

Bureau of Mines Analytical Laboratory Supervision, Pittsburgh, Pennsylvania. Project Manager responsible
for supervising the US Bureau of Mines Analytical Laboratory, specifically including chemical analyses of acid
rock drainage {ARD) treatment options and biologic treatment columns.

Benson Ridge Stabilization Project, Lake County, California. Project Manager responsible for evaluating
various methods to stabilize acidic wastes from the Geysers area geothermal projects. Processes evaluated
included cement, flyash, and lime stabilization, and mechanical mixing of uncontaminated material.

Lone Tree Mine Sampling Program, Winnemucca, Nevada. Project Manager responsible for assisting with
scoping a sampling program to adequately characterize various geologic units in a large open pit mine.
Representative samples were identified via comparison with the Kriged mine model and were evaluated with
static and kinetic geochemical tests to provide data for a geochemical model of the open pit.

Tennessee Valley Erosion Control Project, Lake County, Colorado. Project Engineer responsible for
evaluating short- and long-term stream geomorphology and designing mitigation structures. The mitigation and
control structures incorporated typical civil engineering applications like geosynthetics and gabions with "soft-
science” approaches like root wads and selective rock placement to result in a stable stream environment.

Tailings Dams

Pascua Project Tailings Dam Design, Argentina and Chile. Project Manager for design of a 175-meter high
tailings disposal facility and ancillary facilities in the high Andes. Developed a novel approach to dam
construction, based upon asphaltic core construction techniques developed in Norway.

Mayflower, Tenmile, Robinson Tailings Dam Raise, Climax, Colorado. Project Engineer responsible for
performing embankment designs, slope stability analyses, and support facility redesigns necessary for annual
upstream dam raises.

McLaughlin Project Engineering Services, Clearlake, California. Project Engineer responsible for performing
engineering relating to site selections and embankment design on tailings dams and waste rock disposal sites.

Gold Bar Project Engineering Services, Eureka, Nevada. Project Manager responsible for geotechnical
engineering, design, stability analyses, and hydrological investigation related to a tailings dam at this gold mine.

Kingston Project Engineering Services, Austin, Nevada. Project Manager responsible for geotechnical
engineering and design services for retrofit of an existing tailings facility and for design of a new tailings
structure.

Goldstrike Project Engineering Services, Elko, Nevada. Project Manager responsible for geotechnical
engineering and design of a 225-foot-high, 12-million-cubic-yard embankment for an earthen tailings dam. The
design aspects included hydrologic studies, dynamic and static stability analyses, a seismic evajuation, and
permitting assistance.

Robinson Tailings Dam Design, Eiy, Nevada. Principal Engineer on the siting and design of a 300-million-ton
copper tailings disposal facility in eastern Nevada. The project included seismic and geotechnical investigations
of various sites, planning for construction of the centerline embankment, and static and dynamic evaluation of the
proposed structures.
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Deming Tailings Dam Design, Deming, New Mexico. Senior Reviewer on the siting, design, and permitting of a
copper tailings dam in southern New Mexico.

Silver Peak Tailings Dam Design, Tonopah, Nevada. Senior Reviewer on the siting, design, and permitting of a
new tailings impoundment. Previous work at the site included the design of several raises to an upstream tailings
dam.

Sullivan Project Tailings Facility Design, Gabbs, Nevada. Senior Reviewer on the siting and design of a large
tailings facility in central Nevada.

Marigold Project Tailings Facility Design, Valmy, Nevada. Project Manager responsible for siting studies and
conceptual design of a tailings facility capable of storing 4 million tons of tailings.

Teonkin Springs Tailings Dam and Storage Reservoir Design, Eureka, Nevada. Project Manager) responsible
for geotechnical design of a 4-million-ton storage capacity earthen tailings dam and storage reservoir for a new
gold mine. Design aspects included a geotechnical investigation, a hydrologic study, static and dynamic stability
assessments, and a seismic evaluation.

Goldstrike Mine Tailings Management Plan, Barrick Goldstrike Mines Inc., Elko, Nevada. Project Manager
responsible for performing tailings management studies aimed at improving the efficiency of the tailings facility,
with an emphasis on sub-aerial deposition. The study included a probabilistic assessment of the long-term
precipitation events in addition to normal and upset operating conditions and influences from the design storm.

Hayden Hill Tailings Dam Design, Susanville, California. Project Manager on the siting and design on a large
tailings dam and heap leach facilities at this gold mine in northern California.

Mineria Las Cuevas, San Lius Potosi, Mexico. Senior Engineer on field investigation and subsequent design of
a large fluorspar tailings impoundment in central Mexico. Construction drawings and technical specifications
were written in English and Spanish.

Centralia Mine Tailings Impoundment Design, Washington. Senior Reviewer on this unique project which
involves inducing liquefaction in a coal tailings impoundment followed by physical displacement to a final waste
filtering/storage area. The project involved rheological testing of the tailings material, cone penetrometer testing
of the relatively weak foundation material, and design of a passive filtering system.

Cyprus Tonopah Mine Tailings Impoundment Design, Tonopah, Nevada. Senior Reviewer on a significant
upstream raise to this cyclone tailings impoundment. Addressed stability of the embankment under earthquake
loading conditions and operational considerations associated with cyclone operations.

Tintaya Tailings Impoundment Design, Peru. Senior Reviewer on the expansion of an existing facility and
design of a new tailings impoundment at the Tintaya Copper Mine. Issues included liquefaction potential
assessment of the current facility, methods to speed consolidation, and cyclone operation.

Twin Creeks Pinion Tailings Impoundment, Winnemucca, Nevada. Senior Engineer on a program to evaluate
the potential for speeding tailings consolidation using radial wick drainage. Project involved laboratory testing,
numerical modeling, a pilot field demonstration project, and final design.

Erdenet Mine Tailings Facility Stability Assessment, Mongolia. Project Manager and Principal on stability
assessment of the existing tailings facility at the Erdenet Mine. Included assessment of static and dynamic
stability, and installation of inclinometers and additional piezometers.

Las Brisas Tailings Impoundment Design, Venezuela. Project Principal on a design of a tailings impoundment
for a gold mine in Venezuela, Unique parameters or design concepts included high rainfall environment, lateritic
soils, and the potential to utilize the Robinsky deposition method.

Mine Closure and Reclamation

San Manual Mine Closure, Arizona. Senior Reviewer on closure planning for this large underground and open
pit copper mining facility.
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Climax Molybdenum Mine Tailings Management Plan, Climax, Colorado. Project Manager on an overall
plan to provide interim closure and reclamation of portions of the overall tailings disposal facilities, to redesign
the tailings management practices to optimize beach construction and minimize mill water return pumping costs,
and to evaluate the effects of reclamation plans on the stability of the embankments. The project also included
design of a haul road constructed on submerged tailings, redesign of a large mill water pumping station, and
design of long-term diversion canals and spillways from the tailings impoundment surfaces.

Mine Reclamation Plan, Climax Molybdenum Co., Climax, Colorado. Professional Engineer responsible for
updating the site reclamation plan, as administered by Colorado Mine Land Reclamation Board. Prepared and
submitted notifications of disturbance for mining and construction activities to the US Army Corps of Engineers,
under Section 404 of the Clean Water Act.

Mine Facility Closure, Darwin Project, Darwin, California. Technical Reviewer on closure of a large mining
facility in southern California. Issues included geochemical stability and stabilization, surface and underground
environmental audits, and regulatory requirements.

Walker Mine Closure, Portola, California. Project Manager on an abandoned copper mine closure and
remediation project, under contract to the State of California. The project included three major aspects: (1)
rehabilitation of an existing mine tunnel, (2) assessment and treatment of acid mine drainage, and (3) surface and
groundwater assessment and control. The major portion of the project was the acid mine drainage issue, wherein
the underground and surface mine zones were assessed for contributions to the overall problem, and remediation
measures proposed. The specific remediation measures included chemical and biologic treatment of the mine
discharge, waste disposal alternatives, and groundwater flow controls.

Waste Reck Dumps

Office of Surface Mining Dam Safety Project, Pittsburgh, Pennsylvania. As Project Manager, supervised the
design, testing, and analysis required to assess the stability and Office of Surface Mining regulations of large
waste disposal embankments. This project included full-scale simulation of 500-foot embankments consisting of
minus-24-inch material.

Coeur Rochester Mine Stability Assessment, Loveleck, Nevada. Project Manager on stability issues for the
mine waste dumps at the Rochester Mine. Stability assessment included static, pseudo-static, and dynamic
assessment, along with a drilling program to assess the actual rock strength. '

Mining Application Technical Reviews, Nevada, California, Montana, and Idaho. As Technical Expert,
performed technical review as to the suitability of various mining applications as related to environmental
impacts. The technical reviews have primarily involved the adequacy of the proposed containment of mining
wastes, acid mine drainage issues, and geotechnical considerations. Involved in Nevada and California in the
development on State regulations dealing with the control of mining wastes.

Thompson Creek Molybdenum Mine Pian of Operations Review, Challis, Idaho. Senior Technical Reviewer
under contract to the USDA Forest Service, evaluating the applicant’s submitted plan of operations. Areas of
concern evaluated included ARD potential from the tailings impoundment, waste rock dumps, and the open pit,
and geotechnical stability of the tailings impoundment,

Geologic Hazards

Red Dog Mine Geologic Hazards, Alaska. Project Engineer on various projects designed to control ARD,
mitigate impacts to the permafrost, and dust control.

Western Contra Costs Landfill, Richmond, California. As Project Manager, provided expert regulatory
guidance to the prime consultant relative to hazardous waste remediation and closure. The specific regulatory
guidance and assistance included compliance with RCRA. under Federal jurisdiction, and Titles 22 and 23 under
the State of California. The specific agencies involved included the US Environmental Protection Agency (EPA)
Region 9, California Water Quality Control Board, California Department of Health Services, and Bay Area Alr
Quality Management District.
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Professional Affiliations

Society for Mining, Metallurgy and Exploration, Member

American Society of Professional Engineers, Member

National Society of Professional Engineers, Member

International Committes on Large Dams, Member

ICOLD Commitiee on Tailings Dams, Chairman of Tailings Dam Subcommittee

Continuing Education

Coursework for Ph.D., Civil/Geotechnical Engineering, Colorado State University
Mine Waste Facility Design Short Course, Arizona DEQ, 1998

Mine Closure Short Course, Arizona DEQ, 1997

Slope Stability Workshop, April 1997

Design of Geomembrane Liner Systems, Arizona DEQ, 1998

Publications/Presentations

Henderson M. Tailings dam design and risk analysis. International Committee on Large Dams (ICOLD), Tailings
Subcommittee. Textbook; forthcoming.

Henderson M., 1997, Mining Environmental Handbook. In: Chapter entitled Heap and Dump Leach Design.
Imperial College Press.

Henderson M. 1992, Mine Waste Management. In: Chapter 8, Closure. Lewis Publishers.

Henderson M. 1992. Hydraulic transport research facility: data analysis report. Textbook written for US Bureau
of Mines. National Technical Information Service.

Henderson M. 1992. Electronic leak detection system. Heap Leaching Newsletter,
Henderson M. 1999, Wismut Uranium Tailings Closure Conference [invited speaker]. Germany.

Henderson M. 1998. Managing tailings consolidation. Colorado State University Tailings Management
Conference; 1998 Jan.

Henderson M. 1998, 1994. Design of geomembrane liner systems. State of Arizona Department of Environmental
Quality; 1998 Jul, 1994 May; Phoenix, AZ.

Henderson M, Easton K, Deloitte, Touche. 1995. Initial effects of natural resource damages on mine closure and
company financial status. Nevada Mining Association Conference on Mine Closure.

Henderson M. 1995. Deterministic and probabilistic water balance modeling. Northwest Section of Society of
Mining Engineers Annual Meeting.

Henderson M. 1995. Electronic leak detection system. Solid Waste Landfill Conference; Sardinia, Italy.

Henderson M. 1993, Environmental regulations for government contracting. Association of Contracts Managers;
Seattle, WA.

Henderson M, Zyl V, Cobb B. 1990. Economic aspects of pad construction costs on heap leach projects. SME
Conference.

Henderson M. 1988. Slurry pipelines: present and future. American Society of Civil Engineers, Hydraulic Fill
Structures Conference.

Henderson M. 1983, Initial experimental studies on the hydraulic transport of coarse coal by pipeline. 8th
International Technical Conference on Slurry Transportation; 1983 Mar 15-18; San Francisco, CA. Report T-08.
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James M. Kienholz, P.E.

Education
B.S., Civil Engineering, Colorado Stafe University, 1996

Professional Registration/ Certifications

Professional Engineer: Colorado (#37743, 2003)

OSHA 40-hour Hazardous Materials, Health and Safety Training
OSHA. 8-hour Hazardous Materials Supervisor Training

Qualifications

Mr. Kienholz has ten years of experience in environmental consulting, specializing in remedial design, and
construction oversight. He is also experienced in cost estimating; spill prevention, control and countermeasures,
and geotechnical, hydrologic, and hydraulic modeling. He is also skilled in AutoCAD Land Development
Desktop,

Experience of Interest

Copper Range Company, White Pine, Michigan. Assisted in design of structures. Hydrologic modeling for the
design of a principal pipe spillway and emergency spillway for multiple unit tailings impoundment facility using
HEC-HMS (Hydrologic Modeling System) developed by the U.S. Army Corp of Engineers,

Coeur D’Alene Mines Corporation. San Bartolome, Bolivia. Conducted water balance modeling on Lahka
Chaca Reserveir for various mine make-up water requirements,

Talache Mine Tailings Site near Atlanta, Idaho. Slope stability analysis for the run-on control channel
embankment near the Upper Tailings Pile using XSTABL.

Copper Range Company, White Pine, Michigan, Slope stability analysis for tailing pond embankments using
XSTABL.

Copper Range Company, White Pine, Michigan. Assisted in the inspection of the North No. 2 tailing pond
embankment.

Copper Range Company, White Pine, Michigan. Water balance analysis modeling for the design of a final
cover for the On-Facility Response Action Repository using the HELP model (Hydrologic Evaluation of Landfill
Performance).

Rocky Flats Site, Golden, Colorado. Project manager and lead designer for several projects at the U.S.
Department of Energy site including road upgrade and repairs, construction of a wetland, repair of a hillside
slump and the investigation of a landfill.

Clear Creek/Central City Superfund Site: QU-4, Central City, Colorade. Lead designer in remedial design
of numerous mine waste/tailings piles contributing sediment to adjacent drainage ways which included grading
plans, cost analyses, run-on/run-off control ditch sizing and AutoCAD support.

Black Cloud Mine, Leadville, Colorado. Lead designer for the development of closure alternatives for the
underground lead-zinc mine. Evaluated closure scenarios for the tailings impoundment and mine waste piles to
meet State requirements. Developed designs and contract documents to facilitate phased approach. Provided cost
estimates and forecasts to assist in the determination and evaluation of financial assurance requirements.
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BHP Copper Inc., San Manuel Plant Closure Project, Pinal County, Arizona. Development of cost estimates
for the various contaminated soils reclamation alternatives for the BHP Smelter.

Asarco Incorporated, Azurite Mine Site, Engineering Evaluation/Cost Analysis. Project manager for the
development and submittal of the EE/CA report. In addition, conducted preliminary slope stability analyses,
regrading plans, HELP modeling, hydrologic and hydraulic calculations and development of cost estimates for the
various reclamation alternatives.

Asarco Incorporated, Jack Waite Mine Site, Engineering Evaluation/Cost Analysis. Conducted preliminary
slope stability analyses, regrading plans, HELP modeling, hydrologic and hydraulic calculations and review and
development of cost estimates for the various reclamation alternatives.

Asareo Incorporated, Apache Tailing Impoundment, Leadville, Colorade. Review and development of
remediation design including regrading plan, reroute and design of sewerline, evaluation of surface water flow,
and stormwater drainage control design.

Asarco Incorporated, Arkansas Valley Smelter and Colorado Zinc-Lead Mill Site, Leadville, Colorado.
Review and development of remediation design including excavation and consolidation of contaminated soils,
evaluation of surface water flow, and stormwater drainage control design.

Butte Priority Soils Operable Unit (BPSOU) (Silver Bow Creek/Butte Area Superfund, western Montana).
Review and development of cost estimates for the various reclamation alternatives for the Phase Il Remedial
Investigation/Feasibility Study.

Copper Range Company, White Pine, Michigan. Design, cost estimation, and construction oversight for the
installation of a geosynthetic final cover for the On-Facility Response Action Repository. Coordinated with liner
installation contractor and earthwork contractor to resolve design modifications and solve other various problems.

Talache Mine Tailings Site near Atlanta, Idaho. Construction oversight for the installation of seep
management control systems. Coordinated with various government agencies, local landowner and the contractor
in order to resolve design modifications, additions or conflicts, which arose in the field.

Asarco Incorporated, Apache Tailing Impoundment, Leadville, Colorado. Construction oversight for
implementation of the remedial design which included air monitoring, rerouting a sewerline, regrading mine
tailings, rechannelization of California Gulch and installation of a geocomposite clay liner and geocomposite
drainage layer cover system. Responsibilities also included routine inspections of best management practices
(BMPs) for stormwater and erosion control in accordance with the Storm Water Management Plan, and
coordination of quality control testing and surveying.

BHP Copper Inc., San Manuel Plant Closure Project, Pinal County, Arizona. Designed permanent shaft
closures for nine mine shafts using a reinforced concrete slab, an unreinforced concrete plug or a polyurethane
foam plug.

Professional Affiliations
American Society of Civil Engineers

Continuing Education

Shert Course: Liners and Covers for Waste Containment Facilities, Sponsored by GEO Institute, Denver,
Colorado, 1999,
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Daryl L. Longwell, P.E.

Education
B.S., Civii Engineering, University of Colorado, 1986

Professional Registration/ Certifications

Professional Engineer: Colorado (#29119, 1993)

Professional Engineer: Michigan (#44485, 1998)

QSHA 40-hour Hazardous Materials, Health and Safety Training
OSHA 8-hour Hazardous Materials Supervisor Training

Qualifications

Mr. Longwell has 21 years of experience in mine remediation and reclamation projects throughout the United
States. He has managed multipie mine closures in Colorado, including design and construction of waste
repositories, surface water control systems, and impoundments.

Experience of interest
Mine Remediation and Reclamation

California Gulch Superfund Site, Leadville, Colorade. Project manager for several operable units of the 16.5
square mile site in Leadviile, Colorado. Sites include abandoned tailing impoundments, former smelter sites,
mine waste piles within residential areas, and a mine drainage tunnei and associated water treatment plant.
Activities include supplemental remedial investigations, development of remedial alternatives, preparation of
feasibility studies, removal action planning, design and implementation. Responsible for cost estimating,
budgeting and forecasting, development of contract documents, and contract administration. Engineer of Record
for the design of remediation activities associated with the in-place closure/capping of a 15 acre tailings
impoundment and a former smelter site. The tailings impoundment closure design required significant
geotechnical and slope stability evaluation primarily related to excavating a large channel through a portion of the
impoundment known to contain wet, low-strength tailing slimes up to 35 feet deep. Managed the implementation
of several interim actions, one involving the installation of vertical wick drains to expedite consolidation and
dewatering of the slimes. Project Manager for the residential lead cleanup program known as Kids First. Unique
lead risk reduction program evaluvates and addresses potential lead exposure from multiple sources in addition to
so0il. Also providing operational support for a 1,000 gpm acid mine drainage water treatment plant, including the
evaluation of disposal options for the sludge/filter cake from the lime neutralization treatment plant.

Black Cloud Mine, Leadville, Colorado. Project manager for the development of closure alternatives for the
underground lead-zinc mine, Evaluated closure scenarios for the tailings impoundment and mine waste piles to
meet State requirements. Developed designs and contract documents to facilitate phased approach. Provided cost
estimates and forecasts to assist in the determination and evaluation of financial assurance requirements.

Eagle Mine Superfund Site, Minturn, Colorado. Site Manager for mine site remediation - Managed fiscal and
technical aspects of the excavation, classification, relocation, and consolidation of over 1 million cubic yards of
tailings material including the segregation of tailings slimes for use as a low permeability capping material;
construction of a multi layered engineered cap over the 70 acre consolidation site; construction of surface water
diversion, collection, and transfer systems; maintenance of erosion and sediment control structures; installation,
operation, and maintenance of a ground water extraction system and mine seepage collection system; construction
of three underground bulkheads in the mine workings; and implementation of a surface grout curtain program.
Responsible for the construction, start-up and operation of a 200 gpm acid mine water treatment facility and the
management of lime sludge discharged from the plant at a Jow solids content. These sludge management
activities included dredging sludge from a lined pond and impoundment of the sludge behind a series of earthen
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berms. Assisted in the development of designs for, and coordinated construction of, a pilot passive acid mine
drainage treatment system. Also coordinated the removal and disposal of PCB-contaminated electrical
equipment, lab chemicals, waste oils and miscellaneous reagents found in abandoned facilities.

San Manuel Mine, San Manuel, Arizona. Prepared a comprehensive critical path method (CPM) schedule for
all closure activities related to the mine site, plant site (mill, smelter and refinery), and tailing impoundments for
an aggressive, four-year closure program. Reviewed basis of cost estimates in evaluating constraints and
sequencing of closure activities. Assisted in the development of a work breakdown structure and cost control
system to frack, monitor, control, and forecast project costs. As part of the scheduling support, we continue to
consult on updating and maintaining the project schedule and have participated in corporate risk reviews of
planned activities.

North Clear Creek/Central City Superfund Site, Colorado. Project Manager for the design of mine waste pile
remediation within OU4. Focus of program is the reduction of sediment loading to North Clear Creek.

Abandoned Sulfur Mine Located in the Hills of Oakland, California. Lead engineer for the evaluation of an
abandoned sulfur mine. Developed source control remedial action alternatives to produce a stable closure of the
mine waste dump, reduce water contact with the acid generating waste material, and mitigate the effects of acid
mine drainage on the receiving stream. Also conducted cost analyses for various options, as well as an evaluation
of passive and active water treatment options for the acid mine drainage.

Former Gold and Silver Mine in Washington State. Preparation of a closure plan for a tailings impoundment at
a gold and silver mine. Activities included: evaluation of geotechnical data in preparing settlement calculations;
an analysis of wick drain installation; development of a grading plan; design of an appropriate cap; and cost
estimating.

White Pine Mine, Michigan. Engineering manager for the closure of a 37,500 acre former copper mine, mill,
smelter and refinery complex in the Upper Peninsula of Michigan being conducted under a Consent Decree and
Remedial Action Plan. Mining operations were suspended in 1995 and closure activities include: demolition of
mill and other structures; design and construction of a lined repository for the containment of removed sediments
and debris; capping of the 60 acre plant site, direct revegetation and/or capping of approximately 4,500 acres of
tailings in three basins/impoundments; design and construction of spillways for the tailings basins, flooding of the
underground mine workings and development of a passive wetlands system to control stormwater runoff. Also
responsible for estimating, budgeting and scheduling of projects over a seven year implementation schedule to
comply with site requirements and ensure that work is completed in the most efficient and cost-effective manner.

Feasibility Studies

California Gulch Superfund Site — Colorade. Prepared focused Feasibility Studies for several operable units
incorporating data from supplemental remedial investigations. Feasibility studies prepared for a site containing
four adjacent tailing impoundments and for six smelter related sites. Also prepared numerous work plan
documents for investigations and interim removal actions.

Mine/Mill/Smelter CERCLA Site, Idaho. Cost estimating and economic evaluations of remedial alternatives at
a mine/mill/smelter CERCLA site in Idaho, and preparation of remedial alternatives and fast-track feasibility
study for an abandoned lead mining district in southeastern Kansas.

Professional Affiliations
American Society of Civil Engineers



28

RFQ No. DEP14438

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospeciive

vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any soficitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan o the appropriate contracting authority in timely fashion.

For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may teke place before their work on the public improvement is begun.

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder wili convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and fo all causes of action it may now or hereafter acquire under the antitrust laws of the United States and

- the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular

commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited Hability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or setvices and is in ali respects fair and without collusion or fraud. 1 further certify thati am
authorized to sign the certification on behaif of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and ail state and local laws and
requirements by any state or local agency of West Virginla, including, but not fimited to, the West Virginia
Secretary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to

obtain information to enable the Director or spending unit to verify that the vendor js licensed and in good
standing with the above entities.

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directiy or indirectly, any such personaily
identifiable information or other confidential information gained from the agency, uniess the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the

agency's policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchase/privacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for faise swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compltance with the requirements as stated.

Tetra Tech, Inc.
Verndor's Name:

 Authorized Signature: % Date:  October 1, 2008

Purchasing Affidavit (Revised 07/01/08) /




