CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
Email: civiltechl@verizon.net

November 19, 2008

Department of Administration
Purchasing Division

2019 Washington Street East

P.0. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP14479
Winifrede (McFann} Portals
Kanawha County, West Virginia
Civit Tech Proposal No. PO8523

To Whom it May Concern:

CHVIL TECH ENGINEERING INC. is pleased fo present this EOI for the subject RFQ.
Our company recently completed the design of the Thomas (Sunrise Sanitation) Mine
Drain Project in nearby Tucker County for the Philippi Office of WVDEP —~AML. As
discussed in this EOI, our engineers have many years of experience with wet seal .
design/construction and drainage controis.

We believe our pertinent engineering experience and knowledge of mine drainage
makes our company uniquely qualified for the Winifrede McFann Portals Project.
We look forward to meeting with the selection committee to discuss the project and our
qualifications.

Very truly yours,
CIVIL. TECH ENGINEERING INC.

Mark E. Pennington MS, PE
Principal Engineer
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State of West Virginia
Dapartment of Administration
Purchasing Division

Request for =
Quotation
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RFQ COPY
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPUSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.
2. The State may accept or refect in part, or in whole, any bid. _
3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division.

4. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have pald the required $125 fes. :

5. All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the Purchase Order/Confracts, contingent upon funds being appropriaied by the Legislature or otherwise
being made available, In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Order/Contract becomes void and of no effect after June 30,

6. Payment may only be made after the delivery and accepiance of goods or services.

7. Interest may be paid for late payment in accordance with the West Virginia Code.

8. Vandor preference will be granted upon written request in accordance with the West Virginia Code.

9. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such laxes.

10. The Director of Purchasing may cance! any Purchase Order/Contract upon 30 days written notice to the seller,

11, The laws of the State of West Virginla and the Legislative Rules of the Purchasing Division shall govem
alld ri}:;ézts and duties under the Contract, including without limitation the validity of this Purchase
Order/Contract.

o120 Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties.

13. BANKRUPTCY: In the event the vendor/contractor files for bankruploy protection, this Contract may be
deemed null and void, and terminated without further order.

14, HIPAA BUSINESS ASSOCIATE ADDENDUM: The Waest Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, and available onfine at the Purchasing Division's web site

(hitpfwww.state.wv,.us/admin/purchase/vrc/hipaa.him) is hereby made part of the agreement. Provided that,
“e Agency meets the definition of a Cover Entity (45 CFR §160.103) and will be disclosing Protected Health
Jormation (45 CFR §160.103) to the vendor. .

15, WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: If this Contract constitutes a public improvemnent
construction contract as set forth In Article 1D, Chapter 21 of the West Virginia Code {"The West Virginia Alcohol
and Drug-Free Workplace Act"), then the following language shall hereby become pait of this Contract: "The
contractor and lis subcontractors shali implement and mainiain a written drug-free workplace policy in compliznce
with the West Virginia Alcohol and Drug-Free Workplace Act, as set forth in Article 1D, Chapter 21 of the West
Virginla Code. The contractor and its subcontractors shall provide a sworn staternent in wrilting, under the
penalties of perjury, that they maintain a valid drug-free work place policy in compliance with the West Virginia
and Drug-Free Workplace Act. It is understood and agreed that thls Contract shall be cancalled by the awarding
authority if the Contractor; 1) Fails to implement its drug-free workplace policy; 2) Fails to provide informatioh
regarding implementation of the coniractor's drug-free workplace policy at the request of the public authorlty; or
3) Provides to the public authority false information regarding the contractor's drug-free wotkplace policy.”

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms provided by the Purchasing Division.

2. SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any deviation from the
specifications must be clearly indicated by the bidder. Alternates offered by the bidder as EQUAL to the
specifications must be clearly defined. A bidder offering an aliernate should attach complete specifications
and literature to the bid. The Purchasing Division may waive minor deviations to specifications.

3. Complete all sections of the quetation form.

4. Unit prices shall prevail in case of discrepancy.

5. Al quotations are considered F.O.B. destination unless alternate shipping terms are clearly ideniified in the
guotation.

6. BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prior to the date and time
~f the bid opening. Feilure of the bidder tv deliver the quotations on time will result in bid disgualifications:
spartment of Administration, Purchasing Division, 2018 Washingion Street FEast, P.O. Box 50180,
©Chatleston, WV 25305-0130 '

Rev. 7/01/08



Revised September 26, 2008

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
Winifrede (McFann) Portals
Requisition #DEP 14479

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
State  is soliciting Expression(s} of Interest (EQI) for the Waest Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architectural/engineering services as defined in section two {2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at
the option of WVDEP/AML. '

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

Winifrede {McFann) Portals;

Construct channels to address any on-site drainage concerns,
Construct wet seals at draining portals.

Re-grade, condition, and re-vegetate all areas disturbed during construction.

Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm’s
staff as requested by the AML Consultant Qualification Questionnaire (CQQJ),
Attachment B and the AML and Related Project Experience Matrix {(RPEM).
Attachment C .

Electronic copies of the above referenced documents Attachment B and
Attachment C are available online for registered vendors at:
hitp://www . state.wv.us/admin/purchase/newbul.htm.




1.4

1.5

1.6

Inquiries:

Additional information inquiries regarding this EOl must be submitted in writing
to the State Buyer with the exception of questions regarding proposal
submission, which may be oral. The deadiine for written inquiries is identified
in the Schedule of Events, Section 1.16. All inguiries of specification
clarification must be addressed to:

Chuck Bowman, Buyer

Purchasing Division

P.O. Box 0130

Charleston, WV 25305-0130

Fax: (304) 5658-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any contact
whatsoever with any member of the evaluation committee. Violation may result
in rejection of the EOL The State Buyer named above is the sole contact for any
and all inguiries after this EQl has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOJ, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personne! are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.



1.7

1.8

1.9

Economy of Preparation:

EOl's should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOL
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's ECl's submittal should address projects that are
similar in scope to that of the EOL. Firms must complete the COQ and RPEM as
included in Section 4.2 of this EOL. {Proposals must be no more than 100
pages).

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.

Submission:

1.8.1 State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date, All expressions will
be date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

" 1,0.2  Firms mailing expressions should allow sufficient time for mail delivery

to ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according
West Virginia State Code §5A-3-11. Any EOI received after the bid opening
time and date will be immediately disqualified in accordance with State law and
the Legislative Rule 148-C8R-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, Fast
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Reqg #: DEP 14479
Opening Date: 11/19/2008
Opening Time: 1:30 pm



1.10

1.12

1.13

1.14

1.15

Rejection of Expressions:

The State shall select the best value solution according to 85G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State
of Expressions confers no rights upon the firm nor obligates the State in any
manner,

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda: ‘
If it becomes necessary 1o revise any part of this EOQI, an official writien
addendum will be issued by the State 1o all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not
arrived at independently without collusion, consultation, communication, or
agreement as to any matter relating to prices with any competitor.

Price Quotations: No price or fee quotation is requested or permitted in
the response. :

Public Record:

1.16.1 Submissions are Public Record.

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms
shall become public information and are available for inspection during normal
official business hours in the Purchasing Division Records and Distribution
center after the expressions have been opened.

1.15.2 Wiritten Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication
fees paid in advance. Duplication fees shall apply to all requests for copies of
any document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater,



1.186.3 Risk of Disclosure.

1.16

1.17

The only exemptions to disclosure of information are listed in West Virginia
Code 829B-1-4. Primarily, only trade secrets as submitted by a firm are the
only exemption to public disclosure. The submission of any information to the
State by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

Schedule of Events:
Release of EO1  vvvvrrvnnvens erraes 10/29/2008
EOl Opening Date voovvvvvvecnennns 11/19/2008

Mandatory Pre-bid Conference:

Not applicable

Bond Requirements:
Not applicable

Purchasing Affidavit:

West Virginia State Code §B6A-3-10a (3} (d} requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award, ltis
preferred that the Affidavit be submitted with the EOl

PART 2 OPERATING ENVIRONMENT

2.1

Location:

Directions to Winifrede {(McFann) Portals:

Located in Kanawha County. Exit off Interstate 77 at Cheylan. Turn west
onto WV Route 61. Travel approximately 2 miles where you will turn into
Winifrede, Route 77/1. The 8 sites are adjacent to the road and located on
the Map.

Location Map Is attached (Aftachment AT).



2.2 Background:

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for full-service A/E design. Aspects of

the design are to include, but not be limited to, Civil, Structural, Geological
and Hydrological,

The successful A/E will be responsible for Design of the following:

Winifrede {McFann) Portals:

There are eight (8) sites with one to three porials at each site. Refer to the
attached map for site locations.

Site 1 consists of two open portals located within 300 feet of homes, They are
easily accessed via a jeep trail.

Site 2 consists of a collapsed and draining mine portal that is located along an
access to the Carson residence.

Site 3 consists of two open portals and one collapsed portal near the McFann
residence.

Site 4 consists of two openings along the main highway. Visitation is
evidenced by trash in the portals, :

Site 5 consists of two openings near the Purdue residence, Both openings are
approximately 8° x 12', and are approximately 100-ft apart.

Site 6 consists of three openings approximately 150-ft up the hill behind a white
house with green trim.

Site 7 consists of one opening on the same Jevel as those described in Site 6.
Site 8 consists of one open, and possibly, one collapsed entry approximately

. BO-ft above the main read.

Preliminary desigh documents will be'due 75 days from the issuance of the
Purchase Order.



PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

3.4

General Requirements: -

Firm must submit a completed CQQ (Attachment B} and RPEM (Attachment
C ) as per Section 4.2

Project Description:

Scope of Work - Winifrede (McFann) Portals:

Construct channels to address any on-site draihage concerns.
Construct wet seals at draining portals.

Re-grade, condition, and re-vegetate all areas disturbed during construction.

Special Terms and Conditions:
3.3.1 Bid and Performance Bonds: Not Applicabie

3.3.2 Insurance Regquirements: $1,000,000 Professional Liability with the
WVDEP listed as additional insured. # DEP14479 must be listed on Insurance
Certificate.

3.3.3 License Requirements: Workers Compensation Certificate upon award.

General Terms and Conditions: .
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three {3) of this EOI.

3.4.1 Conflict of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which wouid conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.



3.4.2 Prohibition Against Gralujties:

Firm warrants that it has not employed any company or person other than a
bona fide employee working solely for the firm or a company regularly employed
as its marketing agent to solicit or secure the contract and that it has not paid
or agreed to pay any company or person any fee, commission, percentage,
brokerage fee, gifts or any other consideration contingent upon ot resulting from
" the award of the contract. For breach or violation of this warranty, the State
shall have the right to annul this contract without liability at its discretion,
and/or to pursue any other remedies available under this contract or by law.

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
-employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract,
grant, loan, or cooperative agreement,

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, @ Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disciosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers {including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent
contractor and no principal-agent relationship or employer-employee relationship
is contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.



Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be excliusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments, penalties,
tees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmiess the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and
employer income tax returns.

The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification: ‘

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: {1} Any claims or
losses for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resuiting to any person or entity injured
or damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition
of any data used under the contract in a manner not authorized by the contract,
or by Federal or State staiuies or regulations; {3} Any failure of the firm, its
officers, employees or subcontractors to observe State and Federal laws,
including but not limited to labor and wage laws.

3.4.6 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm,
The order of precedence is the contract, the EOl and the firm's response to the
EOI. .

i8



3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and ali other
applicable laws (Federal, State or Local Government) regulations,

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other
taxes levied upon this contract, the transaction, or the equipment, or services
delivered pursuant here to shall be borne by the contractor. it is clearly
understood that the State of West Virginia is exempt from any taxes regarding
performance of the scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract;
howsver, the firm is totally responsible for payment of all subconiractors.

3.4.10 Term of Contract:

This contract will be effective (date set upon award) and shall extend until the
scope of work is complete or for one (1} consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2} consecutive
years one {1) year periods or until such reasonable time as may be necessary to
obtain a new contract or to complete work,

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the
continued use of the service covered by this contract by the West Virginia
Legislature, the Agency may terminate the contract at the end of the affected
current fiscal period without further charge or penalty. The Agency shall give
the firm written notice of such non-allocation of funds as soon as possible after
the Agency receives notice. No penalty shall accrue 1o the Agency in the event
this provision is exercised.

11



3.4.12 Contract Termination:

The State may terminate any contract resulting from this EOf immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOl and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract’s continuation, If after such notice the firm fails to remedy the
conditions contained in the notice, within the time contained in the notice, the
State shall issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

if changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General’s Office prior to
the effective date of such amendment, NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled Invoice To pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based
on percentage of work completed if so defined in the final contract. Any
provision for progress payments must also include language for a minimum 10%
retainage until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the
work plan at which compensation would be appropriate. Progress reports must
be submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress ot deliverables as documented in the firm’s report. Invoices may not
be submitted more than once monthly and State law forbids payment of
invoices prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form. If the
purchase order has more than one profect, a separate invoice must be provided
for each project. ‘

12



3.4.18 Liguidated Damages:

According to West Virginia State Code §5A-3-4(8B), firm agrees that liquidated
damages shall be imposed at the rate of N/A per workday, for failure to
-provide deliverables at the agreed upon dats identified in the final contract.
This clause shall in no way be considered exclusive and shall not limit the State
or Agency’s right to pursue to any other additional remedy to which the State

or Agency may have legal cause for action including further damages against
the firm.

3.4.16 Record Retention (Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of dogcumentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5} years and
make available all records to Agency personnel at firm’s location during normat
business hours upon written request by Agency within 10 days after receipt of
the request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all ¢laims brought by any party attributed to actions of breach
of confidentiality by the firm, subcontractors, or individuals permitted access by
the firm.

PART 4 EVALUATION & AWARD
4.1  Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 Contracts for architectural and engineering services; selection
process where total project costs are estimated to cost two hundred fifty
thousand dollars or more, :

In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the



b)

project. All such jobs shail be announced by public notice published as a
Class 1l legal advertisement in compliance with the provisions of article
three [§58-3-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews

with each firm selected shall be conducted and the committee shall .

conduct discussions regarding anticipated concepis and the proposed
methods of approach to the assignment. The committee shall then rank
in order of preference no less than three professional firms deemed to be
the most highly gualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or
both. Should the agency be unable to negotiate a satisfactory contract
with the professional firm considered to be the most qualified, at a fee
determined to be fair and reasonable, price negotiations with the firm of
second choice shall commence. Failing accord with the second most
qualified professional firm, the committee shall undertake price
negotiations with the third most qualified professional firm. Should the
agency be unable to negotiate a satisfactory contract with any of the
selected professional firms, it shall select additional professional firms in
order of their competence and gqualifications and it shall continue
negotiations in accordance with this section until an agreement is
reached,

The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)
In the Primary Office:

20 points
. Reciamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem
Areas: ‘
25 points

Available WV-AML. Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):

20 points

14
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D. The Oral Interview {See Section 4.3 of this EQl):

4.2

4.3

35 points

{a} AML Consultant Qualification Questionnaire (CQQ} must be completed to
be eligible (See Attachment B},

{b} AML and Related Project Experience Matrix {(RPEM) must also be
completed to be eligible (See Attachment C ).

interviews as stated in 4.1 Evaluation and Award Process will be ,
conducted with the three firms selected as the most qualified by the WVDEP
Selection Committee. The Committee will schedule the interviews. '

The format for the interviews will be a 15-30 minute PowerPoint
presentation consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or proiects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

* © & * & »
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XX 29
RFQ No. _ DEP14479

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that- No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party fo the vendor or prospective vendor is a deblor and the debt owed s an amount
greater than one thousand dollars in the aggregate. :

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that; Any solicltation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Ariicle 1 D, Chapter 21 -of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1, Chapter 21 of the West

For a vendor who is a subcontractor, compliance with Section 5, Atticle 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to alf causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of frade relating fo the particular
commodifies or services purchased or acquired by the state of West Virginia. Such assignment shall be made

and become effective at the time the purchasing agency tenders the initial payment to the bidder.

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liabllity company, partnership or person or entity submitting a bid for the same maietials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in goad standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not fimited to, the West Virginia
Secrefary of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any

CONFIDENTIALITY:

The vendor agrees that he or she will pot disclose to anyone, directly or indirectly, any such personally
identifiable Information or other confidential Information gained from the agenay, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant fo the
agency’s policies, procedures and rules. Vendors should visit www.state.wv.us!adminlpurchase/privacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby ceriified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

vendor's Name: _Civil Tyech Engineerjpg Inc. |
Authorized Signature: ! ! M T __ j\ ——  pats: NOvember 19, 2008

Irehasing Affidavit (Revised 07/01408)
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

1. Over 10 years direct experience with AML Projects: The principals of Civil Tech
Engineering, Inc, have more than 10 years experience providing professional services to the OSM,
WVDEP, and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage,
Mine and Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water.
Civil Tech was selected by the WVDEP AML&R located in Philippi, WV for the Thomas (Sunrise
Sanitation) Project (DEP14171) in June of this year. Design services for this project were completed
in September 2608 and the project is expected to bid and go to construction this year. Our company
was recently short listed and interviewed for the Prospect Valley #4 Portals and Mt. Storm Mine 25A
Projects. We are currently waiting on the results of that interview.

2. Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Aibans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were comp!eted
during the period of 1990 to early 1996.

3. Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

4. Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 800 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4,

A partial listing of AML experience gained while employed by Triad during 1990 to

1996 is presented below along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AMUL Projects Performed in 1990

¢ Approximately 20 projects were completed.
L4 These projects included: mine drainage, subsidence, and landslides.
4 Typical Projects included:
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Carbondale Portals, Smithers, WV

> AML. Representative: Neil Robinson

> Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

> AML Representative: Michael Richardson

> Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine

Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991

+ Approximately 20 projects were completed.

¢ These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.

¢ Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1992

¢ Approximately 25 projects were completed.

¢ These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.

4 Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AMUL Projects Performed in 1993

Approximately 26 projects were completed.
These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.

<> &
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+ Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
. Work Performed for AML
> Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
> AML Representative: Michael Richardson
> Services Provided: Surveying, Driiling, Engineering

AML Projects Performed in 1994

¢ Approximately 27 projects were completed.

+ These projects included: aerial surveying and mapping, landstides, subsidence,
and mine drainage.

+ Typical Projects included:

Turner Landslide, Belle, WV

» Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
> Work Performed for AML
- Services Provided: Drilling and Engineering

AML Projects Performed in 1995

¢ Approximately 19 projects were completed.

+ These projects included: aerial surveying and mapping, landslides, subsidence,

burning refuse, and mine drainage.
+ Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
» AML Representative: Michael Richardson
> Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
» AML Representative: Dean Stiltner
> Services Provided: Aerial Photography, Ground Control, Aerial Mapping

A sample design drawing from our recent Thomas (Sunrise Sanitation) Mine Drain Project

follows this page.
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SECTION B.1 - HISTORY OF FIRM

J Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

L R R SE R 2R 2R 4

. Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Qur principals have a combined experience of 50 vears in

civil and geotechnical engineering.

o Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

40 Dam rehabilitation and design projects

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permitting.

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

LR A 2 JE R S 25 b 2 R S b 2R 2

L Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT

1 Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, email address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC,
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax  304-757-8095
email civiltechl@verizon.net

d  Principals:
Mark E. Pennington MS, PE, PLS
Jemnifer E. Pennington PE, PLS

O Staff
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD
H Neal Craig - CADD
Hayward Phillips - Construction Manager (design review and construction monitoring)

L Resumes: Resumes for key personnel and staff follow this section.

o Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

+ Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStable5, AutoCad, Eagle Point Design Software, and
office support programs including Word and Excel.

¢ Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet

and laser printers, fax, copier, and necessary office support.

Vehicles: Three 4 wheel drive

Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,

Prisms as required to support our survey crew.

> &



RESUME OF MARK E. PENNINGTON
PRINCIPAL ENGINEER
10-1-08
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERING, INC.
President March 1, 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding principals and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work
produced by the company.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardous and municipal waste
design/permitting, hydraulics, hydrology, groundwater studies, laboratory testing, surveying and
mapping, drilling, construction inspection/testing, and construction project/contract administration.
Mr. Pennington also reviewed and approved mine permits for the Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engineering services on over 1000 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, Dominion Generation,

Page No. 1 of 4



Resume of Mark Pennington Continued

Huntington Area Development Authority, City of Belington, Culloden PSD, City of

South Charleston, City of Thomas, Cedar Lakes Conference Center, Middleport Terminals,
Contractors, Architects, Private Home Owners, and insurance companies. Mr. Pennington has been
responsible for a wide range of engineering projects and services including:

. Abandoned Mine Land Projects

Dam Inspection, Design, and Rehabilitation

Foundation Investigations for Industrial, Commercial, and Residential Structures
Civil Design for Residential/Commercial Projects.

Damage Investigation/Evaluation of Commercial/Residential Structures.
Mine Subsidence Claims

Municipal Landfill Design/Permitting

Municipal Sewage Design and Permitting

Hazardous Waste Landfill Design/Permitting

Groundwater Contamination Studies

Stormwater Design and Control

Erosion and Sediment Control Design and Permitting

Surveying and Mapping

Construction Quality Control

Construction Contract Administration

Insurance and BRIM Investigation: During Mr. Pennington’s 30 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St. Paul,
Westfield, Travelers, Allstate, Prudential, and Hartford. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided have included
examination/evaluation of damage to various structures including:

Light Commercial Buildings
Residential Houses
Manufactured Houses

Small Bridges
Retaining/Basement Walls
Pavements/parking lot surfaces
Chimneys/fireplaces
Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,

fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle

impact, structural defects/failure, and manufacturmg defects (related to housing), blasting and
-subsidence related to mining.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington is the design engineer
currently working on a § 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assists the city of Thomas with the evaluation of storm water
problems and has been responsible for the design and construction of a $ 750,000 storm water
improvement project which was completed in 2006. Past experience with general civil engineering
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Resume of Mark Pennington Continued
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large commercial and private projects such as Southridge Centre (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 60 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 40
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of RCC as overtopping protection at the Anawalt
Lake Dam. A partial list of typical dam design and rehabilitation projects for which Mr. Pennington
has been responsible include:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR - Pocahontas Co., WV :
Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahontas County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Miil Run Water Supply Dam, Mt. Top PSD, Mt. Storin, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV

....OOIO....._..I......l.

Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million doliar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.
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Resume of Mark Pennington Continued
US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
indefinite delivery geotechnical contract with the Huntington District Corps of Engineers for 3 years.
During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

AML Experience: Mr. Pennington was responsible for the recent completion of the Thomas
(Sunrise Sanitation) Mine Drain Project located in the City of Thomas, Tucker County, West
Virginia, He was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad’s AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996. His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has been responsible for the investigation
of mine subsidence claims throughout West Virginia for BRIM and various insurance companies
including State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with
the Office of Sutface Mining on similar projects. Mr, Pennington has 20 years of pertinent
experience with the abatement of mine related problems.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
10-01-08
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY
Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996
PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on numerous civil design and
geotechnical projects involving subsurface investigation, geotechnical analysis, and dam design.
Specifically, she was responsible for all dam design and rehabilitation projects, and projects performed for
the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering during 1988-
- 1996. Work performed on these projects and current projects for which she is responsible at Civil Tech
Engineering include:

Geotechnical Investigation and Analysis

Civil Design :

Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams? Computer Programs

Stability Analysis using UTEXAS2, PCStableS, and HDCOE Hand Check Methods

Seepage Analysis using graphical flow net and HDCOR mathematical methods

Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion
and Sediment Control Plans, and Construction Cost Estimates.
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Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Ms.
Pennington has been responsible for project management on these and many other large scale projects
including design and extensive geotechnical/foundation investigations. She is proficient in organizing and
maintaining scheduling during the course of long term projects and can work independently with no
supervision. She has complete familiarity with all of the above mentioned in house computer programs as
well as Word, Excel, AutoCad, Eagle Point, Flowmaster, and Hydrocad. She recently provided design
engineering services for the Thomas (Sunrise Sanitation) Mine Drain Project.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including civil design, dam safety projects,

- insurance investigation reports and all reports produced for BRIM in association with mine subsidence
claims.



RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10 - 01 - 08
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Punbar, WV
Computer-aided Drafting/1080 hours
Honor roll in computer drafting, experience with eroStation 95/SE, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections
June 1997 Benjamin Franklin Career and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WYV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB
Dec 1993 . Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB
June 1990 Dunbar High School Dunbar, WV
Diploma
EMPLOYMENT HISTORY
June 2000 to  Civil Tech Engineelring, Inec, Hurricane, WV
Present Senior Designer

July 1999 to
June 2000

Aug 1997 to
June 1999

Jan 1995 to
Aug 1997 and

Responsibie for preparalmn of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.

Custom Upholstery St. Albans, WV
Helper/Deliverer Part Time

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture

American Commercial Barge Line Jeffersonville, IN
Deck Hand

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Hut Inc. South Charleston, Wy
Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989 to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Equipment - Ashland, VA
Dec 1994 Mechanic
Experience maintaining tractor-trailers, various welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, and
dam modification projects. A partial list of projects follows: :

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair
Bailey and Lemley Dam Modifications
Deegan and Hinkle Dam Modifications
Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
Amish Exchange

Mine Subsidence and Insurance Investigations
Landslide corrections

Geotechnical Investigations

YVVVVYVVVVYVVVVVYY

Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



JOHN C. HILDRETH
PROJECT ENGINEER
10-01-08

EDUCATION:

B.S.C.E. - Civil Engineering - 1997 - West Virginia University

M.S.C.E. - Civil Engineering - 1999 - West Virginia University

Phd - Virginia Polytechnical Institute - 2003 - Vecellio Construction Engineering Management
Program

EMPLOYMENT HISTORY:

Project Engineer CIVIL. TECH ENGINEERING, INC., Hurricane, WV
1996 to Present

Project Engineer Boyles and Hildreth, Spencer, WV, 2003 to 2004

Research Professor Virginia Polytechnical Institute 2004 to 2008

Professor University of North Carolina 2008 to present

Teaching Assistant West Virginia University, 1997 to 1999

Project Mgr./Estimator Heeter Construction, Inc., Spencer, WV, 1995 to 1997

Designer/CADD Operator Blake and August Environmental, Inc., Morgantown, WV
1994-1995

Designer/Draftsman Boyles and Hildreth Consulting Engmeers Spencer, WV
1992-1995

PERTINENT EXPERIENCE

Civil Tech Engineering, Inc.: Responsible for engineering design of various civil projects.
Involved in the production aspects of finished engineering plans and specifications for
construction from field surveying to preliminary and final design. Provided contract
administration on Dam Modification projects. Projects responsible for:

Seneca Lake Dam Modifications - WVDNR Parks Recreation

Dickenson Lake and Brood Pond Dam Modifications - FMC Sportsman’s Club
Teter Creek Lake Dam Modifications - WVDNR Wildlife Section

First Church of God Site Development - First Church of God, Charleston, WV

Old Pond 11 Dam Modification Construction - WVDNR Wildlife Section
Moncove Dam Rehabilitation — WVDNR Parks and Recreation Section

» & & & & @

Teaching Assistant - West Virginia University: Responsible for conducting three hour
laboratory associated with civil engineering materials classes.

Heeter Consfruction, Inc.:
. Responsible for preparation and submission of construction blds to local, state and
federal agencies.
. Field office manager for USACOE flood control project in Mooreﬁeld, wv
. Identified change orders and prepared, submitted, and negotiated costs with the Owner.
. Projects entailing management duties included:
~Moorefield Local Flood Protection Project - USACOE
-US Route 220 Moorefield Bridge Replacement Project - WVDOT
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Resumie of John Hildreth Continued

Blake and August Environmental, Ine.: Produced finished drawings from field notes and lab
reports supplementing environmental site assessment reports.

Bovles and Hildreth Consulting Engineers, Inc.: Produced finished engineering plans of
construction from raw survey data and site assessments. Projects included:

. US Route 19 Water System Extension - City of Spencer

Williamstown Water Plant Improvements - City of Williamstown

Ripley Wastewater Collection System Improvements - City of Ripley

Jackson County Airport Improvements - Jackson County Airport Authority

Ripley Water Treatment Plant — Jackson County, WV

e & &
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RESUME OF ROBERT R. KESSLER
GEOLOGIST
10-01-08

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam.
Geologist - Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis
Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
. available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mt. Storm Power Station, North Branch Power Station
1966 to June 2000.

Civil Tech Engineering, Inc.

Hurricane, West Virginia
Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

‘Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Consultant wind energy development

Advisor wind energy program James Madison University

Biological studies with Ohio State University ‘
Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Ground water monitoring

Environmental audits.

Wastewater treatment (1500gpt t0150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.
Project Manager Thomas Dam Modifications

Project Manager Teter Creek Lake Dam Modifications

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power Station, and
the City of Thomas. As Environmental Compliance Coordinator at both the Mt. Storm Power
Station and the North Branch Power Station Mr, DiBacco has considerable experience in all
areas of Environmental Regulations. He is also experienced in dam safety requirements. Mr.
DiBacco was Project Manager for the Thomas Dam Modifications and is currently working on
Teter Creek Lake Dam Modification Project for Civil Tech Engineering, Inc.




HAYWARD PHILLIPS
CONSTRUCTION MANAGER

EMPLOYMENT HISTORY:

Construction Manager/Inspection 1999 to present - Civil Tech Engineering, Inc., Projects
include Thomas, Teter Creek, Wilson Big Hollow Dam,
and Belington Dams

County Supervisor 1989 - 1994 - WVDOT Division of Highways, Tucker
County :
Construction Superintendent 1983 - 1989 - Coaltrain Corporation, Highway

Construction, Surface mine superintendent

1974 - 1983 - Harman Construction Company,
Superintendent, Highway and Bridge Construction

1964 - 1974 - R.H. Armstrong, Inc., Highway Construction,
Dam Construction, and Paving

1960 - 1964 - Harley E. Calvin Company, Highway -
Construction

Equipment Operator ‘ 1947 - 1960 - Robert T. Main Company, Harman
Construction, Keeley Construction Company, Sam Polino
Company

Tucker County Development Authority Mr. Phillips is an active member of the Tucker
County Development Authority and provides
technical assistance for various municipal projects
for the Town of Parsons.
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Statement of Qualifications Page No. 35B.2
Civil Tech Engineering, Inc.
November, 2008

SECTION B.2 - CIVIL DESIGN

3 Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, storm water rail road crossings, erosion control, sanitary sewer
collection and treatment, lift stations, retaining walls, parking layout, sidewalks, handicap
access, utilities, permits, specifications, and bid documents for various projects including:

Thomas Sunrise Sanitation Mine Drain

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charfeston, WV

Mt. Vetrnon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage

Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Conumercial Development

Ridgeline 50 acre Commercial Development

Commerciat developments including: Amish Exchange, Wendy’s, Texas Steakhouse, Kenny
Rogers, etc,

Various Hazardous Waste and Sanitary Landfills

40 plus Dam Rehabilitation Projects in WV and NC

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia

Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project
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L Cost Estimating: Cost estimates are routinely prepared for our civil design projects.
Most recent experience in preparing cost estimates includes:

Thomas Sunrise Sanitation Mine Drain — Project Cost § 325,000
Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost $ 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000

Mt. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000

Holiday Inn Express, Mineral Wells — Project Cost Unknown

Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost § 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000

Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000

Deegan and Hinkle Dam Modifications — Project Cost $ 1.3 Million

Bailey and Lemley Dam Modifications — Project Cost § 1.2 Million

Wilson Dam Modification -- Project Cost  $ 250,000

Belington Dam Modification — Project Cost § 50,000
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Statement of Qualifications Page No. 36B.2
Civil Tech Engineering, Inc.
November, 2008

Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 50 years
experience estimating and building all types of construction. Our construction experience
is invaluable in the development of accurate cost estimates for budgeting, and
development of practical designs which are “constructable”.

W Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Qur experience has been

gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline

developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Heeter Construction.

id Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

| Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL. TECH ENGINEERING INC.
November, 2008

FIRST CHURCH OF GOD —- CHARLESTON, WV
PROJECT COST UNKNOWN — COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT - RECIRCULATING SAND

FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS
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Erosion Repair — Rip Rap Armored Ditch ) "~ New Storm Drains and Catch Basins

STORM WATER IMPROVEMENTS —~ THOMAS, WV
PROJECT COST § 750,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING _

STORM WATER CONTROLS & EROSION REPAIR

PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

cooodc



CIVIL. TECH ENGINEERING INC.
November, 2008

HOLIDAY INN EXPRESS — MINERAL WELLS, WV

PROJECT COST UNKNOWN - COMPLETE 2007
Q TOPOGRAPHIC MAPPING
L STORM WATER CONTROLS
Q PERMITTING
Q UTILITY LOCATION & DESIGN
L WASTE WATER LIFT GRINDER STATION DESIGN
Q
4

PAVEMENT AND WALKS
PLANS AND SPECIFICATIONS

. HH e
MT. VERNON BAPTIST PARKING LOT EXPANSION ~ HURRICANE, WV
PROJECT COST § 50,000 - COMPLETE 2007
TOPOGRAPHIC MAPPING
STORM WATER CONTROLS
PERMITTING
PAVEMENT AND WALKS
PLANS AND SPECIFICATIONS
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CiVIL TECH ENGINEERING INC.
November, 2008

FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

coododo

SARVER LANDSLIDE PROJECT —~ HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

Looodo



Statement of Qualifications Page No. 37B.3
Civil Tech Engineering Inc.
November 2008

SECTION B.3 - DAM SAFETY EXPERIENCE

W Civil Tech Experience: Civil Tech’s dam experience over the last 12 years has
included 30 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for the Prospect Valley Highwall #4 Project.

Civil Tech Dam Projects are listed below.

Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV
Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

. Edwards Run Dam, Cacapon Bridge, WV

10. Culloden PSD Dam, Culloden, WV

11.  Belington Water Supply Dam, Belington, WV

12. Cedar Lakes Dam No.s 1 and 2, Ripley, WV

13. Joyce Lake Dam, Clarksburg, WV

14. Tailings Pond No. 2, Bessemer City, NC

15. City of Thomas Dam, Thomas, WV

16. Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
17. Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV
18. Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
19. Winterplace Dam Enlargement, Winterplace Ski Resort

20.  Wilson Big Hollow Dam, Hampshire Co. WV

21. Burches Run Dam, Marshall Co., WV

22.  Moncove State Park Dam, Monroe Co., WV

23. Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
24.  Bailey Dam Rehab, Monongalia Co. WV

25.  Lemley Dam Rehab, Monongalia Co, WV

26. Deegan Dam Modification, Bridgeport, WV

27.  Hinkle Dam Modification, Bridgeport, WV

28. Stony River Dam Breach, Grant Co., WV

29, Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV
30. Mt Storm Lake Dam Flip Bucket Stabilization, Dominion Generation

o R R S

+ Certificates of approval have been applied for and approved by the WVDEP on 23
projects.
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¢ Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.

¢ Periodic Safety Inspections are routinely performed on over 60 dams.

(1 Past Experience: Prior to forming Civil Tech in 1996, our principals were
responsible for:

¢ 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

Jimmy Lewis Dam, Mercer Co., WV
Plum Orchard Dam, Fayette Co., WV
Boley Dam, Babcock State Park
Anawalt Dam, Anawalt, WV

Warden Lake Dam, Hardy Co., WV
Burches Run Dam, Moundsville, WV
Castlemans Run Dam, Wheeling, WV
No. 1 Impoundment, Union Carbide
No. 2 Impoundment, Union Carbide
0.  No. 3, Impoundment, Union Carbide
1 Mill Creek Dam, Columbia Gas

o=l ol & e

¢ Certificates of Approval were obtained for all projects.

+ Numerous Safety Inspections were also performed.

1 Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully compieted seven
dam rehabilitation projects using RCC in West Virginia.

[ Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.

(I Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:

Access For Fishermen.
Boat Launching Ramps.
Access Roads.

Parking Facilities.
Walkways
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+ Handicap Access.
¢ Toilet facilities,

0 Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

[} Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein. ‘
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THOMAS DAM MODIFICATION, THOMAS, WV

TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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MONCOVE DAM MODIFICATION, MONROE CO., WV
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PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

3 Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Chatleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Ohio

Bridge Replacement, Elkemn Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV
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3 Past Experience: Our principals were directly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhedimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projecis for the WVDOT

Hazardous and Sanitary Landfills throughout WV, K'Y, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP
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a Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
loyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort
Private Concerns
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ASPHALT STORAGE TANK FARM ~ MIDDLEPORT TERMINALS INC,
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

coodo

| SUBSURFACE INVESTIGATION

d GEOTECHNICAL ANALYSIS

a FOUNDATION RECOMMENDATIONNS
G CONSTRUCTION CONSULTATION



