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Januvary 16, 2009

VIA FEDERAL EXPRESS
304-558-2157

Environmental Protection Department of
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East, Bldg. 15
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
RFQ #DEP 14513
Barker Portals and Strip Design
Barbour County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hormor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence II AML Enhancement project in Harrison County for which we
were the designers of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML reclamation projects, especially those near our office in Clarksburg. The referenced
project is located approximately 30 miles from our office, and we have visited the site.

If there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.



Mr. Chuck Bowman
Department of Administration
Purchasing Division

January 16, 2009

Page 2

If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS

Tl hrann_

Trey Hornor, P.E.
PRESIDENT

TH:jmw
Enclosure
File: Proposals, WVDEP, AML, Barker Mine




State of West Virginia Requ esi for T roTEEETTTET R e
Department of Administration  Quiotation DEP14513 1

Purchasing Division

2019 Washington Strest East
Post Offlce Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

Hdfnor Brothers Engineers
P.0O. Box 386
Clarksburg, WV 26302-0386

CHUCK BOWMAN
B0G~-558-2167

ENVIRONMENTAL PROTECTION
DEPARTMENT :OF

OFFICE OF AMLE&R

601 57TH STREET SE

CHARLESTON, WV
26304 304-926-0499

12/17/2008
B0 OPENING DATE:

01/22/2009 BID OPENING TIME 01:30PM

ooBl J B 20629
1

BARKER PORTALS & [STRIP| DESIGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FGR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT GF ENVIRONMENTAL
PROTECTION, {IS SOLICITING EXPRESSIONS OF INTEREST FOR
PROFESSIUONAL) ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONIITORING SERVICES AT THE BARKER PCORTALS
& STRIP PROJECT IN BARBOUR CDUNTY, WEST VIRGINIA,

PER THE FOLLOWING BID REQUIREMENTS AND ATTACHED
SPECIFICATIONS.

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTCY PROTECTIION, THIS CONTRACT IS
AUTOMATICALL)YY NULL AND VOID AND IS TERMIMNATED WITHOUT
FURTHER ORDER. .

xxxxxx THIS IS THE END OF RFQ DEP16GB13 %xxx%% TOTAL:

SIENATURE /éﬁaz/fac?iv. MJHijzzzL mww?§04f624“6445 Dg%nuary 15, 2009

ME  pregident "N 5 0197150 ADDRESS CHANGES TO BE NOTED ABOVE
WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'




GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the Slate of West Virginia.
2, The Stafe may accept or reject in part, or in whole, ahy bid,
3. All quotations are governed by the West Virginia Code and the Legislative Rules of the Purchasing Division,

4. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fea.

5, All services performed or goods delivered under State Purchase Order/Coniracts are 1o be continued for the
term of the Purchase Order/Confracts, contingent upon funds being appropriated by the lLegislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or
goods, this Purchase Crder/Contract becomes void and of no effect after June 30,

&. Payment may cnly be made after the delivety and accepiance of goods or setvices.

7. Inferest may be paid for late payment in accordance with the West Virginia Code.

8. Vendor preferance will be granted upon written request in accordance with the West Virginia Code.

9, The State of West Virginla is exermpt from federal and state taxes and will not pay of reimburse such taxes.

10. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written nolice to the seller.

11. The laws of the State of West Virginia and the Legisfalive Rules of the Purchasing Division shall govern
ca)lid rijchts and dufies under the Conlract, Including without limitation the wvalidity of thls Purchase
rder/Coniract.

t2. Any reference lo aulomatic renewal is hereby daleted. The Contract may be renewed only upon mutual written
agreement of the parties.

13. BANKRUPTCY: In the event the vendorfcontractor fles for bankruptey protection, this Contract may be
deemed null and vold, and terminated without further ordar.

14. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Aftorney General, and available online at the Purchasing Division's web site
{hitp:imrvw.stale.wv.us/admin/purchase/vrc/hipaahtm) is hereby made part of the agreement Provided thaf,
the Agency meets the definition of a Cover Entily (48 CFR §180.103) and will be disclosing Protecled Health
Information {45 CFR §160,103) fo the vendor.

15. WEST VIRGINIA ALCOHOL & DRUG-FREE WORKPLACE ACT: {f this Confract constitutes a public improvement
construction contract as sel forth in Article 1D, Chapter 21 of the West Virginia Code {"The Wast Virginia Alcohol
and Drug-Free Workplace Act®), then the following language shall hereby become part of this Contract: "The
contractor and its subcontractors shall implement and maintain a written drug-free workplace policy in compliance
with the West Virginia Alcohol and Drug-Free Workplace Act, as set forth in Arficie 1D, Chaptler 21 of the Wast
Virginia Code.  The coniractor and its subcontractors shall provide a swomn statement in writihg, under the
penalfies of perjury, that they maintain a valid drug-free work place policy in compliahce with the Wast Virginia
and Drug-Free Workplace Act. It is understood and agreed that this Confract shall be cancelled by the awarding
authority if the Contractor: 1) Falls to implement ite drug-free workplace policy; 2) Fails to provide information
regarding implementation of the contractor's drug-free workplace policy at the request of the public authority; or
3} Provides fo the public authority false information regarding the centractor's drug-free workplace policy."

INSTRUCTIONS TO BIDDERS

1. Use the quotation forms provided by the Purchasing Division,

2, SPECIFICATIONS: ltems offered must be in compliance with the specifications. Any devialion from the
specifications must be cdearly indicated by the bidder. Alternates offered by the bidder as EQUAL fo the
specifications must be clearly defined. A bidder offering an alternate should attach complete specifications
and literature fo the bid. The Purchasing Division may walve minor deviations to specifications.

3. Complete all sections of the quotation farm.

4. Unit prices shall prevail in case of discrepancy.

5. All quotations are considered F.O.B. destination unless alternate shippihg terms are clearly idenfified in the
quotation.

6, BID SUBMISSION: All quotations must be delivered by the bidder to the office listed below prlor fo the date and time
of the bid opening. Failure of the bidder to deliver the quolations on time will result in bid disqualifications;
Department of Administration, Purchasing Division, 2019 Washingion Shest East, P.O. Box 50130,
Charleston, WV 25305-0130

Rav. 7/31/08
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Revised September 26, 2008

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST

BARKER PORTALS & STRIP
Requisition #DEP14513

GENERAL INFORMATION

Purpose: ‘

The Acquisition and Contract Administration Section of the Purchasing
Division “State” is soliciting Expression(s} of Interest (EOI) for the West
Virginia Department of Environmental Protection (WVDEP), Office of
Abandoned Mine Lands & Reclamation (AML), from qualified firms to provide
architectural/engineering services as defined in section two (2} and three (3}
and construction monitoring services during the construction phase of the
project as defined by the Scope of Work. Gonstruction Inspection by the
firm will be at the option of WVDEP/AML.

Project:

The mission or purpose of the project described in sections 2 & 3 is to
provide design services for the following:

Barker Portals & Strip:

Install wet mine seals at poftal locations.

Install conveyance pipes, culverts and channels.

Cover exposed refuse.

Backfill highwall.

Remove steel bridge structure,

Regrade, condition, reforest and revegetate all areas disturbed during

construction.

Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should - be presented in concise format which defines the
corporation history and the experience, qualifications, and performance data



1.4

1.5

1.6

of the firm's staff as requested by the AML Consultant Qualification
Questionnaire {CQQ), Attachment “B” and the AML and Related Project
Experience Matrix (RPEM}. Attachment “C”.

Electronic copies of the above referenced documents Attachment “B” and

Attachment “C” are available online for registered vendors at:
http://www state.wv.us/admin/purchase/newbut htm. :

Inquiries:

Additional information inquiries regarding this ECI must be submitted in
writing to the State Buyer with the exception of questions regarding proposal
submission, which may be oral. The deadline for written Inquiries is
identified in the Schedule of Events, Section 1.18. All inquiries of
specification clarification must be addressed to:

Chuck Bowman, Buyer

Purchasing Division

P.O. Box 50130

Charleston, WV 25305-0130

Fax: (304) 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitied to make any
contact whatsoever with any member of the evaluation committee,
Violation may result in rejection of the EOl. The State Buyer named above is
the sole contact for any and all inquiries after this EOIl has been released.

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1} and remit’ the
registration fee. Firm is not required to be a registered vendor in order to
submit an EQI, but the successful firm must register and pay the fee prior to
the igsuance of an actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or
assumed to be mede during any oral discussions held between firm's
representatives and any State personnel are not binding. Only the
information issued in writing and added to the Expression of Interest
specifications file by an official written addendum is binding.



1.7

1.8

1.9

SIS

Economy of Preparation:

EOl's should be prepared simply and economically, providing a
straightforward, concise description of firm’s abilities to satisfy the
requirements of the EOl. Emphasis should be placed on completeness and
clarity of content. Example projects referred to in a firm’s ECl's submittal
should address projects that are similar in scope to that of the EOI. . Firms
must complete the CQQ and RPEM as included in Section 4.2 of this EOL
{Proposals must be no more than 100 pages).

Labeling of the Sections: The response sections should be labeled for ease
of evaluation.

Submission:

1.8.1 State law requires that the original expression shall be submitted to
the Purchasing Division. All copies to the Purchasing Division must be
submitted prior to the date and time stipulated as the opening date. All
expressions will be date and time stamped on the Purchasing Division official
time clock to verify time and date of receipt.

1.9.2 Firms mailing expressions should allow sufficient time for mail
delivery to ensure timely arrival. The Purchasing Division CANNGT waive or
excuse late receipt of an expression which is delayed and late for any reason
according West Virginia State Code 85A-3-11. Any EOI received after the
bid opening time and date will be immediately disqualified in accordance with
State law and the Legislative Rule 148-C3R-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Reqg #: DEP14513
Opening Date: 01/22/2009
Opening Time: 1:30 pm
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1.13

1.14
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Rejection of Expressions:

The State shall select the best value solution according to 85G-1-3 of the
Waest Virginia State Code. However, the State reserves the right to accept
or reject any or all expressions and to reserve the right to withdraw this
Expression of Interest at any time and for any reason. Submission of, or
receipt by the State of Expressions confers no rights upon the firm nor
obligates the State in any manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOl for expenses to
prepare, deliver, or to attend the short-list interviews.

Addenda: :
If it becomes necessary to revise any part of this EOQJ, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not
arrived at independently without collusion, consultation, communication, or
agreement as to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fe e” guotation is requested or permitted in
the response.

Public Record:

1.15.1  Submissions are Public Record.

All documents submitted to the State Purchasing Division related to
purchase orders/contracts are considered public records, All EOl's
submitted by firms shall become public information and are available for
inspection during normal official business hours in the Purchasing Division
Records and Distribution center after the expressions have been opened.

1.15.2 Written Release of Information.

All public information may be released with or without a Freedom of
information request, however, only a written request will be acted upon with
duplication fees paid in advance. Duplication fees shall apply to all requests
for copies of any document, Currently the fees are $0.60/page, or a
minimum of $10.00 per request, whichever is greater.



1.15.3  Risk of Disclosure.

1.16

1.17

The only exemptions to disclosure of information are listed in West Virginia
Code §29B-1-4. Primarily, only trade secrets as submitted by a firm are the
only exemption to public disclosure. The submission of any information to
the State by a firm puts the risk of disciosure on the firm. The submission of
any information to the State by a vendor puts the risk of disclosure on the
vendor. The State does noi guarantee non-disclosure of any information to
the public.

Schedule of Events:
Release 0F EOL..uviuveceeeeeeernrssvmmrrennrses 12/18/2008
EO! Opening Date.....eeeeeeeorecrmasrernens 01/22/2009

Mandatory Pre-bid Conference:
Not applicable

Bond Requirements:
Not applicable

Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) (d} requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and
confidentiality certifications. - The Affidavit must be signed and submitted
prior to award. It is preferred that the Affidavit be submitted with the EOL.

PART 2 OPERATING ENVIRONMENT

2.1

Location:

Directions to Barker Portals & Strip:

From the DEP office in Philippi, proceed south on Route 250 for 7.6 miles
and turn right onto the Point Pleasant Road (CR250/10). Travel 2.1 miles
and in a sharp right-hand turn bear left onto a gravel based road, leading
downhill, Travel approximately 1.0 mile to the site on the right, about 300
feet past the Harward residence.

Location Map is attached (Attachment A1).
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2.2 Background:

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar
projects. The anticipated contract will be for “full-service” A/E design.
Aspects of the design are to include, but not be limited to, Civil, Structural,
Geological and Hydrological.

The successful A/F will be responsible for Design of the following:

Barker Portals & Strip:

This site covers about 30 acres and consists of 6,000 LF of highwall, four
deep mine portals, scattered refuse and spoil material, and acid mine
drainage.

The highwall is vertical in most areas with a few short sections starting to
slough-in. Height ranges from 30 to 45 feet and trees are growing along the
hase in most areas. The strip bench is partially vegetated with trees and
shrubs. Spoil out slopes are only sparsely vegetated and show signs of
severe erosion in several areas. There are a total of four deep mine portals
on site with three producing AMD. Three of the portals are open and mine
props were visible back inside. Openings ranged from 2-3 feet high x 6-8
feet in width. The other portal was completely collapsed and had 1-2 gpm of
drainage; field measurements indicated a pH of 3.7 and there was evidence
of higher flows in the past. The steel bridge structure crosses the river and
will need to be removed. ‘

Preliminary design documents will be due 90 days from the issuance of the
Purchase Order.

3 PROCUREMENT SPECIFICATIONS

General Requirements:

Firm must submit a completed CQQ ({(Attachment “B"} and RPEM
(Attachment “C ") as per Section 4.2

Project Description:

Scope of Work (Barker Portals & Striph:

Install wet mine seals at portal locations.



3.3

3.4

Install conveyance pipes, culverts and channels.

-Cover exposed refuse.

Backfill highwall.
Remove steel bridge structure.

Regrade, condition, reforest and revegetate all areas disturbed during
construction.

Special Terms and Conditions:
3.3.1  Bid and Performance Bonds: Not Applicable

3.3.2 Insurance Requirements: $1,000,000 Professional Liability with the
WVDEP listed as additiona! insured. # DEP14513 must be listed on
Insurance Certificate.

3.3.3 License Requirements: Workers Compensation Certificate upon award.

General Terms and Conditions:
By sighing and submitting the EOI, the successful firm agrees to be bound by
ali the terms contained in Section Three (3} of this EOL

3.4.1 Conflict of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would
conflict or compromise in any manner or degree with the performance or its
services hereunder. The firm further covenants that in the performance of
the contract, the firm shall periodically inquire of its officers, members and
employees concerning such interests. Any such interests discovered shall be
promptly presented in detail to the Agency.

3.4.2 Prohibition Against Gratuifies:

Firm warrants that it has not employed any company or person other than a
bona fide employee working solely for the firm or a company regularly
employed as its marketing agent to solicit or secure the contract and that it
has not paid or agreed to pay any company or person any fee, commission,
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percentage, brokerage fee, gifts or any other consideration contingent upon
or resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this confract without liability
at its discretion, and/or to pursue any other remedies available under this
contract or by law.

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be
paid, by or on behalf of the company or an empioyee thereof, to any person
for purposes of influencing or attempting to influence an officer or employee
of any Federal entity, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment or medification of any
Federa! contract, grant, loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall
complete and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements) and that all
sub recipients shall certify and disclose accordingly. This certification is a
material representation of fact upon which reliance was placed when this
contract was made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent
contractor and no principal-agent relationship or employer-employee
relationship is contemplated or created by the parties to this contract. The
firm as an independent contractor is solely liable for the acts and omissions
of its employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EO! and resulting
contract. Neither the firm nor any employees or contractors of the firm shall



be deemed to he employees of the State for any purposes whatsoever,

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments,
penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension or other deferred compensation plans,
including but not limited to Workers” Compensation and Social Security
obligations, and licensing fees, etc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing.

The Firm shall hold harmiess the State, and shall provide the State and
Agency with a defense against all claims including but not limited to the
foregoing payments, withholdings, contributions, taxes, social security taxes
and employer income tax returns.

The firm shall not assign, convey, transfer or delegate any of its
responsibilities and obligations under this contract to any person,
corporation, partnership, association or entity without expressed written
gonsent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or
losses for services rendered by any subcontractor, person or firm performing
or supplying services, materials or supplies in connection with the
performance of the contract; (2} Any claims or losses resulting to any
person or entity injured or damaged by the firm, its officers, employees, or
subcontractors by the publication, translation, reproduction, delivery,
parformance, use or disposition of any data used under the contract in a
manner not authorized by the contract, or by Federal or State statutes or
regulations; (3) Any failure of the firm, its officers, employees or
subcontractors to observe State and Federal laws, including but not limited
to labor and wage laws.

3.4.6 Contract Frovisions:

After the most qualified firm is identified, and fee negotiations are
concluded, a formal contract document will be executed between the State
and the firm. The order of precedence is the contract, the EOl and the firm's
response to the EOIL. ‘

3.4.7 Governing Law:



This contract shall be governed by the taws ‘of the State of West Virginia.
The firm further agrees to comply with the Civil Rights Act of 1964 and ali
other applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes
arising out of this contract and the transactions contemplated thereby. Any
other taxes levied upon this contract, the transaction, or the equipment, of
services delivered pursuant here to shall be borne by the contractor. It is
clearly understood that the State of West Virginia is exempt from any taxes
regarding performance of the scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to
all contractual matters. The firm may, with the prior written consent of the
State, enter into written subcontracts for performance of work under this
contract; however, the firm is totally responsible for payment of all
subcontractors.

3.4.10 Term of Contract:

This contract will be effective (date set upon award) and shall extend until
the scope of work is complete or for one (1} consecutive twelve (12} month
period. The contact may be renewed upon mutual consent for two (2}
consecutive years one {1) year periods or until such reasonable time as may
be necessary to obtain a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the
continued use of the service covered by this contract by the West Virginia
Legislature, the Agency may terminate the contract at the end of the
affected current fiscal period without further charge or penalty. The Agency
shall give the firm written notice of such non-allocation of funds as soon as
possible after the Agency receives notice. No penalty shall accrue to the
“Agency in the event this provision is exercised.

3.4.12 Contract Termination:
The State may terminate any contract resulting from this EOl immediately at
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any time the firm fails to carry out its responsibilities or to make substantial
progress under the terms of this EOI and resulting coniract. The State shall
provide the firm with advance notice of performance conditions, which are
endangering the contract’s continuation. If after such notice the firm fails
to remedy the conditions contained in the notice, within the time contained
in the notice, the State shall issue the firm an order to cease and desist all
work immediately.

The State shall be obligated only for services rendered and accepted prior to
the date of the notice of termination. The contract may alsc be terminated
upon mutual agreement of the parties with thirty {30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract
change order will be required. Prior to any work being performed, the change
must be negotiated and approved by the State, the Agency and the firm. An
approved contract change order is defined as one approved by the
Purchasing Division and approved as to form by the West Virginia Attorney
General’'s Office prior to the effective date of such amendment. NO
CHANGE SHALL BE IMPLEMENTED BY THE FIRM UNTIL THE FIRM
RECEIVES AN APPROVED WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on
the face of the purchase order labeled “In voice To” pursuant to the terms of
the contract. Progress payments may be made at the option of the Agency
based on percentage of work completed if so defined in the final contract.
Any provision for progress payments must also include language for a
minimum 10% retainage until the final deliverable is accepted.

if progress payments are permitted, firm is required to identify points in the
work plan at which compensation would be appropriate. Progress reports
must be submitted 1o Agency with the invoice detailing progress completed
or any deliverables identified. Payment will be made only upon approval of
acceptable progress or deliverables as documented in the firm's report.
Invoices may not be submitted more than once monthly and State jaw
forbids payment of invoices prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.



3.4.15 Liguidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that
liquidated damages shall be imposed at the rate of N/A per workday, for
failure to provide deliverables at the agreed upon date identified in the final
contract, This clause shall in no way be considered exclusive and shall not
limit the State or Agency’s right to pursue to any other additional remedy 1o
which the State or Agency may have lega! cause for action including further
damages against the firm.

3.4.16 Record Retention (Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules
and regulations, and requirements governing the maintenance of
documentation to verify any cost of services or commodities rendered under
this contract by the firm. The firm shall maintain such records a minimum of
five (5) years and make available all records to Agency personnel at firm's
location during normal business hours upon written request by Agency
within 10 days after receipt of the request.

Firm shall have access to private and confidential data maintained by Agency
1o the extent required for firm to carry out the duties and responsibilities
defined in this contract. Firm agrees to maintain confidentiality and security
of the data made available and shall indemnify and held harmless the State
and Agency against any and all claims brought by any party attributed to
actions of breach of confidentiality by the firm, subcontractors, or individuals
permitted access by the firm.

PART 4 EVALUATION & AWARD
4.1 Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance
with §5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for
projects estimated to cost two hundred and fifty thousand dollars or
more the director of purchasing shall encourage such firms engaged in
the tawful practice of the profession to submit an expression of
interest, which shall include a statement of gualifications, and
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performance data and may include anticipated concepts and proposed
methods of approach to the project. All such jobs shall be announced
by public notice published as a Class Il legal advertisement in
compliance with the provisions of article three [§569-3-1et seq.] A
committee comprised of three to five representatives of the agency
initiating the request shall evaluate the statements of qualifications
and performance data and other material submitted by the interested
firms and select three firms which in their opinion are the best
qualified to perform the desired service. Interviews with each firm
selected shall be conducted and the committee shall conduct
discussions regarding anticipated concepts and the proposed methods
of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be
the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or
both. Should the agency be unable to negotiate a satisfactory
contract with the professional firm considered to be the most
qualified, at a fee determined to be fair and reasonable, price
negotiations with the firm of second choice shall commence. Failing
accord with the second most qualified professional firm, the
committee shall undertake price negotiations with the third most
qualified professional firm. Should the agency be unable to negotiate
a satisfactory contract with any of the selected professional firms, it
shall select additional professional firms in order of their competence
and qualifications and it shall continue negotiations in accordance with
this section until an agreement is reached.”

b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)
in the Primary Office:

20 points
. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relat es to the specific project problem
Areas:
25 points

Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer {Civil
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4.3

or Mining), one CAD person and availability of other support
personnel a required by the particular project}:
20 points

. The Oral Interview (See Section 4.3 of this EQ):

35 points

(a) AML Consuitant Qualification Questionnaire {CQQ} must be completed to
be eligible (See Attachment “B”").

{b) AML and Related Project Experience Matrix (RPEM) must also be
completed to be eligible {(See Attachment “C"}.

Interviews as stated in 4.1 “Evalu ation and Award Process” will be
conducted with the three firms selected as the most gualified by the WVDEP
Selaction Commities. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint
presentation consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

® & & & 0 &
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HORNOR BROTHERS ENGINEERS

Available WV-AML Design Team Within the Primary Office

Project Engineer and Manager:

CADD Draftsman:

Engineering Technician:
Project Survey Manager:

Survey Crew:

Construction Inspector:

Other:

Paul A. Hornor HI, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

Thomas B. Childers
Joseph D. Robinson, E.1

Richard B. Taylor

John W. Hornor, P.S.

Albert T. Larue
Caleb D. Heise

Roger D. O’Quinn
Richard B. Taylor

Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support



RFQ No, DEP14513

STATE OF WEST VIRGINIA -
Purchasing Division . T

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE: ,

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dolfars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compllance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For @ vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun,

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is

accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest

in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and

the state of West Virginia for price fixing and/or unreasonable restraints of frade relating to the particular

- commodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
* and become effective at the time the purchasing agency tenders the initial payment to the bidder,

| certify that this bid Is made without prior understanding, agreement, or connection with any corporation, firm,
fimited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | furiher cettify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendars must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited fo, the West Virginia
Secretary. of State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all riecessary releases to
obtain information to enable the Director or spending unit fo verify that the vendor s licensed and in good
standing with the above entities,

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirecily, any such personaily
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the
agency’s policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchasel/privacy for
the Notice of Agency Confidentiality Policies. ‘

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby cerfified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendors Name: Hornor ‘Brothers Engineers

Authorized Signature: /M %_,\M/Zzz‘ Date: January 15, 2009

Purchasing Affidavit (Revised 07/61/08)







HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445

Fax: 304/624-6448

Website: www.HornorBrosEng.com
EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

09/02/08
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Hornor

Since

w: Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Hornor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902, Its principals are Paul Allen (Trey) Hommor Hi,
Paul Allen Homor, Jr. and John W, Homor., For over 100 years the firm has practiced civil engineering as it
relates to public works and the environment. Throughout its history, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our customers with value driven results. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

OVERVIEW OF ENGINEERING AND RELATED SERVICES

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, airport development and other municipal and public works, We
have considerable experience in working with most state and federal funding and regulatory agencies, The
following is a complete list of the engineering and related services for which Hornor Brothers Engineers is
qualified and capable.

Airport Facilities .. - Funding Applications . ' Municipal Engincering
C1v11 Engmeermg - _ o Generél Consulting R Project Management
ConlRelated Consating - Crogrophic nformation Sysems - pyping puciies
Construction Inspectton Services - I—Ilghways and Roads o Site Evaluations
'Land Suﬂ,eymg & Mappmg R Riﬁig‘:sl Slte_Dgwlopment Subdmsmn Davelopment._"f'
Dr _ Infrasu’ucture Invesugatlons and ' Wastewater Coilecuon

amage Systems . : :

L :_Reports - - Systems

.Econormc Feasﬂ)llzty Studles P Land Sm'veymg and Mappmg s _..gtf:::;?;sm.bqugn and



LAND SURVEYING

Land surveving plays a major role in Homor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and industrial
clients. These services include contour and feature location maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm's water system expansion projects are surveyed on the ground o produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit, total station instruments with data collecior and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings,

MUNICIPAL PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, and all the project components associated with downtown streetscape improvements. The
firm has also prepared multiple parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT
Project Cost: $394,000; Completed: 1997 Project Cost: $553,000; Completed: 1999

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER
EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




CITY OF CLARKSBURG —~ GLEN ELK STREETSCAPE PROJECT
Project Cost = $300,000; Completed: 2001
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CITY OF BRIDGEPORT CITY OF WESTON
MAIN STREET REVITALIZATION PROJECT BANK STREET IMPROVEMENT PROJECT
(PHASE 1) Project Cost = $128,000; Completed 2003

Project Cost = $250,000, Completed 2003




Completed 2005

$450,000,

CITY OF CLARKSBURG

MAIN STREET REVITALIZATION PROJECT PHASE 2

ect Cost
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CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE Iil)
Project Cost = $326,000, Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000; Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET —~ PHASE 3
Project Cost = $331,000; Completed: 2006
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East Side of South Third Street

East Side of South Fourth Street West Side of South Fourth Street



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE 1V)
Project Cost = $290,000; Completed 2006

Safety Rail Along North Side of Main Street



SITE DEVELOPMENT

Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the industrial or residential
client, Hornor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following;

- Subdivision Profects. . County - Site Projects County. |
Crystal Ridge ~ Harrison UHC New Hospztai Sﬂ:e _ Harrison
-Hantage Farms o .'-_'Héﬁison --'FedEx Site - SR e H&ﬁ“isbn
Deerbroolc Barbour Harrison Marmn Regzonal Aupor’t Harrison
Bennett Manor .7 Harfison - Benedum Airport Industrial Park . Harrison
Aubum Village ~ Harrison Midway Industrial Park _ Harrison
Heavenly Trails -~ 0 -Manon “ Lewis County Industrial Park 07 Lewis
Timber Ridge Marion

See the following representative photographs and descriptions for several of the firm’s various site
development projects,

FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006



CRYSTAL RIDGE RESIDENTIAL DEVELOPMENT
BRIDGEPORT, WV

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
BRIDGEPORT, WV

9



UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 - 2008




HARRISON — MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Horor Brothers Engineers has a rich and long history of over 65 vears with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937, As the airport changed over the years,
Hornor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration,

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system,

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,;
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FACILITY 350 LF SAFETY
TAXIWAY & ACCESS ROAD AREA EXTENSION

1800 LF RUNWAY &
TAXIWAY EXTENSION

| 1000 LF SAFETY |
AREAEXTENSION |

PHASE - RT. 27
BRIDGEPORY BYPASS

11
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ROUTE 279, NORTH BRIDGEPORT BYPASS — COMPLETED IN 2000
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WATER PROJECTS

In the last 40 years, water distribution and design has comprised a large portion of Hormnor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include experiise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages.

A comprehensive list of the larger projects whose design and construction inspection Hornor Brothers
Engineers has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
COMPLETED

Huttonsville Public Service District, Randolph County 2006 $6,500,600
:'Bmgamon Pubhc Service Distie, Hamson County : - e -;;Q_Q_s o s 1 300 000' o
Century-Voig& Public Service District, Barbowr County (3""1 PmJect) e . 5005 | '$ 1,900,600
'Adnan Pubhc Servwe Dlstnct Upshur Cm.mty (4“" PrOJect) ' :: : ; . 2004 .. _.: § $ 3 485 ()00_
Town of West Union, Doddndge County S . . F _ ; 2003 ._ $ 810,000
Montana Water Association, Marion County _ o o _. ._: | ..2,002 .8 930,000
:.Adnan Pubhc Semce Dlsinct, Upshur County (3"i Pro] ect) e _ 2001 . o $ 3,]00,000
Gilmer County Public Senrzce D:stnct Gilmer County (3“1 Progect) _ S 2000 $.1,300,000
'_Wetzel County Pubhc Servme Ihstnct No 1 Wetzel County (2““ Pro‘]ect):.:_;.::'_ 1999 $2700000
Century-Volga Public Service District, Barbour County (2‘“‘1 Progect) S : ” 1999 : $ 2,800,000
;Adnan Publlc Servme D1str10t, Upshur County (2’“1 Pro_;ect) . 2 1997 ::_.. $2,800,000 _ ' : .:
Gilmer County Public Service Dzstnct, Gilmer County (2mi PrOJect) .. ._ g : 1595 $ 1,812,000
_-Haymond Pubhc Service D:sinct Taylor County (2“‘j Pro;ect) . e '1_9_,:9:4'; : 5 175 ooo' .i
Clarksbu:g Water Board, Harrison County 5 | 5 S 1993 .$ 4,400,000
:.Wetzel County Publm Servwe sttract No 1 Wetzei County o o 1993 S _. $ 736,000 5
Tri-County Water Association, Hamson, Marion and Taylor Count:es. | a 1990 $ 1,588,000

14



Current projects in various stages of design or construction and their projected completion dates include the

following:
CLIENT/PROJECT -~ 00 e PROJEC’TED = 'TOTA_L COST -
: DATE [

Town of West Union, Do&dndge County High School, Doddndgc County 2007 $1,360,000
.Wetzel County Pubhc Servwe D1stnct No 1, Wetzel Coumy (3rd Prqect) 2007 _$3 825 OOO
Mt. Hope Water Association, Upshur County (6" Pro_]ect) . .. 2008 - . § 175,000
Z-W}utmer Water Assomatmn Randolph County 2008 : $3,428,GOO |
Adrian Public Service District, Upshur County (5“‘ Pro;ect) 2008 86,516,000
Town of West Umon Gfeenwood Extenswn, Doddndge County BRI .: 2008 ARaRE :$i,127?000 '
Mannington Public Service District, Marion County 2009 $5,056,000
.-.Cenmry~Volga Pubhc Semcc District, Barbour County (4"1 Pro_;ect) ::';:: i :-20_09 e " _$2_,.300,000 e

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase III Water Project
Total Project Cost = $3,100,000; Completed 2001

L ]

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Rldge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for over 25 years.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase
III project. Since the completion of Phase III we have also finalized a fourth phase of Adrian’s waterline
system which consisted of approximately 130,000 feet of 8, 6", 4" and 2" waterlines, two new water storage
tanks and booster pump stations, and we are currently in design and awaiting funding on the Phase V
project.

15



CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

Fioay

1530 GPM Water Booster Station Located in Audra State Park

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)

Phase H

Century-Volga Public Service, another well-
established client, has also wtilized the
expertise and experience of Hornor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank built during the Phase II
project in 1999,

Since then the construction of Phase III, a
$1,900,000 project consisting of approximately
76,000 feet of 67, 4” and 2” waterlines has
been completed and placed into operation,
serving approximately 138 customers,



MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansvilie Road Near Mt. Carmel Church Road

The Mt. Hope Water Association has been a valued client for over 35 years. The illusirations above are
representative of a project which connected onto the end of the Association’s existing system, which consists
of four previous projects all designed by Hornor Brothers Engineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

250 GPM Water Booster Station on Route 20 388,000 Gallon Storage Tank
Off Route 20 West of Reader

The project illustrated above consisted of approximately 99,000 feet of 8, 67, 4” and 2 waterlines and serves
350 customers. Hornor Brothers designed the existing system with this Phase II project in mind. Treated
water for the District is provided from the City of New Martinsville. We are currently beginning construction
on Phase 111, a $3,600,000 project, which will serve an additional 268 cusfomers upon completion.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 ft. of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site Background — New Masier Meter Station
Under Construction Foreground - Foundation for Chemical Feed Station

Connection of 10 HDPE River Crossing Pipe
: (Directionally Drilled) to 107 C-900 Pipe
s at Tygart Valley River
Foundation Construction for 200 gpm
Georgetown Road Booster Station
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MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station. The larger Iimes and tanks also provided
reliable fire protection to a 40year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft. of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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CLARKSBURG WATER BOARD

Total Project Cost = $4,400,000; Completed 1994 Completed in 2003

Two 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 127 Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 207, 16”, 127 and 8™ ductile iron pipe. Also included were three 1,000,000 gallon water storage fanks,
approximately 30 new residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8 existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 127 ductile iron pipe. Two separate waterline extension projects, one
in 2003 and another i 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

TOWN OF WEST UNION

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan
to make various improvements to its existing
municipal water system, including the replacement
of old and undersized waterlines, non-functioning
valves and fire hydrants and its original water
storage tank. Interestingly, the new 250,000 gallon
tank constructed as a part of this project, replaced
an existing concrefe storage tank previously
designed by Homor Brothers Engineers nearly 70
years carlier.

We are currently in the construction phase of a

Ea waterline and sewerline expansion project for the
Total Project Cost = $810,000; Completed 2003 new Doddridge County high school which will be
New 250,000 Gallon Storage Tank Behind High School combleted in 2007.
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Hornor

e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 « Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 23
Years Experience with Other Firms: 3

Trey Homor, President of Homor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He wupholds the highest standards in
providing reliable, professional service to our customers
with value driven results,

CURRENT RESPONSIBILITIES

As President of the firm, Trey is responsible for the
management and execution of most of the firm’s
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project managementi of water,
sewer, and land development project in West Virginia.
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Paul A, Hornor 111, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

U5

_Tn«County Water Assomanon i 'Mamon e
Gilmer, County Comrmss:on o '-lemer L
(Kanawha Drive Water Prowct) G
:SunValiey Public Service D1str1ct -.Hamson__” GeEn
":Wetzel Colmty ?l_lbhc Scrvme Wetzel SRS
District No. 1 0o SRR L Projeets
Clarksbuxg WaterBoard -Harnson CGFBL
o Project
G11mer County ?ubhc Semce j._':'_Gilmcr_'--._ R
District o LA projeets
Century-Voiga Pubhc Servace rr_ Ba;:bom' RS T
District " o . Projects
:BmgamonPubhc Servxce D1stnct "Harrmon SRR
Huttonsvﬂle Pubhc Servwe Randolph '
District EERRREHEE S L
'Town ofWest Umon T 'Doddrldge A
_ SR - -Projep_ts .
Mamungton Publac Servwe S Manon i
_D1str1ct . Lt SRR
Whitiriet Water Assoclation .'-R_'ando_lp'h SR

Sewer Systems

Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County,

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development.



Hornor

since» Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets + P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

PROFILE

EDUCATION

B.S.ET. Civil Enginecring, Fairmont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects. Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional setvice.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical and
surveying work. His primary activities inciude planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.
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. C1ty of Ciaxksburg. Streetscape (4 projects)

Land DevelopmentlSubdwwmn :Pl“Oj eots

..Umted Hospfcai Center (6 pro]ccts) _

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

Lumberport Arca Public Sewer Service District ~ Harrison
John Brennan, Route 50, QulkMart Store _;' o Taylor

-Hentage Farms Subdlwsxon
Val_ley_Vzew _Subd_xv_;_s:on

.C1ty of Bndgeport Streetscape (3 Projects) . .. .- :._ et
Cxty of Weston Streetscape (2 ij ect s) o

City of Morgantown . 'Moﬁoiigaiia B

'UHC New Hospltal 'Sate R Harrison
'HJghland Cour_t Haiﬁson
_-Crystal Radge i Harrison
Heritage FarmS_ SRR Harrison
‘Bennett Manor 10 Harrison
Auburn V;llage e Hatrison
‘Heavenly Trails. Mation

_Tlmber R1dge Manon

-Meadow.]?_o_mt R Harrison

_Fazrmcnt State College (5 prOJects) fario
-:Hamson County Board of Education (2 pro;ects) Harr_is'qn
Town of Lost Creek (2 prOJects) T Harrison

MISCELLANEOUS

Design and/or project oversight of earthwork slide
correction and concrete and block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on surveying related issues
as the need arises.



Hornor

sinee » Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.0, Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1502.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 2 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a troad
knowledge and experience in the following areas:

 Work Experience - Details

Subdivision Design
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0

Site gradmg, samtary sewer, storm sewer, '

o and TR 55 Method)

‘Structural Design - Pile and concrete foundations mciuding e

SaLiion U grade beams, and timber and engineered -

- e wood beam des;gn and connectmns _

LT hereof, S

Design and Drafting  Drafting wzth LDD and Cw11 3D plan,
profile and details

;Engmeenng - Site plan, concept, forest conservatmn, :

'Management B _-_.Wetlands, plat, planmng and zomng, c1ty, :

: “county and statc review agencies B

Slte Des: gn Paving, sidewalks, curbs, drainage,
utilities, erosion and sediment control

AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACT)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the
technical design and calculations for infrastructure and
. site development associated with residential, commercial
* and industrial projects.
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 Sewer Projects

Joseph D, Robinson EIT
Design Engineer

PROJECTS

Joseph is currently involved with the development and
design of the following projects:

Heritage Farms Subdivision -

Land_:'.'evelopmentfs ibdivision Pr

_ZUHC New Hospﬂal Szte : _
'City of Bndgeport Public Safety Sub-Statmn_ RS REE
Site - - Harrison -
Umted Hespxtal Center (2 prOJ ects) . Harrison - . g
‘Heritage Farms . .. Harrison -
:3Streetscape Projects " County.

-City of Clarksburg, Busmess Dlstnct AR _
Improvements - 2007 ' .. Harrison
City of Glenville Sxdewaik Replacement Pro;ect Gilmer

MISCELLANEOUS

Computer Skills include: Microsoft Office, AutoCAD
2006, Autodesk Land Development Design (LDD} 2004
and Civil 3D 2006, Risa2D, EPAnet, FEMap,
HydroCAD 7.0, Windows Environment,



Hornor

S Bros. Engineers

Civil, Environmental and Consulting Engineerving

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
{304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

PROFILE
EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

EXPERIENCE

Years Experience with HBE: 16
Years Experience with Other Firms: 2

John Homor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for all
types of land surveys, including property and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work of a three-person field survey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer prOJects
and subdivision layout,
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John W, Hornor, P.S.
Surveyor Manager

PROJECTS

Johni has been involved in the surveying aspect of
Hornor Brothers Engineers’ property, land and
municipal development and waterline projects, including

the following:

'Charies Pomte Vanous Slte Deveiopment Surveys
.Highiand Ridge Subdmsxon and Praperty Stakeout

-Harrison -

Taylor -

Clarksburg Water Board Surveymg and Mappmg PR

_of Dam Sites o
erystal dege Deveiopmentfl)an Ryan Bmlders

Jones Development/Fed Ex Ground
'NRCS E]kwater Fork Dam Pl‘O_] ect
Ghmcher Group/Home Depot

- Hamison :

| Hamison
L Harnson
" ‘Randolph

ZBridgeport Clarksburg, Weston&Morgantown S

ﬁStreetscape Projects :
Hentage Farms Subdnqsmn and Property Stakeout N

_LandManagement Group S
.Hardy County Dam Pro_]ect for NRCS G =
‘Water Project Mappmg for Wlutmer Water -+
Huttonsville PSDand others -
Casco Toys‘RUs_'.:ji'" : o
fUmtcd Hospztal Cen’oer Vanous I’rOJects o

Famnont State Coliege Vanous I’rogects RN

- Hrrison
‘Association, Town of West Union, Adnan PSD ]: Lo

_Harrison
L I—Iamson o

.-Manon 5
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O. Box 87

Freach Creek, WV 26218

Phone (304) 924-6107; Home (304) 472-0879
Virgil K. Greenleaf, Past Chairman

Phone (304) 472-4878

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.O. Box 8§87

Wryatt, WV 26463

Phone (304) 5920778

CENTURY-VOLGA PUBLIC SERVICE
PISTRICT

Linda Rice, General Manager

Route i, Box 72

Philippi, WV 26416

Phone (304) 457-5735

LUMBERPORT AREA PUBLIC SERVICE
SEWER DISTRICT

John Kissella, Treasurer

P.O. Box 249

Lumberport, WV 26386-0249

Phone (304) 592-2083 (Work)

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
PO.Box 5

West Union, WV 26456
Phone (304} 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870
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MUNICIPAL/SITE DEVELOPMENT

REFERENCES

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.0.Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotie, Director of Public Works
002 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

NORTH CENTRAL WEST VIRGINIA
AIRPORT

James Griffith, Airport Manager

2000 Aviation Way

Bridgeport, WV 26330

Phone (304) 842-3400

WYK ASSOCIATES, INC.
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

FATIRMONT STATE COLLEGE
Larry Lawrence, Director of Facilities
1201 Locust Avenue

Fairmont, WV 26554

Phone (304) 367-4295

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engincering Suppott Setvices
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303

LANG BROTHERS, INC,
Rob Lang, President
Crystal Ridge Subdivision
P.0. Box 910

Bridgeport, WV 26330
Phone (304) 842-5402



