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January 14, 2009

West Virginia Department of Environmental Protection
Abandoned Mine Lands and Reclamation

¢/ o State of West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

Charleston, WV 25305-0130

Attri: Chuck Bowman, Buyer

RE: Expression of Interest ~ Engineering Services for Sarah Ann (Vance) Drainage
Dear Mr. Bowman:

Buchart Horn Inc. (BH) is pleased to present our Expression of Interest for engineering and
construction phase services related to the Sarah Ann (Vance) Drainage Design project in Logan
County. We have reviewed your project announcement and reviewed the project requirements.
Based on our understanding of this information and a preliminary assessment of potential
project solutions, we are very confident in our team’s ability to provide you quality, cost efficient
setvice for this assignment.

BH is a fullservice engineering and architectural firm with offices in Charleston, Morgantown
and 20 other locations in the eastern United States and Germany. We have strong experience
in site stabilization and remediation design. Our local staff includes registered Professional
Engineers and individuals with expetience in the AML program, specifically with site
reclamation and mine portal excavation and closure. Our team also includes Novel
GeoEnvironmental Services, a subconsultant firm that specializes in soils engineering and site
characterization. G. Joseph Crittenden will serve as our Project Manager. Mr. Crittenden brings
over 26 years of site design experience, including portal closure and remediation projects. At
Mr. Crittenden’s disposal are over 350 professionals including specialists in site and civil
engineering, structural, geological, and hydrological engineering, planning, mapping, and site
surveying.

In accordance with the instructions outlined in your Request for Expressions of Interest, this
package contains a completed copy of the DEP AML Consultant Confidential Qualification
Questionnaire. We have also provided additional details on our firm, recent relevant projects,
and our proposed project team.

Should you have any questions concerning the information presented herein, please do not
hesitate to contact me. We look forward to your favorable review of our Expression of Interest
and the opportunity to serve the West Virginia Department of Environmental Protection.

Very truly youts,

ARGV

Kenneth D. Bryant, Jr. PE, PS

Regional Manager
KDBawil
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Project Overview

The Sarah Ann (Vance) Drainage Design Project consists of creating channels and/or under drains to
address on-site drainage, dewater impoundments, design wet seals at draining portals; and re-grade,
condition, and re-vegetate all areas disturbed during construction. The site is between Conley Branch and
Lower Dempsey Branch near the community of Sarah Ann.
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The portals are to the left of this picture on the mountain above the houses. The houses are between the
portals and Island Creek on the right and shown in the photograph below.
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Figure 2-Mine Waste
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Figure 6-Nearby completed reclamation project
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General Approach

The approach will follow, but not necessarily be limited to the following items. Buchart Horn, Inc. will
record comments from any meetings and distribute them in a memorandum format to the Department
for review and approval.

First, Buchart Horn, Inc. will schedule a site visit with Department personnel. The site visit will assure the
project team is in agreement with the scope of work and project limits.

Second, the team will mark the project boundaries, locate and flag the mine portals, and begin mapping
the site. The mapping will have sufficient accuracy to develop grading, drainage, wet seal or vandal
resistant bat gates; culvert cleaning and erosion control plans with quantities. If aerial mapping is used to
develop the plans, field check sections will verify the accuracy. In addition, the team will establish
sufficient referenced control points that allow the contractor to reestablish any disturbed monuments.

Third, the team will begin subsurface investigation layout, water sampling/testing locations, refuse
sampling/testing locations, and if deemed appropriate locations to install piezometer(s).

A nearby past slide is present and has utilized gabion baskets to stabilize the slide. This may be an option
for this site for structural stability and also to maintain the aesthetic continuity with the previous slide.

Fourth, the design team will assemble the test data and present the preliminary design to the Department.

Fifth, the design team will finalize the design and prepare the contract documents for bidding purposes.

BUCHART
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ects throughout the eastern United States. As a
fill-service architectural and engineering firm that

serves our clients through 20 operating offices, we ate

well positioned to assist our clients with any project.

Engineering News Record ranks Buchart Horn among
b the top 200 environmental firms and the top 200

| international design firms. With more than 330
professional and support petsonnel, we have the
ability to meet the most aggressive schedule.

Locations

BH redeveloped this abandoned brownfield site to Class A office space.

Qur firm serves public and private clients around the ~ Services
wortld from these locations:

We specialize in designing, improving, and solving

Telemetry and SCADA control systems
Vulnerability assessments

Wastewater treatment and systems

West Virginia:  Charleston, Morgantown infrastructure and structure problems and in helping
; Pennsylvania: Yok, Coatesville, Harrisburg, Hevshey, our clients comply with environmental, life safety,
: King of Prussia, New Cumberland, and other codes and regulations. We provide:
Pittsburgh, State College, Stroudsburg %  Civil/Site development
Florida: Pensacola %  Architecture
Germany: Frankfurt/Main, Kaiserslautern % Landscape architecture design
Louisiana: Baton Rouge % Environmental planning, engineering,
Maryland: Baltimore compliance
Mississippi: Qlive Branch % Surveys/mapping
New Jersey: Marlton % HVAC, plumbing, energy conservation
Tennessee: Memphis, Nashville % Construction Management
%  Electrical systems and computer wiring
%  Structural design
%  Geographic Information Systems (GIS)
% Hazardous and toxic substances
% Highways, roads, streets
% Bridges
% Traffic and traffic management
% Recreation parks and trails
% Schools
%  Telecommunications
&
%
S
S

Water treatment and systems
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i Buchart Horn, Inc.

Professional Services Civil Engineering

With complete in-house capabilities, we can assemble Buchart Horn’s civil engineering group matches

8 a team from our fullservice staff to match each sophistication and execution to complex, project-
client’s particular needs. specific, and regulatory requirements to leverage the
) Planning latest technological and computer advances.

%  Flood studies
Grading and drainage design

Parking studies and design
Right-of-way services
Sediment and erosion control
Signalization

Site development

Stormwater management

Traffic studies and analyses

E EFEEFEEEEEEF

Ultilities design

In our firm, planning is not a separate discipline. It is
an important component in assisting our clients in
making knowledgeable project and programming
decisions. We provide planning for the following
types of projects:

Comprehensive planning

Economic feasibility
Environmental planning
Fagcilities planning

GIS/mapping

Land planning

Landscape architecture

Master planning
Public meetings
Recreational planning

Space planning

E FFEEEEEFEEEES

Zoning and subdivision ordinances
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Environmental Engineering

Qur environmental engineering services range from
water treatment to sludge management and disposal.
Qur staff is familiar with code regulations. Services

f available include:

%  Comprehensive planning
Environmental assessments/impact studies

Environmental auditing

Environmental compliance: CAA, CWA, RCRA,
UST, CERCILA/SARA, PCB, Asbestos, HMTA

Environmental site assessments {Phases L1V}

& & &

Financial analysis/funding assistance
Geological engineering

Geophysical investigations

Groundwater contamination investigations
Highway noise analysis

Hydrogeological studies

Industrial and hazardous waste management
Infiltration/inflow studies

Instrumentation, telemetering, and controls
Permitting and governiment regulations
Pollution prevention plans

Remedial action design and implementation
Soil contamination studies

Solid waste/air quality management
Stormwater management/NPDES permitting

Underground storage tank investigation

FEFEEEEEFEEEEFEEEEEEEFE

Water and wastewater collection/treatment
systems

&

Water and sewage facilities planning

&

Water distribution/storage systems

%  Wetlands delineation and permit applications

BUCHART
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Construction Management

Transportation Qur construction management engineers and
inspectors serve as representatives of the
client/owner, providing liaison with contractors so
that construction complies with contract documents.
%  Airport design We provide the full spectrum of construction phase
services for all types of architectural and engineering
projects including;

Qur Transportation Division offers a full range of
transportation-related experience including:

i & Bridge design and inspection

I % Dam design and inspection
% Construction inspection
% Flood studies and hydrological analyses
CPM scheduling and evaluation
General structural design

Highway design
Constructability analysis

%
% Claims/change order management
%

Railroad and railroad bridge design o

Construction

Site grading, drainage, and stormwater design audits

Construction
management

Traffic studies %

% Contract
administration

Design/build

Equipment
start-up

e & & & ¢ &

@.

&

Grants
administration

g

Materials/equipment procurement

Material sampling and testing

Petrmit processing

Specialized testing

& FEEEF

Videotaping

BLUCHART
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Novel Geo-Environmental, PLLC (NGE) is a full-service geotechnical and
environmental engineering firm with offices located in St. Albans, West Virginia,
and Pittsburgh, Pennsylvania. Led by an experienced management team, NGE
provides quality geotechnical services to a variety of clients in both the private
industry and government sectors.

In business since 2002, NGE is one of the fastest growing engineering consulting
firms in the country.

Who is NGE?

Qur staff includes professional engineers, geologists, scientists, construction
managers, and foremen with experience in a broad range of technical disciplines.
Our management team averages 15+ years of experience per person

Why NGE?

NGE is large enough to fulfill the needs of our client in-house, yet small enough to
provide the personal focus each client deserves. With smaller overhead than larger
companies, NGE can provide exceptional services at lower cost.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia,
Pennsylvania, Ohio, Maryland, and New Jersey and is certified by the Small
Business Administration as an 8(a) Small Disadvantaged Business.

West Virginia Office Pennsylvania Office
806 B Street 100 Commercial Street, Suite 101
St. Albans, WV 25177 Bridgeville, PA 15017
(304) 201-5180 (412) 838-0115
(304) 201-5182 (fax) (412) 838-0120 (fax)
Contact: John E. Nottingham, P.E. Contact: Amy L. Veleri, P.E.
jnottingham@novel-ge.com aveltri@novel-ge.com
Novel

www.novel-ge.com Geo-Environmental, PLIC



Geotechnical Engineering

The natural complexity and variability present in the subsurface requires a
specialized expertise to ensure reliable results. NGE investigates and evaluates
subsurface soil, rock, and groundwater conditions to analyze their response to the
needs of a given project, whether they be foundation loads, site grading
operations/slope configuration, or retaining wall design. A sampling of the
geotechnical services NGE provides includes the following:

. Foundation investigations - commercial/residential construction, WVDOH
bridge and roadway, airport geotechnical design, public and private utilities
(water storage tanks, communications towers, etc.)

. Landslide investigations/remediation - slope design, retaining wall design
. Forensic Engineering/Insurance investigations
. Mine subsidence investigations/ground stabilization
. Dam design/rehabilitation
. Pavement analysis and design
. Groundwater seepage analysis
and design

Novel
www.novel-ge.com W2 Geo-Environmental, PLLC
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Drilling Sexvices

NGE is equipped with a variety of versatile drilling equipment to meet the

demands of our clients even in the most demanding of environments.
This includes:

. Truck-mounted rotary drill rig equipped with
hollow stem augers used primarily for Standard
Penetration Testing (SPT). It can also be used
for conventional rock coring.

. Custom manufactured state-of-the-art track-
mounted rotary drill rig, also equipped with
hollow stem augers for SPT sampling. This
machine is also equipped for wire-line coring
and is uniquely designed to access hard-to-
reach areas (such as rugged terrain or limited
access) with a minimum of disturbance.

. Portable Tri-Pod drill able to perform SPT sampling in areas that are
inaccessible to conventional drilling equipment.

. Dynamic Cone Penetrometer - portable device designed to provide

comparable SPT “N-values” in areas with very limited access

NGE also provides monitoring well installation services that meet the requirements
for the State of West Virginia Certified Monitoring Well Driller program.

Novel
www.novel-ge.com Geo-Envivonmental, PLLC
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Construction Monitoring and Inspection Services

NGE offers inspection services to support a wide variety of construction projects,
including highway, building, and airport. Qur technicians are qualified and certified
in a variety of services and will meet the specific needs of the client in an efficient
and competent manner. NGE is also a West Virginia certified DBE firm as well as a
federal Disadvantaged Business {8[a]). NGE can provide and manage the following

services:

. Materials Testing and Analysis (concrete, asphalt, fill placement)
. Independent Construction Inspection

. Contractor Submittal and Shop Drawing Review
. Documentation and Process Verification

. Bidding Assistance and Analysis

. Cost Estimating and Cost Control Monitoring

. Design Review ‘ .

. Value Engineering

. Project Partnering

. Quality Assurance Monitoring

——

Novel
www.novel-ge.com Geo-Environmental, PLLC
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Laboratory Testing Services

NGE can provide laboratory geotechnical testing in accordance with ASTM
standards under controlled conditions to further estimate the engineering properties
of soil and rock materials. Typical laboratory testing includes soil classification,
compaction, compressibility, swell potential, and permeability.

Crosshole Sonic Logging (CSL)

NGE provides Crosshole Sonic Logging (CSL.) to test the integrity of drilled
concrete shafts. CSL testing is a non-destructive method that checks the
homogeneity and integrity of concrete in a deep foundation by sending ultrasonic
pulses through the concrete from one probe to another. The test measures the
propagation time and relative energy of the ultrasonic pulse between parallel access
tubes (access tubes typically consist of 2-inch diameter steel tubes attached to the
drilled shaft reinforcement cage). The pulse arrival time (a.k.a. first arrival time
(FAT)) and energy are affected by the concrete. Uniform concrete yields
consistent arrival times with reasonable wave speed and energy. Non-uniformities
such as zones of poor quality concrete, honeycombing, voids, and soil inclusions
exhibit delayed arrival times with cotresponding reduced signal energy.

NGE’s broad range of experience in each of the previously listed services enables us
to provide our clients with high-quality geotechnical engineering, remediation and
construction services while meeting budgets and deadlines.

www.novel-ge.com Novel
Geo-Environmental, PLIC
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Project Management and Staffing

We believe that the goal of every successful project is a fully satisfied client and workable, cost
effective solutions to problems. The element that enables a successful project is the people -

ll skilled and experienced technical personnel committed to a successful project and supported by
the management and owners of the firms. We have assembled an exceptional group of

| professionals to work on the design of the Sarah Ann (Vance) Drainage project.

§ George J. Crittenden will serve as Project Manager and Technical Lead. Joe brings more than 31
\ vears of civil and site design experience, including 7 years of experience with the AML program.

| His specific project experience includes obtaining 404/401 permitting from the U.S. Army
Corps of Engineers as well as technical and design work on the Marrowbone Waterline
Extension in Mingo County, the Ragland-Delbarton Water Supply project in Mingo County, and
the Glen Fork / Sabine AML Feasibility and Waterline Extension Study in Wyoming County.

His project responsibilities for this assignment will include:
%, Formulating the Project Work Plan.
Establishing the Project Schedule.

Ensuring that all project milestones are met through the coordination and monitoring
of the project schedule and budget for the entire project team.

Conducting meetings with WV DEP to document decisions or open items {project
issues) and to publish meeting minutes that document those decisions/open items.

Identifying and monitoring all open items/project issues so that all key project
information is acted upon/ responded to in a timely and professional manner.

Participating with the team in site visits in order to assess existing conditions and to
collect and verify all appropriate program needs and requirements.

Confirming that all work is being performed in accordance with the project scope and
guidelines.

Coordinating and monitoring of project engineers/ architects to ensure consistency and
quality of work via regular meetings.

g & & & & & &€

Communicating among all members of the project team to ensure the consistent
application of all project standards, schedules and date decisions.

Other key members of our project team include:

Kenneth D. Bryant, Jr., PE, PLS will serve as QA/QC Manager for this assighment. Ken brings more
than 26 years of experience in mining engineering, including several years of experience with the AML
program, and roadway engineering. He is a registered Professional Engineer in West Virginia. Ken
oversees all our work in West Virginia, including both environmental and engineering projects.

b B .
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e Buchart Horn, Inc.

Tony B. Kitzmiller, PE brings over 38 years of experience in the design of water distribution
systems, drainage systems, mine engineering, and civil engineering. He has experience with the
supervision of design and construction for coal mining in Northern West Virginia, including
water discharges, slurry, and refuse construction, He is intimately familiar with mining
conditions and construction, including the design of portal closures and seals. He has experience
in managing and construction of methane drainage wells.

| Donald Newman, PE brings over 26years of environmental and site design experience, He has

| been involved with several AML projects for the Pennsylvania DEP, including work at the 75 acre
Melntyre Mine site and the 55 acre Sherwood Drive site. He has also performed hydrologic and
hydraulic analysis for a stream relocation due to potential AMD impacts at a generating station
in Homer City, PA.

Jason M Boyd, PE, MBA brings over nine years of civil engineering experience. This includes
drainage design, culverts, storm drains, and stormwater management for multiple WVDOT
§ projects.

Thomas T Dancsecs, PE has over 20 years of experience in all aspects of hydrology and
hydraulics, including the design of drainage and stormwater management systems. This
experience includes work with WVDOT.,

Teresa Blauch, PG has over 20 years of varied experience in geology and hydrogeology. She has
applied her knowledge of these two areas to soil investigations, groundwater studies, remedial
investigations, underground storage tanks and environmental site assessments in both the private
and public sectors in Maryland, New Jersey, Pennsylvania, Virginia and West Virginia.

Matthew J Leisses has extensive field experience, and has worked on a variety of environmental
documentation including, but not limited to PA Department of Environmental Protection
Permits and various NEPA documents. He routinely submits permits to PADEP for various
clients. He has also been involved in meetings with USACE, USFWS, PADEP, PennDOT, and
NJDOT. Mr. Leisses has established relationships with several governmental agencies along with
numerous non-profit environmental groups.

Laura M Danko, PWS is certified as a Professional Wetland Scientist with 15 years of experience
providing technical and managerial environmental and ecological consulting for both public and
private sector clients on a wide range of natural resources planning, conservation, and design
projects.

Tiffany S Bates has experience in abandoned mine lands drainage and other facets of
environmental engineering and pollution control. Her experience includes undergraduate
research specializing in water resources.

BLUGCHART
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Novel Geo-Environmental Services, PLLC, (NGE) is a full-service geotechnical and
environmental engineering firm with offices in St. Albans, WV and Bridgeville, PA. Led by an
experienced management team, NGE provides quality geotechnical services to a variety of private
sector and government clients. In business since 2002, NGE is one of the fastest growing

| engineering consulting firms in the country.

| NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania,
¥ Ohio, Maryland, and New Jersey and is certified by the Small Business Administration as an 8 (a)
| Small Disadvantaged Business.

 Perry P. Sgrignoli, Chief of Surveys, directs, coordinates and supervises field and office support
B personnel in GPS surveys, ground control for aerial mapping, property, topographical, and right-
of-way surveys, construction stakeout, legal descriptions, cost estimates, street and drainage
designs, right-of-way plats, and stormwater management.

b T
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Sarah Ann (Vance) Drainage

_ Environmental Protection

Principal-in-Charge

Charles L Kinney, Jr., PG

Project Manager

QA/QC Manager

Kenneth D Bryant, Jr., PE, PS

George J Crittenden

Project Engineer

Jason M Boyd, PE, MBA
Donald H Newman, PE

Geotechnical/Materials Testing

Novel Geo-Environmental Services,
PLLC

Thomas T Dancsecs, PE

Construction Monitoring

Travis M Rose
Jerry R Linn, PE

Perry P Sgrignoli, PLS

Matthew J Leisses
Laura M Danko, PWS
Tiffany S Bates

Tony B Kitzmiller, PE

COI0

Teresa Blauch, PG

Technical support staff of
over 300, including structural,
civil, and cost estimating.
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Project Manager and Technical Lead

Education: Mr. Crittenden’s more than 30 years in design technical services and surveying for
EOWSSV?'OF k/Tennessee State mine land reclamation projects, water supply, subdivisions, and highways include:
niversity Minden Mine Dump, Fayette County, WV, Laid out surveys and subsurface
Coursework/Kentucky State investigation, requested and analyzed laboratory test results, and produced grading
University plans with details, project specifications and bid documents to install wet seals to
Years’' Experionce: permanently lower the mine water levels, to establish positive drainage to a nearby
Total: 31 stream, to excavate and regrade the refuse piles, and to provide soil cover and

revegetate all disturbed areas.

Marrowbone Water Line Extension, Mingo County, WV, Laid out survey work
and subsurface investigation, requested and analyzed laboratory test results, and
produced grading plans with details, specifications and bid documents to extend a
water line into the Marrowbone area where the groundwater was contaminated by
mining activities,

Ragland-Delbarton Water Supply, Mingo County, WV. Laid out surveys and
subsurface investigation, requested and analyzed laboratory test results, and
produced grading plans with details, project specs and bid documents to extend a
Ragland Public Setvice District water line to serve approximately 150 customers
affected by AMLrelated water supply degradation.

Scott Tipple, Barbour County, WV, Laid out surveys and subsurface
investigation, requested and analyzed laboratory test results, and produced grading
plans with details, project specifications and bid documents to correct two areas
impounding water and coal refuse.

Glen Fork/Sabine Area Phase IL Abandoned Mine Lands Water Feastbility
Study and Water Line Extension, Wyoming County, WV, Interviewed residents
about the quantity/quality of their water source and updated business/residentce
maps to support an AML&R grant request for water lines in these areas.

Little Slate Creck Refuse Pike, McDowell County, WV. Laid ocut surveys and
subsurface investigation, requested and analyzed laboratory test results, and
produced grading plans with details, project specifications and bid documents to
regrade the refuse pile to establish stable slopes and establish drainage to a nearby
stream.

¢ Section 404 Permit, Rowlesburg Railroad Truss, Preston County, WV, for
temporary crossing of Saltlick Creek.

*  Section 404/401 and NPDES Permits, Spring Creek Bridge, Roane County,
WYV, for Permanent Construction Features within OHW of Spring Creek.

¢ Section 404/401 NPDES Permits, Honey Creek Bridge, Fayette County,
WV, for temporaty crossing of Honey Branch.

All three projects included the following tasks, as required: project narrative;
before, during, and after hydraulic models; determining OH'W and concrete,
excavation, and embankment quantities (permanent and temporary) below OHW;
bank stabilization, estimating construction footprint, temporary construction
dewatering; and sizing structure openings that would allow normal operation of
Spring Creek; producing location map, plan view, profiles, cross sections, required
quantities; and stream restoration drawings for the crossing removal.

BUCHART
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Education:
BS/Civil Engineering/West
Virginia University

Registrations:
Professional Engineer

Professional Surveyor

Years’ Experience:
Total: 26

Professional Affiliations:
American Society of Civil
Engineers

American Highway Engineers
Association

West Virginia Association of
Land Surveyors

S

Buchart Horn, Inc.

Kenneth D Bryant, Ir., PE, PS

QA/QC Manager

As Regional Manager of the firm's Charleston and Morgantown, WV offices, Mr.
Bryant has overview responsibility for all projects being conducted through West
Virginia office operations. He also assumes project management responsibility on
select projects.

Mz, Bryant has over 24 years of experience in highway design, surveying and
roadway planning. Mr. Bryant is accomplished in a variety of civil and site
engineering areas including drainage and stormwater design, hydrology and
hydraulics, utility relocations including waterline relocations, pavement
delineation, guide rail, slope stabilization, curbing and mass excavation. Mr. Bryant
is well versed with AASHTO, WVDOH and West Virginia DEP requirements.

Abandoned Mine Reclamation Program, Various Locations, WV. Project
Engineer for various AML projects through south central West Virginia.
Responsible for Construction Management, water quality control, erosion and
sediment control plans, environmental permitting and site inspections.

Upper Mud River Soil Conservation Service Dam, Lincoln County, WV Project
Engineer responsible for the preparation of construction plans to several county
roads for relocation out of the reservoit’s flood plain. Duties included hotizontal
and vertical geometry, drainage design, grading design and estimate of quantities
and cost estimates.

Summersville Hydroelectric Project, Summersville Dam, Surnmersville, WV
Chief Engineer for the development of the Powerhouse Lift drawings. Duties
included combining various engineering discipline drawings into a single set of
construction drawings, Disciplines included; structural mechanical, electrical and
site development. Cost estimating and quantity take off’s were also performed.

A partial listing of Mr. Bryant’s relevant project experience includes the study and
design for major highway projects including utility coordination and development
of criteria and specifications related o watetline relocations for the following:

I-81 Tabler Station Interchange, Martinsburg, WV,
Appalachian Corridor H, Grant County, WV.
Appalachian Corridor D, Wood County, WV.
King Coal Highway, Mengo County, WV.
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Fducation:
BS/Geology/Allegheny College

Graduate
Coursework/Business
Administration/University of
Houston

Registrations:
Professional Geologist

Years’ Experience:
Total: 26

Professional Affiliations:
American Association of
Petroleum Geologists

Association of Groundwater
Scientists & Engineers

National Ground Water
Association

[~

Buchart Horn, Inc.

Charles L Kinney, Jr, PG

Principal-in-Charge

Ags the Principal-in-Charge on this project, Mr. Kinney will meet regularly with the
Project Manager to monitor schedules and budgets. He will also periodically
contact you to confirm that you are satisfied with the progress being made and
with our performance throughout the course of this project. Mr. Kinney is
available to discuss any aspect of this project with you at your request. He will also
review project performance reviews prepared by the QA/QC Managers and
coordinate with the Project Managers and QA/QC Managers action ro be taken (o
maintain excellent performance standards.

U.S. Army Corps of Engineers, A/E [D(QQ Contract, Tobyhanna Army Depot,
PA. General multi-disciplined A/E open-end services for alteration, maintenance,
tepait, and new construction projects; renovation; replacement of utility plants and
systems; and site work including roads, pavements, drainage structures, and other
land improvements. Program Manager, Principalin-Charge and QA/QC Manager
responsible for geological and civil services. Responsible for meeting regularly with
the Project Manager to monitor schedules and budgets.

Loucks Mill Road Plant Remediation , Northrop Grumman Carporation, York,
PA. Preparation of a Statewide Health Standard Final Report for Act 2 Closure of
the Metso Property, former Cole Steel Facility; analysis of soils to be excavated to
determine if hazardous or non-hazardous for offsite disposal; and construction
oversight during stream bank remediation. Project Manager

Harley Davidson Environmental Engineering Support, York, PA. Open-end
setvices to assist Harley Davidson staff with wastewater plant operations including
development of O & M manual, recertifications, and study of plant redesign.
Geologist responsible for development of work instructions for ISA-14001
Compliance Certification.

ESAB Group, Hanover, PA. Completion of an Act 2 cleanup using Statewide
Health Standards for soil and Site Specific Health Standards for groundwater,

Guilford Township Water Authority, Annual Retainer Services, Franklin
County, PA. Retainer services to provide longterm improvement prograins,
assistance with development of water sources, and design of water mains, tanks,
pumping stations and chemical treatment facilities. Senior Staff Geologist
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Project Designer

Fducation: Mt. Boyd's civil engineering experience includes roadway design, right of way,

MBA/Business geometric layouts, utility relocation design, maintenance of traffic, signing and

f}ﬂﬁ: g:fssfifnon/ Marshall marking, plan preparation/presentation, quantity/cost estimates, drainage design,
hydrologic procedures, pavement/deck drainage, inlet spacing computations,

Bs/Civil Engineering/West channels, culverts, storm drains, and stormwater management.
Virginia University

Mr. Boyd's project experience includes the following:

Registrations: WYV Route 10, Logan County, WV. Design Team Member for the preliminary
Professional Engineer and final design of a 4.2-mile section of divided arterial through mountainous
terrain. This project was comprised of nine construction projects and one right-of-
way project. This project had total project construction cost estimates over $100M
Years’ Experierice: and included major grading, paving, major and minor drainage, water and sewer
Total: 9 line relocations for Logan PSD, and many other aspects of roadway design.
Respousible for the preparation of right-of-way and signing/marking plans.

I-64 Widening Design Study, Putnam County, WV, Design Team Member for
this 3.48-mile long design study of a major interstate. This project consisted of
widening the current interstate from four lanes of traveled way to six lanes of
traveled way. Preliminary construction cost estimate for this project is around $33
million but will not be finalized until an alternate is chosen. Assisted in the layout
of the downstream horizontal and vertical alignments for the Nitro Intersection.
Responsible for the preliminary maintenance of traffic design for each alternate for
the entire length of the project.

Allensville Low Water Crossing Design Study, Berkeley County, WV. Lead
Design Engineer for the roadway portion of the design study of the rural low water
crossing replacement of County Route 312, The compilation of the design study
entailed roadway design, major drainage, rightof-way, preliminary cost estimates,
and plan preparation.

WVDOT, 1-81 Tabler Station Interchange, Martinsburg, WV, Study, design, and
prepatation of construction contract plans and related documents for the new
Tabler Station Connector Road including modification of ramps, replacement of
overpass bridge and design of an industrial access road. Project Engineer

WVDOT, Corridor H, Section 4, Final Design, Grant County, WV. Design and
development of construction documents for a four-lane divided highway with two
major structutes and a minor third structute including drainage and specialized
erosion and sediment control due to the project location and sensitivity of
Greenland Gap.
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Education:

MS/Water Poliution
Control/Water Quality Mgmnt./
Env. Health Pla/University of
Pittsburgh

AB/Environmental
Engineering/The Johns
Hopkins University

Rogistrations:
Professional Engineer

Years’ Experience:
Total: 31

Professional Atffiflations:
Air & Waste Management
Association

American Association of
Advancement of Science

American Society of Civil
Engineers

American Water Resources
Association

American Water Works
Association

Engineers’ Society of Western
Pennsylvania

National Ground Water
Association

National Trust for Historic
Preservation

Preservation Pittsburgh
United States Golf Association

Western Pennsylvania
Conservancy

Buchart Horn, Inc.

Project Designer

Mr. Newman has management responsibilities for the activities of professional and
technical personnel for work on environmental engineering projects in the areas of
water supply, sewage, stormwater, solid waste and industrial waste management.
During his 24-year career, he has successfully executed over 350 engineering
projects. Additional responsibilities include technical input, quality control and
the planning/scheduling of engineering services. He is also experienced in the
siting and engineering of conveyance, treatment and disposal facilities, as well as
related areas of comprehensive planning, sediment control, stormwater
management, route and option assesstnent, occupancy/easement/regulatory
permits, facility closure, geotechnical engineering, and cost estimating. In addition,
he has extensive experience in complex environmental/natural resource/cultural
resource assessments and transportation related environmental activities.

Mr, Newman directed the preparation of site grading and reclamation plans,
facility design, construction documents, and permitting under contract by PADEP
Abandoned Mines Lands (AML) program for the 75.acre McIntyre and the 55-acre
Sherwood Drive refuse sites. He directed periodic site inspections and monitored
progress during the construction phase. The Sherwood Drive design incorporated
design and compaction requirements for the construction of a new interchange for
the Pennsylvania Tutnpike on part of the site.

He developed specific alternative soil cover designs and revegetation procedures
from general protocols developed for soil cover variances for six disposal sites. The
project included cropping, physiochemical, and soil texture evaluations preparatory
for regulatory applications, He also secured regulatory approvals and subsequently
provided QA/QC testing and oversight during site operations.

Mr, Newman also participated in the project selection and design for a wetlands
compensation proposal to PADEP including the delineation and evaluation of
existing resources, Four candidate projects were culled from AML, State Game
Lands, and Parks needs lists, and Western Pennsylvania Conservancy critical
habitats maps among other sources. Proposed projects included wetland
construction, lakefront stabilization, and enhancement on abandoned mines land.

Caparo Steel Company. Technical lead for conceptual engineering study to permit
the restart of idled production units by the installation of a treatment system ro
treat the oily/wastewater discharges that will result from their operation. The
ptoject incorporated water reuse, oil reclaim, and minimized discharge and waste
generation in treating naphthenic distillates, Mineral Qils, Petroleum Distillates,
Detergents, collected yard drainage, and entrained metal filings, grit and solids via
a dissolved air flotation (DAF) clarifier and a hydroclone followed by a polishing
tube filter before discharge to an NPDES permitted outfall. '
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Tony B Kitzmiller, PE

Mineshaft/Portal Engineer

Education: Mz, Kitzmiller has over 37 yeats of expetience in the design of water distribution

BS5/Civil Engineering systems, drainage systems, mine engineering, and civil engineering. He has

Registrations: experience with the supervision of design and construction for coal mining in

Professional Engineer Northern West Virginia, including water discharges, slurry, and refuse

Years’ Experience: construction. He is intimately familiar with mining conditions and construction,

Total: 38 including the design of bridges and roadways near mines. He has experience in
managing and construction of methane drainage wells.

Professional Affiliations:

American Association of He has experience in obtaining mine subsidence permits, well permits for longwall

Petrofeurnt Geologists mining, and shaft permits for drilling and conventional sinking.

Association of Groundwater

DU Mr. Kitzmiller's coal mining experience inciudes:
Scientists & Engineers £ exp

National Ground Water &  Chief Engineer at the Blacksville Division

Association . : . s .
s Supervisor of Design and Construction of Northern West Virginia Region,

overseeing 13 surveyors and resident engineets

¢  Obtaining permits for PA mine subsidence, well permits for longwall mining
thtough oil and gas wells, water discharges, slurry and refuse construction,
along with new shaft permits for drilling and conventional sinking.

o  Designed bridges and roads and helped resolve underground mining
problems,

s  Managed methane drainage wells, including construction of new methane
drainage wells.

*  Project Manager for outside construction.
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Thomas T Dancsecs, PE

Hydrology
Education: Mr. Dancsecs has over 19 years of experience in the field of hydraulics and
85/Civil Engineering/ drainage design. His background includes design of drainage and stormwater

Pennsylvania State University management systems for a variety of transportation projects, as well as experience

in hydraulic modeling and permitting. He is familiar with the drainage design
Registrations: standards for numerous state transportation departments and agencies. In addition
Professional Engineer to drainage design for roadways, Mt, Dancsecs' abilities include hydraulic modeling
for bridge projects over waterways, floodplain analysis, design of
detention/retention ponds, scour analysis, design of underground detention
Years’ Experience: systems, culvert design and analysis, stream encroachment permitting, and NPDES
Total: 20 permitting.

Professional Affiliations: , , . . .
A m‘:! ﬁ:: nOSo clety of Highway Final Design for Full-Depth Turnpike Reconstruction, Mileposts 213.9 to 227,

Engineers PA Turnpike, Cumberland County, PA. Construction drawings, rightofway
needs, and utility coordination to reconstruct the Pennsylvania Turnpike roadway
I bridges between Mileposts 213.9 and 227. Task Manager responsible for final
design of stormwater management facilities at the PA Turnpike Carlisle
Interchange. Tasks included complete design of two detention ponds to meet
township requitements. Proposed ponds were also designed to function as
sediment basins during construction in accordance with PADEP standards.

PennDOT District 10, Open End Environmental and Engineering Services,
Northwestern Pennsylvania. The services required under this Contract encompass
a wide range of environmental studies and engineering efforts with the possibility
of several different types of projects with short completion schedules being
assigned concurrently. Project Engineer

Vince Lombardi Service Area, N] Turnpike Authority, Ridgefield, NJ.
Preliminary and final design and preparation of contract documents for the
construction of improvements at the Vince Lombardi Service Area including
additional truck patking spaces and the construction of a new truckers' facility
building. Highway Engineer responsible for assistance with construction services.

South Branch Brandywine Creek Riverwalk, Redevelopment Authority of the
City of Coatesville, PA. Buchart Horn provided design, bid/award, construction
phase services, and preparation of construction cost estimates for a riverwalk along
the Brandywine Creek. The design was prepared in conjunction with the proposed
mixed-use redevelopment of a former steel manufacturing plant site. Services were
petformed on behalf of the City of Coatesville, as its contribution to the private
developer's effort. Task Manager responsible for hydraulic modeling of West
Branch Brandywine Creek using HECRAS to determine impacts of proposed
riverwalk and associated retaining wall upon floodplain and FEMA floodway.
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Education:
BS/Geology/University of
Delaware

Coursework/ MODFLOW Computer
Modeling

Coursework/Natural Attenuation
of Chlorinated Solvents in
Groundwater/Pennsylvania State
University

Registrations:
Professional Geologist

Years’ Experience;
Total: 20

Professional Atfiliations:
Society of Women Environmental
Professionals

Toastmasters international

[
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Teresa Blauch, PG

Geologist

I Ms. Blauch has varied experience in geology and hydrogeology. She has applied her

knowledge of these two areas to soil investigations, groundwater studies, remedial
investigations, underground storage tanks and environmental site assessments in
both the private and public sectors in Maryland, New Jetsey, Pennsylvania, Virginia
and West Virginia. Some of her responsibilities have included direct drive soil
collections and soil gas surveys. Groundwater studies have involved supervising
well installation and development, selecting potential water supply well sites, water
feasibility studies, and determining hydraulic gradient and direction. She has aided
in implementation of vacuum extraction systems and air stripping towers and
supervised excavation of contaminated material. Underground storage tanks
included delineation of contaminated areas, registration, removal and closure of
tanks according to state regulations. Some closures have proceeded to a
groundwater characterization study and remediation.

Clocktowers Site Groundwater Remediation, General Dynamics, Lancaster, PA.
Professional services for monthly site visits, moniroring via modem every other day,
system troubleshooting, minor repairs and maintenance of equipment, carbon
change-out (if necessary), semi-annual PADEP well search, monthly effluents
sampling and analysis, semi-annual groundwater sampling and analysis, annual
groundwater sampling and analysis, quarterly water level monitoring, and biennial
residential well sampling.

King Coal Highway, West Virginia DOT, Mingo County, WV, Preliminary
engineering for a 2.5-mile segment of new fourlane highway (relocated US Route
52} in southwest West Virginia.

Loucks Mill Road Plant Remediation , Northrop Grumman Corporation, York,
PA. Preparation of a Statewide Health Standard Final Report for Act 2 Closute of
the Metso Property, former Cole Steel Facility; analysis of soils to be excavated to
determine if hazardous or non-hazardous for off:site disposal; and construction
oversight during stream bank remediation. Senior Geologist A site had been used
for manufacturing since the 1850". Circa 1950, the site was used to manufacture
metal furniture. It was abandoned in the late 1980"s. A Phase I environmental site
assessment was conducted on this 10.4-acre site according to ASTM guidelines.
The Phase { and resultant follow-up resulted in 45 Areas of Concern (AQC). Each
AQOC was investigated using appropriate field techniques. Soil samples were
collected to characterize the subsurface. Groundwater monitoring wells were
advanced to determine groundwater flow ditection and the influence of an on-site
stream on the water table. Slug tests were performed on select wells, and the data
was used to generate aquifer characteristics from computer-aided programs. The
technical requirements for obtaining a release of liability under Act 2 "Land
Recycling Program” Site-Specific and Statewide Health Standards for soil,
groundwarer and surface water wete ascertained. Coordination with PADEP
personnel was maintained. Physical properties of the on-site contaminants
{including heavy metals and chlorinated solvents) were reviewed and incorporated
into the site conceptual model.
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Education:
BS/Industrial Technology/West
Virginia University, Institute of
Technology

AS/Civil Engineering
Technology/West Virginia
University, Institute of
Technology

Years’ Experience;
Total: 10

N

Buchart Horn, Inc.

Travis M Rose

Construction Monitoring

Mr. Rose has more than nine years of experience as a transportation designer. His
experience includes:

e Development of construction documents and right-of-way plans

¢ Property map layout and descriptions

Project design
Mapping

Coordination with Department of Transportation personnel and
subcontractors

I:81 Tabler Station Interchange, West Virginia DOT, Martinsburg, WV, Study,
design, and preparation of construction contract plans and related documents for
the new Tabler Station Connector Road including modification of ramyps,
replacement of an overpass bridge, and design of an industrial access road. Senior
Designer

Corridor H Final Design, WVDOT, Grant County, WV, Design and
development of construction documents for a four-lane divided highway with two
major structures and a minot third structure including drainage and specialized
erosion and sediment control due to the project location and ecological sensitivity
of Greenland Gap.

Jones and Laughlin Overpass Bridge, WVDOT, Martinsburg, WV. Replacement
of the Jones and Laughlin Overpass Bridge located approximately 0.48 mile
northwest of the intersection of WV 19 and Berkeley County Route 45/4. Senior
Designer
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Education;
BS/Civil Engineering/
Pennsylvania State University

Begistrations:
Professional Engineer

Years' Experience:
Total: 34

Professional Affiliations:
American Society of Civil
Engineers, Felfow

American Society of Certified
Engineering Technicians

Chi Epsifon - National Civil
Engineering Honor Society
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Jerry R Linn, PE

Construction Monitoring

Mr, Linn has over 33 years of diverse experience in the field of civil engineering.
He is responsible for managing a variety of municipal construction projects, which
include new and upgraded wastewater treatment facilities, landfills, dam
rehabilitation, wetland mitigation, sanitary sewer collection systems, and potable
water distribution networks and elevated/underground water tanks. Mr. Linn has
also worked on projects for industrial clients such as Kelloggs, SCM, and General
Motors. His duties include staff supervision, contract administration, monitoring
of construction activities, design modifications, and laison with the client, local,
and State officials. Mr. Linn also co-authored the Construction Review Manual for
the Pennsylvania Office of Budget, and conducts project reviews throughout the
State for that agency.

Mr. Linn has also worked for over three yeats in our Technical Setvices Division,
preparing construction cost estimates and bidding document specifications for a
variety of projects including: new and renovated water/wastewater facilities,
pumping stations, pipeline systems, road and bridge repair, several County parks,
courthouse renovations, turnpike plaza upgrades/renovations, parking garage
renovations, prison expansion, and military housing, for projects up to $45 million

dollars.

River Park Improvements, Borough of Columbia, PA. Preliminary and final
design, land development submittal, bidding and construction phase assistance,
resident representation, and other related services for park improvements
including roads, parking, and river access.

PA DGS, Preconstruction CM Services for Convocation Center, Indiana
University of PA. Cost estimating and constructability reviews in preparation for
constriction of hew Convocation Centet.

Riverfront Park: Riverbank Stabilization and Flood Control Design and
Construction Management, City of Sunbury, PA, Preliminary assessments and
studies, schematic and final engineering designs, and bidding and construction
phase services for the riverfront park and associated facilities, including design of
appropriate stabilization and restoration measures for the riverbank and preserving
the structural integrity of the existing levee/floodwall system.

Raw Water Transiisston Line and Water Treatment Facility, The Pennsylvania
State University, University Park, PA. Design of new Water Treatment air
stripping facility to remove low-level PCE contamination as well as 3500 LF of 16"
raw water transmission main and new finished water distriburion main line,

PA Department of General Services, Fish Passageway at Flat Rock Dam,
Schuylkill River, Lower Merion Twp., PA. Design of a reinforced concrete fish
passageway at DEP's Flat Rock Dam that includes flow features attractive to
anadromous fish, primarily shad, that live in salt water but return to fresh water to
spawn; flow controls, safety features, an Environmental Assessment, obtaining
permits, and construction phase support.
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Education:
Coursework/ Biology/ Pennsylvania
State University

Coursework/Rosgen Applied
Geofluvial Morphology Level
1/ Wildland Hydrology Consultants

Coursework/! 38-Hour Wetland
Delineation Program/US Army
Corps of Engineers

Coursework/ Pennsylvania
Stormwater Symposium/ Villanova
University

Coursework{Native
Plants/Millersville University

Coursework{ Wetland
identification/Richard Chinn
Environmental Training

Coursework/EPA Mid-Atlantic
Region 3 Macroinvertebrate
Training/ Canaan Valley Institute

Years'’ Experience:
Total: 8

Professional Affifiations:
Codorus Creek Watershed
Association

Watershed Alliance of York
Susquehanna Wild Ones

Stewards of the Lower
Susquehanna River

Buchart Horn, Inc.

Matthew ] Leisses

Environmental Scientist

M. Leisses has worked in and around streams and wetlands since 2002 and has
extensive knowledge of aquatic monitoring; native and invasive plant species;
riparian buffers; streambed restoration; workshop/lesson plan research,
development, and implementation; grant writing; and community relations. As a
previous full-tie executive director for the Codorus Creek Improvement
Partnership, he has experience in identifying wetlands, stream restoration, and in
teaching watershed education and has frequently attended workshops on varying
wetland and watershed topics. His field experience includes habirat assessment;
chemical, physical, and biological water quality monitoring; coordination and
execution of watershed restoration; and plant identification.

In addition to his extensive field experience, Mr. Leisses has worked on a variety of
environmental documentation including, but not limited to PA Department of
Environmental Protection Permits and various NEPA documents. He routinely
submits permits to PADEP for various clients. He has also been involved in
meetings with USACE, USFWS, PADEP, PennDOT, and NJDOT. Mr. Leisses has
established relationships with several governmental agencies along with numerous
non-profit environmental groups. His experience includes acquisition of
environmental permits, project documentation and environmental related design
support for a variety of projects including:

Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA. Buchart
Hotn obtained an emergency permit to fix and stabilize the Hartman Run streamn
due to significant damage during a storm event, and proposed improvements
consisting of te-alighment of the stream and installation of rock vanes to redirect
the flow to reduce near bank shear stress along the outside bend.

River Park Improvements, Borough of Columbia, PA. Preliminary and final
design, land development submittal, bidding and construction phase assistance,
resident tepresentation, and other related services for park improvements
including bank stabilization along the Susquehanna, parking, and river access.

Watershed Conservation Plan, Muddy Creek Trout Unlimited, York County,
PA. Background research, basic data collection, analysis of issues and development

of recommendations needed to prepare a long-term management plan for the
entire Muddy Creek Watershed.

Conewago Creek Watershed Conservation Plan, Pennsylvania Environmental
Council, York County, PA. Completion of a River Conservation Plan (RCP) and
subsequent development of an interactive GIS Watershed Toolbox that includes
tecomtendations for preservation, conservation, and restoration of the resources
of the Conewago Creek Watershed.

Brandywine Creek River Walk, City of Coatesville, PA. Design of a river walk
along the Brandywine Creek with associated stormwater management, streambank
stabilization, signage, benches, receptacles, landscaping, electrical work, and
upgrade and improvement of a single level walking and bicycle path.
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Education:

AAS/ Horticulture and Landscape
Design/Baltimore County
Community College

Graduate Coursework/Master’s
Progrem, Environmental Resource
Management/East Stroudsburg
University

BS/Environmental Science/East
Stroudshurg University

Registrations:
PWS/2001

Years’ Experience:
Total: 15

Professional Affiliations:
York County Master Gardener
Program, MAEScapes Educational
Series, Curriculum Educator for
rain-gardening initiatives use of
native plant species, and
identification and replacement of
invasive plant species, 01/05-
present

Cumberland County Cooperative
Extension Master Gardener
Program, Steering Committee
Member, 01/04-present

Cumbertand County Master
Gardener Program, Education
Symposia Committee Chairperson
dedicated to developing and
facititating horticultural and
ecological educational programs
for the benefit of our local
communities, 01/04-present

Buchart Horn, Inc.

Laura M Danko, PWS

Environmental Scientist

Ms. Danko is certified as a Professional Wetland Scientist with 15 years of
experience providing technical and managerial environmental and ecological
consulting for both public and private sector clients on a wide range of natural
resources planning, conservation, and design projects. Her detailed experience
includes conducting wetland/environmental delineations and function/value
assessments; wetland, stream, and wildlife habitat restoration and mitigation
design; regularory permitting services; environmental monitoring services; wetland
and stream construction management and inspection; natural resource inventories;
wildlife species, habitat, and biodiversity survey and analysis; technical document
and open-end contract proposal development; project committee and advisory
board liaison services; coordination and facilitation of project meetings,
presentations, and project-related public events; development of technical project
documents, specifications, and related publications; quality control review of
technical reports and related documents; preparation of construction
specifications, bid documents, and cost estimates; and techmical and impact
analysis documents including feasibility studies, hydrology determinations, habitat
studies, species studies, and NEPA documents. Her experience includes
acquisition: of environmental permits, project documentation and environmental
related design suppott for a variety of projects including:

Riverfront Park: Riverbank Stabilization and Flood Control Design and
Construction Management, City of Sunbury, PA. Preliminary assessments and
studies, schematic and final engineering designs, and bidding and construction
phase services for the riverfront park and associated facilities, including design of
appropriate stabilization and restoration measures for the riverbank and preserving
the structural integrity of the existing levee/floodwall system.

Conewago Creek Watershed Conservation Plan, Pennsylvania Environmental
Council, York County, PA. Completion of a River Conservation Plan (RCP) and
subsequent development of an interactive GIS Watershed Toolbox that includes
recommendations for preservation, conservation, and restoration of the resources
of the Conewago Creek Watershed. Environmental Scientist responsible for
development/compilation of natural resource data and development and
assesstnent for watershed protection, conservation, and restoration strategies.

Watershed Conservation Plan, Muddy Creek Trout Unlimited, York County,
PA. Background research, basic data collection, analysis of issues and development
of recommendations needed to prepare a long-term management plan for the

entite Muddy Creck Watetshed.

Sewage Facilities Expansion Design, Bonneauville Borough Municipal
Authority, PA, Design, preparation of contract documents, and bidding services
for expansion of the wastewater trearment plant ro 0.55 mgd capacity and
replacement of selected collection system piping. Environmental Scientist
responsible for wetland/stream and site investigation for construction plan and
permit application, development and submittal of State General Permit application
for environmental impact, and initial concept development/recommended strategy
for stream stabilization efforts.
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Tiifany S Bates

Environmental Scientist

Education: ) Ms. Bates has experience in abandoned mine lands drainage and other facets of
B5:Environmental Biology/Clarton § o\yironmental engineering and pollution control. Her experience includes

University e .
undergraduate research specializing in water resources.
L *
7".3‘3:9 E;’per lence: River Park Improvements, Borough of Columbia, PA. Preliminary and final

design, land development submittal, bidding and construction phase assistance,
resident representation, and other related services for park improvements
including roads, parking, and river access.

Assessment of Underperforming Water Supply Well, New Freedom Borough,
PA. Assessment of a poorly performing water supply well that included review of
documentation for all Borough wells, a site visit, and a summary report,

Guilford Water Authority, Bartl Wells Nos. 1 & 2 and Valley Quarries Well
No. 1 Development, Chambersbhurg, PA.

Community Park, East Berlin Borough, PA. Re-design of community park layout
in East Betlin that involved revising master plan in accordance with DCNR
requirements, delineation of Phase [ construction limits, preliminary design, final
design and construction documents. Elements include a bike path, parking areas,
playgrounds, ball fields, and landscaping with a variety of plantings.

Dansbury Park Trail Head, Stroud Region Open Space and Recreation
Commission, East Stroudsburg, PA. Site/civil engineering and land development
services to develop a 1/2 acre site at northwest corner of Dansbury Park as a trail
head including sutface parking, extension of fill behind the levee to provide a trail
head at top of the levee, ramps and stairs, water fountain and water service
extension from the swimming pool, benches and prefabricated kiosk at the trail
head, landscaping on the fill area, and evergreen trees to provide screening to
notth of the parking lot.

Guilford Water Authority, Pond Bank Wells Nos. 1 & 2 Development,
Chambersburg, PA.

ABBCO Real Properties, Land Development Plan for Cheswicke Town Center,
Lancaster, PA. Conceptual Master Plan Modifications, Conditional Use Submittal
Package Coordination, Review and Production, and additional technical and
engineering to support the Conditional Use Submittal Package for & 58-acre mixed
use development including residential, commercial, offices, hotels, restaurants,
open space and recreational venues,

Modern Landfill, NPDES Permit Renewal, York, PA, Preparation of application
for renewal of the National Poltutant Discharge Elimination System Permit for
existing wastewater treatment plant and sediment pond discharges.

May 2006 - August 2006, Engineering, Scientific and Technical Intern, PA
Dept. of Environmental Protection, Bureau of Mine Reclamation, Harrisburg,
PA. Traveled throughout PA, obtaining and compiling water samples from field
investigations; writing, recording and entering the data into a computer state
database. Planned and scheduled the investigations weekly.
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Novel Geo-Environomental Services, PLLC

g Novel Geo-Environmental Services, PLLC, (NGE) is a full-service geotechnical and environmental
| engineering firm with offices in St. Albans, WV and Bridgeville, PA. Led by an experienced

management team, NGE provides quality geotechnical services to a variety of private sector and

Y government clients. In business since 2002, NGE is one of the fastest growing engineering

| consulting firms in the country.

{ NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania,
Ohio, Maryland, and New Jersey and is certified by the Small Business Administration as an 8 {a)
Small Disadvantaged Business.

b T
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I Buchart Horn, Inc.

Perry P Syrignoli, PLS

Surveying
Education: As Chief of Surveys for Buchart Horn, Mr. Sgrignoli directs, coordinates and
Coursework/Architectural supetvises field survey crews, office designers and CADD operators for the
Drawing and Engineering following types of work: GPS surveys, ground control for aerial mapping, property
Studies/Harrisburg Area ] , o]
Community College surveys, topographical surveys, construction stakeout, right-of-way surveys, legal

descriptions, cost estimates, street and drainage designs, rightofway plats,

gg;ﬁ:;?;’g(/gig;:g;f}ﬁivemity stormwater managetment, recreational and industrial park designs, office building
of Pittsburgh at Titusvifle site plans, parking lots.

Wastewater Treatment Plant Upgrade and Expansion, Coatesville, PA. PA
Registrations: American Water

Professional Land Surveyor Aerial Mapping, Defense Distribution Depot, Susquehanna, New Cumberland,

PA. Defense Distribution Center

Years’ Experience: Eagle Hotel Assessment, West Chester Mixed-Use Project, West Chester, PA.
Total: 26 Stan Zukin Properties

Professional Affiliations: . iy .
Pennsylvania Society of Land ?31)( Lan.e Wndemng of 1-76 & I-276, Montgomery County, PA. PA Turnpike
Surveyors ommission

Lackawanna Valley Industrial Highway, Lackawanna County, PA, PeonDOT
District 4-0. Design Technician responsible for details, quantities, and estimates
for both the East Leg ($26.17 million est.) and the South Leg ($55.01 million est.)
of this project located in an area honeycombed by abandoned anthracite mines.
Other responsibilities: desigh details, checking and maintaining pavement
type/composition, frequent cross-checking during design.

S.R. 0030, Lancaster County, PA. PennDOT District 80, Survey Coordinator,
Party Chief, Rodman, and Instrumentman responsible for scheduling surveys on 2
miles of roadway and connecting side roads. Duties also involved coordinating
with a subconsultant for hydrologic and hydraulic surveys for Little Conestoga
Creek and an unnamed tributary. In addition, scheduled and coordinated
monumentation of the right-of-way break points for the project.

S.R. 0083, Exits 14 and 15 (Old Exits 4 and 5), York County, PA, PennDOT
District 80, Survey Coordinator responsible for time budgets, scheduling, and
reconnaissance of the primary survey control for this 5.5-mile roadway study. This
project required two traverse control loops, each totaling approximately five miles.
Responsible for maintaining coordination between two separate field crews,
checking both traverse control loops, and coordinating activities between the field
crews and the design group.

8.R. 0322, Section B01, "Missing Link," Mifflin County, PA, PennDOQOT District
24, Survey Coordinator and Party Chief responsible for scheduling and
completing the monumentation of right-of-way break points. Involved locating and
setting 115 monuments for 5.6 miles of roadway. Duties included coordinating
with the contractor to avoid production delay and installing the right-ofway fence.
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John E. Nottingham, P.E,, P.S.

Mr. Nottingham has served as lead Geotechnical
Engineer on numerous government and commercial
design and construction projects. His responsibilities on
these projects include direction and coordination of all
geotechnical engineering activities. Duties on these
projects have included foundation investigation report
production, foundation and retaining wall design, fill
embankment and cut slope design, dam design and
analysis, slope stability analysis, pavement design,
design of drainage systems, supervision of subsurface
drilling programs, field activity coordination, laboratory
data computation and processing, performance of field
work, client relations, and supervision of staff and
project level geotechnical engineers.

Fields of Competence

» IHighway & Airport Geotechnical Design

¢ Foundation Investigations

» Pavement Analysis and Design

» Landslide Analysis & Remedial Design

» Ground Water and Seepage Analysis & Design
» Retaining Wall Design

» Mine Subsidence Investigations

» Forensic & Insurance Investigations

» Construction Monitoring

Personnel Management

Project Management (schedule and budget)

Project Estimating

Education
* B.S., Civil Engineering, West Virginia University - 1987
* M.5,, Civil Engineering, West Virginia University - 1995

Registration/Certifications
¢ Registered Professional Engineer in West Virginia.
Registration No. 12357 (since 1994)

» Registered Professional Surveyor in West Virginia.
Registration No., 1495 (since 1995)

Employment History
s  November 2002 - Present
Branch Manager, Novel Geo-Environmental, LLC
e 1997 - November 2002
Geotechnical Services Manager, Triad Engineering, Inc.
s 1996 ~ November 2002
Senior Engineer, Triad Engineering, Inc.

1993 -1996
Project Engineer, Triad Engineering, Inc.
s 1988 -1993

Staff Engineer, Triad Engineering, Inc.



Buchart Horn, Inc.

West Virginia Department of Environmental Protection,
Water Supply Studies

Boone, Mercer, & Raleigh Counties, West Virginia

Client: BH is performing studies of the water supplies of three areas in southern

WVDEP West Virginia. The studies are intended to verify whether the areas have
been affected by predaw (prior to August 3, 1977) mining activities and
would be valid candidates for funding for improvements. The scope of
services for each area includes field reconnaissance of the study area to
define affected residences and business to be evaluated, review of historical
data for the areas, field sampling and analysis of water supplies, interviews
with local residents, development of mapping showing pre- and post-
mining characteristics for the areas, and development of a report
summarizing the findings of the studies.
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e - Buchart Horn, Inc.

Site Grading Plan, Acid Drainage Mitigation,
Abhandoned Strip Mine, Buckeye Run

Clearfield County, Pennsylvania

Client: As part of a U.S. Office of Surface Mining site restoration, Buchart Horn,
gﬁﬁﬂiﬁﬁ;ﬁa? gpmft'ggg;ﬁt of Inc. designed a site grading plan for the surface-mined, 67 acre Buckeye

Run area in southwestern Clearfield County, PA. The area had been
abandoned for over 40 years. In addition, we prepared grading plans, soil
erosion control plans, and specifications for the 191 acre Buckeye Run
Abandoned Surface Mine. Primary concerns on this project were the
dangerously steep slopes and the Stormwater runofT infiltration through
the mined surface to the groundwater. An Earth Disturbance Permit was
granted for this project.

The runoff discharged from the mined area contained high levels of
dissolved iron and aluminum sulfates in conjunction with pH values less
than 4.5 (acidic). It is produced when oxygen dissolved in water reacts with
pyritic (iron sulfide) materials found in association with most coal deposits,
Acid mine drainage (AMD) degrades the water quality of streams and water
supplies, often to the point of eliminating all biological activity within the
AMD.contaminated stream.

In addition to the pollutants, there were also several dangerous highwalls
and spoil piles remaining from the final cut of the surface mining
operation. Buchart Horn developed regrading /erosion and sediment
control plans to eliminate the highwalls, the low points, and various spoil
piles. Stormwater and normal surface water were conveyed in vegetated
swales to tributaries of Buckeve Run. The vepetated swales prevent erosion
and further assist in keeping runoff away from potentially acidic materials.
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e Buchart Horn, Inc.

WUDOT, I-81 Tabler Station Interchange

Martinsburg, West Virginia

Client: I Buchart Horn is providing services for the study, design, and preparation
wvpor of construction contract plans and related documents for the new Tabler
Station Connector Road including modification of ramps, replacement of
overpass bridge and design of an industrial access road. The project
includes expansion of the existing Tabler Station Interchange on I-81 just
south of Martinsburg, replacement of the structure carrying Route 32 over
181, widening of Route 32 between [-81 and Route 11, and service and
access roads.
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WUDOT, Corridor H, Section 4, Final Design

Greenland Gap, West Virginia
Client: Buchart Horn provided preliminary and final design services for an
WwvDoT approximately two mile segment of Corridor H near Greenland Gap in
Grant County, WV. The project also included two major bridges and one
minor stream crossing.

Initially, we were responsible for a watershed-based study of the effects of
several alignment alternatives on a major four-lane highway on new
alignment. The project site was in a naturally sensitive area surrounded by
historic rural residential villages, dense old growth forests, vast agricultural
lands, pristine high quality streams, habitat for rare and endangered
species, and a unique geological feature - the Greenland Gap.

Buchart Horn evaluated the existing preferred alternative and compared it
to two options on an environmental basis. This study not only looked at
the direct impact to the immediate surroundings but also looked at the
impacts each alternative would have on the entire watershed and sub-
watersheds. The technical report generated from this study was an in-depth
evaluation of each watershed and sub-watershed and how it would respond
to various alignment options. The results were recommendations on how
to avoid environmentally and culturally damaging impacts associated with
the project.

Subsequent to the initial study, Buchart Horn advanced the project
through the preliminary engineering phase and performed final design.

The project cotridor included a large run of a talus slope. This slope is an
accumulation of loose rock debris at the base of a cliff. The material was
prone to land slides and accordingly the cut and fill slopes had to be
designed to minimize landslides that could endanger the traveling public.
The material somewhat resembles a mining “shootand-shove” operation.
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s Buchart Horn, Inc,

Drainage and Other Water-Related Projects Under A/E IDQ Gontract

Tobyhanna, Pennsylvania

Client: I This threeyear open-end contract included general multi-disciplined A/E
Tobyhanna Army Depot services for alteration, maintenance, repair, renovation, and new
construction projects; renovation ot replacement of utility plants and
systems; and site work. Reports, studies, design criteria, design and other
general architecture/engineering services, as well as detailed land surveys,
stormwater managetnent, and sedimentation and erosion control were also
required. The contract was administered by the Corps of Engineers
Baltimore District and, although intended primarily for services at
Tobyhanna Army Depot, was used throughout the District.

Otrder #1 Olyphant Flood Control, Scranton, PA. Buchart Horn
proposed a system of inlets and closed pipe to intercept runoff that would
pond behind the levees being considered to protect the Borough of
Olyphant, Lackawanna County, PA. The Corps had originally suggested a
large concrete channel, but the inlets and closed pipe achieved the same
result with greater safety and at lower cost.

The system as collects runoff from storm events up to and including a 100
year storm for a drainage area of approximately 80 acres in the area of
Garfield Avenue, near Scranton, to the Lackawanna River. The system
included 1,415 feet of pipe ranging from 36 to 60", and 33 concrete inlets.

Delivery Order #3 Scranton Flood Control, Scranton, PA. Using
preliminary plans prepared by the Corps of Engineers, Buchart Horn
finalized design and prepared plans, specifications, and contract documents
for a one mile flood control project along the Lackawanna River in
Scranton. Major project features are levees, mechanically stabilized earth
(MSE) walls, concrete floodwall, closure structures, interior drainage
structures, and removal of a railroad bridge to achieve design protection
against a 100-year flood.

Delivery Order #6 Bridge Replacement/Seepage Investigation. Designed
and prepared construction documents for a new bridge over the Barney's
Lake outfall. Qur design included replacing the box culvert that carries the
stream discharge; an evaluation of the degree of surface water infiltration in
the earthen dam embankment, and a determination of the geotechnical
characteristics of the subgrade beneath the proposed box culvert.

Delivery Order #16 Stormwater Study. Site investigation, field survey and
engineering analysis to address flooding in the vicinity of Area 700 and
Maple Street; included design modification to detention basin.
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S Buchart Horn, Inc.

Water System Improvements, Oakland Public Service District

Weirton, West Virginia

Client: ' o Buchart Horn petformed improvements to the Oakland Public Service
Qakiland Public Service District Y Tyjgtrice Water System in the following areas:

% water storage tank rehabilitation or replacement

W  removal of iron and manganese from the system source water

% a waterline extension along Chapman Road

b o
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g Buchart Horn, Inc.

Harley Davidson, Various Environmental Services

York, Pennsylvania

Client:
Harley Davidson Motor
Company Operations, Inc.

A2
A

‘35‘ s L AL i ,‘.22 Z i
Environmental Consulting. Since 1998, Buchart Hortn, Inc. has been the
environmental and regulatory consultant for the York, Pennsylvania facility of
Hatley-Davidson Motor Company Operations, Inc. We address any issues that
arise related to solid waste (residual and hazardous), air quality, and water quality.

Specific reporting requitements and services provided include the following:

%  Preparation of Pennsylvania Department of Environmental Protection
{PADEP} annual and biennial residual waste reports

%  Preparation of Environmental Protection Agency (EPA) biennial hazardous
waste report

%  Preparation of EPA Toxic Chemical Release Inventory Form R Report

%  Preparation of Pennsylvania Department of Labor & Industry Bureau of
Pennsafe Tier II Repott

%  Preparation of EPA Air Information Management System (AIMS) Report

%  Preparation of Pennsylvania Department of Labor & Industry Bureau of
Pennsafe Hazardous Substance Survey Form (HSSF)

% Aboveground and underground storage tank monitoring

% Annual update of Preparedness Prevention and Contingency (PPC) Plan,
Spill Prevention Control and Countermeasure (SPCC) Plan, and Off-site
Response (OSR) Plan

%  Preparation of PADEP 25R Source Reduction Strategies

%  Monthly Audits of facility's air, waste management, and storage tank
y ty g
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Buchart Horn, Inc.

provisions to ensure environmental compliance

Preparation of Discharge Monitoring Reports (PADEP) and Self-Monitoring
Reports (Springettshury Township)

Preparation of Quartetly volatile organic compounds (VOC) emission reports
for PADEP submittal

Management of projects relating to environmental compliance and awareness

Prepared Title V Air Quality permit and managed the associated monitoring
program

% Review of environmental regulations to determine the potential impacts to

the facility
W Assistance with efforts to obtain I1SO 14001 certification

Phase I Environmental Site Assessment of Two Sites. Buchart Horn Inc.
performed Phase I Environmental Site Assessments on two sites in accordance
with ASTM standard E1527.00. The assessments determined whether potential
contamination sources exist.

One site, the Tri-Plas, Inc. Facility on Board Road in Emigsville, contains a 40,000
squate-foot structure utilized for light manufacturing and warchousing. A gasoline
underground storage tank (UST) was removed in 1990; a heating oil UST remains
on site. Floor drains are located within the facility. The site was believed to be
connected to public water but uses an on-lot septic systern for sewage discharge.

The other site, the Record Club of America facility on Notth George Street
Extended in Manchester Township, consists of 64 acres and contains an 86,000
square-foot structure utilized for light manufacturing, warehousing, and offices. A
diesel underground storage tank and associated pump island are located on the
site.

Qur services for both sites included determining the background and history of the
sites from a review of aerial photographs of Sanborn Insurance Maps; a deed
review; intetviews of people familiar with the sites; reviews of any applicable
documentation pertaining to wotk previously completed at the sites; visual
descriptions of site conditions; description of the physical setting of the sites,
including topographic features, nearest surface water body(s), soils, and geology;
and investigation of the environmental history of the sites through regulatory
checks, visual observations of the sites, and visual observations of adjacent
properties.

Regulatory checks included interviews with regulatory officials having jurisdiction
over the sites; review of Pennsylvania Department of Environmental Protection
files pertaining fo the sites; checking federal and state databases including USEPA
NPL; CERCLIS; RCRA Transport, Storage, and Disposal (TSD) Facilities list;
RCRA CORRACTS List; RCRA Small and Large Quantity Generators Listing;
ERNS Listing; Registered Storage Tanks and Leaking Registered Storage Tanks;
and using a commercially available environmental database.

The Tri-Plas facility, also required determination of the discharge location of the
floor drains, using various geophysical tracing techniques. This work was
petformed by EnviroScan, Inc.
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Environmental Engineering Support. Open-end services to assist Harley Davidson
staff with wastewater plant operations including development of O & M manual,
recertifications, and study of plant redesign.

Facility Relocation Study. Buchatrt Horn provided the following services for the
Facility Relocation Study:

%  Performed an evaluation and prepared construction cost estimates for
expanding or relocating the industrial wastewater treatment facility, tank
farm, hazardous waste facilities, and car wash facility;

%  Performed an evaluation of the sanitary sewer conveyance system, including
televising alt of the pipes ro determine size, condition, and integrity. Provided
a report and a drawing that showed all of the problem areas.

Wastewater Treatment Plant Settling Basin Evaluation. Evaluation of damage at
Harley Davidson's wastewater treatment plant and design of related repairs to a
crack between two settling tanks.

Hazardous Materials Evaluation. Prepare a Comprehensive Hazardous Materials
Inspection with field inspections, sampling, analytical services, remedial cost
estilnates report.

Permit Support. Environmental support to owner in coordinating environmental
considerations during major plant expansion.

Wastewater Treatment Plant Operations and Maintenance Manual Updates.
Update of Operations and Maintenance Manual for 60,000GPD industrial
wastewater treatment facility.
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S Buchart Horn, Inc.

Howard Road Outfall Stormwater Planning & Facility Design

Germantown, Tennessee

Client: This project consisted of a stormwater management plan and design of

?gf’?’n‘g;g:g mantown, retention and detention facilities to protect a downstream residential area
from flooding. Protection was for rainfall events up to the 100year return
interval.

This project resulted in the design and construction of the Howard-McVay
Detention Basin, as well as other needed drainage improvements within
the Howard Road Outfall drainage basin. The Stout Road Detention
Alternative Study, a part of the Howard Road Outfall Alternate Detention
Basin Study, involved development of alternatives to stop flooding in a
residential area currently drained by a concretelined channel that was sized
for a storm event expected to arrive approximately every four years. This
atea experiences frequent flooding due to the under-capacity channel.
Alternatives studied included rebuilding and enlarging the existing
channel, bypassing the existing channel with a box culvert, and building a
detention basin upstream of this area in order to slow the drainage
entering into the existing undersized channel. All of the alternatives would
require a Stormwater Pollutant Prevention Plan (SWPPP} for construction.

The Stout Road Detention Alternative Study, a part of the Howard Road
OQutfall Alternate Detention Basin Study, involved development of
alternatives to stop flooding in a residential area currently drained by a
concrete-lined channel sized for a storm that arrives approximately every
four years. This area experiences frequent flooding due to the under
capacity channel. Alternatives studied included rebuilding and enlarging
the existing channel, bypassing the existing channel with a box culvert, and
building a larger detention basin for slower drainage into the existing
channel. All of the aiternatives would require a Stormwater Pollutant
Prevention Plan (SWPPP) for construction.
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Buchart Horn, Inc.

Gity of Charleston, Design of Britlye Road Retaining Wall

Charfeston, West Virginia

Client: Buchart Horn, Inc. was responsible for the design of a new retaining wall

City of Charleston on Bridge Street. Our responsibilities included not only the design of the
wall, but roadway replacement, new sidewalk and curb, drainage
calculations, and removal/replacement of drainage inlets to intercept
roadway surface drainage from the new contours, We used two types of
retaining wall: modular block and pile and lagging.
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e Buchart Horn, Inc.

'
.

Various Locations, West Virginia

Client: Buchart Horn’s Proposed Project Manager, Joe Crittenden, has served in a
WVDEP technical design capacity on a number of related mine reclamation projects
performed for the WVDEP, including:

Red Star Refuse and Coke Ovens:

The project was located near Thurmond, WV and consisted of three
separate areas. Area 1 of the project included re-grading/stabilizing,
conditioning, and vegetating the eroding refuse piles. Demolishing
numerous coke ovens and backfilling the area.

Area 2 consisted of stabilizing and re-vegetating a steep refuse pile.
Area 3 consisted of re-establishing and stabilizing a drainage channel.

Each area was designed to so that each area’s earthwork was balanced thus
eliminating costly hauling of material between the areas. Additionally, each
area had it's own borrow site for the soil cover.

Minden Mine Dump:

The project was located in the community of Minden, just outside of Oak
Hill, and consisted of a piezometer installation over a wet seal mine
closure, backfilling a mining high wall, re-grading with benches a refuse
pile, re-establishing and stabilizing a stream, and under drains to direct
runoffl into the stabilized stream.

Little Slate Creek Refuse Pile:

The project was located near Raysal in McDowell County. The project
included regrading a steep refuse pile that was near a County Road,
establishing a waste area, provide drainage design for the waste area, and
upgrade a local load.

Secott Tipple;

The project was located near Century in Barbour County. The project
included re-grading two sites, drainage ditches, and removing mining
debris from the sites.
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BUCHART HORN, INC. STANDARD EQUIPMENT

The following lists equipment typically used by Buchart Horn that will be made available as needed for this project.

ITEM JOB TITLE
NO.
Sampling & Testing Equipment

American Sigma Tipping Bucket Rain Gage
American Sigma Depth/Velocity Flow Meter
American Sigma 800SL discrete/composite sampler

American Sigma Stormwater discrete/composite
sampler

W —

Minimun 1 week rental
Electronic well probe
Dissolved oxygen meter and field probe
Portable pH meter
Portable conductivity meter
Geo Pump Peristaltic Pump
Field filtration filters {disposable)
11 Field decontamination equipment

12 Deionized Water

1 COLIWISSA, composite liquid waste sampler
3 .

(disposable)

14 Bailers (disposable)

15 Soil Gas Sampling Equipment

16 Soil Gas (expendable) tip & tubing
17 Soil scoops (disposable)

18 Stainless steel soil scoops

19 Bucket auger

20 Split spoon sampler

21 Up-Z-Dazy Submersible Pump Puller
22 4" Submersible pump

23 2" Submersible pump

W~ &N

o)

24 Electric Generator
25 Infiltrometer System
26 Hermit Environmental Data Logger

27 Transducer (each)

28 ISCO Flow Poke

29 6" V-Notch Weir

30 8" V-Notch Weir

31 10" V-Notch Weir

32 12" V-Notch Weir

33 15" V-Notch Weir

34 6" Cherne Muni-Ball Plug
35 8" Cherne Muni-Ball Plug
36 10" Cherne Muni-Ball Plug
37 12" Cherne Muni-Ball Plug
38 15" Cherne Muni-Ball Plug
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ITEM JOB TITLE
NO.
Sampling & Testing Eqiupment (conw

39 Solinist Interface probe
40 Balmac Model 216D Vibration Analyzer and Chart Recorder

(4 hour min. charge)
41 Terrameter & leads
42 Stream Velocity Meter
43 Slump Cone
44 Electronic Paint Dry Film (DEM) Gauge
45 Troxler 3440 Surface Moisture-Density Gauge
46 NJIDEP VOC Soil Sampling Kit

Field Safety Equipment

47 Photolonization detector

48 Facepiece assembly respirator

49 Organic vapor cartridges (max. 1 day use - disposable)
50 Vinyl gloves - pair (disposabie)

51 Coveralls - set (disposable) (Tyvek)

52 Sensidyne Pump

53 Drager Tubes

54 Homelite Blower - 3 HP Gasoline with 20’ hose
55 Tripod

56 LEL/O2 Monitor

57 Confined Space Entry Equipment, Complete

58 Air Sampler, Personal
Video Equipment

59 Video Camera and Records (Tapes not included)
Field Vehicles

60 Four-wheel drive field vehicles
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BUCHART HORN, INC. STANDARD SOFTWARE

Fiscal Year 2009

The following water-related software is licensed to Buchart Horn and available for use.

SOFTWARE
ABSCOUR

AIRVAC

CULVERTMASTER
EC-DESIGN

ECMDS

FIRE HYDRANT RATING
FLOWMASTER

HEAD LOSS

HEC-1

HEC-2

HEC-6

HEC-FDA

HEC-HMS

HEC-RAS

HMR52

HY22 VURBAN

HY-8

HYDRAFLOW HYDRAGRAPH
HYDRAFLOW STORM SEWERS
HYDRAIN

HYDROCAD

HYDRO-CD

IRRACALC

KENTUCKY MODEL (KYPIPE)
LA DOT HYDRAULIC PROGRAMS
NETWK

PCSWMM

RAINCAD

SANITARY SEWER MODEL
SANSYS

SCOUR AT BRIDGES HY-9
STORMCAD

TR-20

TR-55

VISUAL MODFLOW PRO
VTPSUHM

WATERCAD

WATERGEMS FOR GIS
XP-SWMM

DESCRIPTION

CALCULATES BRIDGE ABUTMENT SCOUR
CALCULATES HEADS IN VACUUM SEWER NETWORK
CULVERT DESIGN & ANALYSIS

STORM WATER MGNT & EROSION CONTROL
EROSION CONTROL MATERIAL DESIGN

FIRE HYDRANT RATING

HYDRAULIC TOOLBOX

PIPE SYSTEM HEAD COMPUTATIONS
FLOODPLAIN AND HYDROGRAPH ANALYSIS
WATER SURFACE PROFILES

SEDIMENT TRANSPORT MODEL

FLOOD DAMAGE ANALYSIS

HYDROLOGIC MODELING SYSTEM

RIVER ANALYSIS SYSTEM

PROBABLE MAX STORM

URBAN DRAINAGE DESIGN

CULVERT DESIGN & ANALYSIS

ANALYSIS OF DRAINAGE BASINS

HYDRAULIC GRADE LINE

HIGHWAY DRAINAGE

STORMWATER MODELING

CONTAINS 60 PUBLIC DOMAIN STORMWATER PROGRAMS
IRRIGATION SCEHDULE

MODELING OF PIPE DISTRIBUTION NETWORK
HYDRAULIC DESIGN PROGRAMS FOR LA DOT
PIPE NETWORK ANALYSIS

SUPPORT PROGRAM FOR EPA SWMM4 MODEL
IRRIGATION/LANDSCAPE

SANITARY SEWER ANALYSIS

SEWER SYSTEM MODELING

SCOURING ANALYSIS

STORM SEWER DESIGN

HYDROLOGIC ANALYSIS OF A WATERSHED
URBAN HYDROLOGY FOR SMALL WATERSHEDS
GROUNDWATER & CONATMINANT MODELING

VA TECH/PENN STATE URBAN HYDOLOGY MODEL
WATER NETWORK MODELING

WATER NETWORK MODELING

STORMWATER AND WASTEWATER MGNT MODEL
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RFQ No. DEP14535

STATE OF WEST VIRGINIA
Y . Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions fo any vendor or prospective vendor when the vendor or prospective
vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a wiltten plan for a drug-free workplace policy In compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public Improvement is begun.

ANTITRUST:

in submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
rommodities or services purchased or acquired by the state of West Virginia. Such assignment shali be made
'd become effective at the time the purchasing agency tenders the initial payment to the bidder,

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited fiability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases fto
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in goad
standing with the above entities,

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
[dentifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant fo the
agency's policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchaselprivacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

"Endor’s Name: Buchart Horn, Jnc.

Authorized Signature: M 0 - K/-’/f%&é/ Date: January 14. 2009

X
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Purchasing Affidavit (Revised 07/01/08)



