October 1, 2009

West Virginia Department of Environmental Protection
Abandoned Mine Lands & Reclamation

c/o State of West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

Charleston, WV 25305-0130

Attn: Chuck Bowman, Buyer
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RE: Expression of Interest—Engineering Services for Little Laurel Run Highwall Design

Dear Mr. Bowman:

Buchart Horn Inc. (BH) is pleased to present our Expression of Interest for engineering and
construction phase services related to the Little Laurel Run Highwall Design project in Preston
County. We have reviewed your project announcement and reviewed the project requirements.
Based on our understanding of this information and a preliminary assessment of potential project
solutions, we are very confident in our team’s ability to provide you quality, cost efficient service

for this assignment.

BH is a full-service engineering and architecturat firm with offices in Charleston, Pittsburgh and 14
other locations in the eastern United States and Germany. We have strong experience in site
stabilization and remediation design. Our local staff inctudes registered Professional Engineers and
individuals with experience in the AML program. Our team also includes Novel GeoEnvironmental
Services, a subconsultant firm that specializes in soils engineering and site characterization. G.
Joseph Crittenden will serve as our Project Manager. Mr. Crittenden brings over 26 years of site
design experience, including highwall, portal closure and remediation projects. He is currently
serving as Project Manager for the Terry Branch Portals and Refuse project in Wyoming County. At
his disposal are over 300 professionals including specialists in site and civil engineering, structural,
geological, and hydrological engineering, planning, mapping, and site surveying.

In accordance with the instructions outlined in your Request for Expressions of Interest, this
package contains a completed copy of the DEP AML Consultant Confidential Qualification
Questionnaire. We have also provided additional details on our firm, recent relevant projects, and
our proposed project team.

Should you have any questions concerning the information presented herein, please do not hesitate
to contact me. We look forward to your favorable review of our Expression of Interest and the
opportunity to serve the West Virginia Department of Environmental Protection.

Very truty yours,
BUCHART HORN, INC.

Robert T. Zulick, PE
Regionat Manager

; 400 Tracy Way, Suite 110, Charleston, WY 25311
ELICHART 304.345.1127 » Fax 304.348.7295
ORI, NS, WV » PA > NJ = MD » TN » LA » MS » Germany » www.bh-ba.com
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LITTLE LAUREL RUN|HIGHWALL DESIGN

EXPRESSION OF INTEREST

UE WEST VIRGINIA|PURCHASING DIVISION, |FOR THE AGENCY,
PHE WEST VIRGINIA|DEPARTMENT OF ENVIRONMENTAL
bROTECTION, IS SOLICITING EXPRESSIONS OF INTEREST FOR
PROFESSTONAL | ENGINEERING DESIGN SERVICHES AND
FONSTRUCTTON | MONITORING SERVICES AT THE LITTLE LAUREL
RUN HIGHWALL | PROJECT IN PRESTON COUNTY,| WEST VIRGINIA,
PER THE FOLLOWING|BID REQUIREMENTS AND  ATTACHED
SPECIFICATIONS.
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BANKRUPTCY: |IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTCY PROTECTION, THE STATE MARY DEEM THIES
FONTRACT NULE AND |VOID|AND TERMINATE SUCH CONTRACT
WITHOUT FURTHER ORDER.

LR REVE NDITIG,
DATE
o oy i (304) 346-1127 October 1, 2009
Project Mnag / N 31498326 ADDRESS CHANGES TO BE NOTED ABOVE
WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED VENDOR'
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Project Management &
Design Team

Relevant Experience

Required Forms
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Section 3

Section 4

Section 5
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Project Overview

The Little Laurel Highwall site is located

accessible from County Route 94 and is near (wo residences and a church.

The Littte Laurel Run Highwall design project consists of two sec
of a tipple, scattered refuse, and two (2) collapsed mine portals. The site contains waste

consisting of old cars, metal, mine car remains, household trash, and farm equipment.

Scope of Work

The Scope of Work for the Little { aurel Run Highwall design project is to accomplish:

L]

Elimination of the highwall and regrade to approximate originat contour.

Install appropriate mine seal.

Regrade/reclaim the refuse pile.

Remove the refuse pile and encapsulate in the backfill of the regarded highwatl.

Demolish the remains of the old tippte and remove the accumulated junk from the
site.

Design drainage conveyance channels to collect and route surface water safely off
site.

Soit cover and revegetate disturbed areas.

e
Picture 1 is an old car on-site.

800 274-2224 | www.bh-ba.com
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Picture 3 is an on-site foundation located in a small stream.
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Picture 4 is the remains of a tippte.
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General Approach

The approach will follow, but not necessarily be limited to the following ftems:

First, the Project Team will meet on-site with the WVDEP-AML&R personnel, The site
visit will set the project boundaries and locate the mine portals. The Project Team
will identify the need for geotechnical and surveying services. The surveying/mapping
services will create a product that has sufficient accuracy to develop grading,
drainage, mine closure, and erosion control plans with quantities. if aerial mapping is
used to develop the plans, field check cections will verify the accuracy of the
mapping.

in addition, the team will establish sufficient referenced control points that witl atlow
the contractor to reestablish any disturbed monuments.

Buchart Horn, Inc. wilt record comments from any meetings and distribute them in a
memorandum format to the Department for review and approval.

Second, if required, the Project Team will begin subsurface investigation layout,
water sampling/testing locations, refuse sampling/testing locations, and if deemed
appropriate locations to install piezometer(s).

Third, Buchart Horn, Inc. will schedule a conceptual design meeting with Department
personnel. The meeting will assure that the Project Team is in agreement with the
Scope of Work, project limits, and direction of the reclamation design. At this time
Buchart Horn will present their design to eliminate the highwall, seal the mine
portals, and correct the site’s drainage problems. Earthwork quantity calcutations will
be performed to verify if the quantity of refuse is sufficient to eliminate the highwall.

Buchart Horn will work closely with the WVDEP and our Geotechnical Engineer to
provide a stable slope design that will eliminate the highwall and encapsulate the
refuse within the engineered slopes.

Buchart Homn will assemble any project test data and present it to Department
personnet at the conceptual design meeting.

Buchart Horn, inc. will record comments from any meetings and distribute themina
memorandum format to the Department for review and approval.

Fourth, Buchart Horn will incorporate comments from the conceptual design meeting
into the plans and contract documents.

Fifth, the design team will finalize the design and prepare the contract documents for
bidding purposes.

800 274-2224 | www.bh-ba.com
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For more than 64 years, Buchart Horn, Inc. Engineers, Architects and Planners has managed
and successfully completed muiti-disciplinary design projects throughout the eastern United
States. As a full-service architectural and engineering firm that serves our clients through 16
operating offices, we are well positioned to assist our clients with any project.

Engineering News Record ranks Buchart Horn among the tap 200 environmental firms and the
top 200 international design firms. With more than 300 professionai and support personnel, we
have the ability to meet the most aggressive schedule.

Locations
Our firm serves public and private clients around the worid from these locations:

Pennsylvania:  York, Harrisburg, {ouisiana:  Baton Rouge
Hershey, New Cumberland,

Pittsburgh, State College, Maryland: ~ Baltimore

Streudsburg Mississippi: Batesville

West Virginia: Charleston New Jersey: Marlton

Germany: Frankfurt/Main, Tennessee: Memphis, Nashviile
Kaiserslautern

Services

We specialize in designing, improving, and solving infrastructure and structure problems and in
helping our clients comply with environmental, life safety, and other codes and reguiations. We
provide:

e Civii/Site development e Geographic information Systems (GIS)
s  Architecture o Hazardous and toxic substances

» Landscape architecture design o Highways, roads, sireets

e  Environmental planning, « Bridges

engineering, compfiance e Traffic and traffic management

e Surveys/mapping

+ HVAC, plumbing, energy
conservation

« Recreation parks and trails
+ Schools

. ¢ Telecornmunications
« Construction Management

o Telemet SCAD
+  Electrical systems and elemetry and SCADA control systems

computer wiring s Vulnerability assessments
e  Structural design o  Wastewater treatment and systems
e  Water treatment and systems h
800 274-2224 | www.bh-ba.com BERMANE.



Professional Services

; s Infiltration/inflow studies
studies
. " e Instrumentation, telemetering, and controis
e Environmental auditing
e Permitting and government regulations

With camplete in-hause capabilities, we can assemble a team from our fuil-service staff to €9
match each client's particular needs. g
Environmental Engineering g
Our environmental engineering services range from water treatment to sludge managernent and —
disposal. Our staf is familiar with code regutations. Services available include: 5
e Comprehensive planning e  Hydrogeologicat studies M
+  Environmenta o Industrial and hazardous waste management g
assessmeants/impact -
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e Environmental compliance:
CAA, CWA, RCRA, UST, e Patiution prevention plans

CERCLA/SARA, PCB, « Remedial action design and implementaticn
Asbestos, HMTA

e Environmenta! site
assessments {Phases |-1V)

+  Soil contamination studies
+  Solid waste/air guality management

«  Financial analysis/funding « Stormwater management/NPDES permitiing

assistance e Underground storage tank investigation
»  Geologicai engineering . Water and wastewater collection/treatment systems
e Geophysical investigations e Water and sewage facilities planning
« Groundwater «  Water distribution/storage systems

contamination investigation e  Wetlands deiineation and permit applications

« Highway noise analysis
Planning
i our firm, planaing is not a separate discipline. It is an important component in assisting our

clients in making knowledgeable project and programming decisions. We provide planning for
the following types of projects:

« Comprehensive planning o Landscape architecture

e FEconomic feasibility ¢ Master planning

e FEnvironmentat planning e Public meetings

o Facilities planning « Recreational planning

«  GIS/mapping e Space pianning

» Land planning s Zoning and subdivision ordinances

Civil Engineering

Buchart Horn's civil engineering group matches sophistication and execution to complex, project-
specific, and reguiatory requirements fo leverage the latest technological and computer
advances.

« Fiood studies «  Signalization

o Grading and drainage design o Site development

»  Parking studies and design +  Stormwater management

« Right-of-way services »  Traffic studies and analyses
«  Sediment and erosion control e Utilities design

o

800 274-2224 | www.bh-ba.com BoEm .



Transportation

Our Transportation Division offers a full range of transportation-related experience inctuding:

e  Airport designh
s  Bridge design and inspection
s Dam design and inspection

« Flood studies and
hydrologica! analyses

« General structural design

Construction Management

Qur construction management engineers and

®

®

Highway design
Ratiroad and railroad bridge design
Site grading, drainage, and stormwater design

Traffic studies

inspectors serve as representatives of the

client/owner, providing liaison with contractors so that construction compfies with contract
documents. We provide the full spectrum of construction phase services for all types of
architectural and engineering projects including:

o Construction inspection

e CPM scheduting and
evaluation

e Claims/change order
management

o Constructability anaiysis
+ Construction audits
e Construction management

s Contract administration

L]
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Design/build

Equipment start-up

Grants administration
Materials/equipment procurement
Material sampling and testing
Permit processing

Speciaiized testing

Videotaping

800 274-2224 |  www.bh-ba.com
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Novel Geo-Environmental, PLLC (NGE) is a full-service geotechnical and
environmental engineering firm with offices located in St. Albans, West Virginia,
and Pittsburgh, Pennsylvania. Led by an experienced management team, NGE
provides quality geotechnical services to a variety of clients in both the private
industry and government sectors.

In business since 2002, NGE is one of the fastest growing engineering consulting
firms in the country.

Who is NGE?

Our staff includes professional engineers, geologists, scientists, construction
managers, and foremen with experience in a broad range of technical disciplines.
Our management team averages 15+ years of experience per person

Why NGE?

NGE is large enough to fulfill the needs of our client in-house, yet small enough to
provide the personal focus each client deserves. With smaller overhead than larger
companies, NGE can provide exceptional services at lower cost.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia,
Pennsylvania, Ohio, Maryland, and New Jersey and is certified by the Small
Business Administration as an 8(a) Small Disadvantaged Business.

West Virginia Office Pennsylvania Office
806 B Street 100 Commercial Street, Suite 101
St. Albans, WV 25177 Bridgeville, PA 15017
(304) 201-5180 (412) 838-0115
(304) 201-5182 (fax) {412) 838-0120 (fax)
Contact: John E. Nottingham, P.E. Contact: Amy L. Veltri, P.E.
jngttingham@novei»ge.cgm aveltril@novel-ge.com
Novel

www.novel-ge.com N7 Geo-Environmental, PLLC
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Geotechnical Engineering

The natural complexity and variability present in the subsurface requires a
specialized expertise to ensure reliable results. NGE investigates and evaluates

subsurface soil, rock, and groundwater conditions to analyze their response to the

needs of a given project, whether they be foundation loads, site grading

operations/stope configuration, or retaining wall design. A sampling of the

geotechnical services NGE provides includes the following:

. Foundation investigations - commercial/residential construction, WVDOH
bridge and roadway, airport geotechnical design, public and private utilities

(water storage tanks, communications towers, etc.)

. Landslide investigations/remediation - slope design, retaining wall design
. Forensic Engineering/Insurance investigations

. Mine subsidence investigations/ground stabilization

. Dam design/rehabilitation

. Pavement analysis and design

. Groundwater seepage analysis
and design

Novel
www.novel-ge.com I Geo-Environmental, PLLC



Drilling Services

NGE is equipped with a variety of versatile drilling equipment to meet the

demands of our clients even in the most demanding of environments.
This includes:

. Truck-mounted rotary drill rig equipped with
hollow stem augers used primarily for Standard
Penetration Testing (SPT). It can also be used
for conventional rock coring.

. Custom manufactured state-of-the-art track-
mounted rotary drill rig, also equipped with
hollow stem augers for SPT sampling. This
machine is also equipped for wire-line coring
and is uniquely designed to access hard-to-
reach areas {such as rugged terrain or limited
access) with a minimum of disturbance.

. Portable Tri-Pod drill able to perform SPT sampling in areas that are
inaccessible to conventional drilling equipment.

. Dynamic Cone Penetrometer - portable device designed to provide
comparable SPT “N-values” in areas with very limited access

NGE also provides monitoring well installation services that meet the requirements
for the State of West Virginia Certified Monitoring Well Driller program.

Novel
www.novel-ge.com Geo-Environmental, PLLC
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Construction Monitoring and Inspection Services

NGE offers inspection setvices to support a wide variety of construction projects,
including highway, building, and airport. Qur technicians are qualified and certified
in a variety of services and will meet the specific needs of the client in an efficient
and competent manner. NGE is also a West Virginia certified DBE firm as well as a
federal Disadvantaged Business (8{a]). NGE can provide and manage the following
services:

Materials Testing and Analysis (concrete, asphalt, fill placement)

L

Independent Construction Inspection

* Contractor Submittal and Shop Drawing Review

. Documentation and Process Verification

L ]

Bidding Assistance and Analysis

L]

Cost Estimating and Cost Control Monitoring

Design Review

L]

Value Engineering

L]

Project Partnering

. Quality Assurance Monitoring

Novel
www.novel-ge.com Geo-Environmental, PLLC



Laboratory Testing Services

NGE can provide laboratory geotechnical testing in accordance with ASTM
standards under controlled conditions to further estimate the engineering properties
of soil and rock materials. Typical laboratory testing includes soil classification,
compaction, compressibility, swell potential, and permeability.

Crosshole Sonic Logging (CSL)

NGE provides Crosshole Sonic Logging (CSL) to test the integrity of drilled
concrete shafts. CSL testing is a non-destructive method that checks the
homogeneity and integrity of concrete in a deep foundation by sending ultrasonic
pulses through the concrete from one probe to another. The test measures the
propagation time and relative energy of the ultrasonic pulse between parallel access
rubes (access tubes typically consist of 2-inch diameter steel tubes attached to the
drilled shaft reinforcement cage). The pulse arrival time (a.k.a. first arrival time
(FAT)) and energy are affected by the concrete. Uniform concrete yields
consistent arrival times with reasonable wave speed and energy. Non-uniformities
such as zones of poor quality concrete, honeycombing, voids, and soil inclusions
exhibit delayed arrival times with corresponding reduced signal energy-

NGE’s broad range of experience in each of the previously listed services enables us
to provide our clients with high-quality geotechnical engineering, remediation and
construction services while meeting budgets and deadlines.

www.novel-ge.com Novel
Geo-Environmental, PLLC



Project Management & Staffing

We believe that the goal of every successful project is a fully satisfied client and workable, cost
effective solutions to probtems. The element that enables a successful project is the people —
skilled and experienced technical personnel committed to a successfu! project and supported by
the management and owners of the firms. We have assembled an exceptional group of
professionals to work on the design of the Little Lauret Run Highwalt project.

George J. Crittenden wilt serve as Project Manager and Technical Lead. Joe brings more than
32years of civil and site design experience, inciuding 7 years of experience with the AML
program. He is cutrently serving as Project Manager and Technical Lead for the Terry Branch
Portals and Refuse Project detafied in Section 3. His specific project experlence includes
obtaining 404/401 permitting from the U.S. Army Corps of Engineers as well as technical and
design work on the Marrowbone Waterling Extension in Mingo County, the Ragland-Deibarton
Water Supply project in Mingo County, and the Glen Fork / Sahine AML Feasibility and Waterline
Extension Study in Wyoming County.

Mis project responsibilities for this assignment will inctude:
« Formulating the Project Work Plan.
s  Establishing the Project Schedule.

« Ensuring that all project milestones are met through the coordination and monitoring of the
project schedule and budget for the entire project team.

o Conducting meetings with WV DEP to document decisions or apen items (project issues)
and to publish meeting minutes that document those decisions/open items.

o identifying and monitoring all open items/project issues so that ali key project information is
acted upon/ responded ta in a timely and professional manner.

« Participating with the team in site visits in order to assess existing conditions and to collect
and verify all appropriate program needs and requirements.

o Confirming that ali work is being performed in accordance with the project scope and
guidelines.

»  Coordinating and monitoring of project engineers/ architects to ensure consistency and
quality of work via reguiar meetings.

« Communicating among all members of the project team to ensure the consistent
application of ali project standards, schedules and date decisions.

Other key members of our project team inciude:

Robert T. Zulick, PE will serve as QA/QC Manager for this assignment. Bob brings more than 26
years of experience in civil, site, and water systems engineering. He is a registered Professional
Engineer and currantly oversees all our work in West Virginia, including both environmental and
engineering projects. He is serving as Project Manager on a current water system assignment for

the Oakland Pubtic Service District in Weirton, and as QA/QC Manager on two current West
Virginia DEP projects.

Tony 8. Kitzmiller, PE brings over 38 years of experience in the design of water distribution
systems, drainage systems, mine engineering, and civil engineering. He has experience with the
supervision of design and construction for coal mining in Northern West Virginia, including water
discharges, slurry, and refuse construction. He is intimately familiar with mining conditions and
construction, including the design of portal closures and seals. He has experience in managing
and construction of methane drainage wells.

Donald Newman, PE brings over 26years of environmental and site design experience, He has
been involved with several AML projecis for the Pennsylvania DEP, including work at the 75
acre Mcintyre Mine site and the 55 acre Sherwcod Drive site. He has also performed hydrologic
and hydraulic analysis for a stream relocation due to potential AMD impacts at a generating
station in Homer City, PA.

Jason M Boyd, PE, MBA brings over nine years of civil engineering experience, This includes
drainage design, culverts, storm drains, and stormwater management for multipie WVDOT
projects.

Thomas T Dancsecs, PE has over 20 years of experience in all aspects of hydrology and
hydrautics, including the design of drainage and stormwater management systems. This
experience includes work with WVDOT,
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Teresa Blauch, PG has over 20 years of varied experience in geology and hydrogeology. She has
applied her knowledge of these two areas to soif investigations, groundwater studies, remedial
investigations, underground storage tanks and environrmental site assessments in both the
private and public sectors in Maryland, New Jersey, Pennsylvania, Virginia and West Virginia.

Matthew J Leisses has extensive field experience, and has worked on a variety of environmental
documentation inctuding, but not limited to PA Depariment of Environmental Protection Permits
and various NEPA documents. He routinely submits permits to PADEP for various clients. He
nas also been invelved in meetings with USACE, USFWS, PADE?P, PennDOT, and NJOOT. Mr.
Leisses has established relationships with several governmental agencies along with numerous
nan-profit environmental groups.

Laura M Danko, PWS is certified as a Professional Wetland Scientist with 15 years of
experience providing technical and managerial environmental and ecclogicai consulting for both
public and private sector clients on a wide range of naturai resources plarning, conservation,

and design projects.

Tiffany S Bates has experience in abandoned mine lands drainage and other facets of
environmental engineering and pollution control. Her experience includes undergraduate research
specializing in water resources.

Novel Geo-Environmental Services, PLLC, (NGE) is a full-service geotechnical and
environmental engineering firm with offices in St. Albans, WV and Bridgeviile, PA. Led by an
experienced management team, NGE provides quaiity geotechnical services 1o @ variety of
private sector and govarnment clieats. tn business since 2002, NGE is one of the fastest growing
engineering consulting firms in the country.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsyivania,
Ohio, Maryland, and New Jersey and is certified by the Smalt Business Administration as an 8
(a) Small Disadvantaged Business.

Perry P. Sgrignofi, Chief of Surveys, directs, coordinates and supervises field and office support
personnei in GPS surveys, ground control for aerial mapping, property, topographical, and right-
of-way surveys, construction stakeout, legal descriptions, cost estimates, street and drainage
designs, right-of-way plats, and stormwater management.
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Michael A. Schober, PE

- - George J. Crittenden

‘Robert T. Zufick, PE

- Project Designer
Jason M. Boyd, PE, MBA

Donald H. Newman, PE

Geotechnical/Materials Testing
Novel Geo»En_vironmental Services, PLLC

Hydrology
Thomas T. Dancsecs, PE

Surveys
Perry P. Sgrignoli, PLS

‘Mineshaft/Portal Engineer
- Tony B. Kitzmiller, PE

Environmenta! Scientist
Matthew J. Leisses
Laura M. Danko, PWS

Tiffany S. Bates

Geologist
Teresa Blauch, PG

Technical support staff of over
300, including structural, civil,
and cost estimating.
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George J Crittenden

Project Manager

Education:

Coursework/Tennessee State
University

Coursework/Kentucky State
University

Registrations/Certifications:
NICET Level |

Years of Experience:
32

Mr. Crittenden has 32 years of experience in providing design,
technical services, and surveying for mine land reclamation
projects, airports, residential subdivisions, and highways.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WYV. Project Manager responsible for studies of the water suppties of
three areas in southern West Virginia to verify if the areas have
heen affected by mining activities.

1020y
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Terry Branch Portals and Refuse Remediation, WYDEP, Wyorming
County, WV. Project Manager responsibte for construction of access
road into site, demolition and disposal of fan and fan house,
reclamation of refuse pite, design of three wet seal mine closures.
Addressed on-site drainage concerns, and re-vegetated alt areas
disturbed by construction.

U9
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I-81 Tabler Station Interchange, West Virginia DOT, Martinsburg,
WV. Study, design, and preparation of construction contract plans
and related documents for the new Tabler Station Connector Road
including modification of ramps, replacement of an overpass bridge,
and design of an industrial access road.

Corridor H Final Design, WVDOT, Grant County, WV, Design and
development of construction dacuments for a four-tane divided
highway with two major structures and a minor third structure
including drainage and specialized erosion and sediment control due
to the project location and ecological sensitivity of Greenland Gap.

Route 206/Crusers Brook Finai Scope Development, New Jersey
DOT, Montgomery Township, NJ. Final scope development for
replacement of a deteriorating three-span structure with a new
bridge. Work includes bridge design, highway design, geotechnical
engineering, right-of-way engineering, utility engineering,
maintenance and protection of traffic, and environmental
permitting.

Section 404 Permit, Rowlesburg Railroad Truss $339-51-0.74,
Preston County, WV. Temporary crossing of Saltlick Creek. Work
included project narrative; hydrautic models of before, during, and
after; determination of the ordinary high water elevation;
determining excavation and embankment quantities (permanent and
temporary) below OHW; determining drainage structure openings
that would allow normat operation of Saltlick Creek. Produced
tocation map, plan view, profiles, cross sections, and required
quantities; and produced stream restoration drawings for the
crossing removal.

Glen Fork/Sabine Area Phase !l Abandoned Mine Lands Water
Feasibility Study and Water Line Extension, Wyoming County,
WV. Senior Design Technician responsible for interviewing all
residents about the quantity/quaiity of their water source and
updating maps to show houses/businesses to support an AMLER
grant request to OSM to extend or install water systems in these
impacted areas.

Red Star Refuse and Coke Ovens, Fayette County, WV. Senior
Design Technician responsible for layout of survey work, tayout of
subsurface investigation, requesting and analyzing laboratory test
results, and production of grading ptans with details, project
specifications and bid documents for backfilling, soil covering and
re-vegetation of over 60 abandoned coke ovens and three refuse
piles,

200 274-2224 | www bh-ba.com
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Minden Mine bump, Fayette County, WV, Senior Design Technician
responsible for layout of survey work, layout of subsurface
investigation, requesting and analyzing laboratory test results, and
production of grading plans with details, project specifications and
bid documents to install wet seals to permanently lower the water
level in the mine workings, to establish positive drainage to a
nearby stream, to excavate and regrade the refuse piles, and to
provide soil cover and re-vegetate the refuse and all disturbed
areas.

Little Slate Creek Refuse Pike, McDowell County, WV, Senior
Design Technician responsible for tayout of survey work, layout of
subsurface investigation, requesting and analyzing laboratory test
results, and production of grading plans with details, project
specifications and bid documents to regrade the refuse pile to
establish stable slopes and establish drainage to a nearby stream.

Scott Tipple, Barbour County, WV. Senior Design Technician
responsible for layout of survey work, layout of subsurface
investigation, requesting and analyzing laboratory test results, and
production of grading plans with details, project specifications and
bid documents to correct two areas impounding water and coal
refuse.

Marrowbone Water Line Extension, Mingo County, WV. Senior
Design Technician responsible for layout of survey work, layout of
subsurface investigation, requesting and analyzing laboratory test
results, and production of grading plans with details, project
specifications and bid documents to extend a water line into the
Marrowbone area where the groundwater was found to be
contaminated by mining activities.

Ragland-Delbarton Water Supply, Mingo County, WV, Senior Design
Technician responsible for layout of survey work, layout of
subsurface investigation, reguesting and analyzing laboratory test
results, and production of grading plans with details, project
specifications and bid documents to extend a Ragtand Public Service
District water line to serve approximately 150 potential customers
due to the degradation of their water supply by coal mines
abandoned prior to August 3, 1977.
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Robert T Zulick, PE

Quality Assurance/Quality Control

Education:

Bachelor of Science/Civil
Engineering

MS/Civil Engineering
Registrations/Certifications:

Professional Engineer

Years of Experience:
36

Professional Affiliations:

American Society of Highway
Engineers

American Water Works Association

Society of American Military
Engineers

As Regional Manager of the firm's Pittsburgh office with significant
experience in administration and coordination of municipal and
industrial water and wastewater projects from initial planning phase
through design to project construction and facility start-up, Mr.
Zulick has the authority to commit the full resources of the firm as
necessary to successfutly complete any project. He will secure
additional resources your project requires when the Project
Manager requests those resources, of if you should request those
additional resources to meet agreed upon performance goals.

Water Line Feasibility Studies, West virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WV. QA/QC Manager responsible for studies of the water supplies of
three areas in southern West Virginia to verify if the areas have
been affected by mining activities.

Terry Branch Portals and Refuse Remediation, WVDEP, Wyoming
County, WV. QA/QC Manager responsible for construction of access
road into site, demolition and disposal of fan and fan house,
reclamation of refuse pile, design of three wet seal mine closures.
Addressed on-site drainage concerns, and re-vegetated all areas
disturbed by construction.

Oakland Public Service District, Water System improvements,
Weirton, WV, Project Manager responsible for preparation of an
engineering report to assist the Client in securing funding for water
system improvements including water storage tank rehabilitation or
replacement, removal of iron and manganese from water, and water
line extension along Chapman Road.

Oakland Public Service District, Water System Improvements,
Weirton, WV, Project Manager responsible for design, bidding and
construction phase services for Oakland Water System
improvements including new water storage tank, treatment
facilities to remove iron and manganese, Bell Hill to Ballantyne
Road Water Line extension, and Golden Keys Water Storage Tank
rehabilitation.

Backwash Water Holding Tank Replacement, Kittanning Filter
plant, Pennsylvania American Water, Armstrong County, PA.
Project Manager responsible for design, bidding and construction
administration services for a 175,000-gallon backwash water hotding
tank and related piping.

Hays Mine Chemical Feed Building Evaluation, Pennsyivania
American Water, Pittsburgh, PA. Project Manager responsible for
engineering/architectural review of deteriorating building and
systems at the Hays Mine Treatment Plant to examine the feasibility
of rehabilitation/replacement; our services tncluded
recommendations regarding chemical feed systems.

Systemwide Water Treatment and Distribution Vulnerability
Assessment, Pittsburgh Water and Sewer Authority, PA, Project
Manager responsible for this £PA-mandated security project that
included a systemwide vulnerability assessment and review/
recommendations for revisions/upgrades to the Authority’s existing
emergency response plan.

Lowries Run Engineering Services, McCandless Township Sanitary
Authority, Pittsburgh, PA, Regional Manager responsible for
overview of capacity evaluation of the Lowries Run interceptor and
preparation of existing conditions report for an interceptor serving
seven contributing municipalities and a customer base near 253,000
persons. Work included flow monitoring and data analysis.

ang 774-2224 1 www. bh-ba.com
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ALCOSAN, Inspection and Hydraulic Analysis of piversion
Structures and Manhole Inspection Program, pittsburgh, PA.

QA/QC Manager responsible for overview and quality control
regarding project scope of service, schedule and budget that
involved inspection, analysis and database development of manholes
and diversion structures in the Eastern Basin of the ALCOSAN Service

Area,

ALCOSAN, Interceptor System {nstrumentation Improvements,
Pittsburgh, PA. QA/QC Manager responsible for overview and
quality controt regarding project scope of service, schedule and
budget that involved studies, design, and construction phase
services for replacement of equipment associated with overflow
monitoring at five interceptor pumping stations and tevel monitoring
at nine access shaft structures.

Pine Creek Flood Mitigation, Etna Borough, Pittsburgh, PA. As the
Consultant Engineer for Etna Borough near the City of Pittsburgh,
Buchart Horn has been involved in a number of projects related to
the mitigation of flooding from Pine Creek. ln September of 2004,
Etna Borough experienced catastrophic flooding of Pine Creek due
to Tropical Storm Ivan, Buchart Horn provided continual on-site
support following this event, including infrastructure assessments,
debris removat, emergency funding applications, and engineering
services required to restore normal infrastructure operations.
Subsequently, we have supported a program of long term
improvetments to Pine Creek featuring over $1.2 million in
DCED/PADEP funded projects.

PennDOT District 11-0, SR 19 Bridge Over SR 910, Allegheny
County, PA. Regional Manager responsible for overview of
preliminary and final design of 146-foot, steel multi-girder bridge
replacement, including structure configurations, review and
coordination of geotechnical investigations, and reviews and
determinations of roadway alignments.

Group B Bridge Design, Altegheny County, Pittsburgh, PA,
Regional Manager responsible for overview oriented toward project
staffing, quality of product, project schedule and budget for the
reptacement of Davis Run Bridge, Jack's Run Bridge and Homeville
Creek Bridge including environmental studies, preliminary
engineering, final design, additional structural design, right-of-way
and deed research.
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Michael A Schober, PE

Principal-in-Charge

Education:

Bachelor of Science/Civil
Engineering

Registrationleertifications:

professional Engineer

Years of Experience:
24

Professional Affiliations:
American Society of Civil Engineers

Chesapeake Water Environment
Association

Water Environment Federation/
Public Education Committee

Mr. Schober has 24 years of experience in the field of municipal
engineering, water and wastewater treatment, distribution and
collection. He is responsible for coordinating the activities of
professional staff as well as managing design projects and
coordinating design teams. Mr. Schober's experience includes water
distribution and storage design, filtration, and well development.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WV. Principat-in-Charge responsible for studies of the water
supplies of three areas in southern West Virginia to verify if the
areas have been affected by mining activities.

Terry Branch Portals and Refuse Remediation, WVDEP, Wyoming
County, WV, Principal-in-Charge responsible for construction of
access road into site, demolition and disposal of fan and fan house,
rectamation of refuse pile, design of three wet seal mine closures.
Addressed on-site drainage concerns, and re-vegetated all areas
disturbed by construction.

Oakland Public Service District, Water System improvements,
Weirton, WV, Principal-in-Charge responsible for design, bidding
and construction phase services for Oakland Water System
improvements including new water storage tank, treatment
tacilities to remove iron and manganese, Bell Hill to Ballantyne
Road Water Line extension, and Gotden Keys Water Storage Tank
rehabilitation.

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Principal-in-Charge
responsibte for completion of a River Conservation Plan (RCP) and
subsequent development of an interactive GIS Watershed Toolbox
that includes recommendations for preservation, conservation, and
restoration of the resources of the Conewago Creek Watershed.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Principal-in-Charge responsible for background
research, basic data collection, analysis of issues and development
of recommendations needed to prepare a tong-term management
plan for the entire Muddy Creek Watershed.

Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA,
Principal-in-Charge responsible for obtaining an emergency permit
to fix and stabilize the Hartman Run stream due to significant
damage to the gabions during a storm event, and proposed
improvements consisting of re-alignment of the stream and
installation of rock vanes to redirect the flow to reduce near bank
shear stress along the outside bend {previous location of gabion
haskets).

Flood Protection Levee Federal Code Compliance Certification,
City of Lock Haven, PA. Principal-in-Charge responsibte for
engineering services leading to certification by the Federal
Emergency Management Agency (FEMA) that the City of Lock Haven
flood protection levee meets or exceeds the Code of Federal
Regulations, including field surveys, hydrotogic and hydrautic
analysis, geotechnical evaluations, and operations and
maintenance.
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Jason M Boyd, PE, MBA

Project Designer

Education:

Bachelor of Science/Civil
Engineering

Master of Business Administration/
Business Administration

Registrationleertiﬁcaticns:

Professional Engineer

Years of Experience:
10

Professional Affiliations:

Society of American Military
Engineers/Pittsburgh Post/Young
Member

Mr. Boyd's civil engineering experience includes roadway design,
right-of-way, geometric layouts, utility relocation design,
maintenance of traffic, signing and marking, plan preparation/
presentation, quantity/cost estimates, drainage design, hydrotogic
procedures, pavement/deck drainage, inlet spacing computations,
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channels, culverts, storm drains, and stormwater management. g)}
Terry Branch Portals and Refuse Remediation, WVDEP, Wyorning %
County, WV, Construction of access road into site, demotition and .
disposal of fan and fan house, rectamation of refuse pile, design of =
three wet seal mine closures, addressed on-site drainage concerns, sl
and re-vegetated all areas disturbed by construction. \g
Oakland Public Service District, Water System Improvements, L
Weirton, WY. Design, bidding and construction phase services for )
Oakland Water System improvements including new water storage m
tank, treatment facilities to remove iron and manganese, Betl Hill —
to Ballantyne Road Water Line extension, and Golden Keys Water ::'jTS
Storage Tank rehabilitation. =

I-81 Tabler Station Interchange, West Virginia DOT, Martinsburg,
WV, Project Manager responsible for study, design, and preparation
of construction contract plans and related documents for the new
Tabler Station Connector Road including modification of ramps,
replacement of an overpass bridge, and design of an industriat
access road.

Corridor H Final Design, WVDOT, Grant County, WV. Project
Manager responsible for design and development of construction
documents for a four-lane divided highway with two major
structures and a minor third structure including drainage and
specialized erosion and sediment control due to the project location
and ecological sensitivity of Greentand Gap.

Punlow Through-Truss Bridge, WVDOT, Wayne County, WV.
Study, design, and preparation of contract plans and related
decuments for replacement of the Dunlow Thru Truss Bridge, which
carries Route 44 over West Fork of Twelvepole Creek approximately
0.1 mile west of WV 152 in Wayne County.

WV Route 10, Logan County, WV. Design Team Member responsible
for preliminary and final design of a 4.2-mile section of divided
arterial through mountainous terrain. This project was comprised of
nine construction projects and one right-of-way project. With a
total project construction cost estimate over $100M, this project
included major grading, paving, major and minor drainage, water
and sewer line relocations for Logan PSD, and many other aspects of
roadway design.

Allensville Low Water Crossing Design Study, Berkeley County,
WV. Lead Design Engineer responsible for the roadway portion of
the design study of the rural low water crossing replacement of
County Route 312, The compilation of the design study entailed
roadway design, major drainage, right-of-way, preliminary cost
estimates, and plan preparation.

Patterson’s Miil Bridge and Avella Bridge Replacements, PennDOT
District 12, Uniontown, PA, Preliminary and final design services
for the replacement of Patterson’s Mill Bridge (SR 4029) over the
North Fork of Cross Creek and the replacement of Avella Bridge (SR
4019) over the Middle Fork of Cross Creek.
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Donald H Newman, PE

Project Designer

Education:
AB/Environmental Engineering

MS/Water Pollution Control/Water
Quality Mgmnt. /Env. Health Plan

Registrationleertiﬁcations:
Professional Engineer

Certified Municipal Compost
Operator

Years of Experience:
32

Professional Affiliations:

Air and Waste Management
Association

American Association for the
Advancement of Science

American Society of Civit Engineers

American Water Resources
Association

American Water Works Association
National Ground Water Association

Mational Trust for Historic
Preservation

Mr. Newman has managetnent responsibilities for the activities of
professional and technical personnel for work on environmental
engineering projects in the areas of water supply, sewage,
stormwater, solid waste and industrial waste management. During
his 32-year career, he has successfully executed over 350
engineering projects. Mr. Newman is also experienced in the siting
and engineering of conveyance, treatment and disposal facilities, as
well as related areas of comprehensive ptanning, sediment control,
stormwater management, route and option assessment, occupancy/
easement/regulatory permits, facility closure, geotechnical
engineering, and cost estimating. In addition, he has extensive
experience in complex environmentat/natural resource/culturat
resource assessments and transportation related environmental
activities.

Central West Virginia Regional Airport Authority, Yeager Airport
Deicing Study, Charleston, WV. Senior Staff Engineer responsible
for Control/Treatment Alternatives under the second phase of the
Deicing Fluid Runoff Study. The focus of this phase was to evaluate
and give opinions of cost associated with options intended to abate
auisance conditions in an area downstream of a point of discharge
from the airport stormwater drainage system. The abatement study
examined collection of the deicer runoff and uitimate treatment
and disposal. Estimated volume and concentrations from facility
operations and use records in tandem with estimated runoff events:
direct connection to the Charteston Sanitary Board (CSB) system, or
construction of holding facilities - either a tank or pond - with
removal to a remote site for treatment and disposal via six distinct
conceptual alternatives,

PADEP Abandoned Mines Lands (AML) Program for 75-acre
Mclntyre and 55-acre $herwood Drive Refuse Sites, Directed
preparation of site grading and reclamation plans, facility design,
construction documents, and permitting. Directed periodic site
inspections and monitored progress during construction phase.
Sherwood Drive design incorporated design and compaction
requirements for the construction of a new interchange for the
Pennsylvania Turnpike on part of the site.

Closure of Five Ash Disposal Sites Located throughout Western PA
for Pennsylvania Electric Company. Directed engineering,
regulatory applications, and participated in negotiations in
successful closure and reclamation of Homer City Station Emergency
Ash Site, Wiltiamsburg Ash Site, Seward Station Ash Sites Nos. 1 & 2,
and Shawville Station Ash Disposal Site. The closure engineering
consisted of interim and final site grading plans, hydrologic and
hydraulic assessment for seepage and stormwater runoff, erosion
and sediment control plans, groundwater monitoring plans and
monitoring system installation, design of drainage and other retated
support facilities, construction cost estimates, preparation of
construction drawings/specifications, construction inspection (with
the exception of Williamsburg). As lead professional, provided post
closure monitoring, compliance evaluation, certifications and
review of as-built drawings. More complex project sites required
assessment of subsurface conditions, evaluation of critical
materials, stabitity & settlement analysis, liner design, flood
routing, air emissions controls, and cover/re-vegetation plans.

ALCOSAN, Inspection and Hydraulic Analysis of Diversion
Structures and Manhole Inspection Program, Pittsburgh, PA,
Project Manager responsible for inspection, analysis and database
development for manholes and diversion structures in the Eastern
Basin of the ALCOSAN Service Area.

200 274-2224 1 www, bh-ba.com
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ALCOSAN, Interceptor System instrumentation Improvements,
Pittsburgh, PA. Project Manager responsible for studies, design, and
construction phase services for replacement of equipment
associated with overflow monitoring at five interceptor pumping
stations and level monitoring at nine access shaft structures.

Lowries Run Engineering Services, McCandiess Township Sanitary
Authority, Pittsburgh, PA. Project Manager responsible for
evaluation of the capacity of the Lowries Run Interceptor and
preparation of an existing conditions report. The Lowries Run
Interceptor currently serves seven contributing municipatities and a
customer base over 20,000 persons. Prior work had supported
management initiatives by the Owner, documented the tocation and
number of connections, and established both base (dry) flow and
peak {wet) flow through flow monitoring, data analysis results,
areas of infiltration and/or inflow, and problem areas were
identified preparatory to corrective actions in an existing conditions
report. Directed modeling of the Lowries Run Interceptor using
standard flow models SANSYS and SWMM. Incorporated the GPS
based survey data and other specific physical details into models for
interceptor management and corrective action purposes. Performed
initial model calibration study from GIS data, water use records,
and subbasin flow monitoring.

T4 ‘uBlmaEN H P1eucd

Lowries Run Stormwater Capacity Analysis, McCandless Township
Sanitary Authority, pittsburgh, PA, Project Manager responsible for
an engineering assessment of the impact of a proposed MTSA
treatment plant in the upper Lowries Run sewershed. The XP-SWMM
Model analysis assumed that sewer flows presently contributed at
MH 74 and MH 70 will no fonger be conveyed by the Lowries Run
interceptor. The engineering evaluation provided information to
MTSA on the projected downstream effects on conveyance capacity
(i.e. surcharges, flooding, etc.) during wet weather conditions with
updated hydraulic factors from a recently completed evaluation of
the CAP metering data.

Lowries Run Sewershed Wet Weather Management Program,
McCandless Township Sanitary Authority, Pittsburgh, PA. Project
Manager responsible for engineering services for Lowries Run
sewershed to address tongstanding concerns over the amount of
extraneous water conveyed by the Lowries Run Interceptor.

Ross Township, Hodil Road Overflow Data Analysis, Pittsburgh,
PA, Project Manager responsible for analysis of flow monitoring data
to determine quality, instatlation information, and profile of
hydrologic conditions of past overflow events.

Pine Creek Flood Mitigation, Etna Borough, Pittsburgh, PA. As the
Consuttant Engineer for Etna Borough near the City of Pittsburgh,
Buchart Horn has been involved in a number of projects related to
the mitigation of flooding from Pine Creek. In September of 2004,
Ftna Borough experienced catastrophic flooding of Pine Creek due
to Tropical Storm lvan. Buchart Horn provided continual on-site
support following this event, Including infrastructure assessments,
debris removal, emergency funding applications, and engineering
sarvices required to restore normal infrastructure operations.
Subsequently, we have supported a program of long term
improvements to Pine Creek featuring over $1.2 million in
DCED/PADEP funded projects.

Farmerie Alley Flood Drainage Improvements, Etna Borough, PA,
Design of drainage facilities and package pump station for
stormwater conveyance.

poplar Street Slope Stabilization, Etna Borough, PA. Design of a
retaining wall along Poplar Street to correct slope failure due to
undercutting of Pine Creek streambank during flood events.
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Tony B Kitzmiller, PE

Mine Shaft/Portal Engineer

Education:

Bachetor of Science/Civil
Engineering

Registrationleertiﬁcations:
Professional Engineer

Years of Experience!
28

Mr. Kitzmiller has more than 10 years of coal mining experience as
poth a Superintendent and a Project Engineer.
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Coal Mining Experience, 10+ years
Chief Engineer at the Blacksville Division.

Supervisor of Design and Construction of Northern West Virginia
Region.

. Duties; Supervised 13 surveyors and resident engineers.

. Permits - Pa mine subsidence, well permits for fongwall
mining thru oil and gas wells, water discharges, sturry and
refuse construction. New shaft permits for drilling and
conventionat sinking.

. Designed bridges, roads, etc, and hetped resolve underground
mining problems.

. Managed methane drainage wells including construction of
same.

. Project manager for outside construction. Annual budget
varied from 10 to 17 million annually.
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williamson Shaft Contracting, 2+ years
Project Engineer and Superintendent

As Superintendent:

. Batched concrete on site at mine shafts under construction.

. planned daily work schedule. pProcured materials and
equipment for shaft construction.

. Worked three shifts per day. birected the work force.

As Project Engineer:

. Calculated excavation, concrete, and reinforcing quantities
for new shaft construction.

. prepared drawings for underground rotary dump and shaft

buitding.
. prepared monthly invoices for numerous projects.
* Inspected the various projects on a biweekly schedule.

Additional Experience

To Date: Performed design of water distribution systems and some
sewer design. Assembled specifications, bid projects, secured
permits and awarded contracts. Project manager for numerous
water and sewage systems.

Alrport RPR, two years. Repaired and renovated existing runways
and taxiways plus airport drainage and tighting systems. Also
inspected placement of P401 asphalt.

Owner/Operator of Hydro Engineering and Contracting, 10 years.
performed sandblasting and painting of chemical tanks, water
towers, heat baked tinings specialties, and installed speciat floor
coatings to meet certain lab and shop requirements.

Project Manager for Comsat Corporation of Washington D.C., 3.5
years. Installation of microwave transmission towersto a second
earthstation, managed 50,000 sq ft new construction expansion to
the existing Edam Earthstation. Construction facility included new
power switching yard, internal switch gear, UPS system, new A/C
and Turbine engine emergency power. Numerous other items
related to new construction.
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Thomas T Dancsecs, PE
Hydrology

Education:

Bachelor of Science/Civil
Engineering

Registrations/Certifications:
Professional Engineer
Years of Experience:

20

Professional Affiliations:

American Saciety of Highway
Engineers

Mr. Dancsecs has 20 years of experience in the field of hydrautics
and drainage design. His background includes design of drainage and
stormwater management systems for a variety of transportation
projects, as well as experience in hydraulic modeling and
permitting. He is famitiar with the drainage design standards for
numerous state transportation departments and agencies. in
addition to drainage design for roadways, Mr. Dancsecs’ abilities

—
include hydraulic modeling for bridge projects over waterways, 5
floodplain analysis, design of detention/retention ponds, scour 3
analysis, design of underground detention systems, culvert design ol
and analysis, stream encroachment permitting, and NPDES W
permitting. =i
preliminary Design, Route 168/Benigno Boulevard intersection, E}’
New Jersey DOT, Borough of Belimawr, Camden County, NJ. o
Design of safety and traffic flow improvements to intersection of NJ o
168 and Benigno Boutevard, including widening for turn lanes, D
consolidation of driveways on east side of NJ 168 to align with a
realigned Benigno Boulevard, new coordinated signals, lighting, T
stormwater management. r‘;%

Southard Street Bridge Replacement, initial/Final Design, New
Jersey DOT, Trenton, NJ, Highway Engineer responsibte for
roadway drainage design. Also assisted with utitity relocation issues.

Route 206/Crusers Brook, Final Scope Development for Bridge
Replacement, New Jersey DOT, Montgomery Township, NJ.
Highway Designer responsible for oversight/coordination with
subconsultant performing hydraulic modeting for sizing of bridge

opening as well as stormwater management design.

United States Avenue Bridge Replacement, New Jersey DOT,
Lindenwold, NJ. Highway Designer responsible for utility relocation
efforts, including identifying conflicts, developing schemes of
accommodation, devetoping utitity checklists, preparing utility
agreement plans and specifications. performed oversight of
roadway drainage design and stormwater management. Also
assisted with intersection grading, maintenance and protection of
traffic, environmental permitting, and public involvement.

Route 9 Sidewalk Improvements, NJDOT, City of Northfield,
Atlantic County, NJ. Task Manager responsibte for performing a
complete analysis of the existing roadway drainage system within
the Route 9 project limits, including spread calcutations, inlet
capacity, and storm pipe capacity. Developed a pretiminary design
for an improved roadway drainage system that would atso collect
runoff from proposed sidewalks. Investigated stormwater
management facility tocations to comply with NJDEP regulations,

Marlton Circle Elimination, Evesham Township, NJ. Task Manager
responsible for identifying ali properties impacted by the circle
elimination project, and checking impacted properties for
compliance with the State Highway Access Management Code.
Classified all access changes as Adjustments, Modifications, or
Revocations and prepared access cutouts per NJDOT criteria. Used
Autoturn program to establish design vehicle turn paths and site
circulation. Also performed oversight of drainage design and utility
relocation.

patterson's Mill Bridge and Avella Bridge Replacements, PennDOT
District 12, Uniontown, PA. preliminary and finat design services
for the replacement of patterson's Mill Bridge (SR 4029) over the
North Fork of Cross Creek and the replacement of Avella Bridge (SR
4029) over the Middle Fork of Cross Creek.
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Teresa Blauch, PG

Geologist

Education:
Bachelor of Science/Geotogy

Coursework/MODFLOW Computer
Modeling

Coursework/Naturat Attenuation of
Chlorinated Sotvents in
Groundwater

Registrations/ Certifications:
Professional Geologist

OSHA 40-Hour Hazardous Waste
Operations & Emergency Response

Underground Storage Tank Closure
Years of Experience:

20

Professional Affiliations:

Society of Women Environmental
Professionals

Ms. Btauch has had varied experience in geotogy and hydrogeotogy.
She has applied her knowledge of these two areas to soil
investigations, groundwater studies, remedial investigations,
underground storage tanks and environmental site assessments in
both the private and public sectors in West Virginia, Virginia,
Marytand, New Jersey and Pennsylvania. Some of her responsibilities
have included direct drive soil cotlections and soil gas surveys.
Groundwater studies have involved supervising well installation and
development, selecting potential water supply well sites, water
feasibility studies, and determining hydraulic gradient and
direction. She has aided in implementation of vacuum extraction
systems and air stripping towers and supervised excavation of m
contaminated materiat. Underground storage tanks included
delineation of contaminated areas, registration, rernoval and
closure of tanks according to state regutations. Some closures have
proceeded to a groundwater characterization study and eventual
remediation. With the advent of Pennsylvania’s Act 2 "Land
Recycling Program” and updates in New Jerseys "Technical
Requirements for Site fnvestigations”, she has kept up-to-date on
hoth the academic requirements and the regulatory changes.
Environmental site assessments according to ASTM Guidelines have
been conducted on agriculturat areas, commercial areas, and
industrial areas. The assessments involved assessing past and
present activities as to their potential negative jmpact on the
surrounding environment.
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Clock Towers Site Groundwater Remediation, General Dynamics,
Lancaster, PA. Professional services for monthly site visits,
monitoring via modem every other day, system troubleshooting,
rminor repairs and maintenance of equipment, carbon change-out (if
necessary), sermi-annual PADEP well search, monthty effluents
sampling and analysis, semi-annual groundwater sampling and
analysis, annual groundwater sampling and analysis, quarterly water
tevel monitoring, and biennial residential well sampling.

Water Supply Test Well, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-drilling ptan and installation of a
test well.

Buchart Horn "Brownfields” Headquarters Preliminary
Environmental Site Assessment, York, PA, Engineering Geologist
responsible for conducting environmental borings and cores for
analysis of volatile organic compounds and heavy metals. Provided
technical support on how o properly close storage tank located
within a concrete vault,

General Machine Act 2 Special Industrial Site Closure, York, PA.
Senior Geologist who conducted a fate and transport analysis of an
abandoned manufacturing facility to comply with requirements of
Act 2 "Land Recycling Program”, Special Industrial Sites. Using data
generated from slug tests, determined hydraulic conductivity of
underlying unconfined aquifer. Determined groundwater flow rate
and direction from water levels in monitoring wetls,

Loucks Mill Road Plant Remediation, Northrop Grumman
Corporation, York, PA. site had been used for manufacturing metal
furniture. It was abandoned in the late 1980's. A Phase |
environmental site assessment was conducted on this 10.4-acre site
according to ASTM guidelines. The Phase 1 and resultant follow-up
resulted in 45 Areas of Concern {AQC). Each AOC was investigated
using appropriate field techniques. Soil samples were collected to
characterize the subsurface. Groundwater monitoring wells were
advanced to determine groundwater flow direction and the
influence of an on-site stream on the water table. Slug tests were
performed on select wells, and the data was used to generate
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aquifer characteristics fromn computer-aided programs. The
technical requirements for obtaining a release of liabitity under Act
2 "Land Recycting Program’ Site-Specific and Statewide Health
standards for soil, groundwater and surface water were
ascertained. Coordination with PADEP personnel was maintained.
Physical properties of the on-site contaminants (including heavy
metals and chlorinated solvents) were reviewed and incorporated
into the site conceptual model.

Kennedy Van Saun Health Risk Assessment, Danville, PA.
Engineering Geologist responsible for the instatlation of monitoring
wells for industrial site in response to a release of petroteum
products. Collected groundwater and surface water samples to
determine impact on the waier quality.

Kaystone/Adsco Landfill, Adams County, PA, Engineering Geotogist
who conducted azimuthal resistivity survey to characterize fracture
orientations. Collected groundwater samples quarterly as per PADEP
requirements.

Knox Gelatin Supplemental Remedial Investigation Work Plan
Preparation, Camden Redevelopment Agency, NJ. Development of
a Remedial Investigation Work Plan invalving fietd investigation to
collect and analyze soil and/or groundwater samples for presence of
hazardous materials.

Southard Street Bridge Replacement, Initial/Final Design, New
Jersey DOT, Trenton, NJ. Development of ptans for three-span
over steel structure over US Route 1 and Conrail, including bridge
design, highway design, utility engineering, right-of-way,
geotechnical engineering, drainage, traffic detour, lighting,
permitting, hazardous waste investigations and context sensitive
design.

Hazardous Waste Investigations indefinite Delivery Contract, New
Jersey DOT, statewide, NJ. Engineering Geologist responsible for
geophysicat surveys, borings, Geo-Probe sampling, monitoring well
instaltation, and groundwater and surface water testing to
determine impact on future road improvements.

NJDOT-owned Maintenance Yards, Trenton, NJ. Senior Geologist
who comprised and implemented NJDEP-approved remedial action
work plans at five maintenance yards. Performance of activities
adhered to NJDEP regulations and guidance. Supervised the removal
of dry wells at two of the maintenance yards. Cotlected requisite
confirmatory soil samples. Conducted groundwater investigations at
all five mainterance yards. Supervised monitoring well installation
and groundwater sample collection. Compared analytical resutts
with groundwater quality criteria. Determined contaminant trends
hased upon historic data. Provided remedial action progress reports
to NJDEP.

Agway Energy Products, Washington Plant Remediation, NJ.
Senior Geologist responsible for conducting site characterization and
remedial investigation in a glacial tilt environment. Tasks included
monitoring well installation, groundwater sampling, Geo-probe soit
sampling, and a receptor study. The vertical and horizontal
delineation of both soil and groundwater contamination was
jnvestigated. Discussed remedial options with NJDEP, and agreed
upon possible rectassification of aquifer. Provided necessary NJDEP
documentation.

Washington County Water & Sewer, Water Intake Rehabilitation/
Relocation Study, Sharpsburg, MD. Engineering Geologist
responsible for regional groundwater study via published data, area
reconnaissance, and fracture trace analysis to determine if an
economical supply of groundwater could be obtained from the
underlying aquifer and where the optimal tocation of the wells
would be.

800 274-2224 | wew, bh-Da.com
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Matthew J Leisses

Environmental Scientist

Education:
Coursework/Biotogy

Coursework/Rosgen Applied
Geoftuvial Morphotogy Levet 1

Coursework/38-Hour Wetland
Delineation Program

Coursework/Pennsylvania
Stormwater Symposium

Coursework/Native Plants
Coursework/Wetland identification

Coursework/EPA Mid-Atlantic
Region 3 Macroinvertebrate
Training

Years of Experience:
4

professional Affifiations:

Codorus Creek improvement
partnership/Chair

Codorus Creek Watershed
Association

Watershed Alliance of York/ Board
Member

Mr. Leisses has worked in and around streams and wettands and has
extensive knowledge of aquatic monitoring; native and invasive
plant species; riparian buffers; streambed restoration; workshop/
lesson ptan research, development, and implementation; grant
writing; and community relations. in his prior work for the Codorus
Creek Improvement partnership, he has experience in identifying
wetlands, stream restoration, in teaching watershed education, and
has frequently attended workshops on varying wetland and
watershed topics. His field experience includes habitat assessment;
chemical, physical, and biotogical water quality monitoring; and
coordination and execution of watershed restoration.
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in addition to his extensive field experience, Mr. Leisses has worked
on a variety of environmental documentation including, but not
limited to PA Department of Environmental Protection Permits and
various NEPA documents, He routinely submits permits to PADEP for
various clients. He has also been involved in meetings with USACE,
USFWS, PADEP, PennDOT, and NJDOT. Mr, Leisses has established
relationships with several governmental agencies along with
numerous non-profit environmental groups.
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Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA,
Buchart Horn obtained an emergency permit to fix and stabilize the
Hartman Run stream due to significant damage to the gabions
during a storm event, and proposed improvements consisting of re-
atignment of the stream and installation of rock vanes to redirect
the flow to reduce near bank shear <tress along the outside bend
(previous location of gabion baskets).

Water Supply Test Well, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-dritling plan and installation of a
test well,

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Completion of a River
Conservation Plan (RCP) and subsequent development of an
interactive GIS Watershed Toolbox that includes recommendations
for preservation, conservation, and restoration of the resources of
the Caonewago Creek Watershed.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA, Project Manager responsible for background
research, basic data collection, analysis of issues and development
of recommendations needed to prepare a long-term management
ptan for the entire Muddy Creek Watershed.

Retainer Services for Water Projects, West Manchester Township
Authority, York, PA. Retainer services for design of small scale
water projects, including water main replacements, permitting, and
review of proposed designs, as well as several larger projects of
note, inctuding the design of a groundwater well for public supply, a
vulnerability assessment, and a security upgrade study.

Riverfront Park: Riverbank Stabilization and Flood Control Design
and Construction Management, City of Sunbury, PA. Preliminary
assessments and studies, schematic and final engineering designs,
and bidding and construction phase services for the riverfront park
and associated facitities, including design of appropriate
stabilization and restoration measures for the riverbank and
preserving the structural integrity of the existing levee/ floocdwall
system.

Packers istand Water Main Replacement, PA American Water,
White Deer District, Northumberland Borough, PA. Design of a
water main replacement using HDD with multiple river crossings.
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HEIEN, NS

800y 274-2224 | www, bh-ba.com



West Manheim Water Main Extension Wetland Determination,
York Water Company, Adams County, PA. Project Manager
responsible for on-site determination as to presence or absence of
wetlands in vicinity of five proposed water line stream crossings and
approximately 4,000 feet of proposed atignment between Hostetter
Road and Sell's Station Road in Oxford, Mount Pleasant, and Union
Townships.

Bullfrog Valley Run PADEP Permits, Township of Derry Board of
Supervisors, Hershey, PA, Preparation and obtaining of PADEP
permits GP 5 and GP 11 for construction of a footbridge.
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Broad Creek Basin Sewer Rehabilitation, Washington Suburban 3}
Sanitary Commission, Laurel, MD. Final engineering design, field ‘L}
investigations and constructability reviews, preparing bid packages, D
and conducting a community outreach program for pipe =z
rehabilitation and stream restoration in Broad Creek basin. foe
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Laura M Danko, PWS

Environmental Scientist

Education:

AAS/Horticulture and Landscape
Design

Bachelor of Science/ Environmental
Science

Graduate Coursework/Master's
Program, Environmental Resource
Management

Registrations/Certifications:

Professional Wetlands Scientist

Years of Experience:.
15

Professional Affiliations:

York County Master Gardener
Program, MAEScapes Educational
Series, Curricutum Educator for
rain-gardening initiatives use of
native plant species, and
identification and replacement of
invasive ptant species

Cumberland County Master
Gardener Program, Education
Symposia Committee Chairperson
dedicated to developing and
facilitating horticulturat and
ecological educational programs
for the benefit of our local
communities

Ms. Danko is certified as a Professional Wetlands Scientist with 15
years of experience providing technical and managerial
environmental and ecological consulting on a wide range of natural
resources planning, conservation, and design projects. Her
experience includes conducting wetland/environmental delineations
and function/value assessments; wetland, stream, and wildlife
habitat restoration and mitigation design; regulatory permitting
services; environmentat monitoring services; wetland and stream
construction management and inspection; natural resource
inventories; wildlife species, habitat, and biodiversity survey and
analysis; technical document and open-end contract proposal
development; project committee and advisory board liaison
services: coordination and facilitation of project meetings, pubtic
events, and presentations; development of technical project
documents and specifications; quality control review of technical
reports; preparation of construction specifications, bid documents,
and cost estimates; and technical and impact analysis documents
including feasibility studies, hydrology determinations, habitat
studies, species studies, and NEPA documents.
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Packers Isiand Water Main Replacement, PA American Water,
White Deer District, Northumberland Borough, PA. Design of a
water main replacement using HDD with multiple river crossings.

Riverfront Park: Riverbank Stabilization and Flood Controi Design
and Construction Management, City of Sunbury, PA. Preliminary
assessments and studies, schematic and final engineering designs,
and bidding and construction phase services for the riverfront park
and associated facilities, including design of appropriate
stabilization and restoration measures for the riverbank and
preserving the structural integrity of the existing levee/floodwall
system.

Water Supply Test Weli, New Freedom Borough, PA, Coordination
with PADEP, preparation of pre-drilling plan and installation of a
test well.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Background research, basic data collection,
analysis of issues and development of recommendations to prepare
a long-term management plan for the Muddy Creek Watershed.

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Environmental Scientist
responsible for development/compilation of natural resource data
and development and assessment for watershed protection,
conservation, and restoration strategies.

Sewage Facilities Expansion Design, Bonneauville Borough
Municipal Authority, PA. Environmental Scientist responsibte for
wetland/stream and site investigation for construction plan and
permit application, development and submittal of State General
Permit application for environmental impact, and initial concept
development/ recommended strategy for stream stabilization
efforts.

Watershed Study, St. Mary’s County, MD. Project Manager
responsible for the study of two watersheds to determine areas
considered suitable for development. Project involved both GI$
analysis and ground-truthing to determine sensitive areas
throughout each watershed that were in need of protection. Study
included consideration of numerous rare, threatened or endangered
species, including the dwarf wedge mussel, a federal endangered
species. Final product consisted of a Sensitive Area Protection
Report and Mapping.

800 774-72224 ;7 www.bh-ba.com @
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County Park Wetland/Area 6 Stream Restoration, Department of
Planning, Bureau of Environmental Services, Carroll County, MD.
Project Manager responsible for a comptex design project to restore
proper channel dimensions to an urban stream and to create viable
wetlands. The project involved stream bank stability restoration,
stream geometry restoration, re-vegetation, wildtife habitat
creation, creation of stormwater management and water quality
improvement/Best Management Practices {BMPs), creation of a
wetland to provide wildlife habitat, and detainment of high storm
flows.

—
Winters Run Wetland Delineation, Department of Environmentai o
Protection and Resource Management {DEPRM), Baitimore S“:
County, MD, Performed wetland and stream delineation on an &

approximatety 25-acre tract of land as part of the Baltimore County =
Winters Run Stream Restoration Project. Responsibilities included )
performing initial site assessment, wetland/stream field- a5}
delineation, and preparation of wetland/stream delineation report. ?_\M
Potee Street Bridge Replacement, City of Baltimore and Maryland L

State Highway Administration. Environmental Manager responsible -y
for the preparation of a Joint Federal/State Permit application =

including pertinent graphic plates depicting wetland and stream LA

impacts, review of roadway design for determination of impacts,
wettand avoidance and minimization efforts and alternative
analyses, selection and design of the wetland mitigation site,
regulatory agency coordination, development of Categorical
Exclusion document to fulfill NEPA requirements, coordination with
Chesapeake Bay Critical Area Commission (CBCA) for impacts within
the Critical Area and associated 100-foot buffer, development of
CBCA mitigation plans totaling more than three acres, presentation
to the CBCA Commission for request of project and mitigation
approval,

Rock Creek, Woodrow Wilson Bridge, Maryland State Highway
Administration and Virginia Department of Transportation,
Developed vegetative restoration plans, landscaping plans,
construction specifications, and quantity and cost estimates for fish
passage improvements and bank stability measures for Rock Creek in
Rock Creek National Park, Washington D.C., as part of the
compensatory stream mitigation for the Woodrow Wilson Bridge
Replacement project.

00 774-2224 ] www.bh-ba.com
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Tiffany S Bates

Fnvironmentalt Scientist

Education:

Bachelor of Science/Environmental
Biology

Years of Experience:
2

Ms. Bates is an Environmental Specialist in Buchart Horn's
Environmental Planning Group. Her background includes an
internship with the PADEP Bureau of Mine Reclamation. Her
experience includes environmental permitting for transportation
projects, including stream and structure assessments, air quality
assessments and wetlands delineations, Phase | Environmental Site
Assessments, and identification of acid mine drainage sites.

“JNNS3Y
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Broad Creek Basin Sewer Rehabilitation, Washington Suburban
Sanitary Commission, Laurel, MD, Final engineering design, field
investigations and constructability reviews, preparing bid packages,
and conducting a community outreach program for pipe
rehabilitation and stream restoration in Broad Creek basin.

Knox Gelatin Supplemental Remedial Investigation Work Plan
Preparation, Carnden Redevelopment Agency, NJ. bevelopment of
a Remedial Investigation Work Plan involving fietd investigation to
collect and analyze soil and/or groundwater samples for presence of
hazardous materials.

sareg § Aue

sandford Avenue Bridge Replacement, Union County, Plainfield,
NJ. Design, construction administration, and inspection for the
replacement of sandford Avenue Bridge (P114) over the Green
Brook.

site Grading/Drainage Plans for Aircraft Parking Aprons and
Ramps, St. Tammany Regional Airport, Covington, LA. Preparation
of site grading and drainage plans for construction of new aircraft
parking aprons and ramps for T-hangars and fixed-base
operator/commercial hangars, a connector taxiway, and a 1000
runway extension including detention ponds, piping, and box
bridges.

Modern Landfill, NPDES Permit Renewal, York, PA. Preparation of
application for renewal of the National Pollutant Discharge
Elimination System Permit for existing wastewater treatment plant
and sediment pond discharges.

Assessment of Underperforming Water Supply Wetl, New
Freedom Borough, PA. Assessment of a poorly performing water
supply well that included review of documentation for all Borough
wells, a site visit, and a summary report.

Community Park, East Berlin Borough, PA. Re-design of community
park tayout in East Berlin that involved revising master plan in
accordance with DCNR requirements, delineation of Phase |
construction limits, pretiminary design, final design and
construction documents. Elements inctude a bike path, parking
areas, playgrounds, ball fields, and tandscaping with a variety of
plantings.

River Park Improvements, Borough of Columbia, PA, Preliminary
and final design, tand development submittal, bidding and
construction phase assistance, resident representation, and other
related services for park improvements including roads, parking,
and river access.

Orphan Mine Pool Action Pian, PADEP Bureau of Mine
Reclamation, Statewide, PA. As an Engineering, Scientific, and
Technical Intern with the Mining and Reclamation Advisory Board,
assisted in the accurate location of 400 high-volume Acid Mine
Drainage discharges located on abandoned mine sites throughout
the bituminous and anthracite coalfields in PA, including flow
measurements, GPS locations, and cotlection of chemical samples.

800 274-2224 | www.dh-ba.com EOE
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Perry P Sgrignoli, PLS

Surveying

Education:

Coursework/Architectural Drawing
and Engineering Studies

Coursework/Mechanical
Engineering Studies

Registrations/Certifications:

Professional Land Surveyor

Years of Experience:
27

As Chief of Surveys, Mr. Sgrignoli directs, coordinates, and
supervises field survey Crews, designers, and CADD operators on GPS
surveys, ground controt for aerial mapping, property surveys,
topographicat surveys, construction stakeout, right-of-way surveys,
tegal descriptions, cost estimates, street and drainage designs,
right-of-way plats, stormwater management, recreational and
industrial park designs, office building site plans, and parking lots.

Corridor H Final Design, WVDOT, Grant County, WV, Design and
development of construction documents for a four-lane divided
highway with two major structures and a minor third structure
including drainage and specialized erosion and sediment control due
to the project location and ecological sensitivity of Greenland Gap.

SARAA, Frankiin County Regional Airport Runway Safety Area
Improvement, Chambersburg, PA. Design of excavation and
grading required to bring the RSA into compliance with FAA
requirements inctuding the etimination of a ridge to the north of the
runway that penetrates the EAR Part 77 transition surface. Design
improvements for runway safety area using borrow from an
“ghstruction to air travel”; excess borrow from obstruction removal
used as initial fill placement for future taxiway, apron, and other
improvements.

SARAA, Capital City Airport, Drainage System Improvement,
Phase I, New Cumberland, PA. Design of an oil/water separator
system for the northeast drainage area and repair the break in the
24" diameter PVC stormwater pipe.

Design of Silver Spring Clearwell, Pennsylvania American Water,
Mechanicsburg, PA. Engineering, design, bidding, and construction
services for a 500,000-gatlon baffled clearwell storage tank and
related piping in Cumberland and York Counties.

Reservoir Upgrades and Cover Replacement, Hellertown Borough
Authority, PA. Design, permitting, bid phase, and construction
oversight for upgrades to the Borough's main reservoir and
replacement of the floating cover.

Wastewater Collection and Treatment System Evaluation, USPFO
for PA, Fort indiantown Gap, Annville, PA, Wastewater collection
and treatment system evaluation and development of capacity
assurance plan to etiminate all overflows by 2010 as required by
NPDES permit.

Wastewater Treatment Plant Upgrade and Expansion, Gettysburg
Municipal Authority, PA. Design of improvements to upgrade
treatment to meet effluent requirements of the Chesapeake Bay
Tributary Strategy and to expand capacity to 3.45 MGD as described
in the Act 537 Sewage Facilities Plan.

Wastewater Treatment Plant Upgrade, Dover Township Sewer
Authority, PA. Professional engineering services for the design of
improvements to the facilities to uperade treatment to meet the
effluent requirements of the Commonwealth of Pennsylvania’s
Chesapeake Bay Tributary Strategy. inctuded inspection and
construction phase services.

BNR Improvements, Springettsbury Township Wastewater
Treatment Plant, York, PA. Design of a Biological Nutrient Removal
(BNR) upgrade of the existing treatment plant in order to comply
with the proposed effluent nutrient limits required by the
Chesapeake Bay Strategy.

800 274-2724  www.bh-ba.com
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John E. Nottingham, P.E., P.S.

Mr. Nottingham has served as iead Geotechnical
Engineer on numerous government and commercial
design and construction projects. His responsibilities on
these projects include direction and coordination of all
geotechnical engineering activities. Duties on these
projects have included foundation investigation report
production, foundation and retaining wall design, fill
embankment and cut slope design, dam design and
analysis, slope stability analysis, pavement design,
design of drainage systems, supervision of subsurface
drilling programs, field activity coordination, laboratory
data computation and processing, performance of field
work, client relations, and supervision of staff and
project level geotechnical engineers.

Fields of Competence

» Highway & Airport Geotechnical Design

» Foundation Investigations

e Pavement Analysis and Design

o Landslide Analysis & Remedial Design

« Ground Water and Seepage Analysis & Design
« Retaining Wall Design

e Mine Subsidence Investigations

o Forensic & Insurance Investigations

» Construction Monitoring

¢ Personnel Management

e Project Management (schedule and budget)
e Project Estimating

Education

*®

[ ]

BS., Civil Engineering, West Virginia University - 1987
M.S,, Civil Engineering, West Virginia University - 1995

Registration/Certifications

[ ]

Registered Professional Engineer in West Virginia.
Registration No. 12357 (since 1994}

Registered Professional Surveyor in West Virginia.
Registration No. 1495 (since 1995)

Employment History

-

November 2002 ~ Present

Branch Manager, Novel Geo-Environmental, LLC

1997 - November 2002

Geotechnical Services Manager, Triad Engineering, Inc.
1996 - November 2002

Senior Engineer, Triad Engineering, Inc.

1993 -~ 1996

Project Engineer, Triad Engineering, Inc.

1988 - 1993

Staff Engineer, Triad Engineering, Inc.



Client:

WV DEP
Office Abandoned Mine Lands &
Rectam

116 Industrial Dr
Qak Hill, WV 25901

AML Remediation Project

Wet Mine Seals

Bat Gate installation

Site Stabilization
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WVDEP, Terry Branch Portals &
Refuse Remediation Design

Buchart Horn is providing design services in support of the West
Virginia Department of Environmental Protection Office of
Abandoned Mine Lands and Reclamation for the reclamation of the
Terry Branch Portals and Refuse in Wyoming County. Services include
site surveys, development of preliminary and final plans, preparation
of cost estimates, specifications, and potentially construction
inspection services. Buchart Horn is also coordinating/overseeing the
work of geotechnical consultants.

The project location is near the Town of Mullens, and is situated
within the Guyandotte River watershed. Site features include five
mine portals, five collapsed portals, one fan house, and a coal refuse
pile that has steep slopes and is eroding into the creek. The area is
used extensively for recreational purposes by a local sportsman’s
club, and is also accessible by ATV's. The existing site poses severat
threats to area residents and users of the area. Five of the portals
are open and evidence of visitors, household garbage and other
debris can be seen inside of the openings. The fan house is
deteriorating and the large metat fan is still present. The refuse pile
has steep and unstable stopes. The slopes have the potential to slip
and create a dam across the creek. This situation could pose a
flooding hazard to the downstream residents.

Buchart Horn’s remediation design includes the following features:

e Regrade and install underdrain to establish positive drainage
around all mine portals

« Provide dry seals for the collapsed portals and bat gate mine
seals for the open portals

« Provide removal of all structures and equipment including fan
house and mine cars

o Delineate areas to obtain necessary s0il cover
o Reestablish vegetation on all disturbed areas

800 774-2224 | wwiw.bh-ba.com
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Client:

WV DEP
601 57th Street SE
Charleston, WY 25311-1250

Water §ysterﬁ' 'i_r_'np'ac_t Evé_am_zgtioh_ _

WV DEP Water Line Feasibility
Studies

studies of water suppties for three communities in southern West
Virginia: Bone County Rts. 28, 28/1, and 28/1, served by the Boone
County PSD; Fairdale, Raleigh County Rtes. 1/12 and 2/4, served by
Glen White—Trap Hill PSD; and Mercer County Rts. 71/11 and 71/ 20
served by Lashmeet PSD. The studies are intended to verify whether
the areas have been affected by pre-law (prior to August 3, 1977}
mining activities and would be valid candidates for funding for
improvements. The scope of services for each area includes field
reconnaissance of the study area to define affected residences and
business to be evaluated, review of historical data for the areas,
field sampling and analysis of water supplies, interviews with local
residents, development of mapping showing pre- and post- mining
characteristics for the areas, and development of a report
summarizing the findings of the studies.

200 274-2224 | v, Dh-ba.com
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Client:

pennsylvania Department of
Environmental Protection

A_i_n'ar:\doned Mine Reqa'matm_ o

Established Positive Drainage
Regrade/Rectaim Site .

Site Grading Plan, Acid Drainage
Mitigation, Abandoned Strip Mine,
Buckeye Run

As part of a U.S. Office of Surface Mining site restoration, Buchart
Horn, Inc. designed a site grading plan for the surface mined, 67-
acre Buckeye Run area in southwestern Clearfield County, PA. The
area had been abandoned for over 40 years.

The runoff discharged from the mined area contained high levels of
dissolved iron and aluminum sulfates in conjunction with pH vatues
tess than 4.5 (acidic). it is produced when oxygen dissolved in water
reacts with pyritic (iron sulfide} materials found in association with
most coal deposits. Acid mine drainage {AMD) degrades the water
quality of streams and water supplies, often to the point of
eliminating all biological activity within the AMD-contaminated
stream.

in addition to the pollutants, there were also several dangerous
highwalls and spoil piles remaining from the final cut of the surface
mining operation. Buchart Horn developed regrading/erosion and
sediment control ptans to eliminate the highwalls, the low points,
and various spoil pites. Stormwater and normal surface water were
conveyed in vegetated swales to tributaries of Buckeye Run. The
vegetated swales prevent erosion and further assist in keeping runoff
away from potentially acidic materials.

200 274-7274 | www bh-ba.com
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Client:

Oakland Public Service District
768 Carothers Rd
Weirton, WV 26062

Water Quality Studies and Treatment

Oakland Public Service District,
Water System Improvements

The Oakland Public Service District (PSD), located in Hancock
County, West Virginia, is operated under the West Virginia
Department of Health and Human Resources Bureau for Public
Health, Permit Number WV3301517. This PSD operates two separate
water distribution systems: the Golden Keys System and the Qakland
System. Buchart Horn prepared a Preliminary Engineering Report and
assisted with a funding apptication submitted to the West Virginia
Infrastructure and Jobs Devetopment Council for water system
improvements to the Oakland System,

The area involved is located northeast of the City of Weirton and
southeast of the City of New Cumberiand, generally around Wylie
Ridge Road and Hardins Run Road. The system is comprised of three
main parts: the four active wells and treatment facility, the
distribution mains, and the 200,000-gatlon water standpipe.

The current raw water sources contain high concentrations of iron
and manganese, and the P5D had received water quality complaints
from its customers. The Public Service Commission of West Virginia
ordered the PSD to develop alternatives for the removal of iron and
manganese, including the construction of a treatment facility or the
purchase of water from an adjacent utility. Buchart Horn
recommended in the Preliminary Engineering Report the installation
of filters to remove these high concentrations of iron and
manganese.

The Wheeling Office of Environmental Health Services District
Office's November 10, 2005 Sanitary Survey recommended an
evatuation of the inside and outside coating of the existing water
storage tank. The coating has reached the end of its life expectancy.
In addition, the existing available water volume is not sufficient
during peak day demands and fire demands. Buchart Horn
recommended both the construction of a new tank in addition to the
rehabititation of the existing water tank.
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At the request of potential customers, new distribution mains are
recommended to be extended east of Wylie Ridge Road. The new

water mains are to be installed in portions of Chapman Road, Gibson

Road, Tope Road, and Cameron Hollow Road.

Upon consideration of the preliminary funding application, the
Infrastructure and Jobs Development Council determined that the
District should utilize an available Hancock County grant, a local
contribution, pursue a Bureau of Public Health (BPH) design grant
and a Rural Utilities Service loan to fund the recommended water
system improvements.

800 274-2224 | www.bh-ba.com
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Client:

WVDOT

Building Five

1900 Kanawha Boulevard East
Charleston, WY 25305-0430

COE Permitting
Open Channel Drainage
Site Stabilization

5

WVDOT, Corridor H, Section 4,
Final Design

Buchart Horn provided preliminary and final design services for an
approximately two-mile segment of Corridor H near Greenland Gap
in Grant County, WV. The project also included two major bridges
and one minor stream crossing.

initially, we were responsible for a watershed-based study of the
offects of several alignment alternatives on a major four-iane
highway on new alignment. The project site was in a naturatly
sensitive area surrounded by historic rural residential villages, dense
old growth forests, vast agricuttural tands, pristine high quality
streams, habitat for rare and endangered species, and a unique
geological feature - the Greentand Gap.

Buchart Horn evaluated the existing preferred aiternative and
compared it to two options on an environmental basis. This study not
only looked at the direct jimpact to the immediate surroundings but
also looked at the impacts each alternative would have on the entire
watershed and sub-watersheds. The technical report generated from
this study was an in-depth evaluation of each watershed and sub-
watershed and how it would respond to various alignment options.
The results were recommendations on how to avoid environmentally

and culturally damaging impacts associated with the project.

Subsequent to the initial study, Buchart Horn advanced the project
through the pretiminary engineering phase and performed final
design.

Award

Buchart Horn was awarded an Engineering Excellence Award for the
2008 “Large Bridge Category” from the West Virginia Division of
Highways for the Dual Bridges on U548 (Corridor H) over Grant
County Bridge Route 1, North Fork Patterson Creek and Grant County
Route 42/3 through Greenland Gap near Scherr, West Virginia.

300 1747224 | wiwew.bi-ba.com
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Client:

US Army Corps of Engineers
City Crescent Building

10 South Howard Street
Baltimore, MD 21203-1715

Cot perviting

Drainage System Design

Olyphant Local Flood Protection
Program

Buchart Horn, Inc. proposed the instaltation of a system of inlets and
closed pipe to intercept runoff that would pond behind the levee
structures being considered as ftood protection for the Borough of
Olyphant. The U.5. Army Corps of Engineers originally suggested a
large concrete channel to collect the runoff, but the inlets and
closed pipe would achieve the same result with a greater degree of
safety and at lower cost.

The Stormwater Transport System as presently designed wilt collect
the runoff from storm events up to and including a 100-year storm
for a drainage area of approximately 80 acres. The system includes
738 feet of 72-inch-diameter concrete pipe; 154 feet of 60-inch pipe;
406 feet of 54-inch pipe; 417 feet of 48-inch pipe; 200 feet of 36-
inch pipe; and 33 concrete inlets.

200 274.2224 | www.bh-ba.com
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Client: Scranton Flood Protection Project

US Army Corps of Engineers

City Crescent Building Using preliminary plans prepared by the Corps of Engineers, Buchart
10 South Howard Street Horn, Inc. finalized design and prepared plans and specifications to
Baltimore, MD 21203-1715 produce complete and biddable construction contract documents for

a one mile flood controt project along the Lackawanna River in
Scranton, Pennsylvania. Significant major project features are
levees, mechanicatly stabilized earth (MSE} walls, concrete
floodwall, closure structures, interior drainage structures, and
removal of the Pocono Northeast Railroad Bridge.

Site St_abili_zaticn
Earth Wall Design

Drainage Structures

BOD 274-2224 ) www, bh-ba.com
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Client:

Harley Davidson Motor Company
Operations, nc.
1425 Eden Road
York, PA 17402

Water Quality improvements =~ .

Permit 'Ac:quisi_tidn L

Environmental Consulting, Harley
Davidson Motor Company

Since 1998, Buchart Horn, Inc. has been the environmental and
regulatory consultant for the York, Pennsytvania facility of Harley
Davidson Motor Company Operations, Inc. We address any issues that
arise related to solid waste {residual and hazardous), air quality, and
water quality.

Specific reporting requirements and services provided include the
following:

e Preparation of Pennsylvania Department of Environmental
Protection (PADEP) annual and biennial residual waste
reports

s Preparation of Environmental Protection Agency {EPA)
biennial hazardous waste report

» Preparation of EPA Toxic Chemical Release inventory Form R
Report

« Preparation of Pennsylvania Department of Labor & Industry
Bureau of Pennsafe Tier || Report

+ Preparation of EPA Air Information Management System
{AIMS) Report

« Preparation of Pennsylvania Department of Labor & industry
Bureau of Pennsafe Hazardous Substance Survey Form
{HSSF)

+  Aboveground and underground storage tank monitoring

e Annual update of Preparedness Prevention and Contingency
(PPC) Plan, Spill prevention Control and Countermeasure
(SPCC) Plan, and Off-site Response (OSR) Plan

« Preparation of PADEP 25R source Reduction Strategies

e  Monthly Audits of facility’s air, waste management, and
storage tank provisions to ensure environmental compliance

«  Preparation of Discharge Monitoring Reports (PADEP) and
Self-Monitoring Reports (Springettsbury Township}

« Preparation of Quarterly volatite organic compeunds (VOC)
emission reports for PADEP submittal

« Management of projects relating to environmentat
compliance and awareness

« Preparation of Title V Air Quality permit and management
of the associated monitoring program

« Review of environmental regulations to determine the
potential impacts to the facility

+ Assistance with efforts to obtain IS0 14001 certification

800 274-2224 | wrw bh-ba.com
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Client:

City of Germantown
1930 Germantown Road South
Germantown, TN 38138-2815

Stormwater Engineering " -~
?ef:m_it_Acqu_isit_ion } RN

Open Channel [_)'rz_\inag'e' RN

Howard Road Outfall Stormwater
Planning & Facility Design

This project consisted of a stormwater management plan and design
of retention and detention facilities to protect a downstream
residential area from flooding. protection was for rainfall events up
to the 100-year return interval.

This project resulted in the design and construction of the Howard-
McVay Detention Basin, as well as other needed drainage
improvements within the Howard Road Outfall drainage basin. The
Stout Road Detention Alternative Study, a part of the Howard Road
Outfall Alternate Detention Basin Study, involved development of
alternatives to stop flooding in a residential area currently drained
by a concrete-tined channel that was sized for a storm event
expected to arrive approximately every four years. This area
experiences frequent flooding due to the under-capacity channel.
Alternatives studied included rebuilding and enlarging the existing
channet, bypassing the existing channel with a box culvert, and
building a detention basin upstream of this area in order to slow the
drainage entering into the existing undersized channel. All of the
alternatives would require a Stormwater Pollutant Prevention Plan
(SWPPP) for construction.

800 274-2224 |

wwiw  bh-ba.com
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Client:

City of Charleston
p.0. Box 1026
Charleston, WY 25324

Site Stabi_tiz_a:t_i_on

Mainéehaﬁ_tg' of Traffic &

City of Charleston, Design of
Bridge Road Retaining Wall

Buchart Horn, Inc. was responsible for the design of a new retaining
wall on Bridge Street. Our responsibilities included not onty the
design of the wall, but roadway replacement, new sidewatk and
curb, drainage caltculations, and removal/replacement of drainage

intets to intercept roadway surface drainage from the new contours.

We used two types of retaining wall: modular block and pile and
lagging.

800 274-7224 1 www.bh-ba.com %b@
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Client:

wvDOoT

Buitding Five

1900 Kanawha Boulevard East
Charleston, WV 25305-0430

COE Permitting Support
Drainage Design
Site Stabilization

133104d
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WVDOT, 1-81 Tabler Station
Interchange

Buchart Horn is providing services for the study, design, and
preparation of construction contract plans and related documents for
the new Tabler Station Connector Road including modification of
ramps, replacement of overpass bridge and design of an industrial
access road. The project includes expansion of the existing Tabler
Station Interchange on [-81 just south of Martinsburg, replacement of
the structure carrying Route 32 over i-81, widening of Route 32
between I-81 and Route 11, and service and access roads.
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Client:

City of York

Department of Community
Development

Third Floor

1 Market Way West

York, PA 17401

Natu_r:a_l Stream Design
Open Channel Drainage

Permitting Assistance

Codorus Creek Corridor
Revitalization/Renovation, City of
York

Building on the success of its “Recapture the Riverfront” campaign,
the City of York, in collaboration with the Women’s Giving Circle,
the Codorus Watershed Endowment of the York County Community
Foundation, and other stakeholders, is taking the next step toward a
new Codorus Creek Corridor through the City.

Revitatizing the Codorus Creek Corridor is a major step in revitatizing
the City of York. To accomplish this, a series of community design
workshops garnered community leaders’ and citizens’ inputs atike.
Once the concepts were on paper, it became Buchart Horn's
responsibility to convert the conceptual drawings, sketches,

renderings, and descriptions to engineering drawings on which cost
estimates could be based.

During the firm’s work on the engineering drawings, we were
consulted a number of times regarding our opinions on various
solutions and approaches. We provided those professional opinions
and, when approved, incorporated them in the engineering drawings
and cost estimates.

Qur being under contract was an advantage to this major community
project, as we were able to make practical and logical changes to
the overall design under the terms of our contract. The result is a
series of drawings and cost estimates approaching the project from
different angles and directions, thereby providing civic leaders with
a more precise tool to use in their quest to secure funding for the
project.
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Client:

New York Wire

152 North Main Street
PO Box 0866

Mt. Wolf, PA 17347-0866

Stréah)/ Site Stabilization
Stlféam Realignment Design

Natural Design Techniques

1931044
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New York Wire, Hartman Run 5
L] - - (‘j:}

Stream Stabilization o
v

The New York Wire Company’s ML, Wolf facility, located in York g
County, PA, applied for and received a permit to erect gabion s
baskets along Hartman Run. The purpose of these gabion baskets was o~
to stabilize a short section of Hartman Run adjacent to the facility’s %w
driveway which was threatened by severe erosion. The design at the =
time called for gabions to be stacked four high to an etevation el
approximately 12’ above the stream. The resultant gabion basket o
wall was approximately 37" in length. %
I

Hartman Run generally flows west to east toward the Susquehanna
River. In the vicinity of the New York Wire Mt. Wolf facility, Hartman
Run turns north at the gabion wall and immediately flows under a
stone raitroad crossing. The creek was “pinched” between the
railroad and the existing facility such that the current alignment of
Hartman Run required the stream to turn 90 degrees before entering
the stone cutvert. This situation reduced efficiency of the stream to
convey runoff and sediment. Additionally, the stream flowed directly
into the gabion basket watl before heading north.

The gabion basket wall has experienced numerous flooding and high
flow events. A few gabions of the bottom row have been
compromised due to the alignment of the gabion basket wall with
the stream. Additionally, due to this compromise, the gabions began
to move laterally upstream and began to severely siump.

A more recent storm event has caused significant damage to the
gabions. The damage was severe enough to require New York Wire to
close a portion of their driveway which affects the abitity to untoad
and load products and supplies for daily operation. The gabion
basket wall was severely unstable, and complete collapse into
Hartman Run was imminent, Shoutd this have happened before or
during a storm event, the collapsed gabions would have most likely
caused severe flooding for the adjacent facility.

To atleviate this situation, the New York Wire Company hired Buchart
Horn to obtain an emergency permit to fix and stabilize the stream.
The short-term solution being proposed for this emergency permit is
part of the long-term fix being investigated by New York Wire.

L ICHART
wvsa, BR-DA.COM HEaRRLNG.



The overall proposed improvements consisted of re-alignment of the
stream and the installation of rock vanes to redirect the flow 5o as to
reduce near bank shear stress along the outside bend (previous
location of gabion baskets). Other alternatives were investigated;
however, concrete and gabion basket walls have been used in the
past with a poor success rating.

The bottom two rows of gabion baskets were left in place and
buried. Across the stream from the gabions existed a large point bar
that is covered with debris. This point bar and debris were removed
and used appropriately as filt around the remaining gabion baskets.
The right bank was extended out approximately 5-10 feet and
incorporated into a bankfull bench. Remaining gabions from the top
two rows were dismantled, and the rock was used in the creation of
the bankfull bench.

The channel was relocated and realigned to increase the radius of
curvature of the meander heading into the railroad crossing. Two
woody shrub species appropriate for this application were utilized to
stabilize the sloped areas above the bankfull bench. The streamco
willow and sitky dogwood are both riparian species very well adapted
to growing along streams and waterways. These species hetp reduce
flood stage and increase stability atong the banks. The remainder of
the exposed bank was stabitized with a standard
conservation/streamside seed mix.

The left bank was stabilized using tree trunks and branches from
recently felled trees. The railroad company routinely cuts down
trees within the channel. The woody debris was drilled, and rebar
was used to anchor the logs into the banks. Erosion control matting
with conservation seed was placed as a base layer betow the logs. A
biotog or coconut roll was anchored at waters edge to prevent
sediment from entering the stream. Over time, the matting and
biolog will deteriorate and leave behind established vegetation that
will stabilize the bank. Voids between the anchored logs will
eventually fill in with sediment and vegetation taking formas a
typical stream bank.

This project utitized natural stream restoration methods while
meeting the practical goals and objectives of the client - stabilizing
the stream as was designed to alleviate the costly cycle of erosion
and armoring of the bank. Creative techniques and native materials
were used in the design that decreased cost and increased the
stabilization of the stream.

=4
www, Bh-Da. com H

1931084

SN

H
FAN

‘DM WA

1
i

Lipdewd

uny ue

5

UOLRZLL]

UCHART
R, TN



Client:

West TN River Basin Authority
3628 Eastend Drive
Humboldt, TN 38343

Streafn Restoration/Stabilization

stormwater Engineering

West Tennessee River Basin
Authority, Environmental
Engineering, Surveying, and
Related Services

Buchart Horn, inc. is providing engineering, surveying, and related
services to the West Tennessee River Basin Authority (WTRBA), a
public agency operating autonomously under the Tennessee
Department of Environment and Conservation (TDEC). Since the
1960s, the WTRBA has managed most of the major watershed
resources within an area bounded by the Kentucky state line, the
Mississippi state line, the Tennessee River, and the Mississippi River.

This includes the watersheds of the Obion, Forked Deer, Hatchie,
and Loosahatchie Rivers, but excluding the Wolf River watershed.

As a part of the overall management of watershed systems
throughout West Tennessee, the WTRBA undertakes many types of
improvement and maintenance projects including grade control
structures, bank stabilization, natural stream restoration, erosion
mitigation of upland watersheds, bioengineering, stormwater
detention and retention, and other types of channel and stormwater
improvements and controls.

The project scope of work inctudes:
+ Engineering design

« Hydraulic/hydrologic analyses

e Conventional surveys

¢GPS surveys

¢ GIS development

« Feasibility studies

+ Planning

s Field inspections
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Geotechnical investigations
Ecological investigations
Construction support services
Construction management
Construction observation
Cartographic services
Geomorphologic investigations

Presentation support
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BUCHART HORN, INC. STANDARD EQUIPMENT

The foliowing lists equipment typicaily used by Buchart Horn that will be made available as needed for this project.

ITEM JOBTITLE

NO.
Sampling & Testing Equipment
1 American Sigma Tipping Bucket Rain Gage
2 American Sigma Depth/Velocity Flow Meter
3 American Sigma 800SL discrete/composite sampler
4 American Sigma Stormwater discrete/composite

sampler
Minimum 1 week rental

5 Electronic well probe
6 Dissolved oxygen meter and field probe
7 Portabie pH meter
8 Portable conductivity meter
9 Geo Pump Peristaltic Pump
10 Field filtration filters (disposable)

11 Field decontarnination equipment
i2 Deionized Water

COLIWISSA, composite liquid waste sampler
13 :

(disposable)

14 Bailers (disposable)

15 Soil Gas Sampling Equipment

16 Soil Gas (expendable) tip & tubing
¥ Soil scoops (disposable)

i8 Stainless stee] soil scoops

19 Bucket auger

20 Split spoon sampler

21 Up-Z-Dazy Submersible Pump Puller
22 4" Submersible pump

23 2" Submersible pump

24 Electric Generator
25 Infiltrometer System
26 Hermit Environmental Data Logger

27 Transducer (each)

28 ISCO Flow Poke

29 6" V-Notch Weir

30 8" V-Notch Weir

31 10" V-Notch Weir

32 12" V-Notch Weir

33 15" V-Notch Weir

34 6" Cherne Muni-Ball Plug
35 8" Cherne Muni-Ball Plug
36 10" Cherne Muni-Ball Plug
37 12" Cherne Muni-Ball Plug
38 15" Cherne Muni-Ball Plug
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ITEM JOB TITLE
NO.
Sampling & Testing Eqinpment cona

39 Solinist Interface probe
40 Balmac Model 216D Vibration Analyzer and Chart Recorder

(4 hour min. charge)
41 Terrameter & leads
42 Stream Velocity Meter
43 Shimp Cone
44 Electronic Paint Dry Film (DFM) Gauge
45 Troxler 3440 Surface Moisture-Density Gauge
46 NIDEP VOC Soil Sampling Kit

Field Safety Equipment

47 Photolonization detector
48 Facepiece assembly respirator
49 Organic vapor cartridges (max. 1 day use - disposable)

50 Vinyl gloves - pair (disposabie)

51 Coveralls - set (disposable) (Tyvek)

52 Sensidyne Pamp

53 Drager Tubes

54 Homelite Blower - 3 HP Gasoline with 20" hose
55 Tripod

36 LEL/O2 Monitor

57 Contined Space Entry Equipment, Complete

38 Air Sampler, Personal
Video Equipment

59 Video Camera and Records (Tapes not included)
Field Vehicles

60 Four-wheel drive field vehicles
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BUCHART HORN, INC. STANDARD SOFTWARE

Fiscal Year 2010

The following water-related software is licensed to Buchart Horn and available for use.

SOFTWARE

ABSCOUR

AIRVAC

CULVERTMASTER
EC-DESIGN

ECMDS

FIRE HYDRANT RATING
FLOWMASTER

HEAD LOSS

HEC-1

HEC-2

HEC-6

HEC-FDA

HEC-HMS

HEC-RAS

HMR52

HY22 VURBAN

HY-8

HYDRAFLOW HYDRAGRAPH
HYDRAFLOW STORM SEWERS
HYDRAIN

HYDROCAD

HYDRO-CD

IRRACALC

KENTUCKY MODEL (KYPIPE)
LA DOT HYDRAULIC PROGRAMS
NETWK

PCSWMM

RAINCAD

SANITARY SEWER MODEL
SANSYS

SCOUR AT BRIDGES HY-9
STORMCAD

TR-20

TR-55

VISUAL MODFLOW PRO
VTPSUHM

WATERCAD

WATERGEMS FOR GIS
XP-SWMM

DESCRIPTION

CALCULATES BRIDGE ABUTMENT SCOUR
CALCULATES HEADS IN VACUUM SEWER NETWORK
CULVERT DESIGN & ANALYSIS

STORM WATER MGNT & EROSION CONTROL
EROSION CONTROL MATERIAL DESIGN

FIRE HYDRANT RATING

HYDRAULIC TOOLBOX

PIPE SYSTEM HEAD COMPUTATIONS
FLOODPLAIN AND HYDROGRAPH ANALYSIS
WATER SURFACE PROFILES

SEDIMENT TRANSPORT MODEL

FLOOD DAMAGE ANALYS!S

HYDROLOGIC MODELING SYSTEM

RIVER ANALYSIS SYSTEM

PROBABLE MAX STORM

URBAN DRAINAGE DESIGN

CULVERT DESIGN & ANALYSIS

ANALYSIS OF DRAINAGE BASINS

HYDRAULIC GRADE LINE

HIGHWAY DRAINAGE

STORMWATER MODELING

CONTAINS 80 PUBLIC DOMAIN STORMWATER PROGRAMS
IRRIGATION SCEHDULE

MODELING OF PIPE DISTRIBUTION NETWORK
HYDRAULIC DESIGN PROGRAMS FOR LA DOT
PIPE NETWORK ANALYSIS

SUPPORT PROGRAM FOR EPA SWMM4 MODEL
IRRIGATION/LANDSCAPE

SANITARY SEWER ANALYSIS

SEWER SYSTEM MODELING

SCOURING ANALYSIS

STORM SEWER DESIGN

HYDROLOGIC ANALYSIS OF A WATERSHED
URBAN HYDROLOGY FOR SMALL WATERSHEDS
GROUNDWATER & CONATMINANT MODELING

VA TECH/PENN STATE URBAN HYDOLOGY MODEL
WATER NETWORK MODELING

WATER NETWORK MODELING

STORMWATER AND WASTEWATER MGNT MODEL
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RFQ No. DEP14783

STATE OF WEST VIRGINIA
Purchasing Division -

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:
West Virginia Code §5A-3-10a provides that: No confract or renewal of any contract may be awarded by the
- state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective

vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand doflars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Articie 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does nof
have a written pian for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion,
For a vendor who is a subcontractor, compliance with Section §, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun,

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the sfate of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antifrust laws of the United States and

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
fimited liability company, partnership or person or entily submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that } am
authorized fo sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local faws and
requirements by any state or local agency of West Virginia, inciuding, but not limited to, the West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide ail necessary releases to

obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities,

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the

agency’s policies, procedures and rules. Vendors should visit www.state.wv.usiadminlpurchasefprivacy for
the Notice of Agency Confidentiality Policies.

Under penaity of law for false swearing (West Virginia Code §61-8-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

ndor's Name: Buchart Horn, Inc. -

Authorized Signature: yéfm;a& i ﬁ Py M,z/ Date: Qctober 1, 2009

Purchasing Affidavit (Revised 07/01/08}



