


March 10, 2610

West Virginia Department of Environmental Protection
Abandoned Mine Lands & Reclamation

c/o State of West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

Charteston, WV 25305-0130

Attn: Chuck Bowman, Buyer Supervisor
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RE: Expression of interest—Engineering Services for Harris Branch Refuse Pile Design
Requisition DEP14946

Dear Mr. Bowman:

Buchart Horn Inc. (BH) is pleased to present our Expression of Interest for engineering and
construction phase services related to the Harris Branch Refuse Pile Design project in McDowell
County. We have reviewed your project announcement and reviewed the project requirements.
Based on our understanding of this information and a preliminary assessment of potential project
solutions, we are very confident in our team’s ability to provide you quality, cost efficient service
for this assignment.

BH is a full-service engineering and architectural firm with offices in Charteston, Pittsburgh and 13
other locations in the eastern United States and Germany. We have strong experience in site
stabilization and remediation design. Our local staff includes registered Professional Engineers and
individuals with experience in the AML program. Our team also includes Novet GeoEnvironmental
Services, a subconsultant firm that specializes in soils engineering and site characterization. G.
Joseph Crittenden will serve as our Project Manager. Mr. Crittenden brings over 30 years of site
design experience, including highwall, portal closure, and remediation projects. He most recently
served as Project Manager for the Terry Branch Portals and Refuse project in Wyoming County. At
his disposal are over 300 professionals including specialists in site and civil engineering, structural,
geological, and hydrological engineering, planning, mapping, and site surveying.

In accordance with the instructions outlined in your Reguest for Expressions of Interest, this
package contains a completed copy of the DEP AML Consuttant Confidential Qualification
Questionnaire. We have also provided additional details on our firm, recent relevant projects, and
our proposed project team.

Should you have any questions concerning the information presented herein, please do not hesitate
to contact me. We look forward to your favorable review of our Expression of Interest and the
opportunity to serve the West Virginia Department of Environmental Protection.

Very truly yours,
BUCHART HORN, INC.

Jason M. Boyd, PE
Office Manager

400 Tracy Way, Suite 110, Charleston, WY 25311
W i Y = 304.346.1127 » Fax 304.346.7295
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Project Management & Section 2
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Relevant Experience Section 3
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For more than 64 years, Buchart Horn, Inc. Engineers, Architects and Planners has
managed and successfully completed multi-disciplinary design projects throughout the
eastern United States. As a full-service architectural and engineering firm that serves our
clients through 15 operating offices, we are well positioned to assist our clients with any
project.

Engineering News Record ranks Buchart Horn among the top 260 environmental firms and
the top 200 international design firms. With more than 300 professional and support
personnel, we have the ability to meet the most aggressive schedule.

Locations
Our firm serves public and private clients around the world from these locations:

Pennsylvania; York, Harrisburg, touisiana: Baton Rouge
New Cumberland, Pittsburgh,

State College, Stroudsburg Maryland:  Baltimore

West Virginia: Charleston Mississippi: Batesville

Germany: Frankfurt/Main, New Jersey: Marlton
Kaiserslautern Tennessee: Memphis, Milan
Services

We specialize in designing, improving, and solving infrastructure and structure problems
and in helping our clients comply with environmental, life safety, and other codes and
regutations, We provide:

¢ Abandoned Mine e Structural design
Reclamation

¢ Civil/Site development
¢  Architecture
¢ Landscape architecture

«  Geographic Information Systems {GIS)
¢ Hazardous and toxic substances

¢ Highways, roads, streets, bridges

¢ Traffic and traffic management

¢ Recreation parks and trails

¢  Schools

« Telecommunications

¢ Environmental planning,
engineering, compliance

e Surveys/mapping
= HVAC, plumbing, energy

conservation » Telemetry and SCADA control systems
+ Construction Management s  Vulnerability assessments
#  Electrical systems and »  Wastewater treatment and systems
computer wiring e  Water treatment and systems

www.bh-ba.com
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Professional Services

Wwith complete in-house capabilities, we can assemble a team from our full-service staff to

match each client’s particular needs.

Environmental Engineering

Cur environmental engineering services range from water treatment to sludge
management and disposal. Qur staff is familiar with code regulations. Services available

include:

s+  Comprehensive planning

Environmental
assessments/impact
studies

Environmental auditing

Environmentatl
compliance: CAA, CWA,
RCRA, UST,
CERCLA/SARA, PCB,
Asbestos, HMTA

Environmental site
assessments (Phases 1-1V)

Financial analysis/funding
assistance

Geological engineering

Geophysical
investigations
Groundwater

contamination

investigation
+  Highway noise analysis

Planning

Hydrogeological studies

industrial and hazardous waste management
Infiltration/inflow studies

Instrumentation, telemetering, and controls
Permitting and government regulations
Pollution prevention plans

Remedial action design and implementation
Soil contamination studies

Solid waste/air quality management
Stormwater management/NPDES permitting
Underground storage tank investigation

Water and wastewater collection/treatment
systems

Water and sewage facilities planning

Water distribution/storage systems
Waterline feasibility studies {AML)

Wetlands delineation and permit applications

in our firm, planning is not a separate discipline, It is an important component in assisting
our clients in making knowledgeable project and programming decisions. We provide

planning for the following types of projects:
Comprehensive planning e
Economic feasibility °
Environmental planning
Facilities planning
GIS/mapping

+ Land planning

Civil Engineering

Landscape architecture
Master planning

Public meetings
Recreational planning
Space planning

Zoning and subdivision ordinances

Buchart Horn’s civil engineering group matches sophistication and execution to complex,

project-

specific, and regulatory requirements to leverage the latest technological and computer

advances.
Flood studies

Grading and drainage
design

Parking studies and design
Right-of-way services

Sediment and erosion
control

Signalization

Site development
Stormwater management
Traffic studies and analyses

Utilities design

www.bh-ba.com
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Transportation

Qur Transportation Division offers a full range of transportation-related experience
including:

s  Airport design = Highway design
¢ Bridge design and » Railroad and railroad bridge design
inspection

e Site grading, drainage, and stormwater design

Dam design and inspection
* am cesig dinsp « Traffic studies

¢ Flood studies and
hydrological analyses

¢  General structural design
Construction Management

Qur construction management engineers and inspectors serve as representatives of the
client/owner, providing liaison with contractors so that construction complies with
contract documents. We provide the full spectrum of construction phase services for all
types of architectural and engineering projects including:

e  Construction inspection s  Design/build
e  CPM scheduling and « Equipment start-up
evaluation

«  Grants administration
« Claims/change order

management e  Materials/equipment procurement

s  Constructability analysis *  Material sampling and testing

«  Construction audits *  Permit processing

»  Construction management *  Specialized testing

« Contract administration * Videotaping

www.bh-ba.com
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Company Qverview

Novel Geo-Environmental, PLLC (NGE) is a full-service geotechnical and
environmental engineering firm with offices located in St. Albans, West Virginia,
and Pittsburgh, Pennsylvania. Led by an experienced management team, NGE
provides quality geotechnical services to a variety of clients in both the private
industry and government sectors.

In business since 2002, NGE is one of the fastest growing engineering consulting
firms in the country.

Who is NGE?

Our staff includes professional engineers, geologists, scientists, construction
managers, and foremen with experience in a broad range of technical disciplines.
Our management team averages 15+ years of experience per person

Why NGE?

NGE is large enough to fulfill the needs of our client in-house, yet small enough to
provide the personal focus each client deserves. With smaller overhead than larger
companies, NGE can provide exceptional services at lower cost.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia,
Pennsylvania, Ohio, Maryland, and New Jersey and is certified by the Small
Business Administration as an 8(a) Small Disadvantaged Business.

West Virginia Office Pennsylvania Office
806 B Street 100 Commercial Street, Suite 101
St. Albans, WV 25177 Bridgeville, PA 15017
(304} 201-5180 (412) 838-0115
(304) 201-5182 (fax) (412} 838-0120 (fax)
Contact: John E. Nottingham, P.E. Contact: Amy L. Veli, P.E.
jinottingham@novel-ge.com aveltri@novel-ge.com
Novel

www.novel-ge.com Geo-Fnvironmental, PLIC



T Ty
P enteoy
L AT

(i

Geotechnical Engineering

The natural complexity and variability present in the subsurface requires a
specialized expertise to ensure reliable results. NGE investigates and evaluates
subsurface soil, rock, and groundwater conditions to analyze their response to the
needs of a given project, whether they be foundation loads, site grading
operations/slope configuration, or retaining wall design. A sampling of the
geotechnical services NGE provides includes the following:

. Foundation investigations - commercial/residential construction, WVDOH
bridge and roadway, airport geotechnical design, public and private utilities
{water storage tanks, communications towers, etc.)

s Landslide investigations/remediation - slope design, retaining wall design
. Forensic Engineering/Insurance investigations

. Mine subsidence investigations/ground stabilization

. Dam design/rehabilitation

. Pavement analysis and design

. Groundwater seepage analysis
and design

Novel
www.novel-ge.com Geo-Environmental, PLLC




Drilling Services

NGE is equipped with a variety of versatile drilling equipment to meet the

demands of our clients even in the most demanding of environments.
This includes:

. Truck-mounted rotary drill rig equipped with
hollow stem augers used primarily for Standard
Penetration Testing (SPT). It can also be used
for conventional rock coring.

. Custom manufactured state-of-the-art track-
mounted rotary drill rig, also equipped with
hollow stem augers for SPT sampling. This
machine is also equipped for wire-line coring
and is uniquely designed to access hard-to-
reach areas (such as rugged terrain or limited
access) with a minimum of disturbance.

. Portable Tri-Pod drill able to perform SPT sampling in areas that are
inaccessible to conventional drilling equipment.

. Dynamic Cone Penetrometer - portable device designed to provide
comparable SPT “N-values” in areas with very limited access

NGE also provides monitoring well installation services that meet the requirements
for the State of West Virginia Certified Monitoring Well Driller program.

Novel
www.novel-ge.com Geo-Environmental, PLLC
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Construction Monitoring and Inspection Services

NGE offers inspection services to support a wide variety of construction projects,
including highway, building, and airport. Our technicians are qualified and certified
in a variety of services and will meet the specific needs of the client in an efficient
and competent manner. NGE is also a West Virginia certified DBE firm as well as a
federal Disadvantaged Business (8[a]). NGE can provide and manage the following
services:

Materials Testing and Analysis (concrete, asphalt, fill placement)
Independent Construction Inspection

Contractor Submirtal and Shop Drawing Review
Documentation and Process Verification

Bidding Assistance and Analysis

Cost Estimating and Cost Control Monitoring

Design Review
Value Engineering
Project Partnering

Quality Assurance Monitoring

Novel
www.novel-ge.com Geo-Environmental, PLLC
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Laboratory Testing Services

NGE can provide laboratory geotechnical testing in accordance with ASTM
standards under controlled conditions to further estimate the engineering properties
of soil and rock materials. Typical laboratory testing includes soil classification,
compaction, compressibility, swell potential, and permeability.

Crosshole Sonic Logging (CSL)

NGE provides Crosshole Sonic Logging (CSL) to test the integrity of drilled
concrete shafts. CSL testing is a non-destructive method that checks the
homogeneity and integrity of concrete in a deep foundation by sending ultrasonic
pulses through the concrete from one probe to another. The test measures the
propagation time and relative energy of the ultrasonic pulse between parallel access
tubes (access tubes typically consist of 2-inch diameter steel tubes attached to the
drilled shaft reinforcement cage). The pulse arrival time (a.k.a. first arrival time
(FAT)) and energy are affected by the concrete. Uniform concrete yields
consistent arrival times with reasonable wave speed and energy. Non-uniformities
such as zones of poor quality concrete, honeycombing, voids, and soil inclusions
exhibit delayed arrival times with corresponding reduced signal energy.

NGE's broad range of experience in each of the previously listed services enables us
to provide our clients with high-quality geotechnical engineering, remediation and
construction services while meeting budgets and deadlines.

www.novel-ge.com Novel
Geo-Frvironmental, PLIC



Project Management & Staffing

We believe that the goal of every successful project is a fully satisfied client and
workable, cost effective solutions to problems. The etement that enables a successful
project is the people - skilled and experienced technical personnel committed to a
successful project and supported by the management and owners of the firms. We have
assembled an exceptional group of professionals to work on the design of the Harris Branch
Refuse Pile Design project.

George J, Crittenden will serve as Project Manager and Technical Lead. Joe brings more
than 30 years of civil and site design experience, including 8 years of experience with the
AML program, He recently served as Project Manager and Technical Lead for the Terry
Branch Portals and Refuse Project detailed in Section 3. His specific project experience
includes obtaining 404/401 permitting from the U.S. Army Corps of Engineers as well as
technical and design work on the Marrowbone Waterline Extension in Mingo County, the
Ragland-Delbarton Water Supply project in Mingo County, and the Glen Fork / Sabine AML
Feasibility and Waterline Extension Study in Wyoming County.

_ INJWTIUNVIN 1D3104d

His project responsibilities for this assignment will include:
+« Formulating the Project Work Plan.
« Establishing the Project Schedule.

+  Ensuring that all project milestones are met through the coordination and monitoring
of the project schedule and budget for the entire project team.

+ Conducting meetings with WV DEP to document decisions or open items (project
issues) and to publish meeting minutes that document those decisions/open items.

e Identifying and monitoring all open items/project issues so that all key project
information is acted upon/ responded to in a timely and professional manner.

« Participating with the team in site visits in order to assess existing conditions and to
collect and verify all appropriate program needs and requirements.

e Confirming that all work is being performed in accordance with the project scope and
guidelines.

+ Coordinating and monitoring of project engineers/ architects to ensure consistency
and quality of work via regular meetings.

+« Communicating among all members of the project team to ensure the consistent
application of all project standards, schedules and date decisions.

Other key members of our project team include:

Michael A, Schober, PE will serve as Principal-in-Charge. He has 24 years of experience in
the field of municipal engineering, water and wastewater treatment, distribution and
collection. He is responsible for coordinating the activities of professional staff as well as
managing design projects and coordinating design teams. Mr, Schober's experience includes
water distribution and storage design, filtration, and well development.

Robert T. Zulick, PE will serve as QA/QC Manager for this assignment. Bob brings more
than 36 years of experience in civil, site, and water systems engineering. He is a registered
Professional Engineer and currently oversees all our work in West Virginia, including both
environmental and engineering projects. He is serving as Project Manager on a current
water system assignment for the Oakland Public Service District in Weirton, and has been
QA/QC Manager on two West Virginia BEP projects, including the Terry Branch Refuse and
Portals project.

Jason M Boyd, PE, MBA brings over 10 years of civil engineering experience. This includes
drainage design, culverts, storm drains, and stormwater management for multiple WVDOT
projects, and several WVDEP study and design projects.

Tony B. Kitzmiller, PE brings over 28 years of experience in the design of water
distribution systems, drainage systems, mine engineering, and civil engineering. He has
experience with the supervision of design and construction for coal mining in Northern
West Virginia, including water discharges, slurry, and refuse construction. He is intimately
famitiar with mining conditions and construction, including the design of portal closures
and seals. He has experience in managing and construction of methane drainage wells.

A
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Donald Newman, PE brings over 26years of environmental and site design experience, He
has been involved with several AML projects for the Pennsylvania DEP, including work at
the 75 acre Mcintyre Mine site and the 55 acre Sherwood Drive site. He has also performed
hydrotogic and hydraulic analysis for a stream relocation due to potential AMD impacts at a
generating station in Homer City, PA.

Thomas T Dancsecs, PE has over 20 years of experience in all aspects of hydrology and
hydrautics, including the design of drainage and stormwater management systems. This
experience includes work with WVDOT,

Teresa Blauch, PG has over 20 years of varied experience in geology and hydrogeology.
She has applied her knowledge of these two areas to soil investigations, groundwater
studies, remedial investigations, underground storage tanks and environmental site
assessments in both the private and public sectors in Maryland, New Jersey, Pennsylvania,
Virginia and West Virginia.

Matthew J Leisses has extensive field experience, and has worked on a variety of
environmental documentation including, but not limited to PA Department of
Environmental Protection Permits and various NEPA documents. He routinely submits
permits to PADEP for various clients. He has also been involved in meetings with USACE,
USFWS, PADEP, PennDOT, and NJDOT. Mr, Leisses has established relationships with
several governmental agencies along with numerous non-profit environmental groups.

Laura M Danko, PWS is certified as a Professional Wetland Scientist with 15 years of
experience providing technical and managerial environmental and ecological consutting for
both public and private sector clients on a wide range of natural resources planning,
conservation, and design projects.

Novel Geo-Environmental Services, PLLC, (NGE) is a full-service geotechnical and
environmental engineering firm with offices in 5t. Albans, WV and Bridgeville, PA. Led by
an experienced management team, NGE provides guality geotechnical services to a variety
of private sector and government clients. In business since 2002, NGE is one of the fastest
growing engineering consulting firms in the country.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania,
Ohto, Maryland, and New Jersey and is certified by the Small Business Administration as an
8 (a) Small Disadvantaged Business.

_ INTWI9YNYIN 123108d
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Michael A. Schober, PE

Gearge J. Crittenden

Rebert T, Zulick, PE

~ Project Designer
Jason M. Boyd, PE, MBA

‘Donald H. Newman, PE

Geotechnical/Materials Testing
Novel Geo-Environmental Serviees, PLLC

Hydrology
Thomas T. Dancsecs, PE

SUBCONSULTANTS
Surveys
Perry P. Sgrignofi, PLS

Mineshaft/Portal Engineer
Tony B. Kitzmiller, PE

Environmental Scientist
Matthew J. Leisses

laura M. Danko, PWS

Geologist
Teresa Blauch, PG

Technical supoort staff of over
300, including structural, civil,
and cost estimating.

www.bh-ba.com
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George J Crittenden

Project Manager

Education;

Coursework/Tennessee State
University

Coursework/Kentucky State
University

Registrations/Certifications;
NICET Level |

Years of Experience:
34

Mr. Crittenden has 32 years of experience in providing design,
technical services, and surveying for mine land reclamation
projects, airports, residential subdivisions, and highways. His
project experience includes:

Terry Branch Portals and Refuse Remediation, WVDEP, Wyoming
County, WV. Project Manager responsible for delineation of access
road into site, demolition and disposal of fan and fan house,
reclamation of refuse pile, design of four bat gate mine seals and
six dry mine seals. Addressed on-site drainage concerns, and re-
vegetated all areas disturbed by construction.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WV. Project Manager responsible for studies of the water supplies of
three areas in southern West Virginia to verify if the areas have
been affected by mining activities.

Glen Fork/Sabine Area Phase il Abandoned Mine Lands Water
Feasibility Study and Water Line Extension, Wyoming County,
WV. Senior Design Technician responsible for interviewing all
residents about the guantity/quality of their water source and
updating maps to show houses/businesses to support an AML&ER
grant request to OSM to extend or install water systems in these
impacted areas.
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Red Star Refuse and Coke Ovens, Fayette County, WV. Senior
Design Technician responsible for layout of survey work, layout of
subsurface investigation, requesting and analyzing taboratory test
results, and production of grading plans with details, project
specifications and bid documents for backfilling, soil covering and
re-vegetation of over 60 abandoned coke ovens and three refuse
piles.

Minden Mine Dump, Fayette County, WV, Senior Design Technician
responsible for layout of survey work, layout of subsurface
investigation, requesting and analyzing laboratory test results, and
production of grading plans with details, project specifications and
bid documents to install wet seals to permanently lower the water
tevel in the mine workings, to establish positive drainage tc a
nearby stream, to excavate and regrade the refuse piles, and to
provide soil cover and re-vegetate the refuse and all disturbed
areas.

Little Slate Creek Refuse Pike, McDowell County, WV, Senior
Design Technician responsible for tayout of survey work, layout of
subsurface investigation, requesting and analyzing {aboratory test
results, and production of grading plans with details, project
specifications and bid documents to regrade the refuse pile to
establish stable slopes and establish drainage to a nearby stream.

Scott Tipple, Barbour County, WV. Senior Design Technician
responsible for layout of survey work, layout of subsurface
investigation, requesting and analyzing laboratory test results, and
production of grading plans with details, project specifications and
bid documents to correct two areas impounding water and coal
refuse,

Marrowbone Water Line Extension, Mingo County, WV. Senior
Besign Technician responsible for layout of survey work, tayout of
subsurface investigation, requesting and analyzing laboratory test
results, and production of grading plans with details, project
specifications and bid documents to extend a water line into the
Marrowbone area where the groundwater was found to be
contaminated by mining activities.

800 274-2224 |  www.bh-ba.com E §

BUCHART
HORNING,



Ragland-Delbarton Water Supply, Minge County, WV, Senior Design
Technician responsible for layout of survey work, layout of
subsurface investigation, requesting and analyzing laboratory test
results, and production of grading plans with details, project
specifications and bid documents to extend a Ragland Public Service
District water line to serve approximately 150 potential customers
due to the degradation of their water supply by coal mines
abandoned prior to August 3, 1977.

I-81 Tabler Station Interchange, West Virginia DOT, Martinsburg,
WV. Study, design, and preparation of construction contract plans
and related documents for the new Tabler Station Connector Road
including modification of ramps, replacement of an overpass bridge,
and design of an industrial access road.

Corridor H Final Design, WVDOT, Grant County, WV, Design and
devetopment of construction documents for a four-lane divided
highway with two major structures and a minor third structure
including drainage and specialized erosion and sediment control due
to the project location and ecological sensitivity of Greenland Gap.

Route 206/Crusers Brook Final Scope Development, New Jersey
DOT, Montgomery Township, NJ. Final scope development for
repltacement of a deteriorating three-span structure with a new
bridge. Work includes bridge design, highway design, geotechnical
engineering, right-of-way engineering, utility engineering,
maintenance and protection of traffic, and environmental
permitting.

Section 404 Permit, Rowlesburg Railroad Truss 5339-51-0.74,
Preston County, WV. Temporary crossing of Saltlick Creek. Work
included project narrative; hydrautic models of before, during, and
after; determination of the ordinary high water elevation;
determining excavation and embankment quantities (permanent and
temporary) betow OHW; determining drainage structure openings
that would allow normal operation of Saltlick Creek, Produced
location map, plan view, profiles, cross sections, and required
guantities; and produced stream restoration drawings for the
crossing removal.

USpUSIILT [ 984095
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Robert T Zulick, PE

Quality Assurance/Quality Control

Education:

Bachelor of Science/Civil
Engineering

MS/Civil Engineering
Registrations/Certifications:

Professional Engineer

Years of Experience:
36

Professional Affiliations:

American Society of Highway
Engineers

American Water Works Association

Society of American Military
Engineers

As an Associate Vice President with significant experience in
administration and coordination of municipal and industrial water
and wastewater projects from initial planning phase through design
to project construction and facility start-up, Mr. Zulick has the
authority to commit the full resources of the firm as necessary to
successfully complete any project. He will secure additional
resources your project requires when the Project Manager requests
those resources, or if you should request those additional resources
to meet agreed upon perfermance goals.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WYV. QA/QC Manager responsible for studies of the water supplies of
three areas in southern West Virginia to verify if the areas have
been affected by mining activities.

Terry Branch Portals and Refuse Remediation, WVDEP, Wyoming
County, WV, QA/QC Manager responsible for review of design for
project, including demolition and disposal of fan and fan house,
reclamation of refuse pile, design of four bat gate mine seals and
six dry mine seals.. Addressed on-site drainage concerns, and re-
vegetated all areas disturbed by construction.
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Oakiand Public Service District, Water System Improvements,
Weirton, WV, Project Manager responsible for preparation of an
engineering report to assist the Client in securing funding for water
system improvements including water storage tank rehabilitation or
reptacement, removal of iron and manganese from water, and water
line extension along Chapman Road.

Qakiand Public Service District, Water System Improvements,
Weirton, WV, Project Manager responsible for design, bidding and
construction phase services for Oakland Water System
improvements including new water storage tank, treatment
facilities to remove iron and manganese, Bell Hill to Ballantyne
Road Water Line extension, and Golden Keys Water Storage Tank
rehabilitation.

Backwash Water Holding Tank Replacement, Kittanning Filter
Plant, Pennsylvania American Water, Armstrong County, PA,
Project Manager responsible for design, bidding and construction
administration services for a 175,000-galton backwash water holding
tank and related piping,

Hays Mine Chemical Feed Building Evaluation, Pennsylvania
American Water, Pittsburgh, PA, Project Manager responsible for
engineering/architectural review of deteriorating building and
systemns at the Hays Mine Treatment Plant to examine the feasibility
of rehabilitation/replacement; our services included
recommendations regarding chemical feed systems,

Systemwide Water Treatment and Distribution Vulnerability
Assessment, Pittsburgh Water and Sewer Authority, PA. Project
Manager responsible for this EPA-mandated security project that
inciuded a systemwide vulnerability assessment and review/
recommendations for revisions/upgrades to the Authority’s existing
emergency response plan.

Lowries Run Engineering Services, McCandless Township Sanitary
Authority, Pittsburgh, PA, Regional Manager responsible for
overview of capacity evaluation of the Lowries Run Interceptor and
preparation of existing conditions report for an interceptor serving
seven contributing municipalities and a customer base near 25,000
persons, Work included flow monitoring and data analysis.

800 274-2224 |  www.bh-ba.com EOIB
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ALCOSAN, Inspection and Hydraulic Analysis of Diversion
Structures and Manhole Inspection Program, Pittsburgh, PA,
QA/QC Manager responsible for overview and quality control
regarding project scope of service, schedule and budget that
involved inspection, analysis and database development of manholes
and diversion structures in the Eastern Basin of the ALCOSAN Service
Area.

ALCOSAN, Interceptor System Instrumentation improvements,
Pittsburgh, PA, QA/QC Manager responsible for overview and
quality control regarding project scope of service, schedule and
budget that involved studies, design, and construction phase
services for replacement of equipment associated with overflow
monitoring at five interceptor pumping stations and level monitoring
at nine access shaft structures.

Pine Creek Flood Mitigation, Etna Borough, Pittsburgh, PA, As the
Consuttant Engineer for Etna Borough near the City of Pittsburgh,
Buchart Horn has been involved in a number of projects related to
the mitigation of flooding from Pine Creek. In September of 2004,
Etna Borough experienced catastrophic flooding of Pine Creek due
to Tropical Storm Ivan. Buchart Horn provided continual on-site
support following this event, including infrastructure assessments,
debris removal, emergency funding applications, and engineering
services required to restore normal infrastructure operations.
Subsequently, we have supported a program of long term
improvements to Pine Creek featuring over $1.2 million in
DCED/PADEP funded projects,

PennDOT District 11-0, SR 19 Bridge Over SR 910, Aliegheny
County, PA. Regional Manager responsible for overview of
preliminary and final design of 146-foot, steel multi-girder bridge
replacement, including structure configurations, review and
coordination of geotechnical investigations, and reviews and
determinations of roadway alignments.

Group B Bridge Design, Allegheny County, Pittsburgh, PA,
Regional Manager responsible for overview oriented toward project
staffing, quality of product, project schedule and budget for the
reptacement of Davis Run Bridge, Jack’s Run Bridge and Homeville
Creek Bridge including environmental studies, preliminary
engineering, final design, additional structural design, right-of-way
and deed research.
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Michael A Schober, PE

Principal-in-Charge

Education:

Bachelor of Science/Civil
Engineering

Registrations/Certifications:

Professional Engineer

Years of Experience:
24

Professional Affiliations;
Arnerican Society of Civil Engineers

Chesapeake Water Environment
Association

Water Environment Federation/
Public Education Committee

Mr. Schober has 24 years of experience in the field of municipal
engineering, water and wastewater treatment, distribution and
collection, He is responsible for coordinating the activities of
professional staff as well as managing design projects and
coordinating design teams. Mr. Schober’s experience includes water
distribution and storage design, filtration, and well development.

Water Line Feasibility Studies, West Virginia Department of
Environmental Protection, Boone, Mercer, and Raleigh Counties,
WYV. Principal-in-Charge responsible for studies of the water
supplies of three areas in southern West Virginia to verify if the
areas have been affected by mining activities.

Terry Branch Portals and Refuse Remediation, WVDEP, Wyoeming
County, WV, Principal-in-Charge responsible for construction of
access road into site, demolition and disposal of fan and fan house,
reclamation of refuse pile, design of three wet seal mine closures,
Addressed on-site drainage concerns, and re-vegetated all areas
disturbed by construction.

Oakland Public Service District, Water System Improvements,
Weirton, WV, Principal-in-Charge responsible for design, bidding
and construction phase services for Qakland Water System
improvements including new water storage tank, treatment
facilities to remove iron and manganese, Bell Hill to Ballantyne
Road Water Line extension, and Golden Keys Water Storage Tank
rehabilitation.

Conewago Creek Watershed Conservation Plan, Pennsyivania
Environmental Council, York County, PA, Principal-in-Charge
responsible for completion of a River Conservation Plan (RCP) and
subsequent development of an interactive GIS Watershed Toolbox
that includes recommendations for preservation, conservation, and
restoration of the resources of the Conewago Creek Watershed,

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Principal-in-Charge responsible for background
research, basic data collection, analysis of fssues and development
of recommendations needed to prepare a long-term management
pian for the entire Muddy Creek Watershed.

Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA,
Principal-in-Charge responsible for obtaining an emergency permit
to fix and stabilize the Hartman Run stream due to significant
damage to the gabions during a storm event, and proposed
improvements consisting of re-alignment of the stream and
installation of rock vanes to redirect the flow to reduce near bank
shear stress along the outside bend (previous location of gabion
baskets).

Flood Protection Levee Federal Code Compliance Certification,
City of Lock Haven, PA, Principal-in-Charge responsible for
engineering services leading to certification by the Federal
Emergency Management Agency (FEMA) that the City of Lock Haven
flood protection levee meets or exceeds the Code of Federal
Regulations, including field surveys, hydrologic and hydrautic
analysis, geotechnical evaluations, and operations and
maintenance.

800 274-2224 |  www.bh-ba.com
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Jason M Boyd, PE, MBA

Project Designer

Education:

Bachelor of Science/Civil
Engineering

Master of Business Administration/
Business Administration

Registrations/Certifications:

Professional Engineer

Years of Experience:
10

Professional Affiliations:

Society of American Military
Engineers/Pittsburgh Post/Young
Member

Mr. Boyd's civil engineering experience includes roadway design,
right-of -way, geometric layouts, utility relocation design,
maintenance of traffic, signing and marking, plan preparation/
presentation, quantity/cost estimates, drainage design, hydrologic
procedures, pavement/deck drainage, inlet spacing computations,
channels, culverts, storm drains, and stormwater management.,

Terry Branch Portals and Refuse Remediation, WYDEP, Wyoming
County, WV. Design support for demolition and disposal of fan and
fan house, reclamation of refuse pile, design of four bat gate mine
seals and six dry mine seals, addressed on-site drainage concerns,
and re-vegetated all areas disturbed by construction.

Oakland Public Service District, Water System Improvements,
Weirton, WV. Design, bidding and construction phase services for
Oakland Water System improvements including new water storage
tank, treatment facilities to remove iron and manganese, Bell Hill
to Ballantyne Road Water Line extension, and Golden Keys Water
Storage Tank rehabilitation.
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I-81 Tabler Station Interchange, West Virginia DOT, Martinsburg,
WV. Project Manager responsible for study, design, and preparation
of construction contract ptans and related documents for the new
Tabler Station Connector Road including modification of ramps,
replacement of an overpass bridge, and design of an industrial
access road,

Corridor H Final Design, WYDOT, Grant County, WV. Project
Manager responsible for design and development of construction
documents for a four-lane divided highway with two major
structures and a minor third structure including drainage and
specialized erosion and sediment control due to the project location
and ecological sensitivity of Greenland Gap.

Leon Thru Girder Bridge, Mason County, WV. Project Manager for
replacement of bridge over Thirteenmile Creek. Included 250 foot
bridge, 300 feet of approach roadway, drainage improvements, and
waterline relocation design.

Punlow Through-Truss Bridge, WVDOT, Wayne County, WV.
Study, design, and preparation of contract plans and related
documents for replacement of the Dunlow Thru Truss Bridge, which
carries Route 44 over West Fork of Twelvepole Creek approximately
0.1 mile west of WV 152 in Wayne County.

WYV Route 10, Logan County, WV. Design Team Member responsible
for preliminary and final design of a 4.2-mile section of divided
arterial through mountainous terrain. This project was comprised of
nine construction projects and one right-of-way project. With a
total project construction cost estimate over $100M, this project
included major grading, paving, major and minor drainage, water
and sewer tine relocations for Logan PSD, and many other aspects of
roadway design.

Allensville Low Water Crossing Design Study, Berkeley County,
WV. Lead Design Engineer responsible for the roadway portion of
the design study of the rural low water crossing replacement of
County Route 312. The compilation of the design study entailed
roadway design, major drainage, right-of-way, pretiminary cost
estimates, and plan preparation.
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Donald H Newman, PE

Project Designer

Education:
AB/Environmental Engineering

MS/Water Pollution Control/Water
Quality Mgmnt./Env. Health Plan

Registrations/Certifications:
Professional Engineer

Certified Municipal Compost
Operator

Years of Experience:
32

Professional Affiliations:

Air and Waste Management
Association

American Association for the
Advancement of Science

American Society of Civil Engineers

American Water Resources
Association

American Water Works Association
National Ground Water Association

National Trust for Historic
Preservation

Mr. Newman has management responsibilities for the activities of
professional and technical personnel for work on environmental
engineering projects in the areas of water supply, sewage,
stormwater, solid waste and industrial waste management. During
his 32-year career, he has successfully executed over 350
engineering projects. Mr. Newman is also experienced in the siting
and engineering of conveyance, treatment and disposal facilities, as
well as related areas of comprehensive planning, sediment control,
stormwater management, route and option assessment, occupancy/
easement/regulatory permits, facility closure, geotechnical
engineering, and cost estimating. |n addition, he has extensive
experience in complex environmental/natural resource/cultural
resource assessments and transportation related environmentat
activities.

Centrail West Virginia Regional Airport Authority, Yeager Airport
Peicing Study, Charleston, WV, Senior Staff Engineer responsible
for Control/Treatment Alternatives under the second phase of the
Deicing Fluid Runoff Study. The focus of this phase was to evaluate
and give opinions of cost associated with options intended to abate
nuisance conditions in an area downstream of a point of discharge
from the airport stormwater drainage system. The abatement study
examined collection of the deicer runoff and ultimate treatment
and disposal. Estimated volume and concentrations from facility
operations and use records in tandem with estimated runoff events:
direct connection to the Charleston Sanitary Board (CSB} system, or
construction of holding facilities - either a tank or pond - with
removal to a remote site for treatment and disposal via six distinct
conceptual alternatives.

PADEP Abandoned Mines Lands (AML) Program for 75-acre
Mcintyre and 55-acre Sherwood Drive Refuse Sites. Directed
preparation of site grading and reclamation plans, facility design,
construction documents, and permitting. Directed periodic site
inspections and monitored progress during construction phase,
Sherwood Drive design incorporated design and compaction
requirements for the construction of a new interchange for the
Pennsylvania Turnpike on part of the site.

Closure of Five Ash Disposal Sites Located throughout Western PA
for Pennsylvania Electric Company. Directed engineering,
regulatory applications, and participated in negotiations in
successful closure and reclamation of Homer City Station Emergency
Ash Site, Witliamsburg Ash Site, Seward Station Ash Sites Nos. 1 & 2,
and Shawville Station Ash Disposal Site. The closure engineering
consisted of interim and final site grading plans, hydrologic and
hydrautic assessment for seepage and stormwater runoff, erosion
and sediment control plans, groundwater monitoring plans and
monitoring system installation, design of drainage and other related
support facilities, construction cost estimates, preparation of
construction drawings/specifications, construction inspection {with
the exception of Williamsburg). As lead professional, provided post
closure monitoring, compliance evaluation, certifications and
review of as-built drawings. More complex project sites required
assessment of subsurface conditions, evaluation of critical
materials, stability & settlement analysis, tiner design, flood
routing, air emissions controls, and cover/re-vegetation plans.

ALCOSAN, Inspection and Hydraulic Analysis of Diversion
Structures and Manhole Inspection Program, Pittsburgh, PA.
Project Manager responsible for inspection, analysis and database
development for manholes and diversion structures in the Eastern
Basin of the ALCOSAN Service Area.

800 274-2224 1 www.bh-ba.com
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ALCOSAN, Interceptor System Instrumentation Improvements,
Pittsburgh, PA. Project Manager responsible for studies, design, and
construction phase services for replacement of equipment
associated with overflow monitoring at five interceptor pumping
stations and level monitoring at nine access shaft structures.

Lowries Run Engineering Services, McCandless Township Sanitary
Authority, Pittsburgh, PA, Project Manager responsible for
evaluation of the capacity of the Lowries Run interceptor and
preparation of an existing conditions report. The Lowries Run
Interceptor currently serves seven contributing municipalities and a
customer base over 20,000 persons. Prior work had supported
management initiatives by the Owner, documented the tocation and
number of connections, and established both base (dry) flow and
peak {wet) flow through flow monitoring, data analysis results,
areas of infiliration and/or inflow, and problem areas were
identified preparatory to corrective actions in an existing conditions
report. Directed modeling of the Lowries Run Interceptor using
standard flow models SANSYS and SWMM. Incorporated the GPS
based survey data and other specific physical details into models for
interceptor management and corrective action purposes. Performed
initial model calibration study from GIS data, water use records,
and subbasin flow monitoring.
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Lowries Run Stormwater Capacity Analysis, McCandless Township
Sanitary Authority, Pittsburgh, PA. Project Manager responsible for
an engineering assessment of the impact of a proposed MT5A
treatment plant in the upper Lowries Run sewershed, The XP-SWMM
Model analysis assumed that sewer flows presently contributed at
MH 74 and MH 70 will no longer be conveyed by the Lowries Run
Interceptor. The engineering evaluation provided information to
MTSA on the projected downstream effects on conveyance capacity
{i.e. surcharges, flooding, etc.) during wet weather conditions with
updated hydraulic factors from a recently completed evaluation of
the CAP metering data.

Lowries Run Sewershed Wet Weather Management Program,
McCandless Township Sanitary Authority, Pittsburgh, PA. Project
Manager responsible for engineering services for Lowries Run
Sewershed to address longstanding concerns over the amount of
extraneous water conveyed by the Lowries Run Interceptor.

Ross Township, Hodil Road Overflow Data Analysis, Pittsburgh,
PA. Project Manager responsible for analysis of flow monitoring data
to determine quality, installation information, and profile of
hydrologic conditions of past overflow events.

Pine Creek Flood Mitigation, Etna Borough, Pittsburgh, PA, As the
Consultant Engineer for Etna Borough near the City of Pittsburgh,
Buchart Horn has been involved in a number of projects related to
the mitigation of flooding from Pine Creek. In September of 2004,
Etna Borough experienced catastrophic flocding of Pine Creek due
to Tropical Storm lvan. Buchart Horn provided continual on-site
support following this event, including infrastructure assessments,
debris removal, emergency funding applications, and engineering
services required to restore normal infrastructure operations.
Subsequently, we have supported a program of long term
improvements to Pine Creek featuring over $1.2 million in
DCED/PADEP funded projects.

Farmerie Alley Flood Drainage Improvements, Etna Borough, PA.
Design of drainage facilities and package pump station for
stormwater conveyance,

Poplar Street Slope Stabilization, Etna Borough, PA. Design of a
retaining wall along Poplar Street to correct slope failure due to
undercutting of Pine Creek streambank during flood events.
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Tony B Kitzmiller, PE

Mine Shaft/Portal Engineer

Education:

Bachelor of Science/Civil
Engineering

Repgistrations/Certifications:

Professional Engineer

Years of Experience:
28

Mr. Kitzmiller has more than 10 years of coal mining experience as
both a Superintendent and a Project Engineer.

Coal Mining Experience, 10+ years
Chief Engineer at the Blacksville Division.

Supervisor of Design and Construction of Northern West Virginia
Region.

Duties: Supervised 13 surveyors and resident engineers.
Permits - Pa mine subsidence, well permits for longwall
mining thru oil and gas wells, water discharges, slurry and
refuse construction. New shaft permits for drilling and
conventional sinking.

® Designed bridges, roads, etc, and helped resolve underground
mining problems.

. Managed methane drainage wells including construction of
same.

. Project manager for outside construction. Annual budget
varied from 10 to 17 million annually.

williamson Shaft Contracting, 2+ years
Project Engineer and Superintendent

As Superintendent:

. Batched concrete on site at mine shafts under construction.

. Planned daily work schedule. Procured materials and
equipment for shaft construction.

. Worked three shifts per day. Directed the work force.

As Project Engineer:

. Calculated excavation, concrete, and reinforcing quantities
for new shaft construction.

. Prepared drawings for underground rotary dump and shaft
building.
Prepared monthly invoices for numerous projects.
inspected the various projects on a biweekly schedule.

Additional Experience

To Date: Performed design of water distribution systems and some
sewer design. Assembled specifications, bid projects, secured
permits and awarded contracts. Project manager for numerous
water and sewage systems.

Airport RPR, two years. Repaired and renovated existing runways
and taxiways plus airport drainage and lighting systems. Also
inspected placement of P401 asphalt.

Owner/Operator of Hydro Engineering and Contracting, 10 years.
Performed sandblasting and painting of chemical tanks, water
towers, heat baked linings specialties, and installed speciat floor
coatings to meet ceriain lab and shep requirements.

Project Manager for Comsat Corporation of Washington D.C., 3.5
years. Installation of microwave transmission towers to a second
earthstation, managed 50,000 sq ft new construction expansion to
the existing Edam Earthstation. Construction facility included new
power switching yard, internal switch gear, UPS system, new A/C
and Turbine engine emergency power. Numerous other items
related to new construction.

80C 274-2224 | www.bh-ba.com
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Thomas T Dancsecs, PE
Hydrology

Education:

Bachelor of Science/Civil
Engineering

Registrations/Certifications:
Professional Engineer
Years of Experience:

20

Professional Affiliations:

American Soclety of Highway
Engineers

Mr. Dancsecs has 20 years of experience in the field of hydrautics
and drainage design. His background includes design of drainage and
stormwater management systems for a variety of transportation
projects, as well as experience in hydraulic modeling and
permitting. He is familiar with the drainage design standards for
numerous state transportation departments and agencies. In
addition to drainage design for roadways, Mr, Dancsecs' abilities
include hydraulic modeling for bridge projects over waterways,
floodplain analysis, design of detention/retention ponds, scour
analysis, design of underground detention systems, culvert design
and analysis, stream encroachment permitting, and NPDES
permitting,

Preliminary Design, Route 168/Benigno Boulevard Intersection,
New Jersey DOT, Borough of Beilmawr, Camden County, NJ.
Design of safety and traffic flow improvements to intersection of NJ
168 and Benigno Boulevard, including widening for turn lanes,
consolidation of driveways on east side of NJ 168 to align with
realigned Benigno Boulevard, new coordinated signals, lighting,
stormwater management.

Southard Street Bridge Replacement, Initial/Final Design, New
Jersey DOT, Trenton, NJ. Highway Engineer responsible for
roadway drainage design. Also assisted with utility relocation issues.

Route 206/Crusers Brook, Final Scope Development for Bridge
Replacement, New Jersey DOT, Montgomery Township, NJ.
Highway Designer responsible for oversight/coordination with
subconsultant performing hydraulic modeling for sizing of bridge
opening as well as stormwater management design.

United States Avenue Bridge Replacement, New Jersey DOT,
Lindenwold, NJ. Highway Designer responsible for utility relocation
efforts, including identifying conflicts, developing schemes of
accommodation, developing utility checklists, preparing utility
agreement plans and specifications. Performed oversight of
roadway drainage design and stormwater management. Also
assisted with intersection grading, maintenance and protection of
traffic, environmental permitting, and public involvement.

Route 9 Sidewalk Improvements, NJDOT, City of Northfield,
Atlantic County, NJ. Task Manager responsible for performing a
complete analysis of the existing roadway drainage system within
the Route 9 project limits, including spread calculations, inlet
capacity, and storm pipe capacity. Developed a preliminary design
for an improved roadway drainage system that would afso collect
runoff from proposed sidewalks. Investigated stormwater
management facility locations to comply with NJDEP regulations.

Marlton Circle Elimination, Evesham Township, NJ. Task Manager
responsible for identifying all properties impacted by the circle
elimination project, and checking impacted properties for
compliance with the State Highway Access Management Code.
Classified all access changes as Adjustments, Modifications, or
Revocations and prepared access cutouts per NJDOT criteria. Used
Autoturn program to establish design vehicle turn paths and site
circulation. Also performed oversight of drainage design and utility
relocation.

Patterson's Mill Bridge and Avella Bridge Replacements, PennDOT
District 12, Uniontown, PA. Preliminary and final design services
for the reptacement of Patterson’s Mill Bridge (SR 4029} over the
North Fork of Cross Creek and the replacement of Avella Bridge (53R
4029) over the Middle Fork of Cross Creek.

800 274-2224 1 www.bh-ba.com
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Teresa Blauch, PG

Geologist

Education:
Bachelor of Science/Geology

Coursework/MODFLOW Computer
Modeling

Coursework/Natural Attenuation of
Chiorinated Solvents in
Groundwater

Registrations/Certifications:
Professional Geologist

OSHA 40-Hour Hazardous Waste
Operations & Emergency Response

Underground Storage Tank Closure

Years of Experience:
20

Professional Affiliations:

Society of Women Environmental
Professionals

Ms. Blauch has had varied experience in seology and hydrogeology.
She has applied her knowledge of these two areas to soil
investigations, groundwater studies, remedial investigations,
underground storage tanks and environmental site assessments in
both the private and public sectors in West Virginia, Virginia,
Maryland, New Jersey and Pennsylvania, Some of her responsibilities
have included direct drive soil collections and soil gas surveys.
Groundwater studies have involved supervising well installation and
development, selecting potential water supply well sites, water
feasibility studies, and determining hydraulic gradient and
direction, She has aided in implementation of vacuum extraction
systems and air stripping towers and supervised excavation of
contaminated material. Underground storage tanks inctuded
delineation of contaminated areas, registration, removal and
closure of tanks according to state regulations. Some closures have
proceeded to a groundwater characterization study and eventual
remediation. With the advent of Pennsylvania's Act 2 "Land
Recycling Program” and updates in New Jerseys "Technical
Requirements for Site Investigations”, she has kept up-to-date on
both the academic requirements and the regulatory changes.
Environmental site assessments according to ASTM Guidelines have
been conducted on agricultural areas, commercial areas, and
industrial areas. The assessments involved assessing past and
present activities as to their potential negative impact on the
surrounding environment.
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Clock Towers Site Groundwater Remediation, General Dynamics,
Lancaster, PA. Professional services for monthly site visits,
monitoring via modem every other day, system troubleshooting,
minor repairs and maintenance of equipment, carbon change-out (if
necessary), semi-annual PADEP wetl search, monthly effluents
sampling and analysis, semi-annual groundwater sampling and
analysis, annual groundwater sampling and analysis, quarterly water
level monitoring, and biennial residential well sampling.

Water Supply Test Well, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-drilling plan and installation of a
test well.

Buchart Horn "Brownfields” Headquarters Preliminary
Environmenta! Site Assessment, York, PA. Engineering Geologist
responsible for conducting environmental borings and cores for
analysis of volatile organic compounds and heavy metals. Provided
technical support on how to properly close storage tank located
within a concrete vault.

General Machine Act 2 Special Industrial Site Closure, York, PA.
Senior Geologist who conducted a fate and transport analysis of an
abandoned manufacturing facility to comply with requirements of
Act 2 "Land Recycling Program”, Special Industriat Sites. Using data
generated from slug tests, determined hydraulic conductivity of
underlying unconfined aquifer. Determined groundwater flow rate
and direction from water levels in monitoring wells.

Loucks Mill Road Plant Remediation, Northrop Grumman
Corporation, York, PA, Site had been used for manufacturing rmetal
furniture. it was abandoned in the late 1980°s. A Phase |
environmental site assessment was conducted on this 10.4-acre site
according to ASTM guidelines. The Phase | and resultant follow-up
resulted in 45 Areas of Concern (AQC). Each AOC was investigated
using appropriate field technigues, Soil samples were collected to
characterize the subsurface. Groundwater monitoring wells were
advanced to determine groundwater flow direction and the
influence of an on-site stream on the water table. Slug tests were
performed on select wells, and the data was used to generate
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aquifer characteristics from computer-aided programs. The
technical requirements for obtaining a release of liability under Act
2 "Land Recycling Program” Site-Specific and Statewide Health
Standards for soil, groundwater and surface water were
ascertained. Coordination with PADEP personnel was maintained.
Physical properties of the on-site contaminants (including heavy
metals and chiorinated solvents) were reviewed and incorporated
into the site conceptual model.

JNNS3IY

Kennedy Van Saun Heaith Risk Assessment, Danville, PA.
Engineering Geologist responsible for the installation of monitoring
wells for industrial site in response to a release of petroleum
products. Collected groundwater and surface water samples to
determine impact on the water guality.

Keystone/Adsco Landfili, Adams County, PA. Engineering Geologist
who conducted azimuthal resistivity survey to characterize fracture
orientations. Collected groundwater samples quarterly as per PADEP
requirements.

Knox Gelatin Supplemental Remedial Investigation Work Plan
Preparation, Camden Redevelopment Agency, NJ. Development of
a Remedial Investigation Work Plan involving field investigation to
cotlect and analyze soil and/or groundwater samples for presence of
hazardous materials.
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Southard Street Bridge Replacement, Initial/Final Design, New
Jersey DOT, Trenton, NJ. Development of plans for three-span
over steel structure over US Route 1 and Conrail, including bridge
design, hishway design, utility engineering, right-of-way,
geotechnical engineering, drainage, traffic detour, lighting,
permitting, hazardous waste investigations and context sensitive
design.

Hazardous Waste Investigations Indefinite Delivery Contract, New
Jersey DOT, Statewide, NJ. Engineering Geologist responsible for
geophysical surveys, borings, Geo-Probe sampling, monitoring well
installation, and groundwater and surface water testing to
determine impact on future road improvements.

NJDOT-owned Maintenance Yards, Trenton, NJ. Senior Geologist
who comprised and implemented NJDEP-approved remedial action
work plans at five maintenance yards, Performance of activities
adhered to NJDEP regulations and guidance. Supervised the removal
of dry wells at two of the maintenance yards. Collected requisite
confirmatory soil samples. Conducted groundwater investigations at
all five maintenance yards. Supervised monitoring well installation
and groundwater sample collection. Compared analytical results
with groundwater quality criteria. Determined contaminant trends
based upon historic data. Provided remedial action progress reports
to NJDEP.

Agway Energy Products, Washington Plant Remediation, NJ.
Senior Geotogist responsible for conducting site characterization and
remedial investigation in a glacial till environment. Tasks included
monitoring well instatlation, groundwater sampling, Geo-probe soil
sampling, and a receptor study. The vertical and horizontal
delineation of both soil and groundwater contamination was
investigated. Discussed remedial options with NJDEP, and agreed
upon possible reclassification of aquifer. Provided necessary NJDEP
documentation.

Washington County Water & Sewer, Water Intake Rehabilitation/
Relocation Study, Sharpsburg, MD. Engineering Geologist
responsible for regional groundwater study via published data, area
reconnaissance, and fracture trace analysis to determine if an
economical supply of groundwater could be obtained from the
underlying aquifer and where the optimal location of the wells
would be.
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Matthew J Leisses

Environmental Scientist

Education:
Coursework/Biology

Coursework/Rosgen Applied
Geofluvial Morphology Level 1

Coursework/38-Hour Wetland
Delineation Program

Coursework/Pennsylvania
Stormwater Symposium

Coursework/Native Plants
Coursework/Wetland identification

Coursework/EPA Mid-Atlantic
Region 3 Macroinvertebrate
Training

Years of Experience:
4

Professional Affiliatfons:

Codorus Creek Improvement
Partnership/Chair

Codorus Creek Watershed
Association

Watershed Alliance of York/Board
Member

Mr. Leisses has worked in and around streams and wetlands and has
extensive knowledge of aguatic monitoring; native and invasive
plant species; riparian buffers; streambed restoration; workshop/
lesson plan research, development, and implementation; grant
writing; and community relations. In his prior work for the Codorus
Creek Improvement Partnership, he has experience in identifying
wetlands, stream restoration, in teaching watershed education, and
has frequently attended workshops on varying wetland and
watershed topics. His field experience includes habitat assessment;
chemical, physical, and biological water quality monitoring; and
coordination and execution of watershed restoration.

In addition to his extensive field experience, Mr. Leisses has worked
on a variety of environmental documentation including, but not
limited to PA Department of Environmental Protection Permits and
various NEPA documents. He routinely submits permits to PADEP for
various clients. He has also been involved in meetings with USACE,
USFWS, PADEP, PennDOT, and NJDOT. Mr. Leisses has established
relationships with several governmental agencies along with
numerous non-profit environmental groups.

Hartman Run Stream Stabilization, New York Wire, Mt. Wolf, PA,
Buchart Horn obtained an emergency permit to fix and stabilize the
Hartman Run stream due to significant damage to the gabions
during a storm event, and proposed improvements consisting of re-
alignment of the stream and installation of rock vanes to redirect
the flow to reduce near bank shear stress along the outside bend
{previous location of gabion baskets).

SOSSLOT [ Mayllew

Water Supply Test Well, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-dritling plan and installation of a
test well.

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Completion of a River
Conservation Plan (RCP) and subsequent development of an
interactive GIS Watershed Toolbox that includes recommendations
for preservation, conservation, and restoration of the resources of
the Conewago Creek Watershed.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Project Manager responsible for background
research, basic data coliection, analysis of issues and development
of recommendations needed to prepare a long-term management
plan for the entire Muddy Creek Watershed.

Retainer Services for Water Projects, West Manchester Township
Authority, York, PA, Retainer services for design of small scale
water projects, including water main replacements, permitting, and
review of proposed designs, as well as several larger projects of
note, including the design of a groundwater wetl for public supply, a
vulnerability assessment, and a security upgrade study.

Riverfront Park: Riverbank Stabilization and Flood Control Design
and Construction Management, City of Sunbury, PA, Preliminary
assessments and studies, schematic and final engineering designs,
and bidding and construction phase services for the riverfront park
and associated facilities, including design of appropriate
stabilization and restoration measures for the riverbank and
preserving the structural integrity of the existing levee/floodwall
systern.

Packers Island Water Main Replacement, PA American Water,
White Deer District, Northumberland Borough, PA. Design of a
water main replacement using HDD with multiple river crossings.
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West Manheim Water Main Extension Wetland Determination,
York Water Company, Adams County, PA. Project Manager
responsible for on-site determination as to presence or absence of
wetlands in vicinity of five proposed water line stream crossings and
approximately 4,000 feet of proposed alignment between Hostetter
Road and Sell's Station Road in Oxford, Mount Pleasant, and Unicn
Townships.

Bullfrog Valley Run PADEP Permits, Township of Derry Board of
Supervisors, Hershey, PA. Preparation and obtaining of PADEP
permits GP 5 and GP 11 for construction of a footbridge.

Broad Creek Basin Sewer Rehabilitation, Washington Suburban
Sanitary Commission, Laurel, MD, Final engineering design, field
tavestigations and constructability reviews, preparing bid packages,
and conducting a community outreach program for pipe
rehabititation and stream restoration in Broad Creek basin.

SOSSLST [ MaU1IeW
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Laura M Danko, PWS

Environmental Scientist

Education:

AAS/Horticulture and Landscape
Design

Bachelor of Science/Environmental
Science

Graduate Coursework/Master's
Program, Environmental Resource
Management

Registrations/Certifications:

Professional Wetlands Scientist

Years of Experience:

15

Professional Affiliations:

York County Master Gardener
Program, MAEScapes Educational
Series, Curricutum Educator for
rain-gardening initiatives use of
native plant species, and
identification and replacement of
invasive plant species

Cumberland County Master
Gardener Program, Education
Symposia Committee Chairperson
dedicated to developing and
facilitating horticultural and
ecological educational programs
for the benefit of our local
communities

Ms. Danko is certified as a Professional Wetlands Scientist with 15
years of experience providing technical and manageriat
environmental and ecological consulting on a wide range of natural
resources planning, conservation, and design projects. Her
experience includes conducting wetland/environmentat delineations
and function/value assessments; wetland, stream, and wildlife
habitat restoration and mitigation design; regulatory permitting
services; environmental monitoring services; wetland and stream
construction management and inspection; natural resource
inventories; wildlife species, habitat, and biodiversity survey and
analysis; technical document and open-end contract proposal
development; project committee and advisory board liaison
services; coordination and facilitation of project meetings, public
events, and presentations; development of technical project
documents and specifications; guality control review of technical
reports; preparation of construction specifications, bid documents,
and cost estimates; and technical and impact analysis documents
including feasibility studies, hydrology determinations, habitat
studies, species studies, and NEPA documents.

Packers Island Water Main Replacement, PA American Water,
White Deer District, Northumberfand Borough, PA. Design of a
water main replacement using HDD with multiple river crossings.

Riverfront Park: Riverbank Stabilization and Flood Control Design
and Construction Management, City of Sunbury, PA. Preliminary
assessments and studies, schematic and final engineering designs,
and bidding and construction phase services for the riverfront park
and associated facilities, including design of appropriate
stabilization and restoration measures for the riverbank and
preserving the structural integrity of the existing levee/floodwall
system.

Water Supply Test Well, New Freedom Borough, PA. Coordination
with PADEP, preparation of pre-dritling plan and installation of a
test well.

Watershed Conservation Plan, Muddy Creek Trout Unlimited,
York County, PA. Background research, basic data collection,
analysis of issues and development of recommendations to prepare
a long-term management plan for the Muddy Creek Watershed.

Conewago Creek Watershed Conservation Plan, Pennsylvania
Environmental Council, York County, PA. Environmental Scientist
responsible for development/compilation of natural resource data
and development and assessment for watershed protection,
conservation, and restoration strategies.

Sewage Facilities Expansion Design, Bonneauville Borough
Municipal Authority, PA, Environmental Scientist responsible for
wetland/stream and site investigation for construction plan and
permit application, development and submittal of State General
Permit application for environmental impact, and initiat concept
development/recommended strategy for stream stabilization
efforts,

Watershed Study, 5t. Mary’s County, MD. Project Manager
responsible for the study of two watersheds to determine areas
considered suitable for development. Project involved both GIS
analysis and ground-truthing to determine sensitive areas
throughout each watershed that were in need of protection. Study
included consideration of numerous rare, threatened or endangered
species, inctuding the dwarf wedge mussel, a federal endangered
species. Final product consisted of a Sensitive Area Protection
Report and Mapping.
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County Park Wetland/Area 6 Stream Restoration, Department of
Planning, Bureau of Environmental Services, Carroil County, MD.
Project Manager responsible for a complex design project to restore
proper channel dimensions to an urban stream and to create viable
wetlands. The project involved stream bank stability restoration,
stream geometry restoration, re-vegetation, wildlife habitat
creation, creation of stormwater management and water quality
improvement/Best Management Practices (BMPs), creation of a
wetland to provide wildlife habitat, and detainment of high storm
flows.

Winters Run Wetland Delineation, Department of Environmental
Protection and Resource Management (DEPRM), Baltimore
County, MD. Performed wetland and stream delineation on an
approximately 25-acre tract of land as part of the Baltimore County
Winters Run Stream Restaration Project. Responsibilities included
performing initial site assessment, wetland/stream field-
delineation, and preparation of wetland/stream delineation report.

Potee Street Bridge Replacement, City of Baltimore and Maryland
State Highway Administration, Environmental Manager responsible
for the preparation of a Joint Federal/State Permit application
including pertinent graphic plates depicting wetland and stream
impacts, review of roadway design for determination of impacts,
wetland avoidance and minimization efforts and alternative
analyses, selection and design of the wetland mitigation site,
regutatory agency coordination, development of Categorical
Exclusion document to fulfill NEPA requirements, coordination with
Chesapeake Bay Critical Area Commission (CBCA) for impacts within
the Critical Area and associated 100-foot buffer, development of
CBCA mitigation plans totaling more than three acres, presentation
to the CBCA Commission for request of project and mitigation
approvat.

Rock Creek, Woodrow Wilson Bridge, Maryland State Highway
Administration and Virginia Department of Transportation.
Developed vegetative restoration plans, landscaping plans,
construction specifications, and quantity and cost estimates for fish

passage improvements and bank stability measures for Rock Creek in

Rock Creek National Park, Washington D.C., as part of the
compensatory stream mitigation for the Woodrow Wilson Bridge
Replacement project.
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John E. Nottingham, P.E., P.S.

Mr. Nottingham has served as lead Geotechnical

Engineer on numerous government and commercial
design and construction projects. His respensibilities on
these projects include direction and coordination of all
geotechnical engineering activities. Duties on these
projects have included foundation investigation report
production, foundation and retaining wall design, fill
embankment and cut slope design, dam design and

analysis, slope stability analysis, pavement design,

design of drainage systems, supervision of subsurface
drilling programs, field activity coordination, laboratory
data computation and processing, performance of field

work, client relations, and supervision of staff and
project level geotechnical engineers.

Fields of Competence
« Highway & Airport Geotechnical Design

¢ Foundation Investigations

e Pavement Analysis and Design

¢ Landslide Analysis & Remedial Design

» Ground Water and Seepage Analysis & Design
¢ Retaining Wall Design

* Mine Subsidence Investigations

e Forensic & Insurance Investigations

e Construction Monitoring

¢ Personne] Management

e Project Management (schedule and budget)
e Project Estimating

Education
» B.S, Civil Engineering, West Virginia University - 1987
» M.S,, Civil Engineering, West Virginia University - 1995

Registration/Certifications
» Registered Professional Engineer in West Virginia.
Registration No. 12357 (since 1994)

¢ Registered Professional Surveyor in West Virginia.
Registration No. 1495 (since 1995)

Employment History
» November 2002 - Present
Branch Manager, Novel Geo-Environmental, LLC
e 1997 - November 2002
Geotechnical Services Manager, Triad Engineering, Inc.
« 1996 - November 2002
Senior Engineer, Triad Engineering, Inc.

e 1993 -199%
Project Engineer, Triad Engineering, Inc.
e 1988 -1993

Staff Engineer, Triad Engineering, Inc.
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WEST VIRGHNIA OF
OFFICE G ABANDONED MIKE 1ANDT AND RECLAMATION

TERRY BRANCH PORTALS AND REFUSE
RECLAMATION PLAN STA 1003 00-106+00

WVDEP, Terry Branch Portals &
Refuse Remediation Design

Buchart Horn provided design services in support of the West Virginia
Department of Environmental Protection Office of Abandoned Mine
Lands and Reclamation for the reclamation of the Terry Branch
Portals and Refuse in Wyoming County. Services included site
surveys, development of preliminary and final plans, preparation of
cost estimates, specifications, and potentially construction
inspection services. Buchart Horn also coordinated the work of
geotechnical consultants. Final plans have been submitted.

The project location is near the Town of Mullens, and is situated
within the Guyandotte River watershed. 5Site features include four
open mine portals, six collapsed portals, one fan house, and a coal
refuse pile that has steep slopes and is eroding into the creek. The
area is used extensively for recreational purposes, and is also
accessible by ATV's. The existing site poses several threats to area
residents and users of the area. Four of the portals are open and
evidence of visitors, household garbage and other debris can be seen
inside of the openings. The fan house is deterforating and the large
metal fan is still present. The refuse pile has steep and unstable
slopes. The slopes have the potential to slip and create a dam across
the creek. This situation could pose a flooding hazard to the
downstream residents.

Buchart Horn’s remediation design includes the following features:
» Regrade to establish positive drainage around alt mine portals

»  Provide dry seals for the collapsed portals and bat gate mine
seats for the open portals

+  Provide removal of all structures and equipment including fan
house and mine cars

¢ Delineate areas to obtain necessary soil cover
e Reestablish vegetation on all disturbed areas
+ Delineate contractor access

800 274-2224 |  www.bh-ba.com
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Client:

WV DEP
601 57th Street SE
Charteston, WV 25311-1250

Wé_tét_’SQé__te_rh [mpact : Ev_aluatioh i o S

AMLProgram Study

WV DEP Water Line Feasibility
Studies

Buchart Horn performed studies of water supplies for three
communities in southern West Virginia: Bone County Rts. 28, 28/1,
and 28/1, served by the Boone County PSD; Fairdale, Raleigh County
Rtes. 1/12 and 2/4, served by Glen White—Trap Hill PSD; and Mercer
County Rts. 71/11 and 71/20 served by Lashmeet PSD. The studies
are intended to verify whether the areas have been affected by pre-
law (prior to August 3, 1977) mining activities and would be valid
candidates for funding for improvements. The scope of services for
each area included field reconnaissance of the study area to define
affected residences and business to be evaluated, review of
historical data for the areas, field sampling and analysis of water
supplies, interviews with local residents, development of mapping
showing pre- and post- mining characteristics for the areas, and
development of a report summarizing the findings of the studies.

800 274-2224 {  www.bh-ba.com
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Chent:

Pennsytvania Department of
Environmental Protection

Abé_r;c_ion'eq Mine Reclamatlon S
£stabl_i:s':hed F_‘ds_iti\_fé Dtainqge o

Site Grading Plan, Acid Drainage
Mitigation, Abandoned Strip Mine,
Buckeye Run

As part of a U.S. Office of Surface Mining site restoration, Buchart
Horn, Inc. designed a site grading plan for the surface mined, 67-
acre Buckeye Run area in southwestern Clearfield County, PA. The
area had been abandoned for over 40 years.

The runoff discharged from the mined area contained high levels of
dissolved iron and aluminum sulfates in conjunction with pH values
tess than 4.5 {acidic). It is produced when oxygen dissolved in water
reacts with pyritic (iron sulfide} materials found in association with
most coal deposits, Acid mine drainage (AMD) degrades the water
quality of streams and water supplies, often to the point of
eliminating all biological activity within the AMD-contaminated
stream.

In addition to the pollutants, there were also several dangerous
highwalls and spoil piles remaining from the final cut of the surface
mining operation. Buchart Horn developed regrading/erosion and
sediment control plans to eliminate the highwalls, the low points,
and various spoil piles. Stormwater and normal surface water were
conveyed in vegetated swales to tributaries of Buckeye Run, The
vegetated swales prevent erosion and further assist in keeping runoff
away from potentially acidic materials.

80C 274-2724 1 www,bh-ba.com
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Client:

Oakland Public Service District
768 Carothers Rd
Weirton, WV 26062

Wa_t_ér. Qua'lity Studies and Treatment

Oakland Public Service District,
Water System Improvements

The Qakland Public Service District (PSP}, located in Hancock
County, West Virginia, is operated under the West Virginia
Department of Health and Human Resources Bureau for Public
Health, Permit Number WV3301517. This PSD operates two separate
water distribution systems: the Golden Keys System and the Oakland
System. Buchart Horn prepared a Preliminary Engineering Report and
assisted with a funding application submitted to the West Virginia
Infrastructure and Jobs Development Council for water system
improvements to the Oakland System.

The area involved is located northeast of the City of Weirton and
southeast of the City of New Cumberland, generally around Wylie
Ridge Road and Hardins Run Road. The system is comprised of three
main parts: the four active wells and treatment facility, the
distribution mains, and the 200,000-gatlon water standpipe.

The current raw water sources contain high concentrations of iron
and manganese, and the PSD had received water quality complaints
from its customers. The Public Service Commission of West Virginia
ordered the PSD to develop alternatives for the removal of iron and
manganese, inctuding the construction of a treatment facility or the
purchase of water from an adjacent utility. Buchart Horn
recommended in the Preliminary Engineering Report the installation
of filters to remove these high concentrations of iron and
manganese,

The Wheeling Office of Environmental Health Services District
Office's November 10, 2005 Sanitary Survey recommended an
evaluation of the inside and outside coating of the existing water
storage tank. The coating has reached the end of its life expectancy.
In addition, the existing available water volume is not sufficient
during peak day demands and fire demands. Buchart Horn
recornmended both the construction of a new tank in addition to the
rehabilitation of the existing water tank.

800 2742224 1 www. bh-ba.com
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At the request of potential customers, new distribution mains are
recommended to be extended east of Wylie Ridge Road, The new
water mains are to be installed in portions of Chapman Road, Gibson
Road, Tope Road, and Cameron Hollow Road.

Upon consideration of the preliminary funding application, the
Infrastructure and Jobs Development Council determined that the
District should utilize an available Hancock County grant, a local
contribution, pursue a Bureau of Public Health (BPH) design grant
and a Rural Utilities Service loan to fund the recommended water
system improvements.
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Client:

WVDOT

Building Five

1900 Kanawha Boulevard East
Charleston, WV 25305-0430

COE Permitting k
Open Channel Drainage
Site Stabilization '
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WVDOT, Corridor H, Section 4,
Final Design

Buchart Horn provided preliminary and final design services for an
approximately two-mile segment of Corridor H near Greenland Gap
in Grant County, WY. The project also included two major bridges
and one minor stream crossing.

us1saQ 1euld ‘p UO1ID9S ‘H JOPLLIOD ‘LOTAM

tnitially, we were responsible for a watershed-based study of the
effects of several alignment alternatives on a major four-tane
highway on new alignment. The project site was in a naturally
sensitive area surrounded by historic rural residential villages, dense
old growth forests, vast agricultural lands, pristine high quality
streams, habitat for rare and endangered species, and a unique
geological feature - the Greenland Gap.

Buchart Horn evaluated the existing preferred alternative and
compared it to two options on an environmental basis. This study not
only looked at the direct impact to the immediate surroundings but
also looked at the impacts each alternative would have on the entire
watershed and sub-watersheds. The technical report generated from
this study was an in-depth evaluation of each watershed and sub-
watershed and how it would respond to various alignment options.
The results were recommendations on how to avoid environmentally
and cutturally damaging impacts associated with the project.

Subsequent to the initial study, Buchart Horn advanced the project
through the preliminary engineering phase and performed final
design.

Award

Buchart Horn was awarded an Engineering Excellence Award for the
2008 “lLarge Bridge Category” from the West Virginia Division of
Highways for the Dual Bridges on US48 (Corridor H) over Grant
County Bridge Route 1, North Fork Patterson Creek and Grant County
Route 42/3 through Greenland Gap near Scherr, West Virginia.

800 274-2224 | www.bh-ba.com
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Client;

US Army Corps of Engineers
City Crescent Building

10 South Howard Street
Battimore, MD 21203-1715

COE Permitting
Drainage System Design

Olyphant Local Flood Protection
Program

Buchart Horn, Inc. proposed the instatlation of a system of inlets and
closed pipe to intercept runoff that would pond behind the levee
structures being considered as flood protection for the Borough of
Olyphant. The U.S. Army Corps of Engineers originally suggested a
farge concrete channel to collect the runoff, but the inlets and
closed pipe would achieve the same result with a greater degree of
safety and at lower cost.

The Stormwater Transport System as presently desfgned will collect
the runoff from storm events up to and including a 100-year storm
for a drainage area of approximately 80 acres. The system includes
238 feet of 72-inch-diameter concrete pipe; 154 feet of 60-inch pipe;
406 feet of 54-inch pipe; 417 feet of 48-inch pipe; 200 feet of 36-
inch pipe; and 33 concrete inlets,

800 274-2224 | www.bh-ba.com
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Client:

US Army Corps of Engineers
City Crescent Buitding

10 South Howard Street
Baltimore, MD 21203-1715

Site Stabitization
Ea_r_th _Wéil Design

Dr_éina_ge Structures

Scranton Flood Protection Project

Using preliminary plans prepared by the Corps of Engineers, Buchart
Horn, Inc. finalized design and prepared plans and specifications to
produce complete and biddable construction contract documents for
a one mile flood controt project along the Lackawanna River in
Scranton, Pennsylvania. Significant major project features are
tevees, mechanicaily stabilized earth (MSE) walls, concrete
floodwall, closure structures, interior drainage structures, and
removal of the Pocono Northeast Railroad Bridge.

800 274-2224 1 www.bh-ba.com
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Client:

Hartey Davidson Motor Company
Operations, Inc.
1425 Eden Road
York, PA 17402

Water Quality Improvements . © =

penmit Acquisiion

Environmental Consulting, Harley
Davidson Motor Company

Since 1998, Buchart Horn, Inc. has been the environmental and
regulatory consultant for the York, Pennsylvania facility of Harley
Davidson Motor Company Operations, Inc. We address any issues that
arise related to solid waste {residual and hazardous), air quality, and
water quality.

Specific reporting requirements and services provided include the
fotlowing:

Preparation of Pennsylvania Department of Environmental
Protection (PADEP) annual and biennial residual waste
reports

Preparation of Environmental Protection Agency (EPA)
biennial hazardous waste report

Preparation of EPA Toxic Chemical Release Inventory Form R
Report

Preparation of Pennsylvania Department of Labor & Industry
Bureau of Pennsafe Tier Il Report

Preparation of EPA Air Information Management System
(AIMS) Report

Preparation of Pennsylvania Department of Labor & Industry
Bureau of Pennsafe Hazardous Substance Survey Form
(HSSF)

Aboveground and underground storage tank monitoring

Annual update of Preparedness Prevention and Contingency
{PPC} Plan, Spilt Prevention Control and Countermeasure
{SPCC) Plan, and Off-site Response (OSR} Plan

Preparation of PADEP 25R Source Reduction Strategies

Monthly Audits of facility’s air, waste management, and
storage tank provisions Lo ensure environmental compliance

Preparation of Discharge Monitoring Reports (PADEP)} and
Self-Monitoring Reports (Springettshury Township)

Preparation of Quarterly volatile organic compounds (VOC)
emission reports for PADEP submittal

Management of projects relating to environmental
compliance and awareness

Preparation of Title V Air Quality permit and management
of the associated monitoring program

Review of environmental regulations to determine the
potential impacts to the facility

Assistance with efforts to obtain ISO 14001 certification

800 274-2224 | www.bh-ba.com
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C““":_'t I Howard Road Qutfall Stormwater g
ermaniown M sfe .

930 Germantown Road South Planning & Facility Design | —

()

—

Germantown, TN 38138-2815

This project consisted of a stormwater management plan and design
of retention and detention facilities to protect a downstream )
residential area from flooding. Protection was for rainfall events up

to the 100-year return interval.

This project resulted in the design and construction of the Howard-
McVay Detention Basin, as well as other needed drainage
improvements within the Howard Road Outfall drainage basin. The
Pé'rm'i't.' Acqﬁisi't'ioh T Stout Road Detention Alternative Study, a part of the Howard Road
R O O R Outfall Alternate Detention Basin Study, involved development of
Open Channel Drainage - 70 alternatives to stop flooding in a residential area currently drained

: P L by a concrete-lined channel that was sized for a storm event
expected to arrive approximately every four years. This area
experiences frequent flooding due to the under-capacity channel.
Alternatives studied included rebuilding and entarging the existing
channel, bypassing the existing channel with a box culvert, and
building a detention basin upstream of this area in order to slow the
drainage entering into the existing undersized channel. All of the
alternatives would require a Stormwater Poliutant Prevention Plan
{SWPPP} for construction.

Stormwater Engineering -
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Client:

City of Charleston
P.0. Box 1026
Charleston, WV 25324

Site Stabilization = -

Mainterance of Traffic

City of Charleston, Design of
Bridge Road Retaining Wall

Buchart Horn, Inc. was responsible for the design of a new retaining
wall on Bridge Street. Qur responsibitities included not only the
design of the wall, but roadway replacement, new sidewatk and
curb, drainage calculations, and removal/replacement of drainage
inlets to intercept roadway surface drainage from the new contours.
We used two types of retaining wall: modular block and pile and

tagging.

800 274-2224 | www.bh-ba.com
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Client:

WVDOT

Building Five

1900 Kanawha Boulevard East
Charleston, WV 25305-0430

COE iﬁerinitting Support
Drainage Design . -
Site Stabitization

WVDOT, i-81 Tabler Station

Interchange

Buchart Horn provided services for the study, design, and
preparation of construction contract plans and related documents
for the new Tabler Station Connector Road including modification
of ramps and the replacement of the overpass bridge in Berkeley
County, The project included expansion of the existing Tabler
Station Interchange on 1-81 just south of Martinsburg, replacement
of the structure carrying Route 32 over 1-81 and approximately 1.5
mites of a new five lane road connecting Route 32 and US 11. The
project also consisted of at-grade intersections at US 11, the
industrial park access road and a railroad crossing with Winchester
and Western Railroad.

800 274-2224 | www.bh-ba.com
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Client:

City of York

Department of Community
Development

Third Floor

1 Market Way West

York, PA 17401

Natural Stream Design .
Open Channel Drainage . -
Pefmitﬁng_A_ssistanCe '

Codorus Creek Corridor
Revitalization/Renovation, City of
York

Building on the success of its “Recapture the Riverfront” campaign,
the City of York, in collaboration with the Women’s Giving Circle,
the Codorus Watershed Endowment of the York County Community
Foundation, and other stakeholders, is taking the next step toward a
new Codorus Creek Corridor through the City.

Revitalizing the Codorus Creek Corridor is a major step in revitalizing
the City of York. To accomplish this, a series of community design
workshops garnered community leaders’ and citizens’ inputs atike.
Once the concepts were on paper, it became Buchart Horn’s
responsibility to convert the conceptual drawings, sketches,
renderings, and descriptions to engineering drawings on which cost
estimates could be based.

During the firm’s work on the engineering drawings, we were
consulted a number of times regarding our opinions on various
solutions and approaches. We provided those professional opinions
and, when approved, incorporated them in the engineering drawings
and cost estimates.

Cur being under contract was an advantage to this major community
project, as we were able to make practical and logical changes to
the overall design under the terms of our contract. The result is a
series of drawings and cost estimates approaching the project from
different angles and directions, thereby providing civic leaders with
a more precise tool to use in their quest to secure funding for the
project.

193108
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Client:

New York Wire

152 North Main Street
PO Box 0866

ML, Wolf, PA 17347-0866

S_tre'ér'ﬁ/ ﬁi_fe Stabilizéi;ipn

Stream Realignment Design -
Natural Design Techniques -

New York Wire, Hartman Run
Stream Stabilization

The New York Wire Company’s Mt, Wolf facility, tocated in York
County, PA, applied for and received a permit to erect gabion
baskets along Hartman Run. The purpose of these gabion baskets was
to stabilize a short section of Hartman Run adjacent to the facility’s
driveway which was threatened by severe erosion. The design at the
time called for gabions to be stacked four high to an elevation
approximately 12’ above the stream. The resultant gabion basket
wall was approximately 37° in length.

Hartman Run generally flows west to east toward the Susquehanna
River. In the vicinity of the New York Wire Mt. Wolf facility, Hartman
Run turns north at the gabion wall and immediately flows under a
stone railroad crossing. The creek was “pinched” between the
raifroad and the existing facility such that the current alignment of
Hartman Run required the stream to turn 90 degrees before entering
the stone culvert. This situation reduced efficiency of the stream to
convey runoff and sediment. Additionally, the stream flowed directly
into the gabion basket wall before heading north.

The gabion basket wall has experienced numerous flooding and high
flow events. A few gabions of the bottom row have been
compromised due to the alignment of the gabion basket wall with
the stream. Additionally, due to this compromise, the gabions began
to move laterally upstream and began to severely slump.

A more recent storm event has caused significant damage to the
gabions. The damage was severe enough to require New York Wire to
close a portion of their driveway which affects the ability to unload
and load products and supplies for daily operation. The gabion
basket wall was severely unstable, and complete collapse into
Hartman Run was imminent. Should this have happened before or
during a storm event, the collapsed gabions would have most likely
caused severe flooding for the adjacent facility.

To alleviate this situation, the New York Wire Company hired Buchart
Horn to obtain an emergency permit to fix and stabilize the stream.
The short-term solution being proposed for this emergency permit is
part of the long-term fix befng investigated by New York Wire.

19304d
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The overall proposed improvements consisted of re-alignment of the
stream and the installation of rock vanes to redirect the flow so as to
reduce near bank shear stress along the outside bend (previous
location of gabion baskets). Other alternatives were investigated;
however, concrete and gabion basket walls have been used in the
past with a poor success rating.

The bottom two rows of gabion baskets were left in place and
buried. Across the stream from the gabions existed a large point bar
that is covered with debris. This point bar and debris were removed
and used appropriately as fitll around the remaining gabion baskets.
The right bank was extended out approximately 5-10 feet and
incorporated into a bankfull bench. Remaining gabions from the top
two rows were dismantled, and the rock was used in the creation of
the bankfull bench.

The channel was relocated and realigned to increase the radius of
curvature of the meander heading into the railroad crossing. Two
woody shrub species appropriate for this application were utilized to
stabilize the sloped areas above the bankfull bench. The streamco
willow and sitky dogwood are both riparian species very well adapted
to growing along streams and waterways. These species help reduce
flood stage and increase stability along the banks. The remainder of
the exposed bank was stabilized with a standard
conservation/streamside seed mix.

The left bank was stabilized using tree trunks and branches from
recently felled trees. The raitroad company routinely cuts down
trees within the channel. The woody debris was drilled, and rebar
was used to anchor the logs into the banks. Erosion control matting
with conservation seed was placed as a base layer below the logs. A
biolog or coconut roll was anchored at waters edge to prevent
sediment from entering the stream. Over time, the matting and
biolog will deteriorate and leave behind established vegetation that
will stabilize the bank. Voids between the anchored logs will
eventually fill in with sediment and vegetation taking formas a
typical stream bank.

This project utilized natural stream restoration methods while
meeting the practical goals and objectives of the client - stabilizing
the stream as was designed to alleviate the costly cycle of erosion
and armoring of the bank. Creative techniques and native materials
were used in the design that decreased cost and increased the
stabilization of the stream.
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Client:

West TN River Basin Authority
3628 Eastend Drive
Humboldt, TN 38343

Stream Restoration/Stabilization
Stormwater Engineering '

West Tennessee River Basin
Authority, Environmental
Engineering, Surveying, and
Related Services

Buchart Horn, Inc. is providing engineering, surveying, and related
services to the West Tennessee River Basin Authority (WTRBA), a
public agency operating autonomousty under the Tennessee
Department of Environment and Conservation (TDEC). Since the
1960s, the WTRBA has managed most of the major watershed
resources within an area bounded by the Kentucky state line, the
Mississippi state line, the Tennessee River, and the Mississippi River.

This includes the watersheds of the Obion, Forked Deer, Hatchie,
and Loosahatchie Rivers, but excluding the Wolf River watershed.

As a part of the overall management of watershed systems
throughout West Tennessee, the WTRBA undertakes many types of
improvement and maintenance projects including grade controt
structures, bank stabilization, natural stream restoration, erosion
mitigation of upland watersheds, bioengineering, stormwater
detention and retention, and other types of channel and stormwater
improvements and controls.

The project scope of work includes:
» Engineering design

o Hydraulic/hydrologic analyses

« Conventional surveys

+ GPS surveys

« GIS development

s Feasibility studies

+ Planning

¢ Field inspections
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Geotechnical investigations
Ecological investigations
Construction support services
Construction management
Construction observation
Cartographic services
Geomorphologic investigations

Presentation support
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State of West Virginia
Purchasing Division

Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

Buchart Horn, Inc
400 Tracy Way, Suite 110
Charleston, WV 25311

Department of Administration

2019 Washington Street East

Request for g

b NOMBE R

Quotation

DERL4346

CHUCK BOWMAN
RO -

o8 _2187

601

57TH STREET SE

CHARLESTON, WV
25304

ENVIRONMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AML&R

304-926-0499

02 /10/2010

BID GPENING DATE: s 719 fandn

J001 Hi=3
i

HARRIS BRANCH REFUSE P
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THE WEST VIRGINTIA
THE WEST VIREGINIA
PROTECTION, IS BSOLICIT
PROFESSTONAL | ENGINEERY
CONSTRUCTION
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PER THE FOLLOWING
PPECIFICATIONS.
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BANKRUPTCY :
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WITHOUT FURTHER O}
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]
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RTMENT OF ENVIRONMENTAL
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NG DESIGN SERVICES AND
SERVICES AT THE

206-29
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REQUIREMENTS AND
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HARRIS BRANCH
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RFQ No. DEP14946

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

Woest Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

"Debt” means any assessment, premium, penally, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, inciuding any interest or additional penalties accrued thereon,

“Debtor" means any individual, corporation, parinership, association, fimited liability cornpany or any other form or
business association owing a debt fo the state or any of ifs political subdivisions. “Political subdivision™ means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related party” means a party, whether an individual, corporation, parinership,
association, limited Habiiity company or any other form or business association or other entity whatsosver, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
constderation from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount,

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tex administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmentat fee or assessment and the
matter has not become final or where the vandor has entered info a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement,

Under penalty of law for faise swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowiedges the information in this affidavit and is in compliance with the requirements as sfated. :

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: Buchart Horn, Inc.

P /
Authorized Signature: %/%L Date: March 8, 2010

7
State of ﬁ: LOSY vanie
Countyof Mo R K , to-wit:
Taken, subscriped, and sworn to before me this ?jz&ay of MAREH , 2010
My Commigsion expites _ (OC o BSR 1 7 2013,

AFFIX SEAL HERE NOTARY ?UBL%C\% o bt A afmnm

COMMONWEALTH OF PENNSYLVANIA
" Notarial Seal
Efizabeth A. Leaman, Notary Public
City of York, York Caunty
My Commission Explres Oct. 17, 2013
Member, Pennsylvenia Assoctation of Notarles
Purchasing Affidavit (Revised 12/15/08}
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BUCHART HORN, INC. STANDARD EQUIPMENT

The following lists equipment typically used by Buchart Horn that will be made available as needed for this project.

ITEM JOB TITLE

NO.
Sampling & Testing Equipment
1 American Sigma Tipping Bucket Rain Gage
2 American Sigma Depth/Velocity Flow Meter
3 American Sigma 800SL. discrete/composite sampler
4 American Sigma Stormwater discrete/composite
sampler
Minimum | week rental
5 Electronic well probe
6 Dissolved oxygen meter and field probe
7 Portable pH meter
8 Portable conductivity meter
9 Geo Pump Peristaltic Pump
10 Field filtration filters (disposable)

11 Field decontamination equipment

12 Deionized Water
COLIWISSA, composite liquid waste sampler
13 :
{disposable}
14 Bailers (disposable)

15 Soil Gas Sampling Equipment

16 Soil Gas {expendable) tip & tubing
17 Soil scoops (disposabie)

18 Stainless steel soii scoops

19 Bucket auger

20 Split spoon sampler

21 Up-Z-Dazy Submersible Pump Puller
22 4" Submersible pump

23 2" Submersible pump

24 Eleciric Generator

25 Infiltrometer System

26 Hermit Environmental Data Logger
27 Transducer (each}

28 ISCO Flow Poke

29 6" V-Notch Weir

30 8" V-Notch Weir

31 10" V-Notch Weir

32 12" V-Notch Weir

33 15" V-Notch Weir

34 6" Cherne Muni-Ball Plug
35 8" Cherne Muni-Bail Plug
36 10" Cherne Muni-Ball Plug
37 12" Cherne Muni-Ball Plug
38 15" Cherne Muni-Ball Plug
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ITEM JOB TITLE

NO.

39
40

41
42
43
44
45
46

47
48

49
50
51
52
53
54
55
56
57
58

59

60

Sampling & Testing Eqiupment (cona)

Solinist Interface probe
Balmac Model 216D Vibration Analyzer and Chart Recorder

(4 hour min. charge)

Terrameter & leads

Stream Velecity Meter

Stump Cone

Electronic Paint Dry Film (DFM) Gauge
Troxler 3440 Surface Moisture-Density Gauge
NIDEP VOC Soil Sampling Kit

Field Safety Equipment

Photolonization detector
Facepiece assembly respirator

Organic vapor cartridges (max. 1 day use - disposable)
Vinyl gloves - pair (disposable)

Coveralls - set (disposable) (Tyvek)

Sensidyne Pump

Drager Tubes

Homelite Blower - 3 HP Gasoling with 20' hose
Tripod

LEL/O: Monitor

Confined Space Entry Equipment, Complete

Air Sampler, Personal

Video Equipment

Video Camera and Records (Tapes not included)
Field Vehicles

Four-wheel drive field vehicles
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BUCHART HORN, INC. STANDARD SOFTWARE

Fiscal Year 2010

The fellowing water-related software is licensed to Buchart Horn and available for use,

SOFTWARE

ABSCOUR

AIRVAC

AUTOCADD
CULVERTMASTER
EC-DESIGN

ECMDS

FIRE HYDRANT RATING
FLOWMASTER

HEAD 1.OSS

HEC-1

HEC-2

HEC-6

HEC-FDA

HEC-HMS

HEC-RAS

HMR52

HY22 VURBAN

HY-8

HYDRAFI.OW HYDRAGRAPH
HYDRAFL.OW STORM SEWERS
HYDRAIN

HYDROCAD

HYDRO-CD

IRRACAILC

KENTUCKY MODEL (KYPIPE)
LA DOT HYDRAULIC PROGRAMS
MICROSTATION

NETWK

PCSWMM

RAINCAD

SANITARY SEWER MODEL
SANSYS

SCOUR AT BRIDGES HY-9
STORMCAD

TR-20

TR-55

VISUAL MODFLOW PRO
VTPSUHM

WATERCAD

WATERGEMS FOR GIS
XP-SWMM

DESCRIPTION

CALCULATES BRIDGE ABUTMENT SCOUR
CALCULATES HEADS IN VACUUM SEWER NETWORK
COMPUTER-AIDED DRAFTING & DESIGN SOFTWARE
CULVERT DESIGN & ANALYSIS

STORM WATER MGNT & EROSION CONTROL
EROSION CONTROL MATERIAL DESIGN

FIRE HYDRANT RATING

HYDRAULIC TOOLBOX

PIPE SYSTEM HEAD COMPUTATIONS
FLOODPLAIN AND HYDROGRAPH ANALYSIS
WATER SURFACE PROFILES

SEDIMENT TRANSPORT MODEL

FLOOD DAMAGE ANALYSIS

HYDROLOGIC MODELING SYSTEM

RIVER ANALYSIS SYSTEM

PROBABLE MAX STORM

URBAN DRAINAGE DESIGN

CULVERT DESIGN & ANALYSIS

ANALYSIS OF DRAINAGE BASINS

HYDRAULIC GRADE LINE

HIGHWAY DRAINAGE

STORMWATER MODELING

CONTAINS 60 PUBLIC DOMAIN STORMWATER PROGRAMS
IRRIGATION SCEHDULE

MODELING OF PIPE DISTRIBUTION NETWORK
HYDRAULIC DESIGN PROGRAMS FOR LA DOT
COMPUTER-AIDED DRAFTING & DESIGN SOFTWARE
PIPE NETWORK ANALYSIS

SUPPORT PROGRAM FOR EPA SWMM4 MODEL
IRRIGATION/LANDSCAPE

SANITARY SEWER ANALYSIS

SEWER SYSTEM MODELING

SCOURING ANALYSIS

STORM SEWER DESIGN

HYDROLOGIC ANALYSIS OF A WATERSHED
URBAN HYDROLOGY FOR SMALL WATERSHEDS
GROUNDWATER & CONATMINANT MODELING

VA TECH/PENN STATE URBAN HYDOLOGY MODEL
WATER NETWORK MODELING

WATER NETWORK MODELING

STORMWATER AND WASTEWATER MGNT MODEL



