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1 3/11/2010 CD Copy of Expression of Interest
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March 11, 2010

Purchasing Division
2019 Washington Street, East
Charleston, West Virginia 25305

RE: Expression of Interest
Engineering Services Required for the
Harris Branch Refuse Pile Design
DEP14946

Gentlemen:

GAIl Consultants, Inc. (GAIl) welcomes the opportunity to submit our proposal in response to
your Request for Expression of Interest DEP 14946 to provide professional engineering services.
These services will result in the development of mapping, engineering drawings, contract
specifications, and other contract documents required for Harris Branch Refuse Pile Design
project in McDowell County, West Virginia.

GAl is exceptionally well qualified to provide the State with the above referenced services
offered at the most favorable terms, from both a technical and cost standpoint. The work under
this contract will be performed in our Charleston, West Virginia office. The Charleston office
has provided the State with guality engineering services for the abatement of probiems
arising from abandoned mine lands since opening in 1985. We have served the State on
previous West Virginia Department of Environmental Protection — Abandoned Mine Land
(WVDEP-AML) open-end contracts and other contracts from 1986 to the present. As a result of
this long-term experience, GAI can provide the required expertise, continuity and conformance
to program guidelines established by the WVDEP-AML..

GAIl welcomes you to visit our facilities located at 500 Summers Street, 3 Floor, Charleston,
West Virginia 25301.

GAl has:

= on staff five West Virginia registered civil and mining engineers who will review, stamp, and
sign all work and contract documents.

= available staff of civil and mining engineers, CADD operators, surveyors, geologists, and
biologists with extensive experience in reclamation engineering, hydrology, and geoclogy;
and

= axtensive experience in surface and underground coal mining, environmental, ecological
principles, stream restoration and mitigation, and contract administration.

Charleston Office 500 Summers Street, 3rd Floor  Charleston, WV 25301 7 304.826.8100  F 304.926.8180  www.gaiconsultants.com



Purchasing Division Page 2
March 11, 2010

In summary, GAl will provide the most favorable terms as a result of:

= Exceptional qualifications/previous 20 years of in-state AML experience,

= Local, Charleston presence with excellent access to the project site and AML offices, and
= Efficient and experienced personnel.

We look forward to continuing our relationship with WVDEP-AML.

- Sincerely,
GAI Consuitants, Inc.

Charles F. Straley, P.E.
Engineering Manager

[ G prd M

C. Elwood Penn, IV, P.E.
Assistant Vice President,
Managing Officer

Enclosure

4@ gaiconsultants
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State of West Virginia RequeSt for
Depariment of Administration  Quiotation
Purchasing Division

2018 Washington Sireet East

DEPI4946 1

S ADRRES S CORBES PaND ENCE IO AT BN TN O

Post Office Box 50130 '
Charleston, WV 25305-0130 . CHUCK BOWMAN
‘ N4 ~5ER_ 2157
RFQ COPY

ENVIRONMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AML&R
601 57TH STREET 8SE
CHARLESTON, WV

25304 304-926-0499

TYPE NAME/ADDRESS HERE

GAI Consultants, Inc.
500 Summers Street, 3rd Floor
- Charleston, West Virginia 25301

02/10/2010
BID OPENING DAT

Az /11 /anan

1001 I8 P06-29
1 ‘
HARRIS BRANCH REFUSE PILE DESIGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA! PURCHASING DIVISION, FOR THE AGENCY,
[HE WEST VIRGINIA; DEPARTMENT OF ENVIROKMENTAL
PROTECTION, YIS SOLICITING EXPRESSIONS QF INTEREST FOR
PROFESSTIONAL | ENGINEERING DESTGN SERVICES AND
CONSTRUCTION| MONITORING SERVICES AT THE HARRIS BRANCH
REFUSE PILE PROJECT IN|MCDOWELL COUNTY| WEST VIRGINIA,
PER THE FOLLOWING|BID REQUIREMENTS AND|ATTACHED
PPECIFICATIONS.

PP Y

BANKRUPTCY: |IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPT{Y PROTECTION, THE STATE MAY DEEM THE
CONTRACT NULL: AND|VOID| AND TERMINATE S$UCH CONTRACT
WITHOUT FURTHER ORDER.

prE¥*%kx  THIS| IS THE END OF RFQ DEPL4946 *%%%x%x*x TOTFAL:

/ M LT o e 304.926.8100 PR March 11, 2010
TiTLE

Asst. VP, Managing Officer N o5 1260999 ADDRESS CHANGES TO BE NOTED ABOVE
WHEN RESPONDING TO BFQ, INSERT NAME AND ADDF%ESS IN SPACE ABOVE LABELED 'VENDOR'
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RFG No. DEP14846

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or & related parly 1o the
vendor or prospective vendor is a debior and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of ils
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation
premium, penally or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon,

“Debtor” means any individual, corporatian, parinership, asscciation, limited liability company or any other form or
business association owing a debt to the state or any of #s political subdivisions. “Political subdivision” means any county
commisston; municipality; county board of education; any instrumentality established by a county or municlpality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. “Related party” means a party, whether an individual, corporation, parinership,
association, limited Hability company or any other form or business association or other entity whatsoever retated to any
vendor by blood, marriage, ownership or coniract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or controt a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party recelving an amount that meats or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does rot apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: GAI Consultants, Inc.

Authorized Signature: V/i %/,4;7;/ /f;t@-——— Date: __March 11, 2010

State of West Virginia

County of _ Kanawaha , to-wit:
Taken, subscribed, and sworn to before me this _11 day of March , 2010,
My Commission expires October 28 , 201

HOTEREY PUBLIG
STRTE OF WEST VIRGUGA
CAROL A BOGRE
P 0. Box 4584
R Charesion, WY 25364
" Wiy Commission Expires (ol 25, 2012

e P P A M T BT A LN A TP R

AFF!X&EALMER&WW«MWL«_ r—:v\a-‘wn AL NOTARY PUBLIC MM&)
i, CFFIGIAL SEAL
¥ 4 % = é-:, . \V
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Purchasing Affidavit (Revised 12/15/09)
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EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PILE DESIGN 1

INTRODUCTION

GAI Consultants, Inc., (GAl) proposes to provide engineering services to the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP - AML). These services will result in the development of mapping, engineering
drawings, contract specifications, and other contract documents as may be required for the
letting of construction project for the Harris Branch Refuse Pile Design project. The project
will include creation of diversion channels, ditches and/or under drains to fransport drainage; re-
grade refuse areas; and demolish and/or remove hazardous equipment and facilities,

This Expression of Interest is formatted in a clear, concise manner with the briefest description
as possible conveying our expertise and knowledge. All components of the proposal follow in
narrative and highlighted sections and as outlined in the AML Consultant Confidential
Qualification Questionnaire (CCQQ).

The highlighted sections following are:

= Bidders Experience

= Subcontractors Discussion on:
- Surveying and Mapping
- Subsurface Investigation
- Laboratory Services

= Design Engineering and Contract Document Preparation

= Qualifications of Personnel

= Corporate Specialized Experience and Demonstrated Experience
= Management Plan and Location of Facilities

GAl's Charleston, West Virginia office is exceptionally well qualified to provide the State with the
above referenced services. GAl's Charleston office has a staff of Five Professional
Engineers, One Professional Surveyor, and a team of geologists/hydrologists, environmental
scientists, biologists, technicians, CADD operators, word processor operators, secretaries, and
draftspersons. GAl's Charleston office has served the WVDEP on previous AML open-end and
other contracts from 1986 to the present as well as several other pre-1986 AML projects. These
projects include:

= Coal refuse pile reclamation,

= Coal refuse reprocessing evaluations,

= Stream Restoration,

= Acid mine drainage (AMD) evaluation and freatment,
= Landsiide investigations and repair,

v Demolition plans,

= Mine portal reclamation,

= Burning coal refuse piles, coal seams and underground mines,
= Subsidence investigations and stabilization plans,

s Wetlands replacement and development,

= Environmental liability assessments,

‘. gai consultants
transforming ideas into reaiity,



EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PiLE DESIGN 2

= Water quality surveys and feasibility reporis,
= Water supply system reviews, and
= Water supply system designs.

GAl also provides engineering services to the mining industry including:

Stream Restoration,

Design of coal refuse disposal piles including impoundment structures,

Hydrologic/hydraulic design of erosion and sediment control devices,

Soil analysis and revegstation plans,

Coal refuse reprocessing evaluations including mining and reclamation plans,

Construction monitoring services,

Design of excess overburden disposal fills, both conventional and durable rock fills,

Detailed reclamation plans,

Detailed subsurface/geotechnical investigations for foundation, subsidence, slope stability,

and reserve analysis,

= Mine closure plans/post-reclamation land use,

= Permitling for deep and surface mine applications, NPDES, U.S. Army Corps of Engineers
Section 404 permits, West Virginia Public Lands permits, air poliution control permits, etc.,

v Probable hydrologic consequences (PHC) statement preparation,

= Reclamation/environmental liability assessments in conjunction with property transfers, and

= Subsidence control plans.

74 B 8 § 9 @O @[ O B

As a result of this experience, GAl will provide the required expertise to complete reclamation
projects in a timely, economical, and efficient manner and will not require any subconsultants to
be utilized on this project. Our direct knowledge of the AML program guidelines and personnel
will also benefit the State.

GAl will perform the work under this contract in our Charleston, West Virginia office.

transforming ldeas into reality,

a gaiconsultants



EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PILE DESIGN 3

BIDDER EXPERIENCE

GAl Consultants, inc. provides consulting services in geotechnical engineering, civil
engineering, environmental engineering, mining-related design engineering, geology,
hydrogeology, nvironmental science, economics, transportation systems and land-use planning,
urban and site engineering, structural engineering, engineering mechanics, agronomy,
anthropology and archaeology, and various related professional disciplines. The firm has
experienced steady growth in both size and capabilities; and for the past fifteen years has been
rated among the top 200 engineering and environmental firms in the nation by Engineering
News Record (ENR).

GAI Consultants, Inc., is a full service civil, environmental and mining engineering firm
headquartered in suburban Pitisburgh, Pennsylvania, with offices in Charleston, West Virginia;
Philadelphia, Pennsylvania; Ft. Wayne, Indiana; Orlando and Jacksonville, Florida; Cincinnati,
Ohio; and Richmond, Virginia. Established in 1958, GAl and its subsidiaries comprise an
organization of over 500 engineers, scientists, and support personnel. With our in-house soils
laboratories, surveying services and competent staff of professionals, GAl offers a
comprehensive approach o engineering problems requiring a wide range of interdisciplinary
skills. In the past 40+ years, we have designed and monitored the construction of numerous
facilities and have conducted thousands of related geotechnical and hydrological investigations,
many of which involved reclamation of abandoned mine lands. By successfully completing so
many reclamation projects, GAl has obtained "expertise” status on an international basis for
many type projects. For example, GAl recently completed a very large investigation into
delineating the extent of the world's largest mine fire in the country of India. GAIl was selected
for the country of India mine fire project based upon qualifications only.

GAl's Charleston, West Virginia office opened in 1985, Since opening, our Charleston office
has experienced steady growth. Currently, the Charleston office has four registered
professional engineers and other experienced disciplines on staff. Clients served by the
Charleston office include mining and industrial companies; federal, state, and local
governmental agencies; engineers and architects; and private developers.

GAl has successfully served the WVDEP on previous AML contracts from 1986 to the present.
We propose fo utilize most of the same Charleston and Pittsburgh staff. See attached CCQQ.

Surveying and Mapping

To provide cost efficient and timely services for this contract, surveying services will be
conducted by GAl's in-house surveyors. GAl routinely performs the following types of surveys
which are relevant to the work possibly associated with this project.

=  Aerial mapping control surveys including horizontal and vertical control and reference
monuments,

= Topographic and planimetric surveys,

v Construction surveys including work layout staking, establishment of baselines and cross

sections, profiles, elc.,

Construction guantity measurement surveys,

Detailed as-built documentation surveys,

Property surveys including both surface and mineral estates, and

Oil and gas surveying.

[:] B =] =]
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EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PILE DESIGN 4

GAIl presently operates up to three survey crews. GAl has made a commitment to provide
timely surveying services.

GAl's survey crew utilizes Nikon DTM-450 and Nikon DTM-550 Total Stations. This is
complimented by data collectors and Autocad workstations to generate plan views, profiles,
cross sections and other engineering drawings. These CAD-generated drawings can then be
utilized by GAl's CAD-drafting/design department for design.

All surveys conducted by GAI are completed under the supervision of a West Virginia licensed
land surveyor. Surveying will also be performed under the general direction of a West Virginia
registered professional engineer, the GAl project engineer and project manager. All surveys
and mapping are completed to the standards as outlined by the National Map Standards, as
well as other applicable quality standards to include AML specifications.

Subsurface Investigation

Based upon the information provided in the Expression of Interest, GAl is not proposing the use
of any subsurface investigation subcontractor. If a subsurface exploration subcontractor is
required, we have relationships with several drilling firms to provide an economical and
available contractor to complete the project. Borrow area investigations will be conducted by
GAl personnel, as has been the case in past projects.

Laboratory Services

GAl operates full-service soils and materials laboratories in our Philadelphia, Pennsylvania
office.

GAIl has the capability to analyze natural materials such as soil and rock, manufactured
materials such as concrete and steel, and industrial waste maierials. The soils and industrial
waste analysis capabilities include classification tests, moisture content, grain size analysis,
Atterberg limits, specific gravity, unit weight determinations, and chemical analyses. The
characteristic test capabilities include relative density equipment for sample particle sizes to 3
inches in diameter; apparatus for constant- and falling-head permeability measurements in both
horizontal and vertical directions, and for moisture-density relationships for both modified and
standard densities. The compressibility of materials can be determined in a 2.5-inch diameter,
one-dimensional consolidometer or a 2.5-inch diameter, one-dimensional Anteus
consolidometer with back pressure and pore pressure capability. Also, volumetric consolidation
can be determined isotropically or anisotropically. The strength parameters of soils and
industrial/coal waste materials can be determined by unconfined compression, direct shear, or
triaxial shear tests. The rock-testing capabilities include classification by visual inspections and
petrographic analysis, unconfined compression, direct shear, and triaxial shear tests. GAl also
maintains several nuclear densometer testing gauges to monitor field compaction.

Based upon the information provided in the Expression of Inferest, GAl is not proposing the use
of any other laboratory services.

transforming [daas inte reality,
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EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PILE DESIGN 5

Design Engineering and Contract Document Preparation

GAI has extensive experience in design engineering and the preparation of contract documents
for AML reclamation and related projects. GAl prides itself in development of simple, yet
innovative, cost-efficient designs that are easily implemented in the field during construction.
Our experience gained on various types of West Virginia AML projects during the past 22 years
will ensure this quality engineering continues,

GAl has prepared over 80 consfruction packages for WVDEP-AML since 1985. Other West
Virginia AML projects completed by GAl did not result in the preparation of construction
drawings such as water quality surveys and feasibility reports and landslide investigations
where it was determined that the problems were not mining related. GAl is completely familiar
with WVDEP's guidelines for preparing construction drawings, technical specifications, and
supporting documents. We are able to draw on a large collection of typical construction details
contained within our computer aided drafting (CAD) library for the above types of AML projects.
GAl also has various master specifications which we are able to draw from to create project
specific specifications.

During the design engineering phase of our projects, GAl develops alternatives for the
reclamation program and schedules meetings with WVDEP-AML to review options and select a
mutually acceptable plan. We feel that this approach resuits in a more workable plan at an
ultimately lower cost. We also perform a constructability review of each construction package
by technical staff familiar with actual methods of construction. This review also expedites the
overall reclamation plan.

transforming ideas into realityy
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EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PILE DESIGN 6

QUALIFICATIONS OF PERSONNEL

GAIl has a staff of over 500 technical support personnel. GAl's staff is particularly well suited to
investigate problems associated with abandoned mine lands. We propose to utilize a staff of
engineers (civil and mining), geologists, biologists, surveyors, and CADD operators to conduct
the investigatory and design work backed by a group of management professionals.

Mr. C. Elwood Penn, IV, P.E., Managing Officer will serve as Contract Administrator in the
Charleston office. Mr. Penn has worked with the industry and their related problems for 25
years. Mr. Penn is very knowledgeable with WVDEP - AML guidelines and project
expectations. His qualifications will result in direct benefits to the State in terms of quality and
cost efficient completion of the project.

Mr. Charles F. Straley, P.E., P.S. will serve as a Project Manager. Mr. Straley has managed
and participated in the design and development of reclamation plans and feasibility studies for
over 45 abandoned mine land projects for the WVDEP, Abandoned Mine Lands and
Reclamation Program. Mr. Straley has a complete understanding of WVDEP - AML guidelines,
specifications, and project expectations. He has a good working relationship with many of the
AML staff.

Mr. James A. Hemme, P.E., L.R.S. will serve as a Project Manager. Mr. Hemme has
participated in the design and development of reclamation plans and feasibility studies for over
five (5) abandoned mine land projects for the WVDEP, Abandoned Mine Lands and
Reclamation Program. Mr. Hemme has a complete understanding of WVDEP - AML guidelines,
specifications, and project expectations. He has a good working relationship with many of the
AML staff.

Mr. Mark D. Young, P.E. will serve as a Project Engineer. Mr. Young has participated in the
design and development of reclamation plans and feasibility studies for eight (8) abandoned
mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.
Young has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations.

Mr. Joseph A. Prine, E.I. will serve as a Project Engineer. Mr. Prine has participated in the
design and development of reclamation plans and feasibility studies for three {3) abandoned
mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.

Prine has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations.

All have relevant direct experience with mine reclamation, grading/drainage, feasibility studies,
water study and design, stream restoration, and preparation of construction documents.

A team of staff engineers, geologists/hydrologists, environmental scientists, biologists,
technicians, CADD operators, word processor operators, secretaries, and draftspersons will
provide the expertise and manpower to complete the project. For special needs we can call on
planners, land use specialists, natural resource specialists, soil scientists, archaeologists,
architectural historians, and structural and material engineers.

transforming ldeas into realityy
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CORPORATE SPECIALIZED EXPERIENCE
AND DEMONSTRATED ABILITIES

GAIl has provided a wide variety of services to governmental agencies related to the reclamation
of AML problems. GAI has served the WVDEP on open-end and other contracts from 1986 to
the present. We have also completed numerous projects for the Office of Surface Mining,
Reclamation and Enforcement (OSMRE) and AML programs in Pennsylvania, Ohio, Maryland,
and Virginia.

tc gai consultants
transforming ideas into reality,
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MANAGEMENT PLAN & LOCATION OF FACILITIES

Management Plan

GAl's proposed project management plan is presented on Figure 1. The work will be performed
in GAI's Charleston, West Virginia office which will allow ready access to the project area.
Assistance, if and when needed will be provided by staff located in the Pittsburgh, Pennsyivania
office of GAl. GAl's Charlesfon location is aiso convenient with respect to the WVDEP's
Charleston location.

GAl's professional, technical and support staff have extensive experience on AML and related
design projects and are extremely well qualified to serve the WVDEP on this confract. GAl
stands ready to commit the personnel and resources required to complete the projectin a
timely, technically sound and cost efficient manner.

Contract Administration will be provided by Mr. C. Elwood Penn, IV, P.E. as shown in Figure 1.
Mr. Penn will be responsible for overall management and performance of the project. He will
review the work directive, visit the site along with the WVDEP to better familiarize himself with
site conditions and work requirements accompanied by Mr. Gray or other appropriate staff, and
then guide the preparation of the scope of work and cost proposal by GAl staff. He will also
generally supervise the work in progress and review work products at intermediate points and
finally prior to submittal to the WVDEP. In addition, Mr. Fioravante will be in charge of any
contractual negotiations necessary through the process of the project.

Project Management will be provided by Mr. Charles F. Straley, P.E., P.S. or Mr. James A.
Hemme, P.E., L.R.S. as shown in Figure 1. Mr. Straley will be responsible for the day to day
management and performance of the project. He wili review the work directive and prepare the
scope of work and cost proposal. A written proposal including a detailed cost estimate
(manhours and expenses associated with the project) will then be prepared and submitted fo
the WVDERP for their review. Upon WVDEP's approval of the proposal, the Project Manager will
arrange for the start of the work. Included will be project staffing, arrangement and detailing of
the scope of services to be provided by GAl and review of project budget and schedule. The
Project Manager will generally supervise the work in progress and review work products at
intermediate points and finally prior to submittal to the WVDEP and will be responsible for
maintaining liaison with the WVDEP Project Manager inciuding project status reports, as
required.

Day-to-day project activities will be performed under the direction of the Project Manager by one
of the Project Engineers {Messrs. Mark D. Young, P.E. and Joseph A. Prine, E.L) as shown
in Figure 1. They will be responsible for guidance of the GAl staff. Their main activities will
include development of detailed step-by-step project work plans to ensure the project activities
are completed on-budget and on-time, review of the work products at intermediate points and at
project completion, providing guidance and direction to project staff, as well as engineering and
design work.

GAl's large experienced staff permits us to respond quickly, provides flexibility, and permits high
level input to the project's staff from in house experts. However, our method of staffing projects,
as evidenced by our performance on prior projects for WVDEP-AML, is to assign a small feam
with total responsibility for completion of the work {o the client’s satisfaction and budget. Where
necessary the team can draw on the expertise available within GAl's large staff.

transforming ideas into reality,
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EXPRESSION OF INTEREST FOR HARRIS BRANCH REFUSE PILE DESIGN 9

Project Budget Control

The Project Manager will be responsible for monitoring the project budget. GAl's staff submits
time sheets on a weekly basis. All charges including labor hours and other project expenses fo
a particular project are compiled in our data center and are distributed to the Project Manager
by Wednesday of the following week. In this manner, we can keep close track of our project
costs.

Schedule Control

Direct responsibility for schedule control lies with the Project Manager. Initially, the Project
Manager will review the work directive schedule requirements to see if they can be complied
with given the anticipated scope of work. As the project progresses, the Project Manager will
monitor progress and compare it with the established schedule on a weekly basis. In this
manner, the Project Manager can make staff adjustments to maintain the project schedule. If
circumstances develop that make it impossible to maintain the project schedule, the Project
Manager will contact the WVDEP Project Manager to develop a mutually acceptable adjustment
to the schedule.

Location of Facilities

GA! proposes to complete work under this contract in our Charleston, West Virginia office.
We feel that our close proximity to the WVDEP's Charleston office and the project area will allow
the project to be completed in a timely, efficient manner.

transforming ideas into reatity,
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ABANDONED MINE LAND PROJECTS
WEST VIRGINIA DIVISION OF ENVIRONMENTAL PROTECTION

E08194.00

Route 690 Drainage

Fayette County, West Virginia

The scope of work involves providing seals for the collapsed portals, design of controlled
drainage, and design of a pneumatic concrete wall for a rock highwall. Construction plans
and technical specifications were developed.

E081338.00

LLynch Run Highwall #6

Harrison County, West Virginia

The scope of work involves providing seals for the collapsed portals, backfilling the
highwalls, reclamation of the refuse pile, and providing proper controlied drainage
including natural stream design. Construction plans and technical specifications were
developed.

E081094.00

Mallory Refuse Pile

Logan County, West Virginia

The scope of work involves regarding the refuse pile, sealing the mine portal(s), and
design of drainage control measures. Construction plans and technical specifications
were developed.

E080494.00

Duck Creek (Jenkins) Landslide

Logan County, West Virginia

The scope of work involves the design of stabilization measures for the slide and design
of seepage and stormwater drainage controls., Construction plans and technical
specifications were developed.

£080354.02

Wolfpen (McBurney) Landsliide

Kanawha County, West Virginia

The scope of work involves stabilizing a siope, providing seals for collapsed portals, and
providing controlled drainage. Construction plans and technical specifications were
developed.

E08054.01

Heizer Creek (Lett-Zitselberger) Drainage

Putnam County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed portals, and
providing controlied drainage. Construction plans and technical specifications were
developed.
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EO070607.00

Hominy Creek Area Waterline Extension Feasibility Study

Nicholas County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E060330.10

Logan (Marcum) Drainage Emergency Project

Logan County, West Virginia

The scope of work involves emergency evaluation and investigation to develop a method
to collect and discharge the seepage from the coal seam and conveyance to a
downstream drainage system. Construction plans and specifications were developed.

E060185.10

Bud/Alpoca Waterline Extension Feasibility Study

Wyoming County, West Virginia '

The scope of work inciuded interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

£060184.10

Nuriva/Maben Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E0680183.10

Herndon Heights Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.
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EQ50470.10

Handley/Upper Creek Drainage Project

Kanawha County, West Virginia

The reclamation plan included dewatering the underground impoundment(s) and creating
diversion ditches to redirect the drainage around structures fo the nearby stream.
Regrading the areas behind the retaining wall, revegetating, and providing proper
drainage for all disturbed areas is also included in the plan.

E050287.10

Latrobe (Gibson) Landslide Emergency Project

Logan County, West Virginia

The scope of work involved emergency evaluation and investigation to develop
alternatives to reduce slopes, eliminate instability, and provide for controlled drainage.
Once an alternative was selected, consiruction plans and specifications were developed.

E050212.10

Ven’s Run Maintenance Project

Harrison, County, West Virginia

The scope of work involves stabilizing the slopes and provide for controlled drainage. itis
GAl's initial approach to the abatement of the landslide is to provide a proposed reclamation
plan that will grade the slide in place as much as practical and not conduct a total removal of
material.

E£050126.10

War Waterline Extension Feasibility Study

McDowell County, West Virginia

The scope of work inciuded interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.

E050123.10

Clark’s Gap Waterline Extension Feasibility Study

Mercer and Wyoming Counties, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply sampies; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.

2004-134-10

War (Dash) impoundment

McDowell County, West Virginia

The scope of work included providing aerial mapping and ground survey for verification of
two sites consisting of a small impoundment, several mine portals, and coal refuse
disposal. In addition, stability analyses were performed on various scenarios for the
elimination of the impoundment including subsurface investigation.
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2003-485-10

Whites Run Highwall and Portai

Randolph County, West Virginia

The scope of work consist of preparing construction documents for the reclamation of
6,000 linear feet of highwall, three deep mine portals, a coal refuse spoil area, and
treatment of acid mine drainage (AMD). The treatment of the AMD will utilize passive
treatment techniques. The project also includes re-establishment of a stream by natural
stream techniques.

2003-439-10

Helen Portals

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for four sites,
consisting of abandoned mine portals, unstabie refuse piles, small impoundment, and
demolition of a mining related structure. The project also included re-establishing a
stream by natural stream techniques.

2003-174-10

Ned’s Branch impoundment (Phase 1)

Mingo County, West Virginia

The scope of work included this preparation of construction documents for reclamation of
the failed impoundment. The scope of work included regrading of refuse, eliminating
impoundment capability, sealing of mine portals, stream restoration, highway relocation
and construction management services for the above activities.

2003-154-10

Bearwallow Branch Refuse Pile

McDowell County, West Virginia

The scope of work included the preparation of construction documents for reclamation of
seven sites. The various sites consist of unstable refuse piles, abandoned mine portals,
small impoundments, and miscellaneous structures.

2002-282-10

Community of Preston - State Route 72 Waterline

Preston County, West Virginia

The scope of work included the preparatzon of construction documents for a water

- transmission line. The total length of waterline is approximately 1.1 miles.

2002-144-10

Anchor Road Waterpumping, Storage and Distribution Feasibility Study

Logan County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

TN
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2002-143-10

Standard, Paint Creek, Collinsdale Waterline Extension Feasibility Study

Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.

2002-138-10

McAlpin Eroding Dump - Phase Il

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for eleven sites.
The sites consisted of ten coal refuse piles (one of which is burning), numerous mine
openings (both collapsed and open), old mine buildings, possible AMD, and various mine
related debris.

2001-489-10

McAlpin Eroding Dump - Phase |

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for six sites. The
sites consisted of six coal refuse piles, numerous mine openings (both collapsed and
open), old mine buildings, possible AMD, and various mine related debris.

96-554-27

Kingwood 52/6 Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a water
transmission line. Included in the distribution system are a 96,000 galion water storage
and a booster pump station. The total length of waterline is approximately 13 miles.

96-554-26

Micajah Ridge - Herndon Heights/ltman Waterline Extension Feasibility Study
Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.

96-554-25

Water Feasibility Study, Glen Rogers Study Area

Wyoming County, West Virginia

Work included interviewing local residents and government officials; coliecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; caiculating the percentage of wells that had
been degraded by mining activity, and summarizing the investigation in a report.
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The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.

96-554-23

Water Feasibility Study, Elkins/Buckhannon Study Area
Upshur County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.

06-554-22

Laurel Creek Subdivision Subsidence
Raleigh County, West Virginia

Preparation of construction documents for the Laurel Creek Subdivision Subsidence
project in Beckley, West Virginia. Project involved subsurface investigation (including
borehole camera work); sampling of mine water; injection plan layout for grouting under
over 40 residences; surface water drainage structure, preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-bid and

pre-construction meetings.

96-554-21

Superior (Pocal.and) Complex
McDowell County, West Virginia

The assessment included a site reconnaissance, asbestos cbhservations and sample

analysis, lead-based paint observations and analysis, and limited suificial soil sample
analysis. The assessment was concluded in a report to aid in evaluating the existing
subsurface soil quality in the area to better understand the costs involved during

reclamation efforts.

96-554-20

Washington Heights to Jeffrey Waterline Extension
Boone County, West Virginia

The project involved a technical review plans and specifications presented by the
WVAWC as part of the Boone County Public Service District: Regional Water Supply
System. The plans included a total of seven contracts. The scope of work was to identify
areas of the contracts that were within project limits set by a Phase Il Water Feasibility
Study conducted for the WVDEP and to determine the amount of the contract costs that
were the responsibility of the WVDEP. Included were field reconnaissance, review of

plans, hydraulic calculations, and cost estimating.

(
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96-554-19

Water Feasibility Study, Gaymont, Edmond, and Winona Study Area

Fayette County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of welis that had
been degraded by mining activity, and summarizing the investigation in a report.

96-554-17

Water Feasibility Study, Hominy Creek Study Area

Nicholas County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity, and summarizing the investigation in a report.

96-554-16

Eik Creek / Verner Waterline Extension Feasibility Study

Logan County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

96-554-15

Orlando Mining Facility

Gilmer County, West Virginia

The scope of work included preparation of a report identifying the results from an
investigation/evaluation of the facilities and equipment at the site. The investigation
included determining the value, usefuiness and/or condition of the facilities and
equipment.

96-554-14

Scotch Hill / Miller Hill Water Supply Extension

Preston County, West Virginia

The scope of work included the preparation of construction documents for a water
fransmission line beginning at the existing hydropneumatic booster station, Included in
the distribution system is 96,000 gallon water storage. The total iength of waterline is
approximately 7.5 miles.

96-554-13

Camp Run AMD

Barbour County, West Virginia

The scope of work included the preparation of construction documents for two sites. The
sites consisted of ten to fifteen mine portals and mine drainage seep locations, one pond
(to be drained), concrete tramway abutments {(and debris), coal refuse, and various areas
of saturated seil from mine drainage (one of which is sliding).
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The scope of work included the preparation of construction documents for the repair of a
sliding reclaimed coal refuse pile. The project consisted of installing a rock toe buttress

and drainage channels

96-554-11

Johnsons Knob
Fayette County, West Virginia

The scope of work inciuded the preparation of construction documents for four sites. The
sites consisted of five coal refuse piles totaling approximately twenty acres, numerous
mine openings (consisting of auger hole and portals, both collapsed and open), six old
mine buildings, possible AMD, and various mine related debris (including two old

conveyors and a collapsed tipple).

96-554-10

Carolina Refuse
Marion County, West Virginia

The project consisted of two sites. The sites consisted of a refuse pile totaling
approximately three acres, various non-mine related debris, and two concrete mine shafts

with some various debris.

96-554-09

Omega Mine Complex Project
Monongalia County, West Virginia

The project involved writing a final report to the Electric Power Research Institute to
include a comparison of the pre- and post-injection water quality data, the results of a
post-construction benthic survey, and the results of an analysis of data from injection

operations.

96-554-08

Omega Mine Complex Completion
Monongalia County, West Virginia

The scope of work included the preparation of construction documents for a booster
station upgrade as part of the Omega Mine Complex project. Hydraulic analyses were
performed, new pumps were selected, and a demonstration was made that the new
pumps had higher efficiencies than the old pumps. Construction documents for the

booster station upgrade and pressure reducing assembly were prepared.

96-554-06

Hutchinson Subsidence
Fairmont, West Virginia

Preparation of construction documents for the Hutchinson Subsidence project in Fairmont,
West Virginia. Project involved subsurface investigation (including borehole camera
work); sampling of mine water; injection pian layout for grouting under three residences;
preparation of technical specifications, drawings, and engineer's cost estimate; and

participation in pre-bid and pre-construction meetings.

RN
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96-554-05

Fairmont (Grandstaff) Subsidence

Fairmont, West Virginia

Evaluation of potential subsidence effects for the Grandstaff Subsidence project in
Fairmont, West Virginia. Project involved subsurface investigation (including borehole
camera work); sampling of mine water; and preparation of a report describing the findings
of the above investigations.

96-554-04

City of Summersville (Rt. 39)

Nicholas County, West Virginia

The project included the review of another consultants water feasibility study report and
determination if the findings of the report were accurate.

96-554-03

Reynoldsville, Wallace, and Clarksburg Water Supply Extension Project

Harrison County, West Virginia

The project included a feasibility/rate analysis, design of 8,400 feet of 8-inch water line,
33,000 feet of 6-inch water line, 12,200 feet of 2-inch water line, a 98,000 galion (nominal)
water storage tank, and other appurtenances, selection, surveying, and geotechnical
investigation of a water storage tank site, and preparation of construction documents,
regulatory permit applications, and an engineer’s report.

96-554-02

Mill Creek Regional Water Supply Extension Project

Logan County, West Virginia

Preparation of construction documents for the construction of water transmission lines, a
water distribution system, two water storage tanks, a booster station, two hydropneumatic
tanks, and a water treatment plant. The total length of water line to be constructed was
approximately 34 miles.

96-554-01

Majesty Mine Complex

Barbour County, West Virginia

Preparation of construction documents for the reclamation of the Majesty Mine Complex.
The Majesty Mine Complex was an abandoned mine site which included old mine
structures, open mine portals, unreclaimed refuse piles and an extensive highwall,
existing wetlands and ponds, and numerous seeps producing acid mine drainage (AMD).

93-198-25

Phase |l Water Feasibility Study, Washington Heights to Jeffrey Study Area
Boone County, West Virginia

Phase Il water feasibility study for private water supplies in the Washingion Heights io
Jeffrey Study Area in Boone County, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private water
supply samples; researching water quality records; designing and costing remedial
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measures; calculating the percentage of wells that had been degraded by mining activity;
and summarizing the findings in a report. Work was completed on a “fast track” schedule.

93-198-24

Evaluation of Construction Documents, Gauley River Water Line Extension

Fayette and Nicholas Counties, West Virginia

Evaluation of construction documents for the Gauley River Water Line Extension, to be
funded by AML.. Evaluation included a review of technical specifications and drawings;
evaluation of hydraulics; completion of letter summarizing the evaluation; and meetings to

discuss the evaluation.

93-198-23

Evaluation of Construction Documents, Heizer/Manila Creek
Water Line Extension ‘
Putnam County, West Virginia

Evaluatjon of construction documents for the Heizer/Manila Creek Water Line Extension,
to be funded by AML. Evaluation included a review of technical specifications and
drawings; evaluation of hydraulics; completion of letter summarizing the evaluation; and

meetings to discuss the evaluation.

93-198-22

Owings Mine Complex
Harrison County, West Virginia

(1) Evaluation of water quality and potential passive AMD treatment system design at
the Owings Mine Complex Site. Project included identification of monitoring points

(streams and AMD discharges); sampling and analysis of monitoring points for a 3-

month period; preparation of a report summarizing the findings; and conceptual

design of passive AMD treatment system including costs.

(2) Preparation of construction documents including subsurface investigation;
surveying; refuse processing evaluation; grading and drainage design for four
refuse piles and various other refuse areas; design of seals for eighteen mine
portals; and preparation of technical specifications, drawings, and engineer's cost

estimate.

93-198-21

Omega Mine Complex
Monongalia County, West Virginia

Preparation of construction documents for the Omega Mine Complex project in
Monongalia County, West Virginia. The project involved the injection of coal combustion
byproduct grouts into mine workings to help alleviate the generation of AMD. Work
included subsurface investigation; surveying; grout mix evaluation; acid-base accounting

analysis of overburden and coal; and preparation of drawings, technical specifications and
engineer's cost estimate.

<
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93-198-20

Mill Creek - Isom Community

Logan County, West Virginia

Design of water system to service approximately 800 residents of the Mill Creek-Isom
Community in Logan County, West Virginia. Work included sizing of water freatment
ptant, 4 water tanks, 4 booster stations, 1 pressure reducing valve, and approximately 23
miles of water line. Construction cost was estimated at approximately $5,500,000.

93-198-19

Phase [l Water Feasibility Study, Weaver-Junior Study Area

Randoeiph and Upshur Counties, West Virginia

Phase il water feasibility study for private water supplies in the Weaver-dunior Study Area
in Randolph and Upshur Counties, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private water
supply samples; researching water quality records; designing and costing remedial
measures; calculating the percentage of wells that had been degraded by mining activity;
and summarizing the investigation in a report.

93-198-18

Phase Il Water Feasibility Study, Reynoldsville, Wallace, and

Clarksburg Study Area

Harrison County, West Virginia

Phase |l water feasibility study for private water supplies in the Reynoldsville, Wallace,
and Clarksburg Study Area in Harrison County, West Virginia. Work included interviewing
local residents and government officials; collecting and analyzing surface and private
water supply sampies; researching water quality records; designing and costing remedial
measures; calculating the percentage of wells that had been degraded by mining activity;
and summarizing the investigation in a report.

93-198-17

Mainella Subsidence

Marion County, West Virginia

Preparation of construction documents for the Mainella Subsidence project in Fairmont,
West Virginia. Project involved subsurface investigation (including borehole camera
work); sampling of mine water; injection plan layout for grouting under three residences;
preparation of technical specifications, drawings, and engineer's cost estimate; and
participation in pre-bid and pre-construction meetings. Approximately 15 injection holes
were proposed at an estimated construction cost of approximately $138,000.

93-198-15

Glen Morgan Subsidence

Raleigh County, West Virginia

Preparation of construction documents for the Glen Morgan Subsidence project near
Beckley, West Virginia. Project included subsurface investigation (including borehole
camera work); base mapping development; sampling of mine water; injection plan layout
for grouting under one residence; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction meetings.
Estimated construction cost was approximately $164,000.
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Preparation of construction documents for the MHarris AMD site in Harrison County, West
Virginia. Project included subsurface investigation; surveying; sampling of mine
discharges; design of channels, wet seals, and drain pipes; preparation of technical
specifications, drawings and engineer's cost estimate; and participation in pre-bid and pre-

construction meetings. Bid construction cost was approximately $65,000.

93-198-13

Lefthand Fork (See) Burning Refuse
Logan County, West Virginia

Preparation of construction documents for Lefthand Fork (See) Bummg Refuse project.
Project included subsurface investigation including temperature probe readings;
surveying; refuse processing evaluation; grading and drainage design for regrading of
refuse pile; delineation of burning refuse areas; design of excess material disposal site;
completion of IBR for relocating existing bonded haul road; preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-bid and
pre-construction meetings. Bid construction cost was approximately $940,000.

93-198-12

Madison Street/Fairview Route 218 Portals
Marion County, West Virginia

Work performed on this project was an extension of activities as described on Project No.

88-460-21.

93-198-11

Summerlee Refuse - Post Construction Water Quality
Fayette County, West Virginia

Water sample collection, analysis, and evaluation at the reclaimed Summeriee Refuse

site. Findings were summarized in a report.

93-198-10
Cow Creek - Sarah Ann Water Supply Extension Project
Logan County, West Virginia

Preparation of construction documents for the Cow Creek - Sarah Ann Water Supply
Extension project in Logan County, West Virginia. Project included subsurface
investigation; design of three water tanks, three booster stations, one master meter
assembly, and approximately 19 miles of waterline; preparation of technical specifications,
drawings, and engineer's cost estimate; and participation in pre-bid and pre-construction

meetings. Bid construction cost was approximately $4,800,000.

© 93-198-09
Godby Branch Water Supply Extension
Logan County, West Virginia

Preparation of construction documents for the Godby Branch Water Supply Extension
project. Project included subsurface investigation; surveying; design of water tank,
booster station, and approximately 2.5 miles of water line; preparation of technical

N
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specifications, drawings, and engineer's cost estimate; and pariicipation in pre-bid and
pre-construction meetings. Bid construction cost was approximately $680,000.

93-198-08

Phase ll Water Feasibility Study, New Haven Study Area

Fayette County, West Virginia I
Phase I! water feasibility study for private water supplies in the New Haven Study Area in
Fayette County, West Virginia. Work included interviewing local residents and
government officials; collecting and analyzing surface and private water supply samples;
researching water quality records; designing and costing remedial measures; calculating
the percentage of welis that had been degraded by mining activity; and summarizing the
findings in a report. Conceptual design of water system included sizing a water treatment
plant, 1 booster station, 5 water tanks, and approximately 87 miles of water line.
Estimated construction cost was approximately $13,800,000.

93-198-07

Phase |f Water Feasibility Study, Gauley River Study Area

Fayette and Nicholas Counties, West Virginia

Phase 1 water feasibility study for private water supplies in the Gauley River Study Area in
Fayette and Nicholas Counties, West Virginia. Work inciuded interviewing local residents
and government officials; collecting and analyzing surface and private water supply
samples; researching water quality records,; designing and costing remedial measures;
calculating the percentage of wells that had been degraded by mining activity; and
summarizing the investigation in a report.

93-198-06
Phase il Water Feasibility Study, Heizer and Manila Creek Community
Putnam County, West Virginia

-‘Phase Il water feasibility study for private water supplies in the Heizer and Manila Creek

Community in Putnam County, West Virginia. Work included interviewing local residents
and government officials; coliecting and analyzing surface and private water supply
samples; researching water quality records; designing and costing remedial measures;
calculating the percentage of wells that had been degraded by mining activity; and
summarizing the findings in a report.

93-198-05

Phase | Water Feasibility Study, Reynoldsville, Wallace,

& Clarksburg Study Area

Harrison County, West Virginia

Phase | water feasibility study of the Reynoldsville, Wallace, & Clarksburg Study Area in
Harrison County, West Virginia to evaluate the potential for pre-1977 mining activity to
have degraded the water supplies of residents. Work included interviews, record
searches, field reconnaissance, and preparation of remedial action cost estimates. A
report summarizing the findings was submitted.
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93-198-04

Phase | Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virginia

Phase | water feasibility study of the Weaver-Junior Study Area in Randolph and Upshur
Counties, West Virginia to evaluate the potential for pre-1977 mining activity to have
degraded the water supplies of residents. Work included interviews, record searches,
field reconnaissance, and preparation of remedial action cost estimates. A report
summarizing the findings was submitted.

93-198-03

Phase | Water Feasibility Study, Matheny Hill Study Area

Harrison County, West Virginia

Phase | water feasibility study of the Matheny Hill Study Area in Harrison County, West
Virginia to evaluate the potential for pre-1977 mining activity to have degraded the water
supplies of residents. Work included interviews, record searches, field reconnaissance,

and preparation of remedial action cost estimates. A report summarizing the findings was

submitted.

93-198-02

Duncan Hifl Subsidence No. 2

Harrison County, West Virginia

Completed subsidence evaluation investigation at the Duncan Hill Subsidence No. 2
project site in Clarksburg, West Virginia. Work included subsurface investigation;
mapping development; surveying; records review; water sampling; and preparation of a
report summarizing the findings. The report did not recommend stabilization for the
structures in the project area, due to a lack of evidence that subsidence was causing
problems.

93-198-01

Urso Subsidence

Fairmont, West Virginia

Field reconnaissance, resident interviewers, videotape surveys of existing conditions,
subsurface investigation, surveying, and subsequent evaluation to determine if mine
subsidence was affecting structures within a several block area of Fairmont. Ultimately,
stabilization program was limited to 5.4 acre area with approximately 28 residences and
businesses. Construction documents, including drawings, technical specifications, and
engineer's cost estimate were prepared. Proposed construction included approximately
140 injection holes and 18,000 cubic yards of injection material. Construction cost was
estimated at approximately $1,200,000.

88-460-24

Phase | Water Feasibility Studies

Brooke County, along Gauley River in Fayette County & Nicholas Counties, and New
Haven area (around Hico) in Fayette County, West Virginia.

Preliminary investigation of 3 separate communities to evaluate the possibility that pre-
1977 mining activity degraded water supplies. The investigation included a review of
mining records, existing water quality data, and conductance of resident interviews fo
assess possible impacts. Separate reports were prepared for each community,

.'/‘&‘\-
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documenting findings and providing a cost estimate for extending public water sup.ply
systems.

88-460-23

Phase il Water Feasibility Study, Mill Creek Study Area

Boone, Lincoin, and Logan Counties, West Virginia

Phase Il water feasibility study for private water supplies in the Boone County Community,
Lincoin County Community, and Logan County Community all encompassed in the Mill
Creek Study Area. Work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records,; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in separate
reporis for each community. Estimated construction cost for extending a public water
supply to residents of the Mill Creek Study Area was approximately $15,400,000 and
inciuded 1 water treatment plant, 1 booster station, 7 water storage tanks, and
approximately 40 miles of water line.

88-460-22

Phase Il Water Feasibility Study, Godby Branch Community

Logan County, West Virginia

Phase 1l water feasibility study for private water supplies in the Godby Branch Community
in Logan County, West Virginia. Work included interviewing local residents and
government officials; collecting and analyzing surface and private water supply samples;
researching water quality records; designing and costing remedial measures; calculating
the percentage of wells that had been degraded by mining activity; and summarizing the
findings in a report.

88-460-21

Madison Street/Fairview Route 218 Portals

Marion County, West Virginia

Preparation of construction documents for the Madison Street/Fairview Route 218 Portals
project. Work included subsurface investigation; surveying; design of wet mine seals and
associated drains at multiple sites; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction meetings.

88-460-20

Summerlee Refuse Project

Fayette County, West Virginia

Preparation of construction documents for the Summerlee Refuse pile project. Project
included subsurface investigation; surveying; water quality sampling; grading and
drainage design for regrading and revegetation of 60 acre refuse pile, 2 impoundments,
and 2 ponds; preparation of technical specifications, drawings, and engineer's cost
estimate; and participation in pre-bid and pre-construction meetings.
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Preliminary investigation of the Manila Creek and Heizer Creek areas of Putnam County
to determine the possibility of pre-1977 mining activity degrading water supplies. Study
included review of historical mining records, geological data, and resident interviews to
assess possible impacts. Report prepared documenting findings and a cost estimate for

extending public water supply system.

88-460-18

Boone County Phase | Water Studies
Various communities in Boone County, West Virginia

Preliminary investigation of the Greenview/Big Branch, Ramage/Six Mile Creek,
Secoall/Jeffrey/Obes Branch, Hewett Creek/Missouri Fork, and Meadowfork communities
of Boone County to determine the possibility of pre-1977 mining activity degrading water
supplies. Study included review of historical mining records, geological data, and resident
interviews to assess possible impacts. Reports prepared documenting findings and cost

estimates for extending public water supply systems.

88-460-17

Duncan Hill Subsidence
Clarksburg, West Virginia

Field reconnaissance, resident interviews, videotape surveys of existing conditions,
subsurface investigation, borehole video camera surveys, and surveying to determine
whether subsidence was affecting numerous homes, water tank, and YMCA over a 16
acre area, Development of report documenting that damages to water tank and YMCA
were not subsidence related. Preparation of stabilization plan including plans,

specifications, etc. for residential area.

88-460-16

Phase ll Logan Water Feasibility Study
Logan County, West Virginia

Investigation to determine the percentage of residents in the Cow Creek, Crooked Creek
and Upper Rum Creek communities whose ground water supplies had been degraded by
pre-1977 mining activity. Field reconnaissance, mine map and mine permit records
search, interviews, water sampling and analysis, and classification via piper diagrams

were conducted.

88-460-15

Cora Mine Drainage No. 1l
Logan County, West Virginia

Mine drainage abatement project included drilling and water analysis with subsequent
design of several mine seals with piping and channels to convey flow to the receiving

stream. Project included boring and jacking pipeline under railroad.

\\.
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88-460-14

Covey Creek Mine

Logan County, West Virginia

Field reconnaissance, historical records review, and subsurface investigation to determine
extent of mine fire and to develop options for remediation.

88-460-13

Logan Phase | Water Study

Logan County, West Virginia

Preliminary investigation of the Clothier, Cow Creek, Crooked Creek, Godby Branch,
Godby Heights, Upper Rum Creek, and Whitman Creel/Holden communities to determine
the possibility of pre-1977 mining activity degrading the water supplies of the
communities. Field reconnaissance, interviews, and mining and water quality record
searches were conducted, and a remedial cost estimate was provided with reports
summarizing the findings for each community.

88-460-12

Vivian Refuse Pile

Vivian, West Virginia

Subsurface investigation, surveying, and design for reclamation of a large coal refuse pile
and two mine entries. Plans, specifications, cost estimate, coal refuse reprocessing
evaluation, and supporting documents for regrading over 150,000 cubic yards of refuse,
surface water control, mine seals, and riprap toe protection were completed.

88-460-11

Kimball Refuse Piles

Kimball, West Virginia

Subsurface investigation, surveying and design for reclamation of 3 coal refuse piles and
six mine entries. Design included replacement of a water well and related supply piping
for the town of Kimball. Completed preparation of plans, specifications, cost estimate,
coal refuse reprocessing report, West Virginia Department of Health permit for new well,
and other supporting documents for reclaiming this large site with over % million cubic
yards of regrading. '

88-460-10 & 88-460-09

Hampden (Smith) Bridge

Mingo County, West Virginia

Design of metal arch culvert to replace a bridge to allow access to a landslide repair
project. Development of plans and specifications were on a fast-track schedule.

88-460-08

Bear Run Refuse

Gilmer County, West Virginia

Field reconnaissance to establish project limits, develop reclamation options, and collect
water quality information o design a wetlands reclamation project. Subsurface
investigation, surveying, and development of aerial mapping for 180 acres were
conducted. Plans, specifications, cost estimate, reprocessing evaluation and report, and
permit application assistance to develop reclamation plan for 13 former coal refuse
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disposal ponds/impoundments and 3 refuse piles were completed. Plan included

developing and enhancing wetlands.

88-460-07

Beaver Creek Waterline Extension
Barbour and Randolph Counties, West Virginia

The project included design of a 1.5 mile, 6-inch diameter water line extension including
fire hydrants, stream crossings, and service to 13 residents. Preparation of plans,

specifications, cost estimate, and supporting documents were completed.

88-460-06

Charleston (Ratcliffe) Landslide
Kanawha County, West Virginia

The project included subsurface investigation; research of mine mapping; and

determination if the slide was due to mining.

88-460-05

Garrison Complex
Garrison, Boone County, West Virginia

Subsurface investigation, surveying, and design for the removal of a railroad embankment
posing a water impounding hazard were conducted. Project also included several mine
entries and surface water runoff control channels. Plans, specifications, cost estimate,

and supporting documents were prepared.

88-460-04

Cassity Fork Water Supply Extension
Randolph County, West Virginia

The project consisted of a water study to document existing water quality and impacts due
to mining, subsurface investigations, surveying, and design of an 8-mile waterline
extension including booster station, reservoir, pressure reducing valves, and provision for
fire flow. Preparation of plans, specifications, cost estimate and supporting documents,

and a review of contractor submittals during construction were conducted.

88-460-03

Mulberry Fork (Stover) Landslide
Fayette County, West Virginia

The project included subsurface investigation and design of corrective measures for a

landslide.

88-460-02

Beckley (Queen Street) Subsidence
Becklay, West Virginia

Subsurface investigation to determine if mine subsidence was responsible for damages
experienced by a home was conducted. Preparation of a report documenting that

subsidence was not responsible for the observed damage was completed.
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88-460-01

Courtright Highwall

Bridgeport, West Virginia

Work performed on this project was an extension of activities as described for 86-181-23.

86-181-23

Courtright Highwall

Bridgeport, West Virginia

The project included a subsurface investigation to determine extent of landslide and
whether mining related, field surveying to establish topographic mapping and control, and
subsequent design of landslide repair alternatives. Design ultimately selected included a
reinforced slope using stabilizing grid. Landslide contained 400,000 cubic yards of
material.

86-181-22

Jonben (Haga) Subsidence

Jonben, West Virginia

Subsidence control on an emergency basis including sinkhole backfilling and drainage
control. Project included drilling to determine the extent of mining and subsidence, field
surveying to develop topographic mapping, and development of a backfilling and drainage
plan.

86-181-21

Belle (Maicolm) Landslide

Belle, West Virginia

Landslide stabilization including excavation of slide mass, sealing of several mine entries,
and drainage controls. Project included drilling, sampling, and piezometer installation and
monitoring to develop project plans and specifications.

86-181-20

Holden (Padgett) Subsidence

Whitman Junction, West Virginia

The project included subsurface investigation to determine extent of mine workings,
development of stabilization plan including drainage channels/pipes, and mine seals.
Construction documents were prepared, and participation in pre-bid and pre-construction
meetings was completed.

86-181-19

Minden Mine Fire

Minden, West Virginia

The project included subsurface investigation to determine source and extent of
underground fire.
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Williamson (Elias) Landslide - Emergency
Williamson, West Virginia

Subsurface investigation and determination of whether or not a landslide threatening 1
home was mining related with subsequent development of plans for a retaining wail were

conducted.

86-181-17

Kitchen/Gibson Landslide - Emergency
Boone County, West Virginia

Subsurface investigation and determination of whether or not a landslide threatening 4
homes was mining related were conducted.

86-181-16

Doug Gray Subsidence
Fairmont, West Virginia
Subsidence control by injecting grout to fill mine voids. Project included exploratory
drilling and sampling including both vertical and angle borings with the subsequent
development of a grouting program to support homes and businesses in Fairmont, West

Virginia.

86-181-15

St. John’s Road Subsidence
Brooke County, West Virginia
Subsurface investigation and development of specifications and construction drawings for
remedial work on mine subsidence affecting 30 acres and 50 homes were conducted.

86-181-14

High Coal Tipple

Boone County, West Virginia
The project included development of specifications and construction drawings for remedial
work on 18 mine portals and an abandoned tipple and its several associated structures.

86-181-12

Route 19/28 Subsidence
Harrison County, West Virginia
The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting a road.
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86-181-10

Omar Refuse Piles

Logan County, West Virginia

The project included subsurface investigation and development of specifications and
construction drawings for remedial work on regrading 5 refuse piles with over 330,000
cubic yards of earthwork, and sealing 6 mine portals and a large vertical shaft.

86-181-09

Mt. Hope (Sawyer) Subsidence

Fayette County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting 1 home,

86-181-08

Morgantown Airport Drainage

Morgantown, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work on mine
subsidence effecting a day care center and an airport access road, and for closure of 4
mine portals below the end of a runway.

86-181-07

L.ogan Drainage Project

Logan, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work on 4 mine
portals, a mine seep, and 400 feet of abandoned conveyor with its headhouse and loadout
platform.

86-181-06

Huffman Street Subsidence

Fairmont, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 20 homes.

86-181-05

Switzer/Adams/Robinson Drainage

Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings, and topographic mapping for remedial work on 3 mine portals,
including the design of an energy dissipator with associated piping under railroad and
state highway.



Project No.:

Title:
Location:
Tasks:

Project No.:

Titie:
L.ocation:
Tasks:

Project No.:

Title:
L.ocation:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

86-181-04

Follanshee (Hultsburg) Drainage
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The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage problems.

86-181-03

Fairmont East Subsidence
Fairmont, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 125 homes

on 20 acres.

86-181-02

Fairmont [V
Fairmont, West Virginia

The project included subsurface investigation to determine if subsidence of 3 homes was
related to mining and subsequent development of construction specifications and

drawings for remedial work on the subsidence.

86-181-01

Hawkins AMD
Harrison County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings and topographic mapping for remedial work on acid mine
drainage emanating from mine portals following a “blow-out” and causing a large

saturated area above 5 homes.

86-107

Kistler Refuse and Mine Fire Extinguishment Program
Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for extinguishment through grout injection, and subsequent

construction monitoring.

85-354

Rebrook Street Drainage
Clarksburg, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on acid mine drainage from 2 mine portals
which was effecting a house and its garage, and subsequent construction monitoring.
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85-289

Hurricane Fork/Five-Mile Fork Burning Coal Seams

Kanawha County, West Virginia

The project included subsurface investigation and development of costs which would be
associated with extinguishment.

84-192

Duck Creek Landslide

Gilmer County, West Virginia

The project included subsurface investigation, development of construction specifications
and drawings, and construction monitoring for remedial work on a landslide resulting from
uncompacted strip bench spoils.
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85-113

Kingmont Complex Reclamation

Marion County, West Virginia

The project included development of specifications and construction drawings for sealing
4 mine portals and demolishing a steel river truss and buildings associated with an
abandoned deep-mine complex.

84-289

Fairmont No. 2 Subsidence

Fairmont, West Virginia

The project included report with recommendations after a subsurface investigation to
determine whether or not subsidence of 3 homes was mining related, and subsequent
development of specifications and construction drawings.

84-265 and 266

Green’s Run Highwall and Marrara Spoil Area Reclamation Projects

Preston County, West Virginia

The project included subsurface investigation with test-pits and development of
specifications and construction drawings for reclaiming 30 acres of strip mine with 3
highwalils, 8 refuse piles, and 2 access roads.
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