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April 30, 2010

VIA FEDERAL EXPRESS
304-558-2157

Environmental Protection Department of
Office of AML&R

601 57™ Street, SE

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
RFQ #DEP 14993
Squires Creek Refuse & Portals Design
Preston County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence II AML Enhancement project in Harrison County for which we
were the designers of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML reclamation projects, especially those near our office in Clarksburg. The referenced
project is located approximately 60 miles from our office, and we have visited the site.

If there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.



Mr. Chuck Bowman
Department of Administration
Purchasing Division

April 30, 2010
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If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.,

Yours truly,

HORNOR BROTHERS ENGINEERS

P s

Trey Hornor, P.E.
PRESIDENT

TH:imw
Enclosure
File: 2010-054 Correspondence |




Purchasing Division

"RFQ copy .
TYPE NAME/ADDRESS HERE

State of West Virginia g
Department of Administration  Quictation

2019 Washingion Street East
Post Office Box 50130
Charleston, WV 25305-0130

Hornor Brothers Engineers
P.O. Box 386
Clakrsburg, WV 26302-0386

Request for ¢

DEP14993
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CHUCK BOWMAN
304-558-2157
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DEPARTMENT OF

OFFICE OF AML&R

681 57TH STREET SE

CHARLESTON, WV
25304
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: GENERAL TERMS & CONDITIONS
* REQUEST FOR QUOTATION (RFG) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made In the bestinterest of the State of West Virginia.

2, The State may accept or reject in part, or in whole, any bid, -

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Divislon
and have paid the required $125 fee. : : :

4, All services performed of goods delivered under Stale Purchase Order/Contracts are o be condinued for the
term of the Purchass Order/Contracts, contingent upon funds being appropriated by the Lagislalure or oherwise
being made available. In the event funds are not appropriated or othetwise availabls for these services or goods
this Purchase Order/Contract becomes void and of no effect after June 30,

5. Payment may only ba made affer the delivery and acceptance of goods or services.

6. Interest may be paid for late payment in accordance with the West Virginia Code.

7. Vendor preference will be granted upon wiltlen request in accordance with the West Virginia Code.

8. The State of West Virginia Is exempt from federal and state taxes and will not pay o reimburse such taxas.

9. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days wrilien notice fo the seller.

10. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govemn the
purchasing process. ' .

11. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual writlen
agreament of the parties. '

12, BANKRUPTCY: In the event the vendorfcontractor files for bankrupley protection, the State may desm
ihis contract null and void, and terminate such contract witheut further order. . .

13, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associale
Addendum {BAA), approved by the Attorney General, is available online at www.state.wv.us/adminfpurchase/vre/hipaa.him
and is hereby made part of the agreemeni. Provided that the Agency meets the definion of a Cover Endity
{45 CFR §160.103) and will be disclosing Protected Health Information {45 CFR §1 60.103) to the vendor.

14. CONFIDENTIAUITY: The vendor agrees that he or she will not disclose to anyons, directly or indirectly, any such
personally identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the Information consents to the disclosure in writing of the disclosure is made pursuant to the agency's
policies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policles and Information
Security Accountability Requirements, set forth in http:!!www.stata.wv.us/adminfpurc_hase!privacyfnoﬁceGonﬁdenﬁaﬁty.pdf.

15. LICENSING: Vendors must bs licensed and in good standing in accordancs with any and él( state and local laws and
requirements by any state or local agency of West Virginla, including, but not limited to, the West Virginia Secretary

. of State’s Office, the West Virginia Tex Department, and the West Virginia Insurance Commission. The vendor must

provide all necessary releases to oblain informafion to enable the ditector or spending unit o
verily that the vendoris licensed and in good standing with the above entities.

16, ANTITRUST: In submitling a bid to any agency for the State of West Virginia, the bidder offers and agraes that
if the bid is accepted the bidder will convey, sell, assign or transfer to the Siate of West Virginia all rights, title and Interast
in and to all catises of action it may now or hereafter aceuire under the antirust laws of the United States and the State of
West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular commodities. or services

purchased or acquired by the State of West Virginia, Such assigniment shall be made and become effective at the tims the
purchasing agency tenders the initial payment {o the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with anr corporation, firm, limited
fiability company, parinership, or person or enfity submiitihg a bid for the same materal, supplies, equipment or
services and is in all respects falr and without collusion of Fraud. | further ceriify that | am authorized to sign
the cerlification on behalf of the bidder or this bid, - : '

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms provided by the Purchasing Divislon, Complate all secions of the quotation form,.

2. ltems oifered must be in compliance with the specifications. Any deviation from the specificaions must be clearly
indicaled by the bidder. Alernates offered by the bidder as EQUAL to the specifications must be clearly
defined. bidder offering an altemate should attach complete specifications and fterature to the bid. The
Purchasing Division may waive minor deviations to specifications. ‘ : '
3. Unit prices shall grevall In case of discrepancy. Al quotations are considered F.O.B. destination unless allernate .
shipping terms are clearly identified in the quotation. '
4. All quotations must be delivered by the bidder to the office listed below prior o the date and time of the bid
opening. Fallure of the bidder to deliver the quotations on fime will result in bid disqualifications; Depafiment of : '
* Administration, Purchasing Divisfon, 2018 Washington Street East, P.O. Box 50130, Charleston, WV 28305-0130
5, Communication dutlhg the seolicitation, bid, evaluation or award perieds, except through the Purchasing Divislon,
is stricily prohiblied (W.Va, C.S.R. §148-1-6.6). : . -

RAev. 12/15/08




Revised July 28, 2009

EXPRESSION OF INTERESTYT
SQUIRE’S CREEK PORTALS & REFUSE
Requisition DEP14993

Part 1 GENERAL INFORMATION

1.1 Purpose: ‘

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia
Depariment of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to  provide
architectural/engineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

1.2  Project; , ‘
The mission or purpose of the project described in sections 2 & 3 is fo provide
design services for the following:

SQUIRE’S CREEK PORTALS & REFUSE:

Upgrade access road to site.

Remove/dispose of building remains.

Regrade and recover refuse piles.

Excavate and wet seai all collapsed mir;e portals. Install bat gate in open portals.
Reclaim highwall. |

Construct drainage control channels.

Condition and revegetate all disturbed areas.

LI
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1.3

1.4

1.5

1.6

Format: :

All responses should be submitted in a loose-ieaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the fim's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Attachment “B” and the AML and Related Project Experience Matrix (RPEM).
Aftachment “C".

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
hitp://'www.state.wv.us/admin/purchase/newbui.htm.

Inqtiiries: . -
Additional information inquiries regarding this EOl must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral.  The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of specification clarification must
be addressed to:

Chuck Bowman, Buyer Supervisor

Purchasing Division

P.0. Box 50130

Charleston, WV 25305-0130

Fax: (304} 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm's behalf, is not permitted to make any
contact whatsoever with any member of the evaiuation committee. Violation
may result in rejection of the EQIl. The State Buyer named above is the sole
contact for any and all inquiries after this EO! has been released,

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EQI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:
Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm's representatives and
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1.7

1.8

1.9

P

any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.

Economy of Preparation: ‘

EQl's should be prepared simply and economically, providing a straightforward,
concise description of firm’s abilities fo satisfy the requirements of the EOI.
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's EOl's submittal should address projects that are
simifar in scope to that of the EOl. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOIl. {Proposals must be no more than
100 pages).

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.

Submission;

1.9.1  State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. Al expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.9.2  Firms mailing expressions should allow sufficient time for mail delivery fo
ensure fimely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit: :
One original pius one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.0C. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
“ Buyer: CB-23

Reqg #: DEP14993

Opening Date: 05/04/2010

Opening Time:1:30 pm

T
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1.10

1.11

1.12

1.13

1.14

1.15

Rejection of Expressions:
The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject

any or all expressions and to reserve the right to withdraw this Expression of

Interest af any time and for any reason. Submission of, or receipt by the State of

Expressions confers no rights upon the firm nor obligates the State in any

manner.

incurring Costs:
The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding fo this EOI for expenses to prepare,
deliver, or to aftend the shori-list interviews.

Addenda:
If it becomes hecessary to revise any part of this EQIl, an official written

addendum will be issued by the State to all potential firms of record.

Independent Price Determination:
A contract will not be considered for award if the negotiated price was not arrived

- at independently without collusion, consultation, communication, or agreement as

to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.18.1 Submissions are Public Record,
All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitied by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after

- the expressions have been opened.

1.15.2 Whitfen Release of Information. _

All public information may be released with or without a Freedom of Information
requast however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or & minimum of $10.00 per
request, whichever is greater.

3]
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1.15.3 Risk of Disclosure.
The only exemptions to disclosure of information are listed in West Virginia Code

- §29B-1-4. Primarily, only trade secrets as submitted by a firm are the only

exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

1.16 Schedule of Events: .
Release of EOL...........................03/18/2010
EO! Opening Date........................ 05/04/2010

1.17 Mandatory Pre-bid Conference: NA

1.18 Bond Requirements: N/A

1.18 Purchasing Affidavit:
Wesi Virginia State Code §5A-3-10a (3) (d) reguires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOI.

PART 2 ‘ OPERATING ENVIRONMENT

21 Location:
Directions 1o Squire’s Creek Portals & Refuse:
From Philippi, drive south on US 250 to WV 38. Tum left émd drive to WV g2,
Turn left and drive north to intersection with CR 82/4 Dogtown Rd (Browns Mill).
Turn right/ east on Dogtown Rd. and drive 3.45 miles to CR 56/4 (unmarked).
Turn right onto CR 56/4. Drive south/southeast 0.85 miles to intersection of CR
56/6 (unmarked) and CR 56/3 (unmarked). Turmn left or east onto CR 56/3 and
drive 0.1 miles to intersection with CR 56/7. Tumn right/ west on a private road,
pass a sawmill on the right and continue heading southwest/west aiong a ridge
for 1.55 miles to a grassy fork in the road on the left. The project area is downhill
to the south and east about 200’

2.2 Background:

Fims are to be licensed ArchltecturailEngmeermg Firms (AE) and should be
familiar with, and have a successful track record of design of similar projects.




.

The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.

The successful A/E will be responsible for Design of the foliowing:

The site consists of five collapsed deep mine portals along a 10 to 15 feet high
mine face, one open deep mine portal with a 4 feet high x 20 feet wide opening.
Two unvegetated refuse piles with steep outslopes and signs of severe erosion
covering 3 to 4 acres. The remains of a §8' X 6" block building beside the haul
road.

Location Map is atfached (Attachment A1).

Preiiminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

General Requirements:

Firm must submit a completed CQQ (Attachment "B") and RPEM (Attachment
“C”) as per Section 4.2

Project Descripfion:

Scope of Work {Squire’s Creek Portals & Refuse);

Upgrade access road fo site.

Remove/dispose of building remains,

Regrade and recover refuse piles.

Excavate and wet seal .aﬂ collapsed mine portals. Install bat gate in open portals,
Reclaim highwall |

Construct drainage control channels.

Condition and revegetate all disturbed areas.

I iETE




3.3

3.4

s

Special Terms and Conditions:
3.3.1 Bid and Performance Bonds: N/A

3.3.2 Insurance Requirements: $1,000,000 Professional Liability per Occurrence
$2,000,000 Aggregate
$1,000,000 Automobile Lrabtllty
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Virginia Code §23-4-2 (Mandolidis)
DEP14993 mus! be listed on Insurance Certificates

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
ihe terms contained in Section Three (3) of this FOI.

3.4.1 Conflict of Interest.

Firm affirms that #, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which wouid conflict
or compromise in any manner or degree with the performance ot iis services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that # has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon

or resuliing from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without liability at its
discretion, and/or to pursue any other remedies available under this contract or
by law.

3.4.3 Ceriifications Related fo Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
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Federal contract, the rmaking of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreemeni, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan; or cooperative agreement.

If any funds other than federally appropriated funds have heen paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer- or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award

documents for all sub-awards at all tiers {including subcontracts, sub-grants, and
confracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm fo the State shall be that of an independent contractor
and no principalagent relationship or employer-employee relationship is
contempiated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of ifs
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOI and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be empioyees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liabiiity insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, efc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing. '

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, coniributions, taxes, social security taxes and employer
income tax returns.

[
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The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this confract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmiess the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the confract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproductfcn dellvery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, iis officers,
employees or subcontractors to observe State and Federal laws, mc!udmg but
not limited to labor and wage laws.

3.4.6 Confract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed beétween the State and the firm. The
order of precedence is the contract, the ECI and the firm's response {o the EOL

347 Governing Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.,

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other faxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shafl be borne by the contractor. It is clearly undersiood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract;
however, the firm is totally responsible for payment of all subcontractors.

18
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3.4.10 Term of Contract:

This contract will be effective (date sef tipon award) and shall extend until the
scope of work is complete or for one {1} consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the even’t this provision is
exercnsed

3.4.12 Contract Termination: _

The State may terminate any contract resulting from this EOI immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EQI and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails 1o remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The coniract may aiso be terminated upora
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes fo the original contract become necessary, a formal coniract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior.to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

13
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3.4.14 Invoices, Progress Payments, & Relainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant o the terms of the
contract, Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must also include language for a minimum 10% retainage
until the final deliverable is accepted.

if progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted fo Agency with the invoice defalling progress completed or any
deliverables identified. Payment will be made oniy upon approval of acceptable
progress or deliverables as documented in the firm's report. Invoices may not be
submitted more than once monthly and State iaw forbids payment of invoices
prior to receipt of services.

The firm will Invoice for completed work on an approved WVDEP form.

3.4.15 Liguidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liguidated
damages shall be imposed at the rate of N/A per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency’s
right to pursue o any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Retention (Access & Confidentialiy):

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation fo
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during nommal
business hours upon written request by Agency within 10 days after receipt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to mainiain confidentiality and security of the data
made available and shall indemnify and hold harmiess the State and Agency
against any and all claims brought by any party attributed to actions of breach of
confidentiatity by the firm, subcontractors, or individuals permitted access by the
firm.

12
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PART 4

4.1

EVALUATION & AWARD

Evaluation and Award Pa_*ocess: ‘ -

a)

b)

Expressions of Inferest will be evaluated and awarded in accordance with
§6G-1-3 “Confracts for architectural and engineering services;
selection process where fotal project costs are estimated fo cost two
hundred fifty thousand doilars or more.” '

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifiy thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach fo the
project. All such jobs shall be announced by public notice published as a
Class Il legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] A committee comprised of three to five
representatives of the agency initialing the request shall evaluate the
statements of qualifications and performance data and other materia
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shali be conducted and the committee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment. The commitiee shall then rank in
order of preference no less than three professional firms deemed fo be the
most highly qualified to provide the services required, and shall
commensce scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable o negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the commitise shall undertake price negotiations with
the third most gualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selected professional
firms, it shail select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

The evaluation criteria and assigned point values are as follows:

12
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4.3

o

- Reclamation Engineeting design experience of the Pﬁfnary

14

WV Registered Professional Engineers {Civil or Mining)

In the Primary Office:
20 points:

Office’s WVRPE as it relates to the specific project problem
Areas:
o 25 points:
Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer {(Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project): '

- 20 points
The Oral interview (See Section 4.3 of this EOI): ‘

35 points

(@) AML Consultant Qualification Questionnaire (CQQ) must be completed o be
eligible (See Attachment “B”).

{b) AML and Related Project Experience Matrix (RPEM) must also be completed
 {o be eligible (See Attachment “C").

Interviews as stlated in 4.1 "Evalualion and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following: ' ‘

Corporate/personnel experience as it relates to the project or. projects
Proposed project management plan

Key personngl avaitable for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control
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HORNOR BROTHERS ENGINEERS

Available WV-AML Design Team Within the Primary Office

Project Engineer and Manager:

CADD Draftsman:

Engineering Technician:

Project Survey Manager:

Survey Crew:

Construction Inspector:

Other:

Paul A. Hornor IIT, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E, (Civil)

Thomas B, Childers
Joseph D. Robinson, E.IL

Richard B. Taylor
John W. Hornor, P.S.

Albert T. Larue

Jason Manning

Roger D. O’Quinn
Richard B. Taylor

Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support



=FQ No. DEF14993

‘STATE OF WESTVIRGINIA
Purchaging Division

‘PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No confract or rengwal of any contraot-may:bei awarded by the'state or any of its
political subdivisions o any vendor or prospective vendor when fhe-vendor or prc:spacﬂxfe;‘_vendor or awelated party to the
vendor or prospective vendor is a debior and the debt owed is an ammount greater than one. thousand-dollars in the
aggregate.

DEFINITIONS, .

“ept” means any assessment, premium, penalty, fine, tax or other armount-of money-owed fo therstate of any of its
political subdivisions because of a judgment, fine, permit violation, ficense askessment; defaulied workers! compensation
premiurm, penally of other assessment presently delinquent or due and required to be paid fo thevsiate. or any of its
political subdtvisions, inciuding any interest of additional penalties accrued thereon.: -

“Debior” means any individual, corporation, parinership, association, limied liability company or:any other form or
husiness asscclation owing a debt 1o the state or any of its political subdivisions. “Political subdivision” means any county
cormission: municipality, county boardof education; any instrumentaity ectablished by a county or municipality; any

separate corporation Of instrumentality established by one or more counties or municipalifies, as permitted by law; or any
public body charged by law with the performance of @ government iunction or whaose jurisdiction is coextensive with one
or more counties of municipalities. “Related pary" means & pariy, whether an individual, corporation, partnership,
.association, limited Hability company or any other form or business association or other entity whatsoever, related to any
vendor by biood, marmage, ownership or contract through which the parly has a relationship of ownership or ofher interest
with the vendor so that the party will actually or by effect receive of control a portion of the benafit, profit or other
congideration from performance of a vendor contract with the party receiving an amount thal meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has cohtested any tax adrinistered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee of environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing {West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the informaticn in this affidavit and is in compliance with the requirements as stated. :

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: Hornor Brofherg Engineers

Authorized Signature: W% ‘%,M/v LS Date:_April. 30, 2010

State of West virginia

County of Harrison , To-wit:
Taken, subscribed, and sworn to before me this 29 dayof April L2010 .
My Cornmission expires November 7 ' 2012 .
AFFIX SEAL HERE , " NOTARY PUBLIC W ///M
[ P A A g TG ( UU A
o OFFCE 3
. HOTARY PUBLIE, STEtay RewE { ‘ .
JEANNE B, WYG )
635 SOUTH 77H & !
CLARKSBURG, ¥ 1 4
WY COMHISSION EXPIfEs Rov. 7. 712 )

Purchasing Affidavit (Revised 12/15/09)

L AHT R







HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445
Fax: 304/624-6448
Website: www.HorniorBrosEng.com

EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

03/02/10
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Hornor

Since

w: Bros. Engineers

Civil Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Horor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Its principals are Paul Allen (Trey) Homor i,
Paul Allen Hornor, Jr. and John W. Homor. For over 100 years the firm has practiced civil engineering as it
relates to public works and the environment. Throughout its history, Horor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
céntral West Virginia to provide our customers with value driven results. We remain flexible, yet gualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be corpleted to the client’s satisfaction.

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, airport development and other municipal and public works, We
have considerable experience in working with most state and federal funding and regulatory agencies. The
following is a complete list of the engineering and related services for which Homor Brothers Engineers is
qualified and capable.

Ai_xﬁ_o}t Fa@iligi_éé_ Bt :'};.#ﬁgdir_ig'_Aijpi_ica_t.tiqns'._ o : o j'Mun_ic_ipai En;gi;}éeﬁng L

Civil Eﬁgin_éeﬁng R " General Consulting o g i Project Management o

Coal—Related Consultmg ; | (Cglosg)raphjc Informatlon SYStems : Pumpmg Facﬂmes
Highways and Roads - . -~

Construction Inspe_ction Services - Site Evaluations
Land Surveying & Mapping ~ -ndusiral Site Development - . subdivision Development -

.:::._- Facilities » - -7~ I . ‘
. ' Infrastructure Investigations and -~ Wastewater Collection
Drainage Systeos —* Repots . . Systems
Econormic Feasibility Studies .~ Land Surveying and Mapping - " - gﬁiﬁ;f istribution and -~



1.AND SURVEYING

Land surveying plays a major role in Homor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and industrial
clients. These services include contour and feature Jocation maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm’s water system expansion projects ave surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit, total station instruments with data collector and
CADD capabilities, which help provide for timely, shaip, finished plats and drawings.

MUNICIPAL PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, demolition and all the project components associated with downtown strectscape
improvements. The firm has also prepared multiple parking lot project designs, for United Hospital Center,
Fairmont State College, and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT
Project Cost: $394,000; Completed: 1997 Project Cost: $553,000; Completed: 1999

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER
EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000
Completed 1996 & 1999




CITY OF CLARKSBURG — GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

D i

ANTIGUE BTYLE

s
CITY OF BRIDGEPORT CITY OF WESTON
MAIN STREET REVITALIZATION PROJECT BANK STREET IMPROVEMENT PROJECT
(PHASE 1I) Project Cost = $128,000; Completed 2003

Project Cost = $250,000; Completed 2003




CITY OF CLARKSBURG
MAIN STREET REVITALIZATION PROJECT PHASE 2
Project Cost = $450,000; Completed 2005




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE HOI)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000; Completed 2005




CITY OF CLLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET - PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street West Side of South Third Street

East Side of South Fourth Street West Side of South Fourth Street



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE IV)
Project Cost = $290,000; Completed 2006




E IMPROVEMENT PROJECT

PIKE, THIRD AND FOURTH STREETS

CITY OF CLARKSBURG STREETSCAP

ESS PISTRICT

BUSIN

Completed 2008

$430,484;

Project Cost




NEW UHC REPLACEMENT HOSPIFAL
Site Development Cost = $15,000,000; Under Construction
Curb and Sidewalk Portion = $500,000; Under Construction




SLIP REMEDIATION AND RELATED PROJECTS

Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

1 PrOJect Name Locati{)n ¥ Owner o | .. : ._ i-C‘ontact PBI'SOB COSt
United Hospital _-':Cla1ksburg ~UHC - i Geoff Marshall 166 590 00
‘Center Retaining - Harrrson County, PO Box 1680 VP .

jWall and Wldenmg WV L Clarksburg, WV '.:':"-Engmeermg

fofEmergency _; U [ Lo e Support, Semces

_Room Access Road S S (304) 624 2227

:Prq]ect Descr:ptlon Tlns progect was demgned in order to W1den thc METgency Toom ACCess road atthe "~ -
United Hospital Center campus. “The des1gn mvolved 96 If of drilled and grouted prles w1th concrete lagglng,
‘wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing.

2. Pro;ect Nanrc_ 'Locatlon '."":*'.Owner L "'3"3:-';Contact Perso Cost -
1City of Clarksburg ~Glen Elk Soctlon of C1ly of Clarksburg Anthony Beilotte Unknown “This -
Pile.and Lagging - - Clarksburg ~ - . 222 W. Main Street .~ Director of Pubhc - was part of aiargor
_Wall at 4‘“ Street o Harnson County, o Clarksburg, WV _' 'Works 623- pI'OjeCt B

Pro_’;ect Descnptmn As part of Clarksburg s Phase III streetscapo project, a driven piic and conerete 1agg1ng >
wall was desrgnod to support a section of sidewalk along Clark Street and to prevent the failure of a portxon of -
Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg.

_-'-3 Project Name Loeatmn : ;:3:: e _-;:Owner S Contact Person i Cost e
'Davrs]f?unerai 'NearWVRoutc% ._Davrs}?uneral _ RandyAmos $ 110 000 00 -
Home -~ Between Clatksburg Home " ", (304) 854 8347 L
Slip Rernediatrcn ~ & Nutter Fort % .1 Olen Thomas e
EMoasures oo Harrison _County,'..__'_.Drwe Ene

: S WYL n’Clarksburg,WV

fProgect Descnptmn ‘Hornor Brothers designed remedial measures to correct an embankment slip, These
‘corrective measures included rock stabilization along the toe of the slip area, dump rock ditches, Frcnch drams s
and underdrains, repair of existing asphalt pavement and resetting existing preformed curb and gutter.
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, ne .Locamm :
“United Hospital Clarksburg

- : R Geoff Marshall e
Center . -1 _-_---HarrisonCounty, - P.O.Box 1680 e VP T
-'Embankment e WV Ciarksburg,WV ._.;:‘-_Engmeenng
RSN e : R jSupportServzces

:'Pro_;ect PR S
o L : RIS : - (304)'624-2227 L

.-Pro; ect Descr:ptmn' This prOJect was designed in order to restore an old borrow site to the ongmal contour. -
“The design involved apprommately 4600 cubic yards of controlled fill, associated underdrains to alleviated -

: groundwater problems and rock stabﬂization Surface eroszon concerns Were addressed by utlhzlng vegetatlve _
‘cover (grass), trees and biodegradable matting. - ' R : -

Project. Name " Location

'Maplewood '_'Bndgeport B Maplewood Geoff Marshail, _ Unknown, on51te

‘Community ~. -_"Harnson County, ..Commumty, Inc SUVUPL e  contractor
Slip. Remechatlon WV UHC w ngngmeermg S _performed this work
and Dramage B R TR et X 0 ) Box 1680 " Support Serv;ces - in conjunction with -
EPrOJect S F R D E AT CIarksburg,WV_ (304) 624~2227 an ongoing project -
SIS LEA PRI S S :"'-atMaplewood

-I’ro;ect Descrlptmn' ‘Hornor Brothers des1gned correctwe measures for an embankment slip that consisted of -
removal of slip material, installing underdrains to remove subsurface water and re-gstablishing the grade to its -
-original contour Dramage measures cons;.sted of 8" 18" and 24" pipe and dxop mlets 0 allewato surface Water
‘problems.’ '

SITE DEVELOPMENT

Homor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the indusirial or residential
client. Hornor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following:

- 'Subdivision Projects ~~ * County = ':'1ndii'striélfcohi:ti3eii:;iéi Sifeﬁ?toje:éfs_ County :
Heritage Farms _ ~ Harrison UHC New Hospatal Szte Harrison
Deerbrook - """ Barbour Fed Ex Site ~ ' * .0 .7 - Harrison
Bennett Manor Harrison Harrison-Marion Regional Azrport Harrison
Auburn Village - Harrison Benedum Airport Industrial Park .~ Harrison
Heavenly Trails Marion Midway Industrial Park Harrison
Timber Ridg'em S Marion Lewis County Industrial Pask " Lewis

Bridgeport Public Safety Facility  Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.
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FED EX GROUND DISTRIBUTION FACILITY

Y, WEST VIRGINIA

HARRISON COUNT

COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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BRIDGEPORT, WV
UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 ~ 2010
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HARRISON - MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Homor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Homor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and Jighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
siructures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORY VARIOUS PROJECTS

ARNG TRAINING FACILITY 350 LF SAFEY
AXIWAY 8 ACCESS ROAD AREA EXTENSION

1800 LF RUNWAY &
MAIN BORROW TAXIWAY EXTENSION
AREA &

1000 LF SAFETY
AREA EXTENSION

PHASE 1 - RT. 279
| BRIDGEPORT BYPASS
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TSEDIMENT |
. FOND -

EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996

16



WATER PROJECTS

In the last 40 years, water distribution and design has comprised a large portion of Hornor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST

. L COM?LETED e
f-Mt Hope Water Assocmt:on, Upshur County (6“‘ PrOJect) ::."'; :'_29[}8 3; -1'9.i 000 R
ToWn of West Umon Doddrldge Coumy H;gb School I)oddndge County _. - _.2007 | .. $1 360 000 o |
'Wetzel County Pubhc Serv_ic_o I):strlct No 1, Wetzel County (3“’ Pro;ect) '::-:32007 s ﬁ' .' f $4 079 000 )
Huttonswlle Pubhc Servwe D;stnct Randoiph County ._ _' f':. L ._ -2006 - .:. ' ._$_ _5,5_(_)0,000_
_':Bmgamon Pubhc Servzce Dlstnct Hamson County 2006 $1,300,000
Centw'y—Volga Publlc Servlco Dlsmct Barbour County (3’d Pro3ect) » 2,005 | _. $ 1,;909,0_00 |
:;Adman Pubhc Servwe Dlstnct Upshur County (4“‘ PrOJ ect) : ; 3.'-1: 2004 = $3,485,000 )
Town ofWest Umon, Doddndge County i o - '_ R N - | | 12003, - :$.__ si_0,00U
.;Mt Hope Water Assocxauon, Upshur County (5“’ Prmect) My 2092 ; '::"' $3,509,000 ._ -
Montana Water Association, Marlon County o -_ . P _. | :.' .' S | 2002 = $ 950’,000
_Adrlan Pubhc Servzce Distnct Upshur County (S‘d Project) - :' 2(}01 :.'.: :'. : :_:: $3,100,000 '
Gilmer County Public Service Dlsmct Gﬂmer County (3“i Pro.l.ect) - L 2000 o $ 1,-30_0,0_00
Wetzei County Publ:c Semce Distnct No 1 Wetzel County (2nd Project)_ : 1999_. : .' .. $ 2,700,900
Centmy Volga Pubhc Serv:co District, Barbour County i Pm}cct) : . e 1999 A : $ 2,860,900
:Adrxan Pubhc Serwce DlStnCt Upshur County (2nd Project) . .:. :'. _ ' : 1997 '_ - .: : _. _' '_: $2,800,000 |
Gﬂmer County Publw Serv:ce Dlstncﬁ Gilmer County (2‘“d PrOJect) R : | 1995 ” h 1.,812,0(_)0
Haymond l’ubhc Servwe Dlstrlct Taylor County (2“d Project) . ._ "._] 9:94 i_. :.$ : 175,000 ..: .: .
CEarksburg Water Board Hamson County T _ | i ) - 1993 .$ 4,4{)0,00{)_
.Wetzel County Pubhc Servwe Dlstmct No 1, Wetzei Coumy | : :1.5_.39.3: . $ :- '7..3'6,0'00 o
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Current projects in various stages of design or construction and their projected completion dates include the

following:

CLIENT/PROJECT =~ .~ -~ . | . . 'PROJECTED TOTAL COST
S e | COMPETION -
R R T DATE

'_City .(:)f B_:_'idgepbn, Hafrig_on th_mty 2000 $ 350,000
; AdmanPubthOﬂflce Iii;ﬁ:iét,'upshﬁx Comty "Projecty 2009 $6,516,000
Town ofWest U;;iqn? Grecawood Extension, Doddridge County 2009 $1,257,000
| CenturyVo]gaPubhc Service District, Barbour County (4% Project) 2010 §2,300,000
Whﬂmer Water As._s_oéig.tion, Randolph County 2010 $3,750,000
MannmgmnPubilcServxce biétﬁci, Marion County 2000 $5,457,000
SHmmnPaxk Public ser{_rice District, Harrison County 2010 $1,200,000
Adﬁa_n: Public Service District, Upshur County (6% Project) 2012 $5,500,000
We':tz'e]. County Pubiic Service District No. 1, Wetzel County (4" Project) 2012 $3,644,000
Huftoﬁs.‘.'ilie Public Service District, Randolph County (2™ Project) 2013 $8,156,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase 11l Water Project
Total Project Cost = $3,100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallen Salem Ridge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for over 25 years.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase III
project. Since the completion of Phase IIl we have also finalized a fourth phase of Adrian’s waterline system
which consisted of approximately 130,000 feet of 87, 6", 4" and 2" waterlines, two new water storage tanks
and booster pump stations, and the PSD currently has under construction the Phase V project consisting of
160,000 feet of new waterlines and related appurtenances.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase II

Century-Volga Public Service, another well-
established client, has also utilized the
expertise and experience of Hornor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank built during the Phase II
project in 1999,

Since then the construction of Phase III, a
$1,900,000 project consisting of approximately
76,000 feet of 67, 47 and 2” waterlines has
been completed and placed into operation,
serving  approximately 138  customers,
Currently under final design is our fourth
project with the PSD to serve the Brushy Fork
area of the county.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)
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MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carmel Church Road

The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project which connected onto the end of the Association’s existing system, which consists
of four previous projects ail designed by Homor Brothers Engineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

i

250 GPM Water Booster Station on Route 20 388,000 Gallon Storage Tank
Off Route 20 West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 67, 4” and 2” waterlines and
serves 350 customers. Homor Brothers designed the existing system with this Phase I project in mind.
Treated water for the District is provided from the City of New Martinsville. The PSD recently completed
the construction of our project design for Phase HI, a $4,079,000 project, which served an additional 268
customers.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 ft. of Waterline

Mg

i, gk e oo 7H

158,000 Gallon Becky’s Creek Storage Tank and Site Background — New Master Meter Station
Under Construction Foreground — Foundation for Chemical Feed Station

{2 i

Typical Thrust Blocks for Tee and Hydrant Assembly

Connection of 10” HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River

Foundation Construction for 200 gpm
Georgetown Road Booster Station
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MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station. The larger lines and tanks also provided
reliable fire protection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service District water system improvement project was comprised of the replacerent of
approximately 20,000 fi. of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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Total Project Cost = $4,400,000; Completed 1994 Completed in 2003
Two 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 12" Dugctile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clatksburg for the purpose of connecling to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 207, 167, 12” and 8” ductile iron pipe. Also included were three 1,000,000 gallon water storage tanks,
approximately 30 new residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8 existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 127 ductile iron pipe. Two separate waterline extension projects, one
in 2003 and another in 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downiown area.

TOWN OF WEST UNION

The Town of West Union obtained a West Virginia
Infrastracture and Jobs Development Council loan to
make various improvements to its existing municipal
water system, including the replacement of old and
undersized waterlines, non-functioning valves and fire
hydrents and its original water storage tank.
Interestingly, the new 250,000 gallon tank constructed
as a part of this project, replaced an existing concrete
storage tank previously designed by Hornor Brothers
Engineers nearly 70 years earlier.

We are currently in the construction phase of a
waterline expansion project which will extend service
- S et e to the communities of Duckworth and Greenwood wets
Total Project Cost = $810,000; Completed 2003 of town. This is the third water project we have
New 250,000 Gallon Storage Tank Behind High School  worked on with the Town of West Union since 2002.
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Hornor
Sinee » Bros. Engineers

1902
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AYFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

~ American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with IBE: 25
Years Experience with Other Firms: 3

Trey Hornor, President of Hornor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He upholds the highest standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT RESPONSIBILITIES

As President of the firm, Trey is responsible for the
management and execution of most of the firm’s
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project management of water,
sewer, and land development project in West Virginia.
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:Adnan Pubhc Servace D1stnct S

Paul A. Hornor 111, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

Upshur 5.
B s e Projects
: Centmy Volga Pubhc Serwce © cBarbour 3o
Distriet s oo Projects
-TownofWestUmon i o Doddrdge 03
: S Projests
.:_Manmngtou Pubhc Serv:ce Do Mardon U
District = " i R A N
'Whltmer Waler Assoc;atmn ey .:_R_a'r_xdol'ph L
Wetzel CountyPubIzc Servzce o Wetzel U3
District No. 1 - DL Projects
Huttonsville Pubhc Servme - "Randolph
DIStI‘lCl e ' R R _
gBmgamon Pubhc Servwe sttnct :H_e';rri_Sop' R
Montana Water Assoc:latlon _ -M_aﬁon . ' U
'GllmerCountyPubhc Servme .' Gilmer 2
District | - = St projects
Clarksburg Water Board ~Harrison . ; FBI .-~
_ L Project
'Gllmer County Comm1ss1on s Gilmer, o T
_‘(Kanawha Drive Water Pro;ecg) Ry
Tri-County Water Assomation " Mation
Sun Valley Public Service District Harrison

Sewer Systems

Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development,



Hornor

smee ~ Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets + P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.BBE1%02.com

PROFILE
EDUCATION

B.S.E.T. Civil Engineering, Fairmont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects. Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project oversight of earthwork slide
correction and concrete and block retaining wall
projects. As a former survey manager for the firm, Tom
. provides advice and counsel on surveying related issues
as the need arises.
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iCity of Ciarksburg Streetscape (5 pro;ects)_: -

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

County. .~
. Harrison .

.'Hentage Fanns Subdmszon _ _

Valley’ View Subdmsmn - . 'Harnson o
Lumberport Area Pubhc Sewer Servace I)1stmct i Hamson o
“John’ Brennan, Route 50 ka Mart Store. . -.'Taylor

S Hamson_ L
.'-_.Cliy of Bndgcport Streetscape (3 prq;ects) B Hamson':_'. : '_:;;'
_C1ty of Weston Streetscape (2 pro; ects} ’ - '.'LeWIS L
City of Morgantown RS _ i .Monougaha '
""_nd Deve!opment/Snbdmsmn PE' 0_] ects_f-@: ?-;'1';"_1 i é'{County
.Hzghland Court .- : S Harison
Crystal Ridge FEE Harrison .
HentageFalms EEHEERTO o H_a_rrisor_: - '.
-fBennett Manor =+ -~ Harrison .-
Auburn Vlllage S i _'Hamson -
Heaveniy Tralls - Marion
T:mber Rldge o Manon. _
Meadow Point - ' Hartison
Paving and Dramage ijééts 0 County,
Umted Hospatal Center (6 projects) ' ' Harrison
'Falrmont State College (5 pro_]ects) e Marlon YR
._Hamson County Board of Educatlon (2 pro; ects) - ‘Harison .
Town of Lost Creek (2 pro_]ects) S - Harison
- Site and Infrastructure Pro;ec :  “County -
UHC New Hospltal Site . TR . Hardson -
KLW L.LC./Kén Woody/ Smith Servzces SRS Up_shj;_f_ o
WYK Assoclates/ Publnc Safety Sub-Statxon, C:ty Harfiso:n -
of Bndgeport = o
Saad Mossa]latx/POB 'f'“acilxty Hagrison " .
Toiiey Electric -+ . o " Harrison -
Clty of Clarksbmg/Northvxew Retammg Wa]l . Harrison g L
WYK Associates/Bank of Gassoway Braxton
WYX Associates/VA Hospital Harrison




Hornor
sinee . Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Strects + P.QO. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1802.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 4 years
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas:

‘Work Experience .. Details
Subdivision Design
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
_ _ _and TR 55 Method)
Structural Design -

- wood beam des:gn and connectlons
*thereof. .

Design and Drafting  Drafting with LDD and wal 3D plan,

o _ __profile and details
Engineering L Site plan, concept forest conservation, St
‘Management -, 1 “wetlands, plat, planmng and zonmg, city, "
R EE T “county and state review agencies
Site Design Paving, sidewalks, curbs, drainage,

utilities, erosion and sediment control

AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the
technical design and calculations for infrastructure and
i site development associated with residential, commercial
and industrial projects.

"Henfagc Farms Subdmsmn

‘-Umted Hosp:tal Center (2 prcg ects)

“::C1ty of Clarksburg, | Busmess Dlstnct
.Improvemcnts 2007000

Site gra dmg, sant tary sewer, § torm sewer, © City of Glenville Sidewalk Replacemem Pm}ect s Gilmer -

UHC Ncw Hosp1tal Site =~ L
KLW L L.C./Ken Woody/Smlth Serv:ces
SWYK Assocmtes/ Pubhc Safety Sub Statlon Cxty e

Pile and concrete foundations including .
" grade beams, and timber and engmeered X

Joseph D. Robinson EIT
Design Engineer

PROJECTS

Joseph is currently involved with the development and
design of the following projects:

Land Deveiupment/Suhdm"on Pro_]ects S Cmmty
- Harison

UHC Ncw Hospital Slte S :
HemtageFarms SR ‘Harrison

. Harrison -
':Hentage Farms . Harrison
" Stree tscape Pro;ects

' Harrison

e:aad Infrastructure Pro,]ects Ll County

Harrison = -

of Brldgepert R
Saad Mossaliatv’POB Faclhty - “Harrison .. .~/
. Tolley Electnc R " .- Harrison :
. City « of Clarksburg/l\lorthvaew Retammg Wail o Hamson G
WYK Associates/Bank of Gassoway = " Braxton :
Woodruff AML Harrison
WYX Associates/VA Hospital Harrison
MISCELLANEQUS

Computer Skills include: Microsoft Office, AutoCAD
2009, Civil 3D 2009 and LDC 2009, Risa2D, EPAnet,
FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplot, IT Networkmg, Mathtype 5,
Windows Environment.

. County ' .
Harrison




Hornor
Sinee» Bros. Kngineers

1942
Civil, Environmental and Consulting Engineering

Main & Third Streets + P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax {304} 624-6448 - www. HBE1902.com

PROFILE
EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

EXPERIENCE

Years Experience with HBE: 18
Years Experience with Other Firms: 2

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for all
types of land surveys, including property and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work of a three-person field survey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer projects
and subdivision layout.
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'_.Umted Hospzta] Center Vaﬂous Prq}ects

'Charles Pomte Vanous Site Deve]opment Surveys -

John W. Heorner, P.S.
Surveyor Manager

PROJECTS

John has been involved in the surveying aspect of
Homnor Brothers Engineers’ property, land and
municipal development and waterline projects, including
the following:

‘Harrison S

:"Ha_n_riséh o

:nghland Rldge Subdwrsxon and Property Stakeout & or
_Clarksburg Water Board Surveymg and Mappmg T

of Dam Sites 0 __ ___'fﬂ__Hégzjr_i_sbt_l' St
: Crystai Rldge Developmenthan Ryan Bullders i "Hari’isbn_ 3
Jones Dcvelopment/Fed Ex Ground ' '::_'Hamson :
-Glnncher Group/l—lqz_l_]_e Depot : :-_ S .:Hamson
Brzdgeport Clarksburg, Weston &Morgantown L _' : :__
Streetscape Projects _ __Vai’ious

Z_Hentage Farms Subdmsmn and Property Stakeout : :Hamson_': .

_Falrmonl Stata Coliege S 'Marlon
‘Water Project Mapping for Whitmer Water L B o
-Association, Town of: West Umon Adnan PSD SR PERLIE

Huttonsville PSD ami others TR RN ©1 2 Various. -
Casco Toys ‘R Us R | Harrison .
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O. Box 87

French Creek, WV 26218

Home (304) 472-0879

BINGAMON PUBLIC SERVICE DISTRICT

Rusty Kuhens, Operator
P.O. Box 87

Wyatt, WV 26463
Phone (304) 592-0778

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Bonnie Serrett, General Manager

P.O. Box 277

Mill Creek, WV 26280-0277

Phone (304) 335-2035

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterficld, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 266-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road
Mannington, WV 26582

Home (304) 986-3320

MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Speliman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works

902 N. Third Street
Clarksburg, WV 26301
Phone (304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC,
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303



