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May 25, 2010

VIA FEDERAL EXPRESS
304-558-2157

Environmental Protection Department of
Office of AML&R

601 57™ Street, SE

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
RFQ #DEP 15030
Valley Point #2 Design
Preston County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your RFQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence II AML Enhancement project in Harrison County for which we
were the designers of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML reclamation projects, especially those near our office in Clarksburg. The referenced
project is located within 55 miles of our office, and we have visited the site.

If there were a need for sub-surface investigation, we would propose to use NGE, formerly
known as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the
AML office, having performed geotechnical services on many projects throughout the state.



Mr. Chuck Bowman
Department of Administration
Purchasing Division

May 25, 2010

Page 2

If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,
HORNOR BROTHERS ENGINEERS

Paul A. Hornor III, P.E.
PRESIDENT

TH:jmw
Enclosure

. File: 2010-076 Correspondence 1



" State of Wost Virglnia Request for

Department of Administration ion |
Purchasln Division Quotatio DEP 15932

2019 Washington Street East A R R T A T T ]
Post Office Box 50130 S

Charleston, WV 25305-0130 CHUCK BOWMAN
. 304-558~-2157
RFZ COPY

" | TYPE NAME/ADDRESS HERE

Hornor Brothers anineers
P.O. Box 386
Clarksburg, WV 26302-0386

24 ENVIRONMENTAL PROTECTION

gﬁ DEPARTMENT OF

2 OFFICE OF AML&R

i 601 57TH STREET SE

| CHARLESTON, WV

S 25304 306-926~05699

ool B 9066~29

VALLEY POINT| #2 DESIIGN

EXPRESSION OF INTEREST

) THE WEST VIRGSINIA PURCHASING DIVISION, FOR THE AGENCY,
THE WEST VIRGINIA| DEPARTMENT OF ENVIRONMENTAL
PROTECTION, [IS SOLICITIING EXPRESSIONS OF INTEREST FOR
FPROFESSIONAL] ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONETORING SERVICES AT THE VALLEY
OINT #2 PROJECT [IN PRESTON COUNTY, WEST VIRGINIA,
EER THE FOLLDWING BID REQUIREMENTS AND| ATTACHED
PECIFICATIONS. W

*

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTCY.PEETECTIUN; THE STATE Y DEEM THIS

CONTRACT NULL - AN
MITHOUT FURTHER O

VOID;, AND TERMINATE [SUCH CONTRACT .
DER.

EPHON hoE e 5 s

’ 304~ 624 6445 May 14, 2010

“pregident 1—"55 0197150 ADDRESS CHANGES TO BE NOTED ABOVE _
WHEN RESPONDING TO BFQ, INSERT NAME AND ADDRESS N SPACE ABOVE LABELED VENDOR'




, GENERAL TERMS & CONDITIONS -
*" REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.
2. The State may accept or refect In part, or In whole, any bid.

3. Prior to an{ award, the apparent successful vendor must ba propsrly registered with the Purchasing Divislon
and have pald the required $125 fee. ,

4. All services performed or goods delivered under State Purchase Order/Contracts are to ba continued for the
term of the Purchase Order/Contracts, contingent upon funds heing approptiated by the Legislature or otherwiss
helng made available. In the event funds are not approprlated or otharwise aveilleble for thesa services of goods
this Purchage Order/Contract hecomes void and of no effect after Juna 30,

8. Payment may only be made after the delivery and acceptance of goods or services.

6. Interest may he paid for late payment in accordancs with-the West Virginia Code.

7. Vendor praference will be granted upon written request in accordance with the West Virginla Code.

8. The State of West Virginla Is exempt from federal and state taxes and will not pay or raimburse such taxes.

9. The Director of Purchasing may canssl any Purchase Order/Contract upon 30 days wiittan notice to the seller.

10. The Jaws of the State of West Virginia and the Leglslative Rules of the Purchasing Divislon shall govern the
purchasing process.

11, Any reference to automatic renswal is hereby deleted. The Coniract may be renewed only upon mutual written
agreement of the partles,

12. BANKRUPTCY: In the event the vendorcontractor files for bankruptoy protection, the State may deem
thls contract null and vold, and terminate such contract without further order, -

13, HIFAA BUSINESS ABBOCIATE ADDENDUM: The Weast Virginia State Qovarnment HIPAA Business Associate
Addendum (BAA), approved by tha Attorney General, is avallable online at www.state.wv.us/admin/purchasa/vrofhipaa.htm
and is hereby made part of the agreement. Provided that the Agency meets the definlion of a Cover Entity
{45 CFR §180,103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor. _

14. CONFIDENTIALITY: The vendor agreas that he or she will not disclose to anyone, directly or indirectly, any such
personally identifiable information of other confidential Information gaihed from the agency, unless the-Individual who Is
the subject of the information consents to the disclosute in wiltihg or the disclosure Is made pursuantto the agensy's
policies, Xrocedures, and rules. Vendor further agrees to comply with the Confidentialily Policles and information
Secutity Accountability Requirements, set forth in hitp:/fwvww.state.wv.us/admin/purchase/privacy/noticeConfidentiality.pdt,

15. LICENSING: Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any siate or local agency of West Virginia, inc!udlr\z?, but not limited to, the West Virginia Secretary
of State's Office, the West Virglnia Tax Deapatiment, and the West Virginla Insurance Commission. The vendor must
provide all necessar?( releases o obtain  informatfon fo enable the director or spending unit to
vatily that the vendor is Hicansed and in gooad standing with the above entitias.

16, ANTITRUST: in submitting a bid to any agencr for the State of West Vlr?Inia, the bidder offers and agrees that
If the bid is accepted the bidder will convey, sell, assign or transfer to the State of West Virginita all rights, tile and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and the State of
West Virginta for price fixing and/or unreasonable restraints of trade relating to the parlfoular commoditios or services
purchased or acquired by the State of West Virginia. Such assignment shali be made and bacome effective at the time the
purchasing agency tenders the inilial payment to the bldder.

| cerllfy that this bid Is made without prior undarstanding, agresment, or connection with am( corporation, firm, Umited
llebility company, perinership, of person or entity submittng a bid for the same material, supplies, equipment or
services and is In all respects falr and without collusion or Fraud. | further certify that | am authorized to sign
the certification on behalf of tha bidder or this bid. :

INSTRUCTIONS TO BIDDERS :
1. Use the guotation forms provided by the Purchasing Division. Complete all sections of the quotation form.

2. ltems offared must be In compllance with the specificalions. Any deviation from the specifications must be cleary

indlcated by the bidder. Allemates offared by the bidder as EQUAL to the specifications must be cleary

deflned, bldder offaring an alternale should attach complsts specifications and literature to the bid. The

Purchasing Divislon may waive minot devlations to specifications.

3, Unit prices shall prevail in case of discrepancy. All quotatlons are considered F.O.B. destihation unless altarnate

shipping terms are clearly Identified in the quotation,

4, All quotations must be dslivered by the bidder to the office listed below prior to the date and time of the bid

opening. Failure of the bidder fo deliver the quotations on time will result in bid disqualifications: Department of

" Adminisiratlon, Purchasing Division, 2019 Washington Straet East, P.O. Box 50130, Charleston, WV 25308.0130 .
§. Communication during the solicltation, bid, evaluation or award perlods, axcept through the Purchasing Division,

is striotly prohibited {W.Va. C.8.R. §148-1-6.6). :

Rev. 12/16/08
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Revised July 28, 2009

Part 1

1.1

1.2

1.3

EXPRESSION OF INTEREST
VALLEY POINT #2
Regquisition DEP15030

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
tands & Reclamation (AML), from qualified firms to provide
architecturalfengineering setvices as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WYDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide

- design services for the following:

!A—-LLEY POINT #2:

Prepare site by clsaring & grubbing.l

Construct access road.

Excavate, dewater & install wet seals at 6 portals.

Backfill the highwall. |

Construct grouted riprap channel to safely carry water off site.
Condition and revegstate all disturbed arsas,

Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm’s
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Attachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment “C”,



1.4

1.8

1.6

1.7

Electronic coples of the above referenced documents Attachment “B” and
Attachment “C” are avallable online for registered vendors at:

http:/iwww.state.wv.us/admin/ipurchasemewbul.htm,

Inquiries:
Additional information inquiries regarding this EOl must be submitted inv writing to
the State Buyer with the exception of questions regarding proposal submission,

. which may be oral. The deadline for written inquirles is identified 'in the

Schedule of Events, Section 1.16, A!I inquiries of specification clarification must
be addressed to:

Chuck Bowman, Buyer Supervisar

Purchasing Division

P.0. Box 50130

Charlaston, WV 256305-0130

Fax: (304) 558-4115

Email: chatles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any

‘contact whatsoever with any member of the evaluation committee. Violation

may result in rejection of the EQI. The State Buyer named above Is the sole
contact for any and all inquirles after this EOl hag been released.

Vendor Registration: '

Firrns participating in thie process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to-submit an E£OI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments: _

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’'s representatlves and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of lnterest spacif cat|ons file by an off" clat written
addendum Is binding.

Economy of Preparation:
EOf's should be prepared simpiy and economically, prov:dmg a straightforward,
concise -description of firm's abilities to safisfy the requirements of the EOL

- Emphasis should be placed on completeness and clarity of content. Example



1.8

1.9

1.10

projects referred to In a firm's EOI's submittal should address projects that are
similar in scope to that of the EOI, Firms must complete the CQQ.and RPEM
as included in Section 4.2 of this EOl. (Proposals. must be no more than
100 pages).-

Labeling of the Sections: - The response sections should be labeled for ease of
evaluation.

Submission:

1.0.1  State law reguires that ihe original expression shall be submitted to the
Purchasing Division. - All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of recsipt.

1.8.2 Flrms maulmg expressions should allow sufF cient ﬁme for mail delivery to
ghsure timely arrival. . The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date wili be immediately disqualified in accordance with State law -and the
Legisiative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on Ch to:

Purchasing Division
2019 Washington Strest, East
P.0. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Req#  DEP15030
Opening Date: 05/27/2010 !
Opening Time: 1:30 pm

Rejection of Expressions:

The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
interest at any fime and for any reason. Submission of, or receipt by the Siate of
Expressions confers no rights upon the firm nor obligates the State in any
manner, .



1.1

1.12

1.13

1.14

1.16

Incurring Costs:

The State and any of its smployees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the shori-list interviews.

Addenda:
If it becomes necessary to revise any part of this EOIl, an official- wrltten
addendum wiii be lssued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not arrived
at independently without coliusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor,

Price Quotations: No “price” or "fee” quotation Is requested or permitted in the

- response.

Pubhc Record:

1 15.1 Submissions are Public Record

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOI's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened. .

1.15.2 Written Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with dupiication fees
paid in advance. Dupfication fees shall apply to all requests for coplies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per
requaest, whichever is greater,

1.16.3 Risk of Disclostire.
The only exemptions to dlsclosure of mformatlon are listed in West Vargsma Code .
§29B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. . The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission. of any
information to the State by a vendor puts the risk of disclosure on the vendor.

' The State does not guarantes non-disclosure of any information to the public.



Schedule of Events:

1.16
Release of EOL........cocrvreevvvicennnn.. 04/25/2010
EOI Opening Date...........ccccvnevinnnnn. 08/27/2010

1.17 Mandatory Pre-bid Conference: NA

1.18 Bond Reqdirements: N/A

1.19 Purchasing Affidavit:
West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavii must be signed and submitted prior to award, It is
preferred that the Affidavit be submitted with the EO!,

PART2 OPERATING ENVIRONMENT

21 Location:
Directions to Valley Point #2:
From: Philippi travel to Masontown. In Masontown, turn right onto County Route
23 and fravel 1.7 miles to the end of the double yeliow centerline. Bear right and
continue along County Route 23 for an additional 1.9 miles to a 4-way
intersection. Turn left onto County Route 52 and frave! 0.6 mile to a dirt road on
the left (Across main road from white two-story home and tan trailer). Turn left
onto the dirt road and travel 0.1 mile, park and walk to the south West corner of
the field where the access road begins,

2.2 Background: | :

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for "full-service” A/E design. Aspecis of the
design are fo include, but not be limited to, Civil, Structural, Geological and
Hydrological. '

The successful A/E will be responsible for Design of the following:

The site consists of 2,280 linear fest of highwall, 6 portals, refuse, spoil and
trash. The highwall averages 20 feet in height but reaches 30 feet in places.
The face Is mostly vertical and composed of large fractured rock. Several trees
are present at the base of the highwall with the face being mostly unvegetated.
A hay field parallels the top of the highwall for several hundred feet and is within
10 feet from the top of the highwall in places. Four of the six portals are
completely collapsed with the remaining two open and flooded to the roof. The

5



openings measured = 2'X4’ and 2'X8'. Mine timbers could be seen in the two
open portals. The eastern most open portal had trash and tires floating:in the
opening. The two open portals and two of the collapsed portals were discharging
a combined 75 ch;}‘om pH 2.8 of AMD which flows west along the face of the
highwall. The AMD percolates into the mine spoil, eventuailz disapiaearing from
the surface, and reappears as seeps along outslope of the spoil. ~The two
remaining collapsed fportr:uls discharge a combined 10 gpm pH 3.0 of AMD. which
flows directly away from the highwall paralleling a refuse pile. The refuse pile
encompasses ~0.4 of an acre and is ~25 feet high In sections along the outslope.
A farge volume of sparsely vegetated fo unvegetated spoil exists below the
highwall. The spoil has become a dumping ground for trash tires and metal due
{o the easy access and privacy that the highwall creates.

Preliminary design documents will be due 90 days from the issuance of the
Purchase Order. :

PART 3 ' PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

General Requirements: ,

Firm must submit & completed CQQ (Attachment “B”) and RPEM (Attachment
“C") as per Section 4.2 '

Project Bascription:

Scope-of Work — Valley Point #2:

f—’repare site by clearing & grubbing.

Construct acceés road.

Excavate, dewater & install wet seals at 6 portals.

Backfill the highwall. _

Construct grouted riprap 6hannel to safely carfy water off site.

Condition and revegetate all disturbed areas.

Special Terms and Conditions:.

3.3.1 Bid and Perforrmance Bonds. N/A



3.4

3.3.2 Insurance Requirements: $1,000,000 Professional Liability per Occurrence
$2,000,000 Aggregate :
$1,000,000 Autornobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements inciuding
West Virginia Code §23-4-2  (Mandolidis)
DEP15030 must be-isted on Insurance Certificates

General Terms and Conditions:
By signing and submittmg the EOQI, the successful firm agrees 1o be bound by all
the terms contained in Section Three (3) of this EOI.

3.4.1 Conflict of Interest; ,

Firm affirms that it, its officers or members or employees presently have no
interest and shail not acquire any interest, direct or indirect which would conflict
ot compromise in any manner or degree with the performance or ils services
hereunder. The firm further covenanis that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests, Any such interesis discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon or resulting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annul this contract without liability at its discretion, and/or to pursue any
other remedies available under this‘\contract or by law.

. "3‘“4 3 Ceriifications Related fo Lobbymg

Firm certifies that no federa! appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.



If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing ot attempting fo influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employes of a Member of Congress In connection with this
Federal contract, grant, ioan, or cooperative agreement, the firm shall compiete.
and submit a disclosure form o report the lobbying.

Firm agrees that this language iof cedification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
confracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is.a material
representation of fact upon which reliance was placed when this contract was
made and entered info. '

3.4.4 Vendor Relatlonshrp _

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and OmISSanS of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EQI and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding paymenis, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
_insurance and pension or other deferred compensation plans, including but not

fimited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, soclal security taxes and employer
income tax returns

The firm sha!l not assign, convey, transfer or delegate any of its responsibilities
and obligations under this eontract fo any person, corporation, partnership,
assoclation or entity without expressed written consent of the Agency.



3.4.5 Indemnification: _

The firm agrees to indemnify, defend and hold harmless fhe State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
- supplying services, maierials or supplies in connection with the performance of
the contract; (2) Any claims or logses resuiting to any person or entity injured or
damaged by the firm, its officers, employees, or :subcontractors by the
publication, transiation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a manner not authorized: by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,
employees or subcontractors {o observe State and Federal faws, including but
not limited to labor and wage laws.

3.4.6 Coniract Provisions:

After the most qualified firm is ideniified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOI and the firm's response to the EQI.

3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act-of 1964 and all other
applicable Iaws (Federal, State or Local Govemment) regulations.

3.4.8 Comphance with Laws and Regulations:

The firm shall procure all necessary permits and iicenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is-clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.8 Sub contracts/.lomt Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the Siate,
enter into written subcontracts for performance - of work under this contract;
however, the firm is totally responsible for payment of all subcontractors.

10
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3.4.10 Term of Contract:

This contract will be effective (date set upon award) and shall extend unti! the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or untll such reasonab!e time as: may be-necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency Is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm wiitten notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exarcised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EOQI immediately at any
time the firm fails fo carry out its responsibilities or to make substantial progress
under the terms of this EQIl and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. i after.such notice the firm fails fo remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutuai agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:
If changes to the ortgmai contract become necessary, a formal contract change

- order will be required. Prior o any work being performed, the change must be

negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General’s Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED -
WRITTEN CHANGE ORDER.

3 4.14 Invoices, Progress Payments, & Retainage: ,
The Firm shall submit invoices, in arrears, fo the Agency at the address on the

face of the purchase order labeled “Invoice To” pursuant fo the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so deflned in the final contract. Any provision

10



percentage of work completed if so defined in the final contract. Any provision

for progress payments must also include language for a minimum 10% retainage
unti the final deliverabie is accepted.

If progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted fo Agency with the invoice detailing progress:completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented In the firm's report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services,

The firm will involce for completed work an an approved WVDEP form.

3.4.15 Liguldated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liguidated
damages shall be imposed at the rate of NJA per workday, for fallure to provide
deliverabies at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency's
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Refention (Access & Confidentialfy).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the malntenance of documentation to
verify any cost of services or commodities rendared under this confract by the
firm. The firm shall maintain such records a minimum of five (§) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days aﬂer receipt of the
request, '

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made avallable and shall indemnify and hold harmless the State and Agency
agalnst any and all claims brought by any party attributed to actions of breach of
conﬂdentlahty by the firm, subcontractors, or individuals permitted access by the
firm.

11
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PART 4

4.1

EVALUATION & AWARD

Evaluation and Award Process:

a)

- Expressions of Interest will be evaluated and awarded:in accordance with

§5G-1-3 “Contracts for architectural and engineering services;

‘selaction process where total project costs are estimated to cost two

hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost ftwo hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the tawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall bs announced by public notice published as a

.Class |l legal advertisement in compliance with the provisions of article

three [§59-3-1et seq.] A committee comprised of three fo five
representatives of the agency initiating the request shall evaluate the
statements of qualifications .and petformance data and other material
submitted by the interested firms and select three firms which in thelr
opinion are the best qualified to perform the desired service. Interviews
with sach firm selected shall -be conducted and the committee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment, The committee shall then rank in
order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence socope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or hoth,
Sheuld the agency be unable to negotiate a satisfactory contract with the
professional firm considered fo be the most qualified, at a fee determined

- to'be fair and reasonable, price negotiations with the firm of second choice

shall commence. Failing accord with the second most qualified
professional firm, the committes shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selected professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

12



4.2

4.3

14

b} The evaluation criteria and assigned point vaiues are as foliows:

- WV Registered Professional Engineers (Civil or Mining).

It the Primary Office:
20 points

. Reclamation Engineering design expsrience of the Primary

Office’s WVRPE as It relates to the specific project problem
Areas: '
25 points

. Available WV-AML. Dasign Teams within the Primary office

(A Design team should conslst of one Project Engineer (Civil
or Mining}, one CAD person and avaitabllity of other support
personnel a required by the particular project): - :
20 points

. The Oral Interview (8ee Section 4.3 of this EOQI):;

35 points

(a) AML Consuitant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment “B”).

(b) AML. and Related Project Experience Matrix (RPEM) must also be completed
to be ellgible (See Attachment “C").

Interviews -as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selattion
Committee. The Commitiee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presehtatlon
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors {mapping, geotechnical, etc.)

Product quality control

Project cost control

&« & & O ¢ @
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HORNOR BROTHERS ENGINEERS

Available WV-AML Design Team Within the Primary Office

Project Engineer and Manager:

CADD Draftsman:

Engineering Technician:

Project Survey Manager:

Survey Crew:

Construction Inspector:

Other:

Paul A, Hornor III, P.E. (Civil)

‘Assisted by:

Thomas D, Corathers, P.E. (Civil)

Thomas B. Childers
Joseph D. Robinson, E.I

Richard B. Taylor

John W. Hornor, P.S.

Albert T. Larue

Jason Manning

Roger D. O’Quinn
Richard B. Taylor

Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support



) RFQNo. DEP15030

~ 'STATE OF WEST VIRGINIA
Purchasing Division

PURGHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contraci may be awarded by the state or any of its
poltical subdivisions to any vendar or prospective vendor when the vendor ot prospective vendor or a related party to the
vendor-or prospective vendor is & debtor and the debt owed Is an amount greater than one thousand doliars in the
aggregate.

DEFINITIONS: :

"Debt" means any assessment, premium, penalty, fine, fax or other amount of money owed to the state or any of its
political subdivisions because of a jJudgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, psnally o other assessment presently delinquent or due and required to be paid fo the state or any of its
political subdivisions, including any interest or additionzl penalties accrued thereon. -

“Mebtor® tmeans any individual, corporation, partnership, association, limited liability company or any other form or
business association owing & debt to the state or any of its politicel subdivisions. “pPplitical subdivision” means any county
commission; municipality; county board-of education; any instramentality sstablished by a county or munlclpality; any
separate ‘corporation or instrumentallty established by one or mere countles or municipalifies, as permitted by law; or any
public body charged by law with the performance of a government function or whoss Jurlsdiction is coextensive with one
or more counties or municipalities. “Related party” means a party, whether an individual, corporation, partnership,
.assoclation, limited liability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
~ with the vendor so that the party will actually or by effect receive or confrol & portion of the banefif, profii or other

) consideration from performance of a vendor coniract with the party recelving an amount that meets or exceed five percent
/ of tha total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation presmium, permit fee or environmental fee or assessment and the
(matter has not become final or where the vendor has entered into a paymert plan or agreement and the vendor is not in
defauit of any of the provisions of such pian or agreement. .

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with ihe requirements as stated. :

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: __ BO¥YNOX Brothers Engineers

Authorized Signeture: MMKQE&M Date:_May_25,.2010

State of _West VYirginia

County of Harrison i to-wit:
Taken, subscribed, and sworn to pefora me this 25 day of May .2010.
My Commission expires 'November 7 2012

4

N “OFFICIAL SEAL-
N, HOTARY PUBLIC, STATE OF WEST VIRGINIA
= anuusm.wvgm# '
630 SOUTH 7TH STREET
CLARKSRURG, WY 26301
" MY COMMISSION EXPIRES NOV.7, 2012

AFFIX SEAL HERE ' © NOTARY PUBLIC Qﬂ«”ﬂ@m MM
| (&~

W

Purchasing Affidavit (Revised 12/15/09)

13uTB:




Hornor

Since

= Bros. Engineers

Civil, Environmental and Consulting Engineering

140 S. Third Street @ P,O. Box 386 e Clarksburg, West Virginia 26302
Phone (304) 624-6445 o Fax (304) 624-6448 ¢ E-Mail: Eng@HBE1902.com e www.HornorBrosEng.com

1902 708 YEARS OF ENGINEERING EXCELLENCE 2010

COMPANY PROFILE

HISTORY e EXPERIENCE e STAFF ¢ REFERENCES
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HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445
Fax: 304/624-6448
Website: www.HornorBrosEng.com

EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

03/02/10
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Hornor

Since

w2 Bros. Engineers

Civil, Environmenital and Consulting Engineering

Main & Third Streets « P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

COMPANY PROFILE

The consulting firm of Hornor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Tts principals are Paul Allen (Trey) Hornor III,
Paul Allen Hornor, Jr. and John W. Hornor. For over 100 years the firm has practiced civil engineeting as it
relates to public works and the environment. Throughout its history, Homor Brothers Engineers (IIBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our customers with value driven results. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, airport development and other municipal and public works. We
have considerable experience in working with most state and federal funding and regulatory agencies. The
following is a complete list of the engineering and related services for which Hornor Brothers Engineers is
qualified and capable.

" Airport Faciiifies ' ' Funding App]_io.ati'o_nsf AR Mumclpal Eﬁgir{eeﬁngn o

" Coal-Related Consulting %fsg)mp}.’w Information SYSMS . pymping Facilities

" Industrial Site Development
~ Facilities -

| Subdix'risibp Developmenit

System ‘
. Water Distribution and
Storage " '

I-'Ecenom'ge Fe‘a’sibi_lity Studies o Land Surveymg and Mappmg :




Land surveying plays a major role in Hormor Brothers Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and industrial
clients. These services include contour and feature location maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit, tofal station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

Hornor Brothers Engineers has petformed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, demolition and all the project components associated with downtown streetscape
improvements. The firm has also prepared multiple parking lot project designs, for United Hospital Center,
Fairmont State College, and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects. '

FATIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT

Project Cost; $394,000; Completed: 1997 Project Cost: $553,000; Completed: 1999

pi

A

*o

UNITED HOSPITAL CENTER EMPLOYEFE, PARKING UNITED HOSPITAL CENTER

EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Completed 1996 & 1999




CITY OF CLARKSBURG - GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

CITY OF BRIDGEPORT CITY OF WESTON
MAIN STREET REVITALIZATION PROJECT BANK STREET IMPROVEMENT PROJECT
{(PHASEII) Project Cost = $128,000; Completed 2003

Project Cost = $250,000; Completed 2003




CITY OF CLARKSBURG
MAIN STREET REVITALIZATION PROJECT PHASE 2
Project Cost = $450,000; Completed 2005




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE III)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000; Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET - PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street

4
Y
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East Side of South Fourth Street West Side of South Fourth Street



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE IV)
Project Cost = $290,000; Completed 2006

Safety Rail Along North Side of Main Street



CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
BUSINESS DISTRICT - PIKE, THIRD AND FOURTH STREETS
Project Cost = $430,484; Completed 2008




NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000; Under Construction
Curb and Sidewalk Portion = $500,000; Under Construction
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Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

. United Hospital Clarksburg UHC _ . Geoff Marshall,
* Center Retaining ‘Harrison County, P.O. Box 1680 VP,

. Wall and Widenirig WV _ _ Clarksburg; WV Engineering -

. of Emergency S ' © . Support Services

' Room Access Road s o ' (304) 62_4-2227- _

| Project Description: This pro_]ect was designed in order to widen the-emergericy room access road at the '
| United Hospital Center campus. The design involved 90 If of drilled and grouted piles W1th concrete laggmg,
wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing.

ty of Clarksburg ~ -Glen Elk Section of ~ City of Clarksburg  Anthony Bellotte, -~ Unknown, This

Pile and Lagging .~ Clarksburg. . 222 W.Main Stréet ~ Ditector of Pubho was part of a-larger
Wall at 4“’ Street ' 'Hafrison County, Clarksburg, WV Works 623—. B 'projec’t. S

Project Description: As part of Clarksburg s Phas¢ III streetscape project a drlven pile and concrete lagglng
wall was designed to support & section of sidewalk aloug Clark Stréet and to prevent the failure of a portion of
- Hogan Alley at the intersection of Hogan Alley and Clark Sifeet in the Glen Eik section of Clarksburg ‘

Davis Funeral -~ Near WV Route 98 - Davis Funeral -Randy Amos. 110,000.00 -
'Home . Between Clatksburg Home . - (304)854-8347

 Slip Remed1atlon " & NutterFort = - 10len Thomas : '

‘;Measures - "~ - Hatrison County, . Drive

: WY _ Clatksburg, WV

Project Descriptmn' ‘Hornot Brothers designed témedial measuires to cortect an embanlmlent slip. These
. corrective measures included rock stabilization along the toe of the Sllp atea, durmp rock ditches, French drains
' and underdrains, repair of existing asphalt pavement and resetting existing preformed curb and gutter.

10



- United Hospital = . Clarksburg : : Geoff Marshall : - 108,000.00

{ Center * - - Harrison County, - P,0. Box 1680 R VA - T
" Embankment W_V R Clatksburg, WV - '-Engmeermg
: Project E N T T L . Support Services .

L (304) 624-2227

" Project Descrlption. This project was desngned in order to restore an old borrow sité to the otiginal contour

' The design involved approx1mately 4600 cubic yards of controlled fill, associated underdrains o alleviated
groundwater problems and rock stab111zatlon. Surface erosmn concerns were addressed by utilizing Vegetatwe
' cover (grass); frees-and blodegradable matting; ' S

~Maplewood Bridgeport - Maplewood = - ‘Geoff Marshall " Unknown; onsite

. Community - " Harrison County, Community, Inc. -~ V.P. - - contractor

| Slip Remediation A 'A% . UHC : ‘Engineering <~ pérformed this work
- and: Dralnage - s ' P.O.Box 1680 - Support Services . in conjunction with .
Prolect T S -”Clarksburg, WV : '(304) 624-2227 an ongoing project
Y S - " at Maplewood

Prolect Description. Homor Brothers designed correotwe measures for an embankment slip that consisted of

; removal of slip material, installing underdrains o remove subsurface water and re-establishing the grade 1o its
original contour. Drainage measures consmted of 8", '18" and 24" pipe and drop inlets to allev1ato surface water '

- problems, o

Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the industrial or residential
client. Hornor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following:

Heritage Farms - Harrison UHC New Hospital Site Harrison
I Deerbrook ST _ Barbour " CFedBEx Site I Hartison
 Bennett Manor _ Harrison Harrison-Marion Reglonal Alrport Harrison
| Auburn Village ' Harrison | Benedun Aitport Industrial Park " Harison |
Heavenly Trails Marion Midway Industrial Park Harrison
- Timber Ridge : - Marlon | Lewis County Tndustrial Park Lewis

Bridgeport Public Safety Facility = Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.

i1
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FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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BRIDGEPORT, WV
UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 - 2010
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HARRISON —~ MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airpott, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Hornor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of time
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. ft. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FACILITY 350 LF SAFETY
TAXIWAY & ACCESS ROAD : AREA EXTENSION |

1800 LF RUNWAY &
TAX!AY EXTENSION:

~ PHASE[-RT.270 _
BRIDGEPORT BYPASS




ROUTE 279, NORTH BRIDGEPORT BYPASS - COMPLETED IN 2000
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EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996
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In the last 40 years, water distribution and design has comprised a large portion of Hornor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
_ _ COMPLETED |
| M. Hope Water Association, Upshur County (6" Project) _ 2008 - $ 191,000 -

Wetzel County Public Service Disirict No. 1, Wetzel County t?i’d Project) . 2007 $4,07.9',_000

. Bingamion Public Service District, Harrison County . 2006 $ 1,300,000

. Adrian Public Service District, Upshur County (4“" Project) © 2004 ' '_.$ 3,485,000

2002 . $3,500,000.

M, I{c’_)pe.Wat_gr'As'sociation, Upshae County ¢" Project)

| Adrian Public Service District, Upshur County (3% Project) © $3,100,000

'$2,700,000

| Wetze] County Public Service District No. 1, Wetz'ei-CQuﬁty' (2™ Praject).

$ 2,800,000

Haymond Public Service District, Taylor County (2" Project)

| Wetzel County Public Service District No. 1, Wetzel County o 1993 ' $.'736;000 o
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Current projects in various stages of design or construction and their projected completion dates include the
following:

. CLIENT/PROJECT . o . .. PROJECTED ~ TOTAL COST -
P ' COMPETION
DATE

© Adrian Public Service District, Upshur County (5™ Project) ' T 2009 . $6,516,000

| Ceniury-Volga Public Service District, Batbour Cotinty (4" Project) -~~~ 2010 . - $2,300,000 -

;Mannington'Pﬁblic Service District, Marion County . - S 2010 - $5,457,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase III Water Project
Total Project Cost = $3,100,000; Completed 2001

il r—— o e i W or i SR :2;‘.1%&) o
50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District has been a valued client of Hornor Brothers Engineers for over 25 years.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase I
project. Since the completion of Phase III we have also finalized a fourth phase of Adrian’s waterline system
which consisted of approximately 130,000 feet of 87, 6", 4" and 2" waterlines, two new water storage tanks
and booster pump stations, and the PSD currently has under construction the Phase V project consisting of
160,000 feet of new waterlines and related appurtenances.

18



CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park
Phase 11

Century-Volga Public Service, another well-
established client, has also utilized the
expertise and experience of Homor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank buiit during the Phase II
project in 1999.

Since then the construction of Phase 1II, a
$1,900,000 project consisting of approximately
76,000 feet of 67, 4” and 2” waterlines has
been completed and placed into operation,
serving  approximately 138  customers,
Currently under final design is our fourth
project with the PSD to serve the Brushy Fork
area of the county.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase II)
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MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Waler Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carmel Church Road

The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project which connected onto the end of the Association’s existing system, which consists
of four previous projects all designed by Hornor Brothers Engineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

250 GPM Water Booster Station on Route 20 388,000 Galion Storage Tank
Off Route 20 West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 6”, 4” and 2” waterlines and
serves 350 customers. Hornor Brothers designed the existing system with this Phase II project in mind.
Treated water for the District is provided from the City of New Martinsville. The PSD recently completed
the construction of our project design for Phase III, a $4,079,000 project, which served an additional 268
customers.

20



HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 fi. of Waterline

o]

158,000 Gallon Becky's Creek Storage Tank and Site Background — New Master Meter Station
Under Construction Foreground — Foundation for Chemical Feed Station

Connection of 1¢” HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River
Foundation Construction for 200 gpm
Georgetown Road Booster Station

21



MONTANA WATER ASSOCIATION
Total Project Cost = $930,000; Completed 2002

A "& 3 g 3
) I it
: i

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station. The larger lines and tanks also provided
reliable fire protection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft. of old and undersized waterlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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Total Project Cost = $4,400,000; Completed 1994 Completed in 2003
Twe 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 12" Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 207, 16, 12” and 8” ductile iron pipe. Also included were three 1,000,000 gallon water storage tanks,
approximately 30 new residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8” existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 12” ductile iron pipe. Two separate waterline extension projects, one
in 2003 and another in 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

tY

TOWN OF WEST UNION

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan to
make various improvements to its existing municipal
water system, including the replacement of old and
undersized waterlines, non-functioning valves and fire
hydrants and its original water storage tank.
_ P . Interestingly, the new 250,000 gallon tank constructed
L - i as a part of this project, replaced an existing concrete

i storage tank previously designed by Hornor Brothers
Engineers nearly 70 years earlier.

We are currently in the construction phase of a

waterline expansion project which will extend service

A to the communities of Duckworth and Greenwood wets

Total Project Cost = $810,000; Completed 2003 of town. This is the third water project we have
New 250,000 Gallon Storage Tank Behind High School worked on with the Town of West Union since 2002,

23



24



N

)

Hornor
sneer» Bros. Engineers

1902
Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

PROFILE

B.S., Civil Engineering, West Virginia University, 1982

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

West Virginia Society of Professional Engincers
(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engincers (NSPE)

West Virginia Rural Water Association

Years Experience with HBE: 25
Years Experience with Other Firms: 3

Trey Hornor, President of Hornor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He upholds the highest standards in

providing reliable, professional service to our customers
with value driven results,

As President of the firm, Trey is responsible for the
management and execution of most of the firm’s
engineering assignments, assuring professional work and
timely exccution. Primary activities include the overall
planning, design and project management of water,
sewer, and land development project in West Virginia.
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Paul A. Hornor III, P.E.
President

Trey has been involved with the development and design
of the following completed projects:

Water Systems

Adtian Public Service District.

: Town of West Union

! Whitmer Water Association

Montatia Water Association - .

 Clarksburg Water Board Hatrison

| Tri ,Coﬁr'l_ty Water Association - ~Marion

Sun Valley Public Service District Harrison

Sewer Systems

Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development.



- Hornor
sinee » Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902,com

PROFILE

B.S.E.T. Civil Engineering, Fairmont State College,
1982

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects,. Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional service.

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

Design and/or project oversight of earthwork slide
correction and concreic and block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on surveying related issues
as the need arises.

Thomas D. Corathers P.E., P.S.
Project Manager

Tom has been involved with the development, design
and project management of the following projects:

. Heritage Farms Subdiv

i Lumbetport Area Public Sewer Service District- - Harrison

.

Harrison

| Highland Coutt-

Hétitage Farins _Harrison

- Harrison

United Hospital Center. (6 projects) ".. Harrison.

Hairison Counity Board of Education (2 projects) - * Hairison

WYK Associates/ Public “Séfr‘éty Su
¢ Brlddonort - - .

Harrdson

Tolley Blectric

. WYK Associates/Bank of Gassoway
WYK Associates/VA Hospital

" Braxton .
Harrison



Joseph D. Robinson EIT
Hornor Design Engineer

e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
{304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

PROFILE

Joseph is currently involved with the development and
design of the following projects:

B.S. Civil Engineering, West Virginia University, 2004

FE/EIT

Years Experience with HBE: 4 years

X . i United Hospital Center (2 projects) - ~Harrigon
Years Experience with Other Firms: 2.5

Joseph Robinson, Design Enginger has a broad
knowledge and experience in the following areas:

Cl
» City of Clarksburg, Business Distriet - -
Improvenients 2007~ - _ _ ‘Harrison

Subdivision Design  Site grading; sanitary sewer, storm sewer,
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
_ and TR 55 Method) ! UHC New:Hospital Site .
| Structural Design Pile and concrete foundations including. . i Y :
Lo - grade bearms, and timbef and engmeered
5 _Wond beam desxgn and connectlons

L WYK Agsociatés/ Public Safety Sub- Statlon City -

of Bridgeport : Haﬁ_lson

booooost o theteofl :

Design and Drafting  Drafting with LDD and C1v11 3D plan,

o profile and details { Tolley Electric

1 Engineeting. _ Site plan, ¢oncept, forest conservation, -
i .Management' S wetlands, plat, plannmg and zonlng, CIty, U'WYK Associates/Bank of Gassoway - Braxton
T _ county and state review agencies. - ' o S

Site Design Paving, sidewalks, curbs, drainage, . w?."drl_‘ffAML o o o _HalT‘S.Un _

utilities, erosion and sediment control i WYK Agsociates/VA Hospital - - .t Hafrison. -

American Society of Civil Engineers (ASCE) Computer Skills include: Microsoft Office, AutoCAD
American Concrete Institute (ACI) 2009, Civil 3D 2009 and LDC 2009, Risa2D, EPAnet,
FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplot, IT Networking, Mathtype 5,
As Design Engineer, Joseph is responsible for the Windows Environment.
technical design and calculations for infrastructure and
) site development associated with residential, commercial
“ and industrial projects.
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e, Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O, Box 386 - Clarksburg, West Virginia 26302 -

(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

Professional Surveyor, West Virginia, 1990

West Virginia Association of Land Surveyors

Years Experience with HBE: 18
Years Experience with Other Firms: 2

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for all
including property and

of land

types Surveys,

topographic surveys, Alta surveys, elevation certificates,
and construciion stakeout,

John directs the work of a three-person field survey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions. He also oversees
the field survey operations for water and sewer projects

and subdivision layout.
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John W, Hornor, P.S.
Surveyor Manager

John has been involved in the surveying aspect of
Hornor Brothers Engineers’ property, land and

municipal development and waterline projects, including
the following:

Charles Pointe — Various Site Development Surveys Hartison

| Clatksburg Water Board ~ Surveying and Mapping

I of Darm Sites

Jones Development/Fed Ex Ground = Harrison

Fairmont State College

| Casco ~Toys ‘R Us




29



ADRIAN PUBLIC SERVICE DISTRICT

Don Killingsworth, Chairman
P.O. Box 87

French Creck, WV 26218
Home (304) 472-0879

BINGAMON PUBLIC SERVICE DISTRICT

Rusty Kuhens, Operator
P.O. Box 87

Wryatt, WV 26463
Phone (304) 592-0778

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Bonnie Serrett, General Manager

P.O. Box 277

Mill Creek, WV 26280-0277

Phone (304) 335-2035

MT. HOPE WATER ASSOCIATION
Lairy Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road
Mannington, WV 26582

Home (304) 986-3320

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works

902 N. Third Street
Clarksburg, WV 26301
Phone (304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC,
William B. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303



