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CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 364-757-8094 Fax: 304-757-8095
civiltechl@verizon.net

May 27, 2010

Department of Administration
Purchasing Division

2019 Washington Street East

P.O. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP15030

Valley Point #2 Design
Preston County, West Virginia
Civil Tech Proposal No. P10510

To Whom it May Concern:

CIVIL. TECH ENGINEERING INC. is pleased to present this EOI for the subject RFQ. This EOI
has been prepared to illustrate our recent and pertinent experience with AML and civil design
- projects. Important and pertinent experience is summarized below:

C
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a

30 years of combined experience with AML. projects.

7 recent AML projects with two complete.

Preliminary Design complete for Prospect Valley Highwall No. 4 (Project under re-design
due to change in project scope).

Final Design complete for Winifrede (McFann) Portals Project.

Conceptual engineering complste and preliminary engineering started for the Pines
Country Club (Ponds) Subsidence Project. (Project Cancelled due to cost).

Douglas Water Line Extension Project (AML ID#303). Preliminary Engineering
complete. Final Design underway.

Cambria Portals and Design (DEP14845). Awaiting contract.

We believe our past and recent experience with AML design makes our company

uniquely qualified for the Valley Point #2 Design Project. We look forward to meeting with

the selection committee to discuss the project and our qualifications.

Very truly yours,

CIVIL. TECH ENGINEERING INC.

Mu = )

" Mark E. Pennington MS, PE
Principal Engineer
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State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 253050130

RFQ COPY
TYPE NAME/ADDRESS HERE

Civil Tech Engineering Inc.
300A Prestige Drive
Hurricane, WV 25526
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CHUCK BOWMAN
304-558-2157

ENVIRONMENTAL PROTECTICN
DEPARTMENT OF
OFFICE OF AMLAR
601 B7TH STREET SE
CHARLESTON, WV

253484 3064~926-0499

06/16/2010

BID OPENING DATE:

1

SPECIFICATIONS.

CONTRACT NULL AND VOID|,
WITHOUT FURTHER ORDER.

0001 J B 906~-29

VALLEY POINT| #2 DES|IGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,| FOR THE AGENCY,
THE WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL
PROTECTION, {IS$ SOLICITING EXPRESSIONS [0F INTEREST FOR
PROFESSIONAL] ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE VALLEY

POINT #2 PROJECT {IN PRESTON COUNTY, WEST VIRBINIA,

PER THE FOLLDWING BID REQUIREMENTS AND ATTACHED

BANKRUPTCY: | IN THE EVENT THE VENDOR/CDNTRACTOR FILES
FOR BANKRUPTCY PROTECTION, THE STATE MAY DEEM THIS
AND TERMINATE [SUCH CONTRACT

Emﬁ%ﬁ

May 27, 2010

TITLE

President ™ 55-0757403

ABDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED VENDOR'




GENERAL TERMS & CONDITIONS -
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.

2. The State may accept or refect In part, or in whols, any bid.

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $126 {es, _

4. All services performed or goods delivered under State Purchase Order/Contracts are to be continuaed for the
term of the Purchase Order/Contracts, contingent upon fupds being appropriated b%r the Legislature or otherwise
belng made available. In the event funds are not appropriated or otherwise available for thasa setvices or goods
this Purchase Ordet/Coniract becomes void and of no effect after June 30,

§. Payment may only be made after the delivery and acceptance of goods or services.
6. Interest may he paid for late payment in accordance with the West Virginia Code.
7. Vendor preference will be granted upon written request in accordance with the West Virginia Code.
8. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.
- 8. The Director of Purchasing may cancel any Purchase Order/Cantract upon 30 days writien notice fo the seller.

10. The laws of the Stale of West Virginia and the Legisfalive Rules of the Purchasing Division shall govern the
purchasing process. .

11, Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agresment of the parties. ‘ ,

12. BANKRUPTCY: In the event the vendor/conltractor files for bankruptey protection, the State may deem
this contract null and void, and terminate such contract without further order, :

13, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associale
Addendum (BAA), approved by the Afforney General, is avallable online al www.state.wv.usfadmin/purchasefvre/hipaahtin
and is hereby made pait of the agreement Provided that the Agency meels the definition of a Cover Eniity
(45 CFR §160.108) and will be disclosing Protected Health Infarmation (45 CFR §180.103) to the vendor.

14. CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyene, directly or indirectly, any such
personally identifiable information or other confidential information gained from the agency, unless the individua!l who is
the subject of the information consents to the disclosure in wilting or the disclosure is made pursuyant to the agency's
policies, proceduras, and riles. Vendor further agrees to comply with the Confidentialily Policles and information
Security Accountabliity Requirements, set forth in hitp:/Avww state wv.us/adminipurchase/privacy/noticeConfidentiality. pdf.

15, LICENSING: Vendors must be licensed and in good standing in accordance with any and all state and local faws and
requitements by any state or local agency of West Virginta, including, but not limited to, the West Virginia Secretary
of State's Office, the West Virginia Tax Depariment, and the West Virginla Insurance Cominission. The vendor must
provide all necessary releases to obtain  information fo epable the director or spending unit to
verify that the vendor is llcensed and in good standing with the above enlities.

18. ANTITRUST: In submitting a bid to any agency for the State of West Virginia, the bidder offers and agrees that
if the bid is accepted the bidder will convey, sell, assign or transfer to the State of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the anfitrust laws of the United States and the State of
Waest Virginia for price fixing andfor unreasonable restraints of frade relafing to the particular commodifies ar services
purchasad or acquired by the Stata of Wast Virginla. Such assignment shall be made and become sffective at the time the
purchasing agency tenders the initial payment o the bidder.

I certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, limited
liablity company, partnership, or person or entily submitting a bid for the same malerial, supplies, equipment or
services and is ih all respects fair and withoul collusion or Fraud. | further ceriify that | am authorized to sign
the certification on behalf of the bidder or this bid. '

INSTRUCTIONS TO BIDDERS ‘
1, Use the guotation forms provided by the Purchasing Division. Complele all sections of the quotation form,

2. ltams offered must be in compliance with the specificaions. Any deviatlon from the specifications must be clearly
indicated by the bidder. Alierhates offered by the bidder as EQUAL to the specifications must be cdlearly
deflned. A bidder offering an aliemate should altach complete specifications and [leraiure to the bid. The
Purchasing Division may walve minor deviations to specifications.

3. Unit prices shall prevail in case of discrepancy. All quotations are considerad F.O.B. desfination unless alternate
shipping terms are clearly Ideniified it the quotation.

4. All quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid
! opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Sireet East, P.Q. Box 50130, Charlesion, WV 25305-0130
§, Communiecation dutring the solicitation, bid, evaluafion or award periods, except through the Purchasing Division,
is siriclly prohibited (W.Va, C.5.R. §148-1-6.8). '

Rev. 12/15/08



Revised July 28, 2008

Part1

1.1

1.2

1.3

E}(PRESSB@N OF INTEREST
VALLEY POINT #2
Reqguisition DEP15030

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression{s) of Interest (EO!) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms fo  provide
architectural/engineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the ﬂrm will be at the
optton of WVDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide

' design services for the following:

VALLEY POINT #2:

Prepare site by clearing & grubbing..

Conétruct access road.

Excavate, dewater & install wet seals at 8 portals.

Backfill the highwall.

Construct grouted riprap channel {o safely carry water off site.

Condition and revegetate all disturbed areas.

Format:

All responses should be submitied in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm’s
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),

Attachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment "C”".



1.4

1.5

1.6

1.7

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
hitp:/iwww.state.wv.us/admin/purchase/newbul.hitm,

Inquiries:
Additional information inguiries regarding this EOI must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,

. which may be oral. The deadline for written inquiries is identified in the

Schedule of Events, Section 1.16. Afi inquiries of specn‘lc:ation clarification must
be addressed to:

Chuck Bowman, Buyer Supemsor

Purchasing Division

P.O. Box 50130

Charleston, WV 25305-0130

Fax: (304) 558-4115

Email; charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted {o make any

‘contact whatsoever with any member of the evaluation committee.. Violation

may result in rejection of the EOl. The State Buyer named above is the sole
contact for any and all inquiries after this EOl has been released.

Vendor Registration:

Firms participating in this process should compiete and file a Wendor
Reg:stratmn and Disciosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representattons made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest spemflcatlons file by an oﬁ'“ cial written
addendum is binding.

Economy of Preparation:
EOI's should be prepared simply and economically, prowdmg a straightforward,
concise description of firm's abilities fo satisfy the requirements of the EOI

- Emphasis should be placed on completeness and clarity of content. Example



1.8

1.8

1.10

projects referred fo in a firm's EOI's submittal should address projects that are
similar in scope io that of the EOL Firms must complete the CQQ and RPEM
as included in Section 4.2 of thls EOL (Proposals must be no more than
100 pages).

Labeling of the Sectibns: The response secfions should be ]abeted for ease of
evaluation.

Submission:

1.8.1  State law requires that the original expression shall be submitted to the
Purchasing Division. - All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.9.2 Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislafive Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division .

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Req #: DEP15030
Opening Date: 05/27/2010 ‘

Opening Time: 1:30 pm

Rejection of Expressions:

The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
interest at any time and for any reason. Submission of, or receipt by the Siate of
Expressions confers no rights upon the firm nor obligates the Siate in any
manner.



1.1

1.12

1.13

1.14

115

incurring Costs:

The State and any of its employees or officers shall not be held fiable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or fo attend the short-ist interviews.

Addenda:
If it becomes necessary to revise any part of this EOl, an official written
addendum wili be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not arrived
at independently without collusion, consultation, communication, or agreement as
fo any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Pubhc Record:

1 15.1 Submissions are Public Record

All documents submitied to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitied by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.16.2 Written Release of Information. ‘

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
documenti. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.

1.15.3 Risk of Disclosure. -
The only exemptions to disclosure of lnformatson are listed in West Vargsnla Code .
§20B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.

' The State does not guarantee non-disclosure of any information to the public.



1.16

Schedule of Events;

Release of EOL......cooocvvvveeee e, 04/15/2010
EOIOpening Date............ccooeviviiininnnns 05/27/2010

1.17 Mandatory Pre-bid Conference£ NA

1.18 Bond Requirements: N/A

1.19 Purchasing Affidavit:
West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOL

PART2 OPERATING ENVIRONMENT

2.1  Location:
Directions fo Valley Point #2;
From Philippi travel to Masontown. In Masontown, turn right onto County Route
23 and travel 1.7 miles to the end of the double yellow centerline. Bear right and
continue along County Route 23 for an additional 1.9 miles to a 4-way
intersection. Turn left onto County Route 52 and fravel 0.6 mile to a dirt road on
the left (Across main road from white two-story home and tan frailer). Turn left
onto the dirt road and travel 0.1 mile, park and walk to the south West corner of
the field where the access road begins.

2.2 Background: :

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be. for "full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.

The successful A/E will be responsible for Design of the following: |

The site consists of 2,280 linear feet of highwall, 8 portals, refuse, spoll and
trash. The highwall averages 20 feet in helght but reaches 30 feet in places.
The face is mostly vertical and composed of large fractured rock. Several trees
are present at the base of the highwall with the face being mostly unvegetated.
A hay field parallels the top of the highwall for several hundred feet and is within
10 feet from the top of the highwall in places. Four of the six portals are
completely collapsed with the remaining fwo open and flooded to the roof. The

5



openings measured = 2'X4’ and 2'X8. Mine timbers could be seen in the two
open portals. The eastern most open portal had trash and tires floating in the
opening. The two open portals and two of the collapsed portals were discharging
a combined 75 gpm pH 2.8 of AMD which flows west along the face of the
highwall. The AMD percolates into the mine spoil, eventually disappearing from
the surface, and reappears as seeps along outsiope of the spoil. -The fwo
remaining collapsed portals discharge a combined 10 gpm pH 3.0 of AMD which
flows directly away from the highwall paralleling a refuse pile. The refuse pile
encompasses ~0.4 of an acre and is ~25 feet high in sections along the outslope.
A large volume of sparsely vegetated to unvegetated spoil exists below the
highwall. The spoil has become a dumping ground for trash tires and metal due
to the easy access and privacy that the highwall creates.

Preliminary design documenis will be due 90 days from the issuance of the
Purchase Order. "

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

General Requirements: :
Firm must submit a completed CQQ (Attachment “B”) and RPEM {Attachment
“C") as per Section 4.2 ‘ ,

Project Description:

Scope of Work - Valley Point #2:

Prepare site by clearing & grubbing.

Construct access road.

Excavate, dewater & instali WQt‘seals at 6 portals.

Backfill the highwall,

Construct groutecf riprap éhannel to safely carfy water off site.

Condition and revegetate all disturbed areas,

Special Terms and Conditions:.

3.3.1 Bid and Performance Bonds: N/A



3.4

3.3.2 Insurance Requirements: $1,000,000 Professional Liability per Occurrence
$2,000,000 Aggregate .
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
‘West Virginia Code §23-4-2 (Mandolidis)
DEP18030 must be listed on Insurance Certificates

General Terms and Conditions: .
By signing and submitting the EQI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOL

3.4.1 Conflict of Inferest:

Firm affirms that i, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenanis that in the performance of the confract,
the firm shall periodically inquire of ifs officers, members and employess
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities: -

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent fo solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon or resulting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annui this contract without liability at its discretion, and/or o pursue any
other remedies available under this contract or by law.

4.3 Cerlifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employea of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
toan, or cooperative agreement.



If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employes of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete.
and submit a disclosure form fo report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that ali sub
recipients shall certify and disclose accordingly. This certification is.a material
representation of fact upon which reliance was placed when this contract was
made and entered into,

3.4.4 Vendor Refatlonshlp .

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The fim as an
independent contractor is solely liable for the acts and omlss;ons of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant o the terms of this EQl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
centractors for all wages and salaries, faxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions fo
. Insurance and pensgion or other deferred compensation plans, including but not

limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, somai security taxes and employer
income tax returns.

The firm shall not assign, convey, fransfer or delegate any of its responsibilities
and obligations under this c:ontract fo any person, corporation, partnership,
association or entity without expressed written consent of the Agency.



3.4.5 Indemnification:

The firm agrees io indemnify, defend and hold harmiess the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting fo any person or entity injured or
damaged by the firm, its officers, employees, or subcontraciors by the
publication, translation, reproduction, delivery, performance, use or disposition of
any data used under the coniract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,
employees or subcontractors fo observe State and Federal laws, including but
not limited to labor and wage laws.

3.4.8 Contract Provisions:

After the most qualified firm Is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the coniract, the EOI and the finrm's response to the EOL

3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable Iaws (Federal, State or Local Govemmen’c) reguiations.

3438 Comp/fance with Laws and Regulations:

The firm shall procure all necessary permits and E;censes to comply with all
applicable laws, Federal, State or municipal, dlong with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor it Is clearly undersiood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm fo be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance  of work under this contract;
however, the firm is totally responsible for payment of all subcontractors.

10
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3.4.10 Term of Contraci:

This contract will be effective (date _set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonabfe time as may be necessary to obfain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-aliocation of funds as soon as posmbie after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised.

3.4.12 Contract Termination:

The State may terminate any contract resuiting from this EOl immediately at any
time the firm fails fo carry out its responsibilities or to make substantial progress
under the terms of this EOI and resuiting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for sérvices rendered and accepted prior to the
date of the notice of termination. The confract may also be terminated upon
mutuai agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:
if changes to the orlgmai contract become necessary, a formal coniract change

- order will be required. Prior to any work being performed, the change must be

negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3 4.14 Invoices, Progress Payments & Ratalnage ,
The Firm shall submit invoices, in arrears, to the Agency at the address on the

face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision

10



percentagé of work completed if so defined in the final contract, Any provision '

for progress payments must also include language for a minimum 10% retainage
until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables ideniified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm’s report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services.

?“he firm will invoice for completed wotk on an approved WVDEP form.

3.4.15 Ligquidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liguidated
damages shall be imposed at the rate of NJA per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency’s
right to pursue fo any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm,

3.4.16 Record Retention (Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
vetify any cost of services or commodities rendered under this confract by the
firm. The firm shall maintain such records a minimum of five (8) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days after receipt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all claims brought by any party atiributed fo actions of breach of
confidéntiality by the firm, subcontractors, or individuals permitted access by the
firm. ‘ ‘

it
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PART 4

4.1

EVALUATION & AWARD

Evaluation and Award Process:

a)

. Expressions of Interest will be evaluated and awarded in accordance with

§6G-1-3 “Contracts for archifectural and engineering services;

‘selection process where total project costs are estimated to cost two

hundred ﬁﬂ'y thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shalt
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a

Class 1l legal advertisement in compliance with the provisions of article

three [§59-3-1et seq.] A committee comprised of three to five

representatives of the agency initiating the request shall evaluate the

statements of qualifications .and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified fo perform the desired service. Interviews
with each firm selected shall ‘-be conducted and the committee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a safisfactory contract with the
professional firm considered to be the most gualified, at a fee determined

* to'be fair and reasonable, price negotiations with the firm of second choice

shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. 8hould the agency be unable to
negotiate a satisfactory contract with any of the selected professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

12



4.2

4.3

14

b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Ehgineers {Civil or Mining)

In the Primary Office:

- 20 points
. Reclamation Engineering design experience of the Primary
Office’'s WVRPE as it relates to the specific project problem
Areas:
25 points
. Available WV-AML. Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining}, ons CAD person and avaitability of other support
personnel a required by the particular project). -
. 20 points
. The Oral Interview (See Section 4.3 of this EOI): :
35 points

(a}) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eiigibie {See Attachment “B™).

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C").

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Commitiee will schedule the interviews.

The format for the interviews wil be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or. projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality controi

Project cost control

& 2 & © e
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Fono,  DEPIS030

STATE OF WEST VIRGINIA
Purchasing Divisien

PURCHASING AFFIDAVIT

West Virginia Code §5A-3~10a states: No contract or renewal of any confract may be awarded by the state or any of Iis
nolitical subdivistons to any vendor or prospective vendor when the vendor or prospective vendor or a related parly to the
vandor or prospective vendor is a debtor and the debt owned is an amount greater than one thousand dollars in the
aggregate .

DEFINITIONS:

"Debt” means any assessment, premium, penalty, f ine, tax or other amount of money owed io the staie or any of s
political subdivisions because of a judgment, fine, permlt viclation, license assessment, defaulted workers' compensation
premium, penally or other assessment presently delinquent or due and required fo be paid to the stale or any of its
political subdivisions, including any interest or additional penaifies accrued therson, .

"Debtor” means any individual, eorporation, parinership, association, Limited Liability Company or any other form or
business aésoc‘;aﬁon owing a debt to the stale or any of iis polifical subdivislons. "Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrimentalily established by ons or more ocounties or muricipalities, as permitted by law, or any
public body charged by law with the parformence of a government function of whose jurisdiction is coextensive with one
or more counties or municipeiifies, "Related party” means a parly, whether an individual, corporation, parinership,
association, imited liabillty company or any other form or business associztion or other enfity whatsoever, related to any
vendor by biood, marriage, ownership or contract through which the parly has a relafionship of ownership or other interest
with the vendor so that the party will actually or by effect receive or contral a portion of the benefit, profit or other
consideration from performance of a vendor contract with the parly receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTHON: The prohibition of this section dees not apply where a vendor has conlested any tax administered pursuant
to chapter eleven of fhis code, workers’” compensation premium, permif fee or environmental fee or assessment and the

mafier bas not become final or where the vendor has entered into 2 payment plan or agreement and the vendor Is not § in
default of any of the provistons of such plan or agreemen{

Under penally of law for false swearing (West Virginia Code §61-5-3), it is hereby cedified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the reguirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: C‘V'Efsﬁéhl Englneermg Inc.

Authorized Signafure:f J AA— &_ JS — Date: _ > " &l -8
State of _\IW)
County of QMM\ » to-wit:

34
Taken, subscribed, and sworn 1o before me thisZ:L day of December, 20@.

My Commission expires %u..%m&-——- {lo- \ 2(}&‘

AFFIX SEAL HERE NOTORY PUBL!C(\—N Mosboc M TN Gl s

QFFICIAL SEAL
NOTARY PUBLIC
BTATE OF WEST VIRGINIA
TRISHA M. McCLURE
CITY NATIONAL BANK OF W
100 FOPLAR FURK RORD
SCOTT DEPD
My sonmistion apien éepmmbar 18, 2014

Purchasing Affidavit (Revised 1215/08)

: . -
PR A e
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Statement of Qualifications Page No. 1A
Civil Tech Engineering, Inc.
May 2010

SECTION A - ABANDONED MINE LANDS EXPERIENCE

1.

ogooo 000

More than 25 years combined experience with AML Projects: The principals of Civil
Tech Engineering, Inc. have gained AML experience providing professional services to the OSM, WVDEP,
and BRIM on abandoned mine iands projects including: Subsidence, Landslides, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Poliution of Ground and Surface Water. Recent
AML Projects performed for the WVDEP AML&R Offices located in Philippi, Qak Hill, and
Charleston, WV includes:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Construction expected 2010,
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete 2009,

Prospect Valley Highwall #4 (DEP 14433). Preliminary Design Complete. Construction expected
2019,

Winifrede (McFann) Portals (DEP 14479). Final Design Complete. Construction expected 2010.
Pines County Club (Ponds) Subsidence (DEP14633). Preliminary Design — Project Cancelled.
Douglas Water Line Extension (Project ID#303). Design and Permitting Underway.

Cambria Portals & Drainage Design (DEP 14845), Awaiting Contract.

Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996 Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A tofal of approximately 137 AML projects were completed
during the period of 1990 to early 1996,

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the

- enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine

cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM,

Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AMI. Projects.
Since forming Civil Tech, our staff has successfully completed over 1200 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break amalysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with the design of civil
infrastructure and dam design combined with our AML experience makes cur
company uniquely gualified for AMI. Design Projects.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented below along with other related projects which include
photographs to showcase our capability to provide services for AML projects.
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AML Projects Performed in 1990
¢ Approximately 20 projects were completed. ‘
¢ These projects included: mine drainage, subsidence, and landslides.

¢ Typical Projects included:

Carbondale Portals, Smithers, WV
» AML Representative: Neil Robinson
> “Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

> AML Representative: Michael Richardson

- Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mme Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991
4 Approximately 20 projects were completed.
¢ These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.
+ Typical Projects included:

Pine Creek Mine Shaft, Logan Co., WV
o Work Performed for AML i
- Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
> Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1992
¢ Approximately 25 projects were completed.
L These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.
¢ Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
- Work Performed for AML
. Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
* Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering

AML Projects Performed in 1993

¢ Approximately 26 projects were completed.
L These projects included: aerial surveying and mapping, landslides, subsidence,
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and mine drainage.
¢ Typical Projects included:

Eckman Refuse Pile, McDowell Co., WV
> Work Performed for AML
> Services Provided: Ground Control, Aerial Photography, Aerial Mapping,

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
> AML Representative: Michael Richardson
> Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994
¢ Approximately 27 projects were completed.
¢ These projects included: aerial surveying and mapping, landslides, subsidence,
- and mine drainage.
¢ Typical Projects included:

Turner Landslide, Belle, WV

> Work Performed for AML
> Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
. Work Performed for AML
> Services Provided: Drilling and Engineering

AML Projects Performed in 1995
¢ Approximately 19 projects were completed.
¢ These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.
¢ . Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
r AML Representative: Michael Richardson
> Services Provided; Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile
> AML Representative: Dean Stiltner
> Services Provided: Aerial Photography, Ground Control, Aerial Mapping

Sample design drawings from our recent Thomas (Sunrise Sanitation) Mine Drainage
Project and the Prospect Valley Highwall #4 Project follows this page.
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SECTION B.1 - HISTORY OF FIRM

A Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

LA B O 2R B B

. Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifér Pennington

was a senior engineer at Triad. Our principals have a combined experience of 50 years in
civil and geotechnical engineering.

L Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

43 Dam rehabilitation and design projects

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.

Landslide investigation and design

Construction storm water pollution prevention plans and permitting

USACOE 404 Permitting.

Topographic mapping to support our engineering projects

Construction monitoring and testing for our design projects

Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM ‘

LAE B R S b B B K S5 2B 2K S 2B 3

jn Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT
W Office: All work is performed from our office
located in Hurricane, West Virginia. The physical
address, telephone number, email address and staff
information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl@yverizon.net

J Principals:
Mark E. Pennington MS, PE, PLS

Jennifer E. Pennington PE, PLS

Q  Staff:
H Tom Brown PE — Senior Engineer
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD
H Neal Craig - CADD
Hayward Phillips - Construction Manager (design review and construction monitoring)

D Resumes: Resumes for key personnel and staff follow this section.

2 Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipmentis
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:
¢ Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStable5, AutoCivil2010, Eagle Point Design Software,
and office support programs including Word and Excel.

+ Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet
and laser printers, fax, copier, and necessary office support.

+ Vehicles: Three 4 wheel drive

+ Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,
Prisms as required to support our survey crew.



RESUME OF MARK E. PENNINGTON
PRINCIPAL ENGINEER
16-1-08
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSTIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer - CIVIL TECH ENGINEERIN G, INC.
President .. March 1, 1596 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President : February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research ~ Augnst 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding princi;:iéis and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work

produced by the company.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. Tn this capacity, he supervised and coordinated all projecis
performed by the St. Albans Office and managed over 60 employees inclnding; engineers, geologists,
technicians, designers, drafismen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
design/rehabilitation/safety, geotechnical engineering, hazardons and municipal waste
design/permitting, hydraulics, hydrology, groundwater studies, laboratory testing, surveying and
mapping, drilling, construction inspection/testing, and construction project/contract administration.
Mr. Pennington also reviewed and approved mine permits for the Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engineering services on over 1000 projects since forming
£ivil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AMI., BRIM, Steel of West Virginia, FMC, WVDNR, Dominion Generation,
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Resume of Mark Pennington Continued

Huntington Arvea Development Authority, City of Belington, Culloden PSD, City of

South Charleston, City of Thonas, Cedar Lakes Conference Center, Middleport Terminals,
Contractors, Architects, Private Home Owners, and insurance companies. Mr. Pennington has been
responsible for a wide range of engineering projects and services including:

Abandoned Mine Land Projects
Dam Inspection, Design, and Rehabilitation

. Foundation Investigations for Industrial, Commercial, and Residential Structures
- Civil Design for Residential/Commercial Projects.
» Damage Investigation/Evaluation of Commercial/Residential Structures.
. Mine Subsidence Claims
. Mumicipal Landfill Design/Permitting
. Municipal Sewage Design and Permitting
. Hazardous Waste Landfill Design/Permitting
» Groundwater Contamination Studies
. Stormwater Design and Control
. Erosion and Sediment Control Design and Permitting
. Surveying and Mapping
Construction Quality Control
. Construction Contract Administration

Insurance and BRIM Investigation: During Mr. Pennington’s 30 year career, he has provided
professional engineering services to insurance companies iricluding State Farm, Nationwide, St. Paul,
Westfield, Travelers, Allstate, Prudential, and Hartford. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided have included
exainination/evaluation of damage to various structures including:.

. Light Commercial Buildings

. Residential Houses

. Manufactured Houses

. Small Bridges

. Retaining/Basement Wallg

J Pavements/parking lot surfaces
. Chimneys/fireplaces

- Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, SNOW, erosion,
fire, leaking utility lines, earth movement (problern clay soils, settlement, landslides, etc.), vehicle
impact, structural defects/failure, and manufacturing defects (related to housing), blasting and

subsidence related to mining.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington is the design engineer
currently working on a $ 3,000,000 sanitary sewer/storm water segregation project for the City of
Thomas, West Virginia. He routinely assisis the city of Thomas with the evaluation of storm water
problems and has been responsible for the design and construction of a § 750,000 storm water
improvement project which was completed in 2006. Past experience with general civil engineering
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Resume of Mark Pennington Continned
including utility and roadway infrastructure, site grading, storm water, and permitting has included
large commercial and private projects such as Sonthridge Cenire (100 acres), First Church of God (10
acres), Ridgeline Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre
developments for hotel sites in Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 60 annual safety inspections for various dams and clients throughout
West Virginia and sutrounding states. Mr. Pennington has been responsible for the desi gn of over 40
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of RCC as overtopping protection at the Anawalt
Lake Dam. A partial list of typical dam design and rehabilitation projects for which Mr. Pennington
has been responsible include:

No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV
Warden Lake Dam Modification - WVDNR - Hardy Co., WV

Seneca Lake Dam Modification - WVDNR - Pocahentas Co., WV

Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV
Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
Water Supply Dam Modifications - Culloden PSD - Culloden, WV

Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV
Handley Dam - WVDNR - Pocahontas Co., WV :
Thomas Dam Rehabilitation - City of Thomas, WV

Old Pond 11 - McClintic Wildlife Management Area

Wells Lock and Dam Emergency Repairs, Elizabeth, WV

Rollins Dam Emergency Repairs, Ripley, WV

Handley Dam Modifications, Pocahonias County, WV

Winterplace Dam, Raleigh County, WV

Anawalt Flood Damage Repairs, McDowell County, WV

Bailey and Lemley Dams, Monongalia County, WV

Wilson Big Hollow Dam, Hampshire County, WV

Burches Run Dam Height Reduction, Marshall County, WV

Mt. Storm Power Station Dam, Grant County, WV

Deegan and Hinkle Dam Modifications, Bridgeport, WV

Mill Run Water Supply Dam, Mt. ‘Top PSD, Mi. Storin, WV

Canaan Valley Resort Water Supply Reservoir, Davis, WV

5 & & o 9 s »
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Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. e assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million dollar flood control levee designed by the US Anmy Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
sonstruction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.
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Resume of Mark Pennington Continued
US Avmy Corps of Enpineers: While with Triad Engineering, Mr. Pennington managed the
indefinite delivery geotechnical contract with the Huntington District Corps of Engineers for 3 years.,
During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennin gton was
responsible for review and approval of mine permitiing and surveying operations conducted in the
Logan, West Virginia Office of Triad.

AMI, Experience: Mr. Pennington was responsible for the recent completion of the Thomas
(Sunrise Sanitation) Mine Drain Project located in the City 6f Thomas. Tucker County, West
Virginia. He was also responsible for all AML work produced by the St. Albans office of Triad
Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad's AML contract. M. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996, His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has been responsible for the investigation
of mine subsidence claims throughout West Virginia for BRIM and various insurance coripanies
including State Farm and Nationwide. Prior to working with the WVDEP - AML, he worked with
the Office of Surface Mining on similar projects. Mr. Pennington has 20 years of nertinent

experience with the abatement of mine related problems.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER.
10-01-08

" EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY

Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and Pproject manager on numerous civil desi gn and
geotechnical projects involving subsurface investigation, geotechnical analysis, and dam design.
Specifically, she was responsible for all dam design and rehabilitation projects, and projects performed for -
- -t~ Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering during 1988§-
6. Work performed on these projects and current projects for which she is responsible at Civil Tech
~Engineering include:

. Geotechnical Investigation and Analysis

. Civil Design ' ‘ -

® Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs

. Stability Analysis using UTEXAS?2, PCStables, and HDCOE Hand Check Methods

. Seepage Analysis using graphical flow net and HDCOE ‘mathematical methods

. Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Frosion

and Sediment Control Plans, and Construction Cost Estimates,

Since the company was formed, Civil Tech Engineering has performed numerons dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Ms.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company mmcluding civil design, dam safety projects,
ance investigation reports and all Teports produced for BRIM in association with mine subsidence
-3



RESUME OF H. THOMAS BROWN
PROJECT ENGINEER
4-22-09 :

EDUCATION

BSCE — Civil Engineering — 1982 — West Virginia University

CERTIFICATION/REGISTRATION

Registered Professional Engineer — West Virginia
Professional Surveyor — West Virginia

EMPLOYMENT HISTORY

Project Engineer Civil Tech Engineering Inc.
January 2009 to Present

Director of Community and Public Works  City of Bridgeport, WV

2004 to Present

Office Manager/Chief Estimator Harmon Construction/WV Paving
1991-2004

Project Engineer Advanced Surveys Inc.
1987-1991

Estimator ' Trible Construction, Inc:
1986-1987

Estimator ‘ Driggs Corporation
1986-1986

Chief Estimator - Maryaco, Inc.
1985-1986

Manager _ 'CMX Industrial Ceramics

' 1984-1985

Estimator o Hopke Company, Inc.
1983-1984

Technician  Soil Conservation Service
1981-1983
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PROFESSIONAL EXPERIENCE

Mr. Brown has nearly 30 years experience in the construction industry as an estimator,
superintendent, and owner’s representative. He has also been responsible for engineering
design involving dams, utility infrastructure, storm drainage, roadways, parking lots,
walls, earthwork, etc. In 2001 he served as project manager for the Teter Creek Dam
Modification while employed by West Virginia Paving. The Teter Creek project involved
approximately 20,000 of earth construction, drain pipe repair, and 3000 cy of roiler
compacted concrete. As director of community and public works for the City of
Bridgeport, his responsibilities include managing cily departments, GIS, public works,
public utilities, community development, and Parks & Recreation. As a project engineer
for Civil Tech, Mr. Brown’s responsibilities include construction contract management,
engineering design, and preparation of construction specifications and cost estimates. He
is currently adminisiering the construction contract for the Thomas Sewer-Stormwater
Segregation project located in the City of Thomas. He was most recently responsible for
preparation of specifications for the Thomas Mine Drain Blowout Project for AML.
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RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
16-01-08
EDUC‘ATI_ON:
June 2000 Benjamin Franldin Career and Technical _Edupation Center Dunbar, WV

Computer-aided Drafting/1080 hours .

Honor roll in computer drafting, experience with MicroStation 95/5E, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

June 1997 Benjamin Frankdin Carveer and Technical Education Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WYV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB

Dec 1993 . Richmond Technical Center Richmpnd, VA
Welding/72 hours .
Houor roll in welding, experience with SMAW, GMAW, GTAW and TR

June 1990 Dunbar High School ‘ Dunbar, WV
Diploma

EMPLOYMENT HISTORY

June 2000 to  Civil Tech Enginee.r.ing,‘lnc. Hurricane, WV

Present

July 1999 1o
June 2000

Aug 1997 o
June 1999

Jan 1995 o
Aug 1997 and

Senior Designer

Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.

Custom Upholstery : St. Albans, WV
Helper/Deliverer Part Time

Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furmiture

American Commerecial Barge Line Jeffersonvitle, TN
Deck Hand :

Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges

Pizza Mnt Inc. South Charleston, WV
Shift Manager ‘



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989 to Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing
exemplary customer and employee relations

June 1993 to  First Choice Eqguipment Ashland, VA

Dec 1994 Mechanic
Experience maintaining tractor-trailers, various welding jobs, paint preparation

and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Antocad for a variety of civil engineering, AML, mine subsidence claims, and
dam modification projects. A partial list of projects follows: :

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Fiood Damage Repair
Bailey and Lemley Dam Modifications
Deegan and Hinkle Dam Modificatjons
Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project
Amish Exchange

Mine Subsidence and Insurance Investigations
‘Landslide corrections

Geotechnical Investigations

VVVVVVVVVVVVVVVV

Mr. Asthur also serves as survey crew chief for property and-topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



JOHN C. HILDRETH
PROJECT ENGINEER
10-01-08

EDUCATION:

B.S.C.E. - Civil Engineering - 1997 - West Virginia University

M.S.C.E. - Civil Engineering - 1999 - West Virginia University

Phd - Virginia Polytechnical Institute ~ 2003 - Vecellio Construction Engineering Management
Program

EMPLOYMENT HISTORY:

Project Engineer CIVIL TECH ENGINEERING, INC., Hurricane, WV
1996 to Present

Project Engineer Boyles and Hildreth, Spencer, WV, 2003 to 2004

Researeh Professor Virginia Polytechnical Institute 2004 to 2008

Professor University of North Carolina 2008 to present

Teaching Assistant West Virginia University, 1997 to0 1999

Project Mgr./Estimator Heeter Construction, Inc., Spenéer, WV, 1995 to 1997
Designer/CADD Operator Blake and August Environmental, Tnc., Morgantown, WV

1994-1995
Designer/Draftsman Boyles and Hildreth Consulting Engineers, Spencer, WV
' 1992-1995
PERTINENT EXPERIENCE

Civil Tech Engineering, Inc.: Responsible for engineering design of various civil projects.
Invelved in the production aspects of finished engineering plans and specifications for
construction from field surveying to preliminary and final design. Provided contract
administration on Dam Modification projects. Projects responsible for-

Seneca Lake Dam Modifications - WVDNR Parks Recreation

Dickenson Lake and Brood Pond Dam Modifications - FMC Sportsman’s Club
Teter Creek Lake Dam Modifications - WYDNR Wildlife Section

First Church of God Site Development - First Church of God, Charleston, WV

Old Pond 11 Dam Modification Construction — WVDNR Wildlife Section
Moncove Dam Rehabilitation — WVDNR Parks and Recreation Section

£ ¢ B 5 & @

Teaching Assistant - West Vireinia University: Responsible for conducting three hour
laboratory associated with civil engineering materials classes.

Heeter Construction, Inc.:

. Responsible for preparation and submission of construction bids to local, state, and
federal agencies.

- I'ield office manager for USACOE flood control project in Moorefield, WV

. Identified change orders and prepared, submitted, and negotiated costs with the Owner.

- Projects entailing management duties included:

-Moorefield Local Flood Protection Project - USACOE
-US Route 220 Moorefield Bridge Replacement Project - WVDOT
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Resume of John Hildreth Continued

Blake and Angust Environmental, Inc.: Produced finished drawings from field notes and lab
reports supplementing environmental site assessment reports.

Bovles and Hildreth Consulting Engineers, Inc.: Produced finished engineering plans of
construction from raw survey data and site assessments. Projects included:

. US Route 19 Water System Extension - City of Spencer

Williamstown Water Plant Improvements - City of Williamstown

Ripley Wastewater Collection System Improvements - City of Ripley

Jackson County Airport Improvements - Jackson County Atrport Authority

Ripley Water Treatment Plant — Jackson County, WV
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RESUME OF ROBERT R. KESSLER
GEOLOGIST
10-01-08

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Apggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist - Civil Tech Engineering, Inc. 1996 — present
Responsible for all geologic studies/investi gations.
Typical projects inclade mining subsidence nvestigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam.
Geologist ~ Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis

Testing Group Leade West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to Janvary 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission

Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Comrmission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

M. Kessler has performed geologic study on eleven mine subsidence claims investigated

by Civil Tech for BRIM since 1996. Geologic investigation has included review of

~available- mining maps-and the county geslssic Teports providing important information
concerning mining history and geologic formations and mine subsidence potential,

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia,

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and. has recently authored and published a book on the geology of the Kanawha
Valley. ‘



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

' B.S. Environmental Engineering—ZOOQ—Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fainmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety '
FCC General License ‘

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator M. Storm Power Station, North Branch Power Station

1966 to June 2000.
Civil Tech Engineering, Inc.

Hurricane, West Virginia
Project Manager July 2000 to present.

PROFESSIONAL EXPERYENCE:

‘Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Consuliant wind energy development

Advisor wind energy program James Madison University
Biological studies with Ohio State University

Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Ground water monitoring

Environmental audits.

Wastewater treatment (1500 gpt 10150,000gpd)

Storm water sampling '

Spill prevention control and countermeasures

Solid waste management

Environmental inspeciions with WV Office of Air Quality, EPA, WVDEP.
Project Manager Thomas Dam Modifications

Project Manager Teter Creck Lake Dam Modifications

wastewater treatment systems at M. Storm Power Station, the North Branch Power Station, and
the City of Thomas. As Environmental Compliance Coordinator at both the Mt. Storm Power
Station and the North Branch Power Station Mr. DiBacco has considerable experience in all
areas of Environmental Regulations. He is also experienced in dam safety requirements. Mr.
DiBacco was Project Manager for the Thomas Dam Modifications and is currently working on
Teter Creek Lake Dam Modification Project for Civil Tech Engineering, Inc.



HAYWARD PIILLIPS
CONSTRUCTION MANAGER

EMPLOYMENT HISTORY:

Construction Manager/Inspection 1999 to present - Civil Tech Engineering, Inc., Projects
: include Thomas, Teter Creek, Wilson Big Hollow Dam,
and Belington Dams

County Supervisor 1989 - 1994 - WVDOT Division of Highways, Tucker
County
Cunstructioﬁ Superintendent 1983 - 1989 - Coaltrain Corporation, Highway

Construction, Surface mine superintendent

1974 - 1983 - Harman Construction Company,
Superintendent, Highway and Bridge Construction

1964 - 1974 - R H. Armstroné, Inc., Highway Construction,
Dam Construction, and Paving

1960 - 1964 - Harley E. Calvin Company, Highway .
Construetion

Equipment Operator ' 1947 - 1960 - Robert T. Main Company, Harman
Construction, Keeley Construction Company, Sam Polino
Company

Tucker County Development Authority Mr. Phillips is an active member of the Tucker
| County Development Authority and provides
technical assistance for various municipal projects
- for the Town of Parsons.
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Statement of Qualifications ' Page No, I1B.2
Civil Tech Engineering, Inc.
May, 2010

SECTION B.2 - CIVIL DESIGN

a Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, highwall and portal reclamation, storm water rail road crossings,
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls,
parking layout, sidewalks, handicap access, utilities, permits, specifications, and bid
documents for various projects including:

Thomas Sunrise Sanitation Mine Drain

'Thomas Sunrise Sanitation Mine Blowout

Prospect Valley Highwall #4

Winifrede (McFann) Portals

Pines Country Club (Ponds) Subsidence.

Douglas WL Extension

43 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage

Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy's, Texas Steakhouse, Kenny

Rogers, etc.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landshde Stabilization Projects throughout West Virginia

Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway

Project
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(d Cost Estimating: Cost estimates are routinely prepared for our civil design projects.

Most recent experience in preparing cost estimates includes:
Thomas Sunrise Sanitation Mine Drain — Project Cost $ 325,000
Thomas Sunrise Sanitation Mine Blowout — Project Cost § 250,000
Pines Country Club (Pords) Subsidence — Project Cost $ 2.6 mitlion
Winifrede {McFann) Portals — Project Cost $ 450,000.

Douglas WL Extension — Project Cost $ 250,000

Storm/Sanitary Segregation Project, City of Thomas - Project Cost § 3 million
Storm Water Improvements, City of Thomas - Project Cost § 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000
Mt. Vernon Baptist Parking Lot Expansion — Project Cost § 50,000
Holiday Inn Express, Mineral Wells - Project Cost Unknown
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Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost § 600,000
Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million
Bailey and Lemley Dam Modifications -~ Project Cost § 1.2 Million
Wilson Dam Medification — Project Cost  $ 250,000

Belington Dam Modification — Project Cost $ 50,000

Mill Run Dam Modification — Project Cost $ 200,000

Stony River Dam Breach — Project Cost § 250,000,

Temperature and Flow Monitoring Weir — Project Cost $ 250,000
Jimmy Lewis Dam Modification — Project cost $ 500,000
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Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 50 years
experience estimating and building all types of construction. Qur construction experience

is invaluable in the development of accurate cost estimates for budgeting, and

development of practical designs which are “constructable”.

3 Construction Contract Administration: We have, or are providing contract
administration on virtually all of the civil projects listed herein._Qur experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Vlrgmxa in 1996,
while employed with Heeter Construction.

L Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.

3 Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.
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FIRST CHURCH OF GOD - CHARLESTON, WY
PROJECT COST UNKNOWN - COMPLETE 2001
TOPOGRAPHIC MAPPING
SUBSURFACE INVESTIGATION
STORM WATER CONTROLS
PERMITTING
UTILITY LOCATION & DESIGN
WASTE WATER TREATMENT ~ RECIRCULATING SAND
FILTER
PAVEMENT AND WALKS
PLANS AND SPECIFICATIONS

U0 Ccooood

;Erogion Repairﬁ— R;p Rap Armt;;ed Ditch . New Storm Drams and Catch Basins
STORM WATER IMPROVEMENTS — THOMAS, WV

PROJECT COST $ 750,000 - COMPLETE 2007
TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR
PERMITTING

PLANS AND SPECIFICATIONS

BIDDING |
CONSTRUCTION CONTRACT ADMINISTRATION

Co0000
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HOLIDAY INN EXPRESS - MINERAL WELLS, WV
PROJECT COST UNKNOWN - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

cooooooc

Wb ’ e o X o : S
MT. VERNON BAPTIST PARKING LOT EXPANSION — HURRICANE, WV
PROJECT COST $ 50,006 - COMPLETE 2007

(d TOPOGRAPHIC MAPPING

Q STORM WATER CONTROLS

u PERMITTING

O PAVEMENT AND WALKS .
o PLANS AND SPECIFICATIONS
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SECTION B.3 - DAM SAFETY EXPERIENCE

W Civil Tech Experience: Civil Tech’s dam experience over the last 12 years has

included 32 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for AML Design Work. Civil Tech Dam Projects
are listed below.

R i A U
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Rollins Dam, Evans, WV

Seneca Dam, Pocahontas Co., WV

Teter Creek Dam, Barbour Co. WV

Wells Lock and Dam, Elizabeth, WV

Handley Dam, Handley WMA, Pocahontas Co., WV

Anawalt Flood Damage Repair, Anawalt, WV

Old Pond 11, McClintic WMA, Mason Co., WV

Burches Run Breach Plan, Moundsville, WV

Edwards Run Dam, Cacapon Bridge, WV

Culloden PSD Dam, Culloden, WV

Belington Water Supply Dam, Belington, WV

Cedar Lakes Dam No.s 1 and 2, Ripley, WV

Joyce Lake Dam, Clarksburg, WV

Tailings Pond No. 2, Bessemer City, NC

City of Thomas Dam, Thomas, WV

Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV
Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV

Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV
Winterplace Dam Modification, Winterplace Ski Resort

Wilson Big Hollow Dam, Hampshire Co. WV

Burches Run Dam, Marshall Co., WV

Moncove State Park Dam, Monroe Co., WV

Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
Bailey Dam Rehab, Monongalia Co. WV

Lemley Dam Rehab, Monongalia Co. WV

Deegan Dam Modification, Bridgeport, WV

Hinkle Dam Modification, Bridgeport, WV

Stony River Dam Breach, Grant Co., WV

Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
Temperature and Ilow Measurement Weir Design, Dominion Generation
White Dam Modification, Private Owner, Sissonville, West Virginia
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¢ Certificates of approval have been applied for and approved by the WVDEP on 24
projects.

¢ Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair. '

¢ - Periodic Safety Inspections are routinely performed on over 60 dams.

4  Past Experience: Prior to forming Civil Tech in 1996, our prmmpals were
responsible for:

4 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

Jimmy Lewis Dam, Mercer Co., WV
Plum Orchard Dam, Fayette Co., WV
Boley Dam, Babcock State Park
Anawalt Dam, Anawalt, WV

Warden Lake Dam, Hardy Co., WV
Burches Run Dam, Moundsville, WV
Castlemans Run Dam, Wheeling, WV
No. 1 Impoundment, Union Carbide
No. 2 Impoundment, Union Carbide
0.  No. 3, Impoundment, Union Carbide
1 Mill Creek Dam, Columbia Gas

MR R WD -

¢ Certificates of Approval were obtained for all projects.

¢ Numerous Safety Inspections were also performed.

) Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfuliy completed seven
dam rehabilitation projects using RCC in West Virginia.

o Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savmgs for our
clients.

| Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:
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Access For Fishermen.

Boat Launching Ramps.

Access Roads.

Parking Facilities.

Walkways

Handicap Access.

Toilet facilities.

LR S S S JE 2% 2

i Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

[ Project Photographs: Representative photographs and sample drawings illustrating our
Dam Rehabilitation experience are included herein.
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SECTION B.4 - GEOTECHNICAL/SURVEYING

E.] Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Ohio

Bridge Replacement, Elkem Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV
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J Past Experience: Our principals were directly responsible for large geotechnical
' projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High Schoo!, Huontington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP
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i Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort -
Mt. Top PSD

NewPage Corporation
Dominion Generation

WV American Water
Private Concerns

Page No. 2B .4
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ASPHALT STORAGE TANK FARM — MIDDLEPORT TERMINALS INC.
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS :
FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

paoao

ELKEM METALS BRIDGE APPROACH - ALLOY, WV

SUBSURFACE INVESTIGATION
GEOTECHNICAL ANALYSIS
FOUNDATION RECOMMENDATIONNS
CONSTRUCTION CONSULTATION

oogg
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FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

scooggg

SARVER LANDSLIDE PROJECT — HURRICANE, WV
TOPOGRAPHIC MAPPING '
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

paoooo
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TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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MONCOVE DAM MODIFICATION, MONROE CQ., WV




CIVIL TECH ENGINEERING INC. “Attention fo Detail”

WV

L7}

POCAHONTAS CO

h]

SENECA DAM MODIFICATION

S
L

s
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FAYETTE CO

L]

PLUM ORCHARD DAM MODIFICATION
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV




