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Mr. Nick Estes

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands and Reclamation

601 57th Street SE, Charleston, West Virginia 25304

Re: Expression of Interest for DEP 15064-Sugarcamp Run Burning Refuse Design, Nicholas
County

Dear Mr. Estes:

RPM Engineers, Inc. (RPM) is pleased to submit this Statement of Qualifications to provide
professional civil engineering services for the Sugarcamp Run Burning Refuse Design project in
Nicholas County.

A West Virginia corporation established in 2004, RPM operates six offices in four states on the east
coast. With 18 employees in our Charleston Office (7 professional civil engineers, 3 surveyors, 3
CADD Technicians, 2 environmental professionals, and 3 support staff members), RPM offers one of
the strongest, local civil engineering design teams in all of West Virginia.

RPM’s engineers have prepared civil engineering design, surveying, environmental documents,
construction plans, construction specifications, contract documents, and cost estimates for
hundreds of projects across the great state of West Virginia. RPM’s local engineers have provided
cost-effective, quality engineering designs for the state of West Virginia for many years. RPM’s local
engineers are experts in all areas of drainage design and AutoCAD Civil3D and will be able to
complete this project on schedule and on budget. Please give us another opportunity to serve our
great state.

RPM has developed a project specific QA/QC program to assure quality products are produced for

coermmnmseie L S PEOjECE... REM. Wil work closely. with AML.to_ensure that all deliverables are prepared to.the .o
highest standards...anything less will be unacceptable to our mission. Thank you for allowing our
firm the opportunity to submit this Expression of Interest!

Sincerely,

RPM Engineers, Inc.
James A, Bumgarner, Jr., P.E.
Project Manager

400 Tracy Way, Suite 200, Charleston, WV 25311
Phone (304) 345-6712 / Fax (304) 345-6714
Email: jbumgarner@rpmengineers.com
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Company Background

RPM operates as a West Virginia corporation. RPM was established in 2004 and maintains and
operates six offices in four states with the Corporate Headquarters being in Charleston, WV.
Additional offices are operated in Columbus, OH, Richmond, VA, Lexington, SC, Rock Hill, SC and
Myrtle Beach, SC. Additional information can be obtained by visiting our website at
www.rpmengineers.com.

RPM consists of Engineers, Land Surveyors, Environmental Specialists, and Inspectors that provide
many years of experience in project management, survey, design, environmental and inspection.
RPM currently has over seventy employees of which over twenty are registered Professional
Engineers and Land Surveyors. RPM can handle multiple projects of any size with aggressive
schedules. Our value to the client is our ability to provide expertise in a multitude of engineering
disciplines.

WV Office:

Resources and Capabilities

p‘M RPM specializes in civil engineering design, bridge design/ analysis/
rehabilitation, construction engineering, surveying, and inventory
inspections, RPM's capabilities encompass all phases of transportation design
from preliminary planning studies to complete construction plans and construction inspection.
RPM's construction division provides complete field engineering services, including contract
administration, construction inspection, construction management, and construction engineering.

ENGINEERS
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RPM also has the experience, organizational resources, management capabilities, and in-house
CADD support, to provide a complete range of professional services for civil and roadway design
projects. RPM's transportation expertise encompasses conventional highway engineering, roadway
geometric design, bridge design, and pedestrian/bicycle facilities. These services encompass
corridor studies, feasibility studies, environmental planning, preliminary engineering evaluations,
preparation of project study reports, project reports and final detailed design, construction
management and media support services. The staff has proven excellence and success in FHWA,
DOT's, and local agency approved highway projects. RPM is accustomed to working with aggressive,
accelerated design schedules and budget constraints.

RPM's ability to offer a “Turn Key” approach to our clients allows for a seamless transition between
engineering tasks and develops a common project mission which promotes responsiveness and
accountability.

What People are Saying About Us

RPM’s mission to achieve “T'otal Client Satisfaction’ has been demonstrated by the feedback that we
receive from our clients. Here are some of our most recent client testimonials.

= We performed several projects for the West Virginia Department of Transportation, Division of
Highways District 5 in 2007 and 2008. These projects were located in Grant, Hampshire, and
Berkeley counties. These projects were completed on a very fast track schedule. This was our
first job working directly for WVDOH, District 5. After completion, RPM received some of the
highest compliments that we have ever received.

The District Bridge Engineer told us that in his 35 year career, that working with RPM was one
of the biggest successes that he has experienced. He also wrote that “RPM did these jobs for us,

e Q-G -vETY-commendable-work-Working-with-the-folks-at-their-firm-has-been-arewarding
experience for us here in District 5”- Gary Klavuhn, District Bridge Engineer, WVDOH District 5,
March, 2008.

*  We performed a design project for the Ohio Department of Transportation, District 7 in 2007.
This was our first job for ODOT. After completion, RPM received the highest consultant rating
for design services in modern ODOT history.

ODOT'’s Project Manager wrote in the consultant evaluation that “This was a pilot LRFD project
for ODOT... RPM was always ahead of the game, and provided guidance on decisions...we were
pleased with the work of the subconsultants, and never had to provide any direction to them...
RPM turned in exceptional plans more than 30 days ahead of schedule... every submission was
early, complete and of good quality.” - Amy L. Schmidt, Project Manager, ODOT District 7
Contract Section, September 2007.

*  We performed a construction inspection in early 2008 for one of our clients in South Carolina.
The client told us that it was the “was the smoothest overhead inspection I have ever had”. In
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———addition, he stated that “] must also include you and your team at RPM for all of your hard work
in making for the successful Overhead Inspection Tuesday at NPES! Thanks for all you guys do.
It is very much appreciated!” - Steven Howe, Project Manager, M. B. Kahn Construction Co., Inc,,
March 2008

These examples are only a few of many positive remarks that we have received from our clients.
This feedback reinforces our commitment to customer service. We pledge that if we are fortunate
to be awarded this project, we will deliver ‘Total Client Satisfaction’.
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James A, Bumgarner, Jr., M.B.A,, P.E.
Project Manager

Education

AA.S., CADD, 1995, West Virginia State College, High Honors

B.S., Civil Engineering, 1998, West Virginia University, Magna cum Laude
M.B.A., Business Administration, 2003, Marshall University

Professional Registrations
Registered Professional Engineer: SC, WV, OH, MD, PA, VA

Professional Experience

Mr. Bumgarner brings nearly twelve (12} years of civil engineering experience to this project. Asa
civil/hydraulic engineer, Mr. Bumgarner has performed various duties associated with the
preparation of plans, specifications, and estimates for various projects including; drainage design,
roadway design, geometric layout, utility relocation design, maintenance of traffic, signing and
marking, plan preparation/presentation, and detailed quantity/cost estimates.

Specific drainage design experience includes: hydrologic procedures, pavement/deck drainage,
inlet spacing computations, channels, culverts, storm drains, erosion and sediment control ponds,
storm water management, hydraulic river analysis utilizing HEC-RAS, preparation of Hydrology and
Hydraulics (H&H)} reports, evaluating scour at bridges, and temporary construction
access/causeway design including riprap sizing. Representative examples of assignments include:

» Category Six Bridge Program, WVDOT Distriet 5 and District 8: The lead

Roadway/Hydraulic Engineer for these five bridge Teplacement projects. ~Responsibilities
include completion of the roadway design, plan preparation, permit documents, and the bridge
hydraulic analysis using HEC-RAS and the preparation of a final hydraulic report. These
projects were designed for the WVDOH on a fast track schedule.

» SHE-47-11.52, ODOT District 7: The lead Roadway/Hydraulic Engineer for this project
completing the roadway design, plan preparation, and permit documents. Responsibilities also
include the bridge hydraulic analysis using HEC-RAS and the preparation of a final hydraulic
report. This project was given the highest consultant evaluation score for design that has been
awarded by ODOT in the previous seven years.

» Highlands Interior Access Road, Ohio County, WV: One of the lead designers responsible for
many aspects of the roadway design and plan development for the preliminary and final design
of a four lane Rural Collector through mountainous terrain to connect the new Interchange with
The Highlands development near Triadelphia, WV. This 1.4 mile long project includes grading,
drainage, paving, signing, and pavement markings. The total volume of excavation for this
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$11M.

Cabela Drive Extension, Ohio County, WV: One of the lead designers responsible for many
aspects of the roadway design and plan development for the preliminary and final design of a
five lane Urban Collector to connect the new Highlands Interior Access Road to the existing
Cabela Drive within the Highlands development and near Triadelphia, WV. This 800 foot long
project includes grading, drainage, paving, lighting, signing, and pavement markings. This five
lane segment is drained utilizing Combination Curb and Gutter along each side of the roadway.
This project has a total construction cost estimated at over $500,000.

WYV Route 10, Man to Rita, Logan County, WV: One of the lead designers responsible for
many aspects of the roadway design and plan development for the preliminary and final design
of a 4.2-mile section of divided arterial through mountainous terrain. This project was
comprised of eight construction projects and one right-of-way project. This project had total
project construction cost estimates over $100M and included major grading including cut and
fill benches, paving, major and minor drainage, erosion and sediment control, including
sediment basins, coordination with utilities, MSE walls, water and sewer line relocations, river
hydraulics, causeway design, signing and marking design, MOT, NPDES permitting, and many
other aspects of roadway design.

Rum Creek Bridge, Logan County, WV: Prepared preliminary and final hydraulic report
including hydraulic analysis, scour analysis, and causeway design including riprap sizing.

I-64 Widening, Nitro to Crooked Creek, Putnam County, WV: Design Team Member for the
preliminary design of a 3.64 mile section of freeway widening and bridge replacement on
Interstate 64 including detailed typical section layout, maintenance of traffic, grading, major
and minor drainage, utility relocations, pavement marking, design study report preparation,
and NPDES permitting.

19th Street Overpass, Cabell County, WV: Lead Design Engineer for the preliminary and final
design of a 0.3 mile section of freeway widening and bridge replacement on Interstate 64
including detailed maintenance of traffic plans with crossover operations, grading, drainage,
roadside design, pavement marking, R/W plans, design exception preparation, and NPDES
permitting.

Corridor H, Scherr to Forman, Grant County, WV: Design Team Member for the preliminary
design of a 2.3-mile section of divided arterial through mountainous terrain including
preliminary right-of-way and construction plan development. Tasks include, but not limited to
major and minor drainage design, erosion and sediment control, including sediment basins,
roadside design, and watershed map preparation detailing disturbed forest lands for various
agencies.
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e EIKIDS [ Bypass, US 219 to Canfield, Randolph County, WV: Design Team Member for the
preliminary and final design of a 2.5-mile section of divided arterial and interchange including
right-of-way and construction plan development. This section extends a new alignment in
mountainous terrain from US 219 to US 33. Tasks include, but not limited to grading design
including cut and fill benches, major and minor drainage, erosion and sediment control,
including sediment basin design with multi stage pipe inlet structure.

¢ Bentons Ferry Bridge - Marion County, WV: Design Team Member for the roadway portion
of the design of a bridge replacement structure carrying County Route 64 over the Tygart Valley
River and the CSX Railroad. Tasks on this project included minor grading, drainage, paving,
sewer line relocation, and box culvert design.

e Peytona Truss Bridge, Boone County, WV: Design Team Member for the roadway portion of
the design of a new bridge structure carrying WV Route 3 over the Big Coal River. This project
was constructed in 2000 and involved minor grading, drainage design, and right of way plans,
Estimated total project construction costs over $1.7M.

« Western Parkway Improvements, Charles County, MD: Responsible for Hydrology and
Hydraulics (H&H) Study for a new stream crossing using two 12’ precast box culverts. This
design required peak discharge estimations using NRCS TR-55, culvert design utilizing FHWA
HY-8, and floodplain analysis using USACE HEC-RAS.

« Hamilton Road Culvert, Charles County, MD: Responsible for Hydrology and Hydraulics
{H&H) Study to provide options for improving the capacity of an existing stream crossing and
eliminate or lower flood elevations in an adjacent community. This design required peak
discharge estimations using NRCS TR-55, culvert design utilizing FHWA HY-8, and floodplain
analysis using USACE HEC-RAS.
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By E. Bumgarner, P.E,
Lead Hydraulic Engineer

P

Education
B.S., Civil Engineering, 1997, West Virginia Institute of Technology
M.B.A,, Business Administration, 2002, Marshall University

Professional Registrations
Registered Professional: WV, OH

Professional Experience

Mrs. Bumgarner brings over six (6) years of civil engineering hydrology and hydraulic related
experience to this project. As a hydraulic engineer, Mrs. Bumgarner has performed various duties
associated with the preparation of plans, specifications, and estimates for all drainage related
design for various state highway projects including work in West Virginia, Michigan, Arkansas, and
Indiana.

Mrs. Bumgarner has completed (four} 4 levels of training utilizing Rosgen’s Methods for Natural
Stream Design & Stream Relocation Mitigation. Other specific drainage design experience also
includes: hydrologic procedures, pavement/deck drainage, inlet spacing computations, channels,
culverts, storm drains, erosion and sediment controel ponds, storm water management, hydraulic
river analysis utilizing HEC-RAS, preparation of Hydrology and Hydraulics (H&H) reports,
evaluating scour at bridges, riprap design and flood routing procedures using HYDROCad software.
Representative examples of assignments include:

+ [-94 & US 31 Interchange, Barrien County, Michigan: One of the lead drainage designers
responsible for many aspects of design and plan development for the preliminary and final
design of a 2.0-mile section of Interstate 1-94 upgrading from a 4 to 6 lane segment. This
project also included the drainage design of a 1.0-mile section of divided arterial traffic {US 31)
e - H- PRt Rage-design-for-the-full-cloverleaf-interchange-of-these-two-reads—Thisprojeet— -
consisted of two HEC-RAS models for separate county drains and one HEC-RAS model for a
native trout stream with a zero tolerance increase in flow. This project also involved the design
of several storm water management ponds (sediment basins), major and minor drainage,
erosion and sediment control, permitting, coordination with various regulatory agencies and
many other aspects.

» US 522, Berkley County, West Virginia: Lead hydraulic engineer for the preliminary and final
drainage design of a 3 mile section of divided arterial through rolling terrain. This design
included the incorporation of seventeen (17) sediment basins in a watershed closely monitored
by various agencies due to the importance of water levels to local farmers. Other drainage tasks
included the design of two concrete box culverts each over 100’ in length, major culvert design
and analysis (108" and above), minor drainage design, NPDES permitting requirements, storm
sewer and ditch design.
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......... o169 Hydraulic Analysis, 10 Mile Creek & Other Streams, White, Jackson & Independence

Counties, Arkansas: Design Team Member for the preliminary and final analysis of seven {7)
different hydraulic crossings for a proposed section of Interstate I-69 utilizing HEC-RAS. This
project consisted of modeling existing and proposed conditions for various bridges and
culverts.

King Coal Highway, Mercer County, WV: Lead Hydraulic Engineer for the preliminary and
final design of a 1.5 mile section of divided arterial through mountainous terrain. Tasks
included sediment basin design utilizing HYDROCad software, major and minor culvert design,
ditch design, NPDES permitting packages and various other drainage related tasks.

Gilliam Arch Bridge Replacement , McDowell County, WV: Drainage Design Team Member
for the preliminary and final design for the roadway portion of the above mentioned bridge
replacement. Tasks on this project include, but were not limited to, HEC-RAS model of the
creek, abutment rip-rap design, culvert design and preparing all NPDES permitting packages.

Corridor D, Wood County, WV: Design Team Member for the preliminary and final design of a
1.0-mile section of divided arterial and interchange including right-of-way and construction
plan development. This section extends a new alignment in an urban setting through downtown
Parkersburg, WV. Tasks included quantity calculations, drainage design and various other plan
preparation tasks.

Traffic Design Engineer: West Virginia Department of Transportation, Various Counties,
WV: Design Team Member for various “in-house” maintenance of traffic projects around the
state as well as a QA/QC reviewer of consultant MOT plans. Also designed various impact
attenuators on Interstate I-70 in Wheeling, WV and surrounding areas.

Environmental Engineer, Arch of West Virginia, Rum Creek, WV: Mine Engineer
responsible for planning and managing reclamation and remediation projects. Conducted
quarterly SPCC (Spill Prevention, Control & Countermeasure Plan) inspections. Performed daily

inspections-of-acid=mine-drainage-areas:
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wMatthew Pl umley, PE
Civil Engineer

Education
B.S., Civil Engineering, 2005, West Virginia University Institute of Technology

Professional Registrations
Registered Professional Engineer: WV

Professional Experience

Mr. Plumley brings three (3) vears of civil engineering experience to this project. He assists the
project managers in various engineering services including preparation of construction plans, right-
of-way plans, erosion control, maintenance of traffic, and signing and pavement markings. He also
performs calculations necessary for roadway design, drainage design, earthwork, pavement,
signing and pavement markings, and detailed cost estimates. Some examples of project experience
include:

« Appalachian Corridor H, Grant County, WV: This project is currently under construction
and involves a four lane facility with depressed median and a two lane connector to WV 93,
The project has a total roadway length of 2.0 miles. Responsibilities included assisting in
drainage analysis, earthwork and roadway quantity calculations, the development of
construction plans, signing and paving plans, and right-ofway plans. The winning
construction bid for the grading contract was $6.4 million. The project included unique peat
moss and sand filter design throughout the project to protect the adjacent sink holes in the
area.

« Honey Creek Bridge Replacement, Fayette County, WV: This project involved the
replacement of a two lane bridge at its exact location and alignment on WV 16 over Honey
Creek. Assisted in earthwork and roadway quantity calculations; performed various drafting of
plans, cross sections, and profiles. The estimated construction cost was $1.2 million.

« Mt Gay Bridge Replacement, Logan County, WV: This project is currently under design and
involves a four lane bridge replacement with a raised median over Island Creek. Assisted in
earthwork, roadway quantity, and drainage calculations along with the development of
construction plans, signing plans, and right of way plans.

¢« MidKkiff Truss Bridge Replacement, Lincoln County, WV: This project is currently under
design and consists of a two-lane bridge replacement on County Route 48 over the Guyandotte
River. Assisted in the development of the geometric design, construction plans, hydraulic
analysis, roadway quantities, and right-of-way plans.

+« US 82, Centreville Bypass, Bibb County, AL: This project is currently under design and
includes the development of a 5.5 mile 4-lane bypass with a depressed median and a partial
cloverleaf interchange. Assisted in the development of preliminary construction plans which
included cross sections, profiles, erosion control plans, and signing and pavement marking
plans. He also performed necessary hydraulic analysis for pipes and median and roadside
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US 80, US 11 to SR 17, Sumter County, AL: This project is currently under design and
includes adding two lanes with a depressed median to a 5.4 mile existing two-lane roadway.
Assisted in the development of preliminary construction plans which included cross sections,
profiles, erosion control plans, pavement marking plans, and driveway horizontal and vertical
alignments. He also performed necessary hydraulic analysis for median and roadside ditches.
The estimated construction cost of this project is $28 million.
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) MM.“,_,_M-»daS'on M. Boyd P.E,
- Senior Civil Engineer

Education
B.S., Civil Engineering, 1999, West Virginia University
M.B.A., Business Administration, 2003, Marshall University

Professional Registrations
Registered Professional Engineer: WV, TN

Professional Experience

Mr. Boyd brings nearly (11) years of civil engineering experience te this project. As a project
manager/roadway/hydraulic engineer, Mr. Boyd has performed various duties associated with the
preparation of plans, specifications, and estimates for various projects including; drainage design,
roadway design, right of way plan preparation, geometric layout, utility relocation design,
maintenance of traffic, permitting, signing and marking, plan preparation/presentation, and
detailed quantity/cost estimates.

Specific drainage design experience includes: hydrologic procedures, pavement/deck drainage,
inlet spacing computations, channels, culverts, storm drains, erosion and sediment control ponds,
storm water management, hydraulic river analysis utilizing HEC-RAS, preparation of Hydrology and
Hydraulics (H&H) reports, evaluating scour at bridges, and temporary construction
access/causeway design including riprap sizing. Representative examples of assignments include:

« Leon Thru Girder Bridge, Mason County, WV: Roadway Project Manger and the lead
Roadway/Hydraulic Engineer for this project. . Responsibilities include client communications,
subconsultant coordination, completion of the roadway design, plan preparation, waterline
relocation, NPDES and Heaith Department permit documents, bridge hydraulic analysis using
HEC-RAS and the preparation of a final hydraulic report.

¢ Corridor H, Bismarck to Forman, Grant County, WV: Roadway Project Manger and the lead

Roadway Engineer for the final design of a 2.39-mile section of divided/undivided arterial
through mountainous terrain and the ecological sensitive area of Greenland Gap. This project
had total project construction cost estimates over $55M and included major grading including
cut and fill benches, paving, major and minor drainage, erosion and sediment control, including
sediment basins, coordination with utilities, MSE walls, waterline relocations, hydraulics,
causeway design, signing and marking design, MOT, NPDES permitting, and many other aspects
of roadway design.

» I-81 Tabler Station Connector, Berkeley County, WV: One of the lead designers responsible
for many aspects of the roadway design and construction plan development for the preliminary
and final design of the 1.55 mile Tabler Station Connector Road, including modification of
ramps, replacement of an overpass bridge and design study of an industrial access road. This
project included grading, paving, minor drainage, erosion and sediment contrel, coordination
with utilities, water and sewer line relocations, signing and marking design, MOT, NPDES
permitting, and many other aspects of roadway design.

» Jones and Laughlin Overpass Bridge, Berkeley County, WV: Roadway Project Manger and
the lead Roadway Engineer for this project. Responsibilities include client communications,
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¢« WYV Route 10, Man to Rita, Logan County, WV: Design Team Member responsible for many
aspects of the roadway design and plan development for the preliminary and final design of a
4.2-mile section of divided arterial through mountainous terrain. This project was comprised of
eight construction projects and one right-of-way project. This project had total project
construction cost estimates over $100M and included major grading including cut and fill
benches, paving, major and minor drainage, erosicn and sediment control, including sediment
basins, coordination with utilities, MSE walls, water and sewer line relocations, river hydraulics,
causeway design, signing and marking design, MOT, NPDES permitting, and many other aspects
of roadway design.

¢ 1-64 Widening, Nitro to Crooked Creek, Putnam County, WV: Design Team Member for the
preliminary design of a 3.64 mile section of freeway widening and bridge replacement on
Interstate 64 including detailed typical section layout, maintenance of traffic, grading, major
and minor drainage, utility relocations, pavement marking, design study report preparation,
and NPDES permitting.

« Corridor H, Scherr to Forman, Grant County, WV: Design Team Member for the preliminary
design of a 2.3-mile section of divided arterial through mountainous terrain including
preliminary right-of-way and construction plan development. Tasks include, but not limited to
major and minor drainage design, erosion and sediment control, including sediment basins,
roadside design, and watershed map preparation detailing disturbed forest lands for various
agencies.

« Elkins Bypass, US 219 to Canfield, Randolph County, WV: Design Team Member for the
preliminary and final design of a 2.5-mile section of divided arterial and interchange including
right-of-way and construction plan development. This section extends a new alignment in
mountainous terrain from US 219 to US 33. Tasks include, but not limited to grading design
including cut and fill benches, major and minor drainage, erosion and sediment control,
including sediment basin design with multi stage pipe inlet structure.

+ Bentons Ferry Bridge, Marion County, WV: Design Team Member for the roadway portion of
the design of a bridge replacement structure carrying County Route 64 over the Tygart Valley
River and the CSX Railroad. Tasks on this project included minor grading, drainage, paving,
sewer line relocation, and box culvert design.

s Peytona Truss Bridge, Boone County, WV: Design Team Member for the roadway portion of
the design of a new bridge structure carrying WV Route 3 over the Big Coal River. This project
was constructed in 2000 and involved minor grading, drainage design, and right of way plans.
Estimated total project construction costs over $1.7M.
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- Curtls G. Paxton, Surveyor
Memberships, Affiliations, and Honors
West Virginia Society of Professional Surveyors {WVSPS)

Professional Experience

Mr. Paxton served as survey party crew chief on various surveys including boundary, ALTA/ACSM
land title surveys, condemnation surveys, WVDOH design projects, GPS aerial control,
topographical, construction and building layouts, wireless communications projects, sewer and
waterline extensions, construction layout and topographic site surveys. He has over 13 years of
AutoCAD experience related to the surveying field.

=  WVDOH Design Surveys - Served as survey party crew chief, project manager and survey
manger on a variety of roadway and bridge design projects for the West Virginia Division of
Highways. Representative projects include:

East Huntington Bridge Survey

W.V. Route 9, Martinshurg, WV

Grade Road, Martinsburg, WV

Flowing Springs Road, Charlestown, WV
Corridor G 6 lane upgrade, Charleston, WV

*® & & & O

®  Site Design Surveys - Served as survey party crew chief and survey manager on a variety of site
development and design projects for a variety of clients. Representative projects include:

Thomas Memorial Hospital
Greenbrier County Hospital
Gilbert Middle & High Schools
Tri-State Greyhound Park

Doddridge County High School
Princeton Elementary School

* & & & o 0

= Cellular Tower Site Construction and Col-location Surveys - Served as survey party crew chief
for the site layout and construction drawing for various cell tower location. Representative
projects include:

Verizon Wireless

Bechtel Corporation
nTelos

Highland Celiular
Highland Tower

SBA Communications
Cellular One

Crown Castle International
Everclear Communications
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. Divine Tower International
Nextel Partners

Spectra Site

American Tower

WV Wireless

Clear Shot

Strategic Communication Services
Cingular

AT&T Wireless
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- barren] Carte
. Design Technician

Education
AAS., Computer Aided Drafting and Design, 1997, West Virginia State College

Professional Registrations
Transportation Engineering Technician, WV

Professional Experience

Mr. Carte has nine years of roadway, bridge, and utility CADD experience. He has worked on civil
projects ranging from four miles of the West Virginia Department of Transportation, Corridor D
Project and related bridge structures, to small simple span structures. He also has experience in
site civil and utility design and relocation.

« Lucille Stalnaker Bridge, CR-17, Gilmer County, WV: Technician in charge of all CAD design
of a three-span steel rolled beam structure, 233 feet in length. This project was a fast track
project and completed in six months. Responsibilities include CADD revisions per engineer’s
comments and preparation of plan sets for submissions.

* Beech Fork Concrete Beam Bridge, WV-152, Wayne County, WV: Technician in charge of all
CAD design of a simple-span steel plate girder structure, 141 feet in length. Responsibilities
include CADD revisions per engineer’s comments and preparation of plan sets for submissions,

» Aronhalt Bridge, CR-1, Grant County, WV: Technician in charge of all CAD design of a simple-
span prestressed concrete box beam structure, 50 feet in length. Responsibilities include CADD
revisions per engineer’s comments and preparation of plan sets for submissions.

¢ Baylee Estates Subdivision, Aynor SC: CADD Technician for the design of a single family
residential subdivision off Floyd Page Road in Aynor SC. Responsibilities include CADD
revisions per-engineer’s conuments arnd preparationof plansets forsubmissions, T

» Tower on the Grove PUD, North Myrtle Beach, SC: CADD Technician for the public
infrastructure improvements to be completed as required by a Planned Unit Development
(PUD) for two residential condominium towers and three parking deck The infrastructure
improvements include street widening, water and sanitary line replacement, conversion of
existing overhead utilities and relocation of existing underground utilities. Responsibilities
included CADD revisions per engineer’s comments and preparation of plan sets for submissions
and displays. Assisted in field surveying of existing utilities and roadway features,
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County Dirt to Pave Project. This project includes envaronmental design, utility coordination,
right of way acquisition, and construction services for paving 100 miles Horry Countty dirt
road. Responsibilities included CADD revisions per engineer’s comments and preparation of
plan sets for submissions and displays. Assisted in field surveying of existing utilities and
roadway features.

SHE-47-11.52 Bridge Replacement, Shelby County, OH: Technician in charge for all CAD
design for the replacement of a deficient a three-span (30°-37.5-30"} continuous steel rolled
beam structure on State Route 47 in Shelby County, Ohio. The replacement structure is a three-
span (30°-37.5’-30") continuous reinforced concrete slab bridge with capped pile abutments and
capped pile piers.

Brooks Street Bridge Inspection, I-77, Kanawha County, WV : Inspector for the inspection of
three multi-span box beam bridges. Assisted in performing an Interim Inspection in accordance
with the West Virginia Bridge Inspection Standards and the AASHTO Manual for Condition
Evaluation of Bridges.

I-64 Bridge over the Kanawha River, Kanawha County, WV: Technician in charge of all CAD
design on the curved steel plate girder approach spans for the I-64 Kanawha River Bridge. The
west approach was a four span structure, 982 feet in length, and the east approach was a simple
span structure, 210 feet in length. The approach spans were designed with the 2005 Interim
(LRFD Curved Girder) of AASHTO LRFD Bridge Design Specifications.

Brooks Street Ramp GH and Ramps G & H, Charleston, Kanawha County, WV: Inspector for
the inspection of three multi-span steel box beam bridges. Assisted in performing an In-Depth
Periodical inspection in accordance with the West Virginia Bridge Inspection Standards and the
AASHTO Manual for Condition Evaluation of Bridges.

North Bend Road Major Widening, Boone County, KY: CADD Technician for the design of a
twoTane tosix lane highway with-two-roundabouts:—Responsibilities-include CADD-revisions
per engineer’s comments and preparation of plan sets for submissions.

U.S. Route 50, Appalachian Corridor D, Wood County, WV: CADD Technician for the design
of 2.5 miles of U.S. Route 50 - Interstate 77 to Alternate Route 14/East Street; 1.55 miles of U.S.
Route 50 - Ohio Route 618 to Greenland Addition. Responsibilities include CADD revisions per
engineer’s comments and preparation of plan sets for submissions.

Radnor Bridge, County Route 36, Wayne County, WV: CADD Technician for the design of a
simple span steel plate girder structure, 130 feet in length. Responsibilities include CADD
revisions per engineer’s comments and preparation of plan sets for submissions.

Scragg’s Bridge, Scragg’'s Drive Charleston, Kanawha County, WV: CADD Technician for the
design of a simple span prestressed concrete [-Beam structure, 77 feet in length
Responsibilities include CADD revisions per engineer’s comments and preparation of plan sets
for submissions.
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Technician for the design of a simple span steel plate glrder structure, 135 feet in iength
Responsibilities include CADD revisions per engineer’s comments and preparation of plan sets
for submissions.

¢ U.S. Route 50, Appalachian Corridor D over County Route 50/2, Wood County, WV: CADD
Technician for the design of a simple span prestressed concrete I-Beam structure, 70 feet in
length. Responsibilities include CADD revisions per engineer’s comments and preparation of
plan sets for submissions.

U.S. Route 50, Appalachian Corridor D over Buckeye Street, Wood County, WV: CADD
Technician for the design of a simple span prestressed concrete I-Beam structure, 70 feet in
length. Responsibilities include CADD revisions per engineer's comments and preparation of
plan sets for submissions.

« Paw Paw Bridge, WV Route 9, Morgan County, WV: CADD Technician for the design of a
simple span prestressed concrete I-Beam structure, 98 feet in length. Responsibilities include
CADD revisions per engineer’s comments and preparation of plan sets for submissions.

o Utility Improvement/Relocation, Valley Falls PSD, Marion County, WV: CADD Technician
for the design of improvements/replacements of 2500 feet of water main, storage upgrade, and
booster station. Field work included marking existing utilities and topographical verification.
Responsibilities include CADD revisions per engineer’s comments and preparation of plan sets
for submissions.

« Utility Relocation, WV Route 10-Rita to Dabney Road. Logan County, WV: CADD Technician
for the Design of relocations of water utilities. Responsibilities include CADD revisions per
engineer’s comments and preparation of plan sets for submissions.




RPM Proposa! Number. 480102 201006.16

West Vargmna Department of Enwronmental Protection
"DEP | 5064 Sugarcamp Run Burmng Refuse Design - Nacholas County, WV

M__,M_m~-~-m~'2"““’“‘“”0rganlzatmna} Chart




M Proposai Number 480102 20100616 i

West Vlrgmna Department of Enwronmental Protect:on ' ' B
DEeP 15064 Sugarcamp Run Burmng Refuse Des:gn NJcholas County, wv R

e e i

iy s T

s IR

3. Requestfor Quotation




State of West Virginia
Purchasing Division

Post Office Box 50130
Charleston, WV 25308-0130

B GiNEERS

1 400 Tracy Way, Suite 200
1 Charleston WV 25311

Department of Administration

Request for
Quotation

2019 Washington Street East

CHUCK  BOWMAN

304-KE8-2187

ENVIRONMENTAL PROTECTION
DEPARTMENT OF

OFFICE OF AML&R

601 57TH STREET SE
CHARLESTON, WV

253504 304-926~0499

05/13/2010

BID OPENING DATE; 06/16/2010

‘BID

OPENING TIME 0i:30PM

0001 JB
1

SUGARCAMP RUN BURNING

THE WEST VIRGINIA
THE WEST VIRGINIA
PROTECTION,

PROFESSIONAL
CONSTRUCTION
RUN BURNING

PER THE FOLLOWING BID
SPECIFICATIONS.

906-29

REFUSE DESIGN

EXPRESSIO

MONITORIN
REFUSE PRO

N OF INTEREST

"PURCHASING DIVISION,
DEPARTMENT OF ENVIRONMENTAL

IS SOLICITING EXPRESSIONS [OF INTEREST FOR
ENGINEERING DESIGN SERVICES AND

5 SERVICES AT THE SUGARCAMP
JECT IN NICHOLAS] COUNTY,

REQUIREMENTS

FOR THE AGENCY,

Wv,
AND ATTACHED

BANKRUPTCY:

WITHOUT FURTHER ORDER.

FOR BANKRUPTLCY PROTECT
CONTRACT NULE AND| VOID

IN THE EVENT THE VENDOR/CONTRACTOR FILES
STATE MAY DEEM

ION, THE

» AND TERMINATE

THIS
SUCH CONTRACT

TELEPHONE

DATE

304 BUE (] ti to

" Yeodecs kk&db&wa&

2o - 14\ (A2

ADDRESS CHANGES TO BE NOTED ABOVE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'




GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

* Awards will be made In the best interest of the State of West Virginia.
. The State may accept or reject in part, or in whole, any bid.

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee.

4. All services performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the Purchase Qrder/Contracts, contingent upon funds being appropriated by the Legistature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these services or goods
this Purchase Order/Contract becomes void and of no effect after June 30,

5. Payment may only be made after the delivery and acceptance of goods or services.

6. Interest may be paid for late payment in accordance with the West Virginia Code.

7. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

8. The State of West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

9. The Director of Purchasing may cancel any Purchase Order/Confract upon 30 days written notice to the seller.

10, The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern the
purchasing process.

11, Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties.

12. BANKRUPTCY: In the event the vendor/contractor files for bankruptey protection, the State may deem
this contract null and void, and terminate such contract without further order.

13, HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, is available online at www.state.wv.us/admin/purchase/vre/hipaa.him
and is hereby made part of the agreement. Provided that the Agency meets the definition of a Cover Entily
(45 CFR §160.103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor.

14, CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such
nersonally identifiable information or other confidential information gained from the agency, unless the individual who is

2 subject of the information consents to the disclosure in wiiting of the disclosure is made pursuant to the agency's
~olicles, procedures, and rules, Vendor further agrees to comply with the Confidentiality Policies and Information
Security Accountabllity Requirements, set forth in hitp://www state wv.us/admin/purchase/privacy/motice Confidentiality pdf.

15. LICENSING: Vendors must be ficensed and in good standing In accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not fimited to, the West Virginia Secretary
of State's Office, the West Virginia Tax Department, and the West Virginia Ihsurance Commission. The vendor must
provide all necessary releases to obtain information to enable the director or spending unit to
verify that the vendor is licensed and in good standing with the above entities.

16, ANTITRUST: In submitting a bid to any agency for the State of West Virginia, the bidder offers and agrees that

e ff-the-bid-is-acoepted the-bidder will-convey,sell, assign-or transfer to_the State of West Virginia_all rights, e and interest
ih and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and the State of
West Virginia for price fixing andfor unreasonable resiraints of trade relating to the particular commodities or services
purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to the bidder. .

| cerlify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, limited
liability company, parinership, or person or enfity submitting a bid for the same material, supplies, equipment or
services and is in all respects fair and without collusion or Fraud. | further certify that | am authorized to sign
the cerlification on behalf of the bidder or this bid.

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotation form.

2, items offered must be in compliance with the specifications. Any deviation from the specifications must he clearly
indicated by the bidder. Alternates offered by the bidder as EQUAL to the specifications must be clearly
defined. ' A bidder offering an alternate should attach complete specifications and [iterature to the bid. The
Purchasing Division may waive minor deviations to specifications.

3. Unit prices shall prevail in case of discrepancy. All quotations are considered F.O.B. destination unless alternate
“ipping terms are clearly identified in the quotation.

.. All quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid
opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2018 Washington Street East, P.O. Box 50130, Chatleston, WV 25305-0130

5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Division,
is strictly prohibited (W.Va. C.S.R. §148-1-6.6).

Rev. 12/15/08



Revised 9/0%

EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE
Requisition DEP15064

Part 1 GENERAL INFORMATION

1.1 Purpose:
The Acquisition and Contract Administration Section of the Purchasing
Division State is soliciting Expression{s) of Interest (EQl} for the Woest
Virginia Department of Environmental Protection (WVDEP), Office of
Abandoned Mine Lands & Reclamation {AML), from qualified firms to provide
architectural/engineering services as defined in section two {2) and three (3)
and construction monitoring services during the construction phase of the
project as defined by the Scope of Work. Construction Inspection by the
firm will be at the option of WVDEP/AML.

1.2 - Project: ,
The mission or purpose of the project described in sections 2 & 3 is to
provide design services for the following:
SUGARCAMP RUN BURNING REFUSE:
Create diversion chénneis, ditches and/or under drains to transport drainage.
Extinguish as necessary, re-grade and reclaim refuse pile.
Reclaim and re-vegetate all areas diéturbed during construction.

1.3 “Format: - )

All- responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format. which defines the
corporation history and the experience, qualifications, and pérformance data
of the firm’'s -staff as requested by the AML Consultant Qualification
Questionnaire (CQQ), Attachment B and the AML and Related Project
Experience Matrix (RPEM). Attachment C . ‘

Electronic copies of the above referenced documents Attachment B and
Attachment C ar e available online for registered vendors at:

http://www.state.wv.us/admin/purchase/newhul.htm.



1.4

1.6

1.8

Inguiries:

Additional information inquiries regarding this EO! must be submitted in
writing to the State Buyer with the exception of questions regarding proposal
submission, which may be oral The deadline for written inquiries is
identified in the Schedule of Events, Section 1.16. All inquiries of
specification clarification must be addressed to:

Chuck Bowman, Buyer Supervisor
Purchasing Division

P.O. Box 50130

Charleston, WV 25305-0130

Fax: (304) 5568-41156

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee.

Violation may result in rejection of the EOl. The State Buyer named above is

the sole contact for any and all inquiries after this EQl has been released.

Vendor Reglstrat:on

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1)} and remit the
registration fee. Firm is not required to be a registered vendor in order to
submit an EOI, but the successful firm must register and pay the fee prior to
the issuance of an actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or
assumed to be made during any oral discussions held between firm's

1.7

repre.sentatives*and any State personnel are not binding. =~ Only the
information - issued in writing and added to the Expression of Interest
specifications file by an official written addendum is binding.

Economy of Preparation:

EOl's. should be prepared simply “and economically, providing a
straightforward, concise description of firm’s abilities to satisfy the
requirements of the EOl. Emphasis should be placed on completeness and

- clarity of content. Example projecis referred to in a firm’s EOl's submittal

should address projects that are similar in scope to that of 'the EOl. Firms
must complete the CQQ and RPEM as included in Section 4.2 of this EOI.
(Proposals must be no more than 100 pages).



1.8 Labeling of the Sections: The response sections should be labeled for ease
of evaluation.
1.9  Submission:
1.9.1 State law requires that the original expression shall be submitted to
the Purchasing Division. All copies to the Purchasing Division must be
submitted prior to the date and time stipulated as the opening date. All
expressions will be date and time stamped on the Purchasing Division official
time clock to verify time and date of receipt.
1.9.2 Firms mailing expressions should allow sufficient time for mail
delivery to ensure timely arrival. The Purchasing Division CANNOT waive or
excuse late receipt of an expression which is delayed and late for any reason
according West Virginia State Code §5A-3-11. Any EOI received after the
bid opening time and date will be immediately disqualified in accordance with
State law and the Legislative Rule 148-CSR-1.
Submit:
One original p!us one convenience copy and one copy on CD to:
Purchasing Division
2019 Washington Street, East
P.O. Box 50130
Charleston, WV 25305-0130
The outside of the envelope or package(s} should be clearly marked:
Buyer: - CB-23
" Req #: DEP15064
Opening Date: 06/16/2010
- Qpening Time: 1:30pm =
1.10 Rejection of Expressions:

The State shall select the best value soiutlon according to §5G 1-3 of the
West Virginia State Code. However, the State reserves the right to accept
or reject any or all eéxpressions -and to reserve the right to withdraw this

‘Expression of Interest at any time and for any reason. Submission of, or

receipt by the State of Expresszons confers no rights upon the firm nor
obligates the State in any manner.



1.11

1.12

1.13

1.14

1.15

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOl for expenses to
prepare, deliver, or to attend the short-iist interviews.

Addenda:

I it becomes necessary to revise any part of this EOI, an official written

addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotiated price was not
arrived at independently without collusion, consultation, communication, or
agreement as to any matter relating to prices with any competitor.

Price Quotations: No price or fee  quotation is requested or permitted
in the response.

Public Record:

1.15.1 Submissions are Public Record.

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl’s submitted by firms
shall become public information and are available for inspection during
normal official business hours in the Purchasing Division ‘Records and
Distribution center after the expressions have been opened.

1.15.2 Written Release of Information.

All public information may be released wath or wathout a Freedom of
Information request, however, only a written request will be acted upon with
duplication fees paid in advance. Duplication fees shall apply to all requests

for copies of any document. . Currenily the fees are $0.50/page, or a
minimum of $10.00 per request, whichever is greater.

1.15. 3 Risk of D:sclosure -

The only exemptions to disclosure of snformatton are. f:sted in West Virginia
Code §29B-1-4. Primarily, only trade secrets as submitted by a firm are the
only. exemption to public disclosure. The submission of any information to
the State by a firm puts the risk of disclosure on the firm. The submission of
any information to the State by a vendor puts the risk of disclosure on the
vendor. The State does not guarantee non-disclosure of any information to
the public.



Schedule of Events:
Release of EOF .. .... e e e 05/14/2010
EOI Opening Date ........ S e e e 06/16/2010

Mandatory Pre-bid Conference: N/A
Bond Requirements: N/A

Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) {d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and
confidentiality certifications, The Affidavit must be signed and submitted
prior to award. H is preferred that the Affidavit be submitted with the EOI.

PART 2 - QOPERATING ENVIRONMENT

2.1

2.2

L.ocation:

Directions to the Sugarcamp Run Burning Refuse:

Directions to the site: From Summersville, follow WV 39 west, to CR
18/15, Camp Fork Road. Proceed 1 to 2 miles; turn left at the tipple; follow
road under tipple and proceed to gate. Go through gate and follow road to
slurry pond. Just before slurry pond, take a road to the left. Burning pile will
be on your right after you take the turn,

Refuse pile burning starts at coordinates 38° 16" 43" 80° 53" 59" to the north
and 38° 16° 37”; 80° 54 01" fo the south and proceeds up the hollow,

Background:

Firms are to be hcensed Archltectura!/Engmeenng Firms (A/E} and should be .

familiar wnth, -and "have a successful track record of design of similar
projécts. ~ The anticipated contract will be for full-service A/E design.
Aspects of the design are to include, but not be ilmated to, Civil, Structural,
Geological and Hydrological.

The successful A/E will be responsible for Design of the following:

The site bonsists of a burning refuse pile. The pile is partially vegetated and
the extent of burning is unknown.



Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1 General Requirements: :
- Firm must submit a completed CQQ - (Attachment B) and RPEM
{Attachment C )} as per Section 4.2

3.2 Project Description:

Scope of Work for Sugarcamp Run Burning Refuse:

Create diversion channels, ditches and/or under drains to transport drainage.
Extinguish as necessary, re-grade and reclaim refuse pile.

Reclaim and re-vegetate all areas disturbed during construction.

3.3 Special Terms.and Cbﬁditions:
3.3.1  Bid and Performance E’onds:

3.3.2  Insurance Reguirements: $1,000,000 General Liability per. Occurrence
- $2,000,000 Aggregate . :
$1,000,000 Automobile Liability
$1,000,000 Professional Liability

Workers Compensation Certificate UporAward——
© West Virginia Satutory requirements including
- West Virginia Code §23-4-2 {Mandolidis)

DEP15064 must be listed on Insurance Cert.

3.4 General Terms and Conditions:
By signing and submitting the EQI, the successful firm agrees to be bound by
all the terms contained in Section Three (3) of this EOL



3.4.1 Conflict of Interest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would
conflict or compromise in any manner or degree with the performance or its
services hereunder. The firm further covenants that in the performance of
the contract, the firm shall periodically inguire of its officers, members and
employees concerning such interests. Any such interests discovered shall be
promptly presented in detail to the Agency. '

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a
bona fide employee working solely for the firm or a company regularly
employed as its marketing agent to solicit or secure the contract and that it
has not paid or agreed to pay any company or person any fee, commission,
percentage, brokerage fee, gifts or any other consideration contingent upon
or resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without liability
at its discretion, and/or to pursue any other remedies available under this
contract or by law. '

3.4.3 Certifications Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be
paid, by or on behalf of the company or an employee thereof, to any person
for purposes of influencing or attempting to influence an officer or employee
of any Federal entity, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with the
awarding of any Federal contract, the making of any Federal grant, the
making of any Federal loan, the entering into of any cooperative agreement,
and the extension, continuation, renewal, amendment or modafzcatlon of any
Fﬂderalmcantract,. g;ant ~ioan,.or- cenauvemagrmmnnf

If any funds other than federally appropriated funds have been paid or Wtii be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall
complete and submit a disclosure form to report the lobbying.

Firmm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants,
and contracts under grants, loans, and cooperative agreements) and that all
sub recipients shall certify and disclose accordingly. This certification is a



material representation of fact upon which reliance was placed when this
contract was made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent
contractor and no . principal-agent relationship or employer-employee
relationship is contemplated or created by the parties to this contract. The
firm as an independent contractor is solely liable for the acts and omissions
of its employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOIl and resulting contract.
Neither the firm nor any employees or contractars of the firm shall be
deemed to be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for ali wages and salaries, taxes, withholding payments,
penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension or other deferred compensation plans,
including but not limited to Workers' Compensation and Social Security
obligations, and licensing fees, etc. and the filing of all necessary
documents, forms and returns pertinent to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and
Agency with a defense against all claims including but not limited to the
foregoing payments, withholdings, contributions, taxes, social security taxes
and employer income tax returns. '

The. firm - shall not assign, convey, transfer or delegate any of its
responsibilities and . obligations under this contract to any person,

corporation, partnership, assocaateon or entity without expressed written
consent of the Agency.

3.4.5 lndemniﬁoation:‘

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: {1} Any claims or
losses for services rendered by any subcontractor, person or firm performing
or supplying services, materials or supplies in connection with the
performance of the contract; (2) Any claims or losses resulting to any
person or entity injured or damaged by the firm, its officers, employees, or
subcontractors by the publication, translation, reproduction, delivery,
performance, use or disposition of any data used under the contract in a



manner not authorized by the contract, or by Federal or State statutes or
regulations; (3) Any failure of the firm, its officers, employees or
subcontractors to observe State and Federal laws, including but not limited
to labor and wage laws.

3.4.6 Contract Provisions:

After the most qualified firm is |dentif|ed and fee negotiations are concluded
a formal contract document will be executed between the State and the firm.
The order of precedence is the contract, the EOIl and the firm's response to
the EOI.

3.4.7 Governing Law:

This contract shall be governed by the laws of the State of West Virginia.
The firm further agrees to comply with the Civil Rights Act of 1964 and all
other applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

- The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales,; use, or personal property taxes
arising out of this contract and the transactions contemplated thereby. Any
other taxes levied upon this contract, the transaction, or the equipment, or
services delivered pursuant here to shall be borne by the contractor. it is
. clearly understood that the State of West Virginia is exempt from any taxes
regarding performance of the scope of work of this contract.

"3 4.9 Subcontracts/Joint Ventures:

10

The State will consider the firm 1o be the sole point of contact with regard to
ali contractual matters. The. firm may, with the prior written consent of the
State, enter into written subcontracts for performance of work under this
coniract; however, the firm is ftotally responsible for payment of all
subcontractors, '

3.4.10 Term of Contract:

This contract will be effective (date set upon_award} and shall extend until
the scope of work is complete or for one (1) consecutive twelve (12} month
period. The contact may be renewed upon mutual consent for two (2)
consecutive years one (1) year periods or until such reasonable time as may
be necessary to obtain a new contract or fo complete work.




11

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the
continued use of the service covered by this contract by the West Virginia
Legisiature, the Agency may terminate the contract at the end of the
affected current fiscal period without further charge or penalty. The Agency
shall give the firm written notice of such non-allocation of funds as soon as
possible after the Agency receives notice. No penalty shall accrue to the
Agency in the event this provision is exercised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EOl immediately at
any time the firm fails to carry out its responsibilities or to make substantial
progress under the terms of this EO! and resulting contract. The State shall
provide the firm with advance notice of performance conditions, which are
endangering the contract’s continuation. If after such notice the firm fails to
remedy the conditions contained in the notice, within the time contained in
the notice, the State shall issue the firm an order to cease and desist all
work immediately. ' ‘

The State shall be obligated only for services rendered and accepted prior to
the date of the notice of termination. The contract may also be terminated
upon mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes: - : :

If changes to the original contract become necessary, a formal contract
change order will be required. Prior to any work being performed, the change
must be negotiated and approved by the State, the Agency and the firm. An
approved contract change order is defined as one approved by the

Purchasing-Division-and-approved-as-to-form-by-the-West-Virginia-Atterney————

General’s Office prior to the effective date of such amendment. NO
CHANGE SHALL BE IMPLEMENTED BY THE FIRM UNTIL THE FIRM
RECEIVES AN APPROVED WRITTEN CHANGE ORDER. :

3.4.14 Invoices, Progress Payments, & Retainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on
the face of the purchase order labeled Invoice To pursu ant to the terms of
the contract. Progress payments may be made at the option of the Agency
based on percentage of work completed if so defined in the final contract.

- Any provision for progress payments must also include language for a
-minimum 10% retainage until the final deliverable is accepted.

10



if progress payments are permitted, firm is required to identify points in the
work plan at which compensation would be appropriate. Progress reports
must be submitted to Agency with the invoice detailing progress completed
or any deliverables identified. Payment will be made only upon approval of
acceptable progress or deliverables as documented in the firm’s report.
invoices may not be submitted more than once monthly and State law
forbids payment of invoices prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.

3.4.15 Liguidated Damages:

According to West Virginia State Code §BA-3-4(8), firm agrees that
liquidated damages shall be imposed at the rate of N/A per workday, for
failure to provide deliverables at the agreed upon date identified in the final
contract. This clause shall in no way be considered exclusive and shall not
limit the State or Agency’s right to pursue to any other additional remedy to
which the State or Agency may have legal cause for action including further
damages against the firm.

3.4, 16 Record Retention (Access & Confidentiality):

Firm shall comply with all applicable Federal and State of West Vargmla rules
and regulations, and requirements governing the maintenance of
documentation to verify any cost of services or commodities rendered under
this contract by the firm. The firm shall maintain such records a minimum of
five {b) years and make available all records to Agency personnel at firm’s
location during normal business hours upon written request by Agency within
10 days after receipt of the request

Flrm shall have access to private and confidential data maintained by Agency
to the extent required for firm to carry out the duties and responsibilities

12

defined in this contract. Firm agrees to maintain confidentiality and security
of the data made available and shall indemnify and hold harmless the State
and Agency against any and all claims brought by any party attributed to
actions of breach of confidentiality by the firm, subcontractors, or individuals
permitted access by the firm.

11



18

PART 4

4.1

EVALUATION & AWARD

Evaluation and Award Process:

a)

Expressions of Interest will be evaluated and awarded in accordance
-with 8bG-1-3 Contracts for architectural and engineering services;

selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.

In the procurement of architectural and engineering services for
projects estimated to cost two hundred and fifty thousand dollars or
more the director of purchasing shall encourage such flrms engaged in
the lawful practice of the profession to submit an expression of
interest, which shall include a statement of qualifications, and
performance data and may include anticipated concepts and proposed
methods of approach to the project. All such jobs shall be announced
by public notice published as a Class I legal advertisement in
compliance with the provisions of article three [§59-3-1et seq.] A
committee comprised of three to five representatives of the agency
initiating the request shall evaluate the statements of qualifications
and performance data and other material submitted by the interested
firms and select three firms which in their opinion are the best
qualified to perform the desired service. Interviews with each firm
selected shall be conducted and the committee shall conduct
discussions regarding anticipated concepts and the proposed methods

~of approach to the assighment. The committee shalt then rank in

order of preference no less than three professional firms deemed to be
the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or

“both. Should the agency be unable to negotiate a satisfactory
contract. with - the professional firm considered to be the most

gualified, at. a. fee  determined to be fair and reasonable, price
negotiations with the firm of second choice shall commence. Failing
accord with the second most qualified professional firm, the
commitiee shall undertake price negotiations with the third most
gualified professional firm. Should the agency be unable to negotiate
a satisfactory contract with any of the selected professional firms, it
shall select additional professional firms in order of their competence
and qualifications and it shall continue negotiations in accordance with
this section until an agreement is reached.

12



4.2

.4'-3
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b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

In the Primary Office:

: 20 points
. Reclamation Engineering design experience of the Primary

Office’s WVRPE as it relates to the specific project problem
Areas:

25 points
Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
of Mining), one CAD person and availability of other support
personnel a required by the particular project}:

20 points
The Oral Interview (See Section 4.3 of this EQl):

35 points

{a} AML Consultant Qualification Questionnaire (CQQ) must be compieted to
be eligible (See Attachment B).

(b) AML and Related Project Experience Matrix (RPEM) must also be
completed to be eligible (See Attachment C}.

Interviews as stated in 4.1 Evalu ation and Award Process will be
conducted with the three firms selected as the most qualified by the WVDEP
Selection Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint
presentation consisting, at a minimum, of the following:

Corporate/personnel experience as it refates to the project or pra;ects
Proposed project management plan -
Key personnel available for the proposed work '

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

.« & & & 9o @

13
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4. No Debt Affidavit




RFQ No. 15064

STATE OF WEST VIRGINIA Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

DEFINITIONS:

"Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium,
penalty or other assessment presently delinquent or due and required to be paid to the state or any of its political
subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or business
association owing a debt to the state or any of its political subdivisions. "Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipealifies, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one or
more counties or municipalities. "Related party” means a party, whether an individual, corporation, parinership, association,
limited liability company or any other form or business association or other entity whatsoever, related to any vendor by
blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest with the
vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from

arformance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total contract
amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant to
chapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter
has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of
any of the provisions of such plan or agreement.

Under penailty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name:

Authorized Signature: o Date: June 16, 2010
State of ___West Virdinia
County of Kanawha , to-wit:
Taken, subscribed, and sworn to before me this __16" __ day of June . 2010
My Commission expires Qctober 27 . 2013
AFFIX SEAL HE i NOTARY PUBLIC
1AL SEAL
> A Vmﬂgﬂmﬂ%mom 27,2013

SRk et R T

Purchasing Affidavit (Revised 12/15/08)



West V:rgnma Department of Env:ronmental Protectmn

DEP 15064 - Sugarcamp Run Burning Refuse Desfgn - Nuchoias County, wy

5. Attachment “B” AML Consultant Confidential Qualification Questionnaire
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