Expression of Interest

WVDEP AML

Laurel Run Point Design

Buyer CB-23 | Req# DEP15067
Opening Date 7/1/2010 | Opening Time 1:30 PM

Submitted to:

The West Virginia Purchasing Division, &

for the Department of Environmental Protection dep

2019 waShington Stl‘eet East | Charlest()n, WV 25305 weshviiginiar departiment of envirdnmental proteciion
- RECEIVED
.‘f .

Submitted by: f‘ ZUFU, JUN 28 Al 00 }

m GREENHORNE & O’'MARA . AUHASIHG DIVISTON

‘ CONSULTING ENGINEERS STATE OF WY
n Inspired Solutions, Improving Lives 111 Elkins Street | Fairmont, WV 26554
In Association with:

Amo-msTricine.  Blrowme

a Terracon comeany



%

GREENHORNE & O'MARA

CONSUITING ENGINEERS

July 1, 2010

Mr. Chuck Bowman, Buyer
State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street, East
Charleston, WV 25305

Re:

Laurel Run Point Design
Requisition # DEP15067

Dear Mr. Bowman:

Greenhorne & O’Mara (G&Q) in association with H.C. Nutting- A Terracon Company accepts the terms
of the WVDEP’s request for quotations as stated in the request released on May 20, 2010 and is
pleased to respond to the same request for the Laurel Run Point Design Project. Prepared in our
expression of interest, you will find an abundance of information that describes in detail the team’s
qualifications and experience with respect to the Laurel Run Point Design Project. The information
includes a statement of the team’s qualifications, personnel summaries and projects to reflect the
broader scope of services identified in your EOI. Specifically, we have provided the following requested
information:

1.

A cover letter that includes a statement accepting the specified terms of the request for
quotations (this document).

A section summarizing the Team’s technical qualifications, including the pertinent qualifications,
experience, and location of key project team members; where each project team member will be
physically located; a synopsis of each key project team members assignments and

_responsibilities; and the percentage of his/her time each key project team member will devote to

the project during the life of the project.
A section to describe the locality of the G&O team.
References who are familiar with G&O’s work on similar projects.

A section for the Consultant Confidential Qualification Questionnaire and the Related Project
Expetience Matrix.

A signed Purchasing Affidavit from the State of West Virginia Purchasing Division, which
indicates that G&O and our subconsultants are not in debt of any kind to the State of West
Virginia.

If you have any questions or concerns regarding our submittal, please do not hesitate to contact me at
(304) 367-8401 or mretton@G-and-O.com, or our proposed Project Manager, Mr. Richard Gaines, at
(304) 367-9401 or rgaines @ G-and-O.com.

Si(ely:_)
s

RegionalVice President
Enclosures

111 Elkins Street » Fairmont, WV 26554
Phone 304,367.9401 « Fax 304,367,9403
www.G-and-O.com
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OVERALL CAPABILITIES

(G&Q) is a full-service, muitidisciplinary consulting engineering

GREENHORNE & O'MARA firm with a culture of personalized client service, innovative

n CONSULTING ENGINEERS prablem solving, and on-time project delivery. With 16

offices, we serve clients in the private and public sectors on

projects located throughout the United States and overseas. Founded in 1950, G&O is an employee-owned

firm that is consistently ranked by Engineering News Record among the top 25 percent of
architectural/engineering design firms in the United States.

Our large and diversified staff of more than 600 knowledgeable and quality-oriented employees offers our
clients a broad spectrum of engiheering expertise in the areas of civil, structural, environmental,
transportation, and water resources engineering; site, facility, and military master planning; hazards
mitigation and security; surveying and mapping; environmental services; site infrastructure design; landscape
architecture; computer sciences; cultural resources; and other related services.

G&O provides comprehensive consulting services to perform studies, prepare plans, and secure permits for
erosion control and the installation of water mains, sewer, and appurtenances. G&QO’s professionals are
experienced in the design of a broad range of engineering projects that include preparation of cost estimates,
plans, and specifications, and the performance of soil and geologic studies to establish project feasibility. Our
detailed design services include traffic studies, grading plans, water and sewer systems, earthwork analysis,
stormwater management, site plans, sediment and erosion control, storm drainage and paving plans,
roadway and railroad realignments/grade changes, feasibility studies and site analyses, and permit
application assistance.

The quality of G&0O’s work is tied to its effective project management, its process of clearly Identifying the
client's goals and expectations, conducting the work using motivated, highly qualified professional staff, and
implementing the firm’s quality control plan. Inherent in this process is the fundamental effort to meet or
exceed expectations every time, and also to identify process failures, mitigate the errors, and incorporate the
Jessans learned for continual improvement.

G&O has one of the largest civil engineering staffs in the Northeast Region of the United States. We have
provided engineering services for thousands of industrial, commercial, educational, institutional, residential,
and multi-use developments. Our engineers can provide the following relevant services:

Utilities extension/relocation

Water treatment design/replacement

Site infrastructure design

Sewage treatment and collection systems
Water distribution

Sediment and erosien control

Storm drainage and paving plans
Renovation/alterations

Pavement analysis/resurfacing

Structural modifications

Structural analysis

Roads and parking design/rehabilitation
Surveying/mapping/G1S systems
Grading plans

Permit/waiver application

Stormwater management

Landscape plans

L R S K R R R K
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In addition to the above services, G&0O also provides Land and Bathymetric Surveying, Land Ownership
Research and Preparation of Plats/Easement/Right-of-Ways, Utility Coordination and Relocation Design,
Transportation/Traffic, Engineering, Landscape Architecture and Public Outreach & Education.

G&0O works with various governmental transportation agencies to implement projects such as road
relocations and road widening. G&QO’s work on these projects includes, among other tasks, traffic impact
studies, access studies, data collection and analysis, signal timing, traffic control plans, and concept plans
for roadway improvements.

Over the years, G&O has worked for nearly all federal, state, county and local government agency within
WVDEP’s domain. We have worked in many communities in the State of West Virginia (examples to follow).

E GREENHORNE & O'MARA o " Section 1 — Overall Capabilities
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HC NUTTING PROJECTS

McComas AML CoaL MINE REFUSE PILE
MERCER COUNTY, WV

During the summer of 2008, H. C. Nutting, a Terracon Company
(HCN) performed a comprehensive geotechnical investigation of the
McComas Refuse Pile in Mercer County, West Virginia. The study
included an assessment of slope stability and recommendations for
reconstruction of the refuse pile. The study also included setting
thermocouples at the bottom of selected boreholes to measure the
in-ground temperature, to determine if spontaneous heating has
caused combustion to occur within the refuse bank. Compaction

; . requirements were included to minimize exposure to air when the
refuse pile is regraded to prevent spontaneous heating from developing in the fuiure.

HCN provided selected samples of the mine refuse to a laboratory for float / sink separation, and for short
proximate analyses on the float fraction to determine whether the mine refuse could be reprocessed to
remove the coal fines. Because only a small fraction of high-ash coal could be recovered, reprocessing was
not an economical alternative for this mine refuse pile. Selected samples of mine refuse were tested for
acid-base accounting to determine if they need to be specially handled to prevent acid generation. Results
of these analyses indicated that the mine refuse had a strong net alkalinity; therefore, no special treatment
was necessary to prevent contact with seepage water.

The HCN geotechnical study also included borings in nearby borrow areas that may be used to provide
cover soil for the regraded stockpile. Selected samples of both the cover soil and the mine refuse were
tested for pH, macronutrients and fertilizer requirements necessary to support growth of the proposed seed
mixes needed to stabilize the regraded refuse pile.

Resuits of the HCN mine refuse study were used by the design engineer, Stafford Consultants, Inc., of
Princeton, WV to prepare plans and specifications for the West Virginia Office of Abandoned Mine Lands and
Reclamation. These documents also included specifications for sealing two mine portals and for the removal
of abandoned equipment. These plans and specifications are currently under review and should be sent out
for bid by the end of the year.

Mayo Hollow Mine Spoil Slide Repair
Martin, KY

In the spring of 2004, a large slide occurred on the face of the Mayo Hollow Mine Spoil Embankment in
Martin, Kentucky. H. C. Nutting, a Terracon Company (HCN) was asked to implement an emergency repair
of the slide before the failure could progress further up the slope.

HCN provided an engineer and a field operations supervisor to investigate the slide and implement an
emergency repair. Heavy equipment was brought onsite under the supervision of HCN to excavate the slope
failure so the engineer could assess the probable cause. The failed slope was saturated with water, and it

@ GREENHORNE & O'MARA " section 1 - Overall Capabilities
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was determined that flowing water from the perimeter drainage ditch was infiltrating and taking a “short-cut”
though a portion of the embankment, saturating the mine spoil.

The slide was repaired by removing the failed section and spreading the wet mine spoil over open ground,
allowing it to dry. A French Drain was installed using No. 2 stone at the base of the slide, to allow the
infiltrating water to drain. After the French Draln was installed and flow measurements were taken to assure
that it was operating properly, mine spoil was placed back to reconstruct the original slope. The
reconstructed slope was then vegetated with grass seed and mulch to blend in with the remaining face of the
spoil pile. The entire project was completed during the course of about three days and was observed by a
representative of the state mine inspector's office because the owner's reclamation bond had not yet been
released when the slide occurred.

Since the slide was repaired in April of 2004, the face of the embankment has remained stable and the
French Drain continues to relieve water pressure from infiltration through the perimeter ditch.

Black Diamond Mine- Coal Mining Company Audit
Floyd and Magoffin Counties, KY

A Chicago law firm retained H. C. Nutting, a Terracon Company
{HCN) to produce a Phase | ESA for a 41,000-acre coal mining
property in eastern, Kentucky. The mining company had 46
separate parcels, of which 31 have active permits and 15 more
are pending. The entire operation includes coal production from
both surface and underground mines, plus three preparation
plants and load-outs. The procedures used were in accordance
with ASTM E 2247-08, Standard Practice for Environmental Site
Assessments: Phase | Environmental Site Assessment Process
for Forestland and Rural Property. Because of the compressed
time schedule, HCN/Terracon was given only two weeks from the
date of authorization to the date the draft report was due.

HCN/Terracon immediately dispatched a team of mining
engineers and geologists to work with the mining company
personnel.  All of the permitted operations were physically
inspected, documented, and photographed to determine if
recognized environmental conditions (REC's) may be present.
Several of the un-permitted properties, mostly orphaned strip jobs,
were also examined for environmental impacts that could be
interpreted as REC’s. Underground mines, all of which are
operated by contract miners, were examined to assess conditions
at the working face and to Inspect for containers and other waste
materials that may have been discarded in the gob.

Concurrently, environmental scientists in the office were organizing information that was being sent in daily
by the field team. Environmental data bases were being reviewed and portions of the report were being
written even while some of the remaining data was being gathered. The draft Phase | ESA report was
delivered to the client on time, along with recommendations for dealing with a small number of environmental
concerns.
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Acid Mine Spoil Neutralization, Wellsfon Landfill Vegetative Cover
Wellston, OH

H. C. Nutting, a Terracon Company (HCN) was given the
responsibility for inspecting the grading and final cover of the
Wellston Sanitary Landfill, located in Jackson County, Ohia. After
the first few years, it was apparent that the vegetation was sparse
in some portions of the landfill cover and restored borrow area, and
that some of the sedimentation ponds had developed an acid
condition that exceeded NPDES discharge limits. Although
leachate seeps were visible on some parts of the landfill cap, the
primary problem appeared to be caused by acidic surface mine
spoil, which was used as final cover for the landfill.

HCN engineers collected soil samples from selected portions of the site where grass would not grow
successfully. These soil samples were tested for neutralization potential and for pyritic sulfur, which was
mathematically converted to compute the maximum potential acidity. These data, along with paste pH, were
used to compute an application rate for the amount of pulverized limestone needed to maintain a neutral pH
condition so that the landfill cover could be successfully re-vegetated. Soil samples were also tested for
macronutrients, so that fertilizer requirements could be established. At the same time, the sedimentation
basins were cleaned out and lined with crushed limestone so that acid mine drainage that may be collected
from other parts of the landfiil cover could be neutralized prior to discharge.

After the calcium carbonate application rates were determined for the mine spoil cover, HCN prepared a
detailed specification for application of the pulverized agricultural limestone, the depth of mixing, seed
blends, fertilizer mixes and mulch materials so the project could go out for bid. After the work awarded, HCN
inspectors observed the soil cover stabilization project to assure the owner that the work was being done
correctly.

At this time, vegetation has been re-established and the storm water discharge has remained within NPDES
permit limits.
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GREENHORNE & O’MARA PROJECTS

LYONSOUTH- RT 98, COMMERCIAL DEVELOPMENT PROPERTY/COAL STRIP MINE
Nutter Fort, WV

LyonSouth is a multi-phased commercial property
development site for a private land developer. The
phases consist of working with the developer to obtain
cut and fill information along with permanent storm
retention pond sizing and location on a 15 acre parcel
of land, permitting for the phases that include permits
to the Department of Environmental Protection for an
MR-4C Incidental Coal Removal Permit, an update to
the WV Construction Storm Water General Permit.
Another phase consisted of assisting the developer in
obtaining status of approval for limestone being
removed from the property to be qualified for use on a
public damn project.

LENNOX / CUZZART WATER LINE EXTENSION
PRESTON COUNTY, WV

GREENHORNE & O’'MARA

CONSULTING ENGINELRS

G&O provided engineering design for a water main
extension which will connect to the Preston County
Public Service District No. 4 service area system.
The project was initiated and financed by the West
Virginia Department of Environmental Protection —
Abandoned Mine Land Reclamation Department
(AML). The project included the design of 42 miles
of new water distribution line, 3 new water booster
pump stations and 5 new water storage tanks. The
project will provide service to nearly 400 new
customers. G&Q's services included hydraulic
modeling the entire existing PSD #4 system and
evaluation of all extension areas identified in a
preliminary study provided by the WVDEP.

~ Sectlon 1 - Overall Capabilities
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FAIRMONT GENERAL HOSPITAL HEALTHPLEX
Fairmont, WV

Fairmont General Hospital's Healthplex is a medical-
fitness facility that will integrate physical therapy,
cardiac rehabilitation, occupational medicine, and
pulmonary rehabilitation. The focus of the project is to
enhance the health status and improve the overall
quality of life of the community.

Physician offices will be located at the facility to
provide the community with an all-inctusive location for -»
outpatient medical and rehabilitation services. The medlcal offlce area WI|| house a varlety of medical
practices. The facility will serve the dual purpose of providing the necessary rehab for recovering patients
and medically based fitness services for the community. In addition to rehabilitative medicine and medical
offices, the Healthplex will include a therapy pool, heated lap pool and modern fithess area.

G&0O was selected by Fairmont General Hospital and Browning Day Mullins Dierdorf Architects of
Indianapolis, IN as the site design sub-consultant for the 6.3 acre parcel. Initially, G&O prepared the
boundary and topographic survey for the site and coordinated the preliminary geotechnical investigations.
The site design included, building location; parking lot layout; site access road; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and eleciric; stormwater management;
erosicn/sediment control; and finished grade elevations. As part of the site package G&O prepared NPDES
application as required by the WVDEP.

The on-site stormwater management and drainage system was comprised of approximately six drop
inlets/storm manholes, approximately 250 LF of storm sewer and an underground pipe gallery which provides
approximately 10,000 cubic feet of on-site detention beneath the parking lot. The system consists of
approximately 1350 linear feet of 36" diameter H.D.P.E. pipe with manifolds at each end. The oulfall is a
control structure utilizing an orifice/weir combination designed to I|m|t stormwater discharges to pre-
development levels.

Approximately 628 LF of PVC sanitary sewer was constructed on-site, with all necessary manholes and
appurtenances. A small sanitary lift station was required to provide service to the hottom floor of the facility to
drain a swimming pool.

Weatherford - Sand Silos and Siding Track
Century, WV

Weatherford International, Inc. is a Texas company which services the oil and gas industiry for development
of supply wells. The purpose of this project was to construct a railroad siding track and silos to store sand for
their business.

G&0O was selected as the site designer in charge of surveying, design and permitting for this project. G&O
completed topographic surveying of the site as a support to the design initiative. The site design includes
railroad siding track roads with two switches, parking, storm drainage, erosion/sediment control; and finished
grade elevations. As part of the site package G&O is preparing an NPDES application as required by the
WVDEP.

@ CREENHORNE &O'MARA‘.‘ S 0verallcapabumes
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Flowers Bakery
Fairmont, WV

Flowers Bakery is a local distributer of baked goods which is
relocating from an old location in Marion County to the new
6,600 SF distribution center. The center includes different truck
dock heights for both the relay and delivery trucks as well as
adequate drive areas to maneuver tractor trailer.

G&0 was selected by Butler Properties, Inc. of Atlanta, GA as
the site designer for a 1.75 acre parcel in the Marion Regional
Business Park. Initially, G&O prepared the boundary and
topographic survey for the site. The site design included,
building location; parking lot layout; detailed utility design and
location for water, sanitary sewer, storm drainage, gas and
electric; stormwater management; erosion/sediment control:
and finished grade elevations. As part of the site package G&O prepared NPDES application as required by
the WVDEP.

The on-site stormwater management and drainage system was comprised of approximately five drop
inlets/storm manholes, approximately 460 LF of storm sewer pipe which empties into an on-site open detention
pond located adjacent to the parking lot. The outfall is a control structure utilizing a multiple orifice’s designed
to limit stormwater discharges to pre-development levels.

Preston County PSD #4 Water System Planning
Preston County, WV

G&O performed feasibility studies for potential water main extensions,
reviewed requests for service and/or main line extensions, provided cost
estimating, water rate evaluations, systern troubleshooting, and
engineering design and construction inspection services for water main
extensions within the Preston County Public Service District No. 4
service area.

G&O analyzed the entire existing system and evaluated all potenttal
extension areas. Each area had a cost estimate prepared and a count of
potential customers; these areas were then ranked by parameters such
as cost per customer, total cost, and potential for funding. Preston
County Public Service District #4 has many unigue aspects to its system
that required this evaluation to develop the understanding of the entire
system to ensure stability throughout the expansion process.

=y
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Jane Lew PSD - Proposed Potable Water System Improvements
Lewis County, WV

G&QO provided engineering design and construction
management services for a water system improvement
project. The improvements consisted of 11,500 lineal feet of
galvanized waterline replacement, removal and replacement of
25 existing gate valves, installation of 17 new gate valves in
the existing distribution system, installation of 13 by-pass leak
detection meters, installation of an 8” diameter river crossing
pipe to replace an existing crossing, installation of a SCADA
controlled solenoid valve station and booster chlorination
station,. The project also included an extension of the existing
system of 1,500 lineal feet of 2" PVC water line and a 37 gpm
booster pump station to provide service to six new customers.,

City of Shinnston Sanitary Sewer Collection and Treatment System
Improvement Project

Harrison County, WV

G&O is currently providing final engineering design
services as well as construction management and
inspection services for upgrades and improvements to
the City of Shinnston's wastewater collection and
treatment system. The project consists of the
rehabilitation of the City's existing 380,000 GPD
wastewater treatment facility and extensive sanitary
and storm sewer separation work, The wastewater
treatment facility will receive improvements to the
siudge handiing and disposal systems. Additionally,
the reduction of inflow and infiltration (I&1) will be
achieved by the rehabilitation of many parts of the
collection system by pipe lining and the construction of new sanitary and storm sewer systems.

Preston County PSD #4 Clifton Mills Extension
Preston County, WV

G&O is responsible for design of a project that includes a main
line extension to four areas of Preston County, WV. The
extensions into the Clifton Mills area, Glade Farms/Dennis
Road area, areas South of Rt. 26 and North of I-68, and Pisgah
area will provide potabie water service to nearly one hundred
ninety-six (196) new customers and a proposed housing
development along Rt. 8/2. The project will parallel the
Lennox/Cuzzart extension project and will combined total of
nearly 600 new customers to the Service District.

ﬁ GREENHORNE & O'MARA " section 1~ Overall Capabilities
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Alpine Lake Public Utility Company Improvements to the Alpine Lake
Water Treatment & Distribution System

Preston County, WV

G&O provided the preliminary study, final design and
conhstruction management for various improvements to the
Alpine Lake potable water treatment and distribution
system. The project included the preparation of a
Preliminary Engineering Report (PER) for submission to
the West Virginia Infrastructure and Jobs Development
Council (WVIJDC). The PER evaluated the existing
operation and condition of the water system, identified
recommendations for improvemenis and upgrades,
identified project costs, and proposed project funding
scenarios. System improvements included the installation
of (3) new water booster pumping staticns with discharge
meters and SCADA controls with radio telemetry,
abandoning existing booster stations, installation of 355

i : M new water meter settings. The project also included the
painting of (3) e)ustmg water storage tanks, the design and construction of new water treatment facility and
the replacement of 4500 LF of 10" SDR-26 water line with C-900 CL-200 water line.

Sanitary Sewer Extension to the Meredith Springs/Dakota Camp Area
Marion County, WV

G&O provided engineering design, construction management, and
resident project inspection services for the sanitary sewer
extension to the Meredith Springs area of Marion County, WV.
The project involved the planning and design of a new sanitary
sewer and lift stations to provide service to approximately 100
homes in the Meredith Springs area of Marion County, just outside
of the corporate limits of the City of Fairmont. The project included
the design of approximately 11,000 linear feet of gravity sanitary
sewer, 500 linear feet of force main, four grinder pump stations

. . 05/28/2009
and two duplex non-clog sewage pumping stations. Borrbit

Kingmill Valley Sanitary Sewer Improvements
Marion County, WV

G&O provided preliminary planning, final design, and
construction management services for sanitary sewer
improvements to Millersville and surrounding areas of
the Kingmill Valley Public Service District service
area. The project required the preparation of a
Preliminary Engineering Report (PER) for submission
to the West Virginia Infrastructure and Jobs
Development Council (WVIJDC) and the USDA Rural
Utility Service to secure funding for the new collection
system and nine sanitary sewer pump station
rehabilitations. The PER identified the necessary
improvements to Millersville and surrounding areas,
provided corrective action alternatives and preliminary

D GREENHORNE&O'MARA  Section 1 - Overall Capabilities
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costs. G&O completed the detail design, construction drawings, technical specifications, and contract bid
documents. G&O is also providing construction management and resident project inspection services to
insure compliance with approved plans and specifications.

City of Fairmont Sanitary Sewer Improvements
Marion County, WV

G&O is provided preliminary and final engineering
design services and construction management and
inspection services for improvements to the City's
existing sanitary sewer collection system to meet the
Long Term Control Plan as mandated by the EPA and
WVDEP. The project consisted of the study of the
City's existing sanitary sewer collection system to
identify and propose correction of areas of significant
inflow and infiltration (1&I) entering the sewer system.

Preliminary engineering services included an extensive
sanitary sewer evaluation survey (SSES). The SSES

included detailed field inspection of existing facilities,
smoke and dye testing, flow monitoring, CCTV
inspection, manhole inspections, and hydraulic modeling.
Preliminary engineeting services also included the
planning of proposed Improvements, feasibility studies,
and assistance Iin obtaining funding. Final design
included a 600,000 Gallon Equalization Basin, gravity
sewer line replacement, H2S protection, and sanitary
and storm sewer separation.

City of Shinnston Water System Upgrades and Improvements
Harrison County, WV

G&O provided preliminary engineering, detailed design, and
construction management and inspection services for a
major upgrade to the City of Shinnston’s water distribution
system. The project consisted of the study and evaluation of
the City's water supply and distribution system to determine
system deficiencies and areas needing repair.

Preliminary engineering setvices included extensive hydraulic
modeling, water use forecasting, the preparation of a facilities
plan for submission to the WVIJDC, and assistance in
identifying and secuting project funding.Final engineering
services included, bid package preparation, construction
management and inspection services, and record drawing
preparation.

I CREENHORNE & OMARA T e stion 1 - Overall Gapabilities
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Town of Grant Town Water System Improvements
Marion County, WV

G&O provided a detailed hydraulic study for the planning and design for a
water system improvement project for the Town of Grant Town, Marion County,
WV, Preliminary design services included the submission of a preliminary
engineering report and preparation of funding applications to the WV
Infrastructure and Jobs Development Council (WVIDJC). Final design services
included the design of approximately 23,000 L.F. of water main replacement, a
new 300 GPM water booster pump station, the painting of the 200,000 gallon
water storage tank, and the installation of a system wide SCADA control
system with radio telemetry. G&O will also provide construction management
and resident project inspection to ensure compliance with the approved plans
and detailed specifications.

Fairmont to Mannington Waterline Extension
Marion County, WV

G&O was responsible for design and construction management of a
project that included a major service line extended from City of
Fairmont to serve the residents of the City of Mannington. The new
service line replaced the aging City of Mannington's potable water
treatment plant. The project consisted of the design and construction of
67,000 L.F. of 12" and 16"diameter water main, construction of a 1000
GPM booster pump station with booster chlorination, and a telemetry
SCADA control system to provide potable water from the City of
Fairmont to the City of Mannington. This project was awarded the
American Council of Engineering Companies (ACEC) “Bronze Award”
for engineering excellence.

Realignment of the Intersection of Stewart Street, Protzman Streeft,
Vangilder Street & Hoffman Avenue

City of Morgantown, WV

G&0O was retained to provide engineering services which included a
design study, final design, preparation of specifications, contract and
bid documents, and construction management and inspection
services for the evaluation, planning, and design of the intersection
realignment of Stewart Street, Protzman Street, Vangilder Street,
and Hoffman Avenue in the City of Morgantown.

n CONSULTING ENGINEERS Page 11
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TECHNICAL QUALIFICATIONS | WVDEP DESIGN GUIDELINES
GRASP OF PROJECT REQUIREMENTS L G&O sh'all comply with the ilolllov\:'ing WVDEP
] design guidelines, specifications and

G&O shall comply with the following WVDEP design guidelines, _ requirements:
specifications and requirements to implement the project: WVDEP Design Guidelines

+ WVDEP Design Guidelines In accordance with Federal,

+ In accordance with Federal, State & Local Regulations State & Local Regulations

+ General Conditions and Standard Specifications General Conditions and

Standard Specifications

These standards cover a broad range of design and submittal
requirements relating to topography, drainage design, grading
plans, details for bat gates and wet seals, specifications,
materials, etc.

G&O is experienced in complying with design requirements for
the construction of mass grading, erosion control, site planning
and appurtenances. In preparing the design plans for WVDEP G&O shall take into account such matters as:

+ Constructability / cost effectiveness
+ Impacts to surrounding property In order to produce the overall most cost-effective
. i~ design, (G&O shall take the following inte account
+ Serviceability to proposed customers when preparing design plans:
+ System maintenance and overall cost-effectiveness
+ Environmental and customer impagcts Constructability / cost
effectiveness
Impacts to the surrounding
APPROACH / METHODOLOGY = property
This section describes our understanding of the project and | Serviceability to proposed
our approach to the tasks to be assigned under this contract. customers

We have obtained this understanding from the expression of
interest,

System maintenance

Environmental and customer

impacts

Project Kickoff Meeting
Prior to commencement of any project assessment or e
design, G&0 will meet with WVDEP to clearly identify pro;ect goals schedules, constraints and the
design criteria. This step is useful in ensuring a quality project on the part of all parties and helps
eliminate delays and cost overruns.

Pre-Design Feasibility Reports
G&O shall perform a detailed review of the Final Feasibility Study and, if requested, provide design
alternatives and cost estimates to help select the optimum design option. This study would utilize
G&O’s design experience and existing relationship with subconsultants to best accomplish the
WVDEP'’s goal. Pre-design feasibllity studies facilitate evaluation of viable alternatives and will allow
the WVDEP to select the preferred alternative.

ﬁ GREENHORNE & O'MARA " Section 2 ~ Technical Qualifications
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Laurel Run Point Design
.. Requisition # DEP15067

Design Phase, Bid-Ready Contract Drawings & Specifications

G&O is highly experienced in the development of construction bid documents, including plans,
specification, estimates, and bid forms. We have developed these documents for public agencies at
all levels. We subscribe to many of the governmental specifications systems and Master Spec. We
are also very familiar with standard specifications and details approved by the WVDEP. Our past
project experience has enabled us to develop a thorough understanding of specific design
requirements such as mapping reference styles, standard notes, bid forms, and details to best
convey to our clients and ultimately contractors the intent of the design. This leads to better bid cost
upfront and fewer change orders during construction.

The design phase includes the collection of aerial mapping to determine existing conditions and
preparation of grading and erosion control plans. Plan packages will include details and
specifications for excavation, backfill, wet seals, bat gates, and other required items pertaining to
relevant areas.

In preparing reclamation design plans, G&0 shall take into account environmental impacts,
maintenance of vehicular traffic, constructability, maintenance, impact to the surrounding
area to produce the overall most cost-effective design.

Geotechnical Investigation
The design of fill slopes and wet seals could require sail borings and geotechnical study for proper -
design. G&QO’s sub-consultant, H.C. Nutting, has geotechnical staff well experienced in field sub-
surface studies, laboratory materials testing, data analyses, design recommendations, and
construction methods for various projects in both private and public sectors.

Other Design Requirements
Other design considerations and information on the plans may include:

+ Typical Detalls (drainage structures, ditches, wet seals and bat gates)
+ Sediment and erasion control

+ Soils boring and geotechnical considerations

¢ Access roads and site plans

Construction Cost Estimating
We believe that cost estimating must be an interactive part of the design process, providing
budgetary feedback and value engineering on design alternatives. It is this participatory upfront
input that allows the team to produce design concepts and drawing that are within the client’s
budget. Our cost control program builds value engineering into each design project. G&O will
prepare, monitor, and finalize construction budgets and time estimates. Communication will occur at
every phase of the project to ensure realistic costs. G&O shall provide cost estimates with
WVDEP approved unit items.

Environmental Permitting
The G&Q Team includes an environmental team experienced in minimizing and mitigating any
impacts to environmentally sensitive areas associated with infrastructure projects. G&O shall assist
WVDEP in identifying, avoiding if possible and/or minimizing impacts to environmental constraints
e.g. forest cover, historical sensitive areas, wetlands and waters of the US. We shall also provide
reports, impact sketches and supporting material to help WVDEP obtain a Nationwide Permit from
the Army Corp of Engineers and clearance from Culture & History if necessary.

CIN GREENHORNE & OMARA " Section 2 - Technical Qualiications
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Laurel Run Point Design
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At the Federal level, we have in-depth familiarity with the following:

¢+ National Environmental Policy Act regulations, issued by Council on Environmental Quality, 40 CFR 1500-
1508

¢+ Section 9/10 of the Rivers and Harbors Act
+ Sections 404 and 401 of the Clean Water Act of 1977/ Water Quality of 1987 (33 USC 125101376)

Sections 10, 309, and 176 of the Clean Air Act of 1970, as amended (42 USC 7401 et seq.); and the Clean
Alr Act Amendments of 1987

EPA Section 404(b)}(1) Guideline

Section 2, Fish & Wildlife Coordination Act (16 USC 1533)
Executive Order, 11990, Protection of Wetlands
Executive Order, 11988, Floodplain Management

Federal Noise Control Act of 1972

Section 106, National Historic Preservation Act of 1996, as amended (16 USC 470) regulations of the
Advisory Council of Historic Preservation (36 CFR 800)

At the state and local levels, we have significant experience with the following:
Sediment and Erosion Control Regulations

Stormwater Management Regulations

WV Culture and History

Water Quality Certification (Section 401)

Fish and Wildlife

L

> * > o o 0

> & & > >

Coordination

—

Coordination between G&0, WVDEP, subconsultants and current property owners where the project
is located will be extremely important to the success of the project. G&O will initialize and maintain
. effective communication between all parties involved in the project.

GREENHORNE & O'MARA - R . Sectionz—Techmca.'auahftcahons
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Laure! Run Point Design
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KEY PROJECT TEAM MEMBERS - QUALIFICATIONS AND EXPERIENCE

G&C’s project organization for WVYDEP has been carefully selected for
this contract to offer top professionals from our Falrmont Office.
Individuals offered In this proposal possess pertinent local experience in
conducting studies and preparing plans associated with projects of this
nature. We have Included professionals from our Structural and
Environmental Department along with our subcensultant team to provide

G&0Q’s project organization
for WVDEP has been carefully
selected for this contract to

. , \ . X h . offer high caliber
ancitlary services if required by WVDEP, including geotechnical professionals from our

engineering and aerial mapping. Fairmont office.

We present in this section our Team organization, followed by a

summary of the pertinent qualifications, experience, and location of select key project team members,
as well as the percentage of time each key team member will devote to the project during the life of the
contract. Additional staff information is included in our Expression of Interest.

, West Virginia
Department of Environmental Protection

Project Manager
Richard Gaines, PE

Principal-in-Charge
} Michae! Rellon, PE, PS

Task Managers / Principal Engineers

Steven Cain, PE
Dustin Vincent, PE
John Vincent

GREENHORNE & O'MAR !iig! . C.
Amo.mﬂnlc mc. ﬁ COMSULTING TNGINEERS A RO MTTng

a Tlerracon couray

Aarlal Mapping Surveying Geotechnical Engineering
Malin Zook, PLS, CP GRO Survey Crows Fied Erdman, PE, PG
R crienmorne s omara 7 Section3-Key Project Team Members
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Richard Gaines, PE

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 23
Office Location: Fairmont, WV

Assighment / Responsibilities

¢ Serve as primary point-of-
contact for WVDEP

¢ Organize and apply personnel
resources to meet contract
commitments

¢ Designate task order managers
and oversee task order
execution

¢+ Prepare progress reports and
invoices

¢ Direct or execute work on
individual task orders

¢+ Report progress, expenditures,
and resuits to the Project
Manager

¢ Contract documents

¢ Ensure that all activities are
accomplished to advance the
goals of WVDEP’s programs
and projects

Michael Retton, PE, PS

Laurel Run Point Design
Requisition # DEP15067

Project Manager

Percent of Time Devoted to this Contract: 30%

Capabllities & Experience. A Senior Project Manager in G&O’s
Fairmont office, Mr. Galnes is experienced in design, plan
preparation, and permit processing for land development projects.
Design expertise includes stoerm drainage, water and sewer,
sediment control, and tand grading. He also is experienced in
earthwork analysis, cost estimates, and feasibility studies.

Relevant projects include:
¢ Lyonsouth- Rt 98 Coal Strip Mine, Harrison County, WV

¢ Lennox/ Cuzzart Water Line Extension, Preston County, WV

¢ Flowers Bakery - Commercial Site Plan, Marion County, WV

¢ The Havens — Commerical Site Plan, Mercer County, WV

+ Weatherford Sand Plant - Commerical Site Plan, Barbour
County, WV

+ Winebrenners Crossing — Commerical Site Plan, Berkley
County, WV

+ F.K. Everest — Commerical Site Plan, Marion County, WV
¢+ Dollar General — Commerical Site Plan, Marion County, WV

+ Fisher Mountain Estates — Residential Subdivision,
Pendleton County, WV

+ Fairmont General Hospital Healthplex, Marion County, WY
+ Preston County PSD #4 Water System Extensions

+ Jane Lew PSD Potable Water System Improvements, Lewlis
County, WV

+ Mannington Waterline Extension, Marion County, WV

Principal-in-Charge

Percent of Time Devoted to this Contract: 2%

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 26
Office Location: Fairmont, WV

Assignment / Responsibilities

¢+ Ensure availability of personnel
and corporate financial
resources

+ Provide general guidance and
advice to the Project Manager

¢ Solicit feedback on G&0O
contract performance from
WVDEP

Capabilities & Experience. As Vice President of Engineering
Services for the Mid-Atlantic Region, Mr. Retton is responsible for
all civillland development and general civil services projects
performed in the Mid-Atlantic Region. He has 26 years of
experience in land development planning, engineering, utility
engineering and design, hydrologic/hydraulic analyses, design of
sediment controi ponds, and stormwater detention facilities.

Relevant projects include:

¢ AMD Treatment/Settlement Pond, Eastern Association Coal
Corp, Martinka Mine, Levels WV

¢+ Fairmont General Hospital Healthplex, Marion County, WV

+ Mannington Waterline Extension, Marion County, WV

+ Alpine Lake Sewer System improvements, Preston County,
wy

¢+ Grant Town Water System Improvements, Marion County,
wy

+ Shinnston Utility Relocation, Harrison County, WV

ﬂ GREENHORNE & OMARA
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Steven Cain, PE

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experlence: 15
Office Location: Fairmont, WV

Assignment / Responsibilities

¢ Coordinate work with the G&0O
Project Manager

¢ Direct or execute work on
individual task orders

¢ _ Report progress, expenditures,
and results to the Project
Manager

+ Contract documents

+ On-site takeover system
services

+ WVYDEP permitting

Dustin Vincent, PE

Laurel Run Point Design
Requisition # DEP15067

Task Manager/Principal Engineer

Percent of Time Devoted to this Contract: 20%

Capabilities & Experience. Mr. Cain, Department Head for
G&O's Fairmont Civil Engineering Department, has more than 15
years of experience. His career has encompassed many aspects
of civil engineering including land surveying, site development,
sanitary sewer condition assessment, capacity evaluation, data
management, rehabilitation design, wastewater treatment system
design, potable water system design, hydraulic modeling, utility
planning, computer aided drafting, and construction engineering.

Relevant projects include:

¢ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢+ Alpine Lake Water Distribution System Reconstruction,
Preston County, WV

¢+ Mannington Waterline Extension, Marion County, WV
¢ Shinnston Waterline Reconstruction, Harrison County, WV

¢+ Fairmont Sanitary Sewer Improvements, Marion County,
Wv

¢  Street Paving Project- Phase 1, Shinnston, WV
+ Ferguson Memorial Park Paving, Shinnston, WV

Task Manager/Principal Engineer
Percent of Time Devoted to this Contract: 20%

Firm: Greenhornhe & O'Mara
Highest Degree: BS

Years of Experience: 12
Office Location: Fairmont, WV

Assighment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢+ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

¢ Report progress, expenditures,
and results to the Project
Manager

Capabilities & Experience. As a Project Engineer in G&0O's
Fairmont office, Mr. Vincent's work has inciuded planning, design,
permitting, construction administration, services site development,
water distribution design, streetscape and revitalization, planning
and desigh services for roadways, highways, stormwater
management facilities, storm dralnage, sanitary sewers, sewer lift
stations, water systems, and water mains.

Relevant projects include:

¢ Lennox/ Cuzzart Water Line Extension, Preston County, WV
Lyonsouth- Rt 98 Coal Strip Mine, Harrison County, WV
Preston County PSD #4 Water System Extensions
Shinnston Waterline Reconstruction, Harrison County, WV
Jane Lew PSD Potable Water System Improvements, Lewis
County, WV
¢ West Fork On-Site Community Cooperative Demonstration,

Harrison County, WV

> > - @
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John Vincent

Firm: Greenhorne & O'Mara
Highest Degree: BS

Years of Experience: 15
Office Location: Fairmont, WV

Assignment / Responsibilities

+ Prepare Work Plans for review
by the Project Manager and
WVDEP

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders

Report progress, expenditures,
and resuits to the Project
Manager

Stephen Johnson, P.E.

Laurel Run Point Design
Requisition # DEP15067

Task Manager/Principal Engineer

Percent of Time Devoted to this Contract: 20%

Mr. Vincent has over 15 years experience in civil engineering
projects. His career has encompassed many aspects of civil
engineering including highway design, site development, sanitary
sewer and surveying. Most recently he performed surface mining
reclamation plans In conjunction with a public/private highway
project in Mingo County.

Relevant projects include:
¢+ Fairmont General Hospital Healthplex, Marion County, WV

¢+ Kingmill Valley Sanitary Sewer Improvements, Marion
County, WV

¢ Mannington Waterline Extension, Marion County, WV

¢+ Shinnston Waterline Reconstruction, Harrison County, WV

+ King Coal Highway (Red Jacket Section), Mingo County,
Wwv

¢+ King Coal Highway (Sharon Helghts Section), Mingo
County, WV

¢ Realignment of the Intersection of Stewart Street, Protzman
Street, Vangilder Street, & Hoffman Avenue

Task Manager/Structural Engineer
Percent of Time Devoted to this Contract: 20%

Firm: Greenhorne & O’Mara
Highest Degree: BS

Years of Experience: 12
Office Location: Fairmont, WV

> * > »

Assignment / Responsibilities

¢ Prepare Work Plans for review
by the Project Manager and
WVDEP :

¢ Coordinate work with the G&O
Project Manager

¢ Direct or execute work on
individual task orders
Report progress, expenditures,
and results to the Project
Manager

Capabilities & Experience. Mr. Johnson is a project manager
with approximately twelve years of experience in the inspection
and design of structures. Mr. Johnson joined the Greenhorne &
O'Mara Structura! Engineering Department in March of 2009 after
eleven years of service with another consulting engineering firm.
Mr. Johnson has experience in preparing detailed design and
construction documents for bridges and buildings; performing
structural inspections of, highway bridges, tunnels, and buildings;
and performing structural analysis.

Relevant projects include:

+ Waest Virginia Corridor H Section 5 Structure Desigh, Tucker
County, WV

+ Woest Virginia Corridor H Bridges, Design, Various
Contracts, WV

¢ WV Corridor H Roadway Design Contract, WVDOT

Beverly Bypass Roadway Design, WVDOT, Beverly, WV

+ WV Army National Guard Maintenance Complex Design,
Eleanor, WV

¢ WV High Tech Consortium Fagility Design, Fairmont, WV

¢+ WV State Rail Authority Bridge Inspection, WVDOT, State
Rail Authority, WV

>
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Laurel Run Point Design
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John Ross Voorhees, CHNMM Task Manager/Environmental Scientist

Percent of Time Devoted to this Contract: 10%

+ Firm: Greenhome & O’'Mara Capabilities & Experience. Mr. Voorhees, a Certified Hazardous
¢ Highest Degree: BS Materials Manager with more than 30 years of work experience in
¢ Years of Experience: 30+ hazardous material/ hazardous waste investigations and industrial
. ' hygiene, oversees all of Greenhorne & O'Mara’s haz/mat work. In

+  Office Location: Laurel, MD addition to his work with G&O, Mr. Voorhees serves on the Board
of Examiners for the Academy of Certified Hazardous Materials

Assignment / Responsibilities Managers. Mr. Voorhees specializes in environmental
o Prepare Work Plans for review management and compliance; heaith and safety plans; industrial
by the Project Manager and hygiene investigations; environmental site audits, and conducting
WVDEP indoor air quality investigations. He conducts surveys and

investigations for asbestos, lead, PCBs, contaminated soils and

¢  Coordinate work with the G&O | o \nqwater, and other potential health hazards.

Project Manager

+ Direct or execute work on
individual task orders

Report progress, expenditures,

Relevant projects include:
¢ Hazardous Materials Consulting Services, Washington, DC

and results to the Project ¢ Environmental Compliance Actions, IRS Enterprise
Manager Computing Center, Philadelphia, PA

¢ Environmental Assessment for on-campus student lodging,
Mather Training Center, Harpers Ferry, WV

¢ Civil Engineering and Hazardous Materials Inpection
Services at Wolf Trap Farm Park, Vienna, VA

Fred Erdmann, PE, PG Key Staff - Geotechnical Engineering
Percent of Time Devoted to this Contract: 10%
Firm: H.C. Nutting/A Terracon Co. Capabilities & Experience. Mr. Erdmann has over 40 years of
Highest Degree: MS experience in the areas of applied geological engineering. He
Years of Experience: 40 provides project management and technical assistance to clients
Office Location: Charleston, WV se_eking solutiong to tu_nnglling, mining engineering projects and
mineral resource investigations.
Assignment / Responsibilities Relevant projects include:
¢ Coal Reserve Assessments ¢ Conversion of Former Limestone Mines in Olive Hill, KY
¢ Mining Feasibility Studies U.S. Army Corps of Engineers, Louisville District
¢ Coal Source Investigations + Marion County 911 Center near Fairmont, WV
Studies for Utilities ¢ Liner Evaluation of the Elsinore Water Tunnel
¢+ Roof Support Plans and Studies | ¢ Geotechnical Study of a Deep Manhole
¢ Grounld Sybsidence ¢+ Geotechnical Investigation for Proposed Access Shaft
Investigations ¢  Tunnel Remediation and Test Pit Study for the Marathon
+ Geotechnical investigations Fuel Terminal
+ Environmental Site ¢ Mine Subsidence Investigations in Eastern Ohio
Assessments

+ Mine Subsidence Assessment
¢ Litigation Support

ﬂ GREENHORNE & O'MARA o - o . Sechoné‘-—KeyPro;ectTeamMembers
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Rome Bruce, PE

Key Staff - Geotechnical Engineering

Firm: H.C. Nutting/A Terracon Co.
Highest Degree; BS

Years of Experlence: 30

Office Locatlon: Charleston, WV

Assignment / Responsibilities

4
L
+

Coal Reserve Assessments
Mining Feasibility Studies

Coal Source Investigations
Studies for Utilities

Roof Support Plans and Studies

Ground Subsidence
Investigations

Geotechnical Investigations

Environmental Site
Assessmenis

Litigation Support

Marlin Zook, PLS, CP

Percent of Time Devoted to this Contract: 10%

Capabilities & Experience. Mr. Bruce has over 30 years of
expsrience in the areas of applied geological engineering. He
provides project management and technical assistance to clients
seeking solutions to tunnelling, mining engineering projects and
mineral resource investigations.

Relevant projects include:

¢+ Conversion of Former Limestone Mines in Olive Hill, KY
U.S. Army Corps of Engineers, Louisville District

Marion County 911 Center near Fairmont, WV

Liner Evaluation of the Elsinore Water Tunnel
Geotechnical Study of a Deep Manhole

Geotechnical Investigation for Proposed Access Shaft

Tunnel Remediation and Test Pit Study for the Marathon
Fuel Terminal

Mine Subsidence Investigations in Eastern Ohio
Mine Subsidence Assessment

> > > > &
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Key Staff - Aerial Mapping
Percent of Time Devoted to this Contract: 10%

> > &+

Firm: Aero-Metric, Inc.
Highest Degree: AS

Years of Experience: 30
Office Location: Dulles, VA

Assignment / Responsibilities

+

L 4
L 4
L ]

Ground Surveying
Digital Mapping
Digital Orthophoto Production

Review of Final Delivery Items
to the WVDEP

Capabilities & Experience. Mr. Zook has over 30 years
experience in all aspects of photogrammetry. His career at Aero-
Metric began in photogrammetric compilation and extended to all
other mapping related operations such as flight planning, ground
control  surveys, drafting, analytical triangulation, volume
computations, Interactive graphics and data collection for input to a
GIS. Current responsibilities include overseeing all phases of the
photogrammetric process including aerial triangulation, compilation
and digital edit. He is also responsible for directing the quality
control and the survey team efforts. He has been In charge of all
mapping projects from the planning phase to production for the past
eighteen years at Aero-Metric.

Relevant projects include:

¢+ PSD #4 Waterline Project, Brandonville, Preston County,
WV (with G&O)

+ BRacket/Newberne Compressor Station Bridge Site,
Newberne, Ritchie County, WV

¢+ Hanlin-Allied-Olin Plant Site, Moundsville, Marshall County,
wv

¢ Lewisburg Sewer Extension, Lewisburg, Greenbrier County,
Wwv

o
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OFFICE LOCATION

G&O will coordinate and perform all of the work required under
this contract from our Fairmont, WV office, located at 111 Elkins
Street.

As illustrated by the graphic below, the G&0O team is located near
the project location, ensuring timely response to any situation.
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G&O will coordinate and perform
all of the work required under this
contract from our Fairmont, WV
office.
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SUBCONSULTANTS

Protection (WVDEP) under this Expression of Interest. Together, G&O and its subconsultants,

H.C. Nutting- A Terracon Company and Aero-Metric, Inc. blends discipline expertise and

relevant experience with similar award-winning programs, local knowledge, and a solid
background of working together. Team professionals possess the strong relevant experience, capability, and
roll-up-your-sleeves know-how to get the job done right.

Greenhorne & O'Mara, Inc. (G&0) has put together an outstanding team to provide the
! consulting engineering services requested by the West Virginia Department of Environmental

H.C. Nutting/A Terracon Company routinely provides geotechnical/mining

‘@! H. C. NUTTING engineering, drilling, and testing services to the mining industry which

~ Terracon cowwe iNClUdes remediation/ mine reclaimation, Acid Mine Drainage and abatement

design. From exploration studies to quality control during construction, they

provide many services to help your operation succeed. H.C. Nutting will also be providing individual and

definitive tasks for the Geotechnical Engineering aspects of the work for this project. With more than 150

geotechnical engineers and one of the largest drilling fieets in the country, HCN/Terracon is well positioned

to deliver quality, responsive and cost-effective geotechnical engineering services, regardless of project size.

Design and construction of functional, cost-effective structures require a thorough understanding of local soil,

rock and groundwater conditions. HCN/Terracon provides a wide range of services to support all phases of
a project, from preliminary design through completion of the building process.

H.C. Nutting/Terracon is a dynamic and growing consulting firm providing multiple related service lines to
clients at local, regional and national levels. Their services are delivered on a timely basis with consistently
high value and attention to client needs.

Aero-Metric, Inc. is a leading provider of high-quality geospatial services to
Amo'm:rnlc Inc- government and corporate clients. Geospatial services involve defining the
earth's topographic shape, identifying and measuring its natural and man-made features and chronicling its
condition using a variety of photogrammetric and image processing technologies.

Aero-Metric provides these services to clients in the form of planimetric mapping, topographic mapping,
digital orthophoto imagery, digital elevation modeling, terrain mapping and other cartographic services. Aero-
Metric’s clients rely on these geospatial information services for feastility studies, natural resource
evaluation, engineering design and construction, temporal change detection and assessment, mapping,
environmental monitoring, and numerous related applications. Aero-Metric has developed a blue-chip client
base that includes some of the top domestic engineering and manufacturing firms, as well as a wide varlety
of federal, state and lecal government agencies.
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REFERENCES

PRESTON COUNTY PUBLIC SERVICE DISTRICT #4

Laure! Run Point Design

... [1equisition ¥ DEP15067

Point of Contact

Mr. Robert (Al) Bailey, Chairman

Address

Preston County Public Service District #4

PO Box 370

Bruceton Mills, WV 26525

Phone number

(304) 379-3130

Project Name
Location

Clifton Mills Waterline Extension
Preston County PSD #4, WV

JANE LEW PuBLIC SERVICE DISTRICT

Point of Contact

Ms. Nancy Gee, General Manager

Address

Jane Lew Public Service District

PO Box 845
Jane Lew, WV 26378

Phone number

(304) 884-7111

Project Name
Location

Jane Lew Water Improvements

Lewis County, WV

CITY OF SHINNSTON

Point of Contact

Ms. Debra Herndon, City Manager

Address

City of Shinnston
40 Main Street
Shinnston, WV 26431

Phone number

(304) 789-6996

Project Name
Lacation

Shinnston Water and Sewer System Improvements and Sewer Treatment Plant

Harrison County, WV

CONSULTING ING
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CITY OF FAIRMONT
Point of Contact Mr. David Sago, Utilities Manager
Address City of Fairmont

PO Box 1428

Fairmont, WV 26554
Phone number (304) 366-0540
Project Name Fairmont-Mannington Water Transmission Main Extension and Fairmont Sanitary
Location Sewer Improvements

Marion County, WV
MARION COUNTY COMMISSION
Point of Contact Mr. Richard Walton
Address Marion County Commission

200 Jackson Street

Fairmont, WV 26554
Phone number (304) 367-5431
Project Name Meredith Springs/Dakota Camp Area Sanitary Sewer Improvements and Extensions
Location Project
LGI LAND, INC.
Point of Contact Mr. Butch Alanis, Executive Vice President
Address LGl Land, Inc.

19221 I-45 South, Suite 200
Conroe, TX 77385

Phone number (281) 362-8998
Project Name Fisher Mountain
Location Pendleton County, WV

m GREENHORNE&O,MARA. ‘ G P S sect,ong_ﬁeferences
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TowN OoF GRANT TOWN

Point of Contact

Mr. Robert Riggs, Jr., Mayor

Address

Town of Grant Town
PO Box 40
Grant Town, WV 26574

Phone number

(304) 278-7381

Project Name
Location

Grant Town Water System Improvements
Marion County, WV

KinGmiLL VALLEY PUBLIC SERVICE DISTRICT

Point of Contact

Mr. Edd Abbadini, Chairman

Address

Kingmill Valley Public Service District
1707 Pleasant Valley Road
Fairmont, WV 26554

Phone number

{304) 366-3928

Project Name
Location

Kingmill Valley Sanitary Sewer Improvements
Maricn County, WV

WEST ForRK ON-SITE COMMUNITY COOPERATIVE, INC.

Point of Contact

Mr. Paul Hamrick, Chairman

Address

Waest Fork On-Site Community Cooperative, Inc.
Route 3 Box 352
Clarksburg, WV 26301

Phone number

(304) 622-5664

Project Name
Location

West Fork On-Site Community Cooperative Demonstration Project
Harrison County, WV
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FAIRMONT GENERAL HosPITAL, INC

Paint of Contact

Mr. Albert Pilkington, Ill, CEO

Address

Fairmont General Hospital, Inc.
1325 Locust Avenue
Fairmont, WV 26554

Phone number

(304) 367-7454

Project Name
Location

Fairmont General Hospital Healthplex
Marion County, WV

WEATHERFORD INTERNATIONAL, INC.

Point of Contact

Mr. Bryson VanNostrand, President

Address

VanNostrand Architects
29 East Main Street, Suite 4
Buckhannon, WV 26201

Phone number

(304) 473-0555

Project Name
Location

Weatherford Sand Silos and Siding
Century, WV

BUTLER PROPERTIES, INC.

Point of Contact

Mr. Clarke Coole, Vice President

Address

Butler Properties, Inc.

One Paces West

2727 Paces Ferry Road, Suite 255
Atlanta, GA 30339

Phone number

(770) 433-9500 ext. 13

Project Name
Location

Flowers Bakery
Marion County, WV
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... equisition # DEP15067

SUMMARY

LocAaL KNOWLEDGE

G&0 has been in the Fairmont area since 1999. We have been in business at our headguarters in
Laurel, MD since its inception in 1950. During this time, we have developed strong working
relationships with nearly every state, county, and local government agency that operates within
WVDEP boundaries, and are intimately familiar with all relevant codes, policy and procedures to
successfully navigate jobs through to completion.

G&O’'s Key Project Team Members have worked on similar projects in West Virginia while employed with
other firms. Our staff members have also worked on multiple mass grading, drainage and erosion control
projects throughout West Virginia and surrounding states.

WrY CHOOSE G&O?

G&0 provides comprehensive consulting services to perform studies, prepare plans and secure permits for
projects of this nature. G&O has put together an outstanding team to provide the consulting engineering
services WVDEP needs under this EOL.

Technical Competence. G&O has extensive experience with conceptual studies, designs, cost
estimating, preparation of plans and specifications, and construction-related engineering and
inspection services for engineeting projects.

Firm’s Experience. Founded in Prince George's County in 1950, our business revolves around
surveying, planning, and engineeting for transportation, land development, and sanitary
engineering projects.

Individual Experience. The management and technical team is highly capable and experienced.

- G80's project organization for WYDEP has been carefully selected for this project to offer top
professionals mainly from our Fairmont office.

Responsiveness. WVDEP will find the G&0 Team to be very responsive because G&O is committed
to establishing our relationship with the WVDEP.

Resources. G&0 and its Team members are committing over 600 professionals from our Mid-Atlantic
offices.

Prime / Sub Working Relationship. G&0's working relationship with our team members date back to
the late 1990s to early 2000.

Quality of Work. G&Q is committed to the assurance of quality deliverables, free of errors and
omissions, and to meeting and exceeding our customer's expectations.

Timeliness. A comprehensive budget, schedule, and quality assurance culture using customized cost-
control and project management tools will ensure timely response.

Cooperation. G&0O is committed to maintaining reliable day-to-day communication, providing monthly
progress reports, and following established procedures to facilitate prompt communication with
WVDEP. We will also adjust resources and schedules as required to meet WVDEP's project
requirements.

Location. G&O will coordinate and perform all of the work required under this contract from our
Fairmont office, at 111 Elkins Street.

Princlpal Participation. Senior management staff from G&QO’s Fairmont office will provide the day-to-
day management and quality assurance for task orders under this contract.

Bottom line. GRQ wants to earn your business and will work hard to retain your trust. We look
forward to solidifying our relationship with you.

m GREENHORNE & O'MARA Section 7 — Summary
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than cne thousand dollars in the
aggregate.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state ar any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation
premium, penalty or cther assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related party” means a party, whether an individual, corporation, partnership,
association, limited lability company or any other form or business association or cther entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the

matter has not become finat or where the vendaor has entered Into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penaity of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOW Gy%
Vendor's Name: enhorn 'Mara. Inc.

Authorized Signature;

Date: 7/1/2010

L ' =
State of \I\\Lﬂ'\'\l\‘fo\\m
County of W\] \Oﬁ , to-wit:
Taken, subscribed, and sworn to before me this an of g\Of\-L 2

My Commission expires (}M Y , 2014,

AFFIX SEAL HERE NOTARY PUBLIC ﬁ\ﬂ @4'(

e g o P p——_—_
PR e Sy o Tt Poted?

HOTARY PUBLIC OFFICIAL, sem. !
STATE OF WEST VIRGHHA
. STEVEN A CAIN
5% AEROMNLION DHIVE ‘
3 £ SHINESTON, WY 26491

“CIY COMMMBSMON EHPINES 007, 24, 2010

* T N R L

Purchasing Affidavit (Revised 12/15/09)
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