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June 23, 2010

Environmental Protection Department of
Office of AML&R

601 57" Street, SE

Charleston, WV 25304

c¢/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street East
P.O. Box 50130

Charleston, WV 25305-0130

7 RE: Expression of Interest
) RFQ #DEP 15067

Laurel Run Point EOI Design
Monongalia County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your REQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for s1te
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence II AML Enhancement project in Harrison County for which we
were the designets of record. We worked closely on that project with personnel from the AML office
in Philippi, as well as Danny Pritt in Charleston. We are interested in expanding our practice into
more of the AML reclamation projects, especially those near our office in Clarksburg. The referenced
project is located within 50 miles of our office, and we have visited the eleven (11) sites.

If there is a need for sub-surface investigation, we would propose to use NGE, formetly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.



Mr. Chuck Bowman
Department of Administration
Purchasing Division

June 23, 2010
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If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS
'ZZ‘Z %,W,

Trey Hornor, P.E.
PRESIDENT

TH:jmw
Enclosure
File: 2(310-082 Correspondence 1
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)
) ) .

1. Awards wiil be made It the best interest of the State of West Virginia.

2. The State may accept or reject in part, or In whole, any bid. .

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Divislon
and have paid the required $125 fee.

4. Al services performed or goods delivered under State Purchase Order/Coniracts are to be continued for the
term of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made availabla, In the event funds are not appropriated or otherwise avallable for these services or goods
this Purchase Order/Contract becomes vold and of nho effect after June 30,

5. Payment may only be made after the delivery and acceptance of goods or services.

6. Interest may be pald for late payment in accordance with the West Virginia Code.

7. Vendor preference will be granted upon written raquest In accordance with the West Virginia Code.

8. The State of Wast Virginia Is exempt from federal and state taxes and will not pay or reimburse such taxes.

9, The Director of Purchasing may cancesl any Purchase Order/Contract upon 30 days written notice to the sellar.

10. The laws of the State of West Virginia and the Legisiative Rules of the Purchasing Divislon shall govarn the
purchasing process.

11. Any reference to automatic renev)al is heraby delsted. The Contract may be renewed only upon mutuat written
‘agreement of the partias.

12. BANKRUPTCY: In the event the vendorcontractor files for bankruptoy protection, the State may deem
this contract null and void, and terminate such contract without further order.

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Buslness Associate
Addendum (BAA), approved by the Atlorney Genaral, is available online at www.state.wv.us/admin/purchase/vre/hipaa.htm
and is hereby made. part of the agreement. Provided that the Agency meets the definition of a Cover Entity
(45 CFR §180.103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor.

14. CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such

arsonally identifiable information or other confidential information gained from the agency, unless the individual who Is
the subject of the information consents to the disclosurs in writing or the disclosure is made gursuant to the agency's
policias, Xrocedures, and rules, Vendor further agrees to comply with the Confidentiality Pollicles and Information
Security Accountablility Requirements, set forth in http:/fwww.stata.wv.us/adminfpurchase/privacy/otice Confidentiality.peif.

15. LICENSING: Vendors must be lfcensed and in good standing in accordance with any and all state and local laws and
raquirements by any state or local agency of West Virginla, including, but not limited to, the West Virginia Secretary
‘of State's Office, the West Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must
provide all necessary ~releases fto obtain information to enable the director or spending unit to
verify that the vendor Is licensed and In good standing with the above entities, s ‘

16, ANTITRUST: in submitting a bld to any agancy for the State of West Virginia, the. bidder offers and agrees hat
if the bid is accepted the bidder will convay, sell, assign or transfer to the State of Waest Virginia all rights, title and Interest
i and to dll causes of action it ma)r now or hereafter acquire under the antitust laws of the United States and the State of
West Virginla for price fixing and/or unreasonable restraints of trade relating to the pasticular commodities or services

purchasad or acquired by the State of West Virginla. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to the bicdder: ' : e A '

I certify that this bid Is made without prior understanding, agreement, or connection with any corporation, firm, limited
llability company, parthership, or person or entity submiting a bid for the same materlal, supplles, equipment or
services and Is In all respects fair and without coflusion or Fraud. | further cerlify that | am authorized to sign
the certification on behalf of the bidder or this bid. :

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms providad by the Purchasing Division. Complete all sections of the quotation form.

2, Items offered must be in compliance with the specifications. Any deviation from the spacifications must be clearly
indicated by the bldder. Allernates offered by the bidder as EQUAL to the specifications must be clearly
defined. bidder offsring an alternate should attach complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to specifications.

3. Unit prices shall Frevall in case of discrepancy. All quotations are considered F.O.B. destination unfess altemate
shipping terms are clearly identified in the quotation. ,
4. All quotations must be delivered by the bidder to the offlce listed below prior to the date and time of the bid
opening. Failure of the bldder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Street East, P.Q. Box 50130, Charleston, WV 25305-0130

5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Divislon,
Is strictly prohibited (W.Va. C.S.R. §148-1-6.8). _

Rev. 12/16/08
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Revised July 28, 2009

Part 1
1.1

1.2

EXPRESSION OF INTEREST
Laurel Point Strip
Requisition DEP 15067

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
‘State” is soficiting Expression(s) of Interest (EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architectural/fengineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

Project:

The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

Laurel Point Strip:
Prepare site by clearing & grubbing.‘
Upgrade & construct access road.

Backfill the highwalls & regrade the refuse fo original contour.

Excavate and install 6 wet seals and 6 bat gates.

Construct drainage channels ahd install culverts to allow water to flow safely from
site. S

Stabilize the stream bank through the project.
Remove & dispose of solid waste found on site.

Condition and revegetate all disturbed areas.



1.3

1.4

1.6

1.8

Format:
All responses should be submitted in a loose-leaf, three ring binder. The -
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's

-staff as requested by the AML Consuitant Qualification Questionnaire (CQQ),

Attachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment “C".

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:

hm:llwww.gtate.m=dsladminlgurchasglnewbul.h;m.'

Inquiries:

Additional information inquiries regarding this EOl must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. The deadline for written Inquiries is identified in the
Schedule of Events, Section 1.18. All inquiries of spacification clarification must
be addressed to:
- Chuck Bowman, Buyer Supetvisor

Purchasing Division ,

P.O. Box 50130

Charleston, WV 25305-0130

Fax: (304) 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm's behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EOI. The State Buyer named above is the sole
contact for any a_nd all inquiries after this EOl'has been released.

Vendor Reglstratuon '

Fims participating in this process should comp!ete -and file a Vendor
Reglistration and Disclosure Statement (Form WV-1} and remit the: registration
fee, Firm is not required to be a reglstered vendor in order to submit an EOI, but
the successful firm must register and pay the fee pnor to the issuance of an
actual contract. '

Oral Statements and Commitments '

Firm must clearly understand that any verbal representatmns made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.



1.7

1.8

1.9

Economy of Preparation:

EOI's should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOI.
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's EOI's submittal should address projects that are
similar in scope to that of the EOl. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOIl. (Proposals must be no more than
100 pages).

Labeling of the Sections: The response sections should be labeled for ease of
avaluation, '

Submission:

1.8.1  State law requires that the original expression shall be submitted to the
Purchasing Division. All coples to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.8.2° Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. ‘Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit:

' One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130 -
Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:
‘ : - Buyer: CB-23
Req #: DEP150687
Opening Date: 07/01/2010
Opening Time: 1:30 pm



1.10

1.1

1.12

1.13

1.14

1.156

Rejection of Expressions:

The State shall select the best value solution according to §85G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or recelipt by the State of

.Expressions confers no rights upon the firm nor obligates the State in any

manner.

Incurring Costs:

The State and any of its employees or officers shall not be held: liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the shori-list interviews.

Addenda: ,
If it becomes riecessary to revise any part of this EOI, an official. written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:

A contract will not be considered for award if the negotlated pnce was not arrived
at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

'Price Quotations; No “price” or “fee” quotatton is requested or permltted in the

response.
Public Record :

1.15.1 Submlss!ons are Public Record, '

All documents submitted to the State Purchasmg Division reiated fo purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal officia
business hours in the Purchasing Division Records and Dlstnbutlon center after
the express:ons have been opened. : |

1.15.2 Written Release of Information.

All public Information - may be released with or without a Freedom of Infonnatmn
request, however, only a written request will be acted upon with duplicatlon fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0 50/page, or a minimum of $10.00 per
request, whichever is greater.



1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code -
§20B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the fim. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

1.16 Schedule of Events:
Release of EOL............cecve cevee.e......05/20/2010
EOI Opening Date...............ccceeiiee. 07/01/2010
1.17 Mandatory Pre-bid Conference: NA
1.18 Bond Requirements: N/A
1.19 Purchasing Affidavif:
West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOI.
"PART 2 OPERATING ENVIRONMENT
2.1 Location:
Directions to Laurel Point Strip:
Site #1. From -Philipri {)roceed to I-79 North to exit 152 (Westover) at
Morgantown. At stop light turn left onfo US Rt. 119 South and travel 2.0 miles
-and turn left onto Saylor Burnt Church Rd (CR. 19/4). Proceed down the hill,
across the bridge and the problem area is located along the. creek.
Site #2: From site one along US Rt. 119 proceed south f_oi' ~0.2 miles to CR
46/2. Turn right travel up the hill and the problem area is located behind the first
house on the left.
2.2 Background: ' :

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited fo, Civil, Structural, Geological and
Hydrological.



The successful A/E will be responsible for Design of the following:

Site 1 includes approximately 2 acres of unvegetated, exposed coal refuse in a
pile about 25' high toeing into Dents run. There are two collapsed portals
adjacent to one another discharging approximately 25 gpm (pH 3.5; Fe >10
mg/L). There are two open portals, 2' X 4’ and 2’ X 3', Sloughed in vertical
highwall ~ 7745' long and averages 25’ in height.

Site 2 has 8 portals, 3 open enough to allow entry. The remaining 5 are mostly
co!lapsed 0.1 acres of gob toeing info tributary. There are 750 feet of portal
faceup — 20’ to 35’ high.

Preliminary design documents will be due 90 days from the issuance of the
Purchase Order. _

PART 3 PROCUREMENT SPECIFICATIONS

3.1

3.2

General Requirements:
Firm must submit a completed CQQ (Attachment “B”} and RPEM (Attachment
“C") as per Section 4. 2

Project Description:

Scope of Work — Laurel Point Strip:
Prepare site by clearing & grubbing.

Upgrade & construct access road.

Backfll the hlghwalls & regrade the refuse to. ongmal contour. -

Excavate and mstal! 6 wet seals and 6 bat gates

Construct drainage. channels and instali culverts to allow water to ﬂow safely from
site. ‘

Stabllize the stream bank through the project.
Remove & dispose of solid waste found on site.

Condition and revegetate alf disturbed areas.



3.3

3.4

3.4.1

Special Terms and Conditions:
3.3.1 Bid and Performance Bonds. N/A

3.3.2 Insurance Requirements: $1,000,000 Professional Liability per Occurrence -
$1,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professionai Liability
Workers Compensation Certificate Upon Award
Waest Virginia Statutory requirements inciuding
West Virginia Code §23-4-2 (Mandolidis)
DEP15067 must be listed on Insurance Certificates

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOI.

Conflict of Inferest:

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency. :

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona.
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the confract and that it has not paid or agreed
to pay any company or person any fee, commission, percertage, brokerage fee,
gifts or any other consideration confingent upon or resuilting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annul this contract without liability at its discretion, and/or to- pursue any
other remedies available under this contract or by law.

343 Cemﬂcat:ons Related to Lobbying:

Firm certifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperafive agreement, and the extension,



continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant; loan, or cooperative agreement, the flrm shall complete
and submit a disclosure form to report the Iobbymg

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall cerlify and disclose accordingly. This cerlification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shalt be deemed to
be emp!oyees of the State for any purposes whatsoever

The Firm shall be exclusnvely responsnble for payment of employees and
contractors for all wages and salaries, taxes, withholding payments penalties,
fees, fringe benefits, professional liability. insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and- Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing. |

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments withholdings, contr:butlons faxes, social security taxes and employer
income tax returns.



The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
assoclation or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmiess the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers; employees, or subcontractors by the
publication, translation, reproduction delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations (3) Any failure of the firm, its officers,
empioyees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws.

3.4.8 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedencs Is the contract, the EOI and the firm's response to the EOI.

3.4.7 Goveming Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees io comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal State or Local Government) regulattons

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and llcenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordlnances of any regulating body

The f‘ irm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regardmg performance of the
scope of work of this contract.

10
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3.4.9 Subcontracts/loint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this- contract;

“however, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Contract: -

This contract will be effective (date_set upon award) and shall extend. until the
scope of work is complete or for one (1) consecutive twelve (12) month pericd,
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtain
a new contract or to complete work,

. 3.4.11 Non-Appropnat:on of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possnble after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EOI immednatety at any
time the firm falls to carry out its responsibilities or fo make substantial progress
under the terms of this EOQ! and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the

- contract's continuation. If after such notice the firm fails to remedy the conditions

contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work'immediately '

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. - The coniract may also be terminated upon

- mutual agreement of the parties wuth thlrty (30) days prior notice. -

34. 13 Changes - ' -

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior to

10



the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Refainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must also include language for a minimum 10% retainage
until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm's report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
pnor to receipt of services.

The firm will Invoice for completed work on an approved WVDEP form.

3.4.16 Ligquidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of N/A per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency's
right fo pursue to any other additional remedy fo which the State or Agency may
have Iegal cause for action ihcluding further damages against the firm.

3.4.16- Record Retention (Access & Confi identiality):

Firm shall comply with ali applicable Federal and State. of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm’s location during normal
business hours upon written request by Agency within 10 days after receipt of the
request : .

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency

11
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against any and all claims brought by any party attributed to actions of breach of

PART 4

confidentiality by the firm, subcontractors, or individuais permitted access by the
firm, .

EVALUATION & AWARD

4,1 Evaluation and Award Process:

a)

Expressions of Interest will be evaluated and awsrded in accordance with
§6G-1-3 “Contracts for architectural and engineering services:
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for-projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed niethods of approach to the
project. All such jobs shall be announced by public notice published as a
Class Il legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements. of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shall be conducted and the committee shall
conduct discussions regarding anticipated concepts .and the proposed

- methods of approach to the assignment. The committee shall then rank in

order of preference no less. than three professional firms deemed to be the
most highly qualified to  provide the .services required, and shall
commence scope of service -and price negotiations with the highest
qualified professional firm for architectural or. engineering services or both.
Should the agency. be unable to negotiate a satisfactory contract with the

professional firm considered to be the most qualified, at a fee determined

to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing -accord with .the :second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable o
negotiate a satisfactory contract with any of the selected professional

_ firms, it shall select additional. professional firms in order of their

competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

12
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43

. Reclamation Engineering design experience of the Primary

14

b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

In the Primary Office:
20 points

Office’s WVRPE as it relates to the specific project problem
Areas: '
25 points

. Available WV-AML Design Teams within the Primary office

(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):

: 20 points

. The Oral Interview (See Section 4.3 of this EOI):

35 points

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment “B").

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C").

interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personne!l available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

13
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HORNOR BROTHERS ENGINEERS

Project Engineer and Manager:

CADD Draftsman:

Engineering Technician:

Project Survey Manager:

Survey Crew:

Construction Inspector:

Other:

Available WV-AML Design T

Within the Primary Office .

Paul A. Hornor IIL, P.E. (Civil}
Assisted by:
Thomas D. Corathers, P.E. (Civil)

Thomas B, Childers
Joseph D. Robinson, E.L

Richard B. Taylor

John W. Hornor, P.S.

Albert T. Larue

Jason Manning

Roger D. O’Quinn
Richard B, Taylor

Nila J. May, Administrative Support
Jeanne M: Wyckoff, Administrative Support



RFQ No. DEP 15067

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the ¢
vendor or prospective vendor is a debtor and the debt owed is an amount greater than. one thousand dollars in the
aggregate,

DEFINITIONS:

“Debt” means any assessment, premium, penafty, fine, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation -
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional psnaities accrued thereon.

“Debtor” means any individual, corperation, partnership, assoclation, limited liabllity company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivislon” means any county -
commission; municlpality; county board of education; any instrumentality established by a county or municipality; any -
separate corporation or Instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction Is coextensive with one
or more counties or municipalities. “Related party” means a parly, whether an individual, corporation, partnership,
assaciation, limited liability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marrlage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit ‘or other
consideration from performance of a vendor contract with the party recalving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginla Code §61-5-3), it is hereby ceriified that the vendor affirms and
acknowledges the Information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name: Hornor Brothers Engineers

Authorized Signature: / f ,%AAW L7 Date: June 23, 2010

State of West Virginia

County of __Harrison , to-wit;

Taken, subscribed, and sworn to before me this _2 3day of June , 2010,
My Commisslon expires __NOVember 7th 2012

AFFIX SEAL HERE ‘ ) NOTARY PUBLIC

OFRCIAUSEAL |
% HOTARY PUBLLC, STATE OF WEST VIRGINIA
JEANNE M. WYCKOFF

] 630 SOUTH-7THSTREET
hg CLARKSBURG, WV 26301
"y commssmu EXPIRES NOY.7, 2012

s P

Purchasing Afffdavit (Revised 12/15/09)
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COMPANY PROFILE

"HISTORY e EXPERIENCE o STAFF ¢ REFERENCES




eERIANMANETEYRaIEA L e bR TR

BROTHERS

—NGIN

FRISHOR BROTT SIGIMEETS - 2 IORMOE SROTACRG ERGIMEENTS « OO R FHOIMI TR - glu“l'l i[l z:f SURRIR AR T L W B0

e




HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
Clarksburg, West Virginia 26302

Phone: 304/624-6445
Fax: 304/624-6448
Website: www.HornorBrosEng.com

EMAIL:  Eng@HBE1902.com

Professional Engineering Services Since 1902

03/02/10
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Hornor

Since

12 Bros. Englneers

Civil, Environmental and Consulting Engineerin

Main & Third Streets + P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

COMPANY PROFILE

INTRODUCTION

The consulting firm of Hornor Brothers Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Its principals are Paul Allen (Trey) Hornor III,
Paul Allen Hornor, Jr. and John W. Hornor. For over 100 years the firm has practiced civil engineering as it
relates to public works and the environment. Throughout its history, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central Wost Virginia to provide our customers with value driven results. We remain flexible, yet qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirements, coordinate timely reviews and manage work tasks and other issues that need to be
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

The firm specializes in land surveying, site development planning, the design and construction
management of water and wastewater projects, airport development and other municipal and public works. We
have considerable experience in working with most state and federal funding and regulatory agencies. The
following is a complete list of the engineering and related services for which Hornor Brothers Engineers is
qualified and capable.

Airport Faciliti_es I Fundmg App]:catlons .- - Municipal Engineering
-Civil-Eli_gmeeﬁng_.. . e General Consultmg ' B L ‘Proje'ct"Managémeﬂt' '
Coai-Related Consulting %:Fsg)rap hic Informatlon Systems Pumpmg Faclhtles

' nghways aud-Roads . -'Slte Evaluatlons .-

Construction Inspection Services
: Industrial Site Development

Land Sutveying & Mapping Facilitios Subdivision Dévelopment
Drainage S s.tems. ' Infrastructure Investlgatlons and Wastewater Collectlon

o ge Sysiems. -+ . _Reports” - - Systems .- ~ :
Economic Feasibility Studies Land Surveymg and Mappmg : ;Ati:::;;)lstnbutlon and



Land surveying plays a major role in Hornor Brothers Engineers’ scope of business, HBE has
performed survey work for over 10,000 individual propetty owners and hundreds of commercial and industrial
clients, These services include contour and feature location maps, lot and farm surveys, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, such as
project design, and enable us to handle a maximum amount of project responsibility internally. The service
areas for all the firm's water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping. HBE utilizes a handheld GPS unit, total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

PROJECTS

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small dams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage systems, demolition and all the project components associated with downtown streetscape
improvements, The firm has also prepared multiple parking lot project designs, for United Hospital Center,
Fairmont State College, and the City of Clarksburg among others.

Our history of successive projects with Fairmont State College, the United Hospital Center, and the
cities of Clarksburg and Bridgeport and others is a reflection of our quality of performance in this area of
development. See the following representative photographs and descriptions for several of the firm’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT
Project Cost: $394,000; Completed: 1997 Project Cost: $553,000; Completed: 1999

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER

EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

Complcited 19967& 1999




CITY OF CLLARKSBURG - GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

CITY OF BRIDGEPORT CITY OF WESTON
MAIN STREET REVITALIZATION PROJECT BANK STREET IMPROVEMENT PROJECT
(PHASE II) Project Cost = $128,000; Completed 2003

Project Cost = $250,000; Completed 2003
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Completed 2005
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Project Cost = $450,000

MAIN STREET REVITALIZATION PROJECT PHASE 2




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE HI)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000, Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET — PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street

East Side of South Fourth Street West Side of South Fourth Street



‘ ) CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE 1V)
Project Cost = $290,000; Completed 2006

Safety Rail Along North Side of Main Street



CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
BUSINESS DISTRICT - PIKE, THIRD AND FOURTH STREETS
Project Cost = $430,484; Completed 2008




} NEW UHC REPLACEMENT HOSPITAL
Site Development Cost = $15,000,000; Under Construction
Curb and Sidewalk Portion = $500,000; Under Construction

frm l-!ililummlﬂllillall ll
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Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development, Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping.

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engineering services.

United Hospital Clarksburg UHC i

Center Retaining Harrison County, P.0O. Box 1680 V.P.

Wall and Widening WV : Clarksburg, WV - Engineering

of Emergency =~ : Support Services -
Room Access Road. _ _ “(304) 624-2227

Project Description: This project was designed in order to widen the emetgency room access road at the
United Hospital Center campus. The design involved 90 If of drilled and grouted piles with concrete lagging,
wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing.

~City of Clarksburg ~ Glen Elk Section of * City of Clarksburg ~ Anthony Bellotte,  ~ Unknown: This:
' Pile.and Lagging Clatksburg - . = 222'W. Main Street  Director of Public  was part of alarger

1 Wall at 4'"" Street _ 'Harris(m County, Clarksb_urg, _WV o Works 623- 'projec_t.'
: Project Descriptmn' As patt of Clarksburg s Phase III streetscape prOJect a drwen p11e and concrete laggmg 2
~“wall was designed to support a section of sidewalk along Clark Street and to prevent the failure ofa portion of -
_Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg

- Davis Funeral _ . F . 'Randy Amos-
Home - Between Clarksburg: Home T (304) 854-8347
Slip Remediation & Nutter Fort 1 Olen Thomas ' o
Measures Harrison County, Drive.

' ' wv Clarksburg, WV

. Project Description: Hornor Brothers designed remedial measures to correct an embankment slip. These
- corrective measures-included rock stabilization along the toe of the slip area, dump rock ditches, French drains
and underdrains, repair of existing asphalt pavement and resetting existing preformed curb and gutter.

10



United Hospital : Clz;i'ksburg

UHC Geoff Marshall ~§  108,000.00
Center Harrison County, P.0. Box 1680 VP o
Embankment WV " Clarksburg, WV Engineering
" Project - : : “Support Services
' : ' (304) 624-2227

‘Project Description: This project was designed in order to restore an old borrow site to the original contour.
The design involved approximately 4600 cubic yards of controlled fill, associated underdrains to alleviated
groundwater problems and rock stabilization. Surface erosion concerns were addressed by utilizing vegetative
cover (grass), trees and biodegradable matting, :

Maplewood Bridgeport Maplewood " Geoff Marshall, Unknown, onsite

Community ~ Harrison County, Community, Inc. V.P. ' contractor. .
Slip Remediation wvV UHC Engineering . peiformed this work
- and Drainage PO, Box 1680 . Support Services in conjunction with
- Project ' ' Clarksburg, WV (304) 624-2227 an ongoing project
' ' ' ' at Maplewood

_ Project Description: Hornor Brothers designed corrective measures for an embankment slip that consisted of
- removal of slip material, installing underdrains to remove subsurface water and re-establishing the grade to its

original contour. Drainage. measures consnsted of 8", 18" and 24" plpe and drop mlets to allev1ate surface. water
problems, . :

Hornor Brothers Engineers also provides complete engineering services for the development of
industrial parks and residential subdivisions. Our services include staking out the lots and designing the earth
moving, streets, sidewalks, drainage systems, and water and sewer systems for the industrial or residential
client. Hornor Brothers Engineers has been involved in the development of numerous industrial parks and
subdivisions around north-central West Virginia. Sometimes this requires the complete turnkey services
described above, and in other cases just the layout of lots or the design of water and wastewater systems. A
listing of recent and/or larger, recognizable site development projects includes the following:

Heritage Farms Harrison UHC New Hospltal Slte Harrison
Deerbrook . ' " Batbour Fed Ex Site o B Harﬁson ‘
Bennett Manor ' Harrison Harrison-Marion Regional Alrport Harrison
Auburn Village ' * Harrison . Benedum Airport Industrial Park . Harrison
Heavenly Trails ' Marion Midway Industrial Park Harrison
Timber Ridge o Marion . Lewis County Industrial Park : Lewis

Bridgeport Public Safety Facility =~ Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.
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FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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BRIDGEPORT, WV
UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 - 2010
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HARRISON - MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brothers Engineers has a rich and long history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937. As the airport changed over the years,
Hornor Brothers Engineers was the firm predominantly responsible for the improvements and additions to the
facility. The years of 1960-1975 were the main development years for the airport. During this period of titne
there were nine major construction projects. From 1977 to 1995 there were 15 smaller projects, all funded
primarily by the Federal Aviation Administration.

In 1993, Benedum Airport Authority embarked on a large and ambitious project to extend its main
runway and parallel taxiway. Major design components of the project included a 10,000,000 cubic yard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runway; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authority also hired Hornor Brothers Engineers to provide engineering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 miles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARNG) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the Eastern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq. fi. training facility hangar
with classroom, administrative and aircraft maintenance space, flexible and rigid paving for aircraft parking,
new taxiway access to the main runway and the existing Tee Hangars, all supporting utilities, drainage
structures and new access highway from U.S. Route 50. Following are pictures of the above referenced
projects.

BENEDUM AIRFORT VARIOUS PROJECTS
ARNG TRAINING FACILITY 350 LF BAFETY
TAXIWAY & ACCESS ROAD . ;

1800 LF RUNWAY &
J TAXIWAY EXTENSION

1000 LF SAFETY
B AREA EXTENSION §

NORTH 1
HORROW
AREA




e gl ke M s 2
FilAL. BBANIDAENY
NPT~ ATE

ROUTE 279, NORTH BRIDGEPORT BYPASS ~ COMPLETED IN 2000
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NEW
TAXIWAY:

BEREEN NEW ARMY NATIO L
r GUARDHANGAR IR

R,

- SEDIMENT .
FOND R

NEWACCESS .

EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996
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In the last 40 years, water distribution and design has comprised a large portion of Hornor Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing systems, to the
development of complete water facilities where there was no central system. HBE specializes in the redesign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth.

The firm offers services in the area of water resources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following pages. A
comprehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
_ COMPLETED

Mt Hope Water Association, Upshur County .(6"‘ Project) 2008 $ 191,000

'fown of West Union,'Doddridge County. High School, Doddridge County 2007 $1,360,000

Wetzel County Public Sérvice District No. 1,. Wetzel County (3" Project) | | 2007 $4,079,000

.'Huttonsvilfe Public. Service District, Randolph County _ 2006 $ 6;505,0.00-

| Bingamon Publ.i'c:Service Distric.t, Hatrison County _ : 2606: - $ t;3t10;000 .
Cenitury-Volga Public:Service District, Barbour County (3'.‘i Project) | 20t)5 .$. 15,90:0,(500
Adrian Public Service District, Upshur County"(4‘." Project) . 2004 | t 3,485, Ooo
Town of West Union, Doddridge County | | 2}0"03 ) $ 810, 000
:Mt._Hope Water_Aséociution, Upshur County (5“‘ Project) | | | _' 'f : | | 2002 s 509 000 h ,
Montana Water Assomatlon, Manon County 7 | o | o 2002 s ‘ $ 930,009_ -

- Adrian Pubhc Service District, Upshur County 3" Prqlect) . | o 2000 '- $ 3,100,000 .
Gilmer' County Pubhc Service D1str1ct Gllmer County (39 PmJect) DT > 2609 ._ .:. B 1,300,000 -
-Wetze] County Pub]lc Servwe Distrlct No: 1, Wetzel County (2"d Pro_;ect) 2 : 1999 o _$ 2.,7._.0'0,060.“ :
Century-Volga Pubhc Servme Dlstnct, Barbour Couuty (2rld PrOJect) o 1999 o $ 2,800,000 B
Adrian Public Serv1ce-Dlstrl_ct, Upshur County (2" Project) . 1997 _ 's32','860',000 '
anm'e;cam Publio Service District, Gilmer County (2% Project) 1995 $ 1,8'1:2‘,(:)'00 |
Haymon_d Public Service District, Taylor Couaty (2™ Project) ' 1994 $ 175,000
Clarksburg ‘Water Board Hatrigon County | - 1993'. B $_-¢.I,400,000: -
Wetzel County Public Service District No 1, Wetzel County . - _ .. 1993 $ 756,000
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Current projects in various stages of design or construction and their projected completion dates include the

following;:
" CLIENT/PROJECT PROJECTED TOTAL COST
- : - COMPETION
: DATE
City of Bridgeport, Harrison County 2009 $ 350,000
Adria.n' puﬁiic Service District, Upshur County (5" Project) | ) 2009 | $.6,5:1.6,000
Town of West Union, Greenwood Extension, Doddridge County 2009 $1,257,000-
.Century-Vblga Pﬁblic Service District,'Barbour. Counl.:y (4"h Project) | 2010 $2,300,000
Whitmer Water Association, Randolph County 26’10 $3,750,000'
Mannington Public Service District, Mrion County 2010 $5457,000
Summit Park Public Service District, Harrison County 2010 $ 1,20_0,0_0'0‘
Adljia.anublic' Service District, Upshur County (6" Project) _ 7 2012 - $5_;500,0l5_(_)
Wetzei County Publi-_c Service District No. 1, Wetzel County " Project)- 2012 $3,644,000
Huttonsville'Publi'c'Service-District, Randolph Cdunty @2~ Project) _ 2013 $8,156,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase III Water Project
Total Project Cost = $3,100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service Disfrict has been a valued client of Hornor Brothers Engineers for over 25 vears.
As part of a master plan, the original system was designed with adequate capacity to serve the above Phase III
project. Since the completion of Phase IIT we have also finalized a fourth phase of Adrian’s waterline system
which consisted of approximately 130,000 feet of 8”, 6", 4" and 2" waterlines, two new water storage tanks
and booster pump stations, and the PSD currently has under construction the Phase V project consisting of
160,000 feet of new waterlines and related appurtenances.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

150 GPM Water Booster Station Located in Audra State Park

e}

e

n
l
|
g

100,000 Gallon Storage Tank on Talbott Road
Near U.S, Route 33 (Phase II)

Phase 11

19

Century-Volga Public Service, another well-
established client, has also utilized the
expertise and experience of Hornor Brothers
Engineers over the past 20 years. The pictures
on this page illustrate a booster station and
water storage tank built during the Phase II
project in 1999,

Since then the construction of Phase III, a
$1,900,000 project consisting of approximately
76,000 feet of 6, 4” and 2 waterlines has
been completed and placed into operation,
serving  approximately 138  customers.
Currently under final design is our fourth
project with the PSD to serve the Brushy Fork
area of the county.



MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on

: Tallmansville Road Near Mt. Carmel Church Road
The Mt. Hope Water Association has been a valued client for over 35 years. The illustrations above are
representative of a project which connected onto the end of the Association’s existing system, which consists
of four previous projects all designed by Hornor Brothers Engineers. The system began in 1970 and now
has over 1000 customers.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

250 GPM Water Booster Station on Route 20 388,000 Gallon Storage Tank
Off Route 20 West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 6”, 4” and 2” waterlines and
serves 350 customers. Hornor Brothers designed the existing system with this Phase II project in mind.
Treated water for the District is provided from the City of New Martinsville. The PSD recently completed
the construction of our project design for Phase III, a $4,079,000 project, which served an additional 268
customers.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 ft. of Waterline

W e

158,000 Gallon Becky’s Creek Storage Tank and Site Background — New Master Meter Station
Under Construction Foreground — Foundation for Chemical Feed Station

Connection of 10 HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River

Foundation Construction for 200 gpm
Georgetown Road Booster Station
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MONTANA WATER ASSOCIATION

The Montana Water Association Project was comprised of the replacement of undersized waterlines and the
addition of this storage tank and a new water booster pump station, The larger lines and tanks also provided
reliable fire protection to a 40 year old water system which had never had it before,

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service District water system improvement project was comprised of the replacement of
approximately 20,000 ft, of old and undersized watetlines. A new 100,000 gallon water storage tank was
included, as well as fire protection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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Total Project Cost = $4,400,000; Completed 1994 Completed in 2003
Two 1,000,000 Gallon Storage Tanks Main Street Waterline Replacement Project
Part Of FBI Water Project New 12” Ductile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the
following six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification
Complex, City of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of
62,000 feet of 20”, 167, 12” and 8” ductile iron pipe. Also included were three 1,000,000 gallon water storage tanks,
approximately 30 new residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribution system had 8” existing waterlines along Main Street and Pike Street in
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the
Board decided to replace these lines with new 12” ductile iron pipe. Two separate waterline extension projects, one
in 2003 and another in 2004 accomplished the replacement and upgrading of those antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a
downtown area.

The Town of West Union obtained a West Virginia
Infrastructure and Jobs Development Council loan to
make various improvements to its existing municipal
water system, including the replacement of old and
undersized waterlines, non-functioning valves and fire
hydrants and its original water storage tank.
Interestingly, the new 250,000 gallon tank constructed
as a part of this project, replaced an existing concrete
storage tank previously designed by Hornor Brothers
Engineers nearly 70 years eatlier.

We are currently in the construction phase of a
waterline expansion project which will extend service
to the communities of Duckworth and Greenwood wets
Total Project Cost = $810,000; Completed 2003 of town. This is the third water project we have
New 250,000 Gallon Storage Tank Behind High School  worked on with the Town of West Union since 2002.
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Hornor

e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Strects - P.O. Box 386 - Clarksburg, West Vitginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 + www HBE!902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engincer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engineers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms: 3

Trey Hornor, President of Hornor Brothers Engineers,
combines over 20 years of design expertise with his
family owned and operated company of over 100 years
to help meet the needs of clients in north central West
Virginia area. He upholds the highest standards in
providing reliable, professional service to our customers
with value driven results.

CURRENTRESPONSIBILITIES

As President of the firm, Trey is responsible for the
management and execution of most of the firm’s
engineering assignments, assuring professional work and
timely execution. Primary activities include the overall
planning, design and project management of water,
sewer, and land development project in West Virginia,
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‘fCentury Vo] acPubl:c Servnce

.Dlstnci'No; U M
_ Huttonsville Public Serv:ce
District

Paul A. Hornor III, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

Adrian Public Service District Upshur 5

qP»rojecfts _

. ﬁbddﬁ&ge

Randolph -
Wl

A .f{andolph

-;':(Kanawha Drive Water '

Tri-County: Water Assoclatlon -

“Mation

Sun Valley Public Service District  Harrison

Sewer Systems

Design and overall project management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lumberport Area Public
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project oversight of land development
projects comprised of earthwork and embankment,
drainage, paving, erosion and sediment control and
restoration. Completed projects include parking lots,
residential subdivisions, commercial sites and airport
development.
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Hornor

2 Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O, Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902,com

PROFILE

EDUCATION

B.S.E.T. Civil Engineering, Fairmont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. He is
experienced and knowledgeable in the surveying, design,
estimating and management of projects, Tom works
closely with our clients, maintaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, Tom is responsible for the general
oversight of the office engineering, and technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project oversight of earthwork slide
correction and concrete and block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on surveying related issues
as the need arises.
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Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

' Herltage Farms Subdmsxon Hartison-
" Valley View Subidivision ' " Harrison'.
Lumberport Area Public. Sewer Ser\rlce Dlstnct * Harrison

~CiTaylor

“John Brennan Route 50 QUIk Mart Store

“City of Clarksburg Streetscape & pro;ects)
City of Bridgeport Strestscaps. (3 projects). -

City of Weston Streetscape (2 projects):
31'City of; Morganto

Highland Court

‘:i'Crysta‘l Rldge

' Heritage Farms
‘Berinistt Manor
AubumV age .

'izj-Heavenly_ rails’.

Harrison

Hartison

KLV Joody/Smith Sérvic “ Upshur.
WYK Associates/ Pubhc Safety Sob-Station, Clty S
.oandgeport IR Hartison

Tolley Electrlc '

“ City of Clarksburg/Nortiview Retaining
'WYK Associates/Bank of Gassoway Braxton .
WYK Associates/VA Hospital Harrison
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Hornor

Sz Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION

B.S. Civil Engineering, West Virginia University, 2004
REGISTRATION

FE/EIT

EXPERIENCE

Years Experience with HBE: 4 years
Years Experience with Other Firms; 2.5

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas:

/

£,
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
and TR 55 Method)

- Structural Design Pile and concrete foundations including
' o grade beams, and timber and engineeted
‘wood beam design and connectlons
: L thereof,
Design and Drafting  Drafting with LDD and Civil 3D; plan,
_ profile and details
. Engineering Site plan, concept, forest conservation, |
~ Management. wetlands, plat, planniig and zoning, city, -
P county and state review agencies :
Site Design Paving, sidewalks, curbs, drainage,
utilities, erosion and sediment control
AFFLIATIONS

American Society of Civil Engineers (ASCE)
American Concrete Institute (ACI)

CURRENT RESPONSIBILITIES

As Design Engineer, Joseph is responsible for the
technical design and calculations for infrastructure and

v site development associated with residential, commercial

and industrial projects.
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' A.Herltage Farms Subdivision

UH *New Hospital Site -

_ Umted Hospital Center @ pro_lects)
:-"'HentageiFamls S

TWYK Assoclates/ Pubhc S&fety Sub Statlon Cxty
- of Brldgeport :
';Saad Mossallatn/POB Facl]'

_ Tolley Electnc

_'WYK Assoclatés/Bﬁhk of Gassoway

Joseph D. Robinson EIT
Design Engineer

PROJECTS

Joseph is cutrently involved with the development and
design of the following projects:

Harrison

Hentage Farms Harrison

e58

ty' g,
Improvements 2007

' Harrlson
Gllmer .

Braxton
Woodruff AML _ , _Hamson
WYK Associdtes/VA Hospital Harrison
MISCELLANEOUS

Computer Skills include: Microsoft Office, AutoCAD
2009, Civil 3D 2009 and LDC 2009, Risa2D, EPAnet,
FEMap, HydroCAD 8.0, Adobe Photoshop CS3
Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplot, IT Networking, Mathtype 5,
Windows Environment,



) HOl‘ nor John W, Hornor, P.S,
sinee» Bros. Engineers Surveyor Manager

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

PROFILE PROJECTS

SO AT John has been involved in the surveying aspect of
EDUCATION Hornor Brothers Engineers’ property, land and
West Virginia University 1980-1984 municipal development and waterline projects, including

the following;

Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

"‘Umted Hospktal __,enter—-- anous o ‘ts 5
Charles Pomte Vanous Slte Development Surveys Harris’on

AFFLIATIONS
. “Clarksbu WthS . |
West Virginia Association of Land Surveyors _ngafnlgﬁes Al Boat _ urveymg and Mappmg ‘Harrison
> EXPERIENCE Jones Development/Fed Ex Ground o -- Harrison.

Years Experience with HBE: 18

Years Experience with Other Firms: 2 . Bndgeport Clarksburg, Weston & Morgantown :

StreetscapePrQJects ... Voarious

John Hornor, Survey Manager, has experience which
includes waterline construction inspector duties and
AutoCad operator experience for survey plats, water
system mapping and site development drawings. John is
also experienced as a field survey party chief for all
types of land surveys, including property and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout,

CURRENT RESPONSIBILITIES

John directs the work of a three-person field survey
crew, which includes meeting with clients to review the
scope of work, courthouse research, site visits and the
preparation of plats and descriptions, He also oversees
the field survey operations for water and sewer projects
and subdivision layout.
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WATER AND SEWER REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O. Box 87

French Creek, WV 26218

Home (304) 472-06879

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.O. Box 87

Wyatt, WV 26463

Phone (304) 592-0778

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Bonnie Serrett, General Manager

P.O. Box 277

Mill Creek, WV 26280-0277

Phone (304) 335-2035

MT, HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road
Mannington, WV 26582

Home (304) 986-3320
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MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-3218

CITY OF CLARKSBURG

Mr. Anthony Bellotts, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC,
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303



