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Mr. Nick Estes

West Virginia Department of Environmental Protection,
Office of Abandoned Mine Lands and Reclamation

601 57th Street SE, Charleston, West Virginia 25304

Re: Expression of Interest for DEP 15067 - Laurel Run Point Strip Design, Monongalia County,
wv

Dear Mr. Estes:

RPM Engineers, Inc. (RPM) is pleased to submit this Statement of Qualifications to provide
professional civil engineering services for the Laurel Run Point Strip Design project in Monongalia
County.

A West Virginia corporation established in 2004, RPM operates six offices in four states on the east
coast. With 18 employees in our Charleston Office (7 professional civil engineers, 3 surveyors, 3
CADD Technicians, 2 environmental professionals, and 3 support staff members), RPM offers one of
the strongest, local civil engineering design teams in all of West Virginia.

] RPM’s engineers have prepared civil engineering design, surveying, environmental documents,
construction plans, construction specifications, contract documents, and cost estimates for
hundreds of projects across the great state of West Virginia. RPM’s Jocal engineers have provided
cost-effective, quality engineering designs for the state of West Virginia for many years. RPM’s local
engineers are experts in all areas of drainage design and AutoCAD Civil3D and will be able to

" complete this project on schedule and on budget. Please give us another opportunity to serve our
great state.

RPM has developed a project specific QA/QC program to assure quality products are produced for
this project. RPM will work closely with AML to ensure that all deliverables are prepared to the
highest standards...anything less will be unacceptable to our mission. Thank you for allowing our
firm the opportunity to submit this Expression of Interest!

Sincerely,

RPM Engineers, Inc.
James A. Bumgarner, Jr,, P.E.
Project Manager

400 Tracy Way, Suite 200, Charleston, WV 25311
Phone (304) 345-6712 / Fax (304) 345-6714
Email: jbumgarner@rpmengineers.com
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1. Corporate Overview

Company Background

RPM operates as a West Virginia corporation. RPM was established in 2004 and maintains and
operates six offices in four states with the Corporate Headquarters being in Charleston, WV.
Additional offices are operated in Columbus, OH, Richmond, VA, Lexington, SC, Rock Hill, SC and
Myrtle Beach, SC. Additional information can be obtained by visiting our website at
www.rpmengineers.com.

RPM consists of Engineers, Land Surveyors, Environmental Specialists, and Inspectors that provide
many years of experience in project management, survey, design, environmental and inspection.
RPM currently has over seventy employees of which over twenty are registered Professional
Engineers and Land Surveyors. RPM can handle multiple projects of any size with aggressive
schedules. Our value to the client is our ability to provide expertise in a multitude of engineering
disciplines.

WV Office:

Jamie Bumgarner, MBA, PE
Vice President/Office Manager

RPM Engineers, Inc.

Resources and Capabilities

B P‘M RPM specializes in civil engineering design, bridge design/ analysis/
: rehabilitation, construction engineering, surveying, and inventory
inspections. RPM's capabilities encompass all phases of transportation design
from preliminary planning studies to complete construction plans and construction inspection.
RPM's construction division provides complete field engineering services, including contract
administration, construction inspection, construction management, and construction engineering.

ENGINEERS
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RPM also has the experience, organizational resources, management capabilities, and in-house

CADD support, to provide a complete range of professional services for civil and roadway design
projects. RPM's transportation expertise encompasses conventional highway engineering, roadway
geometric design, bridge design, and pedestrian/bicycle facilities. These services encompass
corridor studies, feasibility studies, environmental planning, preliminary engineering evaluations,
preparation of project study reports, project reports and final detailed design, construction
management and media support services. The staff has proven excellence and success in FHWA,
DOT’s, and local agency approved highway projects. RPM is accustomed to working with aggressive,
accelerated design schedules and budget constraints.

RPM'’s ability to offer a “Turn Key” approach to our clients allows for a seamless transition between
engineering tasks and develops a common project mission which promotes responsiveness and
accountability.

What People are Saying About Us

RPM'’s mission to achieve ‘Total Client Satisfaction’ has been demonstrated by the feedback that we
receive from our clients. Here are some of our most recent client testimonials.

We performed several projects for the West Virginia Department of Transportation, Division of
Highways District 5 in 2007 and 2008. These projects were located in Grant, Hampshire, and
Berkeley counties. These projects were completed on a very fast track schedule. This was our
first job working directly for WVDOH, District 5. After completion, RPM received some of the
highest compliments that we have ever received.

The District Bridge Engineer told us that in his 35 year career, that working with RPM was one
of the biggest successes that he has experienced. He also wrote that “RPM did these jobs for us,
and did very commendable work. Working with the folks at their firm has been a rewarding
experience for us here in District 5”- Gary Klavuhn, District Bridge Engineer, WVDOH District 5,
March, 2008.

We performed a design project for the Ohio Department of Transportation, District 7 in 2007.
This was our first job for ODOT. After completion, RPM received the highest consultant rating
for design services in modern ODOT history.

0DOT'’s Project Manager wrote in the consultant evaluation that “This was a pilot LRFD project
for ODOT... RPM was always ahead of the game, and provided guidance on decisions...we were
pleased with the work of the subconsultants, and never had to provide any direction to them...
RPM turned in exceptional plans more than 30 days ahead of schedule... every submission was
early, complete and of good quality.” - Amy L. Schmidt, Project Manager, ODOT District 7
Contract Section, September 2007,

We performed a construction inspection in early 2008 for one of our clients in South Carolina.
The client told us that it was the “was the smoothest overhead inspection I have ever had”. In
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....——addition, he stated that “I must also include you and your team at RPM for all of your hard work
in making for the successful Overhead Inspection Tuesday at NPES! Thanks for all you guys do.
It is very much appreciated!” - Steven Howe, Project Manager, M. B. Kahn Construction Co., Inc,,
March 2008

These examples are only a few of many positive remarks that we have received from our clients.
This feedback reinforces our commitment to customer service. We pledge that if we are fortunate
to be awarded this project, we will deliver ‘Total Client Satisfaction’.
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James A. Bumgarner, Jr., M.B.A,, P.E.
Project Manager

Education

A.AS., CADD, 1995, West Virginia State College, High Honors

B.S,, Civil Engineering, 1998, West Virginia University, Magna cum Laude
M.B.A, Business Administration, 2003, Marshall University

Professional Registrations
Registered Professional Engineer: SC, WV, OH, MD, PA, VA

Professional Experience

Mr. Bumgarner brings nearly twelve (12) years of civil engineering experience to this project. Asa
civil/hydraulic engineer, Mr. Bumgarner has performed various duties associated with the
preparation of plans, specifications, and estimates for various projects including; drainage design,
roadway design, geometric layout, utility relocation design, maintenance of traffic, signing and
marking, plan preparation/presentation, and detailed quantity/cost estimates.

Specific drainage design experience includes: hydrologic procedures, pavement/deck drainage,
inlet spacing computations, channels, culverts, storm drains, erosion and sediment control ponds,
storm water management, hydraulic river analysis utilizing HEC-RAS, preparation of Hydrology and
Hydraulics (H&H) reports, evaluating scour at bridges, and temporary construction
access/causeway design including riprap sizing. Representative examples of assignments include:

Category Six Bridge Program, WVDOT District 5 and District 8: The lead
Roadway/Hydraulic Engineer for these five bridge replacement projects. Responsibilities
include completion of the roadway design, plan preparation, permit documents, and the bridge
hydraulic analysis using HEC-RAS and the preparation of a final hydraulic report. These
projects were designed for the WVDOH on a fast track schedule.

SHE-47-11.52, ODOT District 7: The lead Roadway/Hydraulic Engineer for this project
completing the roadway design, plan preparation, and permit documents. Responsibilities also
include the bridge hydraulic analysis using HEC-RAS and the preparation of a final hydraulic
report. This project was given the highest consultant evaluation score for design that has been
awarded by ODOT in the previous seven years.

Highlands Interior Access Road, Ohio County, WV: One of the lead designers responsible for
many aspects of the roadway design and plan development for the preliminary and final design
of a four lane Rural Collector through mountainous terrain to connect the new Interchange with
The Highlands development near Triadelphia, WV. This 1.4 mile long project includes grading,
drainage, paving, signing, and pavement markings. The total volume of excavation for this

ey
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¢« Cabela Drive Extension, Ohio County, WV: One of the lead designers responsible for many
aspects of the roadway design and plan development for the preliminary and final design of a
five lane Urban Collector to connect the new Highlands Interior Access Road to the existing
Cabela Drive within the Highlands development and near Triadelphia, WV. This 800 foot long
project includes grading, drainage, paving, lighting, signing, and pavement markings. This five
lane segment is drained utilizing Combination Curb and Gutter along each side of the roadway.
This project has a total construction cost estimated at over $500,000.

e WYV Route 10, Man to Rita, Logan County, WV: One of the lead designers responsible for
many aspects of the roadway design and plan development for the preliminary and final design
of a 4.2-mile section of divided arterial through mountainous terrain. This project was
comprised of eight construction projects and one right-of-way project. This project had total
project construction cost estimates over $100M and included major grading including cut and
fill benches, paving, major and minor drainage, erosion and sediment control, including
sediment basins, coordination with utilities, MSE walls, water and sewer line relocations, river
hydraulics, causeway design, signing and marking design, MOT, NPDES permitting, and many
other aspects of roadway design.

) e Rum Creek Bridge, Logan County, WV: Prepared preliminary and final hydraulic report
including hydraulic analysis, scour analysis, and causeway design including riprap sizing.

« [-64 Widening, Nitro to Crooked Creek, Putnam County, WV: Design Team Member for the
preliminary design of a 3.64 mile section of freeway widening and bridge replacement on
Interstate 64 including detailed typical section layout, maintenance of traffic, grading, major
and minor drainage, utility relocations, pavement marking, design study report preparation,
and NPDES permitting.

e 19th Street Overpass, Cabell County, WV: Lead Design Engineer for the preliminary and final
design of a 0.3 mile section of freeway widening and bridge replacement on Interstate 64
including detailed maintenance of traffic plans with crossover operations, grading, drainage,
roadside design, pavement marking, R/W plans, design exception preparation, and NPDES
permitting.

e Corridor H, Scherr to Forman, Grant County, WV: Design Team Member for the preliminary
design of a 2.3-mile section of divided arterial through mountainous terrain including
preliminary right-of-way and construction plan development. Tasks include, but not limited to
major and minor drainage design, erosion and sediment control, including sediment basins,
roadside design, and watershed map preparation detailing disturbed forest lands for various
agencies.
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~ElKinis Bypass, US 219 to Canfield, Randolph County, WV: Design Team Member for the
preliminary and final design of a 2.5-mile section of divided arterial and interchange including
right-of-way and construction plan development. This section extends a new alignment in
mountainous terrain from US 219 to US 33. Tasks include, but not limited to grading design
including cut and fill benches, major and minor drainage, erosion and sediment control,
including sediment basin design with multi stage pipe inlet structure.

Bentons Ferry Bridge - Marion County, WV: Design Team Member for the roadway portion
of the design of a bridge replacement structure carrying County Route 64 over the Tygart Valley
River and the CSX Railroad. Tasks on this project included minor grading, drainage, paving,
sewer line relocation, and box culvert design.

Peytona Truss Bridge, Boone County, WV: Design Team Member for the roadway portion of
the design of a new bridge structure carrying WV Route 3 over the Big Coal River. This project
was constructed in 2000 and involved minor grading, drainage design, and right of way plans.
Estimated total project construction costs over $1.7M.

Western Parkway Improvements, Charles County, MD: Responsible for Hydrology and
Hydraulics (H&H) Study for a new stream crossing using two 12’ precast box culverts. This
design required peak discharge estimations using NRCS TR-55, culvert design utilizing FHWA
HY-8, and floodplain analysis using USACE HEC-RAS.

Hamilton Road Culvert, Charles County, MD: Responsible for Hydrology and Hydraulics
(H&H) Study to provide options for improving the capacity of an existing stream crossing and
eliminate or lower flood elevations in an adjacent community. This design required peak
discharge estimations using NRCS TR-55, culvert design utilizing FHWA HY-8, and floodplain
analysis using USACE HEC-RAS.
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Emily E Bumgarner, P.E.
Lead Hydraulic Engineer

Education
B.S,, Civil Engineering, 1997, West Virginia Institute of Technology
M.B.A., Business Administration, 2002, Marshall University

Professional Registrations
Registered Professional: WV, OH

Professional Experience

Mrs. Bumgarner brings over six (6) years of civil engineering hydrology and hydraulic related
experience to this project. As a hydraulic engineer, Mrs. Bumgarner has performed various duties
associated with the preparation of plans, specifications, and estimates for all drainage related
design for various state highway projects including work in West Virginia, Michigan, Arkansas, and
Indiana.

Mrs. Bumgarner has completed (four) 4 levels of training utilizing Rosgen’s Methods for Natural
Stream Design & Stream Relocation Mitigation. Other specific drainage design experience also
includes: hydrologic procedures, pavement/deck drainage, inlet spacing computations, channels,
culverts, storm drains, erosion and sediment control ponds, storm water management, hydraulic
river analysis utilizing HEC-RAS, preparation of Hydrology and Hydraulics (H&H) reports,
evaluating scour at bridges, riprap design and flood routing procedures using HYDROCad software.
Representative examples of assignments include:

¢ [-94 & US 31 Interchange, Barrien County, Michigan: One of the lead drainage designers
responsible for many aspects of design and plan development for the preliminary and final
design of a 2.0-mile section of Interstate [-94 upgrading from a 4 to 6 lane segment. This
project also included the drainage design of a 1.0-mile section of divided arterial traffic (US 31}
and all drainage design for the full cloverleaf interchange of these two roads. This project
consisted of two HEC-RAS models for separate county drains and one HEC-RAS model for a
native trout stream with a zero tolerance increase in flow. This project also involved the design
of several storm water management ponds (sediment basins), major and minor drainage,
erosion and sediment control, permitting, coordination with various regulatory agencies and
many other aspects.

e US 522, Berkley County, West Virginia: Lead hydraulic engineer for the preliminary and final
drainage design of a 3 mile section of divided arterial through rolling terrain. This design
included the incorporation of seventeen (17) sediment basins in a watershed closely monitored
by various agencies due to the importance of water levels to local farmers. Other drainage tasks
included the design of two concrete box culverts each over 100’ in length, major culvert design
and analysis (108" and above), minor drainage design, NPDES permitting requirements, storm
sewer and ditch design.
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_—s——I69 Hydraulic Analysis, 10 Mile Creek & Other Streams, White, Jackson & Independence
"""" Counties, Arkansas: Design Team Member for the preliminary and final analysis of seven (7)
different hydraulic crossings for a proposed section of Interstate 1-69 utilizing HEC-RAS. This
project consisted of modeling existing and proposed conditions for various bridges and
culverts.

« King Coal Highway, Mercer County, WV: Lead Hydraulic Engineer for the preliminary and
final design of a 1.5 mile section of divided arterial through mountainous terrain. Tasks
included sediment basin design utilizing HYDROCad software, major and minor culvert design,
ditch design, NPDES permitting packages and various other drainage related tasks.

e Gilliam Arch Bridge Replacement , McDowell County, WV: Drainage Design Team Member
for the preliminary and final design for the roadway portion of the above mentioned bridge
replacement. Tasks on this project include, but were not limited to, HEC-RAS model of the
creek, abutment rip-rap design, culvert design and preparing all NPDES permitting packages.

s Corridor D, Wood County, WV: Design Team Member for the preliminary and final design of a
1.0-mile section of divided arterial and interchange including right-of-way and construction
plan development. This section extends a new alignment in an urban setting through downtown
Parkersburg, WV. Tasks included quantity calculations, drainage design and varicus other plan
preparation tasks.

o Traffic Design Engineer: West Virginia Department of Transportation, Various Counties,
WYV: Design Team Member for various “in-house” maintenance of traffic projects around the
state as well as a QA/QC reviewer of consultant MOT plans. Also designed various impact
attenuators on Interstate 1-70 in Wheeling, WV and surrounding areas.

« Environmental Engineer, Arch of West Virginia, Rum Creek, WV: Mine Engineer
responsible for planning and managing reclamation and remediation projects. Conducted
quarterly SPCC (Spill Prevention, Control & Countermeasure Plan}) inspections. Performed daily
inspections of acid-mine drainage areas.
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T —-Matthew Plumley, PE

Civil Engineer

Education
B.S, Civil Engineering, 2005, West Virginia University Institute of Technology

Professional Registrations
Registered Professional Engineer: WV

Professional Experience

Mr. Plumley brings three (3) years of civil engineering experience to this project. He assists the
project managers in various engineering services including preparation of construction plans, right-
of-way plans, erosion control, maintenance of traffic, and signing and pavement markings. He also
performs calculations necessary for roadway design, drainage design, earthwork, pavement,
signing and pavement markings, and detailed cost estimates. Some examples of project experience
include:

o Appalachian Corridor H, Grant County, WV: This project is currently under construction
and involves a four lane facility with depressed median and a two lane connector to WV 93.
The project has a total roadway length of 2.0 miles. Responsibilities included assisting in
drainage analysis, earthwork and roadway quantity calculations, the development of
) construction plans, signing and paving plans, and right-of-way plans. The winning
construction bid for the grading contract was $6.4 million. The project included unique peat
moss and sand filter design throughout the project to protect the adjacent sink holes in the
area,

» Honey Creek Bridge Replacement, Fayette County, WV: This project involved the
replacement of a two lane bridge at its exact location and alignment on WV 16 over Honey
Creek. Assisted in earthwork and roadway quantity calculations; performed various drafting of
plans, cross sections, and profiles. The estimated construction cost was $1.2 million.

» Mt Gay Bridge Replacement, Logan County, WV: This project is currently under design and
involves a four lane bridge replacement with a raised median over Island Creek. Assisted in
earthwork, roadway quantity, and drainage calculations along with the development of
construction plans, signing plans, and right of way plans.

o Midkiff Truss Bridge Replacement, Lincoln County, WV: This project is currently under
design and consists of a two-lane bridge replacement on County Route 48 over the Guyandotte
River. Assisted in the development of the geometric design, construction plans, hydraulic
analysis, roadway quantities, and right-of-way plans.

» US 82, Centreville Bypass, Bibb County, AL: This project is currently under design and
includes the development of a 5.5 mile 4-lane bypass with a depressed median and a partial
cloverleaf interchange. Assisted in the development of preliminary construction plans which
included cross sections, profiles, erosion control plans, and signing and pavement marking

) plans. He also performed necessary hydraulic analysis for pipes and median and roadside
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___________ —.——ditches. The estimated construction cost of this project is $36.7 million.

e US 80, US 11 to SR 17, Sumter County, AL: This project is currently under design and
includes adding two lanes with a depressed median to a 5.4 mile existing two-lane roadway.
Assisted in the development of preliminary construction plans which included cross sections,
profiles, erosion control plans, pavement marking plans, and driveway horizontal and vertical
alignments. He also performed necessary hydraulic analysis for median and roadside ditches.
The estimated construction cost of this project is $28 million.

)
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Senior Civil Engineer

Education
B.S., Civil Engineering, 1999, West Virginia University
M.B.A, Business Administration, 2003, Marshall University

Professional Registrations
Registered Professional Engineer: WV, TN

Professional Experience

Mr. Boyd brings nearly (11) years of civil engineering experience to this project. As a project
manager /roadway/hydraulic engineer, Mr. Boyd has performed various duties associated with the
preparation of plans, specifications, and estimates for various projects including; drainage design,
roadway design, right of way plan preparation, geometric layout, utility relocation design,
maintenance of traffic, permitting, signing and marking, plan preparation/presentation, and
detailed quantity/cost estimates.

Specific drainage design experience includes: hydrologic procedures, pavement/deck drainage,
inlet spacing computations, channels, culverts, storm drains, erosion and sediment control ponds,
storm water management, hydraulic river analysis utilizing HEC-RAS, preparation of Hydrology and
Hydraulics (H&H) reports, evaluating scour at bridges, and temporary construction
access/causeway design including riprap sizing. Representative examples of assignments include:

s« Leon Thru Girder Bridge, Mason County, WV: Roadway Project Manger and the lead
Roadway/Hydraulic Engineer for this project. . Responsibilities include client communications,
subconsultant coordination, completion of the roadway design, plan preparation, waterline
relocation, NPDES and Health Department permit documents, bridge hydraulic analysis using
HEC-RAS and the preparation of a final hydraulic report.

¢ Corridor H, Bismarck to Forman, Grant County, WV: Roadway Project Manger and the lead
Roadway Engineer for the final design of a 2.39-mile section of divided/undivided arterial
through mountainous terrain and the ecological sensitive area of Greenland Gap. This project
had total project construction cost estimates over $55M and included major grading including
cut and fill benches, paving, major and minor drainage, erosion and sediment control, including
sediment basins, coordination with utilities, MSE walls, waterline relocations, hydraulics,
causeway design, signing and marking design, MOT, NPDES permitting, and many other aspects
of roadway design.

« [-81 Tabler Station Connector, Berkeley County, WV: One of the lead designers responsible
for many aspects of the roadway design and construction plan development for the preliminary
and final design of the 1.55 mile Tabler Station Connector Road, including modification of
ramps, replacement of an overpass bridge and design study of an industrial access road. This
project included grading, paving, minor drainage, erosion and sediment control, coordination
with utilities, water and sewer line relocations, signing and marking design, MOT, NPDES
permitting, and many other aspects of roadway design.

+ Jones and Laughlin Overpass Bridge, Berkeley County, WV: Roadway Project Manger and
the lead Roadway Engineer for this project. Responsibilities include client communications,

GERRERET PSS
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e Permit.

e WYV Route 10, Man to Rita, Logan County, WV: Design Team Member responsible for many
aspects of the roadway design and plan development for the preliminary and final design of a
4.2-mile section of divided arterial through mountainous terrain. This project was comprised of
eight construction projects and one right-of-way project. This project had total project
construction cost estimates over $100M and included major grading including cut and fill
benches, paving, major and minor drainage, erosion and sediment control, including sediment
basins, coordination with utilities, MSE walls, water and sewer line relocations, river hydraulics,
causeway design, signing and marking design, MOT, NPDES permitting, and many other aspects
of roadway design.

¢ [-64 Widening, Nitro to Crooked Creek, Putnam County, WV: Design Team Member for the
preliminary design of a 3.64 mile section of freeway widening and bridge replacement on
Interstate 64 including detailed typical section layout, maintenance of traffic, grading, major
and minor drainage, utility relocations, pavement marking, design study report preparation,
and NPDES permitting.

¢ Corridor H, Scherr to Forman, Grant County, WV: Design Team Member for the preliminary

design of a 2.3-mile section of divided arterial through mountainous terrain including

preliminary right-of-way and construction plan development. Tasks include, but not limited to

major and minor drainage design, erosion and sediment control, including sediment basins,

) roadside design, and watershed map preparation detailing disturbed forest lands for various
agencies.

e Elkins Bypass, US 219 to Canfield, Randolph County, WV: Design Team Member for the
preliminary and final design of a 2.5-mile section of divided arterial and interchange including
right-of-way and construction plan development. This section extends a new alignment in
mountainous terrain from US 219 to US 33. Tasks include, but not limited to grading design
including cut and fill benches, major and minor drainage, erosion and sediment control,
including sediment basin design with multi stage pipe inlet structure.

» Bentons Ferry Bridge, Marion County, WV: Design Team Member for the roadway portion of
the design of a bridge replacement structure carrying County Route 64 over the Tygart Valley
River and the CSX Railroad. Tasks on this project included minor grading, drainage, paving,
sewer line relocation, and box culvert design.

¢ Peytona Truss Bridge, Boone County, WV: Design Team Member for the roadway portion of
the design of a new bridge structure carrying WV Route 3 over the Big Coal River. This project
was constructed in 2000 and involved minor grading, drainage design, and right of way plans.
Estimated total project construction costs over $1.7M.
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i -Curtis G. Paxton, Surveyor
Memberships, Affiliations, and Honors
West Virginia Society of Professional Surveyors (WVSPS)

Professional Experience

Mr. Paxton served as survey party crew chief on various surveys including boundary, ALTA/ACSM
land title surveys, condemnation surveys, WVDOH design projects, GPS aerial control,
topographical, construction and building layouts, wireless communications projects, sewer and
waterline extensions, construction layout and topographic site surveys. He has over 13 years of
AutoCAD experience related to the surveying field.

» WVDOH Design Surveys -~ Served as survey party crew chief, project manager and survey
manger on a variety of roadway and bridge design projects for the West Virginia Division of
Highways. Representative projects include:

East Huntington Bridge Survey

W.V. Route 9, Martinsburg, WV

Grade Road, Martinsburg, WV

Flowing Springs Road, Charlestown, WV
Corridor G 6 lane upgrade, Charleston, WV

»  Site Design Surveys - Served as survey party crew chief and survey manager on a variety of site
development and design projects for a variety of clients. Representative projects include:

Thomas Memorial Hospital
Greenbrier County Hospital
Gilbert Middle & High Schools
Tri-State Greyhound Park
Doddridge County High School
Princeton Elementary School

= Cellular Tower Site Construction and Col-location Surveys - Served as survey party crew chief
for the site layout and construction drawing for various cell tower location. Representative
projects include:

Verizon Wireless

Bechtel Corporation
nTelos

Highland Cellular
Highland Tower

SBA Communications
Cellular One

Crown Castle International
Everclear Communications
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. Divine Tower International
Nextel Partners

Spectra Site

American Tower

WV Wireless

Clear Shot

Strategic Communication Services
Cingular

AT&T Wireless
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——Darreén J. Carte
Design Technician

Education
A.A.S., Computer Aided Drafting and Design, 1997, West Virginia State College

Professional Registrations
Transportation Engineering Technician, WV

Professional Experience

Mr. Carte has nine years of roadway, bridge, and utility CADD experience. He has worked on civil
projects ranging from four miles of the West Virginia Department of Transportation, Corridor D
Project and related bridge structures, to small simple span structures. He also has experience in
site civil and utility design and relocation.

¢ Lucille Stalnaker Bridge, CR-17, Gilmer County, WV: Technician in charge of all CAD design
of a three-span steel rolled beam structure, 233 feet in length. This project was a fast track
project and completed in six months. Responsibilities include CADD revisions per engineer’s
comments and preparation of plan sets for submissions.

» Beech Fork Concrete Beam Bridge, WV-152, Wayne County, WV: Technician in charge of all
CAD design of a simple-span steel plate girder structure, 141 feet in length. Responsibilities
include CADD revisions per engineer’s comments and preparation of plan sets for submissions.

¢ Aronhalt Bridge, CR-1, Grant County, WV: Technician in charge of all CAD design of a simple-
span prestressed concrete box beam structure, 50 feet in length. Responsibilities include CADD
revisions per engineer’s comments and preparation of plan sets for submissions.

+ Baylee Estates Subdivision, Aynor SC: CADD Technician for the design of a single family
residential subdivision off Floyd Page Road in Aynor SC. Responsibilities include CADD
revisions per engineer’s comments and preparation of plan sets for submissions.

s Tower on the Grove PUD, North Myrtle Beach, SC: CADD Technician for the public
infrastructure improvements to be completed as required by a Planned Unit Development
(PUD) for two residential condominium towers and three parking deck The infrastructure
improvements include street widening, water and sanitary line replacement, conversion of
existing overhead utilities and relocation of existing underground utilities. Responsibilities
included CADD revisions per engineer's comments and preparation of plan sets for submissions
and displays. Assisted in field surveying of existing utilities and roadway features.
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_....—e——HorTry County Capital Sales Tax Program, Horry County, SC: CADD Technician for the Horry
County Dirt to Pave Project. This project includes environmental design, utility coordination,
right of way acquisition, and construction services for paving 100 miles Horry Countty dirt
road. Responsibilities included CADD revisions per engineer’s comments and preparation of
plan sets for submissions and displays. Assisted in field surveying of existing utilities and
roadway features.

¢ SHE-47-11.52 Bridge Replacement, Shelby County, OH: Technician in charge for all CAD
design for the replacement of a deficient a three-span (30’-37.5’-30") continuous steel rolled
beam structure on State Route 47 in Shelby County, Ohio. The replacement structure is a three-
span (30’-37.5’-30") continuous reinforced concrete slab bridge with capped pile abutments and
capped pile piers.

o Brooks Street Bridge Inspection, I-77, Kanawha County, WV : Inspector for the inspection of
three multi-span box beam bridges. Assisted in performing an Interim Inspection in accordance
with the West Virginia Bridge Inspection Standards and the AASHTO Manual for Condition
Evaluation of Bridges.

+ 1-64 Bridge over the Kanawha River, Kanawha County, WV: Technician in charge of all CAD
design on the curved steel plate girder approach spans for the I-64 Kanawha River Bridge. The
west approach was a four span structure, 982 feet in length, and the east approach was a simple

: span structure, 210 feet in length. The approach spans were designed with the 2005 Interim
) (LRFD Curved Girder) of AASHTO LRFD Bridge Design Specifications.

+ Brooks Street Ramp GH and Ramps G & H, Charleston, Kanawha County, WV: Inspector for
the inspection of three multi-span steel box beam bridges. Assisted in performing an In-Depth
Periodical inspection in accordance with the West Virginia Bridge Inspection Standards and the
AASHTO Manual for Condition Evaluation of Bridges.

« North Bend Road Major Widening, Boone County, KY: CADD Technician for the design of a
two lane to six lane highway with two roundabouts. Responsibilities include CADD revisions
per engineer’s comments and preparation of plan sets for submissions.

o U.S. Route 50, Appalachian Corridor D, Wood County, WV: CADD Technician for the design
of 2.5 miles of U.S. Route 50 - Interstate 77 to Alternate Route 14/East Street; 1.55 miles of U.S.
Route 50 - OQhio Route 618 to Greenland Addition. Responsibilities include CADD revisions per
engineer’s comments and preparation of plan sets for submissions.

e Radnor Bridge, County Route 36, Wayne County, WV: CADD Technician for the design of a
simple span steel plate girder structure, 130 feet in length. Responsibilities include CADD
revisions per engineer’'s comments and preparation of plan sets for submissions.

» Scragg's Bridge, Scragg's Drive Charleston, Kanawha County, WV: CADD Technician for the
design of a simple span prestressed concrete I-Beam structure, 77 feet in length.
Responsibilities include CADD revisions per engineer’s comments and preparation of plan sets

‘) for submissions.
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[ «——Hiinfington Commerce Park Bridge, County Route 52/9, Cabell County, WV: CADD

Technician for the design of a simple span steel plate girder structure, 135 feet in length.
Responsibilities include CADD revisions per engineer’s comments and preparation of plan sets
for submissions. '

o U.S. Route 50, Appalachian Corridor D over County Route 50/2, Wood County, WV: CADD
Technician for the design of a simple span prestressed concrete I-Beam structure, 70 feet in
length. Responsibilities include CADD revisions per engineer's comments and preparation of
plan sets for submissions.

» US. Route 50, Appalachian Corridor D over Buckeye Street, Wood County, WV: CADD
Technician for the design of a simple span prestressed concrete 1-Beam structure, 70 feet in
length, Responsibilities include CADD revisions per engineer’s comments and preparation of
plan sets for submissions.

+ Paw Paw Bridge, WV Route 9, Morgan County, WV: CADD Technician for the design of a
simple span prestressed concrete I-Beam structure, 98 feet in length. Responsibilities include
CADD revisions per engineer's comments and preparation of plan sets for submissions.

» Utility Improvement/Relocation, Valley Falls PSD, Marion County, WV: CADD Technician
for the design of improvements/replacements of 2500 feet of water main, storage upgrade, and
| booster station. Field work included marking existing utilities and topographical verification.
Responsibilities include CADD revisions per engineer's comments and preparation of plan sets
for submissions.

« Utility Relocation, WV Route 10-Rita to Dabney Road. Logan County, WV: CADD Technician
for the Design of relocations of water utilities. Responsibilities include CADD revisions per
engineer's comments and preparation of plan sets for submissions.
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State of West Vilgiﬁlia.1 I quutestt for B T ARG LI E R o PG
Department of Administration uotation

Purchasing Division DEPL15067 L
2019 Washington Street East
Post Offlce Box 50130
Charleston, WV 25305-0130 CHUCK BOWMAN
304-5K8=21R7

RFQ COPY
ENVIRONMENTAL PROTECTION
DEPARTMENT OF
OFFICE OF AMLE&R
601 57TH STREET SE
CHARLESTON, WV

25304 304-926-~0499

400 Tracy Way, Suite 200
Charleston WV 25311

05/20/2010 '
81D OPENING DATE: 07/01/2010 BID OPENING TIME

1001 : JB 906-29
1
LAUREL RUN PDINT | EOI | DESIGN

EXPRESSION OF INTEREST

) THE WEST VIR[GINIA} PURCHASING DIVISION,| FOR THE AGENCY,
' THE WEST VIRGINIA|l DEPARTMENT OF ENVIRONMENTAL
PRGTECTION, [IS SOLICITING EXPRESSIONS [0OF INTEREST FOR
PROFESSIONAL| ENGINEERING DESIGN SERVICES AND
CONSTRUCTION MONITORING SERVICES AT THE LAUREL POINT
STRIP PROJECT IN [MONONGALIA COUNTY, WE[ST VIRGINIA,

PER THE FOLLOWING BID REQUIREMENTS AND| ATTACHED.
SPECIFICATIONS.. |

BANKRUPTCY: | IN THE .EVENT THE. VENDOR/CUNTRACTDR FILES
FOR BANKRUPT[CY PROTECTION, THE STATE MAY DEEM THIS
CONTRACT NUL[L AND| VOID|, AND TERMINATE [SUCH CONTRACT
WITHOUT FURTHER ORDER.

TELEPHONE

304-5'46-(9'11’2-

o7/oi]to

P oreer Man AG\EK Orem 2 1L G ADDRESS GHANGES TO BE NOTED ABOVE

TTLE

WHEN RESPONDING TO RFQ, INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'



GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

~awards will be made in the best interest of the State of West Virginia.
_. The State may accept or reject in part, or in whole, any bid.

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee.

4. Al services performed or goods delivered under State Purchase Order/Contracts are to be continued for the
term of the: Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available, In the event funds are not appropriated or otherwise available for these services or goods
this Purchase Qrder/Contract becomes vold and of no effect after June 30.

5. Payment may only be made after the delivery and acceptance of goods or services.

6. Interast may be paid for late payment in accordance with the West Virginia Code.

7. Vendor preference will be granted upon written request in accordance with the West Virginia Code.

8. The State of West Virginia is exempt from federal and state taxes and will not pay or refmburse such taxes.

9. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days written notice to the seller.

10. The laws of the State of West Virginia and the Legisfative Rules of the Purchasing Division shall govern the
purchasing process. .

11, Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties.

12. BANKRUPTCY: In the event the vendotfcontractor files for bankruptcy protection, the State may deem
this contract null and void, and terminate such contract without further order.

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, Is available online at www.state.wv.usfadmin/purchase/vre/hipaa.him
and is hereby made. part of the agreement. Provided that the Agency meets the definiion of a Cover Entity
{45 CFR §160.103) and will be disclosing Protected Health Information (45 GFR §160.103) to the vendor.

14. CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such
~arsonally identifiable information or other confidential information gained from the agency, unless the Individual who is

} subject of the Information consents to the disclosure in writing or the disclosure is made pursuant to the agency's
Jdlicies, procedures, and rules. Vendor further agrees to comply with the Confidentiality Policies and Information
Security Accountabifity Requirements, set forth in http:/fiwww state.wv.us/admin/purchase/privacy/noticeConfidentiality.pdf.

15. LICENSING: Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary
- of State's Office, the West Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must
provide all necessary roleases to obtain information  to enable the director or spending unit to
verify that the vendor Is ficensed and in good standing with the above entities, o ' ‘

16, ANTITRUST: In submitting a bid to any agenc{y for the State of West Virginia, the bidder offers and agrees that
if the bid is accepted the bidder will convey, sell, assign or transfer to the State of West Virginla all rights, title and interest
in and to 4l causes of action it may now of hereafter acquire under the anfitrust laws of the United States and the State of
West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular commodities or services
purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to the bidder: ' T : ‘

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm, limited
lability company, partnership, or person or enfity submiting a bid for the same material, supplies, equipment or
services and is 'in all respects fair and without collusion or Fraud. | further certify that | am authorized to sign
the certification on behalf of the bidder or this bid, :

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms provided by the Purchasing Division. Complete all sections of the quotation form.

2, Items offered must be in compliance with the specifications. Any deviation from the specifications must be clearly
indicated by the bidder. Alternates offered by the bidder as EQUAL to the specifications must be clearly
defined. A bidder offering an alternate should attach complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to specifications.
a. Unit prices shall prevail in case of discrepancy. All quotations are considered F.O.B. destination unless alternate
Jpping terms are ¢ early Identifled in the quotation. ‘
.. Al quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid
opening. Fallure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of -
Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 25305-0130
5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Division,
is strictly prohibited (W.Va. C.S.R. §148-1-6.8). '

Rav 12/15/09



Revlsed July 28, 2008

Part 1

1.1

1.2

EXPRESSION OF INTEREST

LLaurel Point Strip
Requisition DEP15067

GENERAL INFORMATION

Purpose:

The Acquasatlon and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOIl) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architectural/fengineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

Pro;ect
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

Laurel Point Strip:

Prepare site by clearing & grubbing.
Upgrade & construct access road.

Backfill the highwalls & regrade the refuse to original contour.

Excavate and install 6 wet seals and 6 bat gates

Construct drainage channels and install culverts to allow water to flow safely from
site. .

Stabilize the stream bank through the project.
Remove & dispose of solid waste found on site.

Condition and revegetate all disturbed areas.



1.3

1.4

1.5

1.6

Format:

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm’'s
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Attachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment “C".

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
http://www.state. wv.us/admin/purchase/newbul.htm.

Inquiries:

- Additional information inquiries regarding this EOl must be submitted in writing to

the State Buyer with the exception of questions regardmg proposal submission,
which may be oral. The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of specification clarification must
be addressed fo:
- Chuck Bowman, Buyer Supervisor

Purchasing Division -

P.O. Box 50130

Charleston, WV 25305- 0130

Fax: (304) 558-4115

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s behalf, is not permltted to make any
contact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EOIl. The State Buyer named above is the sole
contact for any a_nd all inquiries after this EOI has been released.

Vendor Registration: o '

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must reglster and pay the fee pnor to the issuance of an
actual .contract. '

Oral Statements and Commitments:

Firm must clearly understand that any verbal representatlons made or assumed
to be made during any oral discussions held between firm's representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.



1.7

1.8

1.9

Economy of Preparation:

EOI's should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOI.
Emphasis should be placed on completeness and clarity of content. Example
prOJects referred to in a firm's EOI's submittal should address projects that are
similar in scope to that of the EOl. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOl. (Proposals must be no more than
100 pages).

Labeling of the Sectlons The response sections should be labeled for ease of
evaluation.

Submission:

1.9.1  State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.9.2 Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse laté
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. "Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit:

One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O.Box 50130 ‘
Charleston WV '25305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23
Reg#: ~ DEP15067
Opening Date: 07/01/2010

Opening Time: 1:30 pm’



1.10

1.11

1.12

1.13

1.14

1.16

Rejection of Expressions: |

The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of

.Expressions confers no rights upon the firm nor obligaies the State in any

manner.

incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda: _
If it becomes riecessary to revise any part of this EOI, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination: '

A contract will not be considered for award if the negotiated prlce was hot arrived
at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotatlon is requested or permltted in the
response.

Public Record:

1.15.1 Submrss:ons are Public Record. :

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOI's submitted by firms shall
become public information and are available for inspection during normai official
business hours in the Purchasing Division Records and Dlstrrbutlon center after
the expressmns have been opened. : .

1.15.2 Written Release of Information. '

All public information-may be released with or without a Freedom of Informatlon
request however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0 50/page, or a minimum of $10.00 per
request, whichever is greater.



1.18

1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§29B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

Schedule of Events:

Release of EOL.........covveverierirericenn, 05/20/2010
EOI Opening Date...........c...coveeee.......07/01/2010
1.17 Mandatory Pre-bid Conference: NA
1.18 Bond Requirements: N/A
1.12 Purchasing Affidavit:
West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOL.
"PART 2 OPERATING ENVIRONMENT
2.1 Location:
Directions to Laurel Point Strip:
Site #1. From 'Philipf)i proceed to I-79 Noﬁh to exit 152 (Westover) at
Morgantown. At stop light turn left onto US Rt. 119 South and travel 2.0 miles
and turn left onto Saylor Burnt Church Rd (CR. 19/4). Proceed down the hill,
across the bridge and the problem area is located along the creek.
Site #2: From site one along _US Rt. 119 proceed south for ~0.2 miles to CR
46/2. Turn right travel up the hill and the problem area is located behind the first
house on the left.
2.2 Background: ' -

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be fimited to, Civil, Structural, Geological and
Hydrological.



The successful A/E will be responsible for Design of the following:

Site 1 includes approximately 2 acres of unvegetated, exposed coal refuse in a
pile about 25' high toeing into Dents run. There are two collapsed portals
adjacent to one another discharging approximately 25 gpm (pH 3.5; Fe >10
mg/L). There are two open portals, 2' X 4 and 2' X 3'. Sloughed in vertlcal
highwall ~ 7745’ long and averages 25’ in height.

Site 2 has 8 portals, 3 open enough to allow entry. The remaining 5 are mostly
collapsed 0.1 acres of gob toeing into tributary. There are 750 feet of portal
faceup — 20’ to 35 high.

Preliminary design documents will be due 90 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIF[CATIONS

3.1

3.2

General Requirements:
Firm must submit a completed CQQ (Attachment “B”) and RPEM (Attachment
“C") as per Section 4. 2

Project Description:

Scope of Work — Laurel Point Strip:
Prepare site by clearing & grubbing.

Upgrade & construct access road.

Backﬂll the hlghwalls & regrade the refuse to. ongmal contour. -

Excavate and install 6 wet seals and 6 bat gates

Construct dralnage channels and install cuiverts to allow water to fiow safely from
site. : t

Stabilize the stream bank through the project.
Remove & dispose of solid waste found on site.

Condition and revegetate all disturbed areas,



3.3

3.4

3.4.1

Special Terms and Conditions:
3.3.1 Bid and Performance Bonds: N/A

3.3.2 Insurance Requirements: $1,000,000 Professional Liability per Occurrence
$1,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Virginia Code §23-4-2 (Mandolidis)
DEP15087 must be listed on Insurance Certificates

General Terms and Conditions:
By signhing and submitting the EOI, the successful firm agrees to be bound by ail
the terms contained in Section Three (3) of this EOI.

Conflict of Interest.

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency. :

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona.
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon or resulting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annul this-contract without liability at its discretion, and/or to- pursue any
other remedles available under thIS contract or by law.

3.4.3 Cert:ﬁcat.'ons Related fo Lobbying:

Firm certifies that no federa! appropriated funds have been paid or will be paid,
by or on behalf of the company or an empioyee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,



continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to infiluence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant; loan, or cooperative agreement, the f|rm shall complete
and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever

The Firm shall be exclusrvely responSIbIe for payment of emponees and
contractors for all wages and salaries, taxes, withholding payments penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and- Social Security obligations, and ficensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing. :

The Firm shali hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments withholdings, oontributlons taxes, social security taxes and employer
income tax returns.



The firm shall not assign, convey, fransfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) "Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers; employees, or subcontractors by the
publication, translation, reproductlon delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulatlons (3) Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws.

3.4.6 Coniract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOl and the firm's response to the EOI.

3.47 Goveming Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal State or Local Government) regulatlons

3.4.8 Compliance with Laws and Regulations:

The firm shall procure ‘all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordmances of any regulating body

The flrm shall pay any appllcable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. 1t is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract. . '

10



11

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract,
however, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Coniract:

This contract will be effective {(date set upon award) and shall extend- until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropnatron of Funds: , '

if the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised. .

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EO! immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOIl and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the

- contract’s continuation. If after such notice the firm fails to remedy the conditions

contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work'immediately ‘

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. - The contract may also be terminated upon
mutual ag‘reement of the parties with thirty (30) days prior notice. -

34. 13 Changes

Iif changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior to

10



the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Refainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To" pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must aiso include language for a minimum 10% retainage
until the final deliverable is accepted.

if progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm’s report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
pnor to receipt of services.

The firm will invoice for completed work on an approved WVDERP form.

3.4.15 Liguidated Damages.

According to West Virginia State Code §5A-3-4(8), firm agrees that !lqmdated
damages shall be imposed at the rate of N/A per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency's
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16- Record Retention (Access & Confidentiality):

Firm shall comply with all applicable Federal and State.of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hotrs upon written req uest by Agency within 10 days after receipt of the
request .

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency

11
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against any and all claims brought by any party atiributed to actions of breach of

H'] confidentiality by the firm, subcontractors, or individuals permitted access by the
firm. :
PART 4 EVALUATION & AWARD

4.1 Evaluation and Award Process:

‘a)

Expressions of interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for-projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may

_include anticipated concepts and proposed methods of approach to the

project. All such jobs shall be announced by public notice published as a
Class Il legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. interviews
with each firm selected shall be conducted and the commitiee shall
conduct discussions regarding .anticipated concepts and the proposed

- methods of approach to the assignment. The committee shall then rank in

order of preference no less than three professional firms deemed to be the
most highly qualified to - provide the services required, and shall
commence scope of service -and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency.be unable to negotiate a satisfactory contract with the

professional firm considered to be the most qualified, at a fee determined

to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Falling accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selected professional

~ firms, it shall select additional. professional .firms in order of their

competence and . qualifications and it shall coniinue negétiations in
accordance with this section until an agreement is reached.”

12
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4.3

14

b) The evaluation criteria and assigned point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)

In the Primary Office:

20 points
. Reclamation Engineering design experience of the Primary -
Office’s WVRPE as it relates to the specific project problem
Areas:
25 points
. Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particutar project):
20 points
. The Oral Interview (See Section 4.3 of this EOI):
‘ 35 points

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment “B”).

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C").

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed. work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

13
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RPM Proposal Number: 480102-20100701

West Virgnina Department of Environinental Protection

DEP [5067 — Laurel Run Point Strip Design — Monongalia County, WV

4. No Debt Affidavit




RFQ No. 15067

STATE OF WEST VIRGINIA Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the vendor
or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the aggregate.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium,
penalty or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions,
including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited liability company or any other form or business
association owing a debt to the state or any of its political subdivisions. "Political subdivision” means any county commission;
municipality; county board of education; any instrumentality established by a county or municipality, any separate corporation or
instrumentality established by one or more counties or municipalities, as permitted by law; or any public body charged by law
with the performance of a government function or whose jurisdiction Is coextensive with one or more counties or municipalities.
“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive
or control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant to
lapter eleven of this code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
Jt become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of

the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: RPM Engineers, Inc

Authorized Signature: & \ ! Date: July 1, 2010
State of __ West Virginia

County of Kanawha , to-wit:

Taken, subscribed, and sworn to before me this 1 day of July . 2010
My Commission expires October 27 , 2013

AFFIX SEAL HERE NOTARY PUBLIC Q%

OF F SEAL
STATE OF EST VIRGINIE
NOTARY PUBLIC

J T, ALBANS, WV 26177 .
My commlssion Explres Octubar 31. 2013

Purchasing Affidavit (Revised 12/15/09}



RPM Proposal Number: 480102-20100701

West Virgnina Department of Environmental Protection

DEP 15067 = Laurel Run Point Strip Design — Monongalia County, WV

5. Attachment “B” AML Consultant Confidential Qualification Questionnaire
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RPM Proposal Number: 480102-20100701

West Virgnina Department of Environmental Protection
DEP 15067 — Laurel Run Point Strip Design — Monongalia County, WV

6. Attachment “C” AML and Related Project Experience Matrix
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