® gaiconsultants

transforming ideas into reality

December 15, 2010

Purchasing Division
2019 Washington Street, East
Charleston, West Virginia 25305

"RE: Expression of Inferest
Engineering Services Required for the
John’s Branch Coal Refuse Dam Design
DEP15214

Gentlemen:

GAl Consultants, Inc. (GAI) welcomes the opportunity to submit our proposal in response to
your Request for Expression of Interest DEP15214 to provide professional engineering services.
These services will result in the development of mapping, engineering drawings, contract
specifications, and other contract documents required for John’s Branch Coal Refuse Dam
Design project in Wyoming County, West Virginia.

) GAl is exceptionally well qualified to provide the State with the above referenced services
offered at the most favorable terms, from both a technical and cost standpoint. The work under
this contract will be performed in our Charleston, West Virginia office. The Charleston office
has provided the State with quality engineering services for the abatement of problems
arising from abandoned mine lands since opening in 1985. We have served the State on
previous West Virginia Department of Environmental Protection — Abandoned Mine Land
(WVDEP-AML) open-end contracts and other contracts from 1986 to the present. As a result of
this long-term experience, GAl can provide the required expertise, continuity and conformance
to program guidelines established by the WVDEP-AML.

GAIl welcomes you to visit our facilities located at 500 Summers Street, 3" Floor, Charleston,
West Virginia 25301.

GAl has:

» on staff four West Virginia registered civil and mining engineers who will review, stamp, and
sign all work and contract documents.

* available staff of civil and mining engineers, CADD operators, surveyors, geologists, and
biologists with extensive experience in reclamation engineering, hydrology, and geology;
and

» extensive experience in surface and underground coal mining, environmental, ecological
principles, stream restoration and mitigation, and contract administration. S IYED
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In summary, GAIl will provide the most favorable terms as a result of;

= Exceptional qualifications/previous 20 years of in-state AML experience,

= Local, Charleston presence with excellent access‘to the project site and AML. offices, and
» Efficient and experienced personnel.

We look forward to continuing our relationship with WVDEP-AML.

Sincerely,
GAl Consultants, Inc.

Charles F. Straley, P.E.
Engineering Manager

Enclosure
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EXPRESSION OF INTEREST
ENGINEERING SERVICES REQUIRED
FOR THE
JOHN’S BRANCH COAL REFUSE DAM DESIGN
WYOMING COUNTY, WEST VIRGINIA
DEP15214

Issuing Office:
West Virginia Department of Environmental Protection
Office of Abandoned Mine Lands and Reclamation

601 57" Street, S.E.
Charleston, West Virginia 25304

By:
GAl Consultahts, Inc.

500 Summers Street, 3 Floor
Charleston, West Virginia 256301

(304) 926-8100

Project E101392.00

December 15, 2010
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State of West Virginia
Depariment of Administration
Purchasing Division

2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

RFQ COPY
TYPE NAME/ADDRESS HERE

GAI Consultants, Inc.
300 Summers Street, 3rd Floor
Charleston, WV 25301

Request fdr
Quotation

DEP15214

CHUCK BOWMAN

306-558~2157

ENVIRONMENTAL PROTECTION

DEPARTMENT OF

OFFICE OF AMLE&R

601 57TH STREET SE

CHARLESTON, WV
25304

304-926-0499

11/10/2010

BID OPENING DATE.

12/15/2019

BID OPENING TIME 01:30PM

0001

JB 906-29
1

ATTACHED SPECIFICATIONS.

WITHOUT FURTHER ORDER.

JOHN'S BRANCH COAL REFUSE DAM DESIGN

EXPRESSION OF INTEREST

THE WEST VIRGINIA PURCHASING DIVISION,  FOR THE AGENCY,
THE WEST VIRGINIAl DEPARTMENT OF ENVIRONMENTAL
PROTECTION, (IS SOLICIT|ING EXPRESSIONS |[OF INTEREST FOR
PROFESSIONAL| ENGINEERING DESIGN SERVICES AND
CONSTRUCTION| MONITORING SERVICES AT THE JOHN'S BRANCH
COAL REFUSE DAM (KOPPERSTON) PROJECT IN WYOMING COUNTY,
WEST VIRGINIA PER| THE FOLLIOWING BID REQUIREMENTS AND

BANKRUPTCY: | IN THE EVENT THE VENDOR/CONTRACTOR FILES
FOR BANKRUPTCY PROTECT|ION, THE STATE MAY DEEM THIS
CONTRACT NUL|L AND| VOID;, AND TERMINATE [SUCH CONTRACT

TELEPHUNE

OATE 12/15/2010

304.926.8100

TITLE

Engineering Manager v

5-1260999

WHEN RESPONDING TO BFO. INSERT NAME AND ADDRESS IN SPACE ABOVE LABELED 'VENDOR'

ADDRESS CHANGES TO BE NOTED ABOVE
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AML and RELATED PROJECT EXPERIENCE MATRIX

PRIMARY STAFF
PARTICIPATION/

CAPACITY

Ll ¥/

Management
Professional

P=

PROJECT EXPERIENCE REQUIREMENTS
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Additional |
Info
Provided in

Section(s)

Exp. Basis
C=Corp.

P=Personnel
"

C/P
C/P
C/P

PROJECT

Mulberry Fork Landslide
Beckley Subsidence

Courtright Highwall

* List whether project experience is corporate or personnel based or both

** Use this area to provide specific sections or pages if needed for reference

*** List Primary Design personnel and their functional capacity for the projects listed



EXPRESSION OF INTEREST 1

INTRODUCTION

GAI Consultants, Inc., (GAl) proposes to provide engineering services to the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation
(WVDEP - AML). These services will result in the development of mapping, engineering
drawings, contract specifications, and other contract documents as may be required for the
letting of construction project for the John’s Branch Refuse Dam Design project. The project
includes creating diversion channels, ditches, culverts, and/or under drains to transport
drainage; reclaim/re-grade refuse pile; and re-vegetate all areas disturbed during construction.

This Expression of Interest is formatted in a clear, concise manner with the briefest description
as possible conveying our expertise and knowledge. All components of the proposal follow in
narrative and highlighted sections and as outlined in the AML Consultant Confidential
Qualification Questionnaire (CCQQ).

The highlighted sections following are:

» Bidders Experience

= Subcontractors Discussion on:
- Surveying and Mapping
- Subsurface Investigation
- Laboratory Services

= Design Engineering and Contract Document Preparation

» Qualifications of Personnel

» Corporate Specialized Experience and Demonstrated Experience
» Management Plan and Location of Facilities

GAl's Charleston, West Virginia office is exceptionally well qualified to provide the State with the
above referenced services. GAl's Charleston office has a staff of Four Professional
Engineers, One Professional Surveyor, and a team of geologists/hydrologists, environmental
scientists, biologists, technicians, CADD operators, word processor operators, secretaries, and
draftspersons. GAl's Charleston office has served the WVDEP on previous AML open-end and
other contracts from 1986 to the present as well as several other pre-1986 AML projects. These
projects include:

= Coal refuse pile reclamation,

»  Coal refuse reprocessing evaluations,

= Stream Restoration,

» Acid mine drainage (AMD) evaluation and treatment,
» Landslide investigations and repair,

= Demolition plans,

~  Mine portal reclamation,

* Burning coal refuse piles, coal seams and underground mines,
= Subsidence investigations and stabilization plans,

»  Wetlands replacement and development,

= Environmental liability assessments,

transfarming Ideas Into realltyy

‘,. gai consultants



EXPRESSION OF INTEREST 2

= Water quality surveys and feasibility reports,
= Water supply system reviews, and
»  Water supply system designs.

GAl also provides engineering services to the mining industry including:

Stream Restoration,

Design of coal refuse disposal piles including impoundment structures,

Hydrologic/hydraulic design of erosion and sediment control devices,

Soil analysis and revegetation plans,

Coal refuse reprocessing evaluations including mining and reclamation plans,

Construction monitoring services,

Design of excess overburden disposal fills, both conventional and durable rock fills,

Detailed reclamation plans,

Detailed subsurface/geotechnical investigations for foundation, subsidence, slope stability,

and reserve analysis,

Mine closure plans/post-reclamation land use,

» Permitting for deep and surface mine applications, NPDES, U.S. Army Corps of Engineers
Section 404 permits, West Virginia Public Lands permits, air pollution control permits, etc.,

= Probabie hydrologic consequences (PHC) statement preparation,

* Reclamation/environmental liability assessments in conjunction with property transfers, and

» Subsidence control plans.

As a result of this experience, GAl will provide the required expertise to complete reclamation
projects in a timely, economical, and efficient manner and will not require any subconsultants to
be utilized on this project. Our direct knowledge of the AML program guidelines and personnel
will also benefit the State.

GAl will perform the work under this contract in our Charleston, West Virginia office.

transforming Ideag Into realityy
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EXPRESSION OF INTEREST 3

BIDDER EXPERIENCE

GAI Consultants, Inc. provides consulting services in geotechnical engineering, civil
engineering, environmental engineering, mining-related design engineering, geology,
hydrogeology, nvironmental science, economics, transportation systems and land-use planning,
urban and site engineeting, structural engineering, engineering mechanics, agronomy,
anthropology and archaeology, and various related professional disciplines. The firm has
experienced steady growth in both size and capabilities; and for the past fifteen years has been
rated among the top 200 engineering and environmental firms in the nation by Engineering
News Record (ENR).

GAI Consultants, Inc., is a full service civil, environmental and mining engineering firm
headquartered in suburban Pittsburgh, Pennsylvania, with offices in Charleston, West Virginia;
Philadelphia, Pennsylvania; Ft. Wayne, Indiana; Orlando and Jacksonville, Florida; Cincinnati,
Ohio; and Richmond, Virginia. Established in 1958, GAIl and its subsidiaries comprise an
organization of over 700 engineers, scientists, and support personnel. With our in-house soils
laboratories, surveying services and competent staff of professionals, GAl offers a
comprehensive approach to engineering problems requiring a wide range of interdisciplinary
skills. In the past 40+ years, we have designed and monitored the construction of numerous
facilities and have conducted thousands of related geotechnical and hydrological investigations,
many of which involved reclamation of abandoned mine lands. By successfully completing so
many reclamation projects, GAl has obtained “expertise” status on an international basis for
many type projects. For example, GAl recently completed a very large investigation into
delineating the extent of the world's largest mine fire in the country of India. GAIl was selected
for the country of India mine fire project based upon qualifications only.

GAl's Charleston, West Virginia office opened in 1985. Since opening, our Charleston office
has experienced steady growth. Currently, the Charleston office has four registered
professional engineers and other experienced disciplines on staff. Clients served by the
Charleston office include mining and industrial companies; federal, state, and local
governmental agencies; engineers and architects; and private developers.

GAl has successfully served the WVDEP on previous AML contracts from 1986 to the present.
We propose to utilize most of the same Charleston and Pittsburgh staff. See attached CCQQ.

Surveying and Mapping

To provide cost efficient and timely services for this contract, surveying services will be
conducted by GAl's in-house surveyors. GAI routinely performs the following types of surveys
which are relevant to the work possibly associated with this project.

« Aerial mapping control surveys including horizontal and vertical control and reference
monuments, '

= Topographic and planimetric surveys,

s Construction surveys including work layout staking, establishment of baselines and cross
sections, profiles, etc.,

«  Construction quantity measurement surveys,

» Detailed as-built documentation surveys,

= Property surveys including both surface and mineral estates, and’

= Qil and gas surveying.
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EXPRESSION OF INTEREST 4

GAl presently operates up to three survey crews. GAIl has made a commitment to provide
timely surveying services.

GAl’s survey crew utilizes Nikon DTM-450 and Nikon DTM-550 Total Stations. This is
complimented by data collectors and Autocad workstations to generate plan views, profiles,
cross sections and other engineering drawings. These CAD-generated drawings can then be
utilized by GAl's CAD-drafting/design department for design.

All surveys conducted by GAI are completed under the supervision of a West Virginia licensed
land surveyor. Surveying will also be performed under the general direction of a West Virginia
registered professional engineer, the GAIl project engineer and project manager. All surveys
and mapping are completed to the standards as outlined by the National Map Standards, as
well as other applicable quality standards to include AML specifications.

Subsurface Investigation

Based upon the information provided in the Expression of Interest, GAl is not proposing the use
of any subsurface investigation subcontractor. If a subsurface exploration subcontractor is
required, we have relationships with several drilling firms to provide an economical and
available contractor to complete the project. Borrow area investigations will be conducted by
GAl personnel, as has been the case in past projects.

Laboratory Services

GAIl operates full-service soils and matetrials laboratories in our Philadelphia, Pennsylvania
office.

GAl has the capability to analyze natural materials such as soil and rock, manufactured
materials such as concrete and steel, and industrial waste materials. The soils and industrial
waste analysis capabilities include classification tests, moisture content, grain size analysis,
Atterberg limits, specific gravity, unit weight determinations, and chemical analyses. The
characteristic test capabilities include relative density equipment for sample particle sizes to 3
inches in diameter; apparatus for constant- and falling-head permeability measurements in both
horizontal and vertical directions, and for moisture-density relationships for both modified and
standard densities. The compressibility of materials can be determined in a 2.5-inch diameter,
one-dimensional consolidometer or a 2.5-inch diameter, one-dimensional Anteus
consolidometer with back pressure and pore pressure capability. Also, volumetric consolidation
can be determined isotropically or anisotropically. The strength parameters of soils and
industrial/coal waste materials can be determined by unconfined compression, direct shear, or
triaxial shear tests. The rock-testing capabilities include classification by visual inspections and
petrographic analysis, unconfined compression, direct shear, and triaxial shear tests. GAl also
maintains several nuclear densometer testing gauges to monitor field compaction.

Based upon the information provided in the Expression of interest, GAl is not proposing the use
of any other laboratory services.,
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EXPRESSION OF INTEREST 5

Design Engineering and Contract Document Preparation

GAl has extensive experience in design engineering and the preparation of contract documents
for AML reclamation and related projects. GAl prides itself in development of simple, yet
innovative, cost-efficient designs that are easily implemented in the field during construction.
Our experience gained on various types of West Virginia AML projects during the past 22 years
will ensure this quality engineering continues.

GAIl has prepared over 85 construction packages for WVDEP-AML since 1985. Other West
Virginia AML projects completed by GAl did not result in the preparation of construction
drawings such as water quality surveys and feasibility reports and landslide investigations
where it was determined that the problems were not mining related. GAl is completely familiar
with WVYDEP's guidelines for preparing construction drawings, technical specifications, and
supporting documents. We are able to draw on a large collection of typical construction details
contained within our computer aided drafting (CAD) library for the above types of AML projects.
GAl also has various master specifications which we are able to draw from to create project
specific specifications.

During the design engineering phase of our projects, GAl develops alternatives for the
reclamation program and schedules meetings with WVDEP-AML to review options and select a
mutually acceptable plan. We feel that this approach results in a more workable plan at an
ultimately lower cost. We also perform a constructability review of each construction package
by technical staff familiar with actual methods of construction. This review also expedites the
overall reclamation plan.

transforeing ldeas into realityy
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EXPRESSION OF INTEREST 6

QUALIFICATIONS OF PERSONNEL

GAl has a staff of over 700 technical support personnel. GAl's staff is particularly well suited to
investigate problems associated with abandoned mine lands. We propose to utilize a staff of
engineers (civil and mining}, geologists, biologists, surveyors, and CADD operators to conduct
the investigatory and design work backed by a group of management professionals.

Mr. Charles F. Straley, P.E., P.S. will serve as a Project Manager. Mr. Straley has managed
and participated in the design and development of reclamation plans and feasibility studies for
over 45 abandoned mine land projects for the WVDEP, Abandoned Mine Lands and
Reclamation Program. Mr. Straley has a complete understanding of WVDEP - AML guidelines,
specifications, and project expectations. He has a good working relationship with many of the
AML staff.

Mr. James A. Hemme, P.E., L.R.S. will serve as a Project Manager. Mr. Hemme has
participated in the design and development of reclamation plans and feasibility studies for over
five (5) abandoned mine land projects for the WVDEP, Abandoned Mine Lands and
Reclamation Program. Mr. Hemme has a complete understanding of WVDEP - AML guidelines,
specifications, and project expectations. He has a good working relationship with many of the
AML staff.

Mr. Joseph A. Prine, E.l. will serve as a Project Engineer. Mr. Prine has participated in the
design and development of reclamation plans and feasibility studies for three (3) abandoned
mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.

Prine has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations.

Mr. Patrick B. Brennan, E.l. will serve as a Project Engineer. Mr. Brennan has participated in
the design and development of reclamation plans and feasibility studies for two (2) abandoned
mine land projects for the WVDEP, Abandoned Mine Lands and Reclamation Program. Mr.
Young has a complete understanding of WVDEP - AML guidelines, specifications, and project
expectations. :

All have relevant direct experience with mine reclamation, grading/drainage, feasibility studies,
water study and design, stream restoration, and preparation of construction documents.

A team of staff engineers, geologists/hydrologists, environmental scientists, biologists,
technicians, CADD operators, word processor operators, secretaries, and draftspersons will
provide the expertise and manpower to complete the project. For special needs we can call on
planners, land use specialists, natural resource specialists, soil scientists, archaeologists,
architectural historians, and structural and material engineers.

vransfarming [deas into reatityy
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EXPRESSION OF INTEREST 7

CORPORATE SPECIALIZED EXPERIENCE
AND DEMONSTRATED ABILITIES

GAIl has provided a wide variety of services to governmental agencies related to the reclamation
of AML problems. GAI has served the WVDEP on open-end and other contracts from 1986 to
the present. We have also completed numerous projects for the Office of Surface Mining,
Reclamation and Enforcement (OSMRE) and AML programs in Pennsylvania, Chio, Maryland,
and Virginia.
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EXPRESSION OF INTEREST 8

MANAGEMENT PLAN & LOCATION OF FACILITIES

Management Plan

GAl's proposed project management plan is presented on Figure 1. The work will be performed
in GAl's Charleston, West Virginia Office which will allow ready access to the project area.
Assistance, if and when needed will be provided by staff located in the Pittsburgh, Pennsylvania
office of GAI. GAl's Charleston location is also convenient with respect to the WVDEP's
Charleston location.

GAl's professional, technical and support staff have extensive experience on AML and related
design projects and are extremely well qualified to serve the WVDEP on this contract. GAI
stands ready to commit the personnel and resources required to complete the project in a
timely, technically sound and cost efficient manner.

Project Management will be provided by Mr. Charles F. Straley, P.E., P.S. or Mr. James A.
Hemme, P.E., L.R.S. as shown in Figure 1. Mr. Straley will be responsible for the day to day
management and performance of the project. He will review the work directive and prepare the
scope of work and cost proposal. A written proposal including a detailed cost estimate
{(manhours and expenses associated with the project) will then be prepared and submitted to
the WVDERP for their review. Upon WVDEP's approval of the proposal, the Project Manager will
arrange for the start of the work. Included will be project staffing, arrangement and detailing of
the scope of services to be provided by GAl, and review of project budget and schedule. The
Project Manager will generally supervise the work in progress and review work products at
intermediate points and finally prior to submittal to the WVDEP and will be responsible for
maintaining liaison with the WVDEP Project Manager including project status reports, as
required.

Day-to-day project activities will be performed under the direction of the Project Manager by one
of the Project Engineers (Messrs. Joseph A. Prine, E.l. and Patrick B. Brennan, E.l.) as
shown in Figure 1. They will be responsible for guidance of the GAI staff. Their main activities
will include development of detailed step-by-step project work plans to ensure the project
activities are completed on-budget and on-time, review of the work products at intermediate
points and at project completion, providing guidance and direction to project staff, as well as
engineering and design work.

GAl's large experienced staff permits us to respond quickly, provides flexibility, and permits high
level input to the project's staff from in house experts. However, our method of staffing projects,
as evidenced by our performance on prior projects for WVDEP-AML, is to assign a small team
with total responsibility for completion of the work to the client’s satisfaction and budget. Where
necessary the team can draw on the expertise available within GAl's large staff.

Project Budget Control

The Project Manager will be responsible for monitoring the project budget. GAl's staff submits
time sheets on a weekly basis. All charges including labor hours and other project expenses to
a particular project are compiled in our data center and are distributed to the Project Manager
by Wednesday of the following week. In this manner, we can keep close track of our project
costs,

transforming 1deas Inta reafityy
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Schedule Control

Direct responsibility for schedule control lies with the Project Manager. Initially, the Project
Manager will review the work directive schedule requirements to see if they can be complied
with given the anticipated scope of work. As the project progresses, the Project Manager will
monitor progress and compare it with the established schedule on a weekly basis. In this
manner, the Project Manager can make staff adjustments to maintain the project schedule. If
circumstances develop that make it impossible to maintain the project schedule, the Project
Manager will contact the WVDEP Project Manager to develop a mutually acceptable adjustment
to the schedule. '

Location of Facilities
GAl proposes to complete work under this contract in our Charleston, West Virginia office.

We feal that our close proximity to the WVDEP's Charleston office and the project area will allow
- the project to be completed in a timely, efficient manner.

transforming ideas Into realityy
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ABANDONED MINE LAND PROJECTS
WEST VIRGINIA DIVISION OF ENVIRONMENTAL PROTECTION

E100281.00

Erbacon CR9 Webster County WL Feasibility Study (ID#376)

Webster County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity, and summarizing the findings in a report.

E091306.01

Kanawha Rambling Hills Water Study

County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.02

Davis Creek Water Study

Kanawha County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.03

Coalburg Water Study

Kanawha County, West Virginia ,

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E091306.04

Wallace 353 Water Study

Harrison and Wetzel Counties, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.
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E080354.02

Wolfpen (McBurney) Landslide

Kanawha County, West Virginia

The scope of work involves stabilizing a slope, providing seals for collapsed portals, and
providing controlled drainage. Construction plans and technical specmcatlons were
developed.

E08054.01

Heizer Creek {Lett-Zitselberger) Drainage

Putnam County, West Virginia

The scope of work involves stabilizing a slope, prowdlng seals for collapsed portals, and
providing control!ed dralnage Construction plans and technical specifications were
developed

E070607.00

-Hominy Creek Area Waterline Extension Feasibility Study

Nicholas County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

E060330.10

Logan {Marcum) Drainage Emergency Project

Logan County, West Virginia

The scope of work involves emergency evaluation and investigation to develop a method
to collect and discharge the seepage from the coal seam and conveyance to a
downstream drainage system Construction plans and specifi catlons were developed

E060185.10

Bud/Alpoca Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and govemment officials;
collecting and analyzing surface and private water supply samples; researching water =~
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

EOC60184.10

Nuriva/Maben Waterline Extension Feasibility Study

Wyoming County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculatlng the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.
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2004-134-10

War (Dash) Impoundment

McDowell County, West Virginia _

The scope of work included providing aerial mapping and ground survey for verification of
two sites consisting of a small impoundment, several mine portals, and coal refuse
disposal. In addition, stability analyses were performed on various scenarios for the
elimination of the impoundment including subsurface investigation.

2003-485-10

Whites Run Highwall and Portal

Randolph County, West Virginia

The scope of work consist of préparing construction documents for the reclamation of
6,000 linear feet of highwall, three deep mine portals, a coal refuse spoil area, and
treatment of acid mine drainage (AMD). The treatment of the AMD will utilize passive
treatment techniques. The project also includes re-establishment of a stream by natural
stream techniques.

2003-439-10

Helen Portals

Raleigh County, West Virginia

The scope of work included the preparation of construction documents for four sites,
consisting of abandoned mine portals, unstable refuse piles, small impoundment, and
demolition of a mining related structure. The project also included re-establishing a
stream by natural stream technigues.

2003-174-10

Ned’s Branch Impoundment {(Phase II)

Mingo County, West Virginia

The scope of work included this preparation of construction documents for reclamation of
the failed impoundment. The scope of work included regrading of refuse, eliminating
impoundment capability, sealing of mine portals, stream restoration, highway relocation
and construction management services for the above activities.

2003-154-10

Bearwallow Branch Refuse Pile

McDowell County, West Virginia ‘

The scope of work included the preparation of construction documents for reclamation of
seven sites. The various sites consist of unstable refuse piles, abandoned mine portals,
small impoundments, and miscellaneous structures.

2002-282-10
Community of Preston - State Route 72 Waterllne

" Preston County, West Virginia

The scope of work included the preparation of construction documents for a water
transmission line. The total length of waterline is approximately 1.1 miles.
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96-554-25

Water Feasibility Study, Glen Rogers Study Area

Wyoming County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.

96-554-24

Rt. 20 / Gould Community Waterline Extension Feasibility Study

Upshur County, West Virginia

The scope of work included interviewing local residents and government officials;
collecting and analyzing surface and private water supply samples; researching water
quality records; designing and costing remedial measures; calculating the percentage of
wells that had been degraded by mining activity; and summarizing the findings in a report.

96-554-23

Water Feasibility Study, Elkins/Buckhannon Study Area

Upshur County, West Virginia

Work included interviewing local residents and government officials; collecting and
analyzing surface and private water supply samples; researching water quality records;
designing and costing remedial measures; calculating the percentage of wells that had
been degraded by mining activity; and summarizing the investigation in a report.

96-554-22

Laurel Creek Subdivision Suhsidence

Raleigh County, West Virginia

Preparation of construction documents for the Laurel Creek Subdivision Subsidence
project in Beckley, West Virginia. F’l‘O]th involved subsurface investigation (including

- borehole camera work); sampling of mine water; injection plan layout for grouting under

over 40 residences; surface water drainage structure, preparation of technical
specifications, drawings, and engineer's cost estimate; and pammpatton in pre-bid and
pre-construction meetings.

96-554-21

Superior (PocaLand) Complex

McDowell County, West Virginia

The assessment included a site reconnaissance, asbestos observations and sample
analysis, lead-based paint observations and analysis, and limited surficial soil sample
analysis. The assessment was concluded in a report to aid in evaluating the existing
subsurface soil quality in the area to better understand the costs involved during
reclamation efforts.



Project No.:

Title:
Location:
Tasks:

Project No.:

‘Title;
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

Project No.:

Title:
Location:
Tasks:

AML PROJECTS
Page 9

the distribution system is 96,000 gallon water storage. The total Iength of waterline is
approximately 7.5 miles.

96-554-13

Camp Run AMD

Barbour County, West Virginia

The scope of work included the preparation of construction documents for two sites. The
sites consisted of ten to fifteen mine portals and mine drainage seep locations, one pond
(to be drained), concrete tramway abutments (and debris), coal refuse, and various areas
of saturated soil from mine drainage (one of which is sliding).

96-554-12

Mahan Tipple and Refuse Maintenance

Fayette County, West Virginia

The scope of work included the preparation of construction documents for the repair of a
sliding reclaimed coal refuse pile. The project consisted of installing a rock toe buttress
and drainage channels : :

96-554-11

Johnsons Knob

Fayette County, West Virginia

The scope of work included the preparation of construction documents for four sites. The
sites consisted of five coal refuse piles totaling approximately twenty acres, numerous
mine openings (consisting of auger hole and portals, both collapsed and open), six old
mine buildings, possible AMD, and various mine related debris (including two old
conveyors and a collapsed tipple).

96-554-10

Carolina Refuse

Marion County, West Virginia

The project consisted of two sites. The sites consisted of a refuse pile totaling
approximately three acres, various non-mine related debrss and two concrete mine shafts
W|th some various debrls :

96-554-09

Omega Mine Complex Project

Monongalia County, West Virginia

The project involved writing a final report to the Electnc Power Research Institute to
include a comparison of the pre- and post-injection water quality data, the results of a
post-construction benthic survey, and the results of an analysis of data from injection
operations.

96-554-08

Omega Mine Complex Completion

Monongalia County, West Virginia

The scope of work included the preparation of construction documents for a booster
station upgrade as part of the Omega Mine Complex project. Hydraulic analyses were
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96-554-01

Majesty Mine Complex

Barbour County, West Virginia

Preparation of construction documents for the reclamation of the Majesty Mine Complex.
The Majesty Mine Complex was an abandoned mine site which included old mine
structures, open mine portals, unreclaimed refuse piles and an extensive highwall,
existing wetlands and ponds, and numerous seeps producing acid mine drainage (AMD).

93-198-25

Phase Il Water Feasibility Study, Washington Helghts to Jeffrey Study Area

Boone County, West Virginia

Phase Il water feasibility study for private water supplies in the Washington Heights to
Jeffrey Study Area in Boone County, West Virginia. Work included interviewing local
residents and government officials; collecting and analyzing surface and private water
supply samples; researching water quality records; designing and costing remedial
measures; calculating the percentage of wells that had been degraded by mining activity,
and summarizing the findings in a report. Work was completed on a “fast track” schedule.

93-198-24

Evaluation of Construction Documents, Gauley River Water Line Extension

Fayette and Nicholas Counties, West Virginia

Evaluation of construction documents for the Gauley River Water Line Extension, to be
funded by AML. Evaluation included a review of technical specifications and drawings; -
evaluation of hydraulics; completion of letter summarizing the evaluatlon and meetings to
discuss the evaluation.

93-198-23

Evaluation of Construction Documents, Heizer/Manila Creek

Water Line Extension

Putnam County, West Virginia

Evaluation of construction documents for the Heizer/Manila Creek Water Line Extension,
to be funded by AML. Evaluation included a review of technical specifications and
drawings; evaluation of hydraulics; completion of letter summanzmg the evaluation; and
meetlngs to discuss the evaluation.

93-198-22

Owings Mine Complex

Harrison County, West Virginia

(N Evaluation of water guality and potential passive AMD treatment system design at
the Owings Mine Complex Site. Project included identification of monitoring points
(streams and AMD discharges); sampling and analysis of monitoring points for a 3-
month period; preparation of a report summarizing the findings; and conceptual
design of passive AMD treatment system including costs.

@ Preparation of constructlon documents including subsurface investigation;
surveying; refuse processmg evaluation; grading and drainage design for four
refuse piles and various other refuse areas; design of seals for eighteen mine
portals; and preparation of technical specifications, drawings, and engineer's cost
estimate.
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93-198-15 ,

Glen Morgan Subsidence

Raleigh County, West Virginia

Preparation of construction documents for the Glen Morgan Subsidence project near
Beckley, West Virginia. Project included subsurface investigation (including borehole
camera work); base mapping development; sampling of mine water; injection plan layout
for grouting under one residence; preparation of technical specifications, drawings, and
engineer's cost estimate; and participation in pre-bid and pre-construction meetings.
Estimated construction cost was approximately $164,000.

93-198-14

Harris AMD

Harrison County, West Virginia

Preparation of construction documents for the Harris AMD site in Harrison County, West
Virginia. Project included subsurface investigation; surveying; sampling of mine
discharges; design of channels, wet seals, and drain pipes; preparation of technical
specifications, drawings and engineer's cost estimate; and participation in pre-bid and pre-
construction meetings. Bid construction cost was approximately $65,000.

93-198-13 _
Lefthand Fork (See) Burning Refuse
Logan County, West Virginia

'Preparation of construction documents for Lefthand Fork (See) Burning Refuse project.

Project included subsurface investigation including temperature probe readings;
surveying; refuse processing evaluation; grading and drainage design for regrading of
refuse pile; delineation of burning refuse areas; design of excess material disposal site;
completion of IBR for relocating existing bonded haul road; preparation of technical
specifications, drawings, and engineer's cost estimate; and participation in pre-bid and
pre-construction meetings. Bid construction cost was approximately $940,000.

93-198-12

Madison Street/Fairview Route 218 Portals

Marion County, West Virginia

Work performed on this project was an extension of activities as described on Project No.
88-460-21.

93-198-11

Summerlee Refuse - Post Construction Water Quality

Fayette County, West Virginia

Water sample collection, analysis, and evaluation at the reclaimed Summerlee Refuse
site. Findings were summarized in a report.

93-198-10

Cow Creek - Sarah Ann Water Supply Extension Project

L.ogan County, West Virginia

Preparation of construction documents for the Cow Creek - Sarah Ann Water Supply
Extension project in Logan County, West Virginia. Project included subsurface
investigation; design of three water tanks, three booster stations, one master meter
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93-198-05

Phase | Water Feasibility Study, Reynoldsville, Wallace,

& Clarksburg Study Area

Harrison County, West Virginia

Phase | water feasibility study of the Reynoldsville, Wallace, & Clarksburg Study Area in
Harrison County, West Virginia to evaluate the potential for pre-1977 mining activity to
have degraded the water supplies of residents. Work included interviews, record
searches, field reconnaissance, and preparation of remedial action cost estimates. A
report summarizing the findings was submitted.

93-198-04

Phase | Water Feasibility Study, Weaver-Junior Study Area

Randolph and Upshur Counties, West Virginia

Phase | water feasibility study of the Weaver-Junior Study Area in Randolph and Upshur
Counties, West Virginia to evaluate the potential for pre-1977 mining activity to have
degraded the water supplies of residents. Work included interviews, record searches,
field reconnaissance, and preparation of remedial actlon cost estimates. A report
summarizing the fi ndlngs was submltted '

‘93 198-03

Phase | Water Fea5|b|I|ty Study, Matheny Hill Study Area

Harrison County, West Virginia '

Phase | water feasibility study of the Matheny Hill Study Area in Harrison County, West
Virginia to evaluate the potential for pre-1977 mining activity to have degraded the water
supplies of residents. Work included interviews, record searches, field reconnaissance,

_and preparation of remedial action cost estimates. A report summarizing the findings was

submitted.

93-198-02 '

Duncan Hill Subsidence No. 2

Harrison County, West Virginia o

Completed subsidence evaluation |nvest|gat|on at the Duncan Hill Subsidence No. 2
project site in Clarksburg, West Virginia. Work: included subsurface investigation;
mapping development; surveying; records review; water sampling; and preparation of a

" report summarizing the findings. The report did not recommend stabilization for the

structures in the project area, due to a lack of evidence that subsidence was causing
problems.

93-198-01

Urso Subsidence

Fairmont, West Virginia

Field reconnaissance, resident interviewers, videotape surveys of existing conditions,
subsurface investigation, surveying, and subsequent evaluation to determine if mine
subsidence was affecting structures within a several block area of Fairmont. Ultimately,
stabilization program was limited to 5.4 acre area with approximately 28 residences and
businesses. Construction documents, including drawings, technical specifications, and
engineer's cost estimate were prepared. Proposed consfruction included approximately
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88-460-20

Summerlee Refuse Project

Fayette County, West Virginia

Preparation of construction documents for the Summeriee Refuse pile project. Project
included subsurface investigation; surveying; water quality sampling; grading and
drainage design for regrading and revegetation of 60 acre refuse pile, 2 impoundments,
and 2 ponds; preparation of technical specifications, drawings, and engineer's cost
estimate; and participation in pre-bid and pre-construction meetings.

88-460-19 _

Putnam County Phase | Water Studies

Two communities in Putnam County, West Virginia

Preliminary investigation of the Manila Creek and Heizer Creek areas of Putnam County
to determine the possibility of pre-1877 mining activity degrading water supplies. Study
included review of historical mining records, geological data, and resident interviews to
assess possible impacts. Report prepared documenting findings and a cost estimate for
extending public water supply system.

88-460-18

Boone County Phase | Water Studies

Various communities in Boone County, West Virginia

Preliminary investigation of the Greenview/Big Branch, Ramage/Six Mile Creek,
Secoal/Jeffrey/Obes Branch, Hewett Creek/Missouri Fork, and Meadowfork communities
of Boone County to determine the possibility of pre-1977 mining activity degrading water
supplies. Study included review of historical mining records, geological data, and resident
interviews to assess possible impacts. Reports prepared documentlng findings and cost
estimates for extendmg public water supply systems

88-460-17

Duncan Hill Subsidence

Clarksburg, West Virginia

Field reconnaissance, resident interviews, videotape surveys of existing conditions,
subsurface investigation, borehole video camera surveys, and surveying to determine
whether subsidence was affecting numerous homes, water tank, and YMCA over a 16
acre area. Development of report documenting that damages to water tank and YMCA
were not subsidence related. Preparation of stablllzatuon plan mcludlng plans,
specifications, etc. for residential area.

88-460-16

Phase Il Logan Water Feasibility Study

Logan County, West Virginia

Investigation to determine the percentage of residents in the Cow Creek, Crooked Creek
and Upper Rum Creek communities whose ground water supplies had been degraded by
pre-1977 mining activity. Field reconnaissance, mine map and mine permit records
search, interviews, water sampllng and analysis, and classification via plper diagrams
were conducted.
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88-460-08

Bear Run Refuse

Gilmer County, West Virginia

Field reconnaissance to establish project limits, develop reclamation options, and collect
water quality information to design a wetlands reclamation project. Subsurface
investigation, surveying, and development of aerial mapping for 160 acres were
conducted. Plans, specifications, cost estimate, reprocessing evaluation and report, and
permit application assistance to develop reclamation plan for 13 former coal refuse
disposal ponds/impoundments and 3 refuse piles were completed Plan included
developing and enhancing wetlands.

88-460-07

Beaver Creek Waterline Extension

Barbour and Randolph Counties, West Virginia

The project included design of a 1.5 mile, 6-inch diameter water line extension including
fire hydrants, stream crossings, and service to 13 residents. Preparation of plans,
specaf ications, cost estimate, and supportlng documents were completed.

88- 460 06

Charleston {Ratcliffe) Landslide

Kanawha County, West Virginia

The project included subsurface investigation; research of mine mapping; and
determination if the slide was due to mining.

88-460-05

Garrison Complex

Garrison, Boone County, West Virginia ‘ '

Subsurface investigation, surveying, and design for the removal of a railroad embankment
posing a water impounding hazard were conducted. Project also included several mine
entries and surface water runoff control channels. Plans, specifications, cost estumate
and supporting documents were prepared.

88-460-04 ,

Cassity Fork Water Supply Extension

Randoliph .County, West Virginia ' '

The project consisted of a water study to document existing water quality and impacts due
to mining, subsurface investigations, surveying, and design of an 8-mile waterline
extension including booster station, reservoir, pressure reducing valves, and provision for
fire flow. Preparation of plans, specifications, cost estimate and supporting documents,
and a review of contractor submittals during construction were conducted.

88-460-03

Mulberry Fork (Stover) Landslide

Fayette County, West Virginia

The project included subsurface investigation and design of corrective measures for a
landslide.
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Project No.:  86-181-19

Title: Minden Mine Fire
Location: Minden, West Virginia
Tasks: The project included subsurface investigation to determine source and extent of

underground fire.
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86-181-10

Omar Refuse Piles

Logan County, West Virginia

The project included subsurface investigation and development of specifications and
construction drawings for remedial work on regrading 5 refuse piles with over 330,000
cubic yards of earthwork, and sealing 6 mine portals and a large vertical shaft.

86-181-09

Mt. Hope (Sawyer) Subsidence

Fayette County, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and topographic mapping for remedial work on mine
subsidence affecting 1 home.

86-181-08

Morgantown Airport Drainage

Morgantown, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work on mine
subsidence effecting a day care center and an airport access road, and for closure of 4
mine portals helow the end of a runway.

86-181-07

Logan Drainage Project

Logan, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings, and some topographic mapping for remedial work on 4 mine
portals, a mine seep, and 400 feet of abandoned conveyor with its headhouse and loadout
platform.

86-181-06

Huffman Street Subsidence

Fairmont, West Virginia

The project included subsurface investigation and development of construction
specifications and drawings for remedial work on mine subsidence affecting 20 homes.

86-181-05

Switzer/Adams/Robinson Drainage

Logan County, West Virginia

The project included subsurface investigation and development of construction
specifications, drawings, and topographic mapping for remedial work on 3 mine portals,
including the design of an energy dissipator with associated piping under railroad and
state highway.
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85-289

Hurricane Fork/Five-Mile Fork Burning Coal Seams

Kanawha County, West Virginia

The project included subsurface investigation and development of costs which would be
associated with extinguishment.

84-192

Duck Creek Landslide

Gilmer County, West Virginia

The project included subsurface investigation, development of construction specifications
and drawings, and construction monitoring for remedial work on a landslide resulting from
uncompacted strip bench spoils. ‘
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RFQ No. DEP15214

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

Waest Virginia Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the state or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is & debtor and the debt owned is an amount greater than cne thousand dollars in the
aggregate

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fing, tax or other amount of money owed to the state or any of its
political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’' compensation
premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its
political subdivisions, including any interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, Limited Liability Company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision” means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related party” means a party, whether an individual, corporation, partnership,
association, limited liability company or any other form or business association or other entity whatsoever, related to any
vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of the total contract amount.

. EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant

to chapter eleven of this code, warkers’ compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
default of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: _GAIl Consultanig; Inc. ' 7 a——

/
Authorized Signhature: Date: November 30, 2010
State of _West Virginia
County of _Kanawha , to-wit:
Taken, subscribed, and sworn to befere me this 15 day of December , 2010 .
My Commission expires October 28 , 2012, %
AFFIX SEAL HERE NOTORY PUBLIC @M ﬂ /)(-r( S
NNV\U\U\U\\A\-!\V\\Ammwai;;:l\el\;ir\gﬁEmArmmmW\’;
NOTARY PUBLIG H
A\ STATE OF WESTVIRGINIA
| CAROL A, MOORE 2
PO, Box 4564 H
R & Chartaston, WV 25364 g
Bty Gommlesion Explics Oct. 26, 2012 ¢ Purchasing Affidavit (Revised 12/15/09)



