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November 19, 2010

Environmental Protection Department of
Office of AML&R

601 57™ Street, SH

Charleston, WV 25304

c/o Department of Administration
Purchasing Division

Attention: Chuck Bowman

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

RE: Expression of Interest
Buyer: CB-23; Req. #DEP 15217
Clarksburg (Lyons) LS Design
Harrison County, WV

Dear Mr. Bowman:

Hornor Brothers Engineers is pleased to provide this response to your REQ for professional
engineering services for the referenced project. Attached are one original, one convenience copy and
one copy on a CD. Hornor Brothers Engineers is a full service civil engineering and survey firm that
has been in continual business for over 100 years. Our firm is experienced in designs for site
development, grading and drainage which are the key elements of this project.

In September 2008 we completed the design and participated in the pre-construction
conference for the Stanley Subsidence i AML Enhancement project in Harrison County for which we
were the designers of record. Construction was successfully completed in the fail of 2009, We
worked closely on that project with personnel from the AML office in Philippi, as well as Danny Pritt
in Charleston, We are interested in expanding our practice into more of the AML reclamation
projects, especially those near our office in Clarksburg. The referenced project is located within six
miles of our office.

If there is a need for sub-surface investigation, we would propose to use NGE, formerly known
as Novel Geo-Environmental, as our geotechnical subconsultant. They are well known to the AML
office, having performed geotechnical services on many projects throughout the state.
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If selected for the project, we would be able to begin work immediately. We appreciate your
consideration of our qualifications and look forward to the opportunity to work with the West Virginia
Department of Environmental Protection on this important project.

If you should have any questions about the information provided, please let me know.

Yours truly,

HORNOR BROTHERS ENGINEERS

Trey Hornor, P.E.
PRESIDENT

TH:jmw
Enclosure
File: 2010- Correspondence 1
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- GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

L Awards will be made In the best Interast of the State of West Virginia.
2. The State may accept or reject in part, or In whole, any bid.

3. Prior to any award, the apparent successful vendor must be properly registered with the Purchasing Division
and have paid the required $125 fee, _

4. Al services performad or goods delivered under State Purchase QOrder/Contracts are o be contihued for the
term of the Purchase Ordet/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available. In the event funds are not appropriated or otherwise available for these setvicas or goods
this Purchase Order/Contract becomas void and of no effect after June 30.

5. Payment may onjy be made after the delivery and acceptance of goods or services.

6. interest may be pald for late payment in accordance with the Wast Virginfa Code.

7. Vendor preference will be granted upon written request in accordance with the West Virginfa Code.

8. The State of West Virginla is exempt from federal and state taxes and will not pay or reimburse such taxes.

9. The Director of Purchasing may cance! any Purchase Ordet/Contract upon 30 days written notice to the seller.

10. The laws of the State of West Virginia and the Legislative Rules of the Purchasing Divislon shall govern the
purchasing process,

11. Any reference to automatic renewal is hereby deleted. The Contract may be renewed only upon mutual written
agreement of the parties. : '

12. BANKRUPTCY: In the event the vendor/contractor fles for bankruptey protection, the State may deem
this contract null and vold, and terminate such contract without further order.

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The Wast Virginla State Government HIPAA Business Associate
Addendum (BAA), approved by the Attorney General, is available online at www.state.wv.us/admin/purchase/vre/hipaa.htm
and Is hersby made part of the agreement. Provided that the Agency mests the definiion of a Cover Entity
{45 CFR §160.103) and will be disclosing Protected Health Information (45 CFR §160.103) to the vendor.

14, CONFIDENTIALITY: The vendor agrees that he or she will not disclosé to anyone, direcily or indirectly, any such
\Fersonally identifiable Information or other confidential information gained from the agency, unless the individual who Is
the subject of the information consents to the disclosure in wriling or the disclosure is made gursuant to the agency's
policies, Xrocedures. and rules. Vendor furiher agrees to comply with the Confidentiality Policies and Information
Secutity Accountabillity Requirements, set forth in hitp:/www. state wv.us/admin/purchase/privacy/noticeConfidentiality. pdf.

15. LICENSING: Vendors must be licensed and in good standing In accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited fo, the West Virginia Secretary
of State's Office, the West Virginia Tax Department, and the Wast Virginia Insurance Commission, The vendor must
provide sall necessarr releases fto obtain information to enable the director or spending unit to
verify that the vendor is licensed and In good standing with the above entities. . :

16. ANTITRUST: In submitting a bid to any agency for the State of West Virginia, the biddar offers and agrees that
if the bid Is accepted the bidder will convey, sell, assign of transfer to the State of Wast Virginia all rights, title and interest
In and %o all causes of action it may now or hereaftar acquire under the a@ntitrust laws of the United States and thie State of -
West Virginta for price fixing and/or unreasonable festraints of trade relating to the particular commoditiss or setvices
purchased or acqulred by the State of West Virginta. Such assignment shall be made and become efféctive at the time the
purchasing agency tenders the initial payment to the bidder, :

I certify that this bid is made without prior understanding, agreemant, or connaction with an‘/ corpotation, firm, limited
liability company, parthership, or person or entity submiting a bid for the sams material, supplies, aquipment of
services and Is in all respects fair and without collusion or Fraud. | further cerlify that | am authorized to sign
the certification on behaif of the bidder or this bid.

INSTRUCTIONS TO BIDDERS
1. Use the quotation forms pravided by the Purchasing Division. Complete all sections of the quotation form.

2. ltems offered must be in compliance with the specifications. Any deviation from the specifications must be clearly
indicated by the bidder. Alternates offered by the bidder as EQUAL to the speclfications must be claarly
defined. A bidder offeting an alternate should attach’ complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to specifications.

3. Unit prices shall prevail in case of discrepancy. All quotations are considered F.O.B. destination unless alternate
shipping terms are clearly identified in the quotation.

}4. All quotations must be dalivered by the biddsr to the office listed below prior o tha date and lime of the bid
opening. Fallure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 256305-0130

5, Communication during the solicitation, bld, evaluation or award petiods, except through the Purchasing Division,
Is strictly prohiblted (W.Va. C.S.R. §148-1-8.8). .

Rav. 12/16/09



Revised 9/09

Part 4

1.1

1.2

1.3

EXPRESSION OF INTEREST
Clarksburg (Lyons) LS
Requisition DEP15217

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
"State” is soliciting Expression(s) of Interest (EOI} for the West Virginia
Department of Environmenta! Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to provide
architectural/enginesring services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

Clarksburg (Lyons) LS:

Upgrade access road.

Excavate and regrade slide material to achieve a stable slope-.

Construct drainage channels and underdrains to carry water safely off-site. |
Cover ali disturbed areas with soil.

Condition and revégetate all disturbed areas.

Format: : \ '

All' responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Attachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment “C”. '



1.4

1.5

1.6

1.7

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:

hitp://www.state.wv.us/admin/purchase/newbul.htm.

Inquiries:
Additional information inquiries regarding this EQl must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral. The deadline for written inquiries is identified in the
Schedule of Events, Section 1.16. All inquiries of specification clarification must
be addressed to:

Chuck Bowman, Buyer Supervisor

Purchasing Division

P.0. Box 50130

Charleston, WV 25305-0130 -

Fax: (304) 558-4115

Email; charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’s bhehalf, is not permitted to make any
confact whatsoever with any member of the evaluation committee. Violation
may result in rejection of the EQIl. The State Buyer named above is the sole
contact for any and all inquiries after this EOl has been released,

Vendor Registration:

Firms participating in this process should complete and file a Vendor
Registration and Disclosure Statement (Form WV-1} and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior fo the issuance of an
actual contract.

Oral Statements and Commitments: ‘

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm's ‘representatives and
any State personnel are not binding. Only the information: issued in writing and
added to the Expression of Interest specifications file by an official written

addendum is binding.

Economy of Preparation:
EOl's should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOI.



1.8

1.9

Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm’s EQl's submittal should address projects that are
similar in scope to that of the EOl. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOl. (Proposals must be no more than
100 pages). ‘

Labeling of the Sectlons The response sections should be iabeled for ease of
evaluation.

Submission:

1.9.1  State law requires that the original expression shall be submitted to the
Purchasing Division. Al copies to the Purchasing Division must be submitted
prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.9.2  Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 256305-0130

The outside of the envelope or package(s) should be clearly marked:
Buyer: CB-23.
Req #: DEP15217
Opening Date:  12/01/2010
Opening Time: 1:30 pm



1.10

1.11

1.12
1.13

1.14

1.15

Rejection of Expressions:

The State shall select the best value solution according to §5G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no rights upon the firm nor obligates the State in any
manner.

Incurring Costs:
The State and any of its employees or officers shall not be held liable for any

expenses Incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda:

If it becomes necessary to revise any part of this EOIl, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:
A contract will not be considered for award if the negotiated price was not arrived

at independently without coliusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.15.1 Submissions are Public Record.

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOl's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.16.2 Whitten Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be .acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.



1.16

1.17
1.18
1.19

1.186.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§29B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disciosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

Schedule of Events:
Release of EOL.......c.ooeeeeevereveeeeerennnn. 11/04/2010
EOI Opening Date.............cccvmiicccannnn, 12/01/2010

Mandatory Pre-bid Conference: NA
Bond Requirements: N/A

Purchasing Affidavit: ‘

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
certifications. The Affidavit must be signed and submitted prior to award. Itis
preferred that the Affidavit be submitted with the EOI.

PART 2 , OPERATING ENVIRONMENT

2.1

2.2

l.ocation:

Directions to CIarksburg (Lyons) LS:

From Philippi travel west on State Route 57 and North on State Route 20 to
Nutter Fort. In Nutter Fort turn left onto Rt. 98 West and travel 2.4 miles. At the
stop light at the bridge, turn left onto US Route 1€ south. Travel 2.9 miles then
turn left onto a paved driveway. Proceed 0.1 mile fo the house on the left. The
slide is behind and above the pond.

Background: '

Firms are to be licensed Architectural/Engineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.



The successful A/E will be responsible for Design of the following:

Two acre slide mass composed of strip mine spoil and natural slip prone material
located above and behind a residence.

Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 | PROCUREMENT SPECIFICATIONS

3.1

3.2

3.3

General Requirements:

Firm must submit a completed CQQ (Attachment “B”) and RPEM (Attachment
“C") as per Section 4.2

Project Description:

Scope of Work ~ Clarksburg (Lyons) LS:

-Upgrade access road.

Excavate and regrade slide material to achieve a stable slope.

Construct drainage channels and underdrains to carry water safely off-site.
Cover al! disturbed areas with soil.

Condition and revegetate all disturbed areas.

Special Tcrms and Conditions: |

3.3.1 Bid and Performance Bonds. N/A

3.3.2 Insurance Reqwrements $1,000,000 General Liability per Occurrence

$2,000,000 Aggregate
- $1,000,000 Automobile Liability

$1,000,000 Professional Liability
Workers Compensation Certificate Upon Award
West Virginia Statutory requirements including
West Virginia Code §23-4-2 (Mandolidis)
DEP15217must be listed on Insurance Certificates



3.4

3.4.1

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOI

Confilict of Interest. -

Firm affirms that i, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or ifs services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2 Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed

to pay any company or person any fee, commission, percentage, brokerage fee,

gifts or ‘any other consideration contingent upon or resulting from the award of
the contract. For breach or violation of this warranty, the State shall have the
right to annul this contract without liability at its discretion, and/or to pursue any
other remedies available under this contract or by law.

3.4.3 Ceriifications Related to Lobbying: '

Firm certifies that no federal appropriated funds have been paid or will be pald
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or aftempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an
employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or wilt be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report.the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and

7



contracts under grants, ioans, and cooperative agreements) and that ali sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

- The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contracfor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating -all
individuals employed pursuant to the ferms of this EOIl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever,

The Firm shall be exclusively responsible for payment of employses and
contractors for all wages and salaries, taxes, withholding payments, penallies,
fees, fringe benefits, professional liability insurance premiums,. contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmiess the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer -
income tax returns.

The firm shall not assign, convey, transfer or delegate any of its reéponsibilities
~ and obligations under this contract to any person, corporation, partnership,
association or entity without expressed writien consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, dellvery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3} Any failure of the firm, its officers,

8



employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws. '

3.4.6 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EO! and the firm's response to the EOI.

3.4.7 Goveming Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure aill necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. 1t is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:

The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,
enter into written subcontracts for performance of work under this contract;
however, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Contract: _

This contract will be effective (date_set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtaln
a new contract or to complete work.

. 3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives

9
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notice. No penalty shall accrue to the Agency in the event this provision is
exercised.

3.4.12 Contract Terminatiom:

The State may terminate any contract resuttlng from this EOI immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOl and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the

date of the notice of termination. The contract may aiso be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior.to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

3.4.14 Invoices, Progress Payments, & Refainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To” pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must alsc include language fcr a minimum 10% retamage
untit the final deliverable is accepted

If progress payments are permitted, firm is required to identify points in the work

plan at which compensation would be appropriate. Progress reports must be

submitted to Agency with the invoice detailing progress completed or any

deliverables identified. Payment will be made only upon approval of acceptable

progress or deliverables as documented in the firm’s report. Invoices may not be

submitted more than once monthly and State law forbids payment of invoices
- prior o receipt of services.

The firm will invoice for completed work on an approved WVDEP form.

10
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3.4.15 Liquidated Damages:

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
~ damages shall be imposed at the rate of N/IA per workday, for failure to provide
- deliverables at the agreed upon date identified in the final confract. This clause

shall in no way be considered exclusive and shall not limit the State or Agency’s

tight to pursue to any other additional remedy to which the State or Agency may
have Iegal cause for action inciuding further damages against the firm.

3.4.16 Record Retention (Access & Confidentiality).

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days after receipt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and ail claims brought by any party attributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm.

PART 4 EVALUATION & AWARD
41 Evaluation and Award Process:

a) Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated fo cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a
Class il legal advertisement in compliance with the provisions of article

11



b)

three [§59-3-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service, Interviews
with each firm selected shall be conducted and the commitiee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency be unable to
negotiate a satisfactory contract with any of the selected. professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shalt contiriue negotiations in
accordance with this section until an agreement is reached.”

The evaluation criteria and assighed point values are as follows:

. WV Registered Professional Engineers (Civil or Mining)
In the Primary Office:

20 points

. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem

Areas:

. Available WV-AML Design Teams within the Primary office

25 points

(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support

personnel a required by the particular project):

20 points

., The Oral Interview (See Section 4.3 of this EQI):

35 points

12
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4.2

4.3

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be
eligible (See Attachment “B").

(b) AML and Related Project Experience Matrix (RPEM) must also be completed
to be eligible (See Attachment “C”).

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Se!ectton
Committee. The Committee will schedule the interviews,

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel avaitable for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

e 8 o ¢ &
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HORNOR BROTHERS ENGINEERS

Available WV-AML Design Team Within the Primary Office

Project Engineer and Manager: Paul A. Hornor 111, P.E. (Civil)
Assisted by:
Thomas D. Corathers, P.E. (Civil)

CADD Draftsman: Thomas B. Childers
Joseph D. Robinson, E.I

Engineering Technician: Richard B. Taylor
Project Survey Manager: John W. Hornor, P.S.
Survey Crew: Gary Hyre

Jason Manning

Construction Inspector: Roger D. O’Quinn
Roger White
Richard B. Taylor

Other: Nila J. May, Administrative Support
Jeanne M. Wyckoff, Administrative Support
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- ' REQ No. DEP15217

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginia Code §5A-3-10a states: No contract or renewal of any 6ontract may be awarded by the state or any of |ts
political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
agoregate.

DEFINITIONS:

"Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its
political subdivisions hecause of a Judgmenit, fine, permit violation, license assessment, defaulted workers' compensation
premium, penalty or other assessmsni presently delinquent or due and required to be paid to the state or any of its
political subdivisions, Including any Interest or additional penalties accrued thereon.

“Debtor” means any individual, corporation, partnership, association, limited ltabilty company or any other form or
business association owing a debt to the state or any of its political subdivisions. “Political subdivision" means any county
commission; municipality; county board of education; any instrumentality established by a county or municipality; any
separate corporation or instrumentality established by one or more counties or municipalities, as permitted by law; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive with one
or more counties or municipalities. "Related party’ means a parly, whether an individual, corporation, partnership,
association, limited llability company or any other form or business association or other entity whatsoever, related to any
vendor by bioad, mardage, ownership or contract through which the party has a relationship of ownership or other interest
with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other

consideration from performance of a vendor contract with the party recelving an amount that meets or exceed five percent
of the total contract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contested any tax administered pursuant
to chapter eleven of this code, workers' compensation premium, permit fee or environmental fee or assessment and the
matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in
defauit of any of the provisions of such plan or agreement.

Under penalty of law for false swearing (West Virginia Code §61-5-3), It is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in complianceé with the requirements as stated.

WITNESS THE FOLLOWING SIGNATURE
Vendor's Name; Hornor Brothers Engineers

Authorized Signature; /%//;é&mm/&ti ,«4«:&5. Datg; November 19, 2010

State of ___ West Virginia

County of Harrison , to-wit;

Taken, subscribed, and sworn to before me this19_dayof  November . 201_9_.
My Commisslon expires ___November 7, ,2012

AFFIX SEAL HERE NOTARY PUBLIC

OFFICIAL SFAL
S NOTRY PUBLIC, STATE 0 WEST VIRGINIA
=._ JEANNE M. WYCKOFF
630 SOUTH 7TH STREET
‘4  CLARKSBURG, WV 26301
MY COMMHSSION EXPIRES NOV. 7, 2012

P

Purchasing Affidavit (Revised 12/15/09}



Hornor

= Bros. Engineers

Civil, Environmental and Consulting Engineering

140 8. Third Street » P.O. Box 386 s Clarksburg, West Virginia 26302
Phone (304) 624-6445 « Fax (304) 624-6448 ¢ E-Mail: Eng@HBE1902.com ¢ www.HornorBrosEng.com

1902 108 YEARS OF ENGINEERING EXCELLENCE 2010

COMPANY PROFILE

HISTORY e EXPERIENCE e STAFF ¢ REFERENCES
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HORNOR BROTHERS ENGINEERS

140 South Third Street
P.O. Box 386
‘Clarksburg, West Virginia 26302

Phone: (304) 624-6445
Fax: (304) 624-6448
Website: www. HornorBrosEng.com

EMAIL: Eng@HBE1902.com

Professional Engineering Services Since 1902

11/15/10



TABLE OF CONTENTS

Section Page
INEOQUCHION......ceiiiiiiiici ettt sreseesscsessaeses 1
Overview of Engineering and Related Services........covvvvvcneeninveenenne. 1
Land SUIVEYINE.......cocoiiiriireerrr e trrese e sssrrssresrressesssestasaesraesbessessne 2
Municipal PrOJECLS .....c.ccvreerremurcrieieecenerreeetesresseene e srsssnsssnssnessassasernons 2
Slip Remediation and Reiated Projects......ccooueeinncnien e 11
Site DeVElOPMENL......c.ccveiriiriiiiiirrccccr e ee e sere s e nene e 12
SEWEL PrOJECIS...ciiciiircieirercrer ettt ee e s ae e sae s en s eessrae e 22
Water Pr0]ects .............................................. 23
Professional Staff ReSUmes ..........ccooeeieiiinieiiiiieceee e 30

R O 08 et vvvreeeereeesesensesseeeeernnnsasassssseasssasssssesnnsssssesssssnnsesesssssnnsnsesssssssnnnnns 31



Hornor

Since

w:  Bros. Engineers

Civil. Environmental and Consulting Engineerin

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

COMPANY PROFILE

The consulting firm of Hornor Brothe rs Engineers, located in Clarksburg, West Virginia, is a family
owned and operated organization which was founded in 1902. Tts principals are Paul Allen ( Trey) Hornor 11,
Paul Allen Hornor, Jr. and John W. Hornor. For ov er 100 years the firm has practiced civil engineering as it
relates to public works and the enviro nment. Thro ughout its hi story, Hornor Brothers Engineers (HBE) has
combined the expertise of an experienced, professional engineering staff with a thorough knowledge of north
central West Virginia to provide our cus tomers with value driven results. We rem ain flexible, y et qualified to
meet the needs of our clients in an ever-changing world, and continue to uphold our high standards of service in
providing effective engineering solutions.

Through professional and personal interaction, Hornor Brothers Engineers’ staff is available to identify
project requirem ents, coordinate tim ely reviews an d manage work tasks an d other issue s thatneedt obe
addressed, so that quality service on time and within budget can be completed to the client’s satisfaction.

The fir m sp ecializes in land surve ying, site de velopment planning , the d esign and construction
management of water and wastewater projects, airport development and other municipal and public works. We
have considerable experience in working with m ost state and federal funding and regulatory agencies. The
following is a co mplete list of the eng ineering and re lated services for which Hornor Brothers Engincers is
qualificd and capable.

Airport Facilities ' . Funding Applications- : " Municipal Engincering -

Civil Eng’ine'erin'g' ' Geheral:Consulting- . B} ' : Proj ect'Managémeht

Cosl-Related Consulting - cSelephic MOmation Systemms — pyyping Pacilces
Highways andRoads - Site’ Bvaluations

Construction Inspection-Services

Industrial Site Development

Land Surveying & Mapping Facilities o _ Subdivision Development
. Tiifrastructure Investigations and Wastewater Colléction

Drainage Systems Reports - Systems _

Economic Feasibility Studies Land Surveying and Mapping ' g\tlg::;)lstnbutmn and



Land survey ing pla ysa major role i n Hornor Br others Engineers’ scope of business. HBE has
performed survey work for over 10,000 individual property owners and hundreds of commercial and ind ustrial
clients. These services include contour and feature location maps, lot and farm survey s, subdivisions, gas well
locations, to name a few. These surveying capabilities compliment the firm’s other areas of business, su ch as
project design, and enable us to handle a maximum amount of project responsibilit y internally. The service
areas for all the firm’s water system expansion projects are surveyed on the ground to produce highly detailed
construction mapping, HBE utilizes a handheld GPS unit, total station instruments with data collector and
CADD capabilities, which help provide for timely, sharp, finished plats and drawings.

Hornor Brothers Engineers has performed a wide range of municipal services including the design and
construction phase services for small d ams and reservoirs, tennis courts, city streets, conventional sidewalks,
drainage sy stems, and all the project com ponents asso ciated with downtown streetscape improvements. The
firm has also prepared multiple parking lot project designs, for United Hospital Center, Fairmont State College,
and the City of Clarksburg among others.

Our history of successive projects wit h Fairmont State College, the United Hospital Cente r, and the
cities of Clarksburg an d Bridgeport and others is a re flection of our quality of performance in this area of
development, See the following representative phot ographs and descriptions for several of the fir m’s various
municipal projects.

FAIRMONT STATE COLLEGE FAIRMONT STATE COLLEGE
STUDENT PARKING EXPANSION PROJECT NEW TENNIS COURTS PROJECT

Project Cost: $394,000; Completed: 1997 Project Cost: $553,000; Completed: 1999

%

UNITED HOSPITAL CENTER EMPLOYEE PARKING UNITED HOSPITAL CENTER

EXPANSION PROJECTS (Phases 1&2) RETAINING WALL
251 New Spaces; Total Construction Cost: $718,000 Completed 2000

9

Completed 1996 & 19
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CITY OF CLARKSBURG - GLEN ELK STREETSCAPE PROJECT
Project Cost = $500,000; Completed: 2001

ANTIQUESTVLE &
B ATRAEET LIGHTS [

REW LANDSGAPING T . NEW DECCRATIVE
. YIDEWALK



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT
(PHASE 1I)
Project Cost = $250,000; Completed 2003

CITY OF WESTON
BANK STREET IMPROVEMENT PROJECT
Project Cost = $128,000; Completed 2003




Completed 2005

000
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Project Cost = $450

MAIN STREET REVITALIZATION PROJECT PHASE 2




CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE III)
Project Cost = $326,000; Completed 2005

CITY OF MORGANTOWN
CLAY STREET STREETSCAPE PROJECT
Project Cost = $693,000; Completed 2005




CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
MAIN STREET - PHASE 3
Project Cost = $331,000; Completed: 2006

East Side of South Third Street

East Side of South Fourth Street ‘West Side of South Fourth Street



CITY OF BRIDGEPORT
MAIN STREET REVITALIZATION PROJECT (PHASE 1V)
Project Cost = $290,000 ; Completed 2006

Safety Rail Along North Side of Main Street



CITY OF CLARKSBURG STREETSCAPE IMPROVEMENT PROJECT
BUSINESS DISTRICT - PIKE, THIRD AND FOURTH STREETS
Project Cost = $430,484; Completed 2008




) NEW UHC REPLACEMENT HOSPITAL
‘ Site Development Cost = $15,000,000; Under Construction
Curb and Sidewalk Portion = $500,000; Under Construction




Hornor Brothers Engineers is frequently called upon for the design of remedial site work or restoration,
and related minor development. Typical design and construction elements can include pavement and sub-base
repair, excavation and embankment, pile and lagging walls, subsurface drainage systems, surface drainage
systems, erosion and sediment control, and landscaping,

The following are brief descriptions of several completed projects for which Hornor Brothers Engineers
provided design only or both design and construction phase engincering services.

United Hospital Clarksburg . UHC Geoff Marshall, $ 166,590.00
Center Retaining Harrison County, P.O. Box 1680 V.P.

Wall and Widening WV Clarksburg, WV Engineering

of Emergency Suppott Services

Room Access Road . (304) 624-2227

Project Description: This project was designed in order to widen the emergency room access road at the
United Hospital Center campus. The design involved 90'If of drilled and grouted piles with concrete lagging,
wales, controlled fill, catch basin, drainage pipe, guardrails and safety fencing,

City of Clarksburg ~ Glen Elk Section of ~ City of Clarksburg ~ Anthony Bellotte, ~ Unknown. This
Pile and Lagging Clarksburg 222 W. Main Street  Director of Public was part of a larger
Wall at 4™ Street  Harrison County, Clarksburg, WV Works 623~ project..

wv '

Project Description: As patt of Clarksburg’s Phase III streetscape project, a driven pile and concrete lagging
wall was designed to support a section of sidewalk along Clark Street and to prevent the failure of a portion of
Hogan Alley at the intersection of Hogan Alley and Clark Street in the Glen Elk section of Clarksburg.

Dayvis Funeral Neatr WV Route 98
Home Between Clarksburg Home (304) 854-8347
Slip Remediation & Nutter Fort .1 Oten Thomas
Medsures - Harrison County, Drive _
WV Clarksburg, WV

Project Description: Hornor Brothers designed remedial measures to correct an embankment slip. These
corrective measures included rock stabilization along the toe of the slip area, dump rock ditches, French drains
and underdrains, repair of existing asphalt pavement and resetting existing preformed cutb and gutter.
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United Hospital Clarksburg UHC Geoff Marshall, 3 108,000.00

Center Harrison County, P.O. Box 1680 V.P.

Embankment wv Clarksburg, WV Engineering

Project R Support Services
' (304) 624-2227

Project Description: This project was designed in-ordér to restore an old borrow site to the original contour.
The design involved approximately 4600 cubic yards of controlled fill, associated underdrains to alleviated
groundwater problems and rock stabilization. Surface erosion concerns were addressed by utilizing vegetative
cover (grass), irees and biodegradable matting. :

Maplewood Bridgeport Maplewood Geoff Marshall, Unknown, onsite
Community Harrison County, Community, Inc. VP contractor
Slip Remediation WV UHC Engineering performed this work
and Drainage ~ P.O. Box 1680 Support Services in conjunction with
Project : Clarksburg, WV (304) 624-2227  an ongoing project

' - atMaplewood

Project Description: Hornor Brothers designed cotrective measures for-an embankment slip that consisted of
removal of slip material, installing underdrains to remove subsurface water and re-establishing the grade to its
original contour, Drainage measures consisted of 8", 18" and 24" pipe and drop inlets to alleviate surface water
problems.

Hornor Brothers Engineers also provides co  mplete engineering services for the developm  ento
industrial parks and residential subdivis ions. Our servi ces include staking out the lots and designing the earth
moving, streets, sidewalks, drainage sy stems, and water and sewer sy stems for the indus trial or residential
client, Horn ot Brothers Engineers has been invol ved in t he d evelopment of num erous industrial par ks and
subdivisions around nort h-central West Virginia.  Sometimes this requires the co mplete turnke y services
described above, and in other cases just the layout of lots or the design of water and wastewater sy stems. A
listing of recent and/or larger, recognizable site development projects includes the following:

Heritage Farms Harrison UHC New Hospital Site Harrison
Deerbrook ' Barbour Fed Ex Site ' Harrison
Bennett Manor Harrison Harrison-Marion Regional Airport Harrison
Auburn Village Harrison Benedum Airport Industrial Park Harrison
Heavenly Trails Marion Midway Industrial Park Harrison
Timber Ridge Marion - Lewis County Industrial Park Lewis

Bridgeport Public Safety Facility =~ Harrison

On the following pages, see representative photographs and descriptions for several of the firm’s
various site development projects.
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FED EX GROUND DISTRIBUTION FACILITY
HARRISON COUNTY, WEST VIRGINIA
COMPLETED DECEMBER 2006

HERITAGE FARMS RESIDENTIAL DEVELOPMENT
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UHC REPLACEMENT HOSPITAL SITE DEVELOPMENT
BRIDGEPORT, WEST VIRGINIA
2006 - 20190

In 2002, Hornor Brothers Engineers teamed with Gresham, Smith & Partners of Nashville,
Tennessee to serve as the civil design firm for the new United Hospital Center. This project started
construction in 2006 and the facility is slated to open in 2010.

Hornor Brothers Engineers was responsible for the initial surveys, preparation of the site plans, design
of 2.1 million cubic yard engineered embankment and excavation, temporary and permanent erosion,
sediment and storm water management systems, site infrastructure, consisting of paved roadways,
paved parking, storm drainage, water distribution system and sanitary sewer system. The civil site
development also included sidewalks and several decorative block retaining walls. Pictures of the site
work in various stages can be seen on the following pages.

EMBANKMENT CONSTRUCTION PHASE
FALL 2007
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INFRASTRUCTURE PHASE
SUMMER 2008

EAST/WEST VIEW
SPRING 2009
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NORTH-SOUTH VIEW
SPRING 2009

Future Medical Office
Building Site

Bridgeport Public Safety
Substation Site

LN
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HARRISON — MARION REGIONAL AIRPORT - BRIDGEPORT, WEST VIRGINIA

Hornor Brot hers Engineers has arich and lon g history of over 65 years with the Harrison-Marion
Regional Airport, which began as the Harrison County Airport in 1937, As the airport changed over the years,
Hornor Brothers Engineers was the firm predom inantly responsible for the im provements and additions to the
facility. The years of 1960-1975 were the main developm ent years for the airport. Duri ng this period of time
there were nine major construction projects. Fro m 1977 to 1995 there were 15 smaller projects, all fu nded
primarily by the Federal Aviation Administration,

In 1993, Benedum Airport Authorit y embarked on a large and am bitious project to extend its main
runway and parallel taxiway . Major design co mponents of the project included a 10,000, 000 cubic¢ y ard
excavation and embankment; a 2,500 foot long, 72-inch structural steel culvert; runway and taxiway pavement
and lighting; repaving the existing runw ay; fencing; utility line relocations; storm drainage system and a new
instrument landing system.

The Benedum Airport Authorit y also hired Hornor Brothers Engineers to provide engine ering design,
inspection and construction management services for the construction of a 4,400 foot long (0.833 m iles) access
highway. This section of highway is known as Route 279, North Bridgeport Bypass.

Also, the West Virginia Army National Guard (ARN G) hired Hornor Brothers Engineers to provide all
phases of engineering design and inspection for the construction of the East ern ARNG Aviation Training Site
Fixed Wing Detachment at Benedum Airport. This facility consisted of a 37,200 sq . ft. training facility hangar
with clas sroom, ad ministrative and air craft maintenance sp ace, flexible and rigid paving fo r aircraft parking,
new taxiway access tot he main runway and the ex isting Tee Hangars, all supporting utilities, drainage
structures an d new access highway from U.S. Ro ute 50. Following are pictures of the above referenced
projects.

BENEDUM AIRPORT VARIOUS PROJECTS

ARNG TRAINING FACILITY | . 350 LE SAFETY
TAXIWAY 8 ACCESS ROAD § 7 AREA EXTENSION

1800 LF RUNWAY &
TAXIWAY EXTENSION

H

M 1000 LF SAFETY
AREAEXTENSION |8




TN it B b
: PiWAL EMBANHMENT
DHRYIN ATE

ROUTE 279, NORTH BRIDGEPORT BYPASS - COMPLETED IN 2000
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EASTERN ARNG FIXED WING TRAINING SITE AT BENEDUM AIRPORT
COMPLETED IN 1996
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For more than 50 yeats, Hornor Brothers Engineers has been involved in design and construction phase
engineering for storm and sanitary sewers. During this period the firm has designed significant portions of the
wastewater collection systems in the cities of Clarksburg and Bridgeport. More recently, this has included
sewer collection systems in and around the North-Central Regional Airport, Heritage Farms Subdivision,
G.A.L. Properties, Energy Plaza Pariners, Valley View Subdivision, Beckwith Machinery, Woodland Hills
Subdivision — Phase 2, HC Industrial Park, Pheasant Ridge Subdivision, Auburn Village Subdivision, Bennett
Manor Subdivision, the new UHC Hospital campus and the new sewer serving the new Doddridge County High
School from the Town of West Union.

The firm offers services in the area of sanitary sewer collection that includes expertise in planning, funding
applications, design, construction inspection, project management and startup. The following project in Lumberport
is an example of a completed project for which Hornor Brothers Engineers provided all of these services.

LUMBERPORT AREA PUBLIC SERVICE SEWER DISTRICT
WASTEWATER COLLECTION & TREATMENT PROJECT

P T
; : WEST FORK

RIVER

AGCESS i P _ e
ROAD iyt - 74 &} 160,000 GPD EXTENDED
/ e S AERATION LAGOON

. B2

The LAPSSD is comprised of the Town of Lumberport and the communities of Haywood and Cambria. This project
was funded by an EPA grant and WV Infrastructure and Jobs Development Council loan. The design utilized
innovative/alternative technology in that collection is primarily achieved through a small diameter, vatiable-grade
gravity system. The 160,000 gpd wastewater plant treats septic tank effluent. The collection system serves
approximatety 650 customers and consisted of 112,000 ft. of 8", 6", and 4" SDR 35 sewer pipe, ductile iron river
crossing pipe, 8 septic tank effluent pumping (STEP) stations, one main lift station and 390 septic tanks of varying sizes.
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In the last 40 y ears, water distributio n and design h as comprised a large portion of Horn or Brothers
Engineer’s business. Water projects have ranged in size from small line extensions on existing sy stems, to the
development of complete water facilities where there was no central sy stem. HBE specializes in the red esign
and rehabilitation of aging, undersized systems that have been unable to keep up with subsequent growth,

The firm off ers services in the area of water res  ources that include expertise in feasibility studies,
funding applications, design, construction inspection, project management and start-up. See pictures of various
water facilities and construction activity associated with some of our larger projects on the following page s. A
comptehensive list of the larger projects whose design and construction inspection Hornor Brothers Engineers
has completed in more recent years includes the following:

CLIENT/PROJECT YEAR TOTAL COST
COMPLETED
Adrian Public Service District, Upshur County (5™ Project) 2010 ‘ $ 6,516,000
Mt. Hope Water Association, Upshur County (6™ Project) 2008 $ 191,000
Town of West Union, Doddridge County High School 2007 $ 1,360,000
Wetzel Couﬁty Public Service District No. i (3" Project) 2007 - $ 4,079,000
Huttonsville Public Service District, Randolph County 2006 $ 6,500,000
Bingamon Pub]ic. Service District, Marion County : 2006 $ 1,300,000
Century-Volga Public Service District, Barbour.County (3" Project) 2005 $ 1,900,000
Adrian Public Service District, Upshur County (4" Project) 2004 $ 3,485,000
Town of West Union, Doddridge County 2003 $ 810,000
Mt. Hope Water Association, Upshur County (5“"Proj.e.ct) ' 2002 $ 3,500,000
Montana Water Assoclatmn 2002 $ 930,000
Adtian Pubhc Serv1ce District, Upshur County (3" Project) 2001 $ 3,100,000
-Gilimer County Public Service District, Gllmcr County (3" Project) 2000 $.1,300,000
Wetzel County Public Service District No. 1, Wetzél County (2™ Project) - 1999 $ 2,700,000
Century-Vbl'ga Public Service District; Batbour County (2™ Project) 7 1999 $:2,800,000
".Adrian Public Service District, Upshur County (2nd Pro_]ect) | 1997 $ 2_,800,000.
Gilmer County Pubhc Service District, Gilmer County (2™ Pro_]ect) .1995 $ 1;812,006
| Haymond Public Service District, Taylor County (2" Project)_ ' - 1994 $ 175,000
Clatksburg Water Board, Harrison Cowity : 1993 $ 4,400,000
Wetzel County Public Service .Iiisfrict No. 1, Wetzel County 1993 $ 736,000
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Current projects in various stages of design or construction and their projected completion dates include

the following:
CLIENT/PROJECT _ ' PROJECTED TOTAL COST
COMPETION
. DATE
City of Bridgeport, Harrison County 2010 $ 350,000
Town of West Union, Greenwood Extension, Doddridge County 2010 | $1,257,000
Century-Volga Public Service District, Barbour County (4™ Project) 2010 $2,389;000
Summit Park Public Service District, Harrison County 2010 $1,200,000
Whitmer Water Association, Randolph County 2011 $3,428,000
Mannington Public Service District, Marion County . 2011 $5,556,000
Mannington Public Service District, Marion County (Tank Project) 2011 3 932,000
Wetzel County Public Service District No. 1, Wetzel County (4" Project) 2012 $3,644,000
Adrian Public Service District, Upshur County (6" Project) 2012 $5,500,000
Huttonsville Public Service District, Randolph County (2™ Project) _ 2013 $6,925,000

ADRIAN PUBLIC SERVICE DISTRICT, UPSHUR COUNTY
Part of Phase IIl Water Project
Total Project Cost = $3,100,000; Completed 2001

50 GPM Wilsontown Booster Station 43,000 Gallon Salem Ridge Water Storage Tank

The Adrian Public Service District ha s been a valu ed client of Hornor Broth ers Engineers for appr oximately 30
years. As parf of a master plan, the original sy stem was designed with adequate capacity to serve future phases of
development. Asof 2010 the District had completed a total of f ive water sy stem expansion pro jects comprising
more than 12 0 miles of waterline, seven water storag e tanks and eight water booster pumping stations w hich serve
nearly 2,000 water customers in southern Upshur County. The PSD currently has under design a Phase VI projec t
consisting of 120,000 f't. of new water lines, a new storag e tank, new booster station and related appurtenances to
serve approximately 165 potential customers.
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CENTURY-VOLGA PUBLIC SERVICE DISTRICT, BARBOUR COUNTY
Total Project Cost = $2,800,000; Completed: 1999

i

150 GPM Water Booster Station Located in Audra State Park
Phase 1T

Century-Volga Public Serv ice District, anothe r
well-established client, has also  utilized the
expertise of Hornor Br  others Engi neers fo r
more than 25 y ears. ‘The pictures on this page
illustrate a booster station and water storage
tank built during the Phase II project in 1999.

Since then, two additional waler sy stem
expansion pr ojects have been designedan  d
constructed, includi ngthe Brush  y For k
waterline extension project, completed near the
end of 2010. This latest project served 88
households a nd inclu ded a new storag e tank
and constant run booster pump station. As with
previous pr ojects, actual costs under ran the
project budget, and the PSD will be able to
make additional im provements to their sy stem
with the remaining contingenc  y m oney in
2011.

100,000 Gallon Storage Tank on Talbott Road
Near U.S. Route 33 (Phase 1I)
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MT. HOPE WATER ASSOCIATION, UPSHUR COUNTY
Total Project Cost = $3,500,000; Completed 2002
Part of Phase V Water Project

150 GPM Little Sand Run Booster Station 105,000 Gallon Water Storage Tank on
Tallmansville Road Near Mt. Carimel Church Road

The Mt. Hope Water Association has been a valued ¢ lient for over 35 years. The illustra tions above a re
representative of a project that connected onto the  end of the A ssociation’s existing s ystem, which wa s
comprised of four previous projects. A sixth project, the addition of a new 100,000 gallon storage tank, was
completed in 2009. Hornor Brothers Engineers has designed every phase and part of this water sy stem since

the first phase was initiated in 1970.

WETZEL COUNTY PUBLIC SERVICE DISTRICT NO. 1
Total Project Cost = $2,700,000; Completed 1999

388,000 Gallon Storage Tank Off Route 20

250 GPM Water Booster Station on Route 20
West of Reader

The project illustrated above consisted of approximately 99,000 feet of 87, 67, 4” and 2” waterlines and served 350
customers. Hornor Brothers designed the original, existing system with this P hase IT and future projects in mind.
Treated water for the PSD is purch  ased from the City of New Martinsv ille. In 2007 the PSD com pleted the
construction of a $4,079,000 Phase III project which served an additional 268 customers in the Pine Grove, Barker,
and Jacksonburg areas. Currentl y under design by Hornor Brothers Engineers is a $3,644,000 Phase IV projec t
which will extend water to serve 98 potential hom es along State Run, Eight- Mile Ridge, Chiselfinger Ridge an d

Richwood Run.
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HUTTONSVILLE PUBLIC SERVICE DISTRICT, RANDOLPH COUNTY
Total Project Cost = $6,500,000; Completed 2006
390 New Customers: 175,000 ft. of Waterline

158,000 Gallon Becky’s Creek Storage Tank and Site Background — New Master Meter Station
Under Construction Foreground — Foundation for Chemical Feed Station

Typical Thrust Blocks for Tee and Hydrant Assembly

In addition to the project depicted in these
photographs, the Huttonsville Publ ic Service
District has again retained Hornor Brothers
Engineers for design and construction phase
engineering services associated with a second large
water sy stem expansio npro jectservingt he
communities of Valley Head, Mingo and othe r
areas. This project will serve 330 potential
customers a nd is curre ntly inthe prelim inary
design phase.

Connection of 10” HDPE River Crossing Pipe
(Directionally Drilled) to 10” C-900 Pipe
at Tygart Valley River
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MONTANA WATER ASSOCIATION

+ L

The Montana Water Asso ciation Project was co mprised of the replacement of undersized waterlines
and the addition of this storage tank and a new water booster pump station. The larger lines and tanks
also provided reliable fire protection to a 40 year old water system which had never had it before.

BINGAMON PUBLIC SERVICE DISTRICT
Total Project Cost = $1,300,000; Completed 2006

The Bingamon Public Service Di strict water system improvement project was comprised of the replacement o f
approximately 2 0,000 ft. of old and u ndersized waterlines. A new 100,00 0 gallon water storage tan k was

included, as well as fire p rotection for the communities of Peora and Wyatt. Additionally, the PSD’s two main
booster pumping stations were refurbished and fitted with greater pumping capacity.
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CLARKSBURG WATER BOARD

Total Project Cost = $4,400,000; Completed 1994
Two 1,000,000 Gallon Storage Tanks
Part Of FBI Water Project

Completed in 2003
Main Street Waterline Replacement Project
New 12” Dugctile Iron Pipe Installation

The Clarksburg Water Board extended its waterline north from Clarksburg for the purpose of connecting to the following
six major customers in 1994: Enlarged Hepzibah PSD, City of Bridgeport, FBI Fingerprint Identification Complex, City
of Shinnston, Summit Park PSD and Tri-County Water Association. The extension consisted of 62,000 feet of 207, 167,
12” and 8” ductile iron pi pe. Also included were three 1,000, 000 gallon wa ter storage tanks, approxi mately 30 new

residential customers and a 2,000 GPM booster station.

The Clarksburg Water Board distribu  tion s ystem had 8” ex isting waterlines along Main Street and Pike Streeti n
Clarksburg that were over 110 years old. Carrying capacity had diminished, maintenance had increased, and the Boar d
decided to replace these li nes with new 12 ductile i ron pipe. Three separate waterline replacement projects, one 1992,
another in 2003, and the third i n 2004 acco mplished the replacement and upgrading of t hose antiquated lines. The
replacement involved complex excavation and line placement to work around the many other utilities inherent with a

downtown area.

TOWN OF WEST UNION

Total Project Cost = $810,000; Completed 2003
New 250,000 Gallon Storage Tank

29

The Town of West Union obtained a West Virgini 2
Infrastructure and Jo bs Development Council loan to
make v arious im provements to its existing m unicipal
water sy stem, includi ng t he replacement of ol dand
undersized waterlines, non -functioning valves and fi re
hydrants and its original water storage fan k.
Interestingly, the new 2 50,000 gallon tank constructed
as a part of t his project, replaced an existing concrete
storage tank previously d esigned by Hornor Brot hers
Engineers nearly 70 years carlier.

The Town also retained Hornor Brothers Engneers for a
water and sewer sy stem expansion project to the new
Doddridge County High School with a project cost of
$1,360,000 which was completedin20 07,and a
waterline extension project west to the communities of
Duckworth and Greenwood at a cost of $1, 257,000
which was completed in 2010.
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Hornor

Sz Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O, Box 386 « Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www.HBE1902.com

PROFILE

EDUCATION
B.S., Civil Engineering, West Virginia University, 1982
REGISTRATION

Professional Engineer, West Virginia, 1987
Professional Surveyor, West Virginia, 1995

AFFLIATIONS

West Virginia Society of Professional Engineers
(WVSPE)

American Society of Civil Engineering (ASCE)

National Society of Professional Engincers (NSPE)

West Virginia Rural Water Association

EXPERIENCE

Years Experience with HBE: 25
Years Experience with Other Firms: 3

Trey Horn or, President of Hornor Brot hers Engineers,
combines over 20y ears of design expertise with  his
family owned and operated com pany of over 100 years
to help m eet the needs of clients in north central West
Virginia arca. Heuphol  ds the highe st standards in
providing reliable, professional service to our customers
with value driven results.

CURRENT RESPONSIBILITIES

As President of the firm , Trey is responsible for the
management and execution of m  ost ofthe fitm s
engineering assignments, assuring professional work and
timely execution. Prim ary activities include the over all
planning, de signand project management of water,
sewer, and land development project in West Virginia.
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Paul A. Hornor 111, P.E.
President

PROJECTS

Trey has been involved with the development and design
of the following completed projects:

Water Systems

Adrian Public Service District Upshur 5
"~ Projeats.
Century-Volga Publlc Serv:ce - Barbour 3
‘District. L . ioeno . Projects
Town of West Umon Doddridge 3
N : Projects
“Marion - :
Randolph
- 8 c L o Projects.
Huttonsville Pubhc Servxce Randolph
Dlstrlct o ) o
‘Marion
St il piojects.
Harrison FBI
. Puojest
Trl-County Water Assoclatton Mation
Sun Valley Public Service District Harrison

Sewer Systems

Design and overall pr  oject management of several
sanitary systems, including a $7,000,000 collection and
treatment project for the Lu mberport Are a Pu blic
Service Sewer District in Harrison County.

Miscellaneous

Design and/or project o versight of 1 and develop ment
projects com prised of earthwork and em bankment,
drainage, paving, erosic n and sediment control and
restoration. Completed projects include parking1 ots,
residential subdivisi ons, commercial sites and airport
development,



Hornor
Sz Bros. Engineers

Civil, Environmental and Consuiting Engineering

Main & Third Streets - P.0. Box 386 + Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

PROFILE

EDUCATION

B.S.E.T. Civ il Engineeri ng, Fairm ont State College,
1982

REGISTRATION

Professional Engineer, West Virginia, 1999
Professional Surveyor, West Virginia, 1990

EXPERIENCE

Years Experience with HBE: 27
Years Experience with Other Firms: 0

Tom Corathers, Project Manger for HBE has served the
company in various capacities during his tenure. H eis
experienced and knowledgeable in the surveying, design,
estimating and m anagement of projects. Tom works
closely with our clients, ma  intaining high standards,
while providing reliable, professional service.

AFFLIATIONS

National Society of Professional Engineers (NSPE)
West Virginia Association of Land Surveyors

CURRENT RESPONSIBILITIES

As Project Manager, To m is responsible for the general
oversight of the officeen gineering, an d technical and
surveying work. His primary activities include planning,
design, review and project management of land
development, drainage, site design, sidewalk, streetscape
and paving projects.

MISCELLANEOUS

Design and/or project 0 versight of  earthwotk slide
correction and concrete a  nd block retaining wall
projects. As a former survey manager for the firm, Tom
provides advice and counsel on survey ing related issues
as the need arises.

Thomas D. Corathers P.E., P.S.
Project Manager

PROJECTS

Tom has been involved with the development, design
and project management of the following projects:

Heritage Farms Subdlvismn Harrison
Villey View Subd1v1s:on . . ‘Harrison
Lumberport Area Public Sewer Service Dlstnct Harrison
John Brennan, Route 50, Quik Mart Store Taylor

' City of Clarksburg Streetscape (5 projects)

Harrison
_ C!ty of Bndgépért Streetscape 3 pro_]ects) Haﬁfison‘ _
City of Weston Streetscape (2 proj ects) Lewis
City of: Morgantown ‘Monongalia

Highland Court Hariison
erystalRldge Hartison .
Heritage Farms Harrison
Beanett Manor - | Hason
Auburn Village '_ o _ Hamson _
Heavenly Frails: . 1 - Marion.
Timber Ridge - . Marion
“Meadow Point’ .. Harrison." |

United Hospltal Center (6 pro_;ects) ~ Harrison.
"'Falrmont State CoIlege (5 projects). . Marion
Hamson County Board of Educatlon (2 pro_lects) ~ Hatrison
-jTown of Lost; Creek Q2 prOJects) S * Hartigon -

: _Ha son'_ o
KLW L L C/Ken Woody/Smith Semces

o Upshur
YK Associates/ Public Safety Sub-Station, Ci
of Brdgapart o Haitn
‘Saad MossallatifPOB Faclhty ““Hattison -
Tolley Electnc ~ Hatrison
- City:of: Clarksburg/N_or_thvnew Retammg wall Harrison-
.WYK Associates/Bank of Gassoway * Braxton
WYK Associates/VA Hospital Harrison
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Joseph D. Robinson EIT
Horn or Design Engineer

e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www HBE1902.com

PROFILE

PROJECTS

Joseph is currently involved with the development and
design of the following projects:

EDUCATION
B.S. Civil Engineering, West Virginia University, 2004 B
Heritage Farms Subdivision Harrison
REGISTRATION
FE/EIT : UHC New:Hospital Site’ -~ _ Harrison
_ Heritage Farms - ' ' - Harrison
EXPERIENCE

Years Experience with HBE: 4 years
Years Bxperience with Other Firms: 2.5

United Hospital Center (2 prOJects) 7 Hamsoﬁ .

*HentageFarms LT : o . Hartison

Joseph Robinson, Design Engineer has a broad
knowledge and experience in the following areas: I

Improvements - 2007 Harrison
City of Gleriville Sidewalk Replacement Project . Gilme '

Subdivision Design  Site grading, sanitary sewer, storm sewer,
water, roads, sediment and erosion
control and hydrology (HydroCAD 7.0
and TR 55 Method)
Structural Design ~ Pile and conerete foutidations including -
. ‘grade beams, and timber and engineered

‘. N: /Ken Woody/Smlth Services .
WYK Associates/ Pubhc Safety Sub-Station Ctty

".wood beam design and connections o an dgepo . | Harrison
: thereof. =t .11 t1/P®BF i ;:_;'.=;_; e Harsen
Design and Drafting  Drafting with LDD and le 3D; plan, ¢ Mossa A ati 1ty Sl L AMISON
proﬁ[e and details Tolley Electrlc _ _ . ‘ I:Iarl_‘json o
Engincering Site plan, concept, forest conservation, “Cityiof Clal‘ksburg/Northwew Retammg Wa]l - “Hartigon .
Managenmient wetlands, plat, planning and zomng, city, WYK Associates/Bank of Gassoway Braxton
courty and state review agencies ' ' ' .
Site Design Paving, sidewalks, curbs, drainage, Weodruff AML Harrison
utilities, erosion and sediment control WYK Associates/VA Hospital . Harrison
AFFLIATIONS MISCELLANEOUS
American Society of Civil Engineers (ASCE) Computer Skills include: Microsoft Office, AutoCAD
American Concrete Institute (ACI) 2009, Civil 3D 2009 and LDC 2009, Risa2D, EPAnet,
o i o FEMap, HydroCAD 8.0, Adobe Photoshop CS3
CURRENT-RESPONSIBILITIES Extended, HEC-RAS 4.0, Structurepoint, Acroplot, OCE
Publisher, Govert Goplot, IT Networking, Mathtype 5,
As D esign Engineer, Josephisresp  onsible for the ‘Windows Environment.

technical des ign and calculations for infrastructure and
| site development associated with residential, commercial
and industrial projects.
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Hornor

} y [
e Bros. Engineers

Civil, Environmental and Consulting Engineering

Main & Third Streets - P.O. Box 386 - Clarksburg, West Virginia 26302 -
(304) 624-6445 - Fax (304) 624-6448 - www. HBE1902.com

PROFILE
EDUCATION

West Virginia University 1980-1984
Civil Engineering & Preparatory Courses

REGISTRATION

Professional Surveyor, West Virginia, 1990

AFFLIATIONS

West Virginia Association of Land Surveyors

EXPERIENCE

Years Experience with HBE: 18
Years Experience with Other Firms: 2

John Hornor, Surve y Manager, has experience which
includes wat erline construction inspe ctor duties and
AutoCad operator experi ence for sur vey plats, water
system mapping and site development drawings. John is
also experien ced as a fiel d survey party chief for all
types of land survey s, including propert y and
topographic surveys, Alta surveys, elevation certificates,
and construction stakeout.

CURRENT RESPONSIBILITIES

John directs the work  of a three-person field sur  vey
crew, which i ncludes meeting with clients to review the
scope of work, courthouse resea rch, site visits and the
preparation of plats and descriptions. He al so oversees
the field survey operations for water and sewer project s
and subdivision layout.

John W. Hornor, P.S,
Surveyor Manager

PROJECTS

John has been involved  in the survey
Hornor Bre thers Engin  eers’ prope rty, land

ing aspect of

and

municipal development and waterline projects, including
the following:

Umted Hospttal Center Varlous Pro_lects '. _Hei'ﬁson
Charles Pointe — Vanous Site Development Surveys Hartison
'nghland Rldge Subdwlsmn and Property Stakeout - Taylor
Clarksburg Water Board - Surveymg and Mappmg ' '

of Dam Sites ~ Harrison
:Crystal Rldge Development/Dan Ryan Builders " Harrison

T ones Development/Fed Ex G*round Harrison
-Gllmcher Group/Home Depot — _;_".H?il‘f:l’iSO_f.l-.
Brldgeport Clarksburg, Weston & Morgantown '

Streetscape PrOJeets L _Vatious
: Y g St dwlsmn ehd'Property Stakeout:' . Hartison .
Falrmont State College

 Huttonsville PSD andothers - -~ -

"Watet: Pro_]ect -Mappmg for-Whitmer Water

Marion

ofWestUmon, R
" Various: '~

Casco — Toys ‘R Us Hamson
'::Land Management GToup - '?53:' .': S Marlon :
Hardy County Dam Pro_|ect for NRCS Hardy
'NRCS Blkwater:Fork Dar Project - Raridolph’
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WATER AND SEWER: REFERENCES

ADRIAN PUBLIC SERVICE DISTRICT
Don Killingsworth, Chairman

P.O. Box 87

French Creek, WV 26218

Home (304) 472-0879

BINGAMON PUBLIC SERVICE DISTRICT
Rusty Kuhens, Operator

P.0. Box 87

Wyatt, WV 26463

Phone (304) 592-0778

CENTURY-VOLGA PUBLIC SERVICE
DISTRICT

Linda Rice, General Manager

Route 1, Box 78

Philippi, WV 26416

Phone (304) 457-5735

HUTTONSVILLE PUBLIC SERVICE
DISTRICT

Milford Jones, Project Manager

P.O. Box 277

Mill Creek, WV 26280-0277

Phone (304) 335-2035

MT. HOPE WATER ASSOCIATION
Larry Farnsworth, President

Route 2, Box 355-G

Buckhannon, WV 26201

Phone (304) 472-0704

RURAL UTILITIES SERVICE

David E. Satterfield, State Engineer (Retired)
153 Mingo Street

Morgantown, WV 26505

Phone (304) 296-8034

TOWN OF WEST UNION
Etta Stadler, City Clerk
P.O.Box 5

West Union, WV 26456
Phone (304) 873-1400

WETZEL COUNTY PUBLIC SERVICE
DISTRICT NO. 1

Forrest Tennant, Chairman

P.O. Box 36

Reader, WV 26167

Phone (304) 386-4578

Keith Nelsen, Manager, Phone (304) 386-4870

MANNINGTON PUBLIC SERVICE
DISTRICT

Dave Smith

486 Flaggy Meadow Road
Mannington, WV 26582

Home (304) 986-3320

CLARKSBURG WATER BOARD
Mr. Richard Welch, General Manager
1001 8. Chestnut Street

Clarksburg, WV 26301

Phone (304) 623-3711

MUNICIPAL/SITE DEVELOPMENT

CITY OF BRIDGEPORT

Mr. Randy Spellman

Director of Community Development
P.O. Box 1310

Bridgeport, WV 26330

Phone (304) 842-8218

CITY OF CLARKSBURG

Mr. Anthony Bellotte, Director of Public Works
902 N. Third Street

Clarksburg, WV 26301

Phone (304) 624-1681

CITY OF MORGANTOWN
Ms. Terry Hough, City Engineer
389 Spruce Street

Morgantown, WV 26505

Phone (304) 284-7412

WYK ASSOCIATES, INC,
William E. Yoke

205 Washington Avenue
Clarksburg, WV 26301
Phone (304) 624-6326.

UNITED HOSPITAL CENTER
Geoff Marshall, Vice President
Engineering Support Services
P.O. Box 1680

Clarksburg, WV 26302-1680
Phone (304) 624-2227

HERITAGE FARMS SUBDIVISION
William E. Morton, Developer

Route 3, Box 12

Bridgeport, WV 26330

Phone (304) 842-2303
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