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November [, 2011
To: West Virginia Department of Environmental Protection, AML Section

Re: Request for Proposals for Engineering Services, DEP 15600, MacArthur Subsidence Project
Raleigh County, West Virginia

Dear Sir,

G.A. Covey Engineering appreciates the opportunity to submit this proposal for the AML Design Services.

G.A. Covey Engincering was established in 1991 in Sutton, WV by Gary Covey, who has worked in the community doing
engineering with Brackenrich and Skidmore of Sutton, Monongahela Power of Gassaway and Oneida Coal Company of Wolf
Creek, since 1977.

G.A. Covey Engineering has been involved with the AML program indirectly, as the company has worked with AML
contractors on bidding and construction layout, compaction and assisting in design changes in the field and assisting the
contraclors on critical construction and installation phases of the projects. We have been involved with the mine acid
treatment facilities in their placement and construction with the contractors to insure their proper construction along with as
built designs and drawings needed at the end of the projects.

We have also worked with various mining companies over the years in permitting, valley and refuse fill design, water studies
and analysis, water treatment and daily monitoring, and drinking water replacement in areas of mind subsidence.

We have worked with the Braxton and Gilmer County Commission on various waterline projects and Industrial Development
Parks, involved with all phases of engineering design, permitting, construction specifications, contracting and construction
monitoring,.

Our work with Go-Mart Corporation over the last several years has had us extensively working on all phases of engineering
design and construction bidding and inspection throughout West Virginia and Ohio.

Our staff of engineers, surveyors, and quality control technicians and inspectors has a wide range of experience in
engineering design and construction. We are very aware of the growing cost of these projects and utilize our recent
construction experience on projects throughout the state to keep cost down and best serve the state of WV and the local
communities.

We have recently relocated our offices and lab to our building we purchased at 106 West Main St., Sutton, WV. This move
will allow us to better serve our customers with room for expansion. Qur phone number has changed as well to 304-750-
2203.

We look forward to the opportunity to talk with you further about the services and quality of service we can provide for this
project.

Sincerely,

4
i -{,”,;«'

Gary A. Covey, Owner, RPE
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State of Wesl Virginia

Purchasing Division

2019 Washington Streel Eas
Post Office Box 50130
Charleston, WV 25305-0130

Department of Administration

Request for
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Quotation

DEP15600
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GENERAL TERMS & CONDITIONS
REQUEST FOR QUOTATION (RFQ) AND REQUEST FOR PROPOSAL (RFP)

1. Awards will be made in the best interest of the State of West Virginia.

2. The State may accept or reject in pait, or in whole, any bid.

3. Prior to any award, the apparent successful vendor must be propetly registered with the Purchasing Division
and have paid the required $125 fee.

4. Al services performed or goods delivered under State Purchase Order/Contracls are to be conlinued for the
tetm of the Purchase Order/Contracts, contingent upon funds being appropriated by the Legislature or otherwise
being made available, In the event funds are not approptiated or otherwise available for these services or goods
this Purchase Order/Contract becomes void and of ho e?lecl after June 30.

5, Payment may only be made after the delivery and acceptance of goods or services.

6. Interest may be paid for late payment in accordance wilh the West Virginia Code.

7. Vendor preference will be granted upon wiilten request in accordance wilh the West Virginia Code.

8. The State of Waest Virginia is exempt from federal and state taxes and will not pay or reimburse such laxes,

9. The Director of Purchasing may cancel any Purchase Order/Contract upon 30 days wrilten notice to the seller.

10, The laws of the State of West Virginia and the Legislative Rules of the Purchasing Division shall govern the
purchasing process,

11. Any reference to automatic renewal is hereby deleted. The Conlract may be renewed only upon mutual written
agreement of the parties.

12. BANKRUPTCY: In the event the vendor/icontractor files for bankruptcy protection, the State may deem
this contract null and vold, and terminate such contract without further order.

13. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA Business Associale
Addendum (BAA), approved by the Altorney General, is available online at www,state.wv,usfadmin/purchase/vre/hipaa.htm
and is hereby made pait of the agreement. Provided that the Agency meets the definition of a Cover Enlily
(45 CFR §160.103) and will be disclosing Protected Health Information (45 CFR §160. 103) to the vendor.,

14. CONFIDENTIALITY: The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such
personally identifiable information or other confidential information gained from the agency, unless the individual who is
fhe subject of the information consents to the disclosure in wriling or the disclosure is made pursuant to the agency's
policies, procedures, and rules. Vendor further agrees to comply wilth the Confidentiality Policies and Information

Securily Accountabllity Requirements, set forth in hilp:/www.state.wv.us/admin/purchase/privacy/olice Confidentiality. pdf.

15. LICENSING: Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the Weslt Virginia Secrelary
of State's Office, the West Virginia Tax Department, and the West Virginia Insurance Commission. The vendor must
provide all necessary releases to obtain information to enable lhe director or spending unit to
verify that the vendor is licensed and in good standing with the above entilies.

16. ANTITRUST: In submilling a bid to any agency for the State of West Virginia, the bidder offers and agrees that
if the bid is accepted the bidder will convey, sell, assign or transfer to the Stale of West Virginia all rights, title and interesl
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and the State of
West Virginia for price fixing and/or unreasonable restraints of trade relating to the patlicular commodilies or selvices
purchased or acquired by the State of West Virginia. Such assignment shall be made and become effective at the lime the
purchasing agency tenders the initial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connhection wilh anf corporation, firm, limited
liability company, parinership, or person or entity submilling a bid for the same material, supplies, equipment or
services and is in all respects fair and without collusion or Fraud. | further cerlify that | am autholized to sign
the certification on behalf of the bidder or this bid.

INSTRUCTIONS TO BIDDERS

1. Use the quotalion forms provided by the Purchasing Division. Complete all sections of the quotation form.

2. ltems offered must be in compliance with the specifications. Any deviation from the specifications must be clearly
indicated by the bidder. Alternates offered by the bidder as EQUAL to the specilicalions must be clearly
defined. A bidder offeting an alternate should altach complete specifications and literature to the bid. The
Purchasing Division may waive minor deviations to specifications.

3. Unit prices shall prevail in case of discrepancy. All quotations are considered F.0.B. destihalion unless alternale
shipping terms are clearly identified in the quotation,

4. All quotations must be delivered by the bidder to the office listed below prior to the date and time of the bid
opening. Failure of the bidder to deliver the quotations on time will result in bid disqualifications: Department of
Administration, Purchasing Division, 2019 Washington Street East, P.O. Box 50130, Charleston, WV 25305-0130

5. Communication during the solicitation, bid, evaluation or award periods, except through the Purchasing Division,
is striclly prohibited (W.Va. C.8.R. §148-1-6.6). .

Rev. 12/16/09



Revised 9/09

Part 1

1.1

1.3

1.4

EXPRESSION OF INTEREST
MACARTHUR SUBSIDENCE
Requisition DEP 15600

GENERAL INFORMATION

Purpose:

The Acquisition and Contract Administration Section of the Purchasing Division
“State” is soliciting Expression(s) of Interest (EOI) for the West Virginia
Department of Environmental Protection (WVDEP), Office of Abandoned Mine
Lands & Reclamation (AML), from qualified firms to  provide
architectural/engineering services as defined in section two (2) and three (3) and
construction monitoring services during the construction phase of the project as
defined by the Scope of Work. Construction Inspection by the firm will be at the
option of WVDEP/AML.,

Project:
The mission or purpose of the project described in sections 2 & 3 is to provide
design services for the following:

MACARTHUR SUBSIDENCE:

Develop a subsidence control/prevention plan.
Develop plans and specifications for construction project.

Format:.

All responses should be submitted in a loose-leaf, three ring binder. The
response should be presented in concise format which defines the corporation
history and the experience, qualifications, and performance data of the firm's
staff as requested by the AML Consultant Qualification Questionnaire (CQQ),
Altachment “B” and the AML and Related Project Experience Matrix (RPEM).
Attachment “C”".

Electronic copies of the above referenced documents Attachment “B" and
Attachment “C” are available online for registered vendors at:
http://www.state.wv.us/admin/purchase/newbul.htm.

Inquiries:

Additional information inquiries regarding this EOI must be submitted in writing to
the State Buyer with the exception of questions regarding proposal submission,
which may be oral.  The deadline for written inquiries is identified in the



1.6

1.7

1.8

Schedule of Events, Section 1.16. All inquiries of specification clarification must
be addressed to:

Chuck Bowman, Buyer Supetrvisor
Purchasing Division

P.O. Box 50130

Charleston, WV 256305-0130

Fax: (304) 558-4116

Email: charles.a.bowmanjr@wv.gov

The firm, or anyone on the firm’'s behalf, is not permitted to make any
contact whatsoever with any member of the evaluation committee, Violation
may result in rejection of the EOI. The State Buyer named above is the sole
contact for any and all inquiries after this EOl has been released.

Vendor Registration:

Firms participating in this process should complete and fle a Vendor
Registration and Disclosure Statement (Form WV-1) and remit the registration
fee. Firm is not required to be a registered vendor in order to submit an EOI, but
the successful firm must register and pay the fee prior to the issuance of an
actual contract.

Oral Statements and Commitments:

Firm must clearly understand that any verbal representations made or assumed
to be made during any oral discussions held between firm’s representatives and
any State personnel are not binding. Only the information issued in writing and
added to the Expression of Interest specifications file by an official written
addendum is binding.

Economy of Preparation:

EOI's should be prepared simply and economically, providing a straightforward,
concise description of firm's abilities to satisfy the requirements of the EOL.
Emphasis should be placed on completeness and clarity of content. Example
projects referred to in a firm's EOI's submittal should address projects that are
similar in scope to that of the EOL. Firms must complete the CQQ and RPEM
as included in Section 4.2 of this EOL. (Proposals must be no more than
100 pages).

Labeling of the Sections: The response sections should be labeled for ease of
evaluation.

Submission:
1.9.1  State law requires that the original expression shall be submitted to the
Purchasing Division. All copies to the Purchasing Division must be submitted



1.10

1.1

1.13

prior to the date and time stipulated as the opening date. All expressions will be
date and time stamped on the Purchasing Division official time clock to verify
time and date of receipt.

1.9.2  Firms mailing expressions should allow sufficient time for mail delivery to
ensure timely arrival. The Purchasing Division CANNOT waive or excuse late
receipt of an expression which is delayed and late for any reason according West
Virginia State Code §5A-3-11. Any EOI received after the bid opening time and
date will be immediately disqualified in accordance with State law and the
Legislative Rule 148-CSR-1.

Submit:
One original plus one convenience copy and one copy on CD to:

Purchasing Division

2019 Washington Street, East
P.O. Box 50130

Charleston, WV 25305-0130

The outside of the envelope or package(s) should be clearly marked:

Buyer: GN-23

Req #: DEP15600
Opening Date: 11/16/2011
Opening Time: 1:30 PM

Rejection of Expressions:

The State shall select the best value solution according to §56G-1-3 of the West
Virginia State Code. However, the State reserves the right to accept or reject
any or all expressions and to reserve the right to withdraw this Expression of
Interest at any time and for any reason. Submission of, or receipt by the State of
Expressions confers no rights upon the firm nor obligates the State in any
manner.

Incurring Costs:

The State and any of its employees or officers shall not be held liable for any
expenses incurred by any firm responding to this EOI for expenses to prepare,
deliver, or to attend the short-list interviews.

Addenda:
If it becomes necessary to revise any part of this EOI, an official written
addendum will be issued by the State to all potential firms of record.

Independent Price Determination:
A contract will not be considered for award if the negotiated price was not arrived
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1.16

1.17
1.18

1.19

at independently without collusion, consultation, communication, or agreement as
to any matter relating to prices with any competitor.

Price Quotations: No “price” or “fee” quotation is requested or permitted in the
response.

Public Record:

1.15.1 Submissions are Public Record.

All documents submitted to the State Purchasing Division related to purchase
orders/contracts are considered public records. All EOI's submitted by firms shall
become public information and are available for inspection during normal official
business hours in the Purchasing Division Records and Distribution center after
the expressions have been opened.

1.15.2 Written Release of Information.

All public information may be released with or without a Freedom of Information
request, however, only a written request will be acted upon with duplication fees
paid in advance. Duplication fees shall apply to all requests for copies of any
document. Currently the fees are $0.50/page, or a minimum of $10.00 per
request, whichever is greater.

1.15.3 Risk of Disclosure.

The only exemptions to disclosure of information are listed in West Virginia Code
§29B-1-4. Primarily, only trade secrets as submitted by a firm are the only
exemption to public disclosure. The submission of any information to the State
by a firm puts the risk of disclosure on the firm. The submission of any
information to the State by a vendor puts the risk of disclosure on the vendor.
The State does not guarantee non-disclosure of any information to the public.

Schedule of Fvenis:

Ralaass o B v omioms st e 10/14/2011
EOI Opening
Dates ucmsssmeissinersm ey 11/16/2011

Mandatory Pre-bid Conference: N/A
Bond Requirements: N/A

Purchasing Affidavit:

West Virginia State Code §5A-3-10a (3) (d) requires that all firms submit an
Affidavit regarding any debt owed to the State and licensing and confidentiality
cettifications. The Affidavit must be signed and submitted prior to award. It is
preferred that the Affidavit be submitted with the EOL.



PART 2 OPERATING ENVIRONMENT

2.1 Location:
Directions to the MacArthur Subsidence project:
From Charleston, take 1-64F to Robert C. Byrd Dr./Rt. 168; stay in middle lane;
merge into left lane; turn left onto Luray St. (@Hot Dots & Computer Wiz);
Hollywood Baptist Church is straight up on left.

2.2  Background:
Firms are to be licensed Architectural/lEngineering Firms (A/E) and should be
familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service” A/E design. Aspects of the
design are to include, but not be limited to, Civil, Structural, Geological and
Hydrological.
The successful A/E will be responsible for Design of the following:
Develop a subsidence control/prevention plan. Develop constructions plans and
specifications.
According to the OSM-51 document, this neighborhood has very little ground
between the surface and the old mine workings below. The distance ranges from
8' — 80", with an average depth of 39.87".
Preliminary design documents will be due 60 days from the issuance of the
Purchase Order.

PART 3 PROCUREMENT SPECIFICATIONS

3.1  General Requirements:
Firm must submit a completed CQQ (Attachment “B") and RPEM (Attachment
“C") as per Section 4.2

3.2  Project Description:

Scope of Work for the MacArthur Subsidence project:

Develop a subsidence control/prevention plan.
Develop plans and specifications for construction project.



3.3

3.4

Special Terms and Conditions:
3.3.1 Bid and Performance Bonds: N/A

3.3.2  Insurance Requirements: $1,000,000 General Liability per Occurrence
$2,000,000 Aggregate
$1,000,000 Automobile Liability
$1,000,000 Professional Liability
Workers Compensation Cerlificate Upon Award
West Virginia Satutory requirements including
West Virginia Code §23-4-2 (Mandolidis)
DEP15600 must be listed on Insurance Cert.

General Terms and Conditions:
By signing and submitting the EOI, the successful firm agrees to be bound by all
the terms contained in Section Three (3) of this EOL.

3.4.1 Conflict of Interest.

Firm affirms that it, its officers or members or employees presently have no
interest and shall not acquire any interest, direct or indirect which would conflict
or compromise in any manner or degree with the performance or its services
hereunder. The firm further covenants that in the performance of the contract,
the firm shall periodically inquire of its officers, members and employees
concerning such interests. Any such interests discovered shall be promptly
presented in detail to the Agency.

3.4.2  Prohibition Against Gratuities:

Firm warrants that it has not employed any company or person other than a bona
fide employee working solely for the firm or a company regularly employed as its
marketing agent to solicit or secure the contract and that it has not paid or agreed
to pay any company or person any fee, commission, percentage, brokerage fee,
gifts or any other consideration contingent upon

or resulting from the award of the contract. For breach or violation of this
warranty, the State shall have the right to annul this contract without liability at its
discretion, and/or to pursue any other remedies available under this contract or
by law.

3.4.3 Cettifications Related to Lobbying:

Firm cerlifies that no federal appropriated funds have been paid or will be paid,
by or on behalf of the company or an employee thereof, to any person for
purposes of influencing or attempting to influence an officer or employee of any
Federal entity, a Member of Congress, an officer or employee of Congress, or an



employee of a Member of Congress in connection with the awarding of any
Federal contract, the making of any Federal grant, the making of any Federal
loan, the entering into of any cooperative agreement, and the extension,
continuation, renewal, amendment or modification of any Federal contract, grant,
loan, or cooperative agreement.

If any funds other than federally appropriated funds have been paid or will be
paid to any person for influencing or attempting to influence an officer or
employee or any agency, a Member of Congress, an officer or employee of
Congress, or an employee of a Member of Congress in connection with this
Federal contract, grant, loan, or cooperative agreement, the firm shall complete
and submit a disclosure form to report the lobbying.

Firm agrees that this language of certification shall be included in the award
documents for all sub-awards at all tiers (including subcontracts, sub-grants, and
contracts under grants, loans, and cooperative agreements) and that all sub
recipients shall certify and disclose accordingly. This certification is a material
representation of fact upon which reliance was placed when this contract was
made and entered into.

3.4.4 Vendor Relationship:

The relationship of the firm to the State shall be that of an independent contractor
and no principal-agent relationship or employer-employee relationship is
contemplated or created by the parties to this contract. The firm as an
independent contractor is solely liable for the acts and omissions of its
employees and agents.

Firm shall be responsible for selecting, supervising and compensating all
individuals employed pursuant to the terms of this EOl and resulting contract.
Neither the firm nor any employees or contractors of the firm shall be deemed to
be employees of the State for any purposes whatsoever.

The Firm shall be exclusively responsible for payment of employees and
contractors for all wages and salaries, taxes, withholding payments, penalties,
fees, fringe benefits, professional liability insurance premiums, contributions to
insurance and pension or other deferred compensation plans, including but not
limited to Workers' Compensation and Social Security obligations, and licensing
fees, etc. and the filing of all necessary documents, forms and returns pertinent
to all of the foregoing.

The Firm shall hold harmless the State, and shall provide the State and Agency
with a defense against all claims including but not limited to the foregoing
payments, withholdings, contributions, taxes, social security taxes and employer
income tax returns.



The firm shall not assign, convey, transfer or delegate any of its responsibilities
and obligations under this contract to any person, corporation, partnership,
association or entity without expressed written consent of the Agency.

3.4.5 Indemnification:

The firm agrees to indemnify, defend and hold harmless the State and the
Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person or firm performing or
supplying services, materials or supplies in connection with the performance of
the contract; (2) Any claims or losses resulting to any person or entity injured or
damaged by the firm, its officers, employees, or subcontractors by the
publication, translation, reproduction, delivery, performance, use or disposition of
any data used under the contract in a manner not authorized by the contract, or
by Federal or State statutes or regulations; (3) Any failure of the firm, its officers,
employees or subcontractors to observe State and Federal laws, including but
not limited to labor and wage laws.

3.4.6 Contract Provisions:

After the most qualified firm is identified, and fee negotiations are concluded, a
formal contract document will be executed between the State and the firm. The
order of precedence is the contract, the EOl and the firm's response to the EOL.

3.4.7 Goveming Law:

This contract shall be governed by the laws of the State of West Virginia. The
firm further agrees to comply with the Civil Rights Act of 1964 and all other
applicable laws (Federal, State or Local Government) regulations.

3.4.8 Compliance with Laws and Regulations:

The firm shall procure all necessary permits and licenses to comply with all
applicable laws, Federal, State or municipal, along with all regulations, and
ordinances of any regulating body.

The firm shall pay any applicable sales, use, or personal property taxes arising
out of this contract and the transactions contemplated thereby. Any other taxes
levied upon this contract, the transaction, or the equipment, or services delivered
pursuant here to shall be borne by the contractor. It is clearly understood that
the State of West Virginia is exempt from any taxes regarding performance of the
scope of work of this contract.

3.4.9 Subcontracts/Joint Ventures:
The State will consider the firm to be the sole point of contact with regard to all
contractual matters. The firm may, with the prior written consent of the State,



enter into written subcontracts for performance of work under this contract,
however, the firm is totally responsible for payment of all subcontractors.

3.4.10 Term of Contract: -

This contract will be effective (date set upon award) and shall extend until the
scope of work is complete or for one (1) consecutive twelve (12) month period.
The contact may be renewed upon mutual consent for two (2) consecutive years
one (1) year periods or until such reasonable time as may be necessary to obtain
a new contract or to complete work.

3.4.11 Non-Appropriation of Funds:

If the Agency is not allotted funds in any succeeding fiscal year for the continued
use of the service covered by this contract by the West Virginia Legislature, the
Agency may terminate the contract at the end of the affected current fiscal period
without further charge or penalty. The Agency shall give the firm written notice of
such non-allocation of funds as soon as possible after the Agency receives
notice. No penalty shall accrue to the Agency in the event this provision is
exercised.

3.4.12 Contract Termination:

The State may terminate any contract resulting from this EOl immediately at any
time the firm fails to carry out its responsibilities or to make substantial progress
under the terms of this EOl and resulting contract. The State shall provide the
firm with advance notice of performance conditions, which are endangering the
contract's continuation. If after such notice the firm fails to remedy the conditions
contained in the notice, within the time contained in the notice, the State shall
issue the firm an order to cease and desist all work immediately.

The State shall be obligated only for services rendered and accepted prior to the
date of the notice of termination. The contract may also be terminated upon
mutual agreement of the parties with thirty (30) days prior notice.

3.4.13 Changes:

If changes to the original contract become necessary, a formal contract change
order will be required. Prior to any work being performed, the change must be
negotiated and approved by the State, the Agency and the firm. An approved
contract change order is defined as one approved by the Purchasing Division
and approved as to form by the West Virginia Attorney General's Office prior to
the effective date of such amendment. NO CHANGE SHALL BE
IMPLEMENTED BY THE FIRM UNTIL THE FIRM RECEIVES AN APPROVED
WRITTEN CHANGE ORDER.

10
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3.4.14 Invoices, Progress Payments, & Relainage:

The Firm shall submit invoices, in arrears, to the Agency at the address on the
face of the purchase order labeled “Invoice To" pursuant to the terms of the
contract. Progress payments may be made at the option of the Agency based on
percentage of work completed if so defined in the final contract. Any provision
for progress payments must also include language for a minimum 10% retainage
until the final deliverable is accepted.

If progress payments are permitted, firm is required to identify points in the work
plan at which compensation would be appropriate. Progress reports must be
submitted to Agency with the invoice detailing progress completed or any
deliverables identified. Payment will be made only upon approval of acceptable
progress or deliverables as documented in the firm's report. Invoices may not be
submitted more than once monthly and State law forbids payment of invoices
prior to receipt of services.

The firm will invoice for completed work on an approved WVDEP form.

3.4.15 Liquidated Damages.

According to West Virginia State Code §5A-3-4(8), firm agrees that liquidated
damages shall be imposed at the rate of NIA per workday, for failure to provide
deliverables at the agreed upon date identified in the final contract. This clause
shall in no way be considered exclusive and shall not limit the State or Agency's
right to pursue to any other additional remedy to which the State or Agency may
have legal cause for action including further damages against the firm.

3.4.16 Record Retention (Access & Confidentiality):

Firm shall comply with all applicable Federal and State of West Virginia rules and
regulations, and requirements governing the maintenance of documentation to
verify any cost of services or commodities rendered under this contract by the
firm. The firm shall maintain such records a minimum of five (5) years and make
available all records to Agency personnel at firm's location during normal
business hours upon written request by Agency within 10 days after receipt of the
request.

Firm shall have access to private and confidential data maintained by Agency to
the extent required for firm to carry out the duties and responsibilities defined in
this contract. Firm agrees to maintain confidentiality and security of the data
made available and shall indemnify and hold harmless the State and Agency
against any and all claims brought by any party attributed to actions of breach of
confidentiality by the firm, subcontractors, or individuals permitted access by the
firm.



PART 4

4.1

EVALUATION 8 AWARD

Evaluation and Award Process:

a)

bh)

Expressions of Interest will be evaluated and awarded in accordance with
§5G-1-3 “Contracts for architectural and engineering services;
selection process where total project costs are estimated to cost two
hundred fifty thousand dollars or more.”

“In the procurement of architectural and engineering services for projects
estimated to cost two hundred and fifty thousand dollars or more the
director of purchasing shall encourage such firms engaged in the lawful
practice of the profession to submit an expression of interest, which shall
include a statement of qualifications, and performance data and may
include anticipated concepts and proposed methods of approach to the
project. All such jobs shall be announced by public notice published as a
Class Il legal advertisement in compliance with the provisions of article
three [§59-3-1et seq.] A committee comprised of three to five
representatives of the agency initiating the request shall evaluate the
statements of qualifications and performance data and other material
submitted by the interested firms and select three firms which in their
opinion are the best qualified to perform the desired service. Interviews
with each firm selected shall be conducted and the committee shall
conduct discussions regarding anticipated concepts and the proposed
methods of approach to the assignment. The committee shall then rank in
order of preference no less than three professional firms deemed to be the
most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm for architectural or engineering services or both.
Should the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm. Should the agency he unable to
negotiate a satisfactory contract with any of the selected professional
firms, it shall select additional professional firms in order of their
competence and qualifications and it shall continue negotiations in
accordance with this section until an agreement is reached.”

The evaluation criteria and assigned point values are as follows:

12



4.2

4.3

WV Registered Professional Engineers (Civil or Mining)
In the Primary Office:
20 points
Reclamation Engineering design experience of the Primary
Office’'s WVRPE as it relates to the specific project problem
Areas:

25 points

Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project):

20 points
The Oral Interview (See Section 4.3 of this EOI):

35 points

(a) AML Consultant Qualification Questionnaire (CQQ) must be completed to be

eligible (See Attachment “B").

(b) AML and Related Project Experience Matrix (RPEM) must also be completed

to be eligible (See Attachment “C").

Interviews as stated in 4.1 “Evaluation and Award Process” will be conducted
with the three firms selected as the most qualified by the WVDEP Selection
Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation
consisting, at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

e © © e @ @
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RFQ No. b EFIBQCO

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

Weslt Virginia Code §5A-3-10a states: No contract or renewal of any conlracl may be awarded by the stale or any of its
political subdivisions to any vendor or prospeclive vendor when the vendor or prospective vendor or a related party lo the
vendor of prospeclive vendor is a deblor and the debt owned is an amount grealer than one lhousand dollars in the
aggregale

DEFINITIONS:

“Debl” means any assessment, premium, penalty, fine, tax or olher amount of money owed to the stale or any of its
political subdivisions because of a Judgment, fine, permit violation, license assessment, defaulled workers' compensation
premium, penally or other assessment presently delinquent or due and required to be paid to the slate or any of ils
polilical subdivisions, including any Interest or additional penalties accrued {hereon.

“Debtor” means any individual, corporatlon, partnership, assoclation, Limited Liabllity Company or any other form or
business associalion owing a debt to the state or any of ils political subdivisions. “Political subdivislon™ means any county
commission: municipalily; county board of education; any Instrumentality established by a county or municipalily, any
separate corporation or instrumentality established by one or more counlies or municipalities, as permitted by law; or any’
public body charged by law with the performance of a government function or whose jurisdiclion is coextensive with one
or more counlies or municipalilies. “Related party” means a party, whether an Individual, corporation, parinership,
- association, limiled liability company or any olher form or business assoclation or olher entily whatsoever, related to any
vendor by blood, marriage, ownership or conlract through which the parly has a relationship of ownership or other interest
with the vendor so thal the pary will actually or by effect receive or control a portion of ihe benefit, profil or other
consideration from performance of a vendor contract with the parly receiving an amount (hat meels or exceed five percent.
of (ke 1ofal conlract amount.

EXCEPTION: The prohibition of this section does not apply where a vendor has contesled any tax administered pursuant
to chapler eleven of this code, workers' compensation premium, permil fee or environmenltal fee or assessment and the
matter has not become final or where the vendor has entered inlo a payment plan or agreement and the vendor is nol in
defaull of any of the provisions of such plan or agreement.

Under penally of law for false swearing (West Virginfa Code §61-6-3), il is hereby cerlified that the vendor affirms and
acknowlédges the information in this affidavit and is in compliance with the requirements as staled.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Name: ) Q,#a Zgj({c{ é/?ﬂ;gméerﬂsz QLLC
Authorized Signalurm‘ (( {M ! Date: -

State of / { Jﬂ.ﬂj"j&@iﬂ o i

A\

/3 L O =
County of /}/'\(.Clc_?wl_) _lo-wit: '
| )" e »
Taken, subscribed, and sworn to befpre me lhis }_day of ad /// 1A

My Commission expires N\ Az / //7 .20 ¢ /

)

AFFIX SEAL HERE NOTORY pu13|_|c< i /;//wy/(a//yZ&

 rr sk ihAAAAAR AR AAAR AR AL AL A ol Al b b A b

7 Offdlal Sea )
€\ Notary Public, State of West Virginia 3
2 Jule P, Cayton :
166 Lighthause Lane
Napier, WV 26631
My commission expiras Februaty 17, 2021

ki e i Purchasing Affidavit (Revised 12/15/09)
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* List whether project experience is corporate or personnel based or both.

** List Primary Design personnel and their functional capacity for the projects listed.

“* Use this area to provide specific sections or pages if needed for reference.
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P.O. Box 185
106 Wesl Main St. .
Sutton, WV 26601 .

Phone: (304) 750-2203
Fax:  (304) 750-2204

GUARANTEE

Our staff will always listen and discuss all aspects of a
project to understand goals and objective in order to
provide the highest quality service that will empower

completion of all projects with speed and accuracy while
staying consistent with the budget

Our goal is to establish more than a relationship with
every client but a friendship based on trust and
commitment.

CIVIL, ENVIRONMENTAL, & MINING ENGINEERING — CONSTRUCTION & PROPERTY SURVEYING ~ PLANNING, DESIGN & PERMITTING
WETLANDS DELINEATION — CONCRETE & COMPACTION TESTING — WATER & SEWER LINE DESIGN & PERMITTING
WATER TESTING & TREATMENT — ENVIRONMENTAL SERVICES - OIL FIELD SERVICES
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GINEERING

RESUME OF MAJOR PROJECTS

Southern Appalachian Labor School - Fayette County

Engineering site design and construction management on low income housing, NPDES, WVDEP and
WV DOH permits, Army Corp of Engineers permits and Wetland delineations.

Mountain Cap of WV Low Income Housing - Weston, WV

Engineering site design and permitting on low income housing project, all surveying, road and drainage
design with required NPDES, WVDEP and WV DOH permits.

Carson One Mining - Adrian, WV

Engineering design, mine planning and permitting, WVDEP drainage, refuse design and certifications.

Plaza Management, Inc. (Bill Abrazzino) - Lake Mary, FL

Surveying and mall design - Fayette Square, Raleigh, Elkins and Elkview Drainage design and NPDES
permit. Geotechnical drilling and reports. Building and parking lot layout and design.

Go-Mart, Inc. - Weston, Princeton, Lewisburg, Fairmont, Elkview and Williamstown

All surveying, permitting, inspection required for the stores and site design required for all stores. NPDES
permits, WV DOH permits, Army Corp Engineers Permits, Wetland delineation, Geotechnical drilling and
site assessment.

Chesapeake Energy and Grenadier Energy Corp

Design, permitting and construction inspections of +20 ac foot water reservoirs for well drilling operations.
Permits include: NPDES, Army Corp of Engineers, EPA and WVDEP. Wetland delineations and wetland
relocation design. Also included geotechnical drilling and reports for design and construction. Locations
in OH, PA and WV.
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LYNCH RUN AML PROJECT

CIVIL, ENVIRONMENTAL, & MINING ENGINEERING — CONSTRUCTION & PROPERTY SURVEYING — PLANNING, DESIGN & PERMITTING
WETLANDS DELINEATION — CONCRETE & COMPACTION TESTING — WATER & SEWER LINE DESIGN & PERMITTING

WATER TESTING & TREATMENT — ENVIRONMENTAL SERVICES — OIL FIELD SERVICES




P.0. Box 185
106 West Main St.
Sutton, WV 26601

Phone: (304) 750-2203
Fax:  (304) 750-2204

ERING

D~
= TREE2011 11:63
«'_:ﬂ:d.’.-"-‘-' {

Wwww.coveyengineering.com
gacovey@wvdsl.net

CIVIL, ENVIRONMENTAL, & MINING ENGINEERING — CONSTRUCTION & PROPERTY SURVEYING — PLANNING, DESIGN & PERMITTING
WETLANDS DELINEATION — CONCRETE & COMPACTION TESTING — WATER & SEWER LINE DESIGN & PERMITTING

WATER TESTING & TREATMENT — ENVIRONMENTAL SERVICES — OIL FIELD SERVICES




P.0O. Box 185

106 West Main St. 5 ; ;
Sutton, WV 26601 & www.coveyengineering.com

gacovey@wvdsl.net

Phone: (304) 750-2203
Fax:  (304) 750-2204

Ay

Y NSO
s -‘,‘\r-"' 0
-a. f‘.,\: fmmj‘ﬁ
A S e AL

NN
»
1"
i

CIVIL, ENVIRONMENTAL, & MINING ENGINEERING — CONSTRUCTION & PROPERTY SURVEYING — PLANNING, DESIGN & PERMITTING
WETLANDS DELINEATION — CONCRETE & COMPACTION TESTING - WATER & SEWER LINE DESIGN & PERMITTING
WATER TESTING & TREATMENT — ENVIRONMENTAL SERVICES — OIL FIELD SERVICES




P.O. Box 185
106 West Main St.
Sutton, WV 26601

Phone: (304)750-2203
Fax:  (304) 750-2204

.COVEY

| INGINEERING

www.coveyengineering.com
gacovey@wvdsl.net

Re2iT

08/28/2011.1036

10/06/20 {1 16/D:

CIVIL, ENVIRONMENTAL, & MINING ENGINEERING — CONSTRUCTION & PROPERTY SURVEYING - PLANNING, DESIGN & PERMITTING
WETLANDS DELINEATION — CONCRETE & COMPACTION TESTING — WATER & SEWER LINE DESIGN & PERMITTING

WATER TESTING & TREATMENT — ENVIRONMENTAL SERVICES - OIL FIELD SERVICES




P.O. Box 185

Phone: (304) 750-2203 mj N l N]" E* }{ l N ( ]

WWW.coveyengineering.com
gacovey@wvdsl.net

Fax:  (304) 750-2204

Curriculum Vitae

Gary A. Covey, RPE, PLS

P.O.Box 185 Phone: 304-750-2203
Sutton, WV 26601 Fax: 304-750-2204

Registered Professional Engineer and Land Surveyor

Summary of Qualifications:

o Registered Professional Civil Engineer with proven experience in civil, mining, and environmental
engineering.

» Knowledgeable in all phases of construction site design, soils analysis, drainage design, slope stability
analysis,” mine, oil, natural gas, and highway permitting”, construction inspection and management,
sewer and waterline design and permitting, and wetlands and stream analysis and mitigations.

o Ability to provide practical and innovative solutions to site design and permitting problems in the mining
and consfruction industries.

e Seasoned project design and management skills in planning, supervision, budgeting, construction
estimating and report preparations.

e Adept at communications and regulatory liaison activities for project resolutions and remediation.

e License Professional Surveyor involved with construction activities as well as private properties and
boundary disputes.

o Licensed Professional Engineer in West Virginia, and Ohio.

Technical Expertise:

o Civil Engineering design planning permitting and storm water design and permitting in the highway and
commercial development industries.

s Mining engineering planning design and permitting for underground and surface mining operations
throughout W est Virginia since 1977.
Planning and managing exploration programs for coal, gas, and aggregates.

e Project Design for Highways Mining, an Commercial Developments.
Construction Management and Quality Control Testing on Major Highways, Commercial Developments,
Bridges, and Waterline Construction.

s Construction Estimates and Bidding in the Construction Industries.

o Wetlands Studies and construction remediation.
Stream Relocation and remediation.
Water Collection and Acid Mine water treatment design and monitoring on Mining Sites.
Mine Reserve analysis and studies for coal acquisitions and developments.
Interpretation and clarification of Federal and State mining and environmental regulations.

e Professional Land Surveyor involved with construction surveying and layout.
Boundary surveying and property line disputes.
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Gary A. Covey, RPE, PLS

Technical Expertise Continue:

Resolving boundary issues between land owners.

Aerial mapping coordination and acquisition.

GPS surveying and control.

Hydrological analysis and drainage design on construction and mining projects
Drainage and structural fill construction certification for State and Federal Requirements.

Career Progression:
e G. A Covey Engineering, PLLC 1991- Present

Gassaway, WV
Position: Owner Operator, Professional Engineer and Land Surveyor. Civil and Mining Engineering,

surveying and permitting throughout West Virginia.

e Oneida Coal Company 1988-1991
Position: Chief Engineer, Mine planning and permitting, reserve studies and coal analysis for mining
activities.

¢ Monongahela Power Company 1985-1988

Position: Engineering Technician, Transmission and distribution electrical line design, inspection,
planning, construction estimation and budgeting.

e Brackenrich and Associates: 1977-1985
Position: Engineering Technician preparing mine and oil and gas permits throughout West Virginia.

EDUCATION:
Bachelor of Science Degree Civil Engineering West Virginia University

Army Corp. of Engineers Wetlands Delineation and Management Program Cettification

West Virginia Department of Highway Certified Soils, Asphalt, Aggregate and Concrete Technician for material
control and testing on highway projects in WV
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James A. (AL) Frazier

P.O Box 74
Robson, WV 25173
Phone: 304-779-2033
jafrazier3@aol.com

Education
Master of Science, Environmental Engineering, 1999
Bachelor of Science, Civil Engineering, 1976
Experience
G.A. Covey Engineering Civil Engineer/Construction Inspector 2011 to present
Global Contact Services Insurance sales 2008 to 2011
Sears Direct outside sales 2006 to 2008
Craftmatic of Pittsburgh Direct outside sales 2005 to 2006
John Eagle Acura Car sales 2002 to 2003
PrimAmerica Outside sales 2001 to 2002
Thompson Professional Group Project Director 1999 to 2001
Turner, Collie & Braden, Inc Project Engineer — East water plant 1995 to 1999
Espey, Huston and Assaciates, Inc Engineering Manager/Project Manager 1989 to 1995
G.A. Tice, Inc. Senior Project Engineer 1987 to 1989
Barrett, Haentjens and Company Sales Engineer 1985 to 1987
Gates Engineering Company Project Engineer 1980 to 1985
Envirotech —Coal Services Division Project Engineer 1978 to 1980
Dunn Engineers, Inc. Water and W astewater Facility Eng. 1976 to 1978

Engineering experience includes almost 25-years with three of the largest engineering firms in the
United States. | have also worked for a large Fortune 100 Construction firm. | have held several senior
management positions and have been directly involved in marketing, engineering sales, and contract
negotiations with construction companies, industries and municipalities. Additional experience includes
plant operations trouble shooting.

Civil Engineering/Sales

= Direct outside sales

= [nspection of Design and Construction Projects

= Design and Construction of Water and Wastewater Treatment Plants

= Project Specification / Contract Development
= Highway / Haulroad Design
= Concrete Foundation Design
= Working With geographic information systems / Topographical Maps / Raster Image Underlays in AutoCAD
= Aspects of Surface Mine Permitting
(drainage, valley fills, prospect permits, inactive status pemmits, regrade, subsidence, highwall miner hole layout and calculations)
= Underground Mine Mapping / Takeup Mapping / Elevalion and Contro! Loop Survey Check / End of Month Total

References
Provided upon request
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James A. (AL) Frazier

P.O Box 74
Robson, WV 25173
Phone: 304-779-2033
jafrazier3@aol.com

Education

Master of Science, Environmental Engineering, 1999
Bachelor of Science, Civil Engineering, 1976

Experience

G.A. Covey Engineering Civil Engineer/Construction Inspector 2011 to present
Global Contact Services Insurance sales 2008 to 2011
Sears Direct outside sales 2006 to 2008
Craftmatic of Pittsburgh Direct outside sales 2005 to 2006
John Eagle Acura Car sales 2002 to 2003
PrimAmerica Outside sales 2001 to 2002
Thompson Professional Group Project Director 1999 to 2001
Turner, Collie & Braden, Inc Project Engineer — East water plant 1995 to 1999
Espey, Huston and Associates, Inc Engineering Manager/Project Manager 1989 to 1995
G.A. Tice, Inc. Senior Project Engineer 1987 to 1989
Barrett, Haentjens and Company Sales Engineer 1985 to 1987
Gates Engineering Company Project Engineer 1980 to 1985
Envirotech —Coal Services Division Project Engineer 1978 to 1980
Dunn Engineers, Inc. Water and Wastewater Facility Eng. 1976 to 1978

Engineering experience includes almost 25-years with three of the largest engineering firms in the
United States. | have also worked for a large Fortune 100 Construction firm. | have held several senior
management positions and have been directly involved in marketing, engineering sales, and contract
negotiations with construction companies, industries and municipalities. Additional experience includes
plant operations trouble shooting.

Civil Engineering/Sales
= Direct outside sales
= Inspection of Design and Construction Projects
= Design and Construction of Water and Wastewater Treatment Plants
= Project Specification / Contract Development
= Highway/ Haulroad Design
= Concrete Foundation Design
= Working With geographic information systems / Topographical Maps / Raster Image Underlays in AutoCAD
= Aspects of Surface Mine Permitting
(drainage, valley fills, prospect permits, inactive status pemmits, regrade, subsidence, highwall miner hole layout and calculations)
= Underground Mine Mapping / Takeup Mapping / Elevation and Control Loop Survey Check / End of Month Total

References
Provided upon request
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Cecil L. Butcher III

15  Stonegate Drive (304) 872-5811
Summersville, WV 26651
JB.BUTCHER@YAHOO.COM
http://jbbutcher.weebly.com

Objective: To obtain a position with a company/firm in which my knowledge and skills may be optimally utilized
Education: 1992-1996 Clay Co. High School Diploma
1996 — 2002 WVU Institute of Technology A. S. Civil Engineering Technology

Additional Education Relating to Civil Engineering and Drafting

Experience 1997 — May 2001 (Intern) /May 2001 — September 2009 Britton Engineering, Inc.
February 2010 — Present G.A. Covey Engineering

Civil Engineering Technician / Surveying
» Building Design / Site Design /Construction Projects / Site and Grade Stakeout
= |nspection of Design and Construction Projects
v Quantity / Cost Estimates
= Project Specification/ Contract Development
= Highway/ Haulroad Design
= Concrete Foundation Design
= Subdivision Design
= Mine Mapping (Surface and Underground)
= Working With geographic information systems / Topographical Maps / Raster Image Underlays in AutoCAD
» Various Aspects of Surface Mine Permitting
(i.e. prospect permits, inactive status permits, valley fills, drainage, regrade, subsidence, highwall miner hole layout
and calculations, etc.)
= Survey Transitman/ Rodman (Site Grading, Cut and Fill, Building and Foundation Corner Stakeout)
= Courthouse Research and Deed Plotting
= Underground Mine Mapping / Takeup Mapping / Elevation and Control Loop Survey Check / End of Month Totals

= Grant Applications for Funding Through the West Virginia Department of Transportation / Federal ARRA Grant
Applications

Computers - Maintenance / Networking / Web Design
» Maintaining Hardware, Software, Windows Network, and Netbuoy Office Network for Windows XP Professional,

Windows 7 OS Computers, and a Windows Server 2003 OS Server.
«  Simple web page design with Microsoft Publisher / Ftp site creation
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Cecil L. Butcher III Page 2

Design Software Proficiency

= Auto CAD 2010

= Eagle Point Civil / Survey Software

= Carlson 2012 Civil / Survey / Hydrology Modules
= Microsoft Office 2007 Suite

= Photoshop

s \WVDEP E-Permitting

= NIOSH Pillar Design & Spacing Software

» FileZilla FTP software

Projects
Wyoming Co. Workshop

Design drawings, specifications, contract documents / inspections, communication with owner and
contractor
Parking Lot Improvement Project
Design drawings, specifications, contract documents / site surveys, construction stakeout, inspections,
and communication
with owner and contractor / drainage, grading, and paving of existing lot and expansion area
Summersville Memorial Hospital
Water Tank Rehabilitation Project
Design drawings, specifications, contract documents / communication with owner and contractor /
asbestos removal, replacement of piping and boiler / application of interior / exterior paint system for
100,000 gal. pedestal water tank
Parking Lot Addition / Access Road / Helipad
Design drawings, specifications, contract documents / site surveys and construction stakeout, inspections
/ designed 110
space parking lot and access roads expansion requiring 29,000 yards of control fill placement, electrical
service, lighting and
construction of new helipad / communication with owner and contractor, West Virginia Department of
Transportation, and
Federal Aviation Administration
Fenwick Mountain P.S.D.
Water Tank Rehabilitation Project
Design drawings, specifications, contract documents / communication with owner and contractor/ lead
paint removal and disposal / application of interior and exterior paint system for 20,000 and 50,000 gal.
tanks
Carter Machinery Company, Inc.
Regional Service Center
Site design drawings, architectural and foundation drawings / conceptual renderings of a completed
project / site surveys and construction stakeout / inspections, and communication with owner and
contractor for a 29,000 sq. ft. office / service bay area, and warehouse facility. Aspects of design of a
3,800 ft. sanitary sewer extension, 1,000 ft. water line extension / coordinated power line relocation with
AEP
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Cascade Passing Lane
Establish Centerline for realignment of existing road and construction of new uphill passing lane for a one
mile section of road that included design, cut / fill balance calculations, profiles, cross sections, road
section details, box culvert bridge, and rock cut through / quantity and cost estimates per the WV DOT
cost and quantity items list
Wyoming County Economic Development Authority
Hon. John D. Rockefeller IV Industrial Park
Designed foundation drawings, specifications, contract documents / communication with owner and
contractor for the purchase and installation of two 11,250 sq. ft. shell buildings / prepared design, bid
documents and contract documents for interior completion of these buildings / Including electrical design,
concrete floor, plumbing and machine doors for facilities
Webster County Economic Development Authority
Bakers Island Recreation Area Master Plan
Site design and drawings, measurements, cost and quantity estimates, conceptual renderings of a
completed project for improvements to the Baker's Island Recreation Area. This master plan includes the
layout and design for a proposed welcome center to Baker's Island, removal and replacement of the
aged wood chopping pavilion with a new steel structure that is ADA compliant, a performance stage, new
picnic pavilion, additional parking, landscaping plan, drainage plan, new vendor layout for festivals, and
upgrading walking trail. This master plan also includes upgrades to the ball field that include the
replacement of fencing, field drainage, new dugouts, and moving existing lighting back to meet WVSSAC
and Little League Standards. The plan also incorporates a new camping area that is to be established
around the Historic Railroad Depot.
WYV Recreational Trails Application / ARRA Application
Site design and drawings / measurements, cost and quantity estimates / conceptual renderings of a
completed project for improvements to the 0.62 mile ADA compliant walking trail that encompasses
Baker's Island
Transportation Enhancement Application / ARRA Application
Site design and drawings / cost and quantity estimates / conceptual renderings of a completed project for
an ADA Compliant welcome center and new wood chopping pavilion / picnic area for Bakers Island
Town of Marlinton
Sidewalk Project
Evaluation of existing sidewalks / design drawings, specifications, contract documents / communication
with owner and contractor / inspection of 11,850 feet of new and rehabilitated ADA compliant sidewalks
Nicholas County Board of Education
Nicholas County Schools
Assess facilities of each school in the county / mark up floor plans to show entry and exit points to the
buildings, room numbers, location of power shutoffs, fire alarm panels, fire extinguishers, fire hydrants
and standpipes, and interior / exterior gas and water shut off valves / develop updated color coded floor
plans / convert AutoCAD files to PDF Format that can be easily accessed by 911 and emergency
services personnel in case of an emergency situation
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Brady N. Russell, E.I.T. 490 Pythian St.
Morgantown, WV 26505
Tel: (615) 934-0239
E-mail; brady.russell@gmail.com
Employment: G.A. Covey Engineering. PLLC 2010 - Present
Position: Inspector/Design Engineer
Duties: Freshwater Impoundment Design and Permitting

> Developed construction plans for large scale freshwater impoundments for
the natural gas extraction process; including the grading, drainage and erosion
and sediment controls

> Worked with USACE and WVDEP during the location, permitting and design
process

Stream Crossing Design and Permitting

> Designed stream crossing solutions for a commercial business expansion
and development

> Worked with WVDEP to obtain permits for minimum impact stream crossing
solutions

Commercial Development Design and Permitting

> Assisted with the design and permitting for a commercial building expansion
for the foundation, parking lots, grading and drainage, and rerouting existing
utilities

Construction Inspection

> Acted as supervisor over a team of construction inspectors for freshwater
impoundment construction. Dealt directly with the clients representatives to
ensure proper construction methods were being followed and to the design
specifications

> Conducted soils compaction testing using the nuclear density meter to
determine that the compaction of the impoundment embankments were
meeting design specifications

> Performed erosion and sediment control inspections for well pads and water
impoundments to insure that they were in place and functioning correctly

> Submitted detailed daily reports covering the construction work observed,
soils testing results, and erosion and sediment control inspections for the
construction of freshwater impoundments. Reports were submitted digitally
daily for review of the project design engineer and the client

Littlejohn Endaineering Associates 2007 — 2008

Position: Civil Engineer
Duties: Military Residential Subdivision Design
> Multi-phase design and development of construction plans of hotel parking
lots, utility infrastructure, grading and drainage, stormwater management,
and erosion control measures
> Worked with NCDENR and TDEC obtaining erosion control, stormwater,
sewer, and walter permits for the various projects designed by our team
> Pre-Design site due diligence of existing residential subdivisions with
recommendations for infrastructure replacement and new design
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Stormwater Management Design

> Design of wet detention ponds, level spreaders, temporary sediment basins,
water quality structures, and various other stormwater management
measures

GSI Utility Mapping

> Use of GIS equipment and software to locate and map the water and sewer
systems for Holloman AFB in New Mexico and Davis-Monthan AFB in
Arizona

> The lead engineer in the development of an operation and maintenance
manual for the above stated Air Force bases infrastructure giving a detailed
layout, condition and methods of maintaining a working water and sewer
system during phased construction and at final build out

Gaskins Surveying and Engineering Co. 2004 - 2007

Position: Civil Engineer
Duties: Residential Subdivision Design
> Multi-phase design and development of construction plans of roadways,
utility infrastructure, grading and drainage, stormwater management, and
erosion controls BMP's
> Design of the Paulding County regial sanitary sewer outfall. The sewer line
was designed to handle 25 MGD of wastewater being conveyed over 12,000
ft through 66" diameter ductible iron pipe
> Assisted in writing the specifications for proper construction techniques and
materials to be used fro the construction of the regional sewer line
Sanitary Sewer Lift Station Design
> Design of several large residential subdivision lift stations in and around the
Atlanta, GA area
> Design of regional quadraplex sanitary sewer lift station for Paulding County
to handle the 24 MGD of wastewater from the regional outfall
> Assisted in writing the specifications for proper construction techniques,
schedules, and materials to be used far the regional lift station
Erosion Control Inspection
> On site erosion control evaluation insuring that erosion control measures
were constructed as specified by design drawings
> Made recommendations to contractors/clients in detailed reports of poorly
constructed or maintained erosion control measures. Also, made
recommendations for additional erosion control measures if areas of the site
that needed erosion control measures were not noted on construction plans

Triad Endineerin Summer 2002
Position: Field/Lab Technician
Duties: Concrete, Soil, and Asphalt Testing

> Performed slump and air test of concrete to insure proper amount of moisture
and air was added as per specification. Cylinder samples were prepared for
the lab to conduct compression test

> Performed soil compaction test in lab using the modified proctor test and also
on site using the Troxler nuclear density gauge
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> Performed electric conductivity tests on soils in the Thomas, WV area for
the Mountaineer Wind Plant where 44 wind turbines were constructed

> Assisted the drilling crew by taking core samples of soil on site at different
boring locations to determine the different soil depths and depth to bedrock.
Also, bedrock core samples were taken and used in compaction test to
determine the strength of the underlying bedrack

> Assisted with taking core samples from slabs of asphalt from WVDOH
projects to conduct compression tests in lab to insure asphalt strength as
per specification

lowa Sate University Ames, |A
Bachelor of Science in Civil Engineering 2004
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Guy Covey

Construction Inspection Supervisor

Construction Inspection Supervision for all types of foundation, earthwork, highway and commercial
structures. | have extensive experience conducting lab soils analysis, soils compaction, concrete testing,
aggregate compaction and lab analysis, and technical report writing. | am proficient in reading understanding
and implementing the engineers design for the specified project, and ensuring the contractor is building the
project to the designers and clients specifications. | am proficient in the use of Microsoft Word and Excel to
create an understandable daily reporting system to meet the applicable projects needs. | have years of
experience in the supervisor position, working very close with the inspectors under me to insure that they
are trained properly, have a full understanding of the project they are inspecting, and have all of the tools
they need to do their job correctly, professionally, and effectively. Skills include:

+ 5yrs as a WV State Certified Compaction « 2 yrsin an Inspector Supervisor Position
Inspector « Creating Project Specific Forms and Reports

« 6yrs as aWV State Certified Concrete « Using Database-Backed Online Computer
Inspector Reporting

+ 6 yrs as an ACI National Certified Concrete « Training and Guidance of Construction
Testing Technician Inspectors.

Experience
G.A. COVEY ENGINEERING, Sutton, WV 5/2009 — Present

Construction Inspection Supervisor
Managing a team of construction inspectors on various commercial, highway, and gas field construction
projects. Directed, monitored, supervised, scheduled, and trained a large team of inspectors to monitor the
construction of large scale Fresh Water Impoundments for the gas extraction industry in state and out of
state locations. Working with clients, engineering firms, and the environmental agencies to insure that the
design and specifications were being followed and erosion and sediment implements were installed and
functioning as designed.

« Supervised the construction inspections of 50+ Fresh Water Impoundments for the natural gas
extraction industry.
Managed 14+ construction inspectors; including the training in use of soils testing equipment,
training in field reporting using computer word and excel reports (for the luxury of immediate next
day review for the client and design engineer), monitoring all ongoing projects and conducting
report reviews, and assisting the inspectors and contractors on in the field solutions for small issues
on the job sites to continue the projects in a timely and efficient manner.

+ Created an internet reporting and filing platform that can be accessible to the client and design
engineer for next day review to monitor site progress and identify and correct any issues as they
arise.

« Conducted the aggregate and concrete testing for a new section of heavy highway along Corridor-H.

Testing for compaction and concrete conformance on multiple DOH bridge, roadway, and sewer

projects.

« Performed lab soils analysis’, lab soils proctors, aggregate gradations, concrete strength testing,
geotechnical boring analysis’, and permeability testing.
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CTL Engineering, Morgantown, WV 5/2005 — 5/2009
Field/Lab Engineering Technician
Performed as a field and lab engineering technician; conducting concrete testing, concrete cylinder strength
testing, soils compaction testing, aggregate compaction testing and gradations, materials sampling, lab soils
analysis, lab soils proctors, core borings, rebar inspections, and permeability testing. Conducted water,
sewer, and storm line construction inspections as a third party for the Morgantown Utility Board.

+ On-site Inspection of construction for upgrades to the water, sewer, and storm systems in the greater
Morgantown area. Reporting directly to the design engineer and helping to provide solutions for
construction issues that arose.

» Conducted soils and concrete testing, and rebar inspection on numerous commercial, highway,
bridge, power plant, school, and residential building projects.

» Oversaw the caisson drilling and construction for a multi-million dollar AAA High Schools foundation.
Ensuring proper rock socket depth, caisson diameter, rebar and concrete placement, proper top
elevation and fully documented drill logs.

« Conducted concrete testing and rebar inspections for the construction of a slip formed 550ft scrubber
stack upgrade at Ft. Martin Power Plant.

« Performed inspections of numerous soil slip repair projects, ensuring proper excavation of and
placement of toe keys and slope repair.

U.S. Army 7/2000 - 8/2004

Infantryman/ NCO
Combat Veteran, serving as a Infantryman in the 10" Mountain Division. Served as a Non Commissioned

Officer, team leader, machine gunner, rifleman, radio operator.
» Served in Operation Enduring Freedom from 2003-2004 as a team leader, machine gunner, and

radio operator. Conducted combat operations in Afghanistan.

» Served in Operation Joint Guardian - KFOR from 2001-2002 as the task force Tactical Action Center
radio operator. Conducted tactical peace keeping operations in Kosovo.

« Earned the Combat Infantry Badge, Expert Infantry Badge, and Parachutists Badge along with
numerous other citations.

Education & Training
WEST VIRGINIA UNIVERSITY, Morgantown, WV 9/2004 — 5/2009
Civil Engineering — degree not completed

WVDOH Compaction Inspector Certification (2006)

WVDOH Concrete Inspector Certification (2005)

WVDOH Aggregate Sampler Certification (2006)

American Concrete Institute (ACI) Concrete Field Testing Technician - Grade | (2005)
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