

02/14/13 01:31:45 PM
West Virginia Purchasing Division

BID RECEIVED LATE

BID FORM

Buyer Tarahyle

Witness [Signature]

SECTION I - BASE BID AND ALTERNATES

DISQUALIFIED

DATED: 2/14/2013
(Bidder to insert date bid submitted)

Veritas Contracting, LLC
1233 Pineview Drive, Ste 1
Morgantown, WV 26505

SUBMITTED BY: (Name and Address)

WEST VIRGINIA CONTRACTOR LICENSE NUMBER: WV 037797

SUBMITTED TO: State of West Virginia

The undersigned, being familiar with local conditions affecting the cost of the work and the contract documents, including Instructions to Bidders, Bid Form, General Conditions, Drawings, and Specifications and any Addenda issued, hereby propose to perform everything required to be performed and to provide and furnish all the labor, materials, tools, expendable equipment and all services necessary to complete in a workmanlike manner all the work required for:

**Access Control Point (ACP) Facility For
Joint Interagency Training and Education Center
Camp Dawson
Kingwood, West Virginia**

all in accordance with the Drawings and Specifications as prepared by AECOM, 3101 Wilson Boulevard, Suite 900, Arlington, VA 22201.

BASE BID:

For the sum of: Three Million, Two Hundred Sixty Four Thousand
Five Hundred Dollars or (\$ 3,264,904⁰⁰).

ALTERNATES:

The stated Base Bid is subject to the following additions for Alternates which the Owner may select. ('Provide' means 'furnish and install.' Include in bids below all related coordination and modification requirements associated with the Work of each Alternate). The contract will be awarded based on the grand total of the Base Bid and any Alternate Bid Items. OWNER will select Alternate Bid Items in the priority listed, providing the best value to the OWNER. The OWNER reserves the right to accept or reject the alternate bid(s) if the costs exceed the amount budgeted by funding sources for the Project. This language supersedes any language contained in the AIA A701 with reference to the acceptance of bid (award).

Refer to Section 01 00 30 "Alternates" for description of Alternates.

Alternate Bid No. 1: Steel Canopy, Concrete Columns and Associated Accessories.

ADD the sum of: Two Hundred Twenty One Thousand
Twenty Dollars or (\$ 621,027).

Alternate Bid No. 3: Access Lanes Barriers and Card Readers.

ADD the sum of: Tom's Lane Howard's Yard
Bay (\$ 42,320).

Alternate Bid No. 7: Conduit Stub-ups for Biometrics.

ADD the sum of: Less than 3rd Party Fee
(\$ 6,812).

Alternate Bid No. 6: Cable Barrier Landscape Shrubbery.

ADD the sum of: Deficient Area
(\$ 19,747).

Alternate Bid No. 2: Prefabricated Inspection Booths.

ADD the sum of: One Partial Gate, Proj. Fee
col (\$ 127,468).

Alternate Bid No. 5: Large Exterior Grade LED Screen.

ADD the sum of: One Party Group Year
Eight Hour (\$ 127,533).

Alternate Bid No. 4: Not Used.

If awarded contract on Base Bid and any Alternates accepted by the Government, I (we) agree to perform the work including base bid and alternates to substantial completion (or-beneficial occupancy) in 210 days. The project will be ready for occupancy and use no later than 210 calendar days from Notice to Proceed. The Bidder understands that the Owner may impose liquidated damages in the amount stated in and, in accordance with, the Supplemental Conditions, for each day thereafter, Sundays and holidays included, that the Work remains uncompleted, which sum is agreed upon as the proper measure of liquidated damages which the Owner will sustain per diem by the failure of the Bidder to complete the Work in the stipulated time, and the sum is not to be construed in any sense a penalty. Liquidated damages will be assessed at substantial completion for the base bid and any alternates accepted by the Government.

In addition to the above noted bid items, (we) agree to incorporate the following milestones and phasing requirements into the contract.

The Bidder will be required to submit a detailed construction plan. Deviations to the milestone requirements shall be submitted to the Administrative Contracting Officer and Architect for approval. The construction plan with the following milestones shall be submitted within Thirty (30) calendar days from Notice to Proceed.

1. Construction Sequence Plan: The Bidder shall develop a sequencing plan and coordinate the work in a manner that maintains government access to the site and all buildings throughout the duration of the project.
2. Minimum site sequencing requirements are as follows:
 - a. Utility relocations must occur prior to excavation within the project limits.
 - b. Rough grading and soils excavation for the borrow and fills required for the project shall generally take place during the months of May to October to take advantage of weather conditions at Camp Dawson. Grading and use of borrow and fill soils outside of these months might produce wet or unsuitable soils conditions. The Bidder is to assume this in his bid. If the Bidder proposes to rough grade outside of this period then the Bidder will propose mitigation measures at no cost to the government for bad weather or unsuitable soils conditions.
 - c. Work in the area of the existing temporary ACP will not be allowed until the new ACP is complete. Traffic into Camp Dawson must be maintained at all times.

The Bidder acknowledges that there are other related and separate projects at Camp Dawson.

Other projects at Camp Dawson include but are not limited to the following:

1. Joint Interagency Training and Education Center (JITEC):
 - New Billeting Addition
 - New Operations Center (OPS)
 - Extensive Site Work, Utilities Upgrades and Landscaping

It is hereby certified that the undersigned is the only person(s) interested in this proposal as principal, and the proposal is made without collusion with any person, firm, or corporation. Bidder hereby agrees to execute the contract and furnish surety company bonds, in the forms incorporated in the contract documents, in the amount of one hundred (100%) percent of the contract price for performance, including maintenance, and for payment for labor and materials, respectively at the time required by the bidding documents, and to begin work within five (5) days following receipt of Notice to Proceed.

The Bidder certifies that this bid has been arrived at independently, without consultation, communication, or agreement as to any matter relating to this bid with any other bidder or with any competitor. The Bidder agrees that the Owner reserves the right to reject any or all bids, and to waive any formalities in the bidding. The Bidder agrees that this bid shall be good and may not be withdrawn for a period of 120 days.

The Bidder acknowledges receipt of the following Addenda: (Please list by number and date.)

#1 - 12/13/2012 #2 - 1/16/2013 #3 - 1/23/2013 #4 - 2/5/2013

Bidder guarantees that, if awarded the contract, he will furnish and deliver all materials, tools, equipment, tests, transportation, secure all permits and licenses, and perform all labor, superintendence and all means of construction, pay all fees, except those specifically excluded in the Project Manual and do all incidental work to execute, construct, and finish the work in an expeditious, substantial, and workmanlike manner, in accordance with the contract documents to the complete satisfaction and acceptance of the Owner, for the prices stated.

It is understood that the Owner reserves the right to reject any/or all proposals, or part thereof or items

therein, and to waive technicalities as required for the best interests of the Owner. It is further understood that competency and responsibility of bidders will receive consideration before the award of the contract.

The undersigned agrees that the contract documents are incorporated herein by reference and shall be construed to be part thereof, with the same affect as if such were repeated at length herein, or where physically attached hereto. The undersigned further certifies that: (1) this proposal is genuine and is not sham, collusive, or fraudulent; (2) this proposal is not made in the interest or in behalf of any person other than the undersigned; (3) the undersigned has not sought in any manner, by collusion or otherwise, to secure any advantage over any other bidders.

Enclosed herewith is a bid security prepared in accordance with the Instructions to Bidders in the amount of five percent (5%) of the amount of the bid (being not less than 5% of the total of the base bid). We agree that the above stated amount is the proper measure of liquidated damages which the owner will sustain by our failure to execute the contract and to furnish the performance bond in case this proposal is accepted.

SIGNATURE OF BIDDER:

Firm: Veritas Contracting, LLC

Address: 1233 Pineview Drive

Address: Suite 1

Address: Morgantown, WV 26505

By:  _____

Title: member

Phone: 304-598-2285

Fax: 304-598-2287

END OF BID FORM, SECTION I

SECTION II - BID ITEMS AND UNIT COSTS

003000

In the event that unit quantities stated below differ from quantities required for completion of the Work, unit costs as stated below shall be the basis of adjustments in Contract Sum.

The Architect shall be notified if the Bidder's takeoff varies significantly from the estimated quantities.

NO.	ITEM	QTY	UNIT	UNIT PRICE (\$)	EXTENDED PRICE (\$)
-----	------	-----	------	-----------------	---------------------

Primary Facility Base Bid					
1	Guard House	1	LS	880,000	880,000
PRIMARY FACILITY BASE BID TOTAL					880,000

Project Administration/Quality Control Base Bid					
2	Mobilization/Demobilization	1	LS	124,500	124,500
3	Construction Administration	1	LS	143,764.00	143,764.00
4	Quality Control	1	LS	37,300.00	37,300.00
PROJECT ADMINISTRATION/QUALITY CONTROL TOTAL					315,564.00

Civil/Site Base Bid					
Site Preparation					
5	Site Preparation	1	LS	22,000	22,000.00
6	Building Demolition	1	LS	15,400.00	15,400.00
7	Sediment and Erosion Control	1	LS	3,850.00	3,850.00
8	Utility Relocation (Allowance)	1	LS	65,000.00	65,000.00
Earthwork					
9	Unclassified Excavation	1	LS	30,250.00	30,250.00
10	Soil Removal and Replacement	1,500	SY	33.00	49,500.00
11	Subgrade Preparation	100	SY	66.00	6,600.00
12	Soil Drying	5	TN	330.00	1,650.00
13	Over-Excavation	100	SY	33.00	3,300.00
14	6" Subsurface Drains	200	LF	33.00	6,600.00
Roads					
15	6" Concrete Paving	400	SY	118.80	47,520.00
16	HMA Wearing Course	410	TN	143.00	58,630.00
17	HMA Base Course	2,050	TN	110.00	225,500.00
18	Free Draining Base	1,200	TN	110.00	132,000.00
19	Free Draining Base Trench and Piping	1,800	LF	55.00	99,000.00
20	Fabric Separation	5,000	SY	2.20	11,000.00
21	Class I Stone	910	TN	33.00	30,030.00
22	Pavement Marking	1	LS	3,025.00	3,025.00
23	Wheel Stops	5	EA	330.00	1,650.00
24	6" Concrete Curbing	250	LF	88.00	22,000.00
25	12" Concrete Curbing	242	LF	69.00	16,722.00
26	Signage	1	LS	3,706.00	3,706.00

Power and Communications					254.00	
61	Communications Duct Type 1	70	LF	66.00	4,620.00	17,780.00
62	Communications Duct Type 2	20	LF	301.00	6,020.00	
63	Communications Duct Type 3	15	LF	526.00	7,890.00	
64	Communications Duct Type 4	1,250	LF	101.00	126,250.00	
65	Communications Duct Type 5	1,190	LF	62.00	73,780.00	
66	Communications Duct Type 6	40	LF	99.00	3,960.00	
67	Combined Duct Bank Type 1	95	LF	402.00	38,190.00	
CIVIL/SITE BASE BID TOTAL						2,069,350.00

BASE BID TOTAL*	3,264,914.00
-----------------	--------------

*Note: Base Bid Total is the summation of PRIMARY FACILITY BASE BID, PROJECT ADMINISTRATION/QUALITY CONTROL BASE BID, and CIVIL/SITE BASE BID.

Alternate Bid Items						
Alternate #1 - Steel Canopy, Concrete Columns and Associated Accessories						
68	Canopy, Columns, Accessories	1	LS	621,027.00		621,027.00
Alternate #1 Total						
Alternate #2 - Prefabricated Inspection Booths						
69	Booths	2	EA	63,734.00		127,468.00
Alternate #2 Total						
Alternate #3 - Access Lane Barriers and Card Readers						
70	Barriers and Card Readers	1	LS	42,335.00		42,335.00
Alternate #3 Total						
Alternate #4 - Not Used						
						00.00
Alternate #5 - Large Exterior Grade LED Screen						
71	LED Screen	1	LS	127,833.00		127,833.00
Alternate #5 Total						
Alternate #6 - Cable Barrier Landscape Shrubbery & Planters Shrubbery						
72	Landscaping	1	LS	19,747.00		19,747.00
Alternate #6 Total						
Alternate #7 - Conduit Stub-ups for Biometrics						
73	Conduit Stub-ups	1	LS	6592.00		6592.00
Alternate #7 Total						
ALTERNATE BID ITEM TOTAL						945,002.00
TOTAL COST WITH ALTERNATES						4,209,916.00

END OF SECTION II

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: DEFK13007

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.


Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)

- | | |
|--|--|
| <input checked="" type="checkbox"/> Addendum No. 1 | <input type="checkbox"/> Addendum No. 6 |
| <input checked="" type="checkbox"/> Addendum No. 2 | <input type="checkbox"/> Addendum No. 7 |
| <input checked="" type="checkbox"/> Addendum No. 3 | <input type="checkbox"/> Addendum No. 8 |
| <input checked="" type="checkbox"/> Addendum No. 4 | <input type="checkbox"/> Addendum No. 9 |
| <input type="checkbox"/> Addendum No. 5 | <input type="checkbox"/> Addendum No. 10 |

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.



 Company

 Authorized Signature

 2/14/2013

 Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
 Revised 6/8/2012

CONTRACTOR LICENSE

Authorized by the

West Virginia Contractor Licensing Board

Number: WV037797

Classification:
GENERAL BUILDING

VERITAS CONTRACTING LLC
DBA VERITAS CONTRACTING LLC
PO BOX 1395
MORGANTOWN, WV 26507


Date Issued

OCTOBER 12, 2012

Expiration Date

OCTOBER 12, 2013


Authorized Company Signature


Chair, West Virginia Contractor
Licensing Board

**WEST VIRGINIA
CONTRACTOR
LICENSING
BOARD**

This license, or a copy thereof, must be posted in a conspicuous place at every construction site where work is being performed. This license number must appear in all advertisements, on all bid submissions and on all fully executed and binding contracts. This license cannot be assigned or transferred by licensee. Issued under provisions of West Virginia Code, Chapter 21, Article 11.

27	Rumble Strips (Set)	3	EA	1,497.00	4,491.00
28	Spike Strips (Set)	2	EA	3,434.00	6,868.00
29	Rubber Speed Bump	2	EA	796.00	1,592.00
30	Hardstand Pavement	240	SY	33.00	7,920.00
Miscellaneous					
31	Sidewalk	135	SY	132.00	17,820.00
32	Type I Lawns	1	LS	26,400.00	26,400.00
33	20' Drop Arm Beam Barrier	3	EA	60,365.00	181,095.00
34	Cable Barrier	750	LF	80.00	60,000.00
35	Security Fencing	3	EA	71.00	2,050.00
36	36' Double Swing Gate	4	EA	3,135.00	3,135.00
37	Concrete Barrier Islands	2	EA	7,014.00	14,028.00
38	Concrete Planter/Barrier	6	EA	5,023.00	30,138.00
39	Bollards 8"	12	EA	1,859.00	22,308.00
40	Site Lighting	1	LS	209,750	209,750.00
41	Site Electric	1	LS	141,678	141,678.00
42	Equipment Pad	1	LS	2,383.00	2,383.00
43	Traffic Signal	3	EA	2,750.00	8,250.00
44	Aggregate Piers	1	LS	44,000.00	44,000.00
Water					
45	1.5" PVC Water	180	LF	33.00	5,940.00
46	6" PVC Water	250	LF	56.00	14,000.00 <i>PR</i>
47	Not Used	0	EA	0	000.00
48	Fire Hydrant	1	EA	6,050.00	6,050.00
Sewer					
49	Sewage Pump Station	1	LS	19,800.00	19,800.00
50	1-1/4" SDR9 HDPE Sanitary Force Main	350	LF	17.00	5,975.00 <i>5,980.00 PR</i>
51	Cleanout, Force Main	1	EA	2,200.00	2,200.00
Storm Drainage					
52	6" PVC Storm	25	LF	33.00	825.00
53	12" HDPE Storm	280	LF	66.00	18,480.00
54	18" HDPE Storm	275	LF	77.00	21,175.00
55	Type "B" Drop Inlets	9	EA	3,465.00	31,185.00
56	Type "B" Inlet Grate and Frame	9	EA	990.00 996.00	8,910.00
57	Type "G" Drop Inlets	1	EA	7,700.00	7,700.00
58	Type "G" Inlet Grate and Frame	1	EA	2,200.00	2,200.00
59	Type "G" Drop Inlet Modification	1	EA	2,200.00	2,200.00
60	12" Yard Drains	2	EA	2,200.00	4,400.00

BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we, the undersigned, Veritas Contracting, LLC
of Morgantown, West Virginia, as Principal, and RLI Insurance Company
of Peoria, Illinois, a corporation organized and existing under the laws of the State of Illinois
with its principal office in the City of Peoria, as Surety, are held and firmly bound unto the State
of West Virginia, as Obligee, in the penal sum of Five Percent of the Total Amount Bid (\$ 5%) for the payment of which,
well and truly to be made, we jointly and severally bind ourselves, our heirs, administrators, executors, successors and assigns.

The Condition of the above obligation is such that whereas the Principal has submitted to the Purchasing Section of the
Department of Administration a certain bid or proposal, attached hereto and made a part hereof, to enter into a contract in writing for
DEFK13007

Camp Dawson Access Control

NOW THEREFORE,

(a) If said bid shall be rejected, or
(b) If said bid shall be accepted and the Principal shall enter into a contract in accordance with the bid or proposal attached
hereto and shall furnish any other bonds and insurance required by the bid or proposal, and shall in all other respects perform the
agreement created by the acceptance of said bid, then this obligation shall be null and void, otherwise this obligation shall remain in full
force and effect. It is expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no event,
exceed the penal amount of this obligation as herein stated.

The Surety, for the value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no
way impaired or affected by any extension of the time within which the Obligee may accept such bid, and said Surety does hereby
waive notice of any such extension.

IN WITNESS WHEREOF, Principal and Surety have hereunto set their hands and seals, and such of them as are corporations
have caused their corporate seals to be affixed hereunto and these presents to be signed by their proper officers, this
22nd day of January, 2013.

Principal Corporate Seal

Veritas Contracting, LLC
(Name of Principal)

By [Signature]
(Must be President or
Vice President)

President
(Title)

Surety Corporate Seal

RLI Insurance Company
(Name of Surety)

[Signature]
Attorney-in-Fact
Nicholas A. Sparachane

IMPORTANT – Surety executing bonds must be licensed in West Virginia to transact surety insurance. Raised corporate seals must be affixed, a power of attorney must be attached.



RLI Surety
 P.O. Box 3967 | Peoria, IL 61612-3967
 Phone: (800)645-2402 | Fax: (309)689-2036
 www.rlicorp.com

POWER OF ATTORNEY

RLI Insurance Company

Know All Men by These Presents:

That this Power of Attorney is not valid or in effect unless attached to the bond which it authorizes executed, but may be detached by the approving officer if desired.

That **RLI Insurance Company**, an Illinois corporation, does hereby make, constitute and appoint:
Nicholas A. Sparachane, Susan K. Boord, C. Richard Stump, jointly or severally.

in the City of Wheeling, State of West Virginia its true and lawful Agent and Attorney in Fact, with full power and authority hereby conferred, to sign, execute, acknowledge and deliver for and on its behalf as Surety, the following described bond.

Any and all bonds provided the bond penalty does not exceed Twenty Five Million Dollars (\$25,000,000.00).

The acknowledgment and execution of such bond by the said Attorney in Fact shall be as binding upon this Company as if such bond had been executed and acknowledged by the regularly elected officers of this Company.

The **RLI Insurance Company** further certifies that the following is a true and exact copy of the Resolution adopted by the Board of Directors of **RLI Insurance Company**, and now in force to-wit:

"All bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation shall be executed in the corporate name of the Company by the President, Secretary, any Assistant Secretary, Treasurer, or any Vice President, or by such other officers as the Board of Directors may authorize. The President, any Vice President, Secretary, any Assistant Secretary, or the Treasurer may appoint Attorneys in Fact or Agents who shall have authority to issue bonds, policies or undertakings in the name of the Company. The corporate seal is not necessary for the validity of any bonds, policies, undertakings, Powers of Attorney or other obligations of the corporation. The signature of any such officer and the corporate seal may be printed by facsimile."

IN WITNESS WHEREOF, the **RLI Insurance Company** has caused these presents to be executed by its Vice President with its corporate seal affixed this 28th day of September, 2012.



RLI Insurance Company

By: [Signature]
 Roy C. Die Vice President

State of Illinois }
 County of Peoria } SS

CERTIFICATE

On this 28th day of September, 2012, before me, a Notary Public, personally appeared Roy C. Die, who being by me duly sworn, acknowledged that he signed the above Power of Attorney as the aforesaid officer of the **RLI Insurance Company** and acknowledged said instrument to be the voluntary act and deed of said corporation.

I, the undersigned officer of **RLI Insurance Company**, a stock corporation of the State of Illinois, do hereby certify that the attached Power of Attorney is in full force and effect and is irrevocable; and furthermore, that the Resolution of the Company as set forth in the Power of Attorney, is now in force. In testimony whereof, I have hereunto set my hand and the seal of the **RLI Insurance Company** this 22nd day of January, 2013.

By: [Signature]
 Jacqueline M. Bockler Notary Public

RLI Insurance Company

By: [Signature]
 Roy C. Die Vice President

