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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:| DEP16081 |

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below
Failure to acknowledge addenda may resuit in bid disqualification,

Acknowledgment: 1 hereby acknowledge recaipt of the following addenda and have made the
necessary revisions to my proposal, plans andfor specification, etc.

Addendum Numbers Received:
{Check the box next to each addendum received)

{ ] Addendum No. | [ 1 Addendum No.6
{ ] AddendumNo. 2 [ 1 Addendum No.7
[ 1 Addendum No. 3 [ 1 Addendum No. 8
| ] Addendum No. 4 { ] Addendum No.9
[ 1 Addc;udum No. 5 f 1 Addendum No. 10

{ understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Toeeanon  Corpocat o

Company

F{\Vi/i;{fé{wmwv\ % u éwf R

Authorized Signaturc

~
%x ISR E T DG
[Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

Revased 67152012
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CERTIFICATION AND SIGNATURE PAGE

By signing below, T certify that 1 have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that | am submitting this bid or proposal for
review and consideration; that 1 am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf: that T am autherized to bind the bidder in a contractual relationship; and that to the
hest of my knowledge, the bidder has properly registeied with any State agency that may require

registration.

TEgeanon  Corporation
(Company)

e
ﬂ{hd&gmﬁ,fi.afg,-smépD«;Q (,{ }Q&m 5

(Authorized Signaturc)

| ‘ . - T
?-g;ﬁluﬁ“s(i‘;‘f"imf:{ 4 figz ; E"\’}\z’ eSredend
(Representative Name, Title)

% s 0’& - /}pj 5}’ ” f}?;({g 3}1{) %{_/g 5 ;; (}{?é é) |
(Phone Number) (Fax Number)
g 1R
{Date)

Reviged 6£15/2082



January 29, 2013

Mr. Frank Whittaker, Senior Buyer
Acquisitions Unit, WV Purchasing Division

TERRADON CORPORATION
P.O. Box 519

Nitro, WV 25143

Tel: 304-755-8291

Fax: 304-755-2636
www.terradon.com

for the Waest Virginia Department of Environmental Protection

Office of AML & R
601 57" Street SE
Charleston, WV 25304

Subject: Expression of Interest

DEP16081 Conley Branch (WHITT) Landslide Design

Mr. Whittaker:

TERRADON CORPORATION
PO Box 1635

Lewisburg, WV 24801

Tel: 304-645-4636

Fax: 304-645-7614
weaw.terradon.com

TERRADON is pleased to provide you with the following Expression of Interest to provide professional engineering
services to the WV Department of Environmental Protection, Office of Abandoned Mine Lands and Reclamation

(WVDEP/AML).

TERRADON has a long-standing history of providing quality design and construction services to the WYDEP/AML. Our
diverse staff can provide complete services for any issue that may be included in this project. TERRADON welcomes

the opportunity this project offers.

| took forward to an opportunity to interview for this project, and hope to be the State’s preferred consultant. Should
you have any questions regarding the submittal or TERRADON, please do not hesitate to contact me at 304-755-8291.

Sincerely,

Ryan Wheeler
TERRADON Corporation
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Corporate Overview

TERRADON Corporation offers a multi-faceted approach to design engineering and
consulting services, For more than 20 years TERRADON staff have provided a wealth of
engineering solutions blanketing West Virginia and the Appalachian region with successful
projects. The company built its reputation on expert personnel and quality, time-sensitive
service, Those same founding principles hold true today.

Staff includes engineers, landscape architects, surveyors, planners, environmental scientists,
designers, technicians and LEED Accredited Professionals.

Service Offerings Include:

« Land planning & site design

« Surveying & Mapping

« Civil Engineering

« Geotechnical investigations

. Materials testing & construction monitoring
« Environmental

+ Roadway & Bridge Design

e Energy services

The family-owned business has bullt its strong reputation by providing flexible, cost effective
design solutions and maintaining the highest level of customer service. The firm has been
recognized through numerous awards from professional organizations and agencies for
excellence in engineering.

TERRADON is particularly suited to design engineering within the mountainous areas of
West Virginia and the Appalachian Region, The firm has been recognized through
numerous awards from professional organizations and agencies including the West
Virginia Division of Highways, Department of Environmental Protection and the West
Virginia Chapter of American Institute of Architects.

TERRADON maintains approximately 52 leading-edge staff selected to service particular
client needs. its offices sustain customers through a wide-range of engineering offerings.
Seven departments work cohesively to provide turn-key solutions that strive to exceed
client expectations.

TERRADON’s corporate culture promotes innovation and progressive thinking. Its
employees understand the purpose behind their services and work to cultivate lasting
relationships with clients through honest, hard work.
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Expression of interest

TERRADON Corporation has prepared the materials of this expression of interest
in accordance with the Request for Quotation (RFQ) issued by the State of West
Virginia. For convenience, the following pages are arranged in order of the
evaluation criteria listed in the RFQ.

TERRADON offers a professional and experienced staff to perform the tasks required for
this project. TERRADON has been responsible for all aspects of numerous successfully
completed Abandoned Mine Lands {AML) projects in recent years.

TERRADON maintains seven West Virginia Registered Professional Engineers in its Primary
Charleston-area office and two in its Lewisburg-based office. Additionally, the firm
maintains a registered Professional Engineer in its Columbus, Chio office.

Total number of WV Registered Professional Engineers (Civil or Mining) in the Primary
Office:

» Joe Saunders, P.E. + John James, P.E.
Project Manager/Engineer Project Engineer

s  Davis Fennell, P.E, « Jim Nagy, P.E.
Project Engineer Project Engineer

¢ Muhammad Riaz, P.E. e Mike Pyles, P.E.
Project Engineer Project Engineer

¢ Robert Simmons, P.E.
Project Engineer

Total number of WV Registered Professional Engineers {Civil or Mining) in the
Secondary Office:

s Phil Reed, P.E. s Kristen McClung, P.E.
Project Manager/Engineer Project Engineer



Reclamation Engineering Design Experience
as It Relates to Project Problem Areas

TERRADON has extensive experience in both wet and dry mine seals, with or without bat
gates. Our recent experience with Stonecoal Creek had more than two dozen mine seals, and
Morgan Run had more than twenty as well,

in addition, TERRADON has provided regrading services on numerous refuse piles and
highwalls including Jenkin Jones, Micajah, Linger, Camp Mahonegan, Cedar Creek, Roaring
Creek and Morgan Run. TERRADON has also provided regrading services on Tuppers Creek,
Gerath and Drews Creek Landslides, TERRADON also regraded more than 14 miles of
highwall on the Garden Ground site in Fayette County.

TERRADON has experience with ali facets of drainage associated with the majority of
projects we have completed over the years, from acid mine drainage to basic conveyance of
water from problem areas via channels, ditches and pipes. Our years of experience with
AML problem areas, coupled with our quick response time to WVDEP/AML needs, makes
TERRADON an excellent fit for any project.

Recent Portal and Refuse Experience

» MALLORY GIBSON PORTALS & REFUSE »  CARSWELL HOLLOW

» SHABBY ROCM » LOWER BURNING CREEK
» GAINS » SARAH ANN (VANCE)

» GARNER GROUNDS »  VENUS

» LILBURN-PRITT PORTALS » GRASS RUN REFUSE

» ROARING CREEK » SPRING CREEK REFUSE

»  MORGAN RUN #2 » BLACK WOLFE REFUSE

»  HARRIS BRANCH » ROARING CREEK

» STONECOAL CREEK » TUPPERS CREEK

» DREW’S CREEK “A” HIGHWALL » GERATH

» JENKIN JONES » NORTH VIEW MINE DRAINAGE
» MACAJAH REFUSE » HIGHLAND AVENUE

» CEDAR CREEK »  MORGAN RUN




Available WV AML Designh Teams

TERRADON Corporation maintains the following personnel available to assign to the
project. All personnel listed have previous design or inspection experience on AML
projects.

TERRADON engineers have numerous resources within the company to draw
on, such as surveying, geotechnical engineering, environmental engineering,
landscape architecture, materials testing, and construction monitoring. This
allows the project manager to control all phases of the design process, from
initial site reconnaissance through construction.

Project Manager

Joe Saunders, PE

Project Engineers CAD Designers
» Joe Saunders, PE »  Bill Gerencir
» JohnJames, PE »  Kevin Sarrett
» Jim Nagy, PE » Kevin Garnes
»  Bill Hunt, PG » Lee Hale, El
» Mike Pyles, PE »  Andy Nutter, El
» Robert Simmons, PE » Early Oldham
»  Phil Reed, PE
» Kristen McClung, PE Surveyors
» Robert Thaw, PS
Engineering Technicians »  Brian Bakanas, PS
» Mark Clutter » Randy Melton, PS

» David Brown, PS
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WEST VIRGINIA DEPARTMENT Cr ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “B”

PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN

Conley Branch (WHITT) Landslide Design January 24, 2013 55-0687626
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME

TERRADON Corporation 401 Jacobson Drive, Poca, WV 25159
4. EOME OFFICE TELEPHONE 5. ESTABLISHED (YSAR) §. TYPE OWNERSHIP 6a. WV REGISTERED DBE

Individual Xorporation {(Disadvantaged Business
(304) 755-8291 1989 Partnership Joint-Venture Enterprise)
YES XNo

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
401 Jacobson Drive, Poca, WV 25159/ (304) 755-8291 / Muhammad Riaz, P.E., President/ 40 persons

8. NAMES OF DRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Muhammad Riaz, P.E., President

Virginia L. King, CEO

9. PERSONNEL BY DISCIPLINE

A0 ADMINTSTRATIVE — ECOLOGISTS 3 LANDSCAPE ARCHITECTS 1 STRUCTURAL ENGINEERS
— ARCHTTECTS — ECONOMISTS — MECHANICAL ENGINEERS 5 SURVEYORS
— BIOLOGIST -~ ELECTRICAL ENGINEERS — MINING ENGINEERS A1 TRAFFIC ENGINEERS
3 CcaDD OPERATORS -3 ENVIRONMENTALISTS — DHOTOGRAMMETRISTS 41 OTHER
— CHEMICAL ENGINEERS — ESTIMATORS —= DLANNERS: URBAN/REGIONAL
5 GTVIL ENGINEERS A GEOLOGISTS 2 SANITARY ENGINEERS
CONSTRUCTION INSPRECTORS — HISTORIANS 2 SO0ILS ENGINEERS
B Sosronmms -2 EYDROLOGISTS — SPECIFICATION 60 roTar, PERSONNELL
—  DRAFTSMEN WRITERS

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERES IN PRIMARY COFFICE:
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TQGETHER BEFORE? (] YES 0 _NO
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11. OUTSIDE KEY CONSULTANTS/SUB-CCONSULTANTS ANTICIPATED TO BE USED.

Questionnaire”.

Attach “AML Consultant Qualification

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE

Yes

No

NAME AND ADDRESS:

SPECIALTY:

WOQORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No

NAME AND ADDRESS:

SPECIALTY:

WORKED WITH BEFORE
Yes

No




1z.

— —_

Are your firm’s perscnnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

X ¥YBS Description and Number of Projects:_ 50 Projects for WWDEP/AML&R

NG

Are your firm’s personnel experienced in Soil Analysis?

X yBS Description and Number of Projects: 35 WVDEP/AML&R projects included some soil analysis. TERRADON
provides geotechnical engineering on a wide variety of projects, including dams, highways, bridges, etc.

NO

Are your firm’s personnel experienced in hydroleogy and hydraulics?

X YES Description and Number of Projects:

NO

Does your firm produce its own Aerial Photography and Develep Contour Mapping?

YES Description and Number of Projects:

X w0 We routinely provide photo control surveys and field edit the mapping provided.

Are your firm’s perscnnel experienced in domestic waterline design? (Include any experience in
evaluation of aguifer degradation as a result of mining.)

XYES Description and Number of Projects: 9 WVDEP/AML&R projects included the evaluation of aquifer degradation

as a result of mining

NO hundreds of miles of waterline in the last 5 years.

Are your firm’s persomnnel experienced in Acid Mine Drainage Evaluation and Abatement Design?
X y=s Description and Number of Projects: ] ) evalua ]
abatement. In addition, TERRADON was 1 of only 2 firms evaluatlnq and deanmnq AMD abatement of specnal

NC reclamation projects in 1992, 1993 and 1994.
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS QOF EXPERIENCE
YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
James, John W. P.E. EXPERIZNCE: WATERLINE DESIGN
. . . EXPERIENCE:
Senior Geotechnical Engineer 11 32

Brief Explanation of Responsibilities

Geotechnical Project Manager for TERRADON Corporation. Responsible for contract administration and project management; peer
review of design, construction drawings and specifications; constructability review and construction cost estimates.

EDUCATION (Degree, Year, Specialization)
B.S., 1968, Civil Engineering

MEMBERSHIP IN PROFESSICNAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (Past President, WV Section) P.E., 1973, WV

13. DPERSONAT, HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI: PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS QOF EXPERIENCE
i w YEARS OF AML DfSIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Saunders, William "Joe", P.E. EXPERIENCE : WATERLINE DESIGN 21
EXPERIENCE :

Brief Explanation of Responsibilities
Primary Project Manager for and Engineer. Responsible for project oversight and overall delivery. Will be design engineer for all
elements of the project and ensure compliance with all local, state and federal requirements.

EDUCATION (Degree, Year, Specialization)

B.S., 1998, Civil Engineering, West Virginia Institute of Technology

_ACEW/ P E.2001 West Virginia_P-E_ 2005, North Carolina—
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, -Year, State)




P 3
13. PExSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATESKESPONSIBLE FOR AML PRCJECT DESIGN (Furnish complete—
data but keep to essentials)

NAME & TITLE (Last, Fizst, Middle Int.) YEARS OF EXPERIENCE
H HIR YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Ger_enCW’ Wllllan? EXPERIENCE: WATERLINE DESIGN
Senior CAD Designer 20 3 EXPERIENCE: 20

Brief Explanation of Responsibilities
Mr. Gerencir is responsible for CAD design, including site layout, grading, stream alignments. Plan, cross section, and detail sheet
preparation. Quanfity Takeoffs, Calculation Briefs and addifional design related tasks.

EDUCATION (Degree, Year, Specialization)

A.S., 1989, Civil/Surveying Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
N/A N/A

13. PERSONAL HISTORY STATEMENT OF PRINCIPATS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
- YREARS OQF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC

Brown, David A., P.S. EXDERIENCE : WATERLINE DESIGN
Professional Surveyor 9 15 EXPERIENCE: 7

Brief Explanation of Respeonsibilities
Responsible for all aspects of surveying, including photogrammetry control, if required, field editing of mapping, topographic mapping,
establishment of survey control monuments and establishing base lines for construction layout and quantity measurement. Also, tax

—Tmap overtays and detaited property clarificatiorns:

EDUCATION (Degree, Year, Specialization)
B.S., 1996, Engineering Technology

West Virginia Association of Land Surveyors P.S., 2003, WV P.S., 2008, TN

MEMBERSHIP IN PROFESSICNAL ORGANIZATIONS REGISTRATION (Type, Year, State)




14. PROVIDE A LIST OF SCFTIWARE AND EQUIPMENT AVATILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TQ COMPLETE AML
DESIGN SERVICES

Software: Autodesk 2010 Civil 3D
SedCad-4 - Erosion Controland-Hydrology-Software———————————————— o]
Haested Method Flowmaster Software for Channel Design
Haested Method - Water CADD (Pipe Network Analysis)
Slope Stability -
PC Stable

REAME

SBSLOPE

WinStable and WinStable 2003

.....

AT c O Ci v Y

Lpile
HeliCAP
Anchor 400
KeyWall 2004

TR55, TR 20, TR 66 (Sites) - Hydrology

Hec-1, Hec HMS 2,22, HEC R As 3.1.2 - Hydrology

L.C 58 + RP 61 - Structural (wall)

Wicrostation V8

Surveying Equipment: Trimble 4700 modular, RTK Global Positioning Total Station
Trimble Geomatics Office Software
SMI Data Collectors (3)

Printing/Plotting/Reproduction:  HP DesignJet T1120 Sharp AR-C150 Full Color Copier/Printer
HE.DesignJet 1050C Plotier (2) Qce-Z056- Engineering Size Copier

HP LaserJet 8000 Printer (2)
HP Color LaserJet 3700
HP_Color LaserJet 5500

Sharp AR-550 Copier/Printer (2)




15. PRESENT ACTIVITIES ON WHICH YOU ARE TEE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND

NAME AND ADDRESS OF OWNER

ESTIMATED CONSTRUCTION CosT

PERCENT COMPLETE

LOCATION
Manila Ridge Extension Putnam County Commission 104,000.00 100%
Engineering 3389 Winfield Road
Poca, WV Winfield, WV 25213 .
Manila Ridge Extension Inspection | Putnam County Commission 90,000.00 0%
Poca, WY 3389 Winfield Road
: Winfield, WV 25213
WYV Air National Guard WV American Water 201,615.00 98%
Design/Inspection Shared Services Center
Charleston, WV P.0O. Box 5609
: . Cherry Hill, New Jersey 08034
Lilbern Pritt Highvall Design WVDEP/AML&R 141,855.00 76%
Junior, WV 601 57th Street SE :
: ' Charleston, WV 25304
Mallory (Gibson) WVYDEP/AML&R 70,344.00 95%
Portals Design 601 57th Street SE -
Mallory, WV Charleston, WV 25304
Montgomery 6th Ave. Pump Station | Samitary Board Of Montgomery 162,200.00 - 0%
Montgomery, WV 706 Third Avenue
E Montgomery, WV 25136
Ham Sanitary Landfill - Peterstown | HAM Sanitary Landfill 157,500.00 80%
WV P.O. Box 576 :
i Peterstown, WV 24963 .
Northern Wayne County PSD Northern Wayne County PSD 29,500.00 80%
Engineering P.O.Box 775
Wayne, WV Lavallette, WV 25535
Upper Glade Creek Dam Beckley Water Company 35,000.00 85%
Tmprovements Po Box 2400

Beckley, WV 25802-2400

'TOTAL NUMBER OF PROJECTS: 9

TOTAL ESTIMATED CONSTRUCTION COSTS: §

14




T6. PRESENT ACTIVITIES ON WHICH YOU ARE ASSOCIATED WITH OTHERS
PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS OF ESTIMATED ESTIMATED CONSTRUCTION CO3T
! . AND LCCATION RESPONSIEBILITY OWNER COMPLETION DATE ’
ENTIRE PROJECT YOUR FTIRMS
RESPONSIBILITY
Project Arrow Utility Design Trinity Works, LLC 889,250.00
Glen Jean, WV 411 Main Street
: Suite 210
- Mount Hope, WV 25880
ll_’roj ect Arrow Summit Center Trinity Works, LLC 55,000.00
Glen Jean, WV Utilities Design 411 Main Street
. . Suite 210
Mount Hope, WV 25880
Project Arrow Construction Phase Trinity Works, LLC 285.000.00
Glen Jean, WV Engineering Services | 411 Main Street :
Suite 210
) Mount Hope, WV 23380
Project Arvow AT&T Cell Tower Trinity Works, LL.C 55,000.00
Glén Jean, WV Conduit : 411 Main Street ¥ R T
‘ ' Suite 210 .
. Mount Hope, WV 25880 _
Moorefield High Site Design Williamson Shriver 2014 1,000,060.00
School Architects
Moorefield, WV 717 Bigley Avenue
Charleston, WV 25302
East Hardy High Site Design ‘Williamson Shriver 2014 1,000,000.00
School Architects
717 Bigley Avenue
' Charleston, WV 25302
! Fairmont Office Site Design OMNI Associates 2014 1,500,000.00
Building 1543 Fairmont Avenue
; | Suite 201
Fairmont, WV 26554
Advanced Technology - | Site Design E.T. Boggess 2014 15,000,000.00 1,000,000.00
‘Advantage Valley 101 Rocklédge Avenue
'South Charleston, WY Princeton, WV 24740
WYV Northern ATC Site Design E.T. Boggess 2014 15,000,600.00 1,000,000.00
i ' 101 Rockledge Avenue
Princeton, WV 24740 15




[

17. COMPLETED WORK WITHIN LAST 10 YEARS ON WHICH YOU WERE THE DESIGNATED ENGINEER OF RECORD

Expansion
Cheshire, WY

1530 Winfield Road
Winfield, WV 25213

PROJECT NAME, TYFPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YERR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
Diana Extension WV American Water 262,000.00 2009 Yes
_ ] Webster Springs, WY Shared Services Center
: P.0O. Box 5609
Cherry Hill, New Jersey 03034
| Putnam County 2007 Extensions Putnzam County Commission 438,000.00 2007 Yes
. J Putnam County, WV 3389 Winfield Road
; ‘Winfield, WV 25213
‘N Derricks Creek Ridge Extension WV American Water 142,000.60 2008 Yes
'} Sissonville, WV Shared Services Center
' P.0. Box 5609
Cherry Hill, New Jersey 08034
" | Mountgomery WWTP Upgrade — Sanitary Board Of Montgomery 211,000.00 . 2008 Yes
- | Bidding 706 Third Avenue C
'{ Montgomery, WV Montgomery, WV 25136
- [KCRDA 2009 Construction Phase WV American Water. 282,000.00 2010 Yes
Slssonwlle, AR ' - | Shared Services Center I .o TR
P.0O. Box 5609
Cherry Hill, New Jersey 08034
Pedestrian Bridge-Freyssinet Freyssinet, Inc. 210,052.95 2012 Yes
Gien Jean, WV 44830 Falcon Piace
Suite 100
Sterling, VA 20166
Sleethes Run Bridge Replacement WYV Division of Highways 284,254.00 2007 Yes
Lewis County, WV 1900 Kanawha Boulevard, East ’
Charleston, WV 25305
Beckley - New Roadway International Coal' Group 187,000.00 2007 Yes
Beckley, WV 300 Corporate Centre Drive
Scott Depot, WV 25560
City Beer Bridge on 177 WVDOT 6,000,800.00 2011 Yes
Bridge Replacement Project Building 5, Room A-110
‘Wood County, West Virginia 1906 Kanawha Blvd. East
Charleston WV 25305
AEP-Gavin Plant Sed Pond #2 American Electric Power 188,000.00 2011 Yes

16
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Walgreens — Hurricane

AML Reclamation Project
Harrison County, WV

601 57™ Street SE
Charleston WV 25304

17

Ed Street Company 129,000.00 2007 Yes-
Hurricane, WV 2513 Wesley Street, Suite 4
Johnson City, TN 37601
.| Black Diamond Ranch Hunter Company of WV 135,000.00 2007 Yes
. -] New Castle, VA 471 B&O Overpass Road
Hedgesville, WV 25427
. FWalgreens — Charleston NU Rental, LLC 136,500.00 2007 Yes
'| Charleston, WV 2513 Wesley Street, Suite 4
Johnson City, TN 37601
" I Beech Ridge Energy Design & White Construction, Inc. 264,000.00 2609 Yes
‘] Surveying P.0. Box 249
P Williamshurg, WV Clinton, IN 47842
- J Sarah Ann (Vance) Drainage WVDEP/AML&R 600,000.00 2009 Yes
i | Logan County, WV 601 537™ Street SE
: Charleston WV 25304
i, | Venus (Hamilton) Drainage WVYDEP/AML&R 200,600.00 2011 Yes
: | AML Reclamation Design 601 577 Street SE
“§ McDowell County, WV Charleston WV 25304
Drews Creek Highwalk WVDEP/AML&R 500,000.00 2011 Yes
: | AML Reclamation Design 601 57™ Street SE
Raleigh County, WV - ;| Charleston WV 25304 . W= _
| Kingwood Route 7 Highwall WVDEP/AMLER 350,000.00 2011 Yes
AMIL Reclamation Project 601 57" Street SE
Preston County, WY Charleston WV 25304 -
Robinette Branch Refuse Pile WVDEFP/AMLER 814,000.00 2011 Yes
AML: Reclamation Design 601 57™ Street SE :
Logan County, WV Charleston WV 25304
Garden Groand AML (Phase 1) WYDEP/AML&R 573,000.90 2009 Yes
AMIL Reclamation Design 601 57th Street SE
Fayette County, WY Charleston, WV 25304
Garden Ground (Phase 2) WVYDEP/AML&R 7,200,000.00 2009 Yes
AML Reclamation Project 601 57™ Street SE
Fayette County, WV Charleston WV 25304
Harris Branch Refuse Pile Design WYDEP/AML&R 150,000.00 2016 Yes
AML Reclamation Project 601 57T Street SE .
McDowell County, WV Charleston WV 25304 :
Shabbyroom Hollow Complex WVDEP/AML&R 750,000.00 2010 Yes
AML Reclamation Project 601 57™ Street SE :
MecDowell County, WV Charleston WV 25304
Gains Highwall WVDEP/AML&R 450,0006.00 2011 - Yes
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WHICH YOUR FIRM WAS RESPONSIELE)

COMPLETED WORK WITHIN LAST 10 YEARS ON WHICH YOU WERE ASSOCIATED WITH OTHER FIRMS (INDICATE PHASE OF WORK FCR
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FPROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR | CONSTRUC FIRM ASSOCIATED WITE
AND LOCATION OF OWNER OF YOUR FIRM'S PORTION TED
{(YES OR
: NO)

" FWVARNG Eleanor Access | WV Army National Guard $300,000 2009 Yes Williamson
Road 1740 Coonskin Drive . Shriver
Surveying & Roadway Charteston WV 25311 - Architects
Design '
Eleanor, West Virginia
Project Arrow - Shower Trinity Works 230,000.00 2011 Yes Arrow WV, Inc,
House Utility Rev 2128 Mistletoe Boulevard
Glen Jean, WV Fort Worth, Texas 76110
Project Arrow - Trinity Works 285,000.00 - 2011 Yes Arrow WV, Inc.
Construction Phase 2128 Mistletoe Boulevard
Engineering Services Fort Worth, Texas 76110

" L Glen Jean, WV
Project Arrow - Logistics Trinity Works 146,800.00 2011 Yes Arrow WV, Inc.
Center/Welcome Center 2128 Mistletoe Bounlevard

. Utility Design Fort Worth, Texas 76110

1 Glen Jean, WV . . S w oo mr | e

| Pikeview Middle School Mercer County Public Schools $5,000,000 2009 Yes E.T Boggess Architects
.| Site/Civil, Survey 1403 Honaker Avenue
-] Mercer County, West Princeton, WV 24740

| Virginia

.} Fairmont State University | Fairmont State University $1,000,000 2007 Yes Omni

_} Campus hnprovements 1201 Locust Avenue ‘ Associates

| Fairmont, West Virginia Fairmont, WV 263554

Moorefield Intermediate Hardy County BOE 2608 Yes Williamson

School 510 Ashby Street $12,000,000 Shriver

Moorefield, West Virginia | Moorefield, WV 26836 Architects

Mountain View Elementary | Putnam County BOE ' 2008 Yes Williamson

Scott Depot, West Virginia | Winfield, WV 25213 $2,000,000 ' Shriver
Architects

Project Arrow — NPDES Trinity Works, LLC 350,000.00 2010 Yes Arrow WV, Inc.

Glen Jean, WV 411 Main Streetf '

' Suite 210
Mount Hope, WV 25880




N

Sawmill Vi.. _e CD's Summit I, LLC 177, .00 2007 Yes Bennett Hofford Construc
Snowshoe, WV 234 Seven Farms Drive Company
Charleston, SC 29492 The Rice Mill Building
17 Lockwood Drive
7 Charleston, SC 22401
Alegheny Energy - First Energy Corp. 159,600.90 2608 Yes OMNI Associates
Fairmont, WV 2800 Pottsville Pile '
Reading, PA 19605
Mingo Central High -2 Mingo County BOE 127,000.00 2008 Yes Williamson Shriver Architects
Matewan, WV Sycamore Street )
‘ Williamson, WV 25661
{ Jefferson Elementary Wood County 107.000.00 2008 Yes Williamson Shriver Architects
| Parkersburg, WV Board of Education
: 1210 13th Street | P‘lrkersburg,
: _ WV 26101
Pikeview Middle School Mercer County Public Schools 114,500.00 2008 Yes E.T. Boggess
i} Princeton, WV 1403 Honaker Avenue -
; Princeton, WV 24740
i WV GSA Office Complex State Of West Virginia 311,612.50 2009 Yes OMNI Associates
A Fairmont, WV
. .| Greenbrier West High (LD) | Greenbrier County Schools 267,000.00 2009... | Yes .{ E.T. Boggess C e
A Charmco, WV 202 Chestrut Strect Lewisburg, : '
WYV 24901 . _
‘¥ Downtown Hotel Charleston | Various Clients - 105,000.00 2010 Yes VIM, Inc.
if - LD (Courtyard)
'] Charteston, WV
. Project Arrow - Mill Creek | Trinity Works 108,000.00 2011 Yes Arrow WV, Inc.
"I Parking Lot 2128 Mistletoe Boulevard :
‘R Glen Jean, WV Fort Worth, Texas 76110

19. Use this space to
qualifications to

prow.de any additional information or description of resources supporting your firm's
perform work for the West Virginia Divisicn of nghways.

Signature:

20. The forego:.ng :Ls & statement of facts.

Medh e «,M{\ [ -

L
Title: Uvesi= Crpl

Printed Name:

R UV o
Nl Mamen o s SRR

Date:

R e Bt

NOTE: THIS DOCUMENT WILL BECOME VOID AFTER DECEMBER 31

IN CALENDAR YTEAR OF DATE HEREON.




AML and Related Project

Experience Matrix
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Conley Branch {Whitt) Landslide Design

TERRADON AML ané RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE PRIMARY STAFE PR CPATIONCATACITY
Additional § g s |e é ] 'z 3 o =
Exp. Basis Info § = - -.§ e |3 |2 s |,8_ | 8|z iz E|lE | ¥ ui N o -
PROJECT NAME c=com. |Providedin |SE|185| 5 |83| 2 |52|8s|8<| & |E25|88] E |8<| B |2 | ¢ e 13 e | g
P=Personal *| Section(s) |2 B S8 | = %g : éﬂ% ZE 7 b § 5%% §‘§% 3 |@ § 215 ] 2 é 5 § 3
- ss5|le=| & |§ o |EE|la2|led] 2 |558]|8 - | & 2 5 s & 4 c
] @ |8¢| £ |EE|2E128] 9 |€£5 s |22 £ 3 3 ot L s
58|92 % (28| B |2=|e7 (5% | 5 S8 B e | ElE S| i8¢
@ ‘& =) @ = Q o
é 2 € | b 0-?; * £ g E i) g |&| = - 2
Mallory Gibson Portals C/P yes X X X X | MP | MIP P P P
Roaring Creek #4 C yes X X X X P P P p
Stonecoal Creek Complex c no X X X X X X1 X P P P
Stonecoal Creek Complex #2 c no X X X X X{ X | X MP| P
Stonecoal Creek Complex #3 C ne X X X X X X X M/P P
Jenkin Jones C ne X X X X X X X X M/P P P
Micajah Refuse Pile o no X X X X X X X X X | X P P
Carsweil Hollow (Smith) Refuse o] no X X X X X X P P
Cedar Creek Refuse o] na X X X X X X X P P
ﬁipl);mg Bran¢h Burning Refuse ¢ no X X X X X X P p
Grass Run Refuse (Award ¢ e | X | x|x|x]x x | x x | x| x| x p | e
Winner)
Black Wolfe Refuse C no X X X X X X X Xt X P P
Lower Burning Creek Refuse o] no X X 4 X X X X X X P P
Morgan Run PA #2 C no X X X X X X X P P P
Drews Creek "A" Highwall c ne X X X X X P P P P
Venus (Hamilton, R) Drainage c yes X X X X P P P P
Sara Ann (Vanee) Drainage C yes X X X X X X P P P P
Garden Ground Highwall 1 c yes X X X X X X X P P P P
Garden Ground Highwall 2 [+ yes X X X X X X X P P P P
Harris Branch Refuse Pile C yes X X X X X P P P P
Kingwood Rt. 7 Highwall C yes X X X X X X X P P P P
Shabbyroom Hollow Complex Cc yes X X X X X X X P P P P
Robinette Branch Refuse C yes X X X X X X X P P P P P
Gains Highwall ] yes X X X X X X X P P P P
Lillbem-Pritt C ves X X X X X | M P P P P

* List whether project experience is corporate or personal based or both,
* |Jse this area to provide specific sections or pages if needed for reference.
= |ist primary design personniel and their functional capacity for the projects listed.

Attachment "C"



Relevant Project Examples
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Relevant Project Examples

Shabbyroom Hollow Complex

The Shabbyroom Hollow project was an approximately 10 acre complex located along Shabbyroom
Branch in McDowell County, West Virginia, near the community of Roderfield. The site consisted of
two coal refuse piles and several mine portals in various conditions, including collapsed portals,
open portals and draining mine portals. Both refuse piles had areas of steep, unstable and barren
slopes and were the primary source of high sediment loads to Shabbyroom Branch. The
subsequent sediment deposits in Shabbyroom Branch resulted in a significant reduction of the
flow carrying capacity of Shabbyroom Branch, and if the refuse piles collapsed into the adjacent
stream, significant flooding would have occurred. The open mine portals were easily accessible
and represented a significant life safety hazard from roof falls, potentially deadly gases and other
hazards. The draining mine portals were in danger of collapsing and stopping the dewatering of
the mine openings, potentially leading to catastrophic blowouts and subsequent downstream
flooding. Several residents were also using the draining portals as their primary water source.

The purpose of this reclamation program was to regrade the refuse piles to stable slopes, provide
proper stabilization with vegetative cover and permanent drainage channel improvements, and
safely seam the open and draining mine portals. Generally, refuse piles were regraded to stable
slopes and permanent drainage patterns were established. A 60” pipe was necessary to carry the
creek at one of the refuse piles to regrade the refuse pile in-place, as opposed to hauling material
to a waste area off site. Where refuse piles toe into the creek, stream bank protection was
provided. All mine portals were closed with an appropriate mine seal. Baf gates were also installed
in alf of the open mine portals. Underdrains and mine drain systems were installed to alleviate wet
areas in several residents’ yards. Several cisterns were installed to enable residents to continue to
utilize the mine water as their primary source of water where necessary. All disturbed areas were
revegetated or otherwise stabilized with structural methods.

Gains Highwall Project

The Gains Highwall project consisted of three sites located in Harrison County, West Virginia, near
the city of Clarksburg. The site occupied approximately 17 acres of conglomerate land area. The
purpose of this reclamation program was to regrade the refuse pile and highwall to stable slopes,
provide proper stabilization, with vegetative cover and permanent drainage channet improvements
and safely seal the open draining and surcharging mine portals. Generally, the refuse pile was
regraded to stable slopes and permanent drainage patterns were established, The highwall was
regraded to a stable slope by breaking down the top of the highwall and encapsulating the
weathered shale strata to prevent further weathering and collapse of the sandstone strata above.
Permanent drainage patterns were established. The slip area was regraded to stable slopes and
permanent drainage patterns were established. The mine portal contributing the saturation of the
slip area was allowed to dewater by installing a horizontal bore. All mine portals were closed with an
appropriate mine seal and several horizontal bores were installed to provide permanent and
controlled dewatering and permanent drainage patterns were established. Bat gates were also
installed in all of the open mine portals. Underdrains, drop inlets and Mine drain systems were
installed to alleviate wet areas in several residents’ yards. The subsidence area was repafred and a
stable drainage channel was provided to alleviate surcharging of the mine workings. Several areas of
scattered refuse were soil covered and seeded. All disturbed areas were revegetated or otherwise
stabilized with structura! methods.
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Relevant Project Examples

Lilbern Pritt High Walls

The Lithern-Pritt Highwall Project is located in Barbour County, West Virginia, near the town of
Junior. The site consists of a total of six highwalls, and in the initial design phase, areas of wetlands
had to be delineated in order to avoid disturbance of any wetland area. Several wetland areas were
defined in the project, and as a result, a significant portion of highwall 1 was left un-reclaimed, along
with aif of highwall 2, highwall 4, and highwali 5.

Additional work included a gabion basket retaining wall, along with ditch design to carry mine
conveyance to eliminate a foundation problem at a nearby residence at highwall 1, and soll cover
over mine refuse leading to a large wetland at highwall 5.

For the gabion basket retalning wall, a design study was performed to investigate several alternatives
to reclaim a very difficult site immediately behind a residence. Alternatives included soil nails, rock
anchors, wire net draping, reinforced cancrete retaining walls, and gabion basket retaining walls.
Considerations for the study were cost, constructability, and future maintenance. The gabion basket
retaining wall proved to be the best overall solution for the site.

After work was begun in the area of highwalf 3, an existing county route was discovered which runs
atong the bench in front of highwall 3. The county route location was not clearly defined, but
according to deeds for the properties adjacent to the county route, the county route served as a
property boundary. Reclaiming the refuse and correcting steep slopes on the refuse in the vicinity of
the wall was going to require disturbing the county route, and possibly relocation, and as a result the
correct location of the county route had to be determined in order to re-establish property lines at
the conclusion of the project.

Mallory {(Gibson) Portals

The Mallory {Gibson) Portals project was located in Logan County, near the town of Mallory. This
project consisted of 57 portals that needed to be sealed, two of which were draining and required
ditch design to carry the mine dralnage to a stream befow the mine portals. Many of the mine portals
appeared to be shallow openings which may have ariginally been used for house coal, but more than
half of the portals were deep. Nearly all the mine portats received mine seals with bat gates, but a few
of the very shallow portals received mine seals without bat gates.

In addition to the mine seals, two gas lines had to be relocated to allow access to the project site.
Below the portals, in the town of Mallory, underdrain was installed to correct wet areas on residences
properties. Also in the town of Mallory two major culverts were designed to replace existing pipes
that were collapsed or filled with sediment. In order for the culverts to be replaced, existing waterline
had to be relocated and guardrail had to be installed on either end or the two major culverts,

At the beginning of the design, a drainage study was performed to compare culverts against open
channel reconstruction for a portion of the watercourse through the town. In the existing condition,
two culverts were used to carry the stream under two roads. Our scope of services included replacing
the two pipes, but there was an area between the two pipes that was an open channel. The drainage
study compared alternatives and costs of the for the area between the two culverts.
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Garden Ground Highwalls — Phase 1 and 2

The Garden Ground Highwalls — Phase 1 and 2 projects were located in Fayette County, West Virginia,
near the Community of Glen Jean, The projects contained several sites occupying approximately 433
acres of conglomerate land area consisting of approximately 12 miles of dangerous highwall. The
highwalls ranged in height from 20 to 70 feet. The slopes were steep and property owners were
concerned about the possibility of falling debris. The sites also consisted of several coal refuse piles
and in excess of 100 mine portals in various conditions, including collapsed portals, epen portals and
draining mine portals. The refuse piles had areas of steep, unstable and barren slopes that were a
primary source of high sediment load to the surrounding streams. The open mine portals were easily
accessible and represented a significant life safety hazard from roof falls, potentially deadly gases and
other hazards. The draining mine portals were in danger of collapsing and stopping the dewatering of
the mine openings potentially leading to catastrophic blowouts and subsequent downstream flooding.
Dangerous mine structures also existed on several of the sites. Several dangerous impoundments also
existed on the sites. These dangerous impoundments could potentially collapse leading to catastrophic
downstream flooding.

The purpose of the reclamation program was to regrade the highwalls to a stable slope by using the
available mine spoil that existed on the adjacent strip benches or by breaking down the highwall
where available mine spoil quantities were insufficient. Very few highwalls had to be broken down as
the available mine spoil was of sufficient quantity in most cases. Proper stabilization, with vegetative
cover and permanent drainage channel improvements were provided. Generally, the refuse piles were
regraded to stable slopes, soil was covered and seeded and permanent drainage patterns were
established. All of the dangerous Impoundments were drained in a controlled manner and the soft
bottom material was mucked out and allowed to dry. A rock blanket was then provided in the bottom
of the impoundments and the dried materiat was then utilized In the backfilling of the impoundments
and highwalls. All mine portals were closed with an appropriate mine seal. Bat gates were also
instalted in all of the open mine portals. Underdrains and Mine drain systems were installed to
alleviate wet areas, impoundments and further saturation of highwall backfill areas. The dangerous
mine structures were removed and disposed of at an approved landfill. Several barren areas of
scattered refused were also soil covered and seeded. All of the required erosion and sediment contro!
measures were installed prior to construction. Additional erosion and sediment control measure were
installed and maintained during construction. All erosion and sediment control structures were
removed after construction, once vegetation was reestablished. All disturbed areas were revegetated
or otherwise stabilized with structural methods.

Sarah Ann (Vance)

Sarah Ann {Vance) was a project located along Conley Branch near Sarah Ann in Logan County. The
site was comprised of open and collapsed draining portals, as well as an area that consisted of a slide.
TERRADON provided additional surveying to include the new slide that had developed on the site. The
company identified 24 portals: 8 that required wet or dry seals, along with 9 bat gate dry seals, 6 rip
rap chutes and 3 cisterns. The project was completed during the summer of 2011,

Roaring Creek #4

The site consisted of surface mine spoil material that was cast to the outslope and not reclaimed to
the original contour. Large areas of unvegetated spoil were fund throughout the site, Also, large
erosion gullies had developed in several areas, which caused spoil and fines to wash into Roaring
Creek. The landowner, Marshall Walls, raised horses and he was very concerned about the highwalls
and spoil areas. One horse broke its leg and had to be destroyed. Mr. Walls has two small

children ,and he was concerned about their safety on the areas of the farm that was mined.

The 63 acre site was graded in the design phase to remove the highwalls and revegetation was
included in the design. In addition, all drainage on the site was directed to new channels and conveyed
away from the problem areas. Underdrain was also utilized in the design.
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Relevant Project Examples

Morgan Run PA #2

The Morgan Run PA #2 project was located in Preston County and contained more than twenty (20}
open portals, gob piles and drainage associated with open draining portals on Site 1. This site also
contained a partially graded gob pile on the opposite side of the road.

Site 2 consisted of one (1) deep mine portal with a borehole at stream level. The borehole was
discharging at Sgpm and the associated drainage was running into a creek. A large depression was -
also located behind the deep mine portal.

The project area was analyzed and a design was completed to correct the problems on both sites.
Wet and dry mine seals were designed to close all open portals, and the drainage was conveyed away
fram the homes below the site into a channel, All gob piles were regraded as well. A mine seal was
designed for the deep mine portal at Site 2 and the open borehole

drainage was conveyed Into a newly designed channel. Both sites were designed to keep alt drainage
away from the property and homes below the site.

Venus

In the community of Venus, McDowell County, oh a steep mountain side, mine drainage was
discharging from a collapsed portal. The amount of water flowing from this portal changes from time
to time throughout the year. This mine water discharges down the mountain side, on the surface of
the ground and also

through underground voids, causing damage to the homes and property of the approximate seven
(7} homeowners living down slope of this discharge. A wet seal was designed at the open portal and
the drainage from this mine was conveyed into a pipe across the gas well road, A grouted rip rap
drainage channel was designed to carry all flow away from the property owners, down the hillside to
a point of discharge near the railroad.

Harris Branch

The Harris Branch site was located in MecDowell County, West Virginia, near the community of
Havaco, The project contained a coal refuse pile and is approximately 2 acres in size, The refuse pile
had areas of steep, unstable and barren slopes that were a source of sediment load to the adjacent
Tug Fork River. The main concern of the project was to eliminate the refuse encroachment on the
fence and property of an adjacent land owner. Various items of trash and debrls existed on the site as
well.

The refuse pile was regraded to stable slopes, soil was covered and seeded and permanent drainage
patterns were established. The refuse pile was removed from the adjacent property owner and the
existing collapsed fence was removed and replaced. An off-site soil borrow area was utilized to obtain
the necassary soil required for the soil cover and seeding. Riprap bank protection was utilized to
prevent future washout and undercutting of the refuse pile as well as further erosion and
sedimentation into the Tug Fork River. All trash and debris were disposed of at an appraved landfill.
All of the required erosion and sediment control measures were installed prior to construction.
Additional erosion and sediment control measure were installed and maintained during construction,
All erosion and sediment control measures were removed after construction, once vegetation was
reestablished. All disturbed areas were revegetated or otherwise stabilized with structural methods.
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Relevant Project Examples

Morgan Run PA #2

The Morgan Run PA #2 project consisted of 2 sites that are located in Preston County, West
Virginia, near the community of Albright. The two sites were separated by Morgan’s Run. The
project occupied approximately 8 acres of conglomerate land. Two refuse piles had areas of steep,
unstable and barren slopes and sediment from the piles was being washed into adjacent road side
ditches. The project also has 19 mine portals in various conditions, including collapsed portals,
open portals and draining mine portals. The open mine portals were easily accessible and
represented a significant life safety hazard from roof falls, potentially deadly gases and other
hazards. The draining mine portals were in danger of collapsing and stopping the dewatering of
the mine openings potentially feading to catastrophic blowouts and subsequent downstream
flooding. Several drainage culverts on the project were severely eroded by the AMD discharging
from the draining portals and would need to be replaced. An artesian well, discharging fow pH
AMD also exists on the project, Several areas of scattered refuse exist on the project. Old
abandoned building ruins are present on site and present a hazard to the local population also.
Areas of scattered irash and debris exist on the project as well.

The purpose of the reclamation program was to regrade the two coal refuse piles to stable slopes,
provide proper stabilization with vegetative cover and permanent drainage channel
improvements, and safely seal the open and draining mine portals. Generally, the refuse piles
were regraded to stable slopes and permanent drainage patierns were established. On site soil
borrow areas were utilized to obtain the necessary soil cover material required. Access to the site
isolated by Morgan’s run was achieved by installation of a temporary stream crossing. The stream
crossing was removed after construction activities were completed. All mine portals were closed
with an appropriate mine seal and several wet seals were instalted to provide permanent and
controlled dewatering and permanent drainage patterns were established. Bat gates were also
installed in ali of the open mine portals. A sloping bat gate was installed in one of the mine portals
In a 10 to 15 foot deep depression, The artesian well was stabilized and the low PH AMD was
treated with a limestone blanket surrounding the well. All trash and debris were disposed of at an
approved landfill. Several areas of scattered refuse were soil covered and seeded. Abandoned
building ruins were demolished and disposed of at an approved landfill. Some of the Stone
building material was able to be disposed of on site in a rubble disposal area. All of the required
erosion and sediment control measures were installed prior to construction. Additional erosion
and sediment control measure were installed and maintained during construction. All erosion and
sediment control measures were removed after construction, once vegetation was reestablished.
All disturbed areas were revegetated or otherwise stabilized with structural methods.
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William “Joe” Saunders, PE
AML-Highways Department Head

As lead designer for TERRADON Corporation, Mr. Saunders is responsible for design
engineering for AML and Highways projects. Responsibilities include preliminary design and
reports, construction plans and specifications, construction estimates, contracts and bidding
review, and construction engineering. Mr. Saunders has more than 14 years simitar
experience as a designer.

Mr. Saunders directs the in house AML and Highways design teams by QA/QC checking and
reviewing, and hydrology and hydraulic calculations. Mr. Saunders also works with the
design team to schedule manpower.

RN Recent AML Project Experience Highlights
'Educahon ) P s

: deiaiviinset oy Mallory (Gibson) Portals (WVDEP) Serves as Project
.'» B 5 CW" Englneermg, 1993 = © Manager and Lead Design Engineer for this WVDEP-AML
. project located in Logan County, WV. Responsible for all
project tasks and coordination with the client.

» Lillbern-Pritt Highwall Project {WVDEP} Serves as
Project Manager and Lead Design Engineer for this
WVDEP-AML project located in Logan County, WV.
Responsible for all project tasks and coordination with
the client.

..West Vlrgmia Umversny Inshtute T
.of Technology : Fhas

'_» 2012 Present :

o Sy Shabbyroom Hollow Complex (WVDEP) Serves as

'TERRADON Corporatlon 107 Project Manager and Lead Design Engineer for this

:» 2003 2012 R :-'_Zi_?_. o . WVDEP-f\ML project chated in McBowell Foupty, WV.

S “iiinat Responsible for all project tasks and coordination with
St theclient.

» Robinette Refuse Pile (WVDEP) Serves as Project
Manager for this WVDEP-AML Project. While not initally
involved as design engineer, Saunders oversaw any
remaining work on the project, including engineering
support for the client and contractor, and inspection
services.

_-ms consultants

» -1998—2003' 3'_iﬁ s

.:Buchart Horn
'_» 1990- 1998

.Laborers Umon :
: : » U.S. 35 Design and Construction Plans, West Virglnia

Dept. of Transportation, Mason County (WVDOH)

Structural Engineer: Overall QA/QC. Involved in checking
: : g -+ and reviewing roadway geometry, drainage and
'» Professaonal Engmeer m WV __NC_. 1 guantities. Responsible for the design of box culverts.

:Reglstratlons

» U.S. Route 35, Review of Shop Drawings, West
Virginia Dept. of Transportations, WV {WVDOH]}

Tech Resp Staff reviewed and approved shop drawings
for two-span, curved bridge crossing WV County Route
38 and Lower Ninemile Creek.

» Duhring Bridge Study, Design and Preparation of
Replacement Plans, WV {(WVDOH) Senior Structural
Engineer and Technical Manager. Detailed the study of
several alternates for a replacement bridge for a
structure constructed in the 1930s.
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William Gerencir

Auto CAD Designer/Technician

Mr. Gerencir has nearly 20 years of experiences in the engineering related fields including
more than 13 years CAD design expertise for a broad scope of projects. He has been with
TERRADON for most of those years where he is responsible for design, drafting, quantity

Work Exper[encg L
» 1993 - Present . ':;: .
TERRADON CC'rpt:lrahon e
» 1992 1993 -

ERNI Nlldwest, inc. _ i

» 1990 1992
The H C Nuttmg Company

Ceruﬁcanons

» West Vlrg:ma DOT Certaﬁed Port- :
Iand Cement/Concrete Inspector -
» West VII’nga Cernﬁed Compac-"-__'-

tion Enspector

» WVDOH Cerhﬁed Agg Sampler g
» Falrmont State College Engmeer—
ing Techmman/?echnolog;st Cert1-
ﬁca_t:_on Program #2356 Leye!_lll_-_

estimates, site design and is also capable of
managing a project and corresponding CAD files

properly.
Recent ANL Project Experience Highlights

Robinette Refuse Pile— 2010 Regraded a 5 acre
refuse pile and restored 2,100 LF of stream that was
being encroached on by said refuse pile as well as
design all necessary surface water conveyance
channels. Served as lead CAD Designer on project
responsible for site layout, grading. Regraded refuse
pile in a manner to maintain the current location of
an existing stream so as not to add length to the US
Army Corps of Engineers permit process as well as
avoid disturbing residents properly in the area
adjacent to the stream. Ensured balancing of
earthwork, drainage layout and design. Also plan
sheet prepara-tion, profiles sheet preparation, cross
section sheet preparation and detail sheet
preparation. Responsible to coordinate CAD work
and other design tasks with other CAD designers on
the project. Generate quantity takeoffs on the
project for the contractors bid form and the
engineers cost estimate. Prepare the calculation brief

on the project, perform guality contro! checks on the construction plan sheets. Produce the
final deliverable including plans, contractors bid form, engineers and cost estimate.
Administered conceptual design meeting with WVDEP on this project. Participated in field
reconnaissance and field investigation necessary for completion of the project.

» Gain Highwall- 2010 Served as fead CAD Designer on this project responsible for site
layout, grading, balancing of earthwork, drainage layout and design. Also plan sheet
preparation, profiles sheet preparation, cross section sheet preparation and detail sheet
preparation. Coordinate CAD work and other design tasks with other CAD Designers on the
project. Generate quantity takeoffs on the project for the contractors bid form and the
Engineers cost estimate. Prepared the calculation brief on the project as well as performed
quality control checks on the construction plan sheets. Produced the final deliverable

including plans, contractors bid form, engineers cost estimate, and calculation brief, Ran
conceptual design meeting with WVDEP . Participated in field reconnaissance and field
investigation necessary for the completion of the project.
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» Shabby Room Hollow Complex— 2010 Served as lead CAD Designer on project
responsible for site layout, grading, and balance of earthwork (regarded and balanced
both refuse piles 1 and 2 which had very little room, on site as to not require removal of
any refuse to another location on site of to an offsite waste area., drainage layout and
design. Plan sheet preparation, profiles sheet preparation, cross section sheet
preparation, detailed sheet preparation. Also coordinate CAD work and other design
tasks with other CAD designers on the project. Generate quantity takeoffs on the project
for the contractors bid form and the engineers cost estimate,

» Harris Branch Refuse Pile - 2010 Served as lead CAD Designer on project responsible
for Site layout, Grading and balancing of earthwork, Drainage layout and design also plan
sheet preparation, profiles sheet preparation, cross section sheet preparation and detail
sheet preparation, also to co-ordinate CAD work and other design tasks with other Cad
designers on the project, Generate quantity take-offs on the project for the contractors
bid form and the Engineers cost estimate. Also prepare the calculation brief on the
project. perform quality control checks on the construction plan sheets. Produce the final
deliverable including plans, contractors bid form, engineers cost estimate and calculation
brief. Also run conceptual design meeting with wvdep on project. Also participate in field
reconnaissance and field investigation necessary for campletion of the project.

» Kingwood Rt. & Highwall - 2010 Served as lead CAD Designer on project responsible
for Site layout, Grading and balancing of earthwork, Drainage layout and design also pfan
sheet preparation, profiles sheet preparation, cross section sheet preparation and detall
sheet preparation, also to co-ordinate CAD work and other design tasks with other Cad
designers on the project, Generate quantity take-offs on the project for the contractors
bid form and the Engineers cost estimate. Also prepare the calculation brief on the
project. perform quality control checks on the construction pian sheets. Produce the final
deliverable including plans, contractors bid form, engineers cost estimate and calculation
brief. Also run conceptual design meeting with the WCDEP on project. Also participate in
field reconnaissance and field investigation necessary for completion of the project.
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Kevin Sarrett
CAD Designer

Kevin Sarrett is a veteran CAD Designer for TERRADON Corporation. Sarrett offers more than
18 years of industry experience. Sarrett has extensive experience in roadway, drainage and
grading design, having provided services on numerous projects to the West Virginia Depart-
ment of Transportation and the Department of Environ-mental Protection.

Educatmn R : Relevant Project Experience

» Robinette Branch Refuse Pile Field reconnalssance
to assess site conditions. Miscellaneous CAD drafting
to set up sheets, detalls, profiles and cross sections.
Designed all drainage for pipes, channels, and aprons.
Prepared calculations brief with all supporting docu-
mentation, NPDES permit, SWPPP and MM109 per-
mits. Worked with the WVDEP throughout the project
in meetings, site visits, emails, and phone calls.

» B.S. Clwl Engmeermg West Vlr— :
gmla !nstltute of Technoiogy

Work Experience :

» 2006 Present TERRADON Cor~ -
porahon L
» 1998- 2005 Neff Longest & Beam j"
» _19_94___19_9_3 Woolpert C_o_n_s_.u_!ta nts

» Gains Highwall Field reconnaissance to assess and
locate portals and site conditions. Miscellaneous CAD
drafting to set up sheets, details, profiles, and cross
sections. Designed all drainage for portals, pipes, chan-
nels, and aprons. Prepared calculations brief with all
supporting documentations, NPDES permit, SWPPP
and MM109 permits. Worked with the WVDEP
through-out the project in meetings, site visits, emails,

and phone calls.

» Shabbyroom Hollow Complex Field reconnaissance
to assess and locate portals and site conditions. Mis-
cellanecus CAD drafting to set up sheets, detalls, pro-
files, and cross sections. Designed ali drainage for por-

tals, pipes, channels, and aprons. Prepared calculations brief with all supporting documenta-
tion, NPDES permit, SWPP and MM109 permits. Worked with the WVDEP through-out the pro-
ject in meetings, site visits, emails, and phone calls.

» Harris Branch Field reconnaissance to assess site conditions. Miscellaneous CAD drafting to
set up sheets, details, profiles, and cross sections. Designed all drainage for pipes, channels,
and aprons. Prepared calculations brief with all supporting documentation, NPDES permit,
SWPPP and MM109 permits. Worked with the WVDEP throughout the project in meetings, site
visits, emails, and phone calls.

» Kingwood Rt. 7 Highwall Field reconnaissance to assess site conditions. Miscellaneous CAD
drafting to set up sheets, details, pro-files and cross sections. Regraded refuse pile on site 2.
Designed all drainage for portals, pipes, channels, and aprons. Prepared calculations brief with
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all sup-porting documentation, NPDES permit, SWPPP and MM109 permits. Worked
with the WVDEP through-out the project in meetings, site visits, emails, and phene calls.

» Sarah Ann (Vance) Drainage Field reconnaissance to assess and locate portals and site
conditions. Miscellaneous CAD drafting to set up sheets, details, profiles, and cross sec-
tions. Regraded slide area. Designed all drainage for portals, pipes, channels, and aprons.
Prepared calculations brief with all supporting documentation, NPDES permit, SWPPP
and MM109 permits. Worked with the WVDEP throughout the project in meetings, site
visits, emails, and phone calls.

» Venus (Hamilton) Drainage Field reconnaissance to assess and locate portals and site
conditions. Miscellaneous CAD drafting to set up sheets, details, profiles, and cross sec-
tions. Designed all drainage for portals, pipes, channel and energy dissipater. Prepared
calculation brief with all sup-porting documentation. Worked with the WVDEP through-
out the project in meetings, site visits, emails, and phone calis.

» Drew's Creek Field reconnaissance to assess site conditions. Miscellaneous CAD draft-
ing to set up sheets, details, pro-files, and cross sections. Designed all drainage for pipes,
channels, and aprons. Prepared calculations brief with all supporting documentation,
Worked with the WVDEP throughout the project in meetings, site visits, emails, and
phone calls.

» Prepare contract documents and permits for numerous WVDEP Office of Abandoned
Mine Lands & Reclamation projects to include: erosion and sediment control, grading
and drainage, impoundment closure, portal closure, water quality evaluation/mitigation,
water treatment, and dewatering of deep mine works.

» Groundwater sampling, monitoring, and analysis for various Municipal and Industrial
Landfills and WVDEP Office of Abandoned Mine Lands & Reclamation projects.

» Consultation with flood plain agencies and perform Hydraulic Impact Analyses (HEC-
RAS) on numerous projects throughout West Virginia, Kentucky, and Chio,
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Mark Clutter

Project Manager

As Project Manager, Clutter prepares construction documents and associated permitting for
numerous projects throughout Kentucky, Ohio, and West Virginia to include: erosion and
sediment control plans, storm water management, design of impoundment closures, slope
stability analysis, field surveying, drawings and specification preparation, design, design
drafting, construction inspection, quality control testing, shop drawing review, project
management, contract administration, permitting and report preparation,

Educahon Recent AML Project Experience Highlights

» Muflens Portals & Drainage- 2009, Mullens, Wyoming
County, WV Served as Project Manager for AML Project No.
DEP14430. Responsibilities included: project management,
design, drawings and specification preparation, contract

» B S. CIV!E Engmeermg Technology
Falrmont State College '
» A A S Clwi Eng:neermg Tech-.

nology Falrmont State Coi[ege i :- administration, water sampling, permitting, and report
» A A S Draftmg/ DESIgn Engl~ i f preparation. The project consisted of extensive mine
neerlng Technofogy Fa!rmont State i workings requiring: construction access, treatment of
Col[ege ST T NUIMErous open and collapsed portals, and treating/

conveying storm/mine drainage, in and around the city of
Mullens. A majority of the mine drainage flowed through

the city storm sewer system and under County Route 54,

requiring close coordination with city, state, and federal

Work Expertence

» 2010 PrgsentTERRADON Cor agencies.
porat‘eon ' : :
» 2004 Present Codeworks

» 2000 2010 Tnad Engmeenng,

» Bellington Portals & Drainage— 2009, Belington, Barbour
County, WV Served as Project Manager- responsibiiities
included: project management, design, drawings and

I"C' ' R » L _ ‘. specification preparation, contract administration, water
» 1990 2003 WV Army Natlonal '} 7 sampling, permitting, and report preparation. The project
Guard ' : “5 consisted of extensive mine workings requiring:

construction access, treatment of numerous open and
collapsed portals, and treating/conveying storm/mine
drainage, in and around the city of.

Registrahons e

» Cerhﬁed 40 Hr HAZWOPER » Rumble Refuse & Portals- 2008, near Rumble, Boone
(OSH A 29 CFR 1910 120) OSH A : County, WV Served as Project Manager- responsibilities
2001 w0 included: project management, design, drawings and
specification preparation, contract administration, water
sampling, permitting, and report preparation. The project
consisted of extensive mine workings requiring: construction access, stabilizing/regarding of refuse
piles, treatment of open and collapsed portals, and treating/conveying storm/mine drainage.

» Elk Creek Portals- 2007, near Delbarton, management, design, drawings and specification
preparation, contract administration, water sampling, permitting, and report preparation. The project
consisted of extensive mine workings requiring: stream and construction access, treatment of
numerous open and collapsed portals, and treating/conveying storm/mine drainage.
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

West Virginla Code §5A-3-10a states: No contract or renewal of any contract may be awarded by the stale or any of its
political subdivisions to any vendor or prospective vendor when the vendor or prospecilive vendor or a relaled parly to the
vendor or prospective vendor is a debtor and the debt owed is an amount greater than one thousand dollars in the
aggregate.

PP

DEFINITIONS: .

“Debt” means any assessment, premiwn, penally, fine, tax or olther amount of money owed o the state or any of its
political subdivisions because of a judgment, fine, permil violation, license assessment, defaulted workers’ compensalion
premium, penally or other assessment presently delinquent or due and required to be paid lo the slate or any of its
politicat subdivisions, including any interest or additional penallies accrued thereon,

“Debtor” means any individual, corporalion, partnership, associallon, fimited liabilily company or any other form or
business association owing a debt to the slate or any of its political subdivisions. "Polilical subdivision” means any county
commission; municipality; county board of educalion; any inslrumentalily established by a county or municipalily; any
separate corporation or instrumentality eslablished by one or more counties or municipalities, as permitled by kaw; or any
public body charged by law with the performance of a government function or whose jurisdiction is coextensive wilh one
or more counlies or municipalities, “Refaled party” means a parly, whether an individual, corporation, partnership,
association, limiled liability company ar any other form or business assoclalion or other entity whatsoever, related to any
vendor by blood, imarriage, ownership or contract through which the parly has a relationship of ownership or other interest
with the vendor so thal the party will aclually or by elfect receive or control a porlion of the benehil, prolit or other
consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent
of lhe tolal contract amount,

EXCEPTION: The prohibition of this section does not apply whare a vendor has contested any lax administered pursuant
lo chapler eleven of ihis code, workers’ compensation premium, permit lee or environmental fee or assessment and the
raalter has not becomo final or where the vendor has entared into a payment plan or agreemenl and the vendor is not in
default of any of the provisions of such plan or agreement,

Under penalty of law for false swearing {West Virginia Code §61-5-3), it is hereby certified that the vendor affirms and
acknowledges the information in this affidavit and is in compliance with the requirements as staled.

WITNESS THE FOLLOWING SIGNATURE

Vendor's Namo: ____TEREARON  Corporafion

Authorized Signature: ﬂ/ Lifﬁé’\éﬁf%{w’wﬁg L !Qm v Date__} 1D
Slate of L{)@@i" U '\V@ ?"\jé

County of 1 us\Ly\me , to-wit:

Taken, subscribed, and swarn to before me lhisfgi"_} day of j&‘iﬁ«‘c@v jj . 20_!??

My Commisston expires ‘Q’E f?) . 20@ .

“ 8,
AFFIX SEAl. HERE NOTARY PUBLIC e S

"~ NOTARY PUBLIG OFFIGIAT SERL™3

BRENDA Phﬁsghlg SEAL ¢

- STATE OF WEST VIRGINIA
Y e gt

343 Moadow n;o%m Lasie

2o . ) Purchasing Affldavil (Ravised 12/15/08)
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CERTIFICATE 01:

AL BN INEEIS A
- STATE EUARL’I OF MG]STR-\TION FOR PROFES>1I:)N:\(. ENGINEERS <2

i

! U ML rpivin $Eete ﬁw/ & A(,&an’r,zbm’a o Brofocsivnl, Eiegirears
.:a'ur;' ot !’ - ferns wn;a‘:sur/{:“ e & u{fﬁ‘{{;?f

TVt 'lf;;’l{ud A /&?{wm@:«% He »tc'r'rrt: ey Acrole cz:y(e;

TERRADON CORPORATION
' Ca0201-00 -

Fugineer in Responsitile Chavge: MUHAMSAD RLAZ « WV PE 010152

,&z, e ﬂzﬁ zaﬂ/.;&fu'z.i R -TF #L T )MH Ce\u JMeredn
Hor «-wue )/; (‘u(q/ ngde ?f/ftf{‘:'!{d{!l?’ 'Z'nwﬂwf i;vf; ‘:A%/:: }w n/:‘b
r:j; fnbd et mcc«&?‘e‘{ is W Carbiex .f: (L!z‘f}(.t[u’.ft e {ij,lm /

! ' July 1, 2012 - ]une 30,2043
I /Af.ﬂfi{tgf/é‘— &{r; A‘fﬁ‘!-'c‘id’ )/Effikz(.:-;{ devicet ier (éf J:ﬂ?%y’{}‘?ﬁé !"_’/ Fydits
i

1R YA ARE PELIEF T KR MERVITH THL SRS ST AITES CERCE,
FLESSE T LICE THIS CEATTEICATE WiTH YLUR AT IS IO

SINTA ST PN OF
B SENDEEECON
LIDEIND

ASR T TS DTNT

WEST VIRGINIA
BOARD OF PROFESSIONAL SURVEYORS

ficate is sued by i
ihis Westvrg:rﬂa I}uafd of Praféssional Stvéyors iy
in éooordance ith Wes Y .rgfma Code§ SO-TSA =20 v

The pefson of orgamzahon tdentlﬁed &h this oemﬁcata is Imnsed o
oonducl pfcfesslonalsuwaymg and mapping sennoes
in'the Stele of West Virginia for the period-
-January 1, 2013 through Decembér 31, 2013

This tertificate Is not transfesrable ar;d must ha displayed 2t the focation for which Issued.

Ia witness whereof Fuave put myhand,
this 17 day of Decaimber, 2032

-

RGY E. SHREWSBURY, II, Chairman

Pt e

NELSOY B: DOUGLASS, Steretary
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TERRADON CORPORATION is a certified Women’s Business Enterprise as defined by
the Women’s Business Enterprise National Council. TERRADON is controlled by
Virginia King, who provides more than 32 years of administrative experience to the
company.

The Women's Business Enterprise National Council (WBENC), founded in 1997, is
the nation's leading advocate of women-owned businesses as suppliers to America's
corporations. It also is the largest third-party certifier of businesses owned and
operated by women in the United States. WBENC works to foster diversity in the

world of commerce with programs and policies designed to expand opportunities
and eliminate barriers in the marketplace for women business owners. WBENC
works with representatives of corporations to encourage the utilization and
expansion of supplier/vendor diversity programs.
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