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Stantec Consulting Services Inc.

“-// 111 Elkins Street
Jp Fairmont, WV 26554

Tel: (304) 367-9401
ﬁ Fax: (304) 367-9403
Stantec
April 2, 2013

West Virginia Department of Administration, Purchasing Division
WVDEP-Office of Abandoned Mine Lands
2019 Washington Street, East

PO Box 50130

Charleston, West Virginia 25305-0130

Attention: Mr. Frank Whittaker, Buyer

Reference: Expression of Interest for the WVDEP Parker Run Design

Dear Mr. Whittaker,

Stantec is pleased tfo respond to the Expression of Interest request for the Parker Run Project. Prepared in our
expression of interest, you will find an abundance of information that describes in detail our qualifications and
experience. The information includes a statement of our quadlifications, personnel summaries and project
experience fo reflect the broader scope of services identified in your EQI.

Stantec now has three office locations in West Virginia at Fairmont, Buckhannon, and Charleston. The Fairmont
office is readily available to provide engineering services on the Parker Run AML Project. Stantec can allot
three (3) design teams to this project. Each design team will have necessary support personnel including CADD
Operators, Staff Engineers, Survey Crews, and other support personnel to ensure the project is completed within
WVDEP timeframes,

Stantec has Project specific experience successfully completing projects for the West Virginia Department of
Environmental Protection, Office of Abondoned Mine Lands (WVAML) Program; for the West Virginia
Department of Environmental Protection, Office of Special Reclamation; for the Ohio Department of Natural
Resources (ODNR) AML Program; and for the West Virginia Conservation Agency. In addition, Stantec has
employee project-specific experience completing additional Projects for the WVYAML Program.

We are very excited about the opportunity to continue our working relationship with the West Virginia
Department of Environmental Protection and look forward to providing engineering services on this most
important project. We believe no other company can meet our quadlity of work, which, when coupled with our
experience, dllows us to be more efficient and therefore very cost competitive. Our Fairmont Office will
respond quickly, effectively, and in the most economical way.

Should any questions arise, or if we can supply additional information or be of further service to you, the
Purchasing Division, or the West Virginia Department of Environmental Protection, please contact me anylime
at (304) 367-9401.

Respectfully Submitted,

STANTEC CONSULTING SERVICES INC,

gt T

Richard L. Gaines, Project Manager
Tel: (304) 367-9401
Richard.Gaines@stantec.com
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Stantec, founded in 1954, provides professional consulting services in planning, engineering,
architecture, interior design, landscape architecture, surveying, environmental sciences, project
management, and project economics for infrastructure and facilities projects. Continudilly striving to
balance economic, environmental, and social responsibilities, we are recognized as a world-class
leader and innovator in the delivery of sustainable solutions. We support public and private sector
clients in a diverse range of markets, at every stage, from initial concept and financial feasibility to
project completion and beyond. Our services are provided on projects around the world through
approximately 12,000 employees operating out of more than 200 locations in North America and 4
locations internationally.

Stantec has project specific experience successfully completing projects for the West Virginia
Department of Environmental Protection, Office of Abandoned Mine Lands (WVAML) Program; for
the West Virginia Department of Environmental Protection, Office of Special Reclamation; for the
Ohio Department of Natural Resources (ODNR) AML Program; and for the West Virginia
Conservation Agency. In addition, Stantec has employee project-specific experience completing
additional Projects for the WVAML Program. Our AML project experience includes surveying and
mapping; subsurface investigations; groundwater and surface water testing and analyses; wet mine
seals and modified wet mine seals with bat gates design; vertical shaft cap design; mass balanced
earthwork quantities; structure demolition and removal plans; site drainage design including
hydrologic and hydraulic studies for bridges, natural stream design; channels, ditches, pipes and
box culverts; civil site design; sediment control; and revegetation plans as well as construction plans
and specifications. Some of our projects also involved passive acid mine drainage designs ranging
from simple limestone beds to complex interactive systems that boost AMD pH to precipitate metals,
settle and filter dissolved metals, and polish effluent water with alkalinity prior to release of near
neutral waters from the project area. In addition, Stantec designed the first active alkaline
treatment system for the State of West Virginia (Special Reclamation).
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SIMILAR EXPERIENCE

The map below shows the locations of some of our AML projects on which Stantec was the prime
consultant for West Virginia Department of Environmental protection and Ohio Division of Natural
Resources. The pages following this one show our experience more in depih,

Stantec AML Project Locations
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SIMILAR EXPERIENCE

The table below shows some of Stantec’s regrading, drainage and mine seal qualifications.

PROJECT NAME

Tub Run Highwall and Refuse Phase ||
Tub Run Highwall and Refuse Phase |
Greenbrier Hollow Refuse

Pageton (Lambert) Portals

Birds Creek Number Four

Church Creek / Manown Highwall

Howesville Sites

Sandy Run Highwall and Portals
Hampton Number Four Maintenance
Racine (Bradshaw) Portals

Price Hill Airshaft and Buildings
Weaver Portals and Highwall | & |l
Nixon Run AMD

Old Bridgeport Hill, Phase |l

Francis Drainage and Refuse

Thomas (Euclid Avenue) Subsidence

MINE SEALS/

BAT GATES

24

4/4

2] 2

11/4

8/8

20

1/1

WVDEP Parker Run Design

REGRADING

307,600 CY

265,000 CY

51,500 CY

60,000 CY

34,600 CY

220,400 CY

63,000 CY

47,200 CY

25,000CY

2,500 CY

1,300 CY

97,200 CY

1,800 CY

8,800 CY

163,000 CY

153,500 CY

DRAINAGE

CONVEYANCES

11,450 LF

9,805 LF

1,011 LF

829 LF

5,860 LF

14,882 LF

5,676 LF

4,148 LF

2,927 LF

1,062 LF

174 LF

7,006 LF

841 LF

1,400 LF

9,000 LF

6,500 LF
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Tub Run Highwall and Refuse Phase Il
Tucker County, West Virginia

Stantec was contracted by the WVDEP to provide reclamation of |
12,500 Llinear Feet of Highwall with 307,000 C.Yds. of balanced
earthwork; refuse regrading and soiling; revegetation of 87.0 Acres,
27.0 Acres on Forest Service; drainage: hydrologic and hydraulic
studies for design of eighteen ditches (11,450 LF), four (4) wet mine
seals; and surveying and mapping. Services dlso included
subsurface investigation (12 holes, 1 Piezometer Set); clearing and
grubbing of 87.0 Acres and 27.0 acres on forest service; surface and
ground water testing and reporting; Debris Removal Plan;
subsurface drain; access road design and improvement; sediment control design; construction
plans and specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site
meeting, preliminary design, pre-bid and pre-construction meetings; and monthly reports and
invoicing.

Tub Run Highwall and Refuse Phase |
Tucker County, West Virginia

1 Stantec was contracted by the WYDEP to provide reclamation of
10,000 LF of highwall with 265,000 C.Yds of balanced earthwork;
= refuse regrading and soiling; revegetation of 74.0 Acres; drainage:
= hydrologic and hydraulic studies for design of nine ditches (2,805 LF);
| siream bank protection; five pipes (244 LF); 8-Foot by 8-Foot box
4 culvert, and surveying and mapping.  Services also included:
subsurface investigation (15 holes); clearing and grubbing of 74
Acres; surface and ground water testing and reporting; debris
= removal plan; subsurface drain; access road design and
1mprovemenf sed|meni control design; coenstruction plans and specifications; engineers cost
estimate, bid schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and
pre-construction meetings; and monthly reports and invoicing.

Greenbrier Hollow Refuse
McDowell County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of
Cast-Over-The-Hill refuse pile and mine seal reclamation totaling
51,500 C.Yds of balanced earthwork; refuse regrading and
soiling; revegetation of 8.0 Acres; drainage: hydrologic and
hydraulic studies for design of six ditches (1,011 LF); two
manholes; three pipes (open-cutting McDowell County Route
17/10); three wet mine sedls; and surveying and mapping.
Services also included: utility relocations and coordination,
clearing and grubbing of 8 Acres; surface and ground water
testing and reporting; mine dewatering and treatment plan; debris removql plan subsurface drain;
access road design and improvement; sediment control design; construction plans and
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SIMILAR EXPERIENCE

specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site meeting,
preliminary design, pre-bid and pre-construction meetings; and monthly reports and invoicing.

Pageton (Lambert) Portals
McDowell County, West Virginia

Stantec was selected to provide the WVDEP with reclamation of
Cast-Over-The-Hill refuse pile and mine seal reclamation totaling
60,000 C.Yds of balanced earthwork; refuse regrading and soiling;
revegetation of 24 Acres; drainage: hydrologic and hydraulic
studies for design of four ditches (829 LF); stream bank protection; 1
pipe; and seventeen splash pads; twenty three wet mine sedls; one
dry seal, and surveying and mapping. Services dlso included were
utility coordination; clearing and grubbing of 24 acres; surface and
ground water testing and reporting; mine dewatering and
treatment plan; debris removal plan; subsurface drain; access road design and improvement;
sediment conirol design; construction plans and specifications; engineers cost estimate, bid
schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and pre-
construction meetings; and monthly reports and invoicing.

Birds Creek #4
Preston County, West Virginia

i Stantec was selected by the WVDEP to provide reclamation of a
4,300 LF highwall with 34,500 C.Yds of balanced earthwork; refuse
regrading and soiling; revegetation of 28 acres; drainage: hydrologic
and hydraulic studies for design of ten ditches (5,860 LF) and one
pipe; four wet mine seals; four bat gate installations, and surveying
and mapping.  Services also included subsurface geological
investigation (5 piezometers installed); clearing and grubbing of 28
acres; surface and ground water testing and reporting; mine
dewatering and treatment plan; debris removal plan; subsurface
drain; access road design and improvement; sediment control design; construction plans and
specifications; engineers cost estimate, bid schedule and calculation brief; initial on-site meeting,
preliminary design, pre-bid and pre-construction meetings; and monthly reports and invoicing.

Church Creek/Manown Highwall
Preston County, West Virginia

Stantec was contracted by the WVYDEP to provide reclamation of a
15,500 LF highwall with 220,400 C.Yds of balanced earthwork; refuse
regrading and sciling; reforestation of 8 acres; revegetation of 43
Acres; drainage: hydrologic and hydraulic studies and design of thirty
three ditches (14,882 LF) and two pipes; twenty one wet mine sedls;
two bat gate installations; one dry mine seal, and surveying and
mapping. Other services included: subsurface geological
investigation (6 piezometers installed); clearing and grubbing of 71
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SIMILAR EXPERIENCE

acres; surface and ground water testing and reporting; mine dewatering and treatment plan; debris
removal plan; subsurface drains; access road design and improvement; sediment control design;
construction plans and specifications; engineers cost estimate, bid schedule and calculation brief;
initial on-site meeting, preliminary design, pre-bid and pre-construction meetings; and monthly
reports and invoicing.

Howesville Sites and Sandy Run Highwall and Portals
Preston County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of
5,900 LF highwall with 110,200 C.Yds of balanced earthwork; refuse
regrading and soiling; 52 acres of revegetation ; drainage:
hydrologic and hydraulic studies and design of thirty two ditches
(2.824 LF)and five pipes; seventeen wet mine sedals; four bat gate
installations; and surveying and mapping. Services dlso included
subsurface geological investigation (5 piezometers installed);
clearing and grubbing of 52 acres; surface and ground water
testing and reporting; mine dewatering and treatment plan;
debris removal plan; stream bank protection; subsurface drains; access road design and
improvement; sediment control design; construction plans and specifications; engineers cost
estimate, bid schedule and calculation brief; initial on-site meeting, preliminary design, pre-bid and
pre-construction meetings; and monthly reports and invoicing.

Weaver Portals and Highwall, Phase | and i
Randolph County, West Virginia

Stantec was selected by the WVDEP to provide reclamation of a
4,200 LF highwall with 97,200 cubic yards of balanced earthwork;
refuse regrading and soiling; 35 acres of revegetation; drainage:
hydrologic and hydraulic studies and design of twenty five ditches
(4.148 LF) and ten pipes; twenty wet mine seals including modified
seals; and surveying and mapping.  Services also included
subsurface geological investigation (6 piezometers installed);
clearing and grubbing of 35 acres; ACOE Permit; sediment control
plan; surface and ground water testing and reporting; mine
dewatenng and ireoimen’r plcn six AMD passive treatment limestone beds; subsurface drains and
manholes; access road design and improvement; debris removal plan; sediment control design;
construction plans and specifications; engineers cost estimate, bid schedule and calculation brief;
initial on-site meeting, preliminary design, pre-bid and pre-construction meetings; and monthly
reports and invoicing.

%’\ stantec WVDEP Parker Run Design 6



SIMILAR EXPERIENCE
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Abandoned Underground Mine Inventory and Risk Assessment Statewide Database

Population
Various Counties, Ohio

Stantec performed mine inventory and risk assessment of state
roadways underlain by abandoned underground mines.

The Ohio Department of Transportation (ODOT) Office of
Geotechnical Engineering developed the Abandoned
Underground Mine Inventory and Risk Assessment (AUMIRA)
process to prioritize sites with regard to the potential threat to
public safety and need for a more detadiled investigation,
monitoring or remediation. Stantec was selected to populate the AUMIRA database for Districts 3, 8,
10 and 11, which folaled approximately 675 sites. Sites were identified by overlaying Ohio
Department of Natural Resources (ODNR) abandoned mine mapping on state roadway mapping.

Prior to field work, Stantec reviewed information sources, such as available mapping, historical
information, roadway and right-of-way plans, previous subsurface investigations and maintenance
records. The information gathered included locations of mapped mine openings, elevation of the
mine, overburden composition, coal seam thickness, traffic volumes and hydrogeologic setting.

Stantec’s field team consisting of four engineers and geologists, performed a reconnaissance of
each site identifying features indicating past underground mining activity, such as surface
deformations, sinkholes, seeps, acid mine drainage, drift and slope entries, and vertical mine shafts.
Handheld GPS units were used to collect locations of these points. Digital photographs were
collected of the mining features.

The AUMIRA database was populated and a score was assigned to each site indicating the
potential for subsidence. Stantec prepared cost estimates for remediation for the ten highest
ranking sites in each county.

Wayne National Forest Abandoned and Inactive Mine Lands
Athens, Ohio

g
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The project site is situated in east central Ohio within the boundaries of
the Athens District of the Wayne National Forest. Numerous areas within
the forest have been disturbed by surface and underground coal mining
operations which did not include proper reclamation measures.

The objective of the project was to identify abandoned and inactive
coal mine sites, their associated features, collect required field data,
prepare a database and merge it with the database of the Irenton
Ranger District of the forest.
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SIMILAR EXPERIENCE

Efforts were initially focused within the Monday Creek Watershed. Additional inventory followed in
the Sunday and Raccoon Creek Watersheds. The Abandoned and Inactive Mine (AIM) search and
discovery focused on areas with known underground mines, and areas with a combination of
known underground and strip mines. U.S. Forestry Service prioritized areas for inventory based on
ODNR-Division of Geologic Survey underground mine maps, and underground mine locations
known to Forest Service personnel. The work encompassed a total area of 31,000 acres.

Stantec provided two-person teams to perform discovery and field inventory work by walking up
drains (hollows) and along hillside elevation contours of known coal seams and benches in specified
areas. Data was collected in accordance with the "Wayne National Forest AIM Data Dictionary”.
The data dictionary was installed into a GPS field data recorder, which was alse used to store the
position of the different AIM features. GPS-obtained location information was differentially corrected
by downloading base station data from an internet web site.

Any pond, seep or sfream encountered along the selected drains was subjected to water quality
monitoring. The monitoring was accomplished by using portable water quality instruments that
measured multiple parameters simultaneously including: temperature, pH, conductivity, dissolved
oxygen, oxygen reduction potential and turbidity.

Upper Coldwater Fork Stream Restoration
Martin County, Kentucky

Following initial clean-up efforts of a coal slurry release, Stantec was
| retained to lead the stream and ecosystem rehabilitation of nearly
6,000 LF of Upper Coldwater Fork in Eastern Kentucky.

In October 2000 a coal slurry impoundment breached into
underlying mineworks, releasing more than 250 million gallons of slurry
intfo the Coldwater Fork and Wolf Creek valleys. Called one of the
£ . worst mining disasters on the environment by the EPA, clean-up
efforts were begun |mmed|c11e[y for the Coldwater Fork and Wolf Creek(s) and continued for several
months. During clean-up efforts, portions of Coldwater Fork were realigned as up to eight feet of
debris and slurry was removed. Following this initial clean-up, the channel was unstable and the
riparian and aquatic habitats destroyed.

Stantec was confracted to lead the stream and ecosystem rehabilitation on Upper Coldwater Fork.
The scope of work included collection of field data on impacted reaches and reference reaches;
preparation of natural channel design siream restoration plans; construction assistance, and post-
construction monitoring. The urgency of the project required a streamlined approach to design,
permitting and construction. Stantec worked closely with the owner, regulatory agencies, and
property owners to meet critical timelines and maximize construction and planting seasons.
Construction was completed within five months.

Nearly 6,000 LF of stream was designed, consisting of a C-type stream with step pools, cross vanes,
and j-hooks; bioengineering treatments such as live staking were utilized throughout the project.
Three years of post-construction monitoring have been completed with results demonstrating
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SIMILAR EXPERIENCE

== = tiSsess————— e e e |

excellent recovery from both a geomorphology perspective as well as a biological function
perspective.

Oxford Mine Mitigation Monitoring
Multiple Sites, Ohio

Stantec monitored various mitigation sites resulting from impacts
by coal mining activities. Impacts to resources included streams
and wetlands which were "waters of the United States" (WOUS).
Mitigation measures included stream reclamation and
relocation and wetland creation. Mitigation streams and
wetlands were monitored to ensure the restoration of pre-mining
ecological functions.

Stantec provided services for 16 mine sites ranging from 18 to 775 acres in Belmont, Coshocton,
Guernsey, Harrison, Jefferson, Muskingum, Perry, and Tuscarawas counties. Mitigation sites were
assessed dccording to performance criteria specified in the Coal Mining and Reclamation Permit,
Section 404 Permit, and the 401 Water Quality Certification. Streams and wetlands were assessed
using standard procedures outlined in Ohio EPA's Qualitative Habitat Evaluation Index (QHEI) and
Ohio Rapid Assessment Method for Wetlands (ORAM).

Project highlights included field investigations and reporting. Field investigations included an
evaluation of the physical characteristics and function of constructed wetlands and streams.
Monitoring was performed for a total of 70 streams and 23 wetlands. Sites are to be monitored for at
least five years and are in various stages of monitoring. A report is prepared and submitted to the
Ohio EPA and U.S. Army Corps of Engineers for approval at the end of each monitoring year.

Little Coal River Stream Restoration
Boone and Lincoln Counties, West Virginia

Stantec was contracted to provide restoration design and
construction services of approximately 16.5 miles along the Little
Coal River in southern West Virginia. The project was funded through
the West Virginia Department of Environmental Protection to
mitigate for coal mining impacts in the Appalachian Plateau.

1 Stantec worked with the West Virginia Conservation Agency, Patriot
Coal Company, Green Rivers LLC, and North State Environmental
through multiple phases of the project. Stantec completed all phases of the design including a 16.5
mile geomorphic assessment and survey.

As part of this restoration work, fish and habitat surveys were conducted to determine appropriate
design parameters and construction techniques and establish baseline conditions for fish
populations prior to construction. Deep water habitats were sampled from a boat using a Smith-

%‘ Stantec WVDEP Parker Run Design [¢]



SIMILAR EXPERIENCE
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Root GPP 5.0 electrofisher. Wadeable habitats were sampled with a Smith-Root LR24 backpack
electrofisher and a é6-foot by 10-foot seine. Surveyors attempted to equalize fishing efforts between
gear types and macrohabitats by shocking for approximately 200 seconds. Survey areas were
stratified by observable macrohabitat types and by position on the channel margin or in mid-
channel. Within the discrete limits of each macrohabitat type, surveyors measured depth and
velocity at three physical habitat stations using a Marsh-McBirney FloMate. Surveyors also visually
assessed the proportion of substrates present at these stations using a modified Wentworth scale
and visudlly assessed cover type and availability.

The first 1.5 miles of restoration was constructed in the winter of 2011/2012 in which Stantec provided
construction support. The remaining 15 mile restoration design will be completed in the summer of
2012 and construction for the 15 miles will be implemented in the fall of 2012.

Little Coal Fish and Habitat Surveys
Boone & Lincoln Counties, West Virginia

Stantec was contracted by the West Virginia Conservation Agency (WVCA), Guyan District to assess
conditions and develop restoration designs for approximately 15 miles of the Little Coal River in
Boone and Lincoln Counties, West Virginia. The objectives of this study were to complete fish and
habitat surveys to aid in determining appropriate design parameters and construction techniques,
and establish baseline conditions for fish populations prior to construction.

A total of 6 sites and 29 macrohabitats were surveyed for fish in the fall of 2011. Deep water habitats
were sampled from a boat using a Smith-Root GPP 5.0 electrofisher and wadeable habitats were
sampled with a Smith-Root LR24 backpack electrofisher and a é-foot x 10-foot seine. Physical
habitat was measured and visually assessed at 86 stations within the macrohabitats. Within the
discrete limits of each macrohabitat type, surveyors measured depth and velocity at three physical
habitat stations using a Marsh-McBirney FloMate. Surveyors also visually assessed the proportion of
substrates present at these stations using a modified Wentworth scale and visually assessed cover
type and availability.

Runs, pools, eddies, and backwaters were dominated by fine grained substrates (i.e., silt and sand).
Sand was observed at 73 of 86 locations, and some form of cover was observed in 55 of 86 physical
habitat stations. Over 500 fish comprising 29 species were collected in the sampling effort. Species
density and richness was highest in coarse-grained substrates. Fish were most frequently associated
with large wood and boulder cover types. Fish densities were high in mid-channel units sampled with
backpack electrofisher but species per unit effort was low suggesting the presence of a smaill
number of specialized species. Species richness was highest in the margin habitats and fourteen of
the 29 species collected were found exclusively in margin habitats.

These observations informed restoration design and implementation regarding substrate
composition, instream cover, availability of off-channel habitats, glide dimensions, riffle slopes, and
pool dimensions.
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Below is our proposed project team for the completion of the Parker Run Design Project. Resumes
are included on the following pages.

West Virginia Department of
Environmental Protection

Kurf Newbrou

Mc

Hugo Aparicit

*Resumes Included
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Richard Gaines, P.E.
Project Manager

Mr. Gaines has 25 years of experience in project management and civil engineering related to oil and gas development, land
development, water systems and treatment, and sanitary sewer collection and treatment projects. His design experience includes
layout, grading, drainage, erosion control and permitting for road entrances, access roads, well pads, pits and impoundments for
multiple well pads and developments. He is currently a Senior Civil Engineer in the Fairmont office West Virginia of Stantec.

EDUCATION

B.S./Civil Engineering/Fairmont State College
A.S./Mechanical Engineering/Fairmont State College

RELEVANT REGISTRATIONS

Registered Professional Engineer/17220-WV/2007
Registered Professional Engineer/035466-VA/2002

PROJECT EXPERIENCE

PSD#4 Lenox/Cuzzart Water System, Preston County, WV -
Public Service District #4, Bruceton Mills, Preston County,
WVv.

Projecr Manager to design permit. bid and inspect the construction
of @ A 2anle vwater systom extension to serve approxivatele 00 new
customers e the Leriox and Cuzzart arca of Proston Counge, West
Viegtea for the Proston Countv Public: Serviee Dostriet 40 Hhe
project includes the deswen of the water distrdhution syvsrem wihieh
mcludes tone walor storase danks, fnee boosier pumip stations, and
theee pressure reducing valves. Funding jor the progect s provided
by dhe Abandoncd Mine Lands division of the West Vireinia
Depariment of Envivonmental Protection (0WVDEP AMEL and the
Wese Voginia Infrasoncture and Jobs Dovelopment Conncil the
praject was iittatcd by the WWEDEP AME hecanse the areas wates
sorrces were seganficanthy impacted By coal miming operations prioy
tor periiing reqiteecmiends chacted dn 197

PSD#4 Hudson to State Line Water System, Preston County,
WYV - Public Service District #4, Bruceton Mills, Preston
County, WV,
Project Manager to desion, permit. bid and mspect the constiiction
of a N-mile water system cxtension fo seove approximatefn 400 new
ctsformers i the Hudsan to the Stare Line arca of Preston Connty
West Vivgime for the Proston Cownty Paddic Serviee District #4 Hie
project fnclides the desien of the water diseeehuion svsten which
meludes fenne water storage teoths, Do hooster pamp stations. and o
prosstee veducing vatves. Pundig for the project 1s provided by the
handoned Mine Lands division of the West Veegina Depariment of
Eavivoimental Proteciion (WVDEP AML Diihing Water Treamem
Revolving Fond (DWTRE) wondd the West Vicamia Infrastricntne and
Jobs Development Council The project was dmtiated by il
WEDEP ML becanse the areas water sowrees were sientficonth
impracted by coal g oporations prior 1o permiiiting e entons
cnacted m 1977

Lyonsouth, Commercial Development Property, Nutter Fort,
WV,

Project Engincer Manager on aa nndt-phased conmiereial properhy
development sire tor a provate fand developer. The phases consist of
warhing with the doeveloper to obtain cut and (il information alons:
with permanceit sternn vefention pond sizinse and location on a 13 aci
parecl of land. pecnitng for the phases that inchide pecuiits o the

Department of Eavivosmental Protection for an MR-AC hcidental
Coal Removal Pevmir. an update e the W1 Constraetion Storm Weater
Gencral Pevmnit. Another phase consisted of assistoig the develaper
i obtaining statis of approval for fimestonce e removed frann the
property o be qualiticd fer vise onoa public dawn progect

Sub-consultant to Land Surveyor for E&P Client — Well Pad,
Upshur County, WV.

Project Manager for the dovelopmeni of a well pad i Upsin
Cornne. West Vogada Provided oversighin of the prelindneny aned
tinal desian for aowell pad with fowr proposcd wells, nweo diedf pus, a 4
miblien gallon impordent and 26000 1F of aceess road. The design
inctuded lavowr. srading. dramage and crosion control per WEDED
sty

Confidential E&P Client — County Route 9/7 Improvements,
Ritchie County, WV.

Piajeet Manager tor the doseen of 123 miles of road upgrade to
aeeess mdtiphe well pads. The improvements included  increasing
vonchway wravel widths, reshapmg of coadwayv cut fill - slopes.
improvig voadway geometey extension veplacemient of  dramea
cilveris, A design was completed in accordance with WIEDON and
WEDER stcondurds

Confidential E&P Client — County Route 22/5 Improvements
(Turtle Run), Ritchie County, WV.

Profect Manager for the desivn of 170 mides of voad upsoade 1o
aceoss proposed woll pads. The improvesents inclided mcreasing
roadway wravel widihs, reshaping  of voadway cul il slopes,
iiprenvang o way geamctny oxtension replacement of dranage
culverns

& Stantec
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PROJECT TEAM

Donnie Yost
Planning & Design

Mr. Yost has 2 years experience in AML Design and 8 years of experience in other AML related design work. He has performed
quantity caleulations; developed CADD drawings, developed Hydrologic and Hydraulic design data; has completed sampling for
water, soil, coal, and hazmat; prepared technical reports and engineer’s estimates for several AML projects.

EDUCATION

B.S./Civil Engineering Technology

PROJECT EXPERIENCE

Norton Highwall #1

Developed CADD dravwvines and hvdrofogie and hydianlic
desien. The praject incliuded  included  reclamation,
revegefalion, .'u‘,'.'rf‘!'i'(.'.fh'u'r stveying, Cieneration  of
Construction Mapping, Soil Testing: Hvdvaule Studies aned
desten for ditches and pipes: Sediment Control Desten; and
revesetation plan.

Tub Run Highwall & Refuse, Phase [

Developed CADD drawings and hydirologic and hvedranlic
desien. The  Project inchuded  reclamation  desien with
265,000 Cubie Yards of Excavanon, 8,500 1. Adccess Road:
LO.000-1 (1. Sedinient Controf; 9,900 1 1. of Ditches: 4 Pipes;
NN /{I' & Box Colverr, and 74 acres af [\'(‘l‘(._ur‘fr.‘,’mil,
Topograplic — Swveving:  Generation— of — Constriction
Mapping: Soil Testing, Hydraulic Stuwdies and desien for
Ditches and Pipes; Scdinient Conivol Dexian: Revegeration
Plen Preliminary and Final Desien: Construction Plans and
Specifications;,  Dewatering  and  AMD - Treatment Plon;
Eugineers Cost Extimate, Bid Schedule, and Caloudation
Brict, itial On-Site, Preliminary Desion, Proe-Bid. and Pre-
Construction Mectines; Mowhly Reporis and thvoicing

Tub Run Highwall & Refuse, Phase 11

Developed CADD drawines and hvdrologic and hvdranlic
desion. Projeet included the veckamanion desisn with 307,000
Cubie Yords of Pxeavation. Fow 4 Wer Mine Scals: 9500 [

Lecess Road. 63000 F 1 Scdwient Conttral, 1100 L of Ditches

e T1Eacres of Reveeeranion: Topographee Suoveving, Generation
of Comtruetion Mapping. Soil Testing: Hhdranbic Stdics and desien
for Dhitches and Pipes. Sedonene Control Desien: Revegeration Plan

Peclioinary and  Final - Dosign. Consteaetion Plans and
Speciticarions, Dewatcring and AMD Lrcamment Plan: Engincers
Cost Istimate. Bid Schedule, and Caleudation Broct: hutial €n-Sire
Prectunmary Design. Pre-Biud and - Pre-Constriction Meetings,
Moty Reprowis and hivorei,

Greenbrier Hollow Refuse Pile

Developed CADDY diawings and hvdrologic and hyvdrantic
desten, The profect included veclamarion desion of coal refuse
pilewith 31000 Cubie Yards of Excavation, beo (20 wet mine seals
L3000 Sedient Control: LOIS L of Duchies; § Pipes: and S
acresof rovegetation. Topoagraphe Swveviig, Gencration of
Comstruction Mopping, Sodl Tespng: Hhidvanlic Snedivs and desion
for Ditches and Pipes: Sediment Control Desien: Reveooration Plan
Cicliminary and  Final - Design. Consicgction Plans— and
Specificattons:  Lngineers  Cost Expinrare, Bid - Schedule. and
Caladation Biicl; Initicd On-Stre, Prelimineoy Desian, Pre-Bid, and
Pre-Construction Mectings, Monthly Reporis and Invoicing

Pageton (Lambert) Portals

Developed CADD drawings and hydrolosic and hvedrankie
design. The project mcluded reclamation desion of coal refuse
pile with SEO00 Cubie Yards of Pxcavation twenty fos (24) wer
mine seals: F3.7000 0 pe Sedvent Contral 1000 Lt o Ditehes; |
Pipe: Sweanmbank Protecrion,  and 24 acres of  reveschation:
Topagraphie Surveving, Genevation of Constetctten Mappuie, Soil
festme: Mhdranlic: Suedics and design for Ditches and - Pipes
Sediment Control Desjon: Revesetation Plor Prcliminany anid Fial
Design, Comstrrction Plans and Specitications. Funeineers Cosi
Lstinware, Bid Schedule, and  Calenfaton Brict, Ieitiod On-Site,
Pretiminary Deston, Pre-Bid, and - Pre-Constraction Mectiigs,
Venhdy Repovts and Tivaicing

Town of Newburg Waterline Extension Feasibility Study
Collected water samples and provided the report for a S0 Mile
Waterline Extension Feasibiling St — 11 Noo 3920 imvalving 96
Residents. Project included surface and Coowd Water Testig and
Reportmg, Public and Private Record Scarch, Thdrodoee and
Geologic Field and - Record  vesnaarion ond - Repore: Wates
Inalyses Interpretation and Pyvatwation: and unal On-Sire Mectine
Enemccring cost proposal

WVDEP Parker Run Design
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PROJECT TEAM

John Banton, P.E.
Planning & Design

Mr. Banton currently serves as a senior project engineer and is involved in a range of geotechnical civil engineering projects. His
primary responsibilities include the supervision of all aspects of geotechnical explorations, overseeing construction quality control
inspections, and designing and overseeing drafting of general civil engineering. Mr. Banton's background includes experience as both
technician and engineer. He has supervised subsurface investigations for residential, commercial and industrial facilitics. He has
designed soil retention and underground and above ground stormwater detention systems. Other experience includes performing
foundation and soil construction quality assurance, drafting, surveying, drilling and sampling, and report writing. He has worked on
design projects involving dams, drainage, retaining walls, water and sewer lines, foundations for buildings, towers, tanks and roads.

EDUCATION

BS, Civil Engineering, University of Kentucky, Lexington, Kentucky, 1995

Structural Geogrid Seminar, Cincinnati, Ohio, 2000

Underground Detention Designs for Stormwater Management, National Corrugated Steel Piple Association and American Iron and

Steel Institute, Cincinnati, Ohio, 1998
REGISTRATIONS

Professional Engineer #21645, Commonwealth of Kentucky
Professional Engineer #65018, State of Ohio

PROJECT EXPERIENCE

Wilson Landslide, Ironton, Lawrence County, Ohio
Served as profect cagineer for the geotechnical exploration as well as
for the desien of the vepawe of the dandslide: The project consisted of a
landshide, thar thecatencd a private vesidence, due in part by
wrowndwater sceping from a sories of abandeoncd mines A gabion
vefaining wall was constructed o restore the resident’s usable space.
Stihsurface draiins were installed to conpol groundwater The project
qualiticd for ODNR AML Emcracncy Program finding. My Banton
cusared a quick tonaronnd of the design documents i oorder (o
cxceude o timely remediation,

Diamond Brick Subsidence Emergency Project, Oak Hill,
Jackson County, Ohio

Past wndergrownd mining caused a sinkhole 1o suddenly develop
hoside ahouse in a play area for resident childvei. Stantee advanced
rock core bormgs on the property o establish coal void extents My
Banton, as with many other similar projects in the Emerocnc
Program, quickly visited the sie. performed a rough topographic
swvey and produced a switable plan view drawing for use as a
cemstraction lavout. A photographie sivey of the stwetwe and
swwrromnding land was also perforoed, A set of bid-readv documcts
Jor-a growting progeam were propared and subatted within T deays
of the site visit

Midvale Buming Gob Pile, Tuscarawas County, Ohio
A tormer coal and clav strip mine was the site of a deposit of coal
refuse that was hirning waderaround  Past efforts failed to extineunh
the five. Stasitee prepared plans and specifications to stop the fire and
reclaim the surrownding mine bench. Mre. Banton desiened  the
excavation and hackfill plans as well as drainage and sediment
control plans. He supervised swveving, the geotcehnical exploration,
ane produced the plans and specitications for the project

K&R D-105 Bond Forfeiture Reclamation Project, Stark
County, Ohio

AAake that formed behied a lavee spoil pile was flooding adjacent
lend The tivm's design included an economical spilbvay throush the
spoil pile and (il for veclaiming mine benches. M Banion detailed
drainage and cur and (il limies for a balanced reclamation desien He
alse provided a detailed estenate of quantitics and a enginecr’s cost
eatinafe

Abandoned Mine Lands Reclamation Projects, OH

Stantee contracted to design and prepare plans and specifications to
stop the offects of flooding. slope failure, erosion and acidie runofl on
properties of nearhy vesidents. Mro Banton assisted in desivn of
slopes, desien of
wetlands. He supervised surveving, assisted in rescarch and created
comstruction documents for the three-site project

vouds and  dramagze and desien of artificial

WVDEP Parker Run Design



PROJECT TEAM

Garland Steele, P.E.
Geotechnical

Garland has more than 50 years of experience in civil engineering with a special emphasis on materials, soils,
pavements, forensics, quality assurance, geotechnical exploration and design, construction inspection, and
contract administration.

He has in-depth experience implementing research findings in the field; working with a state Department of
Transportation program for materials sampling and testing, materials and pavement specifications, structural
steel inspection and testing, and soil and rock mechanics exploration, testing, and design; working with state
Department of Transportation maintenance and construction operations; and overseeing operations related to
the management, recovery and repairs required in the wake of emergencies and disasters affecting the West
Virginia highway system (including flooding, earth movements, winds, structural failures, ice and snow, and
other traffic flow impacts).

EDUCATION

Concrete Technician (#136), WYDOT, Charleston, West Virginia, 1990

Aggregate Inspector (#5913), WVDOT, Charleston, West Virginia, 1990

Asphalt Technician (#159), WVDOT, Charleston, West Virginia, 1990

Licensed Class B Explosives Permit (#B060119285913), West Virginia, Charleston, West Virginia, 1990

Bachelor of Arts, West Virginia State University, Institute, West Virginia, 1976

Training, FHWA-NHI-130055 Safety Inspection of In-Service Bridges, National Highway Institute, West Virginia, 2012

RELEVANT REGISTRATIONS

Professional Land Surveyor #1386, State of West Virginia
Professional Engineer #3929, State of West Virginia

PROJECT EXPERIENCE

Geotechnical Engineering

Old Bridgeport Hill Mine Drainage, Phase Il Plans
Modification, Harrison County, West Virginia
Harrison Counly — Mear Bridgeport, Clarksburg - Design
AML Project, P.O, #12373A

Coalfields Expressway (5-14-04), Wyoming and
Raleigh Counties, West Virginia

Design of 2 mile section of four lane highway with al-
grade intersections (vithdrawn)

Stale Froject #X355-121-16.65 00

Federal Project itHP-1808(007)C

Sauls Run Strip and Landslide Project (7-2004), Lewis
County, West Virginia
ArAL Project

Tunnelton (Dillworth) Landslide (8-2004), Preston
County, West Virginia
AML Froject

Weaver Portals and Mine Drainage
AML Froject, P.O. #DEF12578

& Stantec

Fisher-Mill Creek Bank Stabilization (10-04), Jackson
County

Design and Construction inspection,

Laurel Lake Sediment Removal Project, Mingo
County

Summit Park Waterline Feasibility Study

Hendrickson Subsidence Investigation
AML Project

North Fork Hughes River — Stream Bank Stabilization,
Cairo, Ritchie County, West Virginia

Nixon Run
AL Project

WVDEP Parker Run Design
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Stan Harris, P.E.
Geotechnical

Mr. Harris has broad experience in the field of geotechnical engineering. His past work includes performance
of geotechnical explorations for buildings, bridges, dams, landfills, highways, water and waste water treatment
plants, and manufacturing facilities. Duties on these projects include development of boring plans, supervision
of driling operations, direction of laboratory testing programs, and performance of engineering analysis and
design. He is also responsible for preparation of final geotechnical reports.  Mr. Harris reviews and performs
engineering analysis for settlement, bearing capacity, and slope stability, and he is experienced in the analysis
and design of foundation systems and retaining walls. Mr. Harris is respensible for the supervision of Project
Engineers along with numerous Drill Crews, and Field and Laboratory Technicians. He is also responsible for
directing efforts of Field Technicians performing quality control testing on major earthwork projects.

EDUCATION

BS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1980

MS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1982
Foundations and Earth Retaining Structures, University of Akron, Akron, Ohio, 2006
ODOT Office of Geotechnical Engineering Workshop, Columbus, Ohio, 2008
Ohio River Valley Soils Seminars, Various Topics, Cincinnati, Ohio, 2007

RELEVANT REGISTRATIONS
Professional Engineer #53083, State of Ohio

PROJECT EXPERIENCE

used lo provide additional profection against erosion.
The project was selecled by lhe Americon Public Works
Associalion as one of ils oulstanding projecls of 2004,

Stock Township Road 302, Noble and Muskingum
Counties, Ohio (Project Manager)

Froject Manager for investigation and design of repairs 1o
Stock Township Road 302. Froject included hydraulic
analysis leading to raising of road fo miligale impacis of Center Hill Landfill Bank Stabilization, Cincinnati,
flooding caused by ship mining. The projec! also included Ohio

remediafion of two abandoned lipple sites, one with
acid mine drainage. A wellands was designed to freal

Supervised geotechnical exploration for stabilization of
approximaltely 300 feet of stream bank along the Mill
AMD. Creek, nexl to a closed landfill. Stonlec performed
exploratory barings and slope slability analyses for various
remediation  concepls. Mr.  Harris  also  supervised
engineering technicians who performed quality conlrol
testing during construction,

Ohio AML Emergency Program, Ohio [Project
Manager)

Mr. Harris serves as Stantec's Project Manger for the Andl
Emergency program since 1995 He performs sife
inspections  and investigations  for  mining  related
problems such as subsidence and landslides. M. Harris
oversees lhe preparafion of construction docurnents

Upper Mill Creek WWTP, West Chester, Chio
Project Manager for three phases of geolechnical
exploration for exponsions of Ihe Upper Mill Creek wasle

& Stantec

including drawings, specifications and cost estimates. He
hos served as Project Manager for mare than &0
emergency projectls,

River Read Bank Stabilization, Fairfield, Ohio
Erosion from the Greal tMiami River washed oul a 125-foot
long section of River Road, forcing ifs closure, Stantec
pedormed o geotechnical exploration and prepared
construction plans far the repairs. The design approach
incorporated a rock toe and soil ernbankment reinforced
with geogrids. Heavy duty turf reinforcement mat was
also used lo protect the face of the new slope unlil
vegetation could be established. Live stakings were also

waler treatment olant. Developed scope of work,
assigned field crews and prepared engineering reporis
for numerous new structures, Slanlec also provided
similar services for the expansion of Buller County's
LeSourdsville realmeni plant,

Symmes Road Extension, Butler County, Ohio
Served o0s Project Manager for The geotechnical
exploration for the two-mile extension of Symmes Road.
Project included exploration for new bridge over CSX
raifroad.

WVDEP Parker Run Design
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Eric Kistner, PE
Geotechnical

Mr. Kistner currently serves as Project Manager with Stantec and is involved in a wide range of geotechnical
engineering projects. His project experience includes management and performance of geotechnical
exploration for municipal infrastructure, roadways and bridges, landslides, subsidences, dams and levees, and
other public works projects. He also has extensive construction materials testing experience on projects such as
new scheol buildings, parking structures, roadway improvements, and elevation water storage facilities. Mr.
Kistner has been involved with numerous abandoned mine-related projects including identifying and locating
abandoned mines, exploration of underground abandoned mines, and design of abandoned mine

remediation.

EDUCATION

BS. Civil Engineering, University of Cincinnati, Cincinnati, Ohio, 1996
Non-Destructive Testing of Drilled Shafts, Deep Foundations Institute (DFI) Specialty Seminar, Cincinnati, Ohio,

2004

Helical Foundations and Tiebacks, DFI Specialty Seminar, Cincinnati, Ohio, 2003

Design and Construction of Earth Retention Structures, DFI Specialty Seminar, Cincinnati, Ohio, 2000
Mechanically Stabilized Earth Walls, The University of Akron Continuing Education Seminar, Akron, Ohio, 1999
Various Topics, Ohio River Valley Soil Seminars, Cincinnati, Ohio, 2011

REGISTRATIONS

Professional Engineer #18654, State of West Virginia

Professional Engineer #24653, Commonwealth of Kenfucky

Professional Engineer #65507, State of Ohio

PROJECT EXPERIENCE

ODOT Abandoned Underground Mine Inventory
and Risk Assessment, Ohio

Mr. Kistner served as Project Manager for this project that
consisted of populating a sk assessment database for
areas where state highway averlaid mapped abandoned
mines, Mr. Kistner coordinated wilh the ODOT and was
responsible for fraining and supervising the field fearns. He
was responsible for performing quality contral review of
the database inputs, RCDA remediation cost estimates,
and the final report that included inventory statistics and
GIS maps.

Leon Subsidence, Columbiana County, Ohio
Invesligaled a selllernen! fealure of a house addition
being constructed near Franklin Square, Ohio through the
DMRM Emergency Program. The contractor believed thal
the sudden selllement may have been mining relaled.
Mr. Kistner supervised a drlling crew while advancing
borings near the problem area. Il was determined thatl
the settlernent was nol mining related, He was responsible
for preparing a reporl that explained that the setllement
was probably caused by a loss of shear strength in soil
undierlying the basement excavalion followed by a rise in
the groundwaler level during o precipitation event.

Rodgers Hallow Reclamation Project, Perry County,
Ohio

Mr. Kistner served as geotechnical engineer an 1his ODNR
Division of Mineral Resouwrces Management (DMRM)
project that consisted of remediation design for a stream
flowing info an abandoned mine and reappearing os
acicd mine drainage in another  stream.  He  was
responsible for coordinating the drilling. sampling and
laboratary  testing program, Freliminary design
recommendatlions included sealing the mine, stream
relocation and stream restoralion. Mr. Kistner developed
design delails and construction cost estimates for the
planned mine sealing operation,

Abandoned Mine Inventory and Risk Assessment
(AUMIRA) Statewide Database Population, Chio
Mr. Kistner seirved os Project Manager for this QDOT
project thal consisted of populating a risk assessment
database for areas where slate highways overlaid
maopped abandoned mines, The project included a
published informaltion review, field reconnaissance using
handheld GPS equipment, arganizing dola in a GIS and
database population that scored sites on their potential
for fulure collapse. The project also included remedialion
cosl estimating for the higher ranking sites.

& Stantec
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Kurt Newbrough, P.S.
Survey Manager

Mr. Newbrough has 27 years of experience in the survey profession which has allowed him to incorporate hands
on knowledge along with a proven strategy to develop, maintain, and sustain quality survey departments and
field services divisions. Expertise of having performed more than 270 miles of route design, surveying, and
mapping for natural gas pipelines in West Virginia, Pennsylvania, New York, and Virginia. Mr. Newbrough is
currently a Project Manager in the Fairmont office of Greenhorne & O'Marg, Inc., now Stantec, were his
primary role is fo gain market share in the surveying and mapping arena and foster client retention through
service and performance.

EDUCATION
Coursework/Land Survey/John Tyler Community College
RELEVANT REGISTRATIONS

Professional Surveyor/WV/1618/2012
Professional Land Surveyor/PA/003039/2012

PROJECT EXPERIENCE

& Stantec

Hardy County Industrial Parks, Hardy County Rural
Development Authority, Hardy County, WV.
Project Manager for performing boundary surveying anc
platling for fwo new industrial parks. 220 acres and 25
QCres,

Dominion Transmission
ranager for 200+ Miles of Route Surveying and

Sun/e

rMapping Located in New York, Pennsylvania, West

Virginia, and Virginia (numerous listings availabie)

Eastern Associated Coal

Survey Manager for Pre and Post Mining Surveys, Site

Surveys, GPS Emergency Contral Metwork

Municipality/Public Service Districts:

Cities of Clarksburg, Bridgeport, Nutter Fort,
Moorefield and Weston, West Virginia
Comprehensive Plan Mooping; Corporation Boundary
Surveying and Moapping: Annexation Surveying, Mapping
and Legal Descriptions: Easemenl /Righl-of-Way Surveying
fulifities
Surveying and Mopping fulilities): GIS Focifiies Sunveying,
resentation  (ublities):  Budgeling
Allowances for Surveying and Mapping Services.

and  Mopping roadways):  Condemunation

rMapping and P

Greater Harrison PSD, Scotts Run PSD, Sun Valley
PSD, Hardy County RDA:

Fublic Service District Boundary Expansion: Mapping ond
Descriptions: Public Meetings for Easement/Right-of-Way
Easement/Right-of-Way
Mopping (uliliies); Budgeling Allowances for Surveying
and Mapping Services.

Acquisitions; Surveying  and

Energy/Transmission: Peabody Coal, Dominion
Transmission, Shell Energy, NedPower Wind Energy
Fre/Post Mining and Blasling Survey and Mapping (750 +
structures);  GPS Control  Nelwork  [on
Underground  Mines:  GPS

Ernergency
Ground  Conlrol
Solar Powered Permanen! Project GPS Base
stalions; ALTAJACSM Supveys for Wind Turbine  Silling

Survey
Metwaorks:

Projects (10,000 + acres); Gas Transrission Line Design
and  As-Built  Swurveys and  Mapping (150 +  rniles);
Budgeting Allowances for Surveying and  Mapping

Services,

Conservation/Federal Government Agencies:
Clarksburg FBI Center, Natural Resource
Conservation Service, USCOE Local Flood
Protection Program

Boundary Surveys, Mapping. and Legal Descniptions, FB!
and SSCD (1,500 + acres); Natural R
Service  Surveys

esource Conservalion
tMapping,  ond  Legal Descriplions;
Wetland Reserve Praaram Suiveys, Mapping and Legal
grain. - Surveys,
Mapping and Legal Descriptions; Wellond Delineation
Surveys, NMapping and Legal Descriptions: USCOE Local

Fload Froleclic

Descriplions;  CGrasslond  Protechan  Fro

n Prograrm Surveys, Mapping and Legal
Descriptions; Budgeling Allowances for Surveying and
mMapping Services,

General Survey Services for the Private Sector:
Construction Layoul for Large Scole Siter Development
Projects [RTK and conventionall: Topographic Surveys
(RTK and conventionall: Large Scale Boundary Surveys:
GPS Ground Control for Aerial Photography (RTK and
static): Telecommunication Surveys, Raw-Land, As-Built,
Co-Locale, FAA TA and 2C Letters.
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Mark Cvechko
Togographic Surveying and Mapping

Mr. Cvechko has 30 years of management experience in the Heavy/Highway/Building/Wind Power industry.
Mr. Cvechko has worked as senior estimater, project manager and construction manager on projects ranging
from one to 30 million dollars. Mr. Cvechko has been in charge of and implemented numerous safety programs
and performed safety field inspections. Mr. Cvechko has also performs plan review on design projects for
constructability. He has field experience as a superintendent, which aitibutes a key eliminate in the design
process. Mr. Cvechko manages construction projects which include surveying, geotechnical investigation,
construction observation, and quality control testing and is respensible for oversight of the Concrete and

Aggregate Materials Laboratory.

EDUCATION

AS, Land Surveying, Glenville State College, Glenville, WV, 1977

PROJECT EXPERIENCE

Various WVDEP AML Projects
Assisted wilh survey and mapping services on various
ANML projects for the WVDEF,

Upshur County Board of Education

Conshruction Inspector responsible for providing qualily
confrol testing during construction of a new school.
Frovide monitaring and inspection of auger cast in place
piles. Coordinate with canlractor and owney.

Nedpower LLC, Mount Storm, WV

Praject Manager responsible for stoffing consfruction
inspection.  Frovide best  conslruction  maonagement
practices and value engineering for civil conslruction of
30 miles of roadway ond turbine pads. Project included
field inspection and erosion sediment contral inspections.
Field changes were evaluated and provide 1o the owner
as value engineering to reduce cosl fo owners and fo
keep the project on budget and schedule. Altend
progress meeling, prepare invoices and communicale
with the owner.

Mt. Storm Wind Farm

Project Manager respansible far directing workforce o
provide quahly confrol tesling for oll roadways, lurbine
pads, concrete foundations, anchor bolt testing and
grout testing. Froviding an onsile laboralory (o conduct
concrele breaks, Coordinale schedule lo provide
personnel for 7 day a week/ 24hour a day coverage,
Review reports and provide client with all required
submittals.

Laurel Mountain Wind PowerProject

Project Manager responsible for staffing construction
inspeclion. Provide besl  conshuction managerment
praclices and value engineering for civil construction of
12 miles of roadway.

Snowshoe Site and Utilities

Constructlion Manager responsible  for installation  of
underground  power and fiber oplic cobles, Dulies
included diecting work force, safety, ordering and
scheduling delivery of supplies, preparing cost estimates.
prepare change orcler requesls, scheduling
subcontractor. Communicaling with owner the progress
of the project.

Calhoun County High School/School

Project manager responsible for sife wark and ufilifies for
construction of a new high school. Duties included
prepating  submilials,  project  scheduling,  ordering
supplies. allend progress meelings and maintain cos!
controls, safety inspections, prepare pay estimates and
chaonge orders.

Mussleman High School

Praject manager responsible for site work and utilities for
conshruction of a new high school. Duties included
prepaiing  submitlals,  project  scheduling,  ordering
supplies, aottend progress meelings and maintain cost
conlrols, safety inspections, prepare pay eslimates and
change orders.

Qil Creek Road

Construction Manager Dulies included directing waork
force, sofely, ordering and scheduling  delivery of
supplies, preparing cost estimates, preparing change
order requests, scheduling subcontractors.
Communicating and coordinating construction aclivities
with the railroad.,

Route 50 By-Pass

Field superintendent responsible for all aspects  of
roadway  construction, including sofety, production,
scheduling supply deliveries, coordinating
subcontractors, maintaining cost control and schedule,
submitting change orders and pay estimates.

& Stantec
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Kathleen Krommes
Environmental Permitting

Ms. Krommes has more than 24 years experience in the environmental engineering and consulting field,
primarily in NEPA studies for transportation projects. Through her involvement in the preparation of
Environmental Impact Statements (EIS), Environmental Assessments (EA), Categorical Exclusion Evaluations
(CEE), and other environmental documents, she has acquired extensive knowledge of PENNDOT's
Transportation Project Development Process. She has alsec managed the waste management portions of
transportation projects for PENNDOT and the Pennsylvania Turnpike Commission, Miss Krommes has played a
key role in agency coordination, public outreach programs, and technical review of NEPA documents.

EDUCATION

BS/Chemical Engineering/Grove City College
REGISTRATIONS

Engineer-in-Training/PA /1992

PROJECT EXPERIENCE

GSA Region 3 Blanket Purchase Agreement
Contract, General Services Administration, Region
3, Virginia.

Permitting Specialst for the vpdaling of an existing Spill
Frevention, Conlrol, and Counterrmeasure Flan and West
Virginio - Deportment  of - Enviionmenltal — Frolection
Underground  Injection  FPermil. Woik  included  field
investigation of storm sewers and oil valter separators to

determine licit discharge connections and surveying of

xisting fealwes fo development bose mapping.  The
SFCC Plon evaluated variows fuel storage areas, both

above- and underground  slorage  tanks, lank  filling
operalions, fraimnag and inspection requirernenls, and spill
prevention and response issues. The criginal Wesl Virginia
DES Waler Follution Confral Peunil for the IRS-ECC
facilify was issued as o nen-signiicant industrial user of the
ot
the ECC lo discharge up to 2.000 gallons per day. Out

f+)
I

= Samitary Sewer Dislict, The otiginol permil allowed

calculations indicated the faciily's discharge was greater
than 10,000 gallons per day. Al permit applications were
campleted and subrnilted lo the Stale of West Virginia's
Department of Environmental Quality.  The construclion
and operating oir permits for the tacility were secured.

E01528 Somerset Borough Bridge Replacement,
Pennsylvania Department of Transportation - District
9-0. Borough of Somerset, Somerset County, PA.

Project mManager for praviding environmenlal stuclies and
documentation, including NEPA wellands idenlificatlion
and delinealion, walerway permilling, and Phase | ESA.

Department of Homeland Security Headquarters at
St.  Elizabeths Environmental and Engineering
Studies, Washington, DC.

MEPA Specialist for redeveloprment of the St Elizatelhs
West Campus. This  high-profile.  contaversial project

enlails developing a Master Plan for construction of 1he
USCG  Headquarlers and other components of the
Deportment of Hamelond Security on the farmer mental
instifution  properly.  G&O s responsible  for  The
Cnvironmental impact Statement: Section 4(f] Evaluation:
wetlonds and wildlife assessments: ulility planning: site

surveying; hozardaus materials/hazardous waste

assessments; and archeological investiaations

E01524  Garmantown  Bridges, Pennsylvania
Department of Transportation, District 9-0. Project
Manager.

As 0 subconsullant to Keller Engineers. Inc. responsible for
lhe environmental studies and documentalion including
NEPA, welland identification and delinealion, threafened
and endangered species coordinotion, Phase | ESA, and

historic resource sludies,  Also, provided supplemental
engineenny services for the preliminary mainlenonce and

prolection of raflic plan.

Lackawanna Valley Industrial Highway Project,
Pennsylvania Department of Transportation, District
4-0, Lackawanna County, PA.

Coordinaled  waste management  activities for both

creliminary design and final design of this fash-hacked
praject. Her involverment encompassed oll aspecls of the
croject, beginning with preliminary area reconnaissance
and culminating in developrnent of PS&E's for coreclive
action at specific woste sites. Crifical fo the successful
developmenl!  of correclive action plans, was  her
contnbution to negolialions with PADEP. Also assisled in
wiiting ond editing the Environmenlal Impact Stalement
for the project,

& Stantec

WVDEP Parker Run Design



REFERENCES

The following references are given to provide insight on our quality of work and commitment to our
clients.

Mr. Robert (Al) Bailey, Chairman
Preston County Public Service District #4
PO Box 370

Bruceton Mills, WV 26525

304-379-3130

Mr. Gregg Smith, P.E.

West Virginia Department of Environmental Protection
209 South Main Street

Philippi, WV 26416

304-842-1900

Mr. Gene Saurborn, P.M.

West Virginia Conservation Agency
4720 Brenda Lane, Building Five
Charleston, WV 25305
304-367-2770

Ms. Nancy Seger, P.E.

Ohio Department of Natural Resources
Division of Mineral Resources Management
2045 Morse Rd. Building H-3

Columbus, OH 43229-6693

614-265-6633

Mr. Mike Steinmaus, Director
Monday Creek Restoration Project
P.O. Box 129

New Straitsville, OH 43766
740-394-2047
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REQUIRED FORMS

The forms on the following pages are submitted in accordance with the requirements of the
Expression of Interest for the Parker Run Design Project.
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CERTIFICATION AND SIGNATURE PAGE,

BySQnMgbdow]cththlMWemvmWaHthanmmnnnmeMudyumdm%mﬂHhemqmmmGMS
terms‘and conditions; and ofherinformation:caitained heréiny that 1 am submitting this bid or proposal for
review and consideration; that T am authorized by the:bidderto. execute this bid o any: documents related
thereto on: bidder's: behalf thit 1 authorized to bind the bidder in a contractial felationship; and that to the
best of iy knowl edge, the bidder has propetly tegistered with:any State agency thatmay require

Ieglstmtlon.

Stantec Consulting.Serfices, Inc,

(Comp'my) -
/z Z /// -

(Alitliorized -Slgnﬁture)

Richard Gaines, PE, Senlor Associate

(chmsentntlve Name, Tntk‘) '

304-367-9401 '304-367-9403
(Phorie Number) , (Fax Number).

4/2/2013 |
(Date)

Revised 222013



ADDENDUM ACKNOWLEDGEMENT FORM

SOLICITATION NO.:| DEPI6158 |

Instenctions: Please acknowledge receipt of all nc[clcnch issued with this solicitation by completing this
addendum-acknowledgment form,, :Check the box next to ench addendum received dnd: sign below.
Failure to acknowledge addenda:may result in, Bid disqualification.

Acknowledgments [ hereby acknowledge receipt of the f'ol]owmg addenda @nd have made the
necessary revisions to my proposal; plans aid/or specification, etc,

Addendim Nuniber's Received: _
(Check the box next to each-addendum received) n/a

T ] Addendum No, 1 [ 1 Addendum No. 6

[ 1 Addendum No, 2 [ 1 Addendum No: 7
[ 1 Addendum No, 3 [ 1] Addendum No.-8

[ 7 Addéndom No, 4 [ 1 AddenduinNo.9

[ ] Addendum No.5 [ 1 AddendumNo. 10

Turiderstand that failure to confirm the receipt of addenda:may be cause for yejection of this bid. 1
further understand.that any verbal representation made or-assumied to be made dwing.any oral
discussion held between Vendor's representatives and any state:persaimel is not binding: Only the
‘information issued in swriting and added to the specifications by ai official addénduni is binding,

Stantec Consulting Services, Inc.

Compahy

Authorized Signature

4/2/2013
Date

- NOTE: ‘This addendum acknowledgemeitt should be submitted witl the bid to expédite docufiient processing,

Ravisai 1237203



RFQ No. DEP16158

STATE OF WEST VIRGINIA
o Purchasing Division,
PURCHASING AFFIDAVIT
MANDATE: Undar W; Va, Code §5A:3-10a; no-éoniract.or renewal of any coniract may bg awarded by the stafe'or any’
of fts political subdivisions to-any vendor or prospective vendor whan the vendor or prospective vandor or a related party
lo the vendar.or prospective vendor Is:a debtor and: (1)4he debt owed Is an amount grealer than ons thousand dollars in
the aggregate; or (2) the'debtor is i émployer default. ,

EXCEPTION: The prohiibition Iisted above dogs not.applywiisié a vendof has contested any tax adminlsiered pursuant to
chaplor-eleven of the W, Va, Code, workers' campensation premlum, permit fes orenvirorimantal fee or assessment and

the-matter has nol becorne final or whére the vendor has enterad into.a payment plan-or agreement and the vendor is'not

in default of any of the provisions of-stch planoragreement.:
DEFINITIONS::

+ “Debt” means-any assessment, premium; penaily, fine; tax of pther amount of money owed 10 the state.orany of its

polltical syibidivisions because. -of «a. judgment, fine, permit violation, llcense assossient, defaulted workers'

-compensation premium, penally or other assossiment presenily deliiqlient.or due and-required to-be pald to'the stats
orany of ifs political subdivisions, Including any Interest or addillonal panalties acerued (heréon,

“Employer default” rmeans having an oulstanding baiahce or liabily fo the old fond or to ths tinistired émployers'
fund.orbeing In‘policy default, as défined In W. Va, Code § 23:20-2; failure to malntain mandatory workers!’ B
‘compensalion coverage ot fallure {o fully meet its obligations as aworkers' compénsalion seli-ingured employer, An
employer Is ot in employer default If it has entered into'a repayment agreerient with the [nsurance Commissloner
and remalns in compliance with the obligations urider the repayment agfeenient,

“Related parly” means a parly, whetfier an iridividual, corporalion, partnership, associalion, limited lability company
or any-othér. form:or business "assoctation :or ‘other entlty whatsoever; related to .any vendor by blodd, marriage,
owiigrship or contract (hrough which the parly has a relalionship.of ownership or other Interest wilh the vendor so that
1he. parly will aclually or by effect recsive or control a portion of the benefit, profit ‘or other consideration from
performanceof a vendor Gontracl with the patty recelving an amount that meets or exceed five parcent of the total

contracl amount.

AFFIRMATION: By slgning this form, the vendor's authorized signer affirms afid ackinowledges wider ﬁaﬁélw of
law for false swoaring (W, Va. Code §61-5-3) that neither vendor nor any rolated party owo a-debt as deflned
:above.and that.nelther:vendor nor any related parly are In-employey default as tofined above, unless the debt or
-employer default Is parinlitéd undaer the exception.above,

‘WITNESS. THE FOLLOWING SIGNATURE:

Stantec Consulting Services

,,/ 7,//.‘:/ — .__. Date: : 4/2/2013

Vendor's Name: _

Authorized Signalture:

Stalé of West Virginia

Counly of _Marion . ot Y, ’
‘Taken, subscribed, and swarn fo before me this _A_'day of /{\“}/) (L L _— 202
- ., C = =
iy Commission.expires l\l N_© . 2l
. N A T ~J. \
AFFIX SEAL HERE NOTARY PUBLIC *xmL- (G L-\‘--/ 41 Lt A
: : e “ ] Furchas{n'gAﬁfcﬁvﬂ.fRoWs’e‘db? 11/2012)

e

e e




WEST VIRGINIA DEPARTMENT OF ENVIR

AENTAL PROTECTION

10160-112 Street,

“pR»
AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE Atta.ament “B
PROJECT NAME: DEP 16158 DATE (DAY, MONTH, YEAR) FEIN
Parker Run Design 2 April 2013 11-2167170
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS B FORMER FIRM NAME

304-367-9401

1954

_ Individual
- Partnership _

X Corporation
Joint-Venture

YES

% Bt Consuiting Ing: Edmonton, Alberta, Canada, TS5K 216
Stantac
4. REGIONAL OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE

X NO

7a.
please visit www.stantec.com/locationMap. html

Buckhannon, WV (26)

1 Moore Avenue

Buckhannon, WV 26201
(304)472-7140

Garland Stecle, PE, PS, FASCE

Charleston, WV (1)

723 Kanawha Blvd East, Stc. 411
Charleston, WV 25301

(304) 343-0222

Michael Perry, PE

Fairmont, WV (29)

111 Elkins Street
Fairmont, WV 26554-4021
(304) 367-9401

Gary Fazalare, PE

7. PRESENT OFFICES: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. PERSONNEL EACH OFFICE

Stantec has over 190 offices across North America. Below we have listed our current offices in West Virginia. For a full listing of Stantecs office locations.

Robert Gomes — President & CEQ
Rich Allen — Senior Viee President & COO
Dan Lefaivre — Senior Vice President & CFO

8. NAMES OF PRINCIPAL OFFICIALS OR MEMBERS OF FIRM

8a. NAME, TITLE & TELEPHONE NUMBER -
Aram H. Keith — Chairman Stantec Inc.
David L. Emerson— Corporate Director
Douglas K. Ammerman — Corporate Director
Anthony P. Franceschini_Corporate Director

OTHER PRINCIPALS

Susan E. Hartman — President Hartman Group.
Ivor M. Ruste — Exccutive Vice President

9. Personnel by Discipline:

2140 Administrative
157 Archeologist
618 Architect
226 Biclogist
491 CADD Technician
31 Chemical Engineer
612 Civil Engineer
29 Construction Inspector
158 Construction Manager

5
14
408

583

886
179
132
191
15

Ecologist 55
Economist 55
Electrical Engineer 27
Environmental Engineer 364
Environmental Scientist 163
Foundation/Geotechnical Engineer 463
Geographic Info. System Specialist 97

Geologist
Geotechnical Engineer

(List each person only cnce, by primary function.)

Hydraulic Engineer
Hydrologist

Intenor Designer

Landscape Architect
Mechanical Engineer

Mining Engineer

Planner: Urpan / Regional
Process Engineer / Designer
Professional Land Surveyor

352

1865

17
503
30
1237
12377

Project Manager

Sanitary Engineer
Structural Engineer
Surveyor

Technician / Analyst
Toxicologist
Transportation Engineer
Water Resources Engineer
Other

TOTAL PERSONNEL

STANTEC can allot three (3) AML Design Teams to this project. Each AML Design Team will be comprised of: necessary CADD operators and other necessary support personnel to ensure project goals are achieved and the
project is completed within WVDEP cstablished timeframes.

10 HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

N/A

[l YES 0 No




11. OUTSIDE KEY CONSULTANTS / SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification

Questionnaire™.
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Novel Geo-Environmental, PLLC Subsurface drilling investigation-geotechnical X YES
806 B Street engineering — soil, rock, coal physical property testing -
St. Albans, West Virginia 25177 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
Sturm Environmental Services Chemical analysis of soil, rock, and coal X YES
P.O. Box 650
Bridgeport, WV 26330 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Keddal Aerial Mapping Aerial Photography X YES
1121 Boyce Rd, Suite 3100 Developing mapping from aerial photography :
Pittsburgh, PA 15241 NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE:
YES
NO




12.

A

Yes
No

Is your firm experienced in Abandoned Mine Lands Reme.  on / Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 40+ projects

Stantec has successfully completed 40+ AML Reclamation projects. See Sheets 4 through 10 for a detailed listing of the projects, including the tasks
involved with each project.

Yes
No

Is your firm experienced in Soil Analysis?
Description and Number of Projects: Corporate Experience: Over 200, including 30+ AML and AML Related Projects

Stantec has successfully completed over 200 soil analysis projects, ranging in size and complexity. In addition, Stantec has completed 30+ AML and AML
related Soil Analysis projects. See Sheet 12 for a detailed listing of the AML and related projects, including the tasks involved with each project.

Yes
No

Is your firm experienced in Hydrology and Hydraulics?
Description and Number of Projects: Corporate Experience: 80+ projects, including 50+ AML and AML Related Projects

Stantec has successfully completed 100+ hydrology and hydraulics projects, including studies associated with bridges, box culverts, pipes, ditches, and
sediment and other ponds. In addition, Stantec has completed 50+ AML and AML Related Hydrology and Hydraulics projects. See Sheets 4 through 10
and Sheet 13 for a detailed listing of the projects, including the tasks involved with each of the AML and AML related projects.

Yes

Does your firm produce its own Aerial Photography and Develop Contour Mapping?
Description and Number of Projects: Corporate Experience: 90+ projects, including 75+ AML and AML Related Projects

Stantec subcontracts development of aerial photography to Aerocon Photogrammetric Services and has successfully set aerial photographic control points
on numerous engineering projects by GPS and Conventional Surveying techniques. Stantec has also developed topographic and planimetric maps from
GPS and Conventional Surveying techniques and supplemented topographic and planimetric features on mapping developed by aerial mapping firms. In
addition, Stantec has completed 75+ AML and AML related mapping projects. See Sheets 4 through 10 and Sheet 14 for a detailed listing of the AML and
AML related projects, including the tasks involved with each project.

Yes
No

Is your firm experienced in Domestic Waterline Design? (Include any experience your firm has in evaluation of aquifer degradation as a result of
mining.)
Description and Number of Projects: Corporate Experience: 100+ projects, including 15+ AML projects

Stantec has successfully completed One Hundred Twenty Two (122) Domestic Waterline projects. In addition, Stantec has completed Eleven (11) AML-
related Domestic Waterline Projects. See Sheets 9 through 10 and Sheet 15 for a detailed listing of the projects, including the tasks involved with each
project.

Yes
No

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
Description and Number of Projects: Corporate Experience: 15+ projects; Employee Experience Seventeen (17) Projects

Stantec has successfully completed 15+ Acid Mine Drainage Evaluation and Abatement Design projects. See Sheets 9 through 10 and Sheets 16 and 17 for
a detailed listing of the projects, including the tasks involved with each project.




12. A Is your firm experienced in Abandoned Mine Lands Remet sn / Mine Reclamation Engineering?
X Yes Description and Number of Projects: Corporate Experience: 45+ projects
No
CORPORATE EXPERIENCE:
Reclamation design with Excavation, wet mine seals including bat gate designs; and revegetation; Topographic Surveying; Generation of Construction
Nortan Highwall #1 Mapping; Soil Testing: Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design;

Design Services

Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings: Monthly Reports and Invoicing.

Tub Run Highwall
and Refuse Phase II:

Reclamation design with 307,000 Cubic Yards of Excavation, Four (4) Wet Mine Seals; 9,500 1.ft. Access Road; 65.000 1. ft. Sediment Control; 11,400
1ft. of Ditches: and 114 acres of Revegetation: Topographic Surveying: Generation of Construction Mapping; Soil Testing: Hydraulic Studies and design
for Ditches and Pipes; Sediment Control Design: Revegetation Plan. Preliminary and Final Design: Construction Plans and Specifications; Dewatering
and AMD Treatment Plan; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design. Pre-Bid. and Pre-
Construction Meetings: Monthly Reports and Invoicing.

Tub Run Highwall
and Refuse Phase I

Reclamation design with 265,000 Cubic Yards of Excavation, 8.500 L.ft. Access Road; 46,000 1. ft. Sediment Control; 9,900 L.ft. of Ditches; 4 Pipes; 8 ft.
by 8 ft. Box Culvert; and 74 acres of Revegetation; Topographic Surveying: Generation of Construction Mapping; Soil Testing; Hydraulic Studies and
design for Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications;
Dewatering and AMD Treatment Plan; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings; Monthly Reports and Invoicing.

Town of Newburg
Waterline Extension

Feasibility Study, I.D.

8.0 Mile Waterline Extension Feasibility Study — LD. No. 392, involving 96 Residents. Surface and Ground Water Testing and Reporting; Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-8ite Meeting. Engineering cost proposal approved and awaiting a purchase order and “Notice to Proceed”.

No. 392:

Webster County 15.0 Mile Waterline Extension Feasibility Study — I.D. No. 384, involving 103 Residents. Surface and Ground Water Testing and Reporting; Public and
Point Mountain Private Record Search:; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
Waterline Extension | On-Site Meeting, Preliminary Report, Monthly Reports, and Invoicing.

Feasibility Study:

Greenbrier Hollow
Refuse:

Reclamation design of coal refuse pile with 51,000 Cubic Yards of Excavation, two (2) wet mine seals; 4,300 L.ft. Sediment Control; 1,015 1.ft. of Ditches:
5 Pipes: and 8 acres of revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and design for
Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications: Engineers Cost
Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and
Invoicing.

Mitigation of a landslide behind the Carpenter House with 40,000 Cubic Yards of Excavation, 2,500 L.ft. Sediment Control; 610 Lft. of Ditches; 3 Pipes; 1

Sauls Run Manhole; Subsurface Drain: and 7 acres of revegetation: Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies
(Carpenter) and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications;
Landslide: Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly
Reports and Invoicing.
Reclamation design of coal refuse pile with 51,000 Cubic Yards of Excavation, twenty four (24) wet mine seals; 13,700 1L.ft. Sediment Control: 1,600 L.ft.
Fuguion Pamberd of Ditch_es: 1 P_ipe; Strcan;nbank Prgtection: anc'i 24 acres of revegetation; _Topographic Surveying: Gt?ne_ration of C'onstmct.ion Mapping; ‘Soil Testing;
Portals: Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and
’ Specifications: Engineers Cost Estimate. Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction
Meetings: Monthly Reports and Invoicing.
WVDEFP Mapping Project awarded, awaiting project assignments, cost approvals, and “Notice to Proceed”.

Contract —South
Region:




12. Al Is your firm experienced in Abandoned Mine Lands Remec sn / Mine Reclamation Engineering?
X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
CORPORATE EXPERIENCE:
Reclamation design with 35,000 Cubic Yards of Excavation, eight (8) wet mine seals including five (5) bat gate designs; and 18 acres of revegetation;
Birds Creek Number | Topographic Surveying; Generation of Construction Mapping; Soil Testing: Hydraulic Studies and design for Ditches and Pipes; Sediment Control
Four: Design: Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation

Brief: Initial On-Site. Preliminary Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

Bergoo Waterline

12.0 Mile Waterline Extension Feasibility Study — I.D. No. 351, involving 350 to 400 Residents. Surface and Ground Water Testing and Reporting;
Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation:

Exzension Feaﬂbf{'f}' Ground Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report,
Study, 1.D. No. 351 s

- Monthly Reports. and Invoicing.
Lewis County EDA 15.2 Mile Waterline Extension Feasibility Study — I.D. No. 374, involving 110 Residents. Surface and Ground Water Testing and Reporting; Public and

Waterline Extension

Feasibility Study, [.D.

Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; and Initial
On-Site Meeting, Preliminary Report, Monthly Reports, and Invoicing.

No. 374:

Scott Road and 1.5 Mile Waterline Extension Feasibility Study — I.D. No. 356, involving 7 Residents. Surface and Ground Water Testing and Reporting; Public and
Findley Road Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Waterline Extension | Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly

Feasibility Study, I.D.

Reports, and Invoicing.

No. 356:

WVDEP Mapping Twenty one (21) sites mapped totaling 1,700 acres. Set horizontal and vertical control for and developed aerial mapping for the sites. Set baselines for
Contract —=South Engineering Design and Construction on all sites and provided topographic and planimetric survey for features not shown by aerial photography. Visited
Region: all sites with DEP, attended project meetings, provided weekly/monthly updates, and invoicing.

WVDEP Mapping Eight (8) sites mapped totaling 950 acres. Set horizontal and vertical control for and developed aerial mapping for the sites. Set baselines for Engineering

Contract —North
Region:

Design and Construction on all sites and provided topographic and planimetric survey for features not shown by aerial photography. Visited all sites with
DEP, attended project meetings. provided weekly/monthly updates, and invoicing.

Church
Creek/Manown
Highwall:

Reclamation design of four (4) sites with 11,800 linear feet of highwall with 220.000 Cubic Yards of Excavation. twenty three (23) wet mine seals
including two (2) bat gate designs; and 85 acres of revegetation; Topographic Surveying; Subsurface and Geological Investigation (nine (9) piezometers
installed); Generation of Construction Mapping: Water and Soil Testing; Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design;
Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications: Engineers Cost Estimate. Bid Schedule, and Calculation Brief:
Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Racine (Bradshaw)
Portals:

Reclamation design of six (6) sites with 2,500 Cubic Yards of Excavation, sixteen (16) wet mine seals including eight (8) bat gate designs; and 5 acres of
revegetation; Topographic Surveying; Generation of Construction Mapping; Soil Testing; Hydraulic Studies and design for Ditches and Pipes:; Sediment
Control Design; Revegetation Plan. Preliminary and Final Design; Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and
Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings:; Monthly Reports and Invoicing.

Hampton Number
Four Maintenance:

Reclamation design of a failed refuse fill approximately 600 feet high (in elevation). The site consists of one (1) slip area and an erosion channel up to 40-
feet deep in some areas that traverses the centermost portion of the fill area. Acid mine drainage seeps (field pH = 2.5 S.U.) impacts Spruce Laurel Fork. a
high quality trout stream. The 16 acre site required 25,000 cubic yards of earthwork, 2,700 linear foot of ditches, a bridge upgrade to handle construction
loads, and upgrading existing access roads. Topographic Surveying: Subsurface Geological Investigation; Surface and Groundwater Testing and
Reporting: Generation of Construction Mapping: Hydrologic and Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design;
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate. Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Design. Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.




12. A.
X Yes

Is your firm experienced in Abandoned Mine Lands Reme.
Description and Number of Projects:

on / Mine Reclamation Engineering?
Corporate Experience: 45+ Projects

CORPORATE EXPERIENCE:

Howesville Sites:

Reclamation design of two (2) sites with 4,000 linear feet of highwall with 63,000 Cubic Yards of Excavation, fifteen (15) wet mine seals including four
(4) bat gate designs; and 52 acres of revegetation; Topographic Surveying of 67 acres; Subsurface and Geological Investigation (five (5) piezometers
installed); Generation of Construction Mapping; Water and Soil Testing; Hydraulic Studies and design for Ditches and Pipes; Sediment Control Design;
Revegetation Plan. Preliminary and Final Design: Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief:
Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Sandy Run Highwall
and Portals:

Reclamation design of 1,850 linear feet of highwall with 47,200 Cubic yards of Excavation, five (5) wet mine seals; and 15 acres of revegetation.
Topographic Surveying of 22 acres; Subsurface and Geological Investigation (three (3) piezometers installed); Generation of Construction Mapping;
Water and Soil Testing: Hydraulic Studies and design for Ditches and Pipes: Sediment Control Design; Revegetation Plan. Preliminary and Final Design.
Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and
Pre-Construction Meetings: Monthly Reports and Invoicing.

Wilsie-Rosedale,
Sugar Creek PSD
Waterline Feasibility
Study I.D. No. 324:

17.0 Mile Waterline Extension Feasibility Study — I.D. No. 324, involving 175 Residents. Surface and Ground Water Testing and Reporting: Public and
Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation; Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly
Reports, and Invoicing.

Laurel Valley

Reclamation design of a 4.0 acre landslide from an abandoned surface mine resting against the Daniels house; 13,000 yards of earthwork; Geotechnical

(Daniels) Landslide Subsurface Investigation: Existing and Proposed Slope Stability Analysis; Hydrologic and Hydraulic Studies for ditches and culverts:; Sediment Control:
Emergency AML Revegetation Design. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site, Preliminary
Project: Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Price Hill
Airshaft/Buildings

(Price Hill Complex):

Reclamation design of a 1.5 acre abandoned deep mine shaft site; 1.300 yards of earthwork; suspected vertical mine shaft investigation and sealing (if
present); capping another vertical mine shaft with ability to discharge up to 12 cfs of mine water; demolishing several concrete and cut stone ruins:
garbage removal. stockpiling and burying on-site refuse. Subsurface Investigation for seating of caps; mine water testing: Hydrologic and Hydraulic
Studies for ditches and existing culverts: Sediment Control; Revegetation Design. Construction Plans and Specifications; Engineers Cost Estimate, Bid
Schedule, and Calculation Brief; Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Weaver Portals and
Highwall, Phases [
and II:

Reclamation design of 4.200 linear feet of highwall with 97,000 yards of earthwork: twenty (20) wet mine seals; six AMD treatment limestone beds with
“Aluminators”. and 35 acres of revegetation. Topographic Surveying; Subsurface Geological Investigation (six (6) piezometers installed); Surface and
Groundwater Testing and Reporting; Supplement and Generation of Mapping; Hydrologic and Hydraulic Studies and design for twenty five (25) Ditches
and ten (10) Pipes; Sediment Control Design; Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and
Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Old Bridgeport Hill
Mine Drainage,
Phase II:

Reclamation design including four (4) Wet Mine Seals and Drainage Facilities to capture and convey mine drainage around businesses and residents along
a half-mile stretch of Old Bridgeport Hill Road. Topographic Surveying; Subsurface Geological Investigation (Piezometer Installation); Surface and
Ground Water Testing and Reporting; Generation of Mapping: Reclamation Design with earthwork quantities; Design and Hydrologic and Hydraulic
Studies for nine (9) Ditches, eight (8) Pipes, one (1) Subsurface Drain, and four (4) Inlets; Sediment Control Design; Revegetation Plan. Construction
Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary Design, Pre-Bid, and Pre-
Construction Meetings; Monthly Reports and Invoicing.




12, Al

Is your firm experienced in Abandoned Mine Lands Rem  ation / Mine Reclamation Engineering?

X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
CORPORATE EXPERIENCE:
The site consists of one (1) open portal into the abandened Consol 32 Mine that is discharging acid mine drainage (AMD). Preliminary average estimates
of AMD flow from the open portal is 235 gallons per minute exhibiting a pH of 3.2 with acidity concentrations around 150 mg/l, iron concentrations
around 11 mg/l, aluminum concentrations around 8 mg/l, and manganese concentrations less than 2 mg/1. Topographic Surveying; Subsurface Geological
Nixon Run AMD: Investigation (Piezometer Installation); Surface and Ground Water Testing and Reporting: Generation of Mapping; Reclamation Design with earthwork

quantities; Design and Hydrologic and Hydraulic Studies for nine 905 L.Ft. Ditches, four (4) Pipes, one (1) Subsurface Drain, Sediment Control Design;
and Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief; Initial On-Site. Preliminary
Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

Arlington (Cox)
Drainage:

Reclamation design to alleviate ground water impacts to the Cox Residence involving Two (2) Wet Mine Seals; Hydrologic and Hydraulic Studies and
design for 198 feet of Subsurface Drains, two (2) Ditches, and one (1) Pipe; Mine Dewatering and AMD Treatment Plan; Sediment Control Plan; and
Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule. and Calculation Brief; Initial On-Site, Preliminary
Design, Pre-Bid. and Pre-Construction Meetings; Monthly Reports and Invoicing.

James and Amanda
Taylor Waterline

1.0 Mile Waterline Extension Feasibility Study — I.D. No. 309, involving ten (10) Residents. Surface and Ground Water Testing and Reporting; Public
and Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation: Ground

Feasibility Study I.D. | Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report. Monthly
No. 309: Reports, and Invoicing.
Active AMD Treatment Facility — Involved the design of a $3,000,000.00 AMD plant design that incorporated a single treatment train capable of handling
il - 1,000 gallons per minute of alkaline mine drainage with 15 ppm of total iron and included necessary piping and seating for a second treatment train if
ady Fork Mining, ; 7 . . it s s : g 5 . . 2500 li
Tne, (Permit D-35-83) future need§ arise. The project a%so involved relining existing boreho!es to clxmmatfa mine dl.scharae interruptions, design and construction of 2, inear
Bond Forfeiture: feet. of gravity fed plant intake line from the boreholes to the plant site, and an active chemical treatment plant. The treatment plant included an aeration
' basin (concrete), flocculator (concrete), chemical feed building, settling basin (concrete), sludge thickener (concrete), and geo-tube sludge disposal system
with overflow catchment and re-treatment capabilities.
Poplar Ridge / Waterline Extension Feasibility Study — I.D. No. 298, involving 21 Residences. Surface and Ground Water Testing and Reporting; Public and Private
Morrison Ridge Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water: On-Site Meeting and interviews. Monthly Reports, and
Waterline Feasibility | Invoicing.

Study—1.D. No. 298:

T Ly

Wet Mine Seal outlet pipes and receiving ditch.

v ey i o o)
PRICE HILL AIRSHAFT AND BUILDINGS:
Vertical mine shaft sealing in progress.

W
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Is your firm experienced in Abandoned Mine Lands Ren. .ation / Mine Reclamation Engineering?

X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
CORPORATE EXPERIENCE:
Summit Park PSD 2.75 Mile Waterline Extension Feasibility Study — I.D. No. 288, involving 167 Residences and Businesses. Surface and Ground Water Testing and
Waterline Feasibility Reporting: Public and Private Record Search: Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and

Study — I.D. No. 288:

Evaluation; Ground Water Contamination Mitigation; Soil Sampling; Project Mapping; Alternatives with Estimated Construction Costs; and Initial On-
Site Meeting, Preliminary Report, Final Report, Executive Summary. Monthly Reports, and Invoicing.

Murray City AMD
and Art Project:

Reclamation design for abandoned portals discharging Acid Mine Drainage. Topographical Surveying; Mapping; Subsurface Investigation (Piezometer
Installation and Soils Testing); Passive Acid Mine Drainage Treatment System including two (2) SAPS, two (2) Precipitate Ponds, One (1) Flush Pond,
Mine Pool Stabilization Pond and Overflow Treatment Pond; Design and Hydrologic and Hydraulic Studies for Construction in Floodway (Local Flood
Plain Coordination and Permit), thirteen (13) Ditches and six (6) Spillways: Design of 2 Wet Mine Seal; Incorporation of Art Component to Satisfy
Funding; Interim Grading Plan to allow relocation of a high pressure gas line; Sediment Control Plan; Revegetation Design; Environmental Permits;
Construction Plans and Specifications; Calculation Brief with Quantity Calculations: Engineers Cost Estimate; Initial On-Site, 50%. 90%, Check Set, and
Final Design Meetings: Monthly Reports and Invoicing.

Nutters Tipple D-
716:

Reclamation design of a 7.2 Acre Bond Forfeiture Coal Tipple Site; Surveying; Geotechnical (Slope Stability) Investigation; Coal Analysis; HazMat
Materials (2 UST'S, 8 AST’s, R-R Ties, 55-Gallon Drums. Refrigerators, Stained Soil); Debris Removal Plan; Design and Hydrologic and Hydraulic
Studies for Subsurface Drain; two (2) Ditches, and a Channel Design; Sediment Control Plan; Revegetation Plan; Calculation Brief with Quantity
Computations; Engineers Cost Estimate; Construction Plans and Specifications; Initial, 50%, 90%, Final Design Meetings; Monthly Reports and
Invoicing.

Hodgesville PSD
Waterline Feasibility
Study — I.D. No. 275:

1.2 Mile Waterline Extension Feasibility Study — L.D. No. 275, involving Seventeen (17) Residents. Surface and Ground Water Testing and Reporting;
Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation:
Ground Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report,
Monthly Reports. and Invoicing.

McElwain Waterline
Feasibility Study —
ID. No. 271:

Gabion Basket Wall Installation behind Dillsworth Residence

0.64 Mile Waterline Extension Feasibility Study — I.D. No. 271, involving One (1) Resident. Surface and Ground Water Testing and Reporting; Public
and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Water Analyses Interpretation and Evaluation: Ground
Water Contamination Mitigation Alternatives with Estimated Construction Costs; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly

eports. an Invoicing.

L ) e M R O B A

SAULS RUN STRIP AND LANDSLIDE
AML related slip threatening residences along Sauls Run
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12. A. (Cont.)

X Yes
No

Is your firm experienced in Abandoned Mine Lands Remediation / Mine Reclamation Engineering?
Description and Number of Projects: Corporate Experience: 45+ Projects

Fairmont
(Hendrickson)
Subsidence:

Subsidence investigation of Hendrickson Residence involving Geologic Subsurface Investigation; review and compilation of three previous reports; Field
Surveying; Public and Private Record Search; Hydrologic and Geologic Field and Record Investigation and Report; Structure and Support Area
Mitigation Alternatives; and Initial On-Site Meeting, Preliminary Report, Final Report, Monthly Reports. and Invoicing.

Flint Run East Acid
Mine Drainage
Reclamation:

Phase I Reclamation design of a 171-Acre Coal Refuse Area, design reclamation of spoil piles, treatment and discharge plan for ponds and lakes filled
with AMD, passive AMD treatment design, including a SAPS, Wetland, Limestone Bed, Steel Slag Leach Beds, and Open Limestone Channels. GPS,
Topographic Surveying; supplement of available aerial mapping; Design and Hydrologic and Hydraulic Studies for four (4) Channels, three (3) Ditches.
and seven (7) Spillways, Design of eight (8) Impoundments (Three Flush Ponds, Sediment Pond, SAPS Pond, Fresh Water Pond, and Steel Slag Pond);
Sediment Control Design; Revegetation Design; Environmental Permits: Construction Plans and Specifications, Calculation Brief with Quantity
Calculations: Engineers Cost Estimate; Initial On-Site, 50%. 90%, Check Set, and Final Design Meetings; Monthly Reports and Invoicing.

Danehart Acid Mine
Drainage
Reclamation:

Reclamation design on a 2.0 Acre Slope Failure Five (5) Feet from a Residence; Surveying (Property and Topographic); Geotechnical (Slope Failure)
Investigation; Surface and Ground Water Testing; Mapping: Reclamation Design with Pier and Lag Retaining Wall Design; Design and Hydrologic and
Hydraulic Studies for a Ditch, a Subsurface Drain, Culvert Design; Sediment Control Plan; Revegetation Plan: Calculation Brief with Quantity
Computations; Engineers Cost Estimate; Construction Plans and Specifications; Initial, 50%, 90%, Check Set, and Final Design Meetings; Monthly
Reports and Invoicing.

Midvale Coal
Number 7:

35 Acre Coal Tipple and Coal Refuse Disposal Fill Area; GPS and Topographic Surveying; Subsurface Investigation; Coal Analysis; Soil Borrow
Analysis: HazMat Investigation (PCB’s. Drums, Pails, Stained Soils): Mapping: Calculation Brief with Quantity Computations; Initial On-Site, 50%,
90%, Final Design Meetings; Monthly Reports and Invoiging.

Tunnelton
(Dillsworth)
Landslide:

Reclamation of a landslide behind Dillsworth Residence by design of an 84 foot long by 18 foot high Gabion Basket Retaining Wall; Hydrologic and
Hydraulic Studies and design for 214 feet of Subsurface Drains. two (2) Pipes, Manhole, and Drop Inlet; Traffic Control and Pavement Repair Plan;
Sediment Control Design; and Revegetation Plan Topographic Surveying and Generation of Mapping: Subsurface Geological Investigation (two (2)
piezometers installed): Surface and Groundwater Testing and Reporting; Reclamation Design with Earthwork Quantities; Sediment Control Design: and
Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary
Design, Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Sauls Run Strip and
Landslide:

Reclamation design of AML related slip behind the Love, Lee, Rohrbaugh, and Gregory Residences with 59,350 Yards of Earthwork; Hydrologic and
Hydraulic Studies and design for 2,764 feet of Ditches, 500 feet of Subsurface Drains, five (5) Pipes, and two (2) Headwalls; Traffic Control and
Pavement Repair Plan; Sediment Control; and 6.7 acres of Revegetation. Topographic Surveying and supplementation and generation of Mapping;
Subsurface Geological Investigation (ten (10) piezometers installed); Surface and Groundwater Testing and Reporting; Sediment Control Design; and
Revegetation Plan. Construction Plans and Specifications: Engineers Cost Estimate, Bid Schedule, and Calculation Brief: Initial On-Site, Preliminary
Design. Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Linden Acid Mine

GPS and Topographic
Surveying; Aerial

Drainage Glen Castle Reclamation: Misco Burning Gob: Ferris Forfeiture: n Subsidence:
. ge ) mation g e Brown Subsidence Photography (Control and
Bioremediation: ; 3
Mapping); Mapping.

Provided options with cost/benefit analysis to mitigate “worst”™ acid mine drainage in the State of Ohio. Project included two (2) month hydrologic

Flint Run Acid Mine | investigation; impounded water and sediment investigation; chemical treatment option (AquaFix or hydrated lime) for AMD discharges; passive treatment

Drainage options for AMD discharges included: eliminating AMD discharge sites through backfilling operations; reducing AMD flows by diverting up-gradient

Reclamation: ground waters; cover high infiltration areas; alkaline amendment for coal refuse cover and to support vegetation; open limestone channels: steel slag leach

beds; aerobic wetlands: limestone filter beds: limestone polishing leach bed; open limestone drainage ditches and channels: and vegetation plan.




12. . .(Comt.) Isyour firm experienced in Abandoned Mine Lands Reme on / Mine Reclamation Engineering?
X Yes Description and Number of Projects: Corporate Experience: 45+ Projects
No
220 Acre-foot Impoundment Investigation; GPS, Hydrographic and Topographic Surveying: Geotechnical (Pending Embankment Failure) Investigation;
Lake Miiton Surface and Ground Water Testing: Impounded Water and Sediment Investigation: Mapping;: Aerial Photography (Control and Mapping): Reclamation
Investigation: Design Alternatives Report. Hydrologic and Hydraulic Studies for Ditch, Channel, Spillway Design; Sediment Control Design: Revegetation Plan;
Calculation Brief with Quanmy Computat[ons Engineers Cost Estimate; Initial On-Site. 50%. 90%. Final Design Meetings; Monthly Reports; Invoicing.
Lake Milton Emb;mn; P;;nnu Leak Lake Mllton Geotechnical Investlaanon
LAKE MILTON - near Jackson, Jackson County, OH LAKE MILTON - near Jackson, Jackson County, OH

Related Abandoned Mine Lands Remediation / Mine Reclamation Engineering

West Virginia

Conservation Agency:

Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Krout Creck H&H Investigation, Harmons Creek Bank Stabilization, Parchment
Creek Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain
Improvement Project, Coalwood Floodplain Improvement Project, Rachel Floodplain Improvement Project, Barkers Creek Stream Bank Protection
Project, Reedsville Equipment Storage Building, Jackon’s Mill Livestock Arena, Edgewood Stream Bank Stabilization Project, Pringle Road Landslide
Remediation, Back Creek Natural Stream Restoration Project, Bunnell Run Stream Bank Stabilization Project, Deckers Creek Stream Bank Stabilization
Project..




12.

B.

X Yes

No

Is your firm experienced in Soil Analysis?
Description and Number of Projects: Numerous Projects Involving Physical Properties of Soil Including Soil Stability Investigations,
Design of Soil Fill Slopes, as well as Chemical Properties of Soils including Revegetation Plans.
CORPORATE EXPERIENCE:

Slope Stability
and Design of
Fiil Slopes

AML - Sauls Run (Carpenter) Landslide; Laurel Valley (Daniels) Landslide: Price Hill Airshaft/Buildings; Fairmont (Hendrickson) Subsidence; Tunnelton
(Dillsworth) Landslide; Sauls Run Strip and Landslide; Nutters Tipple D-716; Danehart Acid Mine Drainage; Lake Milton Investigation. WVCA — Fisher-Mill
Creek Bank Stabilization: Harmons Creek Bank Stabilization; Parchment Valley Bank Stabilization; North Fork Hughes River Bank Stabilization. Landfills —
Franklin County Sanitary Landfill Capping and Closure Plan; Bobmeyer Landfill Capping and Closure Plan; Fayette County Sanitary Landfill #3 Capping and
Closure Plan; Hardin County Sanitary Landfill Capping and Closure Plan; Allied Sanitary Landfill Capping and Closure Plan; Triangle Landfill Capping and
Closure Plan; Coshocton Landfill Capping and Closure Plan; B & E Landfill Capping and Closure Plan; Westerville Landfill Capping and Closure Plan. Road
Design — U.S. Route 35 Couch to Coast Guard Station; Lawrence County Route 7; Corridor H, Section 6 Davis to Bismark: Williams Road Widening; Journal
Street Extension; Frantz Road: Maxtown Road; Alum Creek Drive. Quality Control / Quality Assurance Projects — Glady Fork Permit D-35-82 Bond Forfeiture;
ODNR Racine Docks: Fisher Mill Creek bank Stabilization; Hazelton Federal Prison; Clifford Hollow Bridge; Corridor H Job 123; Corridor H Job 125; Corridor H
at Baker; Mon-Fayette Bridge: Glenville Federal Prison.

Revegetation

Plans

AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Birds Creek Number 4; Church Creek/Manown
Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals: Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Glady Fork Mining,
Inc. D-35-82 Bond Forfeiture; Weaver Portals and Highwall Phase I and II; Nixon Run AMD; Tunnelton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls
Run Strip and Landslide; Old Bridgeport Hill Mine Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint
Run Acid Mine Drainage Reclamation; Danehart Acid Mine Drainage; Midvale Coal Number 7; Nutters Tipple D-716; Lake Milton Investigation. Landscape
Architecture Projects (with soil and vegetation designs) — Willowbrook Linear Parkway; Willowbrook Conceptual Park Plan: Northgate Commercial
Development; Montgomery Park; Tartan Fields Golf Course; Hoff Woods Park; Meri-Mac Park: Bridlewood Park, Friendship Park.




12. C.
X Yes
No

Is your firm experienced in hydrology and hydraulics?
Description and Number of Projects: Numerous Projects Involving H & H Studies for Flood Plain Improvements, Impoundments, Road Bridges,
Pipes, Culverts, Box Culverts, Ditches, Channels, and Channel Relocations and Restoration using Natural Stream Design Techniques.

CORPORATE EXPERIENCE:

H & H Studies for
Flood Plain
Improvements and
Impoundments

AML — Weaver Portals and Highwall Phase I & II: Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint Run Acid Mine
Drainage Reclamation; Lake Milton Investigation. SPEC REC — Glady Fork Mining. Permit D-35-82, NPDES and Waste Permits (Sediment Control
Structures) — C.J. Martin Enterprises: A.F. Wendling Inc.; Pope Properties: Deer Park Development; Fairfax Trucking (Corridor H); Mountaineer Grading
(Upper Tract to Petersburg Road); Allwood Construction (Philippi Bypass); Odom Construction Job 123 (4 Waste Permits); Odom Construction Job 125 (1
Waste Permit); C.J. Martin Enterprises Waste Permit; Mountaineer Grading (Moorefield Junction Road). WVCA — Fisher-Mill Creek Bank Stabilization.
Laurel Lake Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork
Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study. Logan County Flood Plain Improvement Project.

H & H Studies for
Bridges

SPEC REC — Glady Fork Mining, Permit D-35-82, Others - Route 35 (Mason County); Mile Branch Bridge: Upper Tract bridge; Buffalo Creek Bridge;
Sawmill Parkway Pedestrian Crossing; Southwest Dublin Traffic Calming; LAW-7-02.17; LIC-40-44.930; FRA-70-13.12; FRA-315-00.30R; SHE-CR-41-
3.14; PER-93-33.26B; MEG-143-11.29; Children’s Home Road Bridge: PIC/FRA-23-12.92/0.00; CR 23 over Elk Fork; HIG-138-24.36; Ranger Road over
Georges Creek; CR24A over the Hocking River; CR24 over the Hocking River; HIG-28-2.80; PER-93-12.40; GUE-209-5.73; CR 41 over the Miami River;
[670(S) over Conrail; B&O and N&W Railroads: 4th Street Connector over Conrail and B&Q Railroads: 1670 over Alum Creek: 1670 over 5 Street.

H & H Studies for
Pipes, Inlets,
Culverts, Box

Culverts

AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Birds Creek Number 4: Church Creek/Manown
Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings: Weaver Portals
and Highwall Phase I & II; Nixon Run AMD; Tunnleton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls Run Strip and Landslide; Old Bridgeport
Hill Mine Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art; Flint Run Acid Mine Drainage Reclamation;
Danehart Acid Mine Drainage; Nutters Tipple D-716; Lake Milton Investigation. SPEC REC — Glady Fork Mining, Permit D-35-82. Road Design — U.S.
Route 35; Lawrence Route 7; Corridor H. Section 6 Davis to Bismark; Williams Road Widening; Journal Street Extension; Frantz Road; Maxtown Road:
Alum Creek Drive.

Stream Assessments
and Restoration

404, 401 Certification and Natural Stream Design of over 72,000 lineal feet of streams; Racine (Bradshaw) Portals; Tub Run Highwall and Refuse Phase I;
Greenbrier Hollow Refuse; Pageton (Lambert) Portals; Weaver Portals and Highwall; Pearce Mine, Mead/Coffin Mine, Circle Drive Mine, 300 Pit Mine. Big
Valley Mine: Waterloo Coal Company, Inc — Winchester Mine, Westlake Mine, Mead/Sinn Mine. Allied Wets Mine; U.S. Rte. 35 600 linear feet. WVCA —
Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal; Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley
Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.




12. D.

Does your firm produce its own Aerial Photography and Develop Contour Mapping?

X Yes Description and Number of Projects: Numerous Projects Developing Contour Mapping from Conventional and GPS Surveying. Aerial Photography
and Associated Mapping Subcontracted to Aerocon Photogrammetric Services.
No
CORPORATE EXPERIENCE:
Contour AML — WVDEP North Mapping Contract, 21 Sites Totaling 1,700 Acres, WVDEP South Mapping Contract, 8 Sites Totaling 950 Acres.
Mapping from
Aerial
Photography
AML — Tub Run Highwall and Refuse Phase I and II; Greenbrier Hollow Refuse: Pageton (Lambert) Portals; Birds Creek Number Four: Church
Creek/Manown Highwall; Racine (Bradshaw) Portals; Howesville Sites, Sandy Run Portals; Hampton Number Four Maintenance; Howesville Sites; Sandy
Run Highwall and Portals; Laurel Valley (Daniels) Landslide; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I & II; Nixon Run AMD;
Contour Tunnleton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls Run Strip and Landslide: Fairmont (Hendrickson) Subsidence; Old Bridgeport Hill Mine
Mapping from | Drainage, Phase II; Flint Run East Acid Mine Drainage Reclamation; Murray City AMD and Art Project; Flint Run Acid Mine Drainage Reclamation;
GPS and Danehart Acid Mine Drainage: Nutters Tipple D-716; Lake Milton Investigation; Midvale Coal Number 7; Linden Acid Mine Drainage Bioremediation; Glen
Conventional | Castle Reclamation; Misco Burning Gob; Ferris Forfeiture; Brown Subsidence. SPEC REC — Glady Fork Mining, Permit D-35-82. WVCA — Fisher-Mill
Surveying Creek Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank
Techniques Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.

NPDES and Waste Permits - Odom Construction Job 123 (4 Waste Permits); Odom Construction Job 125 (1 Waste Permit); C.J. Martin Enterprises Waste
Permit: Mountaineer Grading (Moorefield Junction Road). Others — Glenville Federal Prison Pistol Range; BBL Carlton State Office Consolidation Complex
Site: West Virginia Wesleyan College Site; Unlimited Futures Site; Dollar Tree Site: Jim Waggle Site: John Jenkins Site.

| R S — ——
Mapping Mapping
generated from generated from
conventional conventional and
surveying. GPS survey
OLD techniques.
BRIDGEPORT MURRAY CITY
B 7 T ] HILL MINE AMD AND ART
R =0 DRAINAGE PROJECT




12. E.
X Yes
No

Is your firm experienced in domestic waterline experience? (Include experience your firm has in evaluation of aquifer degradation as a result o1 mining.)
Description and Number of Projects: Numerous Domestic Waterline Experience Projects and Projects with Evaluation of Aquifers.

CORPORATE EXPERIENCE:

Waterline Extension

AML - 1. Town of Newburg Waterline Feasibility Study - I.D. No. 392; 2. Webster Point Mountain Waterline Feasibility Study - L.D. No. 384: 3. Bergoo
Waterline Extension Feasibility Study - I.D. No. 351; 4. Lewis County EDA Waterline Extension Feasibility Study - I.D. No. 374: 5. Scott Road and
Findley Road Waterline Extension Feasibility Study - [.D. No. 356; 6. Wilsie-Rosedale Waterline Extension Feasibility Study — I.D. No. 324; 7. James

Feasibility Studies | and Amanda Taylor Waterline Extension Feasibility Study — I.D. No. 309; 8. Poplar Ridge/Morrison Ridge Waterline Feasibility Study — L.D. No. 298 9.
Summit Park PSD Waterline Extension Feasibility Study — .D. No. 288: 10. Hodgesville PSD Waterline Extension Feasibility Study —I.D. No.275; 11.
Charles L. and Donice J. McElwain Waterline Feasibility Study — I.D. No. 271. SPEC REC — Glady Fork Mining, Permit D-35-82.
AML (Mining Related) — Weaver Portals and Highwall; Flint Run Acid Mine Drainage Reclamation; Lake Milton Investigation; Danchart Acid Mine
Aguifer Degradation | Drainage; Other — Remining in Ohio: Hydrologic Background Sampling Options; New Wellfield Development, Village of Frazeysburg; Wellfield
Investigation Expansion, Village of Commercial Point; Groundwater Observation Well Network Evaluation and Improvements Statewide; Installation of Monitoring

Wells. Columbus South Wellfield Improvements: RI/FS, Eau Claire Municipal Well Field.

Domestic Waterline
Experience

Private - Pope Properties Cross Lanes; Odom Construction Corridor H Job 123. Public — Southwest Bloom Township Water Line Improvements: Alum
Creek Pump Station; Lithopolis Water Treatment Plant; Kenton Water Treatment Plant; Frazeyburg Water Treatment Plant; Cedar Hill Road Waterline
Study; Logan Water System Modeling: James Road Waterline; Dublin Road Waterline; Seeds-Zuber Road Waterline Extension: Young Road Waterline
Extension: McKinley Avenue 48" Water Main Design; Madeira-Riverside Drive Waterline; U.S. Route 33 Water System Improvements-12" Waterline
Extension: West Logan Lift Station Upgrade; Zahn’s Corner Industrial Park Water System Improvements; Elevated Water Storage Tanks for various
municipalities

Waterline distribution system design.
SOUTH BLOOM TOWNSHIP WATERLINE EXTENSION

Near South Bloom, Fairfield County, OH




12. F.

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?
Description and Number of Projects: Corporate Experience — 10+ WVDEP AML Projects, Six (6) Ohio AML Projects; One (1) Ohio Watershed
Organization

CORPORATE EXPERIENCE:

Glady Fork Mining, Inc.
(Permit D-35-82) Bond
Forfeiture

Active AMD Treatment Facility — Involved the design of a $3,000,000.00 AMD plant design that incorporated a single treatment train capable of
handling 1,000 gallons per minute of alkaline mine drainage with 15 ppm of total iron and included necessary piping and seating for a second
treatment train if future needs arise. The project also involved relining existing boreholes to eliminate mine discharge interruptions. design and
construction of 2,500 linear feet of gravity fed plant intake line from the boreholes to the plant site, and an active chemical treatment plant. The
treatment plant included an aeration basin (concrete), flocculator (concrete), chemical feed building, settling basin (concrete), sludge thickener
(concrete), and geo-tube sludge disposal system with overflow catchment and re-treatment capabilities. Treated water limits are 0.50 ppm iron average,
0.75 ppm iron maximum.

Weaver Portals and
Highwall, Phase I & II:

WVDEP AML — Twenty (20) collapsed portals contribute approximately 95 gpm of pH 3.2, 200 mg/I acidity, 10 mg/l iron, 20 mg/l aluminum, and 2
mg/l manganese to Beaver Creek. Designed passive acid mine drainage treatment systems consisting of Open Limestone Channels and six (6)
Limestone Beds with engineered “Aluminator™ piping systems. The project also included 97,000 Yards Earthwork, 20 Wet Mine Seals, 25 Ditches. 10
Pipes. Sediment Control Plan, and 35 acre Revegetation Plan. Construction Plans and Specifications; Engineers Cost Estimate, Bid Schedule, and
Calculation Brief; Initial On-Site, Preliminary Design. Pre-Bid, and Pre-Construction Meetings; Monthly Reports and Invoicing.

Norton Highwall £1; Tub
Run Highwall and Refuse
Phase I and II; Greenbrier
Hollow Refuse; Pageton
(Lambert) Portals; Birds
Creek Number Four,
Church Creek/ Manown
Highwall, Racine,
Howesville Sites, Sandy
Run Highwall and Portals,
Price Hill Airshaft/
Buildings (Price Hill

Complex), Nixon Run AMD,

Old Bridgeport Hill, and
Arlington (Cox) Drainage

WVDEP AML — Designed Mine Dewatering and AMD Discharge Treatment Plans.

Flint Run East Acid Mine
Drainage Reclamation:

Ohio AML — Phase I — Designed passive acid mine drainage treatment system for “worst” acid mine drainage in the State of Ohio. Water Quality was
pH 3.0, acidity from 1.600 to 6,000 mg/l, iron from 200 to 600 mg/l, aluminum from 30 to 250 mg/l, and manganese from 5 to 55 mg/l. Designs
include Open Limestone Channels; Sediment Pond, SAPS Pond, Wetland, Horizontal Limestone Bed, Fresh Water Pond. Steel Slag Leach Bed, and
three (3) Flush Ponds; up-gradient diversion of ground water around refuse fills; cover high infiltration areas, alkaline amendment for coal refuse cover
and vegetation; sediment control design; vegetation design; environmental permits; Construction Plans and Specifications; Calculation Brief with
Quantity Calculations; Engineers Cost Estimate; Initial On-Site, 50%, 90%, Check Set, and Final Design Meetings; monthly reports and invoicing.

Flint Run Acid Mine
Drainage Reclamation:

Ohio AML — Report and Investigation with cost/benefit analysis to mitigate “worst” acid mine drainage in Ohio. Project included two (2) month
hydrologic investigation; impounded water and sediment investigation; chemical treatment (AquaFix or hydrated lime) for AMD discharges; passive
treatment options for AMD discharges: eliminating AMD discharge sites by backfilling operations; reducing AMD flows by diverting up-gradient
ground waters: cover high infiltration areas: alkaline amendment for coal refuse cover and to support vegetation; open limestone channels; steel slag
leach beds; aerobic wetlands; limestone filter beds: limestone polishing leach bed: open limestone drainage ditches and channels; and vegetation plan.
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Daneh.  .cid Mine
Drainage Reclamation:

Ohio AML - Acid mine drainage caused a failed slog close proximity to Danehart residence. Design included earthwork mass b ce, 75 foot
long by 10 foot high pier and lag retaining wall design: subsurface drain to treat AMD; ditch and channel design; and vegetation plan.

Lake Milton [nvestigation:

Ohio AML — 220 Ac.Ft. Impoundment Investigation to mitigate embankment “piping” leak. Impounded water is lightly buffered AMD that required
design of SAPS to mitigate impounded and discharged waters. Design included “pump and treat” and “gravity discharge and treat” options while
repairing embankment and constructing SAPS. After repair, discharged waters were used to drive steel slag leach bed for additional alkaline addition
to the watershed.

Nutters Tipple D-716:

Ohio AML — Alkaline amendment for coal refuse cover and vegetation; encapsulation of coal refuse by subsurface drains and surface diversions to
reduce water contact and reaction with coal refuse and eliminate generation of AMD.

Linden AMD
Bioremedaition:

| Ohio AML — Developed mapping for design of AMD treatment systems.

Murray City AMD and Art
Praject:

Monday Creek Restoration Watershed Group — Geologic and hydrologic and hydraulic investigation to seat AMD passive treatment systems
within and next to a floodplain. Water Quality was pH 2.8, acidity 608 mg/l, iron 106 mg/l, aluminum 47 mg/l. manganese 7 mg/l, and flow of 163
gpm. Design, construction plans, specifications, operating manuals for the Murray City AMD and Art Project including Wet Mine Seals, a Mine Pool
Stabilization Pond, Overflow Treatment Pond, two stage SAPS Pond or Vertical Flow Wetland, two Precipitate Ponds, and a Flush Pond to passively
treat AMD from two nearby deep mine portals, site drainage ditches and channels, cut/fill grading design, vegetation plan, environmental permits;
Construction Plans and Specifications; Calculation Brief with Quantity Calculations; Engineers Cost Estimate; On-Site. 50%, 90%, Check Set, and

Final Design Meetings; monthly reports and invoicing.

Bismark Strip and Drainage: Located near Mt. Storm Passive Acid Mine Drainage
Treatment system shortly after construction.

SPEC REC: Glady Fork Mining, Permit D-35-82 Bond Forfeiture alkaline mine
drainage active chemical treatment facility. Along Stonecoal Creek near
Buckhannon West Virginia.
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Gaines, Richard, L., P.E.
Fairmont, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

-
2

YEARS OF AML RELATED DESIGN
EXPERIENCE:

25

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

25

Brief Explanation of Responsibilities: Project Manager- Will oversee all tasks under this contract.

WVAML Experience: Lenox/Cuzzart Waterline Extension Project ; Hudson to Stateline Waterline Extension Project

EOI Experience: Mr. Gaines has 25 years of experience in project management and civil engineering related to oil and gas development, land development, water systems and
treatment, and sanitary sewer collection and treatment projects. His design experience includes layout, grading, drainage, erosion control and permitting for road entrances, access
roads, well pads, pits and impoundments for multiple well pads and developments.

Education (Degree, Year, Specialization):

B.S./Civil Engineering/Fairmont State College
A.S./Mechanical Engineering/Fairmont State College

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:
American Society of Civil Engineers: American Council of Engineering Companies

Registration (Type, Year, State):

Registered Professional Engineer/17220-WV/2007
Registered Professional Engineer/035466—V A/2002




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Hairis, Stas, P.E. YEARS OF AML DESIGN EXPERIENCE: gz’;g%%;égf'“ RELATED DESIGN | v \ TpRLINE DESIGN
Cincinnati, OH Office ' EXPERIENCE:
10 30

Brief Explanation of Responsibilities: Staff Engineer and Signatory — Hydrology. Site Design. Designer — AutoCAD, SurvCAD, and Haestads Operator. Specification Writer,
Calculation Brief. Bid Estimate, Microsoft Word and Excel Operator.

AML Experience: Ohio AML Emergency Program; Little Storms Creek Road Reclamation Project, River Road Bank Stabilization; Center Hill Landfill Bank Stabilization

Related AML Design: Upper Creek WWTP; Symmes Road Extension

Education (Degree, Year, Specialization):  B.S., 1994, Civil Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

BS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1980 Professional Engineer #53083, State of Ohio
MS in Civil Engineering, University of Kentucky, Lexington, Kentucky, 1982
Foundations and Earth Retaining Structures, University of Akron, Akron, Ohio, 2006
ODOT Office of Geotechnical Engineering Workshop, Columbus, Ohio, 2008

Ohio River Valley Soils Seminars, Various Topics, Cincinnati, Ohio, 2007




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Banton, John, PE. YEARS OF AML DESIGN EXPERIENCE: gggg[%;égf'“ RELATED DESIGN |\, TERLINE DESIGN
Cincinnati, OH Office . EXPERIENCE:
15 31

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation; Develop data for engineers estimate.

Ohio AML Experience: Stantec contracted to design and prepare plans and specifications to stop the effects of flooding, slope failure, erosion and acidic runoff on properties of
nearby residents. Mr. Banton assisted in design of slopes, design of roads and drainage and design of artificial wetlands. He supervised surveying, assisted in research and created

construction documents for the three-site project.

Related AML Design: Various Reclamation projects, Landslide projects. Subsidence Projects

BS, Civil Engineering, University of Kentucky, Lexington, Kentucky, 1995

Structural Geogrid Seminar, Cincinnati. Ohio, 2000

Underground Detention Designs for Stormwater Management, National Corrugated Steel Piple Association and American Iron
and Steel Institute, Cincinnati, Ohio, 1998

Education (Degree, Year, Specialization):

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

Professional Engineer #21645, Commonwealth of
Kentucky

Professional Engineer #65018, State of Ohio
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13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Kistner, Eric, P.E. YEARS OF AML DESIGN EXPERIENCE: E)E?E]il%;ég[ L BELATED DESIGN WATERLINE DESIGN
Cincinnati, OH Office ’ EXPERIENCE:
14 17 0

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and
hazmat sampling; Technical report and calculation brief preparation; Develop data for engineers estimate.

Ohio AML Experience: ODOT Abandoned Underground Mine inventory and Risk Assesments; Leon Subsidence; Rodgers Hallow Reclamation Project

Education (Degree, Year, Specialization):  BS, Civil Engineering, University of Cincinnati, Cincinnati, Ohio, 1996
Non-Destructive Testing of Drilled Shafts, Deep Foundations Institute (DFI) Specialty Seminar, Cincinnati, Ohio, 2004
Helical Foundations and Tiebacks, DFI Specialty Seminar, Cincinnati, Ohio, 2003
Design and Construction of Earth Retention Structures, DFI Specialty Seminar, Cincinnati, Ohio, 2000
Mechanically Stabilized Earth Walls, The University of Akron Continuing Education Seminar, Akron, Ohio, 1999
Various Topics, Ohio River Valley Soil Seminars. Cincinnati, Ohio. 2011

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
Professional Engineer #18654, State of West Virginia

Professional Engineer #24653, Commonwealth of Kentucky
Professional Engineer #65507, State of Ohio




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) J YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Steele, Garland W., P.E.. P.S. YEARS OF AML DESIGN EXPERIENCE: g:gsl%iégl‘ RELATED DESIGN | (| 1 pRLINE DESIGN
Charleston, WV Office = - EXPERIENCE:
10 35 6

Brief Explanation of Responsibilities: Engineer of Record and Geotechnical Manger — Design and implement subsurface investigation work. In-field testing of physical
properties of soil, rock. coal materials. and soil, rock, and coal samples for laboratory physical testing. Data entry and review slope stability analysis results, review physical
testing laboratory results.

WVAML experience: Hampton Number Four Maintenance; Price Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I and II; Fairmont (Hendrickson) Subsidence;
Tunnelton (Dillsworth) Landslide; Arlington (Cox) Drainage; Sauls Run Strip and Landslide; Old Bridgeport Hill Mine Drainage, Phase II; Hodgesville Waterline Extension
Feasibility Study (I.D. No. 275); Charles and Donice McElwain Waterline Feasibility Study (I.D. No. 271). As Director of the Materials Control and Soil and Testing Division of
the WV Department of Highways, he coordinated several WVAML projects with WVDOH projects and goals.

Related AML Design: Director, Materials Control, Soil and Testing Division (1965 - 1977), WV Department of Highways, For 12 years, Mr. Steele managed this Division which
had six major sections — Structural Steel, Concrete, Bituminous, Soils, Aggregates, and Administrative. The Division was responsible for all physical and chemical materials
testing performed by the Department as needed by the Department's Construction, Maintenance. Traffic, Design. and Geotechnical Units. At its peak, Mr. Steele supervised a staff
of 275, which included approximately 250 technical and professional personnel. Mr. Steele has made significant contributions to many professional organizations (ASTM,
AASHTO. and TRB) involved with developing materials criteria. SPEC REC: Glady Fork Mining Permit D-35-82: WV CA: Fisher-Mill Creek Bank Stabilization, Laurel Lake
Sediment Removal, Kraut Creek H&H Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization,
Spencer Flood Plain Improvement Study, Logan County Flood Plain Improvement Project.

Education (Degree, Year, Specialization):  B.A., 1956, Engineering

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):

Member, American Society for Testing and Materials (Board of Director (1992 — 1994), Committee on Standards Registered Professional Engineer, 1960, West Virginia
(Past Chairman), Concrete and Concrete Aggregates (Past Chairman), Road and Paving Materials (Chairman 1982- Registered Professional Engineer, 1960, Virginia
1983) Licensed Professional Surveyor, 1999, West Virginia

American Association of State Highway and Transportation Officials - Subcommittee on Materials (Past Vice-
Chairman), Material Reference Laboratory Council (AMRL) (Past Chairman), Pipe, Culverts, Conduits, and Drains
(Past Chairman)

Member, American Concrete Institute

Member, West Virginia Society of Professional Engineers

Member, National Society of Professional Engineers

Member, West Virginia Society of Civil Engineers

Member, American Society of Civil Engineers |

46




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Donnie Yost. YEARS OF AML DESIGN EXPERIENCE: ggf,‘gslgiéxL RELATED DESIGN | vy, \ TERLINE DESIGN
Buckhannon, WV Office ‘ - EXPERIENCE:
2 8 1

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation: Develop data for engineers estimate; Develop CAD drawings.

WVAML experience: Norton Highwall #1; Tub Run Highwall & Refuse. Phase I & II: Town of Newburg Waterline Extension Feasibility Study; Webster County Commission
Point Mountain Waterline Extension Feasibility Study (I.D. No. 384); Greenbrier Hollow Refuse Pile; Pageton (Lambert) Portals, WVDEP- CADD Services Open End Contract

Education (Degree, Year, Specialization): ~ B.S., 2003, Civil Engineering Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
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13. PEnsSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATE> RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essuatials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
Moody. Lacy D. YEARS OF AML DESIGN EXPERIENCE: ;ﬁfﬁgﬁl%;égf'“ RELATED DESIGN |\, \ TERLINE DESIGN
Buckhannon, WV Office . EXPERIENCE:
2 8 0

Brief Explanation of Responsibilities: Staff Engineer — Develop and perform quantity calculations; Develop Hydrologic and Hydraulic design data; Water, soil, coal, and hazmat
sampling; Technical report and calculation brief preparation; Develop data for engineers estimate and Drafting.

WVAML experience: Tub Run Highwall and Refuse Phase II; Tub Run Highwall and Refuse Phase I; Church Creek/ Manown Highwall.

Education (Degree, Year, Specialization):  B.S., 2004, Civil Engineering Technology
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
ASCE
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13. PE..oONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATL. xESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to es..atials)

NAME & TITLE (Last, First, Middle Int.)

Vincent, John, EI
Fairmont, WV Office

YEARS OF EXPERIENCE

|

YEARS OF AML DESIGN EXPERIENCE:

2

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

5 3

YEARS OF AML RELATED DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities: Design Support

AML Design: Lennox/Cuzzart Waterline Extension Project, Hudson to Stateline Waterline Extension Project

Education (Degree, Year, Specialization):

BS: Civil Engineering/Fairmont State College/1994

AS/Architectural Technology

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: American Council of Engineering Companies,

American Society of Highway Engineers

Registration (Type, Year, State):
Engineer Intern/WV/9200

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.)

Hannah, Chris
Fairmont, WV Office

YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE:

1

YEARS OF DOMESTIC
WATERLINE DESIGN
EXPERIENCE:

1

YEARS OF AML RELATED DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities: Design Support

WVAML experience: Lennox/Cuzzart Waterline Extension project: Hudson to Stateline Waterline Extension project

Education (Degree, Year, Specialization):

MS/Civil Engineering/Fairmont State University/2009

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS:

Registration (Type, Year, State):
Asbestos Inspector/WV/AI007020
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13. PE..>ONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATL. <ESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to ess.atials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
45 CADD Operators YEARS OF AML DESIGN EXPERIENCE: YF‘,ARS UF AML RELATED DESIGN WATERLINE DESIGN
EXPERIENCE:
EXPERIENCE:
7 Varies Varies

Brief Explanation of Responsibilities: CADD Draftsperson including generation of topographic mapping or supplementation of existing mapping, cross sections. detail sheets,
tax map overlays, Project Manager or Staff Engineer design compilation. AutoCAD, SurvCAD, and Haestads Operator. Calculation Brief Details and Drawings, Microsoft Word
and Excel Operator.

WVAML experience: Norton Highwall #1 Design: Tub Run Phase I & II: Greenbrier Hollow Refuse; Bergoo Waterline Extension Feasibility Study, I.D. No. 351; Lewis County
EDA Waterline Extension Feasibility Study, I.D. No. 374; Scott Road and Findley Road Waterline Extension Feasibility Study, 1.D. No. 356; Birds Creek Number 4; WVDEP
Mapping Contract — South Region; WVDEP Mapping Contract — North Region; Church Creek/Manown Highwall; Racine (Bradshaw) Portals; Hampton Number Four
Maintenance; Howesville Sites, Sandy Run Highwall and Portals; Wilsie-Rosedale Waterline Extesion Feasibility Study — I.D. No. 324; Laurel Valley (Daniels) Landslide: Price
Hill Airshaft/Buildings; Weaver Portals and Highwall, Phase I and II; Old Bridgeport Hill Mine Drainage, Phase II; Nixon Run AMD:; Arlington (Cox) Drainage; Fairmont
(Hendrickson) Subsidence; Tunnelton (Dillsworth) Landslide; Sauls Run Strip and Landslide; Taylor Waterline Extension Feasibility Study-1.D. No. 309; Poplar Ridge Waterline
Extension Feasibility Study-1.D. No. 298: Summit Park Waterline Extension Feasibility Study-1.D. No. 288: Hodgesville PSD Waterline Extension Feasibility Study-1.D. No. 275;
McElwain Waterline Feasibility Study-I.D. No. 271; Bridge Run; Camp Run: Philip Thorn Highwall; Rainelle AML; SCS Reclamation; Shegon Refuse Pile; Taylor Creek Tipple
Complex: Tibbs Run Portal; Masontown AML.

Ohio AML Experience: Flint Run East Acid Mine Drainage Reclamation Project; Murray City AMD and Art Project: Danehart Acid Mine Drainage Reclamation; Ferris
Forfeiture: Flint Run Acid Mine Drainage Reclamation; Glen Castle Reclamation: Lake Milton Investigation; Linden Acid Mine Drainage Bioremediation; Midvale Coal Number
7: Misco Burning Gob: Nutters Tipple D-716.

Related AML Design: SPEC REC: Glady Fork Mining Permit D-35-82; WVCA: Fisher-Mill Creek Bank Stabilization. Laurel Lake Sediment Removal, Kraut Creek H&H
Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study,
Logan County Flood Plain Improvement Project. Various waste permits for Corridor H (15 permits). numerous topographic and property surveys, Pope Properties Waterline and
Wastewater Extension, Nitro, WV

CADD Operators — B.S., varies, Civil Engineering Technology. 1 Operator — B.S. 1996, Engineering Technology. Others -

Education (Degree, Year, Specialization): Exgiérience

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
N/A
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13. Ph..oONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATL.. <ESPONSIBLE FOR AML DESIGN (Furnish complete data but keep to es..ntials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
YEARS OF DOMESTIC
39 Survey Crews YEARS OF AML DESIGN EXPERIENCE: ;E’;EEI%; égf'“ RELATED DESIGN | (| TERLINE DESIGN
2 : EXPERIENCE:
9 30+ 30+

Brief Explanation of Responsibilities: Three (3) fully equipped survey crews can obtain field data to develop topographic mapping or to supplement available aerial mapping.
These crews can also use GPS survey techniques to bring horizontal and vertical control to the Project site or control for aerial photography operations. All filed data is
electronically gathered, to eliminate errors and blunders, and can be directly downloaded into our computer workstations. Field to finish modules of our SurvCADD software
recognize field entered codes that control line work ensuring proper points are connected, proper break lines area established prior to contour generation, and ereatly reduces
CADD time.

WVAML experience: Norton Highwall #1 Design; Tub Run Phase I & II; Greenbrier Hollow Refuse: Birds Creek Number 4; WVDEP North Mapping Contract: WVDEP South
Mapping Contract; Church Creek/Manown Highwall; Racine (Bradshaw) Portals; Hampton Number Four Maintenance; Howesville Sites, Sandy Run Highwall and Portals; Laurel
Valley (Daniels) Landslide; Price Hill Airshaft/Buildings: Weaver Portals and Highwall, Phase I and II; Old Bridgeport Hill Mine Drainage, Phase II; Nixon Run AMD; Arlington
(Cox) Drainage; Fairmont (Hendrickson) Subsidence; Tunnelton (Dillsworth) Landslide; Sauls Run Strip and Landslide; Taylor Waterline Extension Feasibility Study-1.D. No.
309: Poplar Ridge Waterline Extension Feasibility Study-I.D. No. 298; Summit Park Waterline Extension Feasibility Study-1.D. No. 288: Hodgesville PSD Waterline Extension
Feasibility Study-1.D. No. 275; McElwain Waterline Feasibility Study-I1.D. No. 271; Bridge Run: Camp Run: Philip Thorn Highwall; Rainelle AML; SCS Reclamation: Shegon
Refuse Pile: Superior Hydraulics; Taylor Creek Tipple Complex: Tibbs Run Portal: Masontown.

Ohio AML Experience: Flint Run East Acid Mine Drainage Reclamation Project; Murray City AMD and Art Project: Danehart Acid Mine Drainage Reclamation; Ferris
Forfeiture: Flint Run Acid Mine Drainage Reclamation; Glen Castle Reclamation: Lake Milton Investigation; Linden Acid Mine Drainage Bioremediation; Midvale Coal Number
7: Misco Burning Gob: Nutters Tipple D-716.

Related AML Design: SPEC REC: Glady Fork Mining Permit D-35-82: WVCA: Fisher-Mill Creek Bank Stabilization, Laurel Lake Sediment Removal, Kraut Creek H&H
Investigation, Harmons Creek Bank Stabilization, Parchment Valley Bank Stabilization, North Fork Hughes River Bank Stabilization, Spencer Flood Plain Improvement Study.
Logan County Flood Plain Improvement Project; various waste permits for Corridor H (15 permits), numerous topographic and property surveys, Pope Properties Waterline and
Wastewater Extension, Nitro, WV

Education (Degree, Year, Specialization): 12 Party Chiefs — Associate Degrees Civil Engineering or Surveying Technology.
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS: Registration (Type, Year, State):
N/A
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14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAIL.

DESIGN SERVICES.

E IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPI

E AML

275 Computer Workstations

3 Robotic Total Stations and 18 Surveying Electronic Total Stations

18 Field Survey Data Collectors

6 Survey Grade GPS Survey Instruments (complete with base and 2 rovers each)

AutoCAD Versions2008. 2006, 2002, 20001, Map 4.0, Map 5.0, version 14.0

SurvCADD versions 2008, 2006, XML2, CES, 98

Eagle Point Engineering Software

AutoCAD Land Development

Bentley MicroStation with InRoads

ESRI ArcView GIS (Version 3.2) and Mapping Software (Version 8.3)

KY Pipe Water and Sewer Line Software

Haestads Water CAD Water and Sewer Line Software

Haestads Culvert Master. Flow Master. Storm CAD

Terrain Navigator with seamless WV 7.5" USGS Quads and Sure Maps by Titan Systems

North American Green Erosion Control Blanket Software

Microsoft Office, including Word and Excel

Microsoft Project Scheduling Software

Primavera P3 Scheduling Software

Corel 98 Suite

Numerous HP, Canon, and Toshiba Ink Plotters and Printers

XSTABL version 5.2 Slope Stability Software




15. CURRENT AML ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD.

PROJECT NAME , TYPE,
AND LOCATION

NAME AND ADDRESS
OF OWNER

NATURE OF YOUR FIRM’S RESPONSIBILITY

ESTIMATED
CONSTRUCTION
COST

PERCENT
COMPLETE

Glady Fork Mining, Inc. (Permit
D-35-82) Bond Forfeiture

Near Buckhannon, Upshur and
Lewis Counties, WV

Mr. Charles Miller

West Virginia Department of
Environmental Protection
209 South Main Street
Philippi, WV 26416

Alkaline Mine Drainage Treatment Facility — $3,000,000.00 AMD
plant design that incorporated a single treatment train capable of
handling 1,000 gallons per minute of alkaline mine drainage with 15
ppm of total iron and included necessary piping and seating for a
second treatment train if future needs arise. Relining existing boreholes
to eliminate mine discharge interruptions, design and construction of
2,500 linear feet of gravity fed plant intake line from the boreholes to
the plant site, and an active chemical treatment plant. The treatment
plant included an aeration basin (concrete), flocculator (concrete),
chemical feed building, settling basin (concrete), sludge thickener
(concrete), and geo-tube sludge disposal system with overflow
catchment and re-treatment capabilities. Treated discharge 0.50 ppm
iron average, 0.75 ppm iron maximum.

$3,000,000

99%




16. CURRENT AML ACTIVITIES ON WHICH YOUR FIRM IS SE

NG AS A SUB-CONSULTANT TO OTHERS.

PROJECT NAME, TYPE,
AND LOCATION

NATURE OF YOUR
FIRM'S RESPONSIBILITY

NAME AND ADDRESS OF
OWNER

ESTIMATED
COMPLETION
DATE

ESTIMATED CONSTRUCTION COST

ENTIRE PROJECT

YOUR FIRM’S
RESPONSIBILITY




17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WHl d YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE

LOCATION

NAME & ADDRESS OF OWNER

ESTIMATED
CONSTRUCTION COST

YEAR

CONSTRUCTED
(YES OR NO)

Weaver Highwall and Mine
Drainage, Phase I

Weaver, West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$1.200,000

2008

Yes

Weaver Highwall and Mine
Drainage, Phase II

Weaver, West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$1,300,000

2008

Yes

Laurel Valley (Daniels) Landslide

Lost Creek, West
Virginia

WVDEP. Office of Abandoned Mine
Lands

601 57™ St. SE, Box 20

Charleston, WV 25340

$230,000

2008

Yes

Price Hill Airshaft and Buildings

Price Hill, West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$575.,000

2009

Yes

Sandy Run Highwall and Portals

Kingwood, West
Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston, WV 25340

$493.000

2009

Yes

Howesville Sites

Howesville, West
Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE. Box 20

Charleston, WV 25340

$575,000

2009

Yes

Hampton Number Four
Maintenance

Clothier, Boone County,
WV

WVDEP, Office of Abandoned Mine
Lands

601 57™ St. SE, Box 20

Charleston, WV 25340

$ 850,000

2010

On-Going

Racine (Bradshaw) Portals

Racine, Beone County,
West Virginia

WVDEP, Office of Abandoned Mine
Lands

601 57" St. SE, Box 20

Charleston. WV 25340

$ 410,000

2010

Yes

Church Creek/Manown Highwall

Kingwood. Preston

WVDEP, Office of Abandoned Mine

$ 2.500.000

2011

On-Going
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WHiv d YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE LOCATION NAME & ADDRESS OF OWNER ESTIMATED YEAR CONSTRUCTED
CONSTRUCTION COST (YES OR NO)
County, West Virginia Lands
601 57" St. SE, Box 20
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
WVDEP Mapping Contract —North | Northern Coal Producing | Lands 5
Region Counties 601 57" St. SE, Box 20 N/A 2011 e
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
y ; Lands
;{N\ngP Mapping Contract —South gouth:m Coal Producing 601 57" St. SE. Box 20 N/A 2011 Yes
eston ounties Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Scott Road and Findley Road T Lands
Waterline Extension Feasibility ot wgst"‘}? T 601 57" St. SE. Box 20 $259.600 2011 Awaiting Funding
Study, L.D. No. 356 SRR TSR | Cparleston, WV 25340
WVDEP, Office of Abandoned Mine
Lewis County EDA Waterline . . Lands s g ’
Extension Feasibility Study, [D. | (neeoWb Lewls | 691 57 st. SE, Box 20 $2,276,000 2011 B e
No. 374 o el Charleston, WV 25340 €
WVDEP, Office of Abandoned Mine
Bergoo Waterline Extension Bergoo, Webster County, | Lands $1.788.000 2011 No (Didn’t Qualify
Feasibility Study, I.D. No. 351 West Virginia 601 57" St. SE. Box 20 R - for Funding)
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
, Kingwood, Preston Lands
. = J )
Birds Creek Number Four County, West Virginia | 601 57" St. SE. Box 20 $ 999,000 2011 Yes
Charleston, WV 25340
WYVDEP, Office of Abandoned Mine
. s Lands
ELXEEP Mapping Contract —South (Séc())t:ltri:t?;x; Coal Producing 601 57" St. SE. Box 20 N/A 2011 On-Going
w2 Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Pageton, McDowell Lands
o = 2
Pageton (Lambert) Portals County, West Virginia | 601 57" St. SE. Box 20 $ 1,100,000 2011 Neo
Charleston, WV 25340
Sauls Run (Carpenter) Landslide Weston, Lewis County, | WVDEP, Office of Abandoned Mine $ 450,000 2011 Yes
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17. COMPLETED AML WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS DESIGNATED THE ENGINEER OF RECORD.

PROJECT NAME & TYPE LOCATION NAME & ADDRESS OF OWNER ESTIMATED YEAR CONSTRUCTED
CONSTRUCTION COST (YES OR NO)
West Virginia Lands
601 57" St. SE. Box 20
Charleston. WV 25340
WVDEP, Office of Abandoned Mine
: McDowell, McDowell Lands
2 5
Greenbrier Hollow Refuse County, West Virginia | 601 57" St. SE, Box 20 $ 712,000 2011 No
Charleston, WV 25340
Webster County Point Mountain Webster Springs, LWaX(]iDSEP" Otize:of.Abandoned Mine No (Didn’t Qualify
Waterline Extension Feasibility Webster County, West I N/A 2011 )
601 57" St. SE. Box 20 for Funding)
Study, I.D. No. 384 Virginia s =
Charleston, WV 25340
; WVDEP, Office of Abandoned Mine
Eigﬁs?gfgzvaz?;ﬁiwgﬁnGI D Newburg, Preston Lands N/A 2011 Pending P.O. and
No. 392 v i County, West Virginia 601 57" St. SE, Box 20 - “Notice to Proceed”
7 Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Tub Run Highwall and Refuse Thomas, Tucker County, | Lands
= s l) -~
Phase I West Viizinia 601 57" St. SE, Box 20 $2.300,000 2011 Ne
Charleston, WV 25340
WVDEP, Office of Abandoned Mine
Tub Run Highwall and Refuse Thomas, Tucker County, | Lands $ 2.800.000 2011 No

Phase II

West Virginia

601 57" St. SE. Box 20
Charleston, WV 25340
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18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONTRACTOR TO OTHER FIRMS (INDICATE
] PHASE OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE).

PROJECT NAME , TYPE, AND NAME AND ADDRESS OF | ESTIMATED CONSTRUCTION COST | YEAR CONTRUCTED | FIRM ASSOCIATED
LOCATION OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH

19. Use this space to provide any additional information or description of resources supporting your firm's qualifications to perform work for the West Virginia
Abandoned Mine Lands Program.

Stantec can provide one-stop shopping for the West Virginia Abandoned Mine Lands Program. Work, including surveying, development of mapping from field surveys,
site design, CADD operations, water testing, hazmat testing, calculations, plans, and specifications associated with this task order contract completed in-house. Stantec
carefully selected sub-contractors, successfully used in the past, to perform drilling and chemical testing of soils, rock, and coal that have experience and are extremely
familiar with WVAML Projects. Stantec has EOI-specific corporate and employee experience with highwall reclamation engineering, mine seals, drainage control
structures and facilities, passive treatment of AMD, debris and waste handling and disposal plan, and revegetation of drastically disturbed areas. Stantec also has EOI-
experience in surveying and mapping, subsurface investigations, H & H studies, construction plans and specifications, calculations, conducting associated bid meetings, and
necessary reports and invoicing procedures. Stantec has corporate experience on 45+ WVAML Projects, and 10+ ODNR AML projects. In addition, Stantec has completed
8 AML Related projects for the West Virginia Conservation Agency. Stantec personnel stay abreast of current developments and technological advances in Abandoned
Mine Lands reclamation and acid mine drainage by attending seminars and symposiums on the subjects. In the past, Stantec has attended the WV Surface Mining Task
Force Symposium in Morgantown, WV; the National Association of Abandoned Mine Lands Symposium in Athens, OH; West Virginia University Natural Stream
Restoration Program in Morgantown, WV; 404/401 Permit Training in Charleston, WV; and State and Local Mitigation Planning in Buckhannon, sponsored by FEMA
and WVOES.

20. The foregoing is a statement of facts.

: S T A TITLE: Senior Associate DATE:
Signature: -

4/2/2013

Printed Name: Richard L. Gaines, PE
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| | AML AND RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPAGITY
= M=Managemant P=Profassional

5 e % -
Exp. Basis Addtonallnfe | 5 £ e 1B |3 & "; i
ks Cc=Com Providod n b T B-d 5 5 = oA 2 i & 1 73 a w
PROJECTS P= Personal Section (3) % %’\ 2 & E] 3 g ?'7: 3 5 2 3 ‘E § ol ) % 2 o & % & t;
L o = & o 2 = ] o b4 o 5 : 5 8 @ (- ) S E - 5 s
T ols |2 (8 (9 |€ |9 |2 | |si|% [E |2 |4 |8 [¢ |2 |2 |8 |§[§ |& |%
: | E |2 (2 g Bl el |2 |w = |y |8 E | & | E ol |® | Z @ | <
3 5 3 5 - z E = = i W a a & 1 = 2 3 £ & &
- b = En 5 4 b3 =4 & g ) = z = 2 = 3 @ ] ] £
flyg [= [£ [= |2 |2 |83 |£ |8 |% g |” &
3 2 5 & 3 £ 5 g z
= ] = 5 a i o
b, a = o _5- 8
Tub Run Highwall and Refuse Phase I c 2 X X X X X X X P P
Tub Run Highwall and Refuse Phase | c 2 X X X X X X X X P P
Greenbrier Hollow Refuse c 2 X X X X X X X X P P
Pageton (Lambert) Portals c 2 X X X X X X X X X P P
Birds Creek #4 c 2 X X X X X X X X X P
Church Creek/Manown Highwall c 2 X X X X X X X X X X P
Howesville Sites & Sandy Run Highwall & Portals c 2 X X X X X X X X X X P
Weaver Portals and Highwall, Phase | & 1 C 2 X X X X X X X X X X P P P
Abandoned Underground Mine Inventory and Risk Assessment c 2 X X X M P M P
Statewide Database Population
Wayne National Forest Abandoned & Inactive Mine Lands Cc 2 X X X X M M =] P
Upper Coldwater Fork Stream Restoration (o] 2 X X X X X P
Oxford Mine Mitigation Monitoring c 2 X X X X X M M P
Little Coal River Stream Restoration c 2 X X X X P
Little Coal Fish & Habitat Surveys Cc 2 X X X X P
Sauls Run Landslide c X X X X P P
Town of Newburg Waterline Extension Feasibility Study 25 X X P P
Racine (Bradshaw) Portals = X X X X X P P
Hampton #4 Maintenance [e] X X X X X X X P P P
Lennox/Cuzzart Waterline Extension Project e X X X M
Hudson to Stateline Waterline Extension Project & X X X M

Lict whether project experience is comorte or personnel based or both,
* Use this area fo provide specific sectams or pages f needed for reference,
** List Primary Design personnel and ther functional capacty for the projects listed.




