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CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526
Phone: 304-757-8094 Fax: 304-757-8095
civiltechl@frontier.com

July 16, 2013

Department of Administration
Purchasing Division

2019 Washington Street East

P.O. Box 50130

Charleston, West Virginia 25305-0130

Subject: Expression of Interest for RFQ - DEP16287

Sugar Camp Run Burning Refuse Phase Il Design
Nicholas County, West Virginia
Civil Tech Proposal No. P13515

To Whom it May Concern:

CIVIL TECH ENGINEERING INC. is pleased to present this EQI for the subject RFQ. This EOI
has been prepared to illustrate our recent and pertinent experience with AML and civil design
projects. Important and pertinent AML experience is summarized below:

Q
Q
Q
a
a

a

45 years of combined experience with AML projects.

18 recent AML projects since 2008 (Three 2013 projects ongoing)

Constructed AML projects: Thomas Sunrise Sanitation Mine Drainage and Blowout
Projects, Prospect Valley Highwall No. 4, Cambria Portals, Zebb’s Creek HW#2,
Winifrede (McFann) Portals, Birds Creek Portals, and Nellis (Smith) Drainage Project.
AML design projects complete and ready for construction: Stowe Refuse Piles, Ridenour
Complex, Braeholm Portals, and Witcher Creek Portals and Refuse.

Ongoing projects include Montecarlo, Little Daycamp Branch, and Grafton #4 Refuse
and HW.

Conceptual engineering was completed and preliminary engineering started for the
Pines Country Club (Ponds) Subsidence Project. (Project Cancelled due to cost).

We believe our past and recent experience makes our company uniquely qualified for

AML design projects. We look forward to meeting with the selection committee to discuss the

project and our qualifications.

Very truly yours,

CIVIL TECH ENGINEERING INC.

al

I) ]m T I\ —

Mark E. Pennington MS, PE
Principal Engineer
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EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE II
DEP16287

TABLE OF CONTENTS:
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3. Section Two: Instructions to Vendors Submitting Bids
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5. Section Four: Vendor Proposal, Evaluation, and Award

6. Section Five: Terms and Conditions
7. Certification and Signature Page

SECTION ONE: GENERAL INFORMATION

1. PURPOSE: The Acquisition and Contract Administration Section of the Office of West
Virginia State Purchasing Division (Purchasing Division) is soliciting Expression(s) of
Interest (EOI) for the West Virginia Department of Environmental Protection, Office of
Abandoned Mine Lands and Reclamation (WVDEP/AML), from qualified firms
(Vendors) to provide architectural/engineering services as defined herein.

2. PROJECT: The mission or purpose of the project for which bids are being solicited is to
provide design services for the following;

SUGARCAMP RUN BURNING REFUSE PHASE I1:

Design of drainage conveyances.
Installation of mine seals.
Refuse reclamation.

Streambank restoration.
Re-vegetation of disturbed areas.

Revised 6/8/2012



I. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation for bids.
Please read these instructions and all documents attached in their entirety. These instructions provide
critical information about requirements that if overlooked could lead to disqualification of a Vendor’s
bid. All bids must be submitted in accordance with the provisions contained in these instructions and
the Solicitation. Failure to do so may result in disqualification of Vendor's bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by the use of
the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the Solicitation will

result in bid disqualification.
3. PREBID MEETING: The item identified below shall apply to this Solicitation.

[/] A pre-bid meeting will not be held prior to bid opening.

[ ] ANON-MANDATORY PRE-BID meeting will be held at the following place and time:

[ 1 AMANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the
mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one person attending
the pre-bid meeting may represent more than one Vendor.

An attendance sheet provided at the pre-bid meeting shall serve as the official document verifying
attendance. The State will not accept any other form of proof or documentation to verify attendance.
Any person attending the pre-bid meeting on behalf of a Vendor must list on the attendance sheet his
or her name and the name of the Vendor he or she is representing. Additionally, the person attending
the pre-bid meeting should include the Vendor’s E-Mail address, phone number, and Fax number on
the attendance sheet. It is the Vendor’s responsibility to locate the attendance sheet and provide
the required

Revised 03/04/2013



information.  Failure to complete the attendance sheet as required may result in disqualification of
Vendor’s bid.

All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after the
starting time but prior to the end of the pre-bid will be permitted to sign in, but are charged with
knowing all matters discussed at the pre-bid.

Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at the pre-
bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting are preliminary
in nature and are non-binding. Official and binding answers to questions will be published in a written
addendum to the Solicitation prior to bid opening.

4. VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this Solicitation to the
Purchasing Division. Questions must be submitted in writing. All questions must be submitted on or
before the date listed below and to the address listed below in order to be considered. A written
response will be published in a Solicitation addendum if a response is possible and appropriate. Non-
written discussions, conversations, or questions and answers regarding this Solicitation are preliminary
in nature and are non-binding.

Question Submission Deadline: {07/02/2013

Submit Questions to: Frank Whittaker
019 Washington Street, East
P.O. Box 50130
Charleston, WV 25305
Fax: |304-5658-4115

Email:lfraﬂk.m.whittaker@wv.gov

5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any State
personnel is not binding, including that made at the mandatory pre-bid conference. Only information
issued in writing and added to the Solicitation by an official written addendum by the Purchasing

Division is binding.

6. BID SUBMISSION: All bids must be signed and delivered by the Vendor to the Purchasing Division
at the address listed below on or before the date and time of the bid apening. Any bid received by the
Purchasing Division staff is considered to be in the possession of the Purchasing Division and will not
be returned for any reason. The bid delivery address is:

Department of Administration, Purchasing Division
2019 Washington Street East

P.O. Box 50130,

Charleston, WV 25305-0130

Revised 03/0472013



The bid should contain the information listed below on the face of the envelope or the bid may not be

considered:
SEALED BID
BUYER:
SOLICITATION NO.:
BID OPENING DATE:
BID OPENING TIME:
FAX NUMBER:

In the cvent that Vendor is responding to a request for proposal, the Vendor shall submit one original
technical and one original cost proposal plus ;gconvenience copies of each to the Purchasing
Division at the address shown above. Additionally, the Vendor should identify the bid type as either a
technical or cost proposal on the face of each bid envelope submitted in response to a request for

proposal as follows:

BID TYPE: [ ] Technical
[ ]Cost

7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date and time
will result in bid disqualification. For purposes of this Solicitation, a bid is considered delivered when
time stamped by the official Purchasing Division time clock.

Bid Opening Date and Time: BRI 1P

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East

P.O. Box 50130,
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be made by
an official written addendum issued by the Purchasing Division. Vendor should acknowledge receipt of
all addenda issued with this Solicitation by completing an Addendum Acknowledgment Form, a copy of
which is included herewith., Failure to acknowledge addenda may result in bid disqualification. The
addendum acknowledgement should be submitted with the bid to expedite document processing.

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid to

prevent errors in the evaluation. Failure to type or electronically enter the information may result
in bid disqualification.

Revised 03/04/2013



EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE II

DEP16287
3. SCHEDULE OF EVENTS:
Release of the EOL. .o 06/21/2013
Addendum ISsued ......coovvviriniee e TBD
Expressions of Interest Opening Date.................... 07/16/2013
Estimated Date for Interviews..........ooovveeieieenn, TBD

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS

Instructions begin on the next page.

Revised 6/8/2012



EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE 11
DEP16287

SECTION THREE: PROJECT SPECIFICATIONS

1. Location: Agency is located at 601 57" Street, SE, Charleston, WV 25304 and the
Project is Jocated in Raleigh County, WV.

Directions to Site: Take US 19 TO Rt. 39 in Summersville. Turn left (west/north) onto
Rt.39. Follow Rt. 39 to 19/15 Rockcamp Branch. Proceed up Rockcamp Branch
approximately 1 — 2 miles turn left at the tipple, follow road under tipple and proceed to
gate. Go through gate and follow road to slurry pond. Just before slurry pond turn there
will be a road to the left, take it. Burning pile will be on your right after you take the
turn.

2. Background: Firms are to be licensed Architectural/Engineering Firms (A/E) and
should be familiar with, and have a successful track record of design of similar projects.
The anticipated contract will be for “full-service™ A/E design. Aspects of the design are
to include, but not be limited to, Civil, Structural, Geological and Hydrological.

The successfil A/E will be responsible for Design of the following:

Design of drainage conveyances.
Remediation of burning refuse.
Refuse reclamation.
Re-vegetation of disturbed areas.

Please note: a construction contract was previously issued for the reclamation of this
project (a burning refuse pile). During the construction/reclamation, it was discovered
that the amount of material was much greater than originally estimated, and therefore the
scope of work would be much greater. It was decided to:

1. Close the existing construction/reclamation contract, both in terms of the paperwork, and in
terms of the project site (the site would be left in a stable environment but the reclamation
work would not be completed).

2. A new design consultant would be selected to re-design the project in its entirety, and a new
construction contract would be solicited to complete the entire project.

Revised 6/8/2012



EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE II
DEP16287

Preliminary design documents will be due 60 days (or less) from the issuance of the
Purchase Order.

3. Qualifications and Experience: Vendors will provide information regarding its
employees, such as staff qualifications and experience in completing similar projects;
references; copies of any stafl certifications or degrees applicable to this project;
proposed staffing plan; descriptions of past projects completed entailing the location of
the project, project manager name and contact information, type of project, and what the
project goals and objectives where and how they were met.

The response should be presented in concise format which defines the corporation history
and the experience, qualifications, and performance data of the firm’s staff as requested
by the AML Consultant Qualification Questionnaire (CQQ), Attachment “B” and the
AML and Related Project Experience Matrix (RPEM). Attachment “C”.

AML Consultant Qualification Questionnaire (CQQ) must be completed to be eligible
(See Attachment “B”).

AML and Related Project Experience Matrix (RPEM) must also be completed to be
eligible (See Attachment “C”).

Electronic copies of the above referenced documents Attachment “B” and
Attachment “C” are available online for registered vendors at:
http://www.state.wv.us/admin/purchase/newbul.htm.

4. Project and Goals: The project goals and objectives are:
Develop drawings and specifications to remediate an abandoned mine land problem area.

5. Orai Presentations (Agency Option): The Agency has the option of requiring oral
presentations of all Vendors participating in the EOI process. If this option is exercised, it
would be listed in the Schedule of Events (Section 1.3) of this EOI. During oral
presentations, Vendors may not alter or add to their submitted proposal, but only clarify
information. A description of the materials and information to be presented is provided
below:

Revised 6/8/2012



EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE II
DEP16287

5.1. Materials and Information Required at Oral Presentation:

“Evaluation and Award Process” will be conducted with the three firms selected as the
most qualified by the WVDEP Selection Committee. The Committee will schedule the
mterviews.

The format for the interviews will be a 15-30 minute PowerPoint presentation consisting,
at a minimum, of the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

* Product quality control

¢ Project cost control

SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1.

Economy of Preparation: EOI's should be prepared simply and economically,
providing a straightforward, concise description of firm’s abilities to satisfy the
requirements and goals and objectives of the EOl. Emphasis should be placed on
completeness and clarity of content. The response sections should be labeled for ease of
evaluation.

All responses should be submitted in a loose-leaf, three ring binder. Submit one original,
one convenience copy and one copy on CD.

BIDS MUST NOT CONTAIN PRICE QUOTATIONS: The State shall select the best
value solution according to §5G-1-3 of the West Virginia State Code. In accordance with
the Code requirements, no “price” or “fee” information is requested or permitted in the
bid response.

Revised 6/8/2012



EXPRESSION OF INTEREST

SUGARCAMP RUN BURNING REFUSE PHASE 11

DEP16287

3. Evaluation and Award Process:  Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with West Virginia Code
§5G-1-3. That Code section requires the following:

£

3.2

3.3

Revised 6/8/2012

Required Elements of EOI Response: The director of purchasing shall
encourage such firms engaged in the lawful practice of the profession to submit
an expression of interest, which shall include a statement of qualifications, and
performance data and may include anticipated concepts and proposed methods of
approach to the project.

Public Advertisement: All EOI requests shall be announced by public notice
published as a Class Il legal advertisement in compliance with the provisions of
West Virginia Code §59-3-1 et seq.

Selection Committee Evaluation & Negotiation: A committee comprised of
three to five representatives of the agency initiating the request shall:

3.3.1. Evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select three firms which in
their opinion are the best qualified to perform the desired service.

3.3.2. Conduct interviews with each firm selected and the conduct discussions
regarding anticipated concepts and the proposed methods of approach to
the assignment.

3.3.3. Rank in order of preference no less than three professional firms deemed
to be the most highly qualified to provide the services required, and shall
commence scope of service and price negotiations with the highest
qualified professional firm.

3.3.4. Shouid the agency be unable to negotiate a satisfactory contract with the
professional firm considered to be the most qualified, at a fee determined
to be fair and reasonable, price negotiations with the firm of second choice
shall commence. Failing accord with the second most qualified
professional firm, the committee shall undertake price negotiations with
the third most qualified professional firm.

10
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EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE II
DEP16287

3.3.5. Should the agency be unable to negotiate a satisfactory contract with any
of the selected professional firms, it shall select additional professional
firms in order of their competence and qualifications and it shall continue
negotiations in accordance with this section until an agreement is reached.

34. Vendor Ranking: All evaluation criteria is defined in the Procurement
Specifications section and based on a 100 point total score.

Points shall be assigned based upon the vendor’s response to the evaluation criteria as
follows:

A. WV Registered Professional Engineers (Civil or Mining)
In the Primary Office: 20 points

B. Reclamation Engineering design experience of the Primary
Office’s WVRPE as it relates to the specific project problem
Areas: 25 points

C. Available WV-AML Design Teams within the Primary office
(A Design team should consist of one Project Engineer (Civil
or Mining), one CAD person and availability of other support
personnel a required by the particular project): 20 points

D. The Oral Interview (See 5.1 under Section 3 of this EOI): 35 points

Revised 6/8/2012



Project Location Map
Sugarcamp Run Burning Refuse WV-6236
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AMIL. CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE Attachment “B”
PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
Sugar Camp Run Burning Refuse Ph II July 16, 2013 55-0757403
Design (DEP16287)
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME

CIVIL TECH ENGINEERING INC. 300A Prestige Drive NA
Hurricane, West Virginia 25526
4, HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP 6a. WV REGISTERED DBE
304-757-8094 1996 Individual Corporation (Disadvantaged Business
Partnership Joint-Venture Enterprise)

YES NO XX

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE

300A Prestige Drive, Hurricane, WV 25526/Mark E. Pennington PE/Twelve
8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Mark E. Pennington MS, PE
Jennifer E. Pennington PE NA
9. PERSONNEL BY DISCIPLINE
— ADMINISTRATIVE — ECOLOGISTS — LANDSCAPE ARCHITECTS — STRUCTURAL ENGINEERS
— ARCHITECTS — ECONQMISTS — MECHANICAL ENGINEERS 1 SURVEYORS
— BIOLOGIST — ELECTRICAL ENGINEERS — MINING ENGINEERS — TRAFFIC ENGINEERS
2 CADD OPERATORS 1 ENVIRONMENTALISTS — PHOTOGRAMMETRISTS OTHER (Technicians)
— CHEMICAL ENGINEERS __ ESTIMATORS — PLANNERS: URBAN/REGIONAL
3 CIVIL ENGINEERS 1 GEOLOGISTS — SANITARY ENGINEERS 12 TOTAL PERSONNEL
4 CONSTRUCTION INSPECTORS —_ HISTORIANSr ___ SOILS ENGINEERS
— DESIGNERS ___ HYDROLOGISTS __ SPECIFICATION
— DRAFTSMEN WEITERS
TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 3
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.
10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE? YES NO NA
11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Confidential Qualification

Questionnaire”.

14| p
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NAME AND ADDRESS:

Novel Geo-Environmental PLLC
806 B Street

St. Albans, WV 25177

SPECIALTY:
Drilling and Laboratory Soils Testing

WORKED WITH BEFORE
X Yes
No

NAME AND ADDRESS:
Triad Engineering Inc.

SPECIALTY:
Drilling and Laboratory Soils Testing

WORKED WITH BEFORE

219 Hartman Run Road _ X Yes
Morgantown, WV 26505
No
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE
Stantec Mapping
1 Moore Avenue _ X Yes
Buckhannon, WV 26201
No
12 A. Is your firm experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?
YES Description and Number of Projects: See Section A
155 AML Projects — Personnel Experience (Mark E. Pennington PE)
50+ Subsidence Claims - Corporate Experience
NO
E. Is your firm experienced in Soil Analysis?

YES Description and Number of Projects:

See Sections B.Z2,

1500+ Projects - Corporate and Personnel Experience.
NO
SN Is your firm experienced in hydroleogy and hydraulics?
YES Description and Number of Projects: See Sections B.Z,
50+ Projects involving storm water controls and dam spillway
design.
NO

15|Page




D Does your firm produce its own Aerial Photography and Develop Contour Mapping?
YES
NO XX
E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)
YES Description and Number of Projects: Douglas Water line (DEP ID#303)
NO
=, Is your firm experienced in Acid Mine Drainage

Evaluation and Abatement Design?

YES Description and Number of Projects:_ Design of Liming station and dams for Cranberry River.

NO

13. PERSONAL
data but

HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete

NAME & TITLE
Pennington,
President -

keep to essentials)
(Last, First, Middle Int.) YEARS OF EXPERIENCE
Mark E. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGHN YEARS OF DOMESTIC
. . . EXPERIENCE: WATERLINE DESIGN
Principal Engineer
P g 16 35 EXPERIENCE: 2
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Brief Explanation of Responsibilities:

COMPANY RESPONSIBILTIES

PROJECT RESPONSIBILITIES

ENVIRONMENTAL PERMITTING
TOPOGRAPHIC MAPPING
HYDROLOGY AND HYDRAULICS

FLOOD ASSESSMENT

EROSION CONTROL

STORM WATER CONTROLS
SANITARY SEWER DESIGN
GEOTECHNICAL ANALYSIS

SUBSIDENCE ABATEMENT

LANDSLIDE ANALYSIS AND DESIGN
RETAINING WALL DESIGN

DAM MODIFICATIONS
ANNUAL DAM INSPECTIONS
COMMERCIAL CIVIL SITE DEVELOPMENT
CONSTRUCTION CONTRACT ADMINISTRATION

0 COMPANY MANAGEMENT
O BUSINESS DEVELOPMENT
O PROJECT PLANNING AND DIRECTION

RECENT AND ONGOING PROJECTS
THOMAS SUNRISE SANITATION - AML
PROSPECT VALLEY HIGHWALL #4 - AML
WINIFREDE (MCFANN) PORTALS - AML
DOUGLAS WL DESIGN — AML
CAMBRIA PORTALS & DESIGN - AML
ZEBB’S CREEK HW #2 - AML
HAWKINBERRY HOLLOW PORTALS - AML
WITCHER CREEK PORTALS — AML
STOWE REFUSE PILES - AML
RIDENOUR COMPLEX — AML
BRAEHOLM PORTALS - AML

oopoop0oCco0ooD0o0pDoo

ooo00o00pDO0oD

As the former manager of the St. Albans Office of Triad Engineering and a founder of Civil Tech, Mr. Pennington has
gained a broad knowledge of most civil engineering disciplines inveolving abandoned mine lands, storm water and erosion
controls, dams, as well as private, industrial, and municipal projects involving topographic mapping, geotechnical
analysis, and civil site development. He has been responsible for 152 AML projects, 48 dam modification projects, and
many large commercial, private, and industrial projects. Mr. Pennington has a working knowledge of AML projects
including; subsidence, landslides, mine drainage/portals, erosion, shafts, burning refuse, and surface/subsurface
drainage. He has served as project manager on 15 AML projects since 2008. These projects have included; the Thomas
Sunrise Sanitation Mine Drainage Project, Prospect Valley HW #4, Cambria Portals, Winifrede Portals, Douglas WL, and
Witcher Creek Portals. Most of these project are complete and all have been successfully completed on time. Mr.
Pennington has substantial construction experience gained while administering the construction contract on over 100
projects and while serving as the Assistant Project Manager on the USACOE Moorefield Flood Levee Project as an
employee of Heeter Construction of Spencer, West Virginia.

EDUCATION (Degree, Year, Specialization)

BSCE/1977/Civil Engineering Undergraduate Degree — WVU
MSCE/1985/S0ils and Foundations/WVCOG

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (ASCE) CE/1981/WV CE/1995/NC CE/1988/KY CE/1988/0H
Association of State Dam Safety Officials (ASDSO) PS/1995/Wv

17| P ag



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE
Pennington, Jennifer E. YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Vice President -~ Principal EXPERIENCE: WATERLINE DESIGN
. P 16 24 EXPERIENCE: 0
Engineer
Brief Explanation of Responsibilities
COMPANY RESPONSIBILTIES PROJECT RESPONSIBILITIES

HYDROLOGY AND HYDRAULICS

FLOOD ASSESSMENT

EROSION CONTROL

STORM WATER CONTROLS
GEOTECHNICAL ANALYSIS

LANDSLIDE ANALYSIS AND DESIGN
RETAINING WALL DESIGN

DAM MODIFICATIONS

ANNUAL DAM INSPECTIONS
COMMERCIAL CIVIL SITE DEVELOPMENT

U COMPANY MANAGEMENT
O PROJECT PLANNING AND
DIRECTION

DCco0opoopocC

Ms. Pennington is a multi-disciplined engineer who has served as project manager on many large and complex civil and
geotechnical engineering projects involving subsurface investigation, geotechnical analysis, dam
design/rehabilitation, civil site development, storm water contrels, etc. She is a former senior engineer with Triad

Engineering. While with Triad, she performed geotechnical analysis for many AML projects and was directly responsible
for the analysis of the Rock Branch Landslide Project in Kanawha County. Ms. Pennington has also been responsible for
design engineering associated with recent AML projects including Thomas Sunrise Sanitation, Prospect Valley, Cambria,

and Zebb’'s Creek. Ms. Pennington’s duties and responsibilities at Civil Tech include planning, direction, and
performance of geotechnical analysis, civil site design, dam modification design, and hydrologic/hydraulic analysis.
She has expertise in the use of HEC1, HEC2, Dams2, Flowmaster, Hydrocad, SPW91l1l, PCstable 5 and 6,Autocad, and
Baglepoint computer modeling software.

EDUCATION (Degree, Year, Specialization)

BSCE/1988/Civil Engineering Undergraduate Degree - University of Kentucky

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
American Society of Civil Engineers (ASCE) CE/1992/WV
Association of State Dam Safety Officials (ASDSO) PS/1995/WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) I YEARS OF EXPERIENCE
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YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Kessler, Robert R.- Gecologist EXPERIENCE: WATERLINE DESIGN
0 12 EXPERIENCE:
0

Brief Explanation of Responsibilities:

Mr. Kessler is responsible for all geoclogic studies/investigations regquired to support engineering services for Civil
Tech. Projects include mining subsidence investigations, blasting studies, and geologic studies for nearly 40 dam
modifications throughout West Virginia.

EDUCATION (Degree, Year, Specialization)

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AMI. PROJECT DESIGN (Furnish complete
data but keep to essentials)

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE

YEARS OF AML DESIGN EXPERIENCE: | YEARS OF AML RELATED DESIGN YEARS OF DOMESTIC
Arthur, Charles D. - CADD Designer EXPERIENCE: WATERLINE DESIGN
& Survey Crew Party Chief 0 8 Ha BB LR y

Brief Explanation of Responsibilities

Seniocr designer responsible for direction of other draftsmen and preparation of design drawings using Autocad and
Fagle Point modeling software, survey party chief, and evaluation of mine maps and subsidence. Mr. Arthur has served
as a senior designer for the following recent projects.

Thomas Mine Drainage and Blowout AML Projects, Thomas, WV

Prospect Valley Highwall No. 4, Shinnston, WV

Winifred McFann Portals, Winifrede, Kanawha County, WV

Nellis (Smith) Drainage, Nellis, WV

Zebb’s Creek HW#2Z, Barbour County, WV

Cambria Portals, Harrison County, WV

Hawkinberry Hollow Portals, Marion County, WV

Thomas Sewer-Stormwater Segregation Project, Thomas, WV

Thomas Stormwater Improvements, Thomas, WV

Nearly 40 dam modification projects throughout WV

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Birds Creek Portals, Preston County, WV

Witcher Creek Portals, Kanawha County, WV

Mr. Arthur also performs field surveying necessary to support engineering services and develop topographic mapping
required for all civil project performed by our company.

D000 o0o0o0o0oO0O
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EDUCATION
Pre-blast Surveyor Training - May 2003 - WVDEP
Computer-aided Drafting/1080 hours - June 2000 - Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV

(Degree, Year,

Specialization)

Welding/1,320 hours - June 1997 - Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV
Welding/72 hours - Dec 1993 - Richmond Technical Center, Richmond, VA

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES
Software:
O Autocad Civil3D 2011
0 Microstation
O Eaglepoint 2009
O HEC-1
O HEC-2
U HECRAS
O HEC-HMS
0 Dams2
O Hydrocad version 9
0 Flowmaster
0 sewercad
0 wWatercad
0 PpCstable 5
0 sPwW91ll - Pile Buck Sheet Pile Wall Design Program
U Word Perfect, Excel, and other office support programs.
Equipment:
0 1 4wD Pickup
0 1 Jeep Grand Cherockee
O 4 Desktop Computers
[ 5 Laptop Computers
[ 4 Digital Cameras
[ 1 HP Designjet 1050C Plotter
O 4 HP Deskjet Printers
U 1 Color Laser Printer
U 1 Leica TC600 Total Station
0 1 Leica Level
O Rods, prisms, tripods, targets, and survey support equipment
15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD
PROJECT NAME, TYPE AND NAME AND ADDRESS OF NATURE OF YOUR FIRM'’S ESTIMATED CONSTRUCTION PERCENT COMPLETE
LOCATION OWNER RESPONSIBILITY COsT
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Cacapon State Park Dam

Brad Leslie

Topegraphic Mapping

$ 1,500,000

Mapping 100%

Modifications WVDNR Parks & Recreation Design Design 100%
Section Permitting Permitting 0%
Capitol Complex, Building |Bidding Bidding 0%
3, Room 723 Construction Monitoring Const. Monitoring 0%
Charleston, WV 25305 Contract Administration Contract Admin 0%
Construction expected
2013/2014 season.
Witcher Creek Portals Jonathan Neal Subsurface Investigation $ 1,000,000 Design 100%

Kanawha County, WV WVDEP-AML Design Permitting 100%
254 Industrial Drive Permitting Bidding 100%
Oak Hill, WV Bidding Const. Monitoring 0%
Construction Monitoring Construction 2013.
Douglas WL Extension Jonathan Holbert Design Services $ 300,000 Design 100%
Coketon to Douglas, WV WVDEP-AML Subsurface Investigation Bidding 100%
City of Thomas 601 57°Street Const. Monitoring 0%
Thomas, Tucker County, WV |Charleston, WV 25304 Construction 2013.
Phase I - Units 1 & 2 Ash | Patrick W. Flaugher Design Services $ 2,000,000 Design 100%
Handling Area Pavement Dominion Energy Inc. Bidding 100%
Replacement Design HC 76 Box 430 Const. Monitoring 100%
Mt. Storm Power Station Mt. Storm, WV 26739 Construction 2013.
Mt. Storm, WV
Montecarlo Complex Mr. Mark Proctor Subsurface Investigation |§ 750,000 Design 60%
Montecarle, Wyoming WVDEP-AML Geologic and Mining Study Bidding 0%
County, WV (DEP16032) 254 Industrial Drive Design Services Const. Monitoring 0%
Oak Hill, WV 25901 Permitting Construction 2014,
Construction Services
Little Daycamp Branch Mr. Mark Proctor Geologic and Mining Study [$ 600,000 Design 20%

McDowell County, WV

(DEP16033)

WVYDEP-AML
254 Industrial Drive
Oak Hill, WV 25901

Design Services
Permitting
Construction Services

Bidding 0%
Const. Monitoring 0%
Construction 2014,

Grafton #4 Refuse and HW
Flemington, Taylor
County, WV (DEP16073

Mr. Gregg Smith
WVDEP-AML

101 Cambridge Place
Bridgeport, WV 26330

Subsurface Investigation
Geologic and Mining Study
Design Services
Permitting

Construction Services

$ 1,000,000

Design 20%

Bidding 0%

Const. Monitoring 0%
Construction 2014.

TOTAL NUMBER OF PROJECTS:

Seven

TOTAL ESTIMATED CONSTRUCTION COSTS:

s 7,150,000

16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

None




PROJECT NAME, TYPE NATURE OF FIRMS NAME AND ADDRESS ESTIMATED ESTIMATED CONSTRUCTION COST
AND LOCATION RESPONSIBILITY OF OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY
17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD
PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)
Thomas Sunrise Sanitation Mine Gregg Smith $ 250,000 2009 YES
Drainage WVDEP-AML
Thomas, Tucker County, WV 209 South Main Street
Philippi, WV 26416
Thomas Sunrise Sanitation Mine Blowout | Gregg Smith $ 250,000 2009 YES
Thomas, Tucker County, WV WVDEP-AML
209 South Main Street
Philippi, WV 26416
Long Branch Dam Mr. Brad Leslie $ 200,000 2012 YES
Dam Modification WV Division of Natural
Pipestem State Park Resources
Parks and Recreation Section
Capitol Complex, Building 3,
Room 723
Charleston, WV 25305
Berwind Dam Mr. Brad Leslie 5 1,000,000 2012 YES
Dam Modification WV Division of Natural
Berwind WMA Resources
Parks and Recreation Section
Capitol Complex, Building 3,
Room 723
Charleston, WV 25305
Prospect Valley Highwall #4 Tim Lemasters $ 1,000,000 2011 YES
Shinnston, Harrison County, WV WVDEP-AML
105 South Railroad Street
Philippi, WV 26416
Winifred (McFann) Portals Dean Stiltner $ 250,000 2011 YES
Winifrede, Kanawha County, WV WVDEP-AML
116 Industrial Drive
Oak Hill, Wv 25901
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Zebb’'s Creek Highwall #2 Gregg Smith $ 200,000 2011 YES
Junior WV, Barbour County, WV WVDEP-AML

209 South Main Street

Philippi, WV 26416
Cambria Portals & Drainage Design Tim Lemasters UNKNOWN 2011 YES
Cambria, Harrison County, WV WVDEP-AML

209 South Main Street

Philippi, WV 26416
Mt. Storm Gate Modification Mr. Patrick Flaugher UNKNOWN 2011 YES
Mt. Storm Power Station Dominion Generation

Mt. Storm Power Station

Dominion Energy Inc.

HC 76 Box 430

Mt. Storm, WV 26739
Drain Pipe and Gate Repair Brad Leslie 280,000 2011 YES
Jimmy Lewis Dam WVDNR Parks & Recreation Section
Pinnacle Rock SP Capitol Complex, Building 3,
Mercer Co., WV Room 723

Charleston, WV 25305
Stony River Dam Sterlin Rebuck 250,000 2009 YES
Breach Dam to Remove from WVDEP NewPage Corporation
Jurisdiction 300 Pratt Street
Grant County, WV Luke, MD 21540
Phase I - Unit 3 Ash Handling Area Patrick W. Flaugher 500,000 2009 YES
Pavement Replacement Design Dominion Energy Inc.
Mt. Storm Power Station HC 76 Box 430
Mt. Storm, WV Mt. Storm, WV 26739
Flow & Temperature Monitoring Weir Patrick W. Flaugher 250,000 2009 YES
Stony River Dominion Energy Inc.
Mt. Storm Power Station HC 76 Box 430
Mt. Storm, WV Mt. Storm, WV 26739
Fairfield Inn & Suites Michael Heltz 2,500,000 (Estimated) 2009 YES
Weirton, WV MPH Hotels

480 East Route 22

North Barrington, IL 60010
Deegan & Hinkle Dams Tom Brown — City Engineer 1,500,000 2008 YES

Dam Modifications
Bridgeport, WV

City of Bridgeport
515 West Main Street
Bridgeport, WV 26330
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Flip Bucket Stabilization Patrick W. Flaugher 3 750,000 2008 YES
Mt. Storm Lake Dam Dominion Energy Inc.
Mt. Storm Power Station HC 76 Box 430
Mt. Storm, WV Mt. Sterm, WV 26739
Stormwater Improvements Mayor Dorothy Wilson $ 750,000 2007 YES
Ditch and Piping Design City of Thomas
City of Thomas, WV P.O. Box 463
Thomas, WV 26292
Parking Lot Expansion Mr. Brad Leslie 5 50,000 2007 YES
Civil Design & Permitting Mt. Vernon Baptist Church
Mt . Vernon Baptist Church 2050 Mt. Vernon Road
Hurricane, WV Hurricane, WV 25526
Holiday Inn Express Michael Holtz $ 2,500,000 (Estimated) 2007 YES
Civil Design for Hotel & MPH Hotels
Permitting 490 East Route 22
Mineral Wells, WV North Barrington, IL 60010
Bailey and Lemley Dams Dennis Kincer $ 1,000,000 2007 YES
Dam Modifications & Access WV Division of Natural
Improvements Resources
Core, WV Wildlife Resources Section
Capitol Complex
Building 3, Room 816
1900 Kanawha Blvd., East
Charleston, WV 25305
Burches Run Dam Dennis Kincer $ 450,000 2005 YES
Height Reduction Below WV Division of Natural
Jurisdiction Resources
Moundsville, WV Wildlife Resources Section
Capitcl Complex
Building 3, Room 816
1900 Kanawha Blvd., East
Charleston, WV 25305
Wilson Dam Mr. James Wilson S 250,000 (Estimated) 2005 YES
Dam Modification 17 Running Broock Lane
Romney, WV Sterling, VA 20164
Moncove Dam Mr. Brad Leslie ] 400,000 2005 YES

Dam Modification
Moncove State Park

WV Division of Natural
Resources

Parks and Recreation Section
Capitcl Complex, Building 3,
Room 723

Charleston, WV 25305

18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS
OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) None

(INDICATE PHASE
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PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH

19. Use this space to provide any additional information or description of resources supporting your firm's qualifications
to perform work for the West Virginia Abandoned Mine Lands Program. Civil Tech provides engineering services to wide
range of clients including, the Philippi, Charleston, and Oak HIll Offices of the WVDEP-AML, the City of Thomas, City
of Bridgeport, NewPage Corporation, Mt. Top PSD, Dominion Generation - Mt. Storm & North Branch Power Stations, Duke
Energy, Huntersville, NC, WVDNR Parks and Wildlife Sections, American Electric Power - John Amos Plant, WV American
Water, and other private concerns and contractors. Current and recent AML projects include AMD, Highwall Reclamation,
Portals, Subsidence Abatement, and a waterline extension. Our experience with impoundments, dam breach/reclamation,
civil site design, infrastructure, & site grading combined with our AML experience and environmental/permitting
knowledge makes our firm most qualified for AML Design Projects.

20. The foregeing is a statement of facts.

% Date: July 16, 2013
’ y 1@#* 4 Y
Signature: Title: President
Printed Name: Mark E. Pennington
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AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATIONICAPACITY

“* M=Management

P=Professional

Additional | o o o c 2 = g w = i
Exp. Basis| S c 5 3 2 o 2 2 I3 2 5 = k=l <
c=C e £ 8 ] 8 i s 2 w 3 S 2 [ 2 T g 5 e = -
PROJECT “=CotP. | providedin | 5 & ] o <] = & s 8 = c 5 2 T @» S £ e = a5
P=Personal , a Il O > © = = 2E w @ = @& S = o (= @ 5 &
; Section (s} E E = s > @ o S S s oS E 4 = ] c c rr =
p o a T § S0 w (= a2 ") mc@|8F ] = @ Q c @ « T o«
25|23 | & |26 | = |seis8E|l35 | © [525|58 | & |2e8s| = | § |5 | 5| 2| % | &
S | & Se & rE |22%]| B3 k] C58|eg 3 EP = 2 a 2 t 8 5]
= c o @ e o £ ] 3o 8l @8 @ 3293|v o bl -52 @ - ¥ e @ = =
S| B8 | 5 |22| 5 |5 |5e2| 88| & |s38|se.| 8 |8 | & 2 | § E | 2 | 2 | F
<= <= o o 4 =< |lwES| THO [ Swe|OoEE = o n O = 3 4 &) i
Thomas Sunrise Sanitation
Mine Drain c A X X X X M/P P P
Thomas Sunrise Sanitation
Mine Blowout C A X X X X X X M/P = i P
Prospect Valley Highwall #4 C A X X X X X X X MIP B P P B
Winifred (McFann) Portals C A X X X X X M/P P P P P
Douglas WL Extension C A X X X M/P P P P P
Pines CC Subsidence C A X X X X X X M/IP P . B P
Cambria Portals & Drainage C A X X X X X ¥ 5 M/P P P P P
Zebbs Creek HW#2 C A X X X X X, M/P P P P =]
Nellis (Smith) Drainage C A X X X M/IP P P P P
Hawkinberry Hollow c A X X X X X X X MIP =] P P =]
Birds Creek Portals C A X X X X X X X X M/P P P E P
Stowe Refuse Piles C A X X X X X bt M/P P P P P
Ridenour Complex Cc A X X X X X X X M/P P i P P
Breaholm (Evans) Portals c A X X X X X X X MIP P P P P
Witcher Creek Portals (& A % X X X% X X X X X * M/P P P P P
Turner Slide £ A X X X X X MIP P
Thomas Stormwater
Improvements C B.2 X X X X X X M/P P P
Thoms Stormwater/Sewer
Segregation C B.2 X X X M/P P P P
Deegan and Hinkle Dam
Modifications C B.3 X X X X X MIP =] P P P
Bailey and Lemley Dam
Modifications C B.3 X X x X X M/P =] P P
Fleming Street Stabilization C B.4 X X X X M/IP P P P
Mt Storm Flip Bucket
Stabilization C B.3 X X X X X M/P P i B

* List whether project experience is corporate or personnel based or both.

** Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed.

Attachment "C"
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EXPRESSION OF INTEREST
SUGARCAMP RUN BURNING REFUSE PHASE II
DEP16287

SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.

Revised 6/8/2012



I. CONTRACTUAL AGREEMENT: Issuance of a Purchase Order signed by the Purchasing Division
Director, or his designee, and approved as to form by the Attorney General’s office constitutes
acceptance of this Contract made by and between the State of West Virginia and the Vendor. Vendor’s
signature on its bid signifies Vendor's agreement to be bound by and accept the terms and conditions
contained in this Contract.

2. DEFINITIONS: As used in this Solicitation / Contract, the following terms shall have the meanings
attributed to them below. Additional definitions may be found in the specifications included with this

Solicitation / Contract.

2.1 “Agency” or “Agencies” means the agency, board, commission, or other entity of the State of
West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2 “Contract” means the binding agreement that is entered into between the State and the Vendor
to provide the goods and services requested in the Solicitation.

2.3 “Director” means the Director of the West Virginia Department of Administration, Purchasing
Division.

2.4 “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.5 “Purchase Order” means the document signed by the Agency and the Purchasing Division, and
approved as to form by the Attorney General, that identifies the Vendor as the successful bidder

and Confract holder.

2.6 “Solicitation” means the official solicitation published by the Purchasing Division and identified
by number on the first page thereof.

2.7 “State” means the State of West Virginia and/or any of its agencies, commissions, boards, etc.
as context requires.

2.8 “Vendor” or “Vendors” means any entity submitting a bid in response to the Solicitation, the
entity that has been selected as the lowest responsible bidder, or the entity that has been awarded

the Contract as context requires.

Revised 03/04/2013
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be determined in
accordance with the category that has been identified as applicable to this Contract below:

[ ]

(V]

Revised 03/04/2013

Term Contract

Initial Contract Term: This Contract becomes effective onl

and extends for a period of | year(s).

Renewal Term: This Contract may be renewed upon the mutual written consent of the
Agency, and the Vendor, with approval of the Purchasing Division and the Attorney
General’s office (Attorney General approval is as to form only). Any request for renewal
must be submitted to the Purchasing Division Director thirty (30) days prior to the expiration
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in
accordance with the terms and conditions of the original contract. Renewal of this Contract
is limited to Isuccessive one (1) year periods. Automatic renewal of
this Contract is prohibited. Notwithstanding the foregoing, Purchasing Division approval is
not required on agency delegated or exempt purchases. Attorney General approval may be
required for vendor terms and conditions.

Reasonable Time Extension: At the sole discretion of the Purchasing Division Director,
and with approval from the Attorney General’s office (Attorney General approval is as to
form only), this Contract may be extended for a reasonable time after the initial Contract
term or after any renewal term as may be necessary to obtain a new contract or renew this
Contract. Any reasonable time extension shall not exceed twelve (12) months. Vendor may
avoid a reasonable time extension by providing the Purchasing Division Director with written
notice of Vendor’s desire to terminate this Contract 30 days prior to the expiration of the then
current term. During any reasonable time extension period, the Vendor may terminate this
Contract for any reason upon giving the Purchasing Division Director 30 days written notice.
Automatic extension of this Contract is prohibited. Notwithstanding the foregoing,
Purchasing Division approval is not required on agency delegated or exempt purchases, but
Attorney General approval may be required.

Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice to
proceed and must be completed within I 365 days.

One Time Purchase: The term of this Contract shall run from the issuance of the Purchase
Order until all of the goods contracted for have been delivered, but in no event shall this Contract
extend for more than one fiscal year.

Other: See attached.



4. NOTICE TO PROCEED: Vendor shall begin performance of this Contract immediately upon
receiving notice to proceed unless otherwise instructed by the Agency. Unless otherwise specified, the
fully executed Purchase Order will be considered notice to proceed

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance with
the category that has been identified as applicable to this Contract below.

[ ] Open End Contract: Quantities listed in this Solicitation are approximations only, based on
estimates supplied by the Agency. It is understood and agreed that the Contract shall cover the
quantities actually ordered for delivery during the term of the Contract, whether more or less
than the quantities shown.

[ ] Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[¢'] Combined Service and Goods: The scope of the service and deliverable goods to be provided
will be more clearly defined in the specifications included herewith.

[ ] One Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified elsewhere
within this Solicitation/Contract by the State. A Vendor’s inclusion of price adjustment provisions in its
bid, without an express authorization from the State in the Solicitation to do so, may result in bid
disqualification.

7. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency to
purchase goods or services in the open market that Vendor would otherwise provide under this Contract
if those goods or services are for immediate or expedited delivery in an emergency. Emergencies shall
include, but are not limited to, delays in transportation or an unanticipated increase in the volume of
work. An emergency purchase in the open market, approved by the Purchasing Division Director, shall
not constitute of breach of this Contract and shall not entitle the Vendor to any form of compensation or
damages. This provision does not excuse the State from fulfilling its obligations under a One Time
Purchase contract.

8. REQUIRED DOCUMENTS: All of the items checked below must be provided to the Purchasing
Division by the Vendor as specified below,

[ 1 BID BOND: All Vendors shall furnish a bid bond in the amount of five percent (5%) of the
total amount of the bid protecting the State of West Virginia. The bid bond must be submitted

with the bid.

Revised 03/04/2013
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| 1 PERFORMANCE BOND: The apparent successful Vendor shall provide a performance bond
in the amount of l The performance bond must be

issued and received by the Purchasing Division prior to Contract award. On construction
contracts, the performance bond must be 100% of the Contract value.

[ ] LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be issued and delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may provide
certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check, cashier’s check,
or irrevocable letter of credit provided in lieu of a bond must be of the same amount and delivered on the
same schedule as the bond it replaces. A letter of credit submitted in lieu of a performance and
labor/material payment bond will only be allowed for projects under $100,000. Personal or business
checks are not acceptable.

[ 1 MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award.

[ 1] WORKERS’ COMPENSATION INSURANCE: The apparent successful Vendor shall have
appropriate workers’ compensation insurance and shall provide proof thereof upon request.

[¥] INSURANCE: The apparent successful Vendor shall furnish proof of the following insurance
prior to Contract award:

[v'] Commercial General Liability Insurance:
[ $1,000,000.00 or more.
(V] Builders Risk Insurance: builders risk — all risk insurance in an amount equal to

100% of the amount of the Contract.

$2,000,000.00 aggregate

$1,000,000.00 Automobile Liability

[ ‘/] $1,000,000.00 Professional Liability
[ ]
[ ]

Revised 03/04/2013
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10.

11.

The apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether or not that
insurance requirement is listed above.

[ ] LICENSE(S)/ CERTIFICATIONS / PERMITS: In addition to anything required under the
Section entitled Licensing, of the General Terms and Conditions, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits prior to Contract
award, in a form acceptable to the Purchasing Division.

[ ]
[ 1
[ ]
[ ]

The apparent successful Vendor shall also furnish proof of any additional licenses or
certifications contained in the specifications prior to Contract award regardless of whether or not
that requirement is listed above,

LITIGATION BOND: The Director reserves the right to require any Vendor that {iles a protest of an
award to submit a litigation bond in the amount equal to one percent of the lowest bid submitted or
$5,000, whichever is greater. The entire amount of the bond shall be forfeited if the hearing officer
determines that the protest was filed for frivolous or improper purpose, including but not limited to, the
purpose of harassing, causing unnecessary delay, or needless expense for the Agency. All litigation
bonds shall be made payable to the Purchasing Division. In lieu of a bond, the protester may submit a
cashier’s check or certified check payable to the Purchasing Division. Cashier’s or certified checks will
be deposited with and held by the State Treasurer’s office. If it is determined that the protest has not
been filed for frivolous or improper purpose, the bond or deposit shall be returned in its entirety.

ALTERNATES: Any model, brand, or specification listed herein establishes the acceptable level of
quality only and is not intended to reflect a preference for, or in any way favor, a particular brand or
vendor. Vendors may bid alternates to a listed model or brand provided that the alternate is at least
equal to the model or brand and complies with the required specifications. The equality of any alternate
being bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model
or brand should clearly identify the alternate items in its bid and should include manufacturer’s
specifications, industry literature, and/or any other relevant documentation demonstrating the equality of
the alternate items. Failure to provide information for alternate items may be grounds for rejection of a

Vendor’s bid.

EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that shall
form the basis of a contractual agreement. Vendor shall clearly mark any exceptions, clarifications, or
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other proposed modifications in its bid. Exceptions to, clarifications of, or modifications of a
requirement or term and condition of the Solicitation may result in bid disqualification.

12. LIQUIDATED DAMAGES: Vendor shall pay Eilqui(lateci damages in the amount ]
for

This clause shall in no way be considered exclusive and shall not limit the State or Agency’s right to

pursue any other available remedy.

13. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part. Vendor’s
signature on its bid signifies acceptance of the terms and conditions contained in the Solicitation and
Vendor agrees to be bound by the terms of the Contract, as reflected in the Purchase Order, upon receipt.

14. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be properly
registered with the West Virginia Purchasing Division and must have paid the $125 fee if applicable.

15. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State Rules §143-
1-6.6, communication with the State of West Virginia or any of its employees regarding this Solicitation
during the solicitation, bid, evaluation or award periods, except through the Purchasing Division, is
strictly prohibited without prior Purchasing Division approval. Purchasing Division approval for such
communication is implied for all agency delegated and exempt purchases.

16. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds being
appropriated by the Legislature or otherwise being made available. In the event funds are not
appropriated or otherwise made available, this Contract becomes void and of no effect beginning on July
1 of the fiscal year for which funding has not been appropriated or otherwise made available.

17. PAYMENT: Payment in advance is prohibited under this Contract. Payment may only be made after
the delivery and acceptance of goods or services. The Vendor shall submit invoices, in arrears, to the
Agency at the address on the face of the purchase order labeled “Invoice To.”

18. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.
19. DELIVERY: All quotations are considered freight on board destination (“F.O.B. destination™) unless
alternate shipping terms are clearly identified in the bid.  Vendor’s listing of shipping terms that

contradict the shipping terms expressly required by this Solicitation may result in bid disqualification.

20. INTEREST: Interest attributable to late payment will only be permitted if authorized by the West
Virginia Code. Presently, there is no provision in the law for interest on late payments.

21. PREFERENCE: Vendor Preference may only be granted upon written request and only in accordance

with the West Virginia Code § 5A-3-37 and the West Virginia Code of State Rules. A Resident Vendor
Certification form has been attached hereto to allow Vendor to apply for the preference. Vendor’s
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failure to submit the Resident Vendor Certification form with its bid will result in denial of Vendor
Preference. Vendor Preference does not apply to construction projects.

SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any solicitations
publicly advertised for bid on or after July 1, 2012, in accordance with West Virginia Code §5A-3-
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-owned, or
minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same preference made
available to any resident vendor. Any non-resident small, women-owned, or minority-owned business
must identify itself as such in writing, must submit that writing to the Purchasing Division with its bid,
and must be properly certified under W. Va. CSR § 148-22-9 prior to submission of its bid to receive the
preferences made available to resident vendors. Preference for a non-resident small, women-owned, or
minority owned business shall be applied in accordance with W. Va. CSR § 148-22-9,

TAXES: The Vendor shall pay any applicable sales, use, personal property or any other taxes arising
out of this Contract and the transactions contemplated thereby. The State of West Virginia is exempt
from federal and state taxes and will not pay or rcimburse such taxes.

CANCELLATION: The Purchasing Division Director reserves the right to cancel this Contract
immediately upon written notice to the vendor if the materials or workmanship supplied do not conform
to the specifications contained in the Contract. The Purchasing Division Director may cancel any
purchase or Contract upon 30 days written notice to the Vendor in accordance with West Virginia Code

of State Rules § 148-1-7.16.2.

WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive minor
irregularities in bids or specifications in accordance with West Virginia Code of State Rules § 148-1-4.6.

TIME: Time is of the essence with regard to all matters of time and performance in this Contract.

APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia law without
giving effect to its choice of law principles. Any information provided in specification manuals, or any
other source, verbal or written, which contradicts or violates the West Virginia Constitution, West
Virginia Code or West Virginia Code of State Rules is void and of no effect.

COMPLIANCE: Vendor shall comply with all applicable federal, state, and local laws, regulations and
ordinances. By submitting a bid, Vendors acknowledge that they have reviewed, understand, and will

comply with all applicable law.

PREVAILING WAGE: On any contract for the construction of a public improvement, Vendor and any
subcontractors utilized by Vendor shall pay a rate or rates of wages which shall not be less than the fair
minimum rate or rates of wages (prevailing wage), as established by the West Virginia Division of
Labor under West Virginia Code §§ 21-5A-1 et seq. and available at
http:/www.sos.wv.gov/administrative-law/wagerates/Pages/default.aspx.  Vendor shall be responsible
for ensuring compliance with prevailing wage requirements and determining when prevailing wage
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requirements are applicable. The required contract provisions contained in West Virginia Code of State
Rules § 42-7-3 are specifically incorporated herein by reference.

ARBITRATION: Any references made to arbitration contained in this Contract, Vendot’s bid, or in
any American Institute of Architects documents pertaining to this Contract are hereby deleted, void, and
of no effect.

MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding anything
contained in this Contract to the contrary, no modification of this Contract shall be binding without
mutual written consent of the Agency, and the Vendor, with approval of the Purchasing Division and the
Attorney General’s office (Attorney General approval is as to form only).  No Change shall be
implemented by the Vendor until such time as the Vendor receives an approved written change
order from the Purchasing Division.

WAIVER: The failure of either party to insist upon a strict performance of any of the terms or
provision of this Contract, or to exercise any option, right, or remedy herein contained, shall not be
construed as a waiver or a relinquishment for the future of such term, provision, option, right, or remedy,
but the same shall continue in full force and effect. Any waiver must be expressly stated in writing and
signed by the waiving party.

SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall supersede any and
all subsequent terms and conditions which may appear on any form documents submitted by Vendor to
the Agency or Purchasing Division such as price lists, order forms, invoices, sales agreements, or
maintenance agreements, and includes intemet websites or other electronic documents. Acceptance or
use of Vendor’s forms does not constitute acceptance of the terms and conditions contained thereon.

ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, may be
assigned by the Vendor without the express written consent of the Agency, the Purchasing Division, the
Attorney General’s office (as to form only), and any other government agency or office that may be
required to approve such assignments. Notwithstanding the foregoing, Purchasing Division approval
may or may not be required on certain agency delegated or exempt purchases.

WARRANTY: The Vendor expressly warrants that the goods and/or services covered by this Contract
will: (a) conform to the specifications, drawings, samples, or other description furnished or specified by
the Agency; (b) be merchantable and fit for the purpose intended; and (c) be free from defect in material
and workmanship.

STATE EMPLOYEES: State employees are not permitted to utilize this Contract for personal use and
the Vendor is prohibited from permitting or facilitating the same.

BANKRUPTCY: In the event the Vendor files for bankruptey protection, the State of West Virginia
may deem this Contract null and void, and terminate this Contract without notice.
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38. HIPAA BUSINESS ASSOCIATE ADDENDUM: The West Virginia State Government HIPAA
Business Associate Addendum (BAA), approved by the Attorney General, is available online at
http://www.state.wv.us/admin/purchase/vrc/hipaahtml and is hereby made part of the agreement
provided that the Agency meets the definition of a Covered entity (45 CFR §160.103) and will be
disclosing Protected Health Information (45 CFR §160.103) to the Vendor. Additionally, the HIPAA
Privacy, Security, Enforcement & Breach Notification Final Omnibus Rule was published on January 25,
2013. It may be viewed online at http://www.gpo.gov/fdsys/pkg/FR-2013-01-25/pdf/2013-01073 pdf.
Any organization, that qualifies as the Agency’s Business Associate, is expected to be in compliance
with this Final Rule. For those Business Associates entering into contracts with a HIPAA Covered State
Agency between January 25, 2013 and the release of the 2013 WV State Agency Business Associate
Agreement, or September 23, 2013 (whichever is earlier), be advised that you will be required to comply
with the 2013 WV State Agency Business Associate Agreement. For those Business Associates with
contracts with a HIPAA Covered State Agency executed prior to January 25, 2013, be advised that upon
renewal or modification, you will be required to comply with the 2013 WV State Agency Business
Associate Agreement no later than September 22, 2014.

39. CONFIDENTIALITY: The Vendor agrees that it will not disclose to anyone, directly or indirectly, any
such personally identifiable information or other confidential information gained from the Agency,
unless the individual who is the subject of the information consents to the disclosure in writing or the
disclosure is made pursuant to the Agency’s policies, procedures, and rules. Vendor further agrees to
comply with the Confidentiality Policies and Information Security Accountability Requirements, set
forth in http://www.state. wv.us/admin/purchase/privacy/default. htinl.

40. DISCLOSURE: Vendor’s response to the Solicitation and the resulting Contract are considered public
documents and will be disclosed to the public in accordance with the laws, rules, and policies governing
the West Virginia Purchasing Division. Those laws include, but are not limited to, the Freedom of
Information Act found in West Virginia Code § 29B-1-1 et seq.

If a Vendor considers any part of its bid to be exempt from public disclosure, Vendor must so indicate
by specifically identifying the exempt information, identifying the exemption that applies, providing a
detailed justification for the exemption, segregating the exempt information from the general bid
information, and submitting the exempt information as part of its bid but in a segregated and clearly
identifiable format. Failure to comply with the foregoing requirements will result in public disclosure
of the Vendor’s bid without further notice. A Vendor’s act of marking all or nearly all of its bid as
exempt is not sufficient to avoid disclosure and WILL NOT BE HONORED. Vendor's act of marking a
bid or any part thereof as “confidential” or “proprietary” is not sufficient to avoid disclosure and WILL
NOT BE HONORED. In addition, a legend or other statement indicating that all or substantially all of
the bid is exempt from disclosure is not sufficient to avoid disclosure and WILL NOT BE HONORED.
Vendor will be required to defend any claimed exemption for nondiclosure in the event of an
administrative or judicial challenge to the State’s nondisclosure. Vendor must indemnify the State for
any costs incurred related to any exemptions claimed by Vendor.  Any questions regarding the
applicability of the various public records laws should be addressed to your own legal counsel prior to
bid submission.
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41. LICENSING: In accordance with West Virginia Code of State Rules §148-1-6.1.7, Vendor must be
licensed and in good standing in accordance with any and all state and local laws and requirements by
any state or local agency of West Virginia, including, but not limited to, the West Virginia Secretary of
State’s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any other
state agency or political subdivision. Upon request, the Vendor must provide all necessary releases to
obtain information to enable the Purchasing Division Director or the Agency to verify that the Vendor is
licensed and in good standing with the above entities.

42. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Purchase Order {from any
agency of the State of West Virginia, the Vendor agrees to convey, sell, assign, or transfer to the State of
West Virginia all rights, title, and interest in and to all causes of action it may now or hereafter acquire
under the antitrust laws of the United States and the State of West Virginia for price fixing and/or
unreasonable restraints of trade relating to the particular commodities or services purchased or acquired
by the State of West Virginia. Such assignment shall be made and become effective at the time the
purchasing agency tenders the initial payment to Vendor.

43. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor certifies (1)
that its bid was made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership, person or entity submitting a bid for the same material, supplies,
equipment or services; (2) that its bid is in all respects fair and without collusion or fraud; (3) that this
Contract is accepted or entered into without any prior understanding, agreement, or connection to any
other entity that could be considered a violation of law; and (4) that it has reviewed this RFQ in its
entirety; understands the requirements, terms and conditions, and other information contained
herein. Vendor’s signature on its bid also affirms that neither it nor its representatives have any interest,
nor shall acquire any interest, direct or indirect, which would compromise the perfermance of its
services hereunder. Any such interests shall be promptly presented in detail to the Agency.

The individual signing this bid on behalf of Vendor certifies that he or she is authorized by the Vendor
to execute this bid or any documents related thereto on Vendor’s behalf; that he or she is authorized to
bind the Vendor in a contractual relationship; and that, to the best of his or her knowledge, the Vendor
has properly registered with any State agency that may require registration.

44. PURCHASING CARD ACCEPTANCE: The State of West Virginia currently utilizes a Purchasing
Card program, administered under contract by a banking institution, to process payment for goods and
services. The Vendor must accept the State of West Virginia’s Purchasing Card for payment of all
orders under this Contract unless the box below is checked.

/] Vendor is not required to accept the State of West Virginia’s Purchasing Card as payment for all
goods and services.

45. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely liable for
the acts and omissions of its employees and agents. Vendor shall be responsible for selecting,
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supervising, and compensating any and all individuals employed pursuant to the terms of this
Solicitation and resulting contract. Neither the Vendor, nor any employees or subcontractors of the
Vendor, shall be deemed to be employees of the State for any purpose whatsoever. Vendor shall be
exclusively responsible for payment of employees and contractors for all wages and salaries, taxes,
withholding payments, penalties, fees, fringe benefits, professional liability insurance premiums,
contributions to insurance and pension, or other deferred compensation plans, including but not limited
to, Workers’ Compensation and Social Security obligations, licensing fees, erc. and the filing of all
necessary documents, forms and returns pertinent to all of the foregoing. Vendor shall hold harmless the
State, and shall provide the State and Agency with a defense against any and all claims including, but
not limited to, the foregoing payments, withholdings, contributions, taxes, Social Security taxes, and
employer income tax returns.

46. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the State and the
Agency, their officers, and employees from and against: (1} Any claims or losses for services rendered
by any subcontractor, person, or firm performing or supplying services, materials, or supplies in
connection with the performance of the Contract; (2) Any claims or losses resulting to any person or
entity injured or damaged by the Vendor, its officers, employees, or subcontractors by the publication,
translation, reproduction, delivery, performance, use, or disposition of any data used under the Contract
in a manner not authorized by the Contract, or by Federal or State statutes or regulations; and (3) Any
failure of the Vendor, its officers, employees, or subcontractors to observe State and Federal laws
including, but not limited to, labor and wage and hour laws.

47. PURCHASING AFFIDAVIT: In accordance with West Virginia Code § 5A-3-10a, all Vendors are
required to sign, notarize, and submit the Purchasing Affidavit stating that neither the Vendor nor a
related party owe a debt to the State in excess of $1,000. The affidavit must be submitted prior to
award, but should be submitted with the Vendor’s bid. A copy of the Purchasing Affidavit is included

herewith.

48. ADDITIONAL AGENCY AND LOCAL GOVERNMENT USE: This Contract may be utilized by
and extends to other agencies, spending units, and political subdivisions of the State of West Virginia;
county, municipal, and other local government bodies; and school districts (“Other Government
Entities”). This Contract shall be extended to the aforementioned Other Government Entities on the
same prices, terms, and conditions as those offered and agreed to in this Contract. If the Vendor does
not wish to extend the prices, terms, and conditions of its bid and subsequent contract to the Other
Government Entities, the Vendor must clearly indicate such refusal in its bid. A refusal to extend this
Contract to the Other Government Entities shall not impact or influence the award of this Contract in

any manner.

49. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not presently have
or acquire any interest, direct or indirect, which would conflict with or compromise the performance of
its obligations hereunder. Vendor shall periodically inquire of its officers, members and employees to
ensure that a conflict of interest does not arise. Any conflict of interest discovered shall be promptly

presented in detail to the Agency.
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50. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the following
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reports identified by a checked box belaw:

[ 1 Such reports as the Agency and/or the Purchasing Division may request. Requested reports may
include, but are not limited to, quantities purchased, agencies utilizing the contract, total contract
expenditures by agency, etc.

[ ] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a listing
of purchases by agency. Quarterly reports should be delivered to the Purchasing Division via
email at purchasing.requisitions{@wyv.gov.

BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the Director of the Division
of Protective Services shall require any service provider whose employees are regularly employed on the
grounds or in the buildings of the Capitol complex or who have access to sensitive or critical
information to submit to a fingerprint-based state and federal background inquiry through the state
repository. The service provider is responsible for any costs associated with the fingerprint-based state
and federal background inquiry.

After the contract for such services has been approved, but before any such employees are permitted to
be on the grounds or in the buildings of the Capitol complex or have access to sensitive or critical
information, the service provider shall submit a list of all persons who will be physically present and
working at the Capitol complex to the Director of the Division of Protective Services for purposes of
verifying compliance with this provision.

The State reserves the right to prohibit a service provider’s employees from accessing sensitive or
critical information or to be present at the Capitol complex based upon results addressed from a criminal
background check.

Service providers should contact the West Virginia Division of Protective Services by phone at
(304) 558-9911 for more information.

PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when authorized by the
Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, no contractor may use or
supply steel products for a State Contract Project other than those steel products made in the United
States. A contractor who uses steel products in violation of this section may be subject to civil penalties
pursuant to W. Va, Code § 5A-3-56. As used in this section:

a. “State Contract Project” means any erection or construction of, or any addition to, alteration of
or other improvement to any building or structure, including, but not limited to, roads or
highways, or the installation of any heating or cooling or ventilating plants or other equipment,
or the supply of and materials for such projects, pursuant to a contract with the State of West
Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or more or
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such operations, from steel made by the open heath, basic oxygen, electric furnace, Bessemer or
other steel making process.

The Purchasing Division Director may, in writing, authorize the use of foreign steel products if:

a. The cost for each contract item used does not exceed one tenth of one percent (L 1%) of the total
contract cost or two thousand five hundred doliars ($2,500.00), whichever is greater. For the
purposes of this section, the cost is the value of the steel product as delivered to the project; or

b. The Director of the Purchasing Division determines that specified steel materials are not
produced in the United States in sufficient quantity or otherwise are not reasonably available to
meet contract requirements,

53. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In Accordance
with W. Va. Code § 5-19-1 et seq., and W, Va. CSR § [48-10-1 et seq., for every contract or
subcontract, subject to the limitations contained herein, for the construction, reconstruction, alteration,
repair, improvement or maintenance of public works or for the purchase of any item of machinery or
equipment to be used at sites of public works, only domestic aluminum, glass or steel products shall be
supplied unless the spending officer determines, in writing, after the receipt of offers or bids, (1) that the
cost of domestic aluminum, glass or steel products is unreasonable or inconsistent with the public
interest of the State of West Virginia, (2) that domestic aluminum, glass or steel products are not
produced in sufficient quantities to meet the contract requirements, or (3) the available domestic
aluminum, glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public works
contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than

twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel products. If

the domestic aluminum, glass or steel products to be supplied or produced in a “substantial labor surplus
area”, as defined by the United States Department of Labor, the cost of domestic aluminum, glass, or
steel products may be unreasonable if the cost is more than thirty percent (30%) of the bid or offered
price for foreign made aluminum, glass, or steel products.

This preference shall be applied to an item of machinery or equipment, as indicated above, when the
item is a single unit of equipment or machinery manufactured primarily of aluminum, glass or steel, is
part of a public works contract and has the sole purpose or of being a permanent part of a single public
works project. This provision does not apply to equipment or machinery purchased by a spending unit
for use by that spending unit and not as part of a single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer prices
including foreign aluminum, glass or steel products after application of the preferences provided in this
provision may be reduced to a price equal to or lower than the lowest bid or offer price for foreign
aluminum, glass or steel products plus the applicable preference. If the reduced bid or offer prices are
made in writing and supersede the prior bid or offer prices, all bids or offers, including the reduced bid
or offer prices, will be reevaluated in accordance with this rule.

Revised 03/0472013



1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and available
for distribution at least five business days prior to a scheduled pre-bid meeting for the construction or
other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be required
to abide by the following schedule in issuing construction project addenda:

a. The Architect/Engineer shall prepare any addendum materials for which it is responsible, and a
list of all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to
the State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to attend any
pre-bid meeting for the construction or other work resulting from the plans, drawings, or specifications
prepared by the Architect/Engineer.

4. AIA DOCUMENTS: Contracts for architectural and engineering services will be governed by the AIA
document B101-2007, as amended by the Supplementary Conditions for the State of West Virginia, in
addition to the terms and conditions contained herein when procured under Chapter 5G of the West

Virginia Code.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West Virginia Code
§ 22-29-4, all new building construction projects of public agencies that have not entered the schematic
design phase prior to July 1, 2012, or any building construction project receiving state grant funds
and appropriations, including public schools, that have not entered the schematic design phase prior to
July 1, 2012, shall be designed and constructed complying with the ICC International Energy
Conservation Code, adopted by the State Fire Commission, and the ANSI/ASHRAE/[ESNA Standard
90.1-2007: Provided, That if any construction project has a commitment of federal funds to pay for
a portion of such project, this provision shall only apply to the extent such standards are consistent with

the federal standards.
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CERTIFICATION AND SIGNATURE PAGE

By signing below, I certify that I have reviewed this Solicitation in its entirety; understand the requirements,
terms and conditions, and other information contained herein; that I am submitting this bid or proposal for
review and consideration; that [ am authorized by the bidder to execute this bid or any documents related
thereto on bidder’s behalf; that I am authorized to bind the bidder in a contractual relationship; and that to the
best of my knowledge, the bidder has properly registered with any State agency that may require

registration.

CIVl Tech Engineering Inc\

. = L

(Authorized Signature)

Mark E. Pennington, President
(Representative Name, Title)

304-757-8094 304-757-8095
(Phone Number) (Fax Number)
July 16, 2013
(Date)
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ADDENDUM ACKNOWLEDGEI\?LNI_EDRM,]
SOLICITATION NO.;| DEP16287

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: [ hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

WMﬁdum received)
[ 1 Addendum No. | [ 1 Addendum No.6
[ ] Addendum No. 2 [ ] Addendum No.7
[ ] Addendum No. 3 [ ] Addendum No. 8§
[ ] Addendum No. 4 [ ] Addendum No.9
[ ] Addendum No. 5 [ ] Addendum No. 10

[ understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

Civil Techw%ngineering Inc.

RY Company
/ ,L"’ Z J'

Authorized Signature

N\
'g

D e
/

July 16, 2013

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
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Civil Tech Engineering, Inc.
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SECTION A - ABANDONED MINE LANDS EXPERIENCE

1.

ooooooooooopoocooo

Nearly 50 years combined experience with AML Projects: The principals of Civil Tech
Engineering, Inc. have gained AML experience providing professional services to the OSM, WVDEP, and
BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage, Mine and
Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water. Recent
AML Projects performed for the WYDEP AML&R Offices located in Philippi, Oak Hill, and
Charleston, WYV include:

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). Complete June, 2010.
Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete Spring, 2009.
Prospect Valley Highwall #4 (DEP 14433). Complete 2011.

Winifrede (McFann) Portals (DEP 14479). Complete 2011.

Pines County Club (Ponds) Subsidence (DEP14633). Preliminary Design — Project Cancelled.
Douglas Water Line Extension (DEP14951). Bidding complete — Construction 2013.
Cambria Portals & Drainage Design (DEP 14845). Construction complete 2012.

Birds Creek Portals (DEP 15065). Construction complete 2012.

Nellis (Smith) Drainage (DEP15002). Construction complete 2012

Zebb’s Creek Highwall #2 (DEP14991). Construction complete 2011.

Hawkinberry Hollow Portals and Drainage (DEP 15220). Construction started 2012.

Stowe Refuse Piles (DEP15586). Design Complete Fall 2012.

Witcher Creek Portals and Refuse (DEP15601). Preliminary design complete. Permitting underway.
Ridenour Complex (DEP15598). Design complete.

Braeholm (Evans) Portals & Drainage (DEP15634). Design complete.

Montecarlo Complex (DEP16032) Design Underway.

Little Daycamp Branch (DEP16033) Design Underway.

Grafton #4 Refuse and HW (DEP16073) Design Underway.

Principals of Civil Tech were responsible for planning, performing, and managing

past AML work performed by Triad prior to February of 1996: Prior to forming Civil
Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West Virginia.
Jennifer Pennington was a senior engineer in that office. While employed by Triad, our principals were
responsible for the performance and/or management of virtually all AML projects performed until February
of 1996 when we resigned from Triad. A total of approximately 137 AML projects were

completed during the period of 1990 to early 1996.

Civil Tech Mine Subsidence Determinations: Our corporate AML experience is detailed on the
enclosed CCQQ forms. Our recent corporate experience includes examination of structures to determine
cause of damage and mining relatedness. We have performed these mine subsidence determinations using
information on file with the WVGS, and with the assistance of AML personnel and records. Services have
been provided for insurance companies and BRIM.

Civil Tech has demonstrated experience and professional capability in all aspects of

engineering and support services required to successfully complete AML Projects.
Since forming Civil Tech, our staff has successfully completed over 1500 projects. Services provided have
included: surveying and mapping, subsurface investigations, laboratory analysis, geotechnical engineering,
structural design and assessment, environmental engineering, sewer & stormwater projects, land
use/planning, reclamation, hydraulic/hydrologic studies, flood routing, dam break analysis and risk
assessment, design engineering, plans, specifications, bidding, contract administration, and construction
monitoring. See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru B.4.

As highlighted in this submittal, our experience with the design of civil
infrastructure and dam design combined with our AML experience makes our
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company uniquelv qualified for AML Design Projects.

A partial listing of AML experience gained while employed by Triad during 1990 to
1996 is presented in this submittal along with other related projects which include
photographs to showcase our capability to provide services for AML projects.

AML Projects Performed in 1990
Approximately 20 projects were completed.
These projects included: mine drainage. subsidence, and landslides.
Typical Projects included:

Oo0Oad

Carbondale Portals, Smithers, WV
& AML Representative: Neil Robinson
< Services Provided: Drilling, Sampling, Engineering

Tuppers Creek (Burford) Landslide, Kanawha Co., WV

< AML Representative: Michael Richardson

< Services Provided: Surveying, Mapping, Drilling, Stability Analysis. Mine Drainage Control, Mine
Seals, Plans, Specifications, Bidding Assistance.

AML Projects Performed in 1991
Approximately 20 projects were completed.
These projects included: landslides, mine shafts, subsidence, mine and refuse
fires, and mine drainage.

Typical Projects included:

O

O

L

Pine Creek Mine Shaft, Logan Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance.

Monaville School Subsidence Determination, Logan Co., WV
< Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1992
0 Approximately 25 projects were completed.
O These projects included: landslides, subsidence, mine shafts, refuse fires, and
mine drainage.
O Typical Projects included:

McMillian Drainage, Davis Creek, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, Engineering.

Millburn Burning Refuse, Kanawha Co., WV
< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering
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AML Projects Performed in 1993
O Approximately 26 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
Typical Projects included:

1

Eckman Refuse Pile, McDowell Co., WV
< Work Performed for AML
< Services Provided: Ground Control, Aerial Photography, Aerial Mapping.

Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV
< AML Representative: Michael Richardson
£ Services Provided: Surveying, Drilling, Engineering

AML Projects Performed in 1994
O Approximately 27 projects were completed.
O These projects included: aerial surveying and mapping, landslides, subsidence,
and mine drainage.
O Typical Projects included:

Turner Landslide, Belle, WV

< Work Performed for AML
< Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding
Assistance

Sammons Drainage, Chauncey, WV
& Work Performed for AML
< Services Provided: Drilling and Engineering

AML Projects Performed in 1995

| Approximately 19 projects were completed.

O These projects included: aerial surveying and mapping, landslides, subsidence,
burning refuse, and mine drainage.

O Typical Projects included:

Mullins Subsidence, Crab Orchard, WV
< AML Representative: Michael Richardson
< Services Provided: Drilling, Sampling and Engineering

Big Cub Creek Refuse Pile

< AML Representative: Dean Stiltner
< Services Provided: Aerial Photography, Ground Control, Aerial Mapping

Sample design drawings and photographs from our recent AML Projects follow this page.
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SECTION B.1 - HISTORY OF FIRM

Services: Civil Tech Engineering, Inc. has provided in-house professional engineering
services since 1996 in the following areas of expertise.

AML Design Services

Civil Design/Consulting

Wastewater Treatment and Collection

Dam Safety, Design, and Rehabilitation

Geotechnical Engineering

Surveying & Mapping

Construction Contract Administration/Construction Monitoring

Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark
and Jennifer Pennington. Prior to forming Civil Tech, Mark Pennington managed the
branch office of Triad Engineering in St. Albans, West Virginia. Jennifer Pennington
was a senior engineer at Triad. Our principals have a combined experience of 55 years in
civil and geotechnical engineering.

Typical Projects and Capability: Since forming Civil Tech, our staff has provided
professional engineering services for a variety of clients and projects involving:

AML Design Services

48 Dam rehabilitation and design projects

Site planning, development, and permitting

Sanitary sewer/storm water segregation

Storm water evaluation and design

Foundation investigation and design for buildings, water tanks, etc.
Landslide investigation and design

Construction storm water pollution prevention plans and permitting
USACOE 404 Permitting.

Topographic mapping to support our engineering projects
Construction monitoring and testing for our design projects
Construction contract administration for our design projects

Cause of damage assessment of residential and commercial structures for insurance companies
Subsidence Claims for BRIM

Submittal: We have prepared this submittal to illustrate our complete capabilities in
civil engineering. The reader will find information on a variety of projects intended to
illustrate the quality of our work, complete capability, and qualifications to provide the
engineering services for most civil engineering projects.
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT
Office: All work is performed from our office located in Hurricane, West Virginia. The
physical address, telephone number, email address and
staff information is provided below:

CIVIL TECH ENGINEERING, INC.
300A Prestige Drive
Hurricane, West Virginia 25526

Phone 304-757-8094
Fax 304-757-8095
email civiltechl@frontier.com

Principals:
Mark E. Pennington MS, PE, PLS

Jennifer E. Pennington PE, PLS

Staff:

H Tom Brown PE — Senior Engineer
Robert Kessler - Senior Geologist
Charles Arthur Jr. - CADD

H Neal Craig - CADD

Resumes: Resumes for key personnel and staff follow this section.

Equipment: Civil Tech Engineering, Inc. maintains complete in-house computer
equipment and software to support our engineering services. This equipment is
complimented by our electronic survey instruments with onboard data collectors.
Pertinent equipment and software are summarized below:

O Software: HEC1, HEC2, HECHMS, HECRAS, Dams2, WaterCad, SewerCad,
HydroCad, Flowmaster, PCStable5, AutoCad Civil3D 2011, Eagle Point Design
Software, and office support programs including Word and Excel.

O Equipment: Seven computers, Two Digital Cameras, HP 1050C Plotter, HP inkjet
and laser printers, fax, copier, and necessary office support.

O Vehicles: Three 4 wheel drive

d Survey: Leica TC600 Total Station, Leica Automatic Level, Rods, Tripods,
Prisms as required to support our survey crew.



RESUME OF MARK E. PENNINGTON
PRESIDENT — CIVIL TECH ENGINEERING INC.
12-31-12
EDUCATION:

B.S.C.E. - Civil Engineering - 1977 - West Virginia University
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies

PROFESSIONAL REGISTRATION:

Registered Professional Engineer - West Virginia, Ohio, Kentucky, and North Carolina
Professional Land Surveyor - West Virginia

EMPLOYMENT HISTORY:

Principal Engineer

CIVIL TECH ENGINEERING, INC.

President February 1996 to Present

Chief Engineer - Heeter Construction, Inc., Spencer, WV

Vice President February 1996 to April 1997

Principal Engineer - Triad Engineering, Inc., St. Albans, WV

Vice President September 1980 to February 1996

Staff Engineer - American Electric Power Service Corporation

-Civil Engineering Laboratory - May 1977 thru July 1978
-Ash Utilization & Research - August 1978 to Sept. 1980

PERTINENT EXPERIENCE:

General: Mr. Pennington is one of the founding principals and president of Civil Tech Engineering
Inc. In this capacity, he is responsible for overall management of the company, business
development, proposal preparation, and the direction/technical review of all engineering work
produced by the company.

After graduation from college, Mr. Pennington worked as a staff engineer for American Electric
Power. He initially performed various engineering tasks for the Civil Engineering Lab in New
Haven, West Virginia. He later joined the ash utilization and research section where was involved
with landfill design and testing. Mr. Pennington authored the “Fly Ash Structural Fill Inspection and
Training Manual” dated February 15, 1979 which is still in use today in the AEP system. Recently,

Mr. Pennington managed compaction testing at the John Amos Plant Quarrier Landfill under contract
with AEP.

Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St.
Albans Office of Triad Engineering, Inc. In this capacity, he supervised and coordinated all projects
performed by the St. Albans Office and managed over 60 employees including; engineers, geologists,
technicians, designers, draftsmen, environmental, surveyors, drillers, marketing, and clerical
personnel. Mr. Pennington's areas of expertise include: general civil design, dam
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design/rehabilitation/safety, abandoned mine lands reclamation, geotechnical engineering, hazardous
and municipal waste design/permitting, hydraulics, hydrology, groundwater studies, laboratory
testing, surveying and mapping, drilling, construction inspection/testing, and construction
project/contract administration. Mr. Pennington also reviewed and approved mine permits for the
Logan Office of Triad Engineering.

Mr. Pennington has provided and directed engineering services on over 1600 projects since forming
Civil Tech Engineering, Inc. These projects have been performed for clients including: WVDEP-
AML, BRIM, Steel of West Virginia, FMC, WVDNR, WVDEP, Dominion Generation, Duke
Energy, Huntington Area Development Authority, City of Belington, Culloden PSD, City of South
Charleston, City of Thomas, Cedar Lakes Conference Center, Middleport Terminals, Contractors,
Architects, Private Home Owners, and insurance companies. Mr. Pennington has been responsible
for a wide range of engineering projects and services including:

o Abandoned Mine Land Projects

o Dam Inspection, Design, and Rehabilitation

° Foundation Investigations for Industrial, Commercial, and Residential Structures
° Civil Design for Residential/Commercial Projects.

o Damage Investigation/Evaluation of Commercial/Residential Structures.
o Mine Subsidence Claims

° Municipal Landfill Design/Permitting

o Municipal Sewage Design and Permitting

. Hazardous Waste Landfill Design/Permitting

o Groundwater Contamination Studies

o Stormwater Design and Control

o Erosion and Sediment Control Design and Permitting

° Surveying and Mapping

° Construction Quality Control

o Construction Contract Administration

Insurance and BRIM Investigation: During Mr. Pennington’s 35 year career, he has provided
professional engineering services to insurance companies including State Farm, Nationwide, St. Paul,
Westfield, Travelers, Allstate, Prudential, and Hartford. Since 2002, Mr. Pennington has also
investigated numerous mine subsidence claims for BRIM. Services provided to insurance companies
have included examination/evaluation of damage to various structures including:

o Light Commercial Buildings

° Residential Houses

a Manufactured Houses

° Small Bridges

° Retaining/Basement Walls

o Pavements/parking lot surfaces
o Chimneys/fireplaces

° Municipal Concerns

Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion,
fire, leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle
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impact, structural defects/failure, and manufacturing defects (related to housing), blasting and
subsidence related to mining.

Civil Design, Municipal Sewage and Water Service: Mr. Pennington was the design engineer for a
$ 3,000,000 sanitary sewer/storm water segregation project for the City of Thomas, West Virginia.
He routinely assists the city of Thomas with the evaluation of storm water problems and has been
responsible for the design and construction of a $ 750,000 storm water improvement project which
was completed in 2006. Past experience with general civil engineering including utility and roadway
infrastructure, site grading, storm water, and permitting has included large commercial and private
projects such as Southridge Centre (100 acres), First Church of God (10 acres), Ridgeline
Developments (100 acres), Dudley Farms (50 acres), and recent 2 acre developments for hotel sites in
Mineral Wells, and Weirton, West Virginia.

Dam Safety: Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design. He is
responsible for performing over 635 annual safety inspections for various dams and clients throughout
West Virginia and surrounding states. Mr. Pennington has been responsible for the design of over 44
dam design and rehabilitation projects. His areas of expertise include the use of Roller Compacted
Concrete (RCC) in the rehabilitation of dams. Mr. Pennington made a presentation at the ASCE fall
technical conference in 1994 discussing the use of Roller Compacted Concrete as overtopping
protection at the Anawalt Lake Dam. A partial list of typical dam design and rehabilitation projects
for which Mr. Pennington has been responsible include:

o No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV
o Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV

o Warden Lake Dam Modification - WVDNR - Hardy Co., WV

° Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV

° Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV

. Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV
° FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC
o Water Supply Dam Modifications - Culloden PSD - Culloden, WV

° Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV

o Handley Dam - WVDNR - Pocahontas Co., WV

o Thomas Dam Rehabilitation - City of Thomas, WV

o Old Pond 11 - McClintic Wildlife Management Area

o Wells Lock and Dam Emergency Repairs, Elizabeth, WV

. Rollins Dam Emergency Repairs, Ripley, WV

° Handley Dam Modifications, Pocahontas County, WV

° Winterplace Dam, Raleigh County, WV

e Anawalt Flood Damage Repairs, McDowell County, WV

° Bailey and Lemley Dams, Monongalia County, WV

o Wilson Big Hollow Dam, Hampshire County, WV

o Burches Run Dam Height Reduction, Marshall County, WV
° Mt. Storm Power Station Dam, Grant County, WV

° Deegan and Hinkle Dam Modifications, Bridgeport, WV

@ Mill Run Water Supply Dam, Mt. Top PSD, Mt. Storm, WV
° Canaan Valley Resort Water Supply Reservoir, Davis, WV
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Construction: Mr. Pennington provided engineering and construction management services to
Heeter Construction of Spencer, West Virginia in 1996 and 1997. He assisted Heeter with bidding,
project management, and any technical problems requiring engineering expertise. During 1996 and
early 1997 while with Heeter Construction, he served as the assistant project manager for the
construction of a 10 million dollar flood control levee designed by the US Army Corps of Engineers
for the City of Moorefield, West Virginia. Mr. Pennington continues to provide bidding and
construction consultation as well as value engineering proposals, waste site design, and other
engineering services for Heeter Construction.

US Army Corps of Engineers: While with Triad Engineering, Mr. Pennington managed the
Huntington District Corps of Engineers indefinite delivery geotechnical contract for a period of 3
years. During this time, he was responsible for the design of Charleston Haddad Riverfront Park,
certification of Pond 16 (a small dam designed by the COE at McClintic WMA), landslide
investigations, seepage/stability analysis for flood levees, and numerous re-analysis investigations for
dams including Dillon and Beech City Dams in the State of Ohio.

Mine Permitting/Surveying: While employed by Triad Engineering, Mr. Pennington was
responsible for review and approval of mine permitting and surveying operations conducted in the
Logan, West Virginia Office of Triad.

WVDEP-AML Experience: Mr. Pennington has been responsible for the completion of 15 AML
projects for the WVDEP since 2008. These projects have ranged in size from under § 250,000 to
over $ 1,000,000. He was also responsible for all AML work produced by the St. Albans office of
Triad Engineering prior to resigning from the company in early 1996. His work included proposal
preparation, planning, direction, management, and performance of all engineering activity associated
with Triad’s AML contract. Mr. Pennington was responsible for the successful completion of
approximately 137 projects during the period from 1990 to 1996. His expertise includes the
abatement of mine related problems associated with subsidence, blasting, landslides, mine drainage,
refuse fires, mine fires, mine shafts, drainage, impoundments, and groundwater/surface water
pollution. Since leaving Triad and forming Civil Tech, he has also been responsible for the
investigation of mine subsidence claims throughout West Virginia for the State Board of Risk and
Insurance Management (BRIM) and various insurance companies including State Farm and
Nationwide. Prior to working with the WVDEP - AML, he worked with the Office of Surface
Mining on similar projects. Mr. Pennington has 26 years of pertinent experience with the abatement
of mine related problems.
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RESUME OF JENNIFER E. PENNINGTON
PRINCIPAL ENGINEER
12-31-12
EDUCATION

BSCE - Civil Engineering - 1988 - University of Kentucky

CERTIFICATION/REGISTRATION

Registered Professional Engineer - West Virginia
Licensed Land Surveyor - West Virginia

EMPLOYMENT HISTORY

Principal Engineer Civil Tech Engineering, Inc., St. Albans, WV
March 1996 to Present
Senior Engineer Triad Engineering, Inc., St. Albans, WV, 1988 to 1996

PERTINENT EXPERIENCE

Ms. Pennington has served as a team member and project manager on AML, civil design, and geotechnical
projects involving abandoned mine land reclamation, subsurface investigation, geotechnical analysis, and
dam design. She has been responsible for technical analysis and review of all AML projects completed by
Civil Tech since 2008. She was responsible for all dam design and rehabilitation projects, and projects
performed for the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering
during 1988- 1996. Work performed on those projects and current projects for which she is responsible at
Civil Tech Engineering include:

° Geotechnical Investigation and Analysis

° Civil Design

° Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs

° Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods

° Seepage Analysis using graphical flow net and HDCOE mathematical methods

° Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion

and Sediment Control Plans, and Construction Cost Estimates.

Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections,
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects. Civil
Tech has also completed 8 AML projects since 2008. Ms. Pennington has been responsible for project
management on these and many other large scale projects including design and extensive
geotechnical/foundation investigations. She is proficient in organizing and maintaining scheduling during the
course of long term projects. She has complete familiarity with all of the above mentioned in house
computer programs as well as Word, Excel, AutoCad, Eagle Point, Flowmaster, Dams2, HEC1 and II,
HECRAS, and Hydrocad.

Ms. Pennington is responsible for technical review of all work produced by Civil Tech. In this capacity, she
reviews and approves all work produced by the company including AML, civil design, and dam safety
projects.
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H. Thomas Brown

Objective Engineering Management

Work experience 2004-Present City of Bridgeport Bridgeport, WV
Director of Community and Public Works

e Managed City Departments: Engineering & GIS, Public Works, Public
Utilities, Community Development and Parks & Recreation.

e Employee Evaluations: GIS Manager, Office Manager, Department
Directors

e Prepared Annual Budget for Engineering/GIS Department
e Reviewed and Recommended Department Directors Budgets
e Managed Engineering Consultants and Contracts

e Prepared, Reviewed, Managed and Inspected all Construction Contracts

1991-2003 Harman Construction, Inc/West Virginia Paving, Inc
Grafton/Charleston, WV

Senior Estimator (2001-2004)

e Prepare and sign construction cost estimates: Paving, Roadway Repair &
New Construction, Excavation, Utility (water, sewer & storm drainage)
construction & repair and Retaining wall.

e Review and sign Contracts, Change orders, and Sub-Contracts

e Purchase Materials

Grafton Office Manager (1998-2001)

e Prepare, review, and sign: Cost proposals, Contracts, Change Orders, and
Sub-Contracts

e Purchase Materials
e Schedule: Crews and Sub —Contractors
e (Close Branch Office

Senior/Chief Estimator (1991-1998)

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts

e Manage: Company Safety Program, Equipment Maintenance and repair, and

® Schedule: Crews and Equipment



1987-1991 Advanced Surveys, Inc Prince Fredrick, MD
Project Engineer

e Prepare, review and recommend for signature: Engineering Proposals and
Contracts

e Manage: Engineer, Technicians, inspectors and CAD system
e Schedule: Project designs, Project Inspections, and Sub-Consultants

e Prepare plans, specifications and contract documents: Commercial and
Residential developments, Roadway and Intersection modifications and
improvements, utility improvements and drainage improvements; including
all studies and calculations required for excavation, grading, water, sewer,
storm drain, storm water management, paving, side walk, curb and sediment
control plans

1986-1987 Trible Construction, Inc.. Manassas, VA
Estimator

e Prepare, review and recommend for signature: Cost proposals, Contracts,
Change Orders, and Sub-Contracts : Utility, Grading and Site Construction

e Purchase Materials

e Market Company

1986-1986 The Driggs Corporation. Capitol Heights, MD
Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1985-1986 Marvaco, Inc.. Capitol Heights, MD
Senior/Chief Estimator

e Prepare, review and recommend for signature: Cost proposals for excavation
and utility projects

1984-1985 CMX Industrial Ceramics.. Bridgeport, WV
Manager

e Manage: Coal preparation plant rebuild shop

1983-1984 Hopke Company, Inc... Alexandria, VA

Estimator

e Prepare, review and recommend for signature: Cost proposals for utility
projects

1981-1983 Soil Conservation Service Morgantown, WV
Technician

e Economic and hydraulic study preparation



1972-1981 Various

e Construction, Retail and Church Service

Education December 1982 West Virginia University Morgantown, WV
Civil Engineering
e BSCE

Accreditations West Virginia Professional Engineer License

West Virginia Professional Surveyor License

Professional American Society of Civil Engineers

membershi
e North Central West Virginia Highway Engineers



RESUME OF CHARLES D. ARTHUR, Jr.

SENIOR DESIGNER
10-18-11
EDUCATION:
June 2000 Benjamin Franklin Career and Technical Education Center Dunbar, WV

Computer-aided Drafiing/1080 hours

Honor roll in computer drafting, experience with MicroStation 95/SE, AutoCAD
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings,
isometric/oblique drawings and orthographic projections

June 1997 Benjamin Franklin Career and Technical Eduecation Center Dunbar, WV
Welding/1,320 hours
Honors included a second place finish in the State Welding Competition, Elkins,
WYV, April 1997 sponsored by the Vocational Industrial Clubs of America,
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB
Dec 1993 Richmond Technical Center Richmond, VA
Welding/72 hours
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB
June 1990 Dunbar High School Dunbar, WV
Diploma
EMPLOYMENT HISTORY
June 2000 to  Civil Tech Engineering, Inc. Hurricane, WV
Present Senior Designer
Responsible for preparation of design drawings using Autocad 2000 and 2004,
design modeling using Eagle Point 99 software, survey party chief, and
evaluation of mine maps and subsidence.
July 1999to  Custom Upholstery St. Albans, WV
June 2000 Helper/Deliverer Part Time
Experience keeping track of shop inventory and related sales, tearing down
furniture to be upholstered and transporting furniture
Aug 1997to  American Commercial Barge Line Jeffersonville, IN
June 1999 Deck Hand
Experience rigging barges together, making locks, chipping, grinding, painting,
working in close quarters and maintaining tug boats/chemical barges
Jan 1995to  Pizza Hut Inc. South Charleston, WV

Aug 1997 and  Shift Manager



RESUME OF CHARLES D. ARTHUR, Jr. Continued

July 1989 to  Experience updating customer data, completing close of daily receipts, insuring
June 1993 that paperwork balances, operating computerized cash register and possessing

exemplary customer and employee relations

June 1993 to  First Choice Equipment Ashland, VA
Dec 1994 Mechanic

Experience maintaining tractor-trailers, various welding jobs, paint preparation
and painting

PERTINENT EXPERIENCE:

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, hotel
site development, and dam modification projects. A partial list of projects including recent AML
experience follows:

VY VVVVYVVYVVYVVYVVYVVVVVVVVVVVVVVYVYVYY

Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171).
Thomas Sunrise Sanitation Mine Blowout (Emergency Project).
Prospect Valley Highwall #4 (DEP 14433).

Winifrede (McFann) Portals (DEP 14479).

Pines County Club (Ponds) Subsidence (DEP14633).

Douglas Water Line Extension (DEP14951).

Cambria Portals & Drainage Design (DEP 14845).

Birds Creek Portals (DEP 15065).

Nellis (Smith) Drainage (DEP15002).

Zebb’s Creek Highwall #2 (DEP14991).

Hawkinberry Hollow Portals and Drainage (DEP 15220).
Fairfield Inn and Suites, Weirton, WV

Holiday Inn Express, Mineral Wells, WV

Thomas Sunrise Sanitation Mine Drain

Old Pond 11 Dam Rehabilitation

Anawalt Flood Damage Repair

Teter Creek Dam Modification

Wells Lock and Dam Repair

Wilson Big Hollow Dam

Winterplace Dam Modification 1 and 2.

Cedar Lakes Dam No. 2 Flood Damage Repair

Bailey and Lemley Dam Modifications

Deegan and Hinkle Dam Modifications

Thomas Storm Water Improvements

Thomas Sewer/Storm Water Segregation Project

Amish Exchange

Mine Subsidence and Insurance Investigations

Landslide corrections

Geotechnical Investigations



Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for
Civil Tech Engineering. During his employment he has also provided construction inspection
and testing services for civil and dam modification projects and has inspected subsurface
investigation projects for geotechnical projects.

Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector.



RESUME OF H. THOMAS DIBACCO

ENVIRONMENTAL ENGINEER

EDUCATION:

B.S. Environmental Engineering-2000-Kennedy Western University.
Electronic Systems-DeVRY Institute of Technology
Fairmont State College-1961-1963

CERTIFICATION/REGISTRATION:

Class 1 Public Water Supply Operator
Supervisory Development Program
Radiation Safety

FCC General License

Visual Emissions EPA Method 9

EMPLOYMENT HISTORY:

Virginia Power
Environmental Compliance Coordinator Mt. Storm Power Station,
North Branch Power Station 1966 to June 2000.

Civil Tech Engineering, Inc.
Project Manager July 2000 to present.

PROFESSIONAL EXPERIENCE:

Air pollution permits PSD Title 5

Water pollution control NPDES

Hazardous waste management

Lake management

Dam safety inspections

Alternate energy source development

Consultant wind energy development

Advisor for Dominion Energy

Advisor wind energy program James Madison University
Representative for Springhouse Energy Systems
Biological studies with Ohio State University
Engineering and development of ash storage facilities and haul roads



Environmental awareness training

Supervised activities of GAI Engineering

Ground water monitoring

Environmental audits.

Wastewater treatment (1500gpt to150,000gpd)

Storm water sampling

Spill prevention control and countermeasures

Solid waste management

Environmental inspections with WV Office of Air Quality, EPA, WVDEP.

PERTINENT EXPERIENCE: Mr. DiBacco has worked extensively with water and
wastewater treatment systems at Mt. Storm Power Station, the North Branch Power
Station, and the City of Thomas. As Environmental Compliance Coordinator at both the
Mt. Storm Power Station and the North Branch Power Station, Mr. DiBacco has
considerable experience in all areas of Environmental Regulations. He is also
experienced in dam safety requirements. Mr. DiBacco was Project Manager for the
Thomas Dam Modifications Project and is currently working on the Teter Creek Dam
Modification Project. He has worked as an advisor/consultant for Dominion Energy,
Springhouse Energy Systems, James Madison University and Ohio State University.
During his employment with Virginia Power he was involved with construction of haul
roads and ash storage facilities and alternate energy development.




RESUME OF ROBERT R. KESSLER
GEOLOGIST
11-11-10

EDUCATION:

B.S. - Geology - 1965 - Ohio University
Post Graduate Work - 1965 to 1966 - Geology - Ohio University
B.S. - Mathematics - 1980 - University of Charleston

CERTIFICATIONS:

Certified Aggregate Inspector - WVDOH

Certified Concrete Inspector - WVDOH

Certificate of Completion - Wetland Training - WVDOH

Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH
Certificate of Completion - Aerial Photo Interpretation - WVDOH

Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA

EMPLOYMENT HISTORY:

Geologist Civil Tech Engineering, Inc. 1996 — present

Responsible for all geologic studies/investigations.
Typical projects include mining subsidence investigations,
Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and

Seneca Dam.

Geologist - Aggregate Group, West Virginia Division of Highways
Group Leader August 1998 to Present, Materials Control Division

Division Reorganization
Geologist - All Materials Testing Sections & Roadway Analysis
Testing Group Leader West Virginia Division of Highways
April 1992 to August 1998, Materials Control Division

Division Reorganization

Geologist - West Virginia Department of Transportation
Technical Advisor January 1986 to April 1992, Materials Control Division

Division Reorganization

Geologist - Aggregate Section, West Virginia Department of Highways
Assistant Director May 1984 to January 1986, Materials Control Division



RESUME OF ROBERT KESSLER CONTINUED

Geologist - Aggregate Section, West Virginia State Road Commission
Section Leader May 1969 to May 1984, Materials Control Division
Geologist - Aggregate Section, West Virginia State Road Commission

July 1966 to May 1969, Materials Control Division

PERTINENT EXPERIENCE

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated
by Civil Tech for BRIM since 1996. Geologic investigation has included review of
available mining maps and the county geologic reports providing important information
concerning mining history and geologic formations and mine subsidence potential.

In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been
responsible for the geologic study and investigation for over 40 dam rehabilitation
projects in West Virginia.

Mr. Kessler has an intimate knowledge of geologic formations in the state of West
Virginia and has recently authored and published a book on the geology of the Kanawha
Valley.
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SECTION B.2 - CIVIL DESIGN

O Design: Our principals and key personnel have been responsible for developing civil
design drawings including site grading plans, highway access, storm water and mine drain
piping and controls, highwall and portal reclamation, storm water rail road crossings,
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls,
parking layout, sidewalks, handicap access, utilities, permits, specifications, and bid
documents for various projects including:

Thomas Sunrise Sanitation Mine Drain

Thomas Sunrise Sanitation Mine Blowout

Prospect Valley Highwall #4

Winifrede (McFann) Portals

Pines Country Club (Ponds) Subsidence.

Douglas WL Extension

Cambria Portals & Drainage

Zebb’s Creek Highwall #2

Bird’s Creek Portals Design

Nellis (Smith) Drainage

Hawkinberry Hollow Portals Design

Witcher Creek Portals & Refuse

Ridenour Complex

Breaholm (Evans) Portals & Drainage

48 Dam Rehabilitation Projects in WV and NC

Storm/Sanitary Segregation, City of Thomas, WV

Storm Water Improvements, Thomas, WV

First Church of God, Charleston, WV

Mt. Vernon Baptist Parking Lot Expansion

Holiday Inn Express, Mineral Wells, WV

Fairfield Inn & Suites, Weirton, WV

Various large residential developments

Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage
Haddad Riverfront Park, Charleston, WV

Southridge Centre 100 acre Commercial Development

Ridgeline 50 acre Commercial Development

Commercial developments including: Amish Exchange, Wendy=s, Texas Steakhouse, Kenny
Rogers, ete.

Various Hazardous Waste and Sanitary Landfills

Various Abandoned Mine Land Projects

Various Landslide Stabilization Projects throughout West Virginia
Means and Methods, Pipe Crossings — CSX Railroad, Rt. 10, Rita to Midway Plaza Highway
Project

O Cost Estimating: Cost estimates are routinely prepared for our civil design projects.

Most recent experience in preparing cost estimates includes:
Thomas Sunrise Sanitation Mine Drain — Project Cost § 325,000
Thomas Sunrise Sanitation Mine Blowout — Project Cost $ 250,000



Statement of Qualifications Page No. 2B.2
Civil Tech Engineering, Inc.
Last Revised January 2013

(=

-

Pines Country Club (Ponds) Subsidence — Project Cost $ 2.6 million
Winifrede (MeFann) Portals — Project Cost $ 450,000.

Cambria Portals - Project Cost $ 682,000

Douglas WL Extension — Project Cost § 250,000

Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million
Storm Water Improvements, City of Thomas - Project Cost $ 750,000
Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000
Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000
Mt. Vernon Baptist Parking Lot Expansion — Project Cost $ 50,000
Holiday Inn Express, Mineral Wells — Project Cost Unknown

Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million
Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000
Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000
Deegan and Hinkle Dam Modifications — Project Cost $ 1.5 Million
Bailey and Lemley Dam Modifications — Project Cost $ 1.2 Million
Wilson Dam Modification — Project Cost  $ 250,000

Belington Dam Modification — Project Cost $ 50,000

Mill Run Dam Modification — Project Cost $ 200,000

Stony River Dam Breach — Project Cost $ 250,000.

Temperature and Flow Monitoring Weir — Project Cost § 250,000
Jimmy Lewis Dam Modification — Project cost § 500,000

Pipestem and Berwind Dam Modifications — Project Cost $ 1,200,000
Cacapon Dam Modifications — Project Cost $ 1,300,000

Our engineers have extensive experience in cost estimating and bidding gained on
projects which were bid and successfully constructed. This experience was gained by
Mark Pennington estimating costs for construction projects for competitive bidding while
working for Heeter Construction, of Spencer, West Virginia. See Resume for Mark
Pennington. Hayward Phillips, our senior construction inspector, has over 55 years
experience estimating and building all types of construction. Our construction experience
is invaluable in the development of accurate cost estimates for budgeting. and
development of practical designs which are Aconstructable@.

Construction Contract Administration: We have, or are providing contract

administration on virtually all of the civil projects listed herein._Our experience has been
gained administering contracts on projects ranging in size and complexity from a few
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline
developments. Mark Pennington also served as assistant project manager on a 10 million
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996,
while employed with Heeter Construction.

Civil Project Photographs: Photographs of some of our recent projects follow this
section of the submittal.
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Sample Project Drawings: Typical design drawings from some of our projects are
enclosed to illustrate our capabilities.




CIVIL TECH ENGINEERING INC. “Attention to Detail”

FIRST CHURCH OF GOD — CHARLESTON, WV

PROJECT COST UNKNOWN - COMPLETE 2001

TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER TREATMENT — RECIRCULATING SAND
FILTER

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

OO0 O0ooooo

New Storm Drains and Catch B ns
STORM WATER IMPROVEMENTS — THOMAS, WV
PROJECT COST $ 750,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS & EROSION REPAIR
PERMITTING

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

ooo00o



CIVIL TECH ENGINEERING INC. “Attention to Detail”

HOLIDAY INN EXPRESS — MINERAL WELLS, WV
PROJECT COST UNKNOWN — COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

UTILITY LOCATION & DESIGN

WASTE WATER LIFT GRINDER STATION DESIGN
PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

Q
Q
a
Q
Q
Q
Q

MT. VERNON BAPTIST PARKING LOT EXPANSION — HURRICANE, WV
PROJECT COST $ 50,000 - COMPLETE 2007

TOPOGRAPHIC MAPPING

STORM WATER CONTROLS

PERMITTING

PAVEMENT AND WALKS

PLANS AND SPECIFICATIONS

ooooo
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SECTION B.3 - DAM SAFETY EXPERIENCE

O Civil Tech Experience: Civil Tech’s dam experience over the last 17 years has
included 37 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,500,000. All
dam projects involve civil, environmental, geotechnical, surveying/mapping,
construction monitoring, and contract administration. We believe this experience
makes our firm uniquely qualified for AML Design Work. Civil Tech Dam Projects
are listed below.

Rollins Dam, Evans, WV

1.

2, Seneca Dam, Pocahontas Co., WV

3 Teter Creek Dam, Barbour Co. WV

4. Wells Lock and Dam, Elizabeth, WV

5. Handley Dam, Handley WMA, Pocahontas Co., WV

6. Anawalt Flood Damage Repair, Anawalt, WV

7. Old Pond 11, McClintic WMA, Mason Co., WV

8. Burches Run Breach Plan, Moundsville, WV

9. Edwards Run Dam, Cacapon Bridge, WV

10. Culloden PSD Dam, Culloden, WV

11.  Belington Water Supply Dam, Belington, WV

12. Cedar Lakes Dam No.s | and 2, Ripley, WV

13.  Joyce Lake Dam, Clarksburg, WV

14. Tailings Pond No. 2, Bessemer City, NC

15, City of Thomas Dam, Thomas, WV

16. Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV

17. Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV

18. Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV

19.  Winterplace Dam Modification, Winterplace Ski Resort

20. Wilson Big Hollow Dam, Hampshire Co. WV

21. Burches Run Dam, Marshall Co., WV

22. Moncove State Park Dam, Monroe Co., WV

23.  Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort
24.  Bailey Dam Rehab, Monongalia Co. WV

25.  Lemley Dam Rehab, Monongalia Co. WV

26.  Deegan Dam Modification, Bridgeport, WV

27.  Hinkle Dam Modification, Bridgeport, WV

28. Stony River Dam Breach, Grant Co., WV

29, Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV

30. Mt Storm Lake Dam Flip Bucket Stabilization, Dominion Generation
31.  Temperature and Flow Measurement Weir Design, Dominion Generation
32. White Dam Modification, Private Owner, Sissonville, West Virginia
33. Berwind Dam Modification, Berwind WMA
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34.  Long Branch Dam Modification, Pipestem State Park

35. Mt Storm Gate Modification, Mt. Storm Power Station

36.  Jimmy Lewis Drain Pipe Repairs, Pinnacle Rock State Park
37.  Reservoir and Park Dams, Cacapon State Park

O Certificates of approval have been applied for and approved by the WVDEP on 28
projects.

O Our projects include; new dams, rehabilitation, flood damage repair, and
emergency repair.

0 Periodic Safety Inspections are routinely performed on over 60 dams.

Past Experience: Prior to forming Civil Tech in 1996, our principals were
responsible for:

0 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.
These dams are listed below:

Jimmy Lewis Dam, Mercer Co., WV
Plum Orchard Dam, Fayette Co., WV
Boley Dam, Babcock State Park
Anawalt Dam, Anawalt, WV

Warden Lake Dam, Hardy Co., WV
Burches Run Dam, Moundsville, WV
Castlemans Run Dam, Wheeling, WV
No. | Impoundment, Union Carbide

: No. 2 Impoundment, Union Carbide
0. No. 3, Impoundment, Union Carbide
1. Mill Creek Dam, Columbia Gas

= W0 DG S O\ (W o L I RS

Certificates of Approval were obtained for all projects.

0 Numerous Safety Inspections were also performed.

Awards: First recipient of the WVDEP Environmental Excellence Award 2010 — Safe
Dams Category.

Innovation: Civil Tech specializes in the use of innovative techniques including the use of
Roller Compacted Concrete in dam rehabilitation. We have successfully completed seven
dam rehabilitation projects using RCC in West Virginia.
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C Breach Analysis and Risk Assessment: Civil Tech has successfully used breach
analysis and risk assessment to reduce the hazard classification of many of our dam projects.
This analysis resulted in a reduction in the design storm and substantial savings for our
clients.

O Facility Improvements: Our dam rehabilitation projects have resulted in facility
improvements including:

Access For Fishermen.
Boat Launching Ramps.
Access Roads.

Parking Facilities.
Walkways

Handicap Access.
Toilet facilities.

O Maintenance of Facility: Our personnel are sensitive to the dam setting and make every
effort to complete our projects with minimal disruption of the facility. Our designs are
practical and planned to fit the site.

O Project Photographs: Representative photographs and sample drawings illustrating our

Dam Rehabilitation experience are included herein.
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THOMAS DAM MODIFICATION, THOMAS, WV

TETER CREEK DAM MODIFICATION, BARBOUR CO., WV
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BELINGTON DAM MODIFICATION, BELINGTON, WV

WILSON DAM MODIFICATION, HAMPSHIRE CO., WV
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OLD ANAWALT DAM FLOOD DAMAGE REPAIR, MCDOWELL CO., WV

BAILEY DAM MODIFICATION, MONONGALIA CO., WV
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LEMLEY DAM MODIFICATION, MONONGALIA CO.. WV

MONCOVE DAM MODIFICATION, MONROE CO.. WV
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SENECA DAM MODIFICATION, POCAHONTAS CO., WV

PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV
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WARDEN LAKE DAM MODIFICATION, HARDY CO., WV
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SECTION B.4 - GEOTECHNICAL/SURVEYING

Civil Tech Experience: Geotechnical engineering is a small, but important part of our
business because so much of our work related to dams depends on geotechnical sampling,
testing, and analysis. Our principals have a very strong background in this discipline
from our history at Triad Engineering. Civil Tech has provided geotechnical services on
a variety of projects including; mechanically stabilized walls, water and asphalt storage
tanks, commercial buildings, churches, industrial equipment and buildings, etc. Typical
projects for which Civil Tech has provided geotechnical engineering services include:

Steel of West Virginia Expansion, Huntington, WV

Service Wire Building Damage Evaluation, Culloden, WV

First Church of God, Charleston, WV

Various Water Storage Tanks, WV American Water Company
Asphalt Storage Tanks, MTI, Gallipolis, Ohio

Bridge Replacement, Elkem Metals, Alloy, WV

Zim Bagging, Wayne County, WV

Wurtland Marine Harbor, Wurtland, KY

Steel of West Virginia Warehouse - Greenbottom, WV

HADCO Shell Building - Huntington, WV

Service Wire Warehouse Expansion, Culloden and Huntington, WV
Countless Landslides Throughout WV

Service Wire Warehouse Expansion, Huntington and Culloden, WV
Waste Site Design, Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway
Project, Man, WV

Past Experience: Our principals were directly responsible for large geotechnical
projects including:

Southridge Centre, Charleston, WV

Ridgeline Development, Charleston, WV

Cabell East High School, Huntington, WV

Beckley Federal Prison, Beckley, WV

Rhodimet Plant, Rhone Poulenc, Institute, WV

Countless Highway Projects for the WVDOT

Hazardous and Sanitary Landfills throughout WV, KY, and Ohio
Over 120 Abandoned Mine Land Projects for the WVDEP

Surveying and Mapping: Surveying and mapping services are performed by our in-
house crew using electronic instruments with onboard data collectors, and computer
software to reduce data and develop drawings. The work is performed under the direction
of one of our Professional Surveyors. Since forming Civil Tech, we have performed
field surveying necessary to develop topographic mapping and locate existing site
features for most of our ongoing and past engineering projects. Clients have included:
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Steel of West Virginia
FMC Peroxide

Simpson - Litman Builders
WVDNR - Wildlife Section
Joyce Properties

City of Thomas

City of Belington

City of Culloden

WVDNR - Parks & Recreation
Winterplace Ski Resort

Mt. Top PSD

NewPage Corporation
Dominion Generation

WV American Water
Private Concerns
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ASPHALT STORAGE TANK FARM — MIDDLEPORT TERMINALS INC.
SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

FOUNDATION DESIGN

PLANS AND SPECIFICATIONS

CONSTRUCTION CONSULTATION

o0o0o0Oo

ELKEM METALS BRIDGE APPROACH — ALLOY, WV

Q SUBSURFACE INVESTIGATION

Q GEOTECHNICAL ANALYSIS

Q FOUNDATION RECOMMENDATIONNS
a CONSTRUCTION CONSULTATION



CIVIL TECH ENGINEERING INC. “Attention to Detail”

FLEMING STREET PROJECT - MONONGAH, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

EROSION AND SLIDE STABILIZATION

PLANS AND SPECIFICATIONS

BIDDING

CONSTRUCTION CONTRACT ADMINISTRATION

coooodo

SARVER LANDSLIDE PROJECT - HURRICANE, WV
TOPOGRAPHIC MAPPING

SUBSURFACE INVESTIGATION

GEOTECHNICAL ANALYSIS

DRILLED PILE WALL DESIGN AND GRADING OPTION
PLANS AND SPECIFICATIONS

BIDDING

oooooo





