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Extended Description :

1 MCA Bathhouse Addition and interior
renovations

81101508

The WV Purchasing Division for the agency, WV Army National Guard's Division of Engineering and Facilities, is
soliciting expression of interests for professional design services to architectural and engineering design services for the
interior renovation of Building No. 228 and Building No. 229 and the addition of a new Bathhouse, as needed at the
Mountaineer Challenge Academy, located at Camp Dawson, near Kingwood, WV.



KREPS
ZACHWIEJA
ARCHITECTS, INC.
300 Capitol Street Suite 1100
Charleston, WV 25302
304-346-5361

EXPRESSION OF INTEREST

EOI NO. ADJ1500000008
MCA BATHHOUSE ADDITION AND INTERIOR 
DORM RENOVATION
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CONCEPT

General Project Philosophy
To respond to the challenges and opportunities presented by this project, Kreps and Zachwieja Architects has assembled 

a uniquely qualified group of design professionals. We have carefully balanced local experience with program-specific 

design expertise to ensure that the resulting team is as creative, responsive, and quality driven as possible. This team will 

lead the project team and stakeholders through a process of investigation, evaluation, design, and documentation that will 

ultimately lead to the most successful project possible.

At each stage of the project we will:

 all the alternates.  

PROCESS:  A PLANNED APPROACH

CONSENSUS BUILDING

Consensus Building is key to any successful complex project involving multiple groups.  All parties need to feel that their 

interests have been addressed  and, if pertinent,  incorporated into the design.  Hospitals form the cornerstone of any 

community.

 ABILITY TO PROVIDE SERVICES

While our office is conveniently located in Charleston, West Virginia, we routinely travel to numerous clients in the tri-state 

area and within our region.  We focus on providing quality service to Our Region, with the vast majority of our clients are 

within a two hour drive from Charleston.  Our Team is in place and ready to begin work on your project immediately.  We will 

work to meet your time line for the project.   

PROJECT DELIVERY

Our Design approach is simple and uncomplicated.  We are primarily driven to listen to you and meet your needs.   That’s 

it.  Our intent is to speed your project to market using an integrated project delivery method that we’ve been using quite 

successfully over the years.  

Early in the design process we identify the “stake holders” in the project and build consensus on all relevant issues that 

will arise as the process unfolds.  We understand that in order to for this project to be successful, strong leadership will 

be required on our part to keep the stake holders focused and able to make timely decisions in order to keep the design 

moving forward.  While the team begins work to program the building spaces and give relevant meaning to space and 

location of each, intense site analysis will be conducted to properly orient the new building to take advantage of any 

opportunity to enhance the existing complex of buildings.  Within weeks, the team will have a program of building spaces 

that will describe each space by its use and its area in square feet.



Kreps Zachwieja Architects, Inc. Process/Schedule

Based on this work, we can begin to test our budget by using Order of Magnitude pricing 

from our vast in-house database of recent local construction costs for buildings of similar 

types and size.  At this time the team will engage in a series of  “workshop”  style design 

meetings with all the key stakeholders.  The end result will be a schematic plan and 

conceptual design including narrative descriptions and an outline specification of all the 

buildings’ engineering systems. 

 We are confident in our ability to produce drawings early in the project that encourage a 

meaningful  “dialogue” between owner and architect.  This dialogue will benefit you, the 

owner, by saving valuable time and money in the process.  As you can see on the graph 

below, this is the time when changes can have the greatest impact on budget and schedule.  

From there, the design team will begin to narrow the focus of tasks performed to finalize 

the design and details that will form the construction documents. At 80% completion, we 

will review the drawings with the owner to perform a cost estimate that will guide us into the 

final stages of document production and onto approvals for construction to begin.  At  100% 

complete drawings, we will be within budget (our guarantee to you) and the bidding and 

construction process can begin.

We will provide construction period services throughout the duration of the construction to ensure that the work  is being completed to meet 

your needs.  Once construction is finalized, we will be at your service to ensure a smooth transition into the new complex.  Near the end of 

the critical first year of occupancy, the design team will conduct a post-occupancy evaluation to monitor the overall success of the designs 

and confirm warranties on workmanship, etc. before they expire.  

and meet your goals and objectives. 

PERMITTING/REGULATORY APPROVALS

FEDERAL AND STATE DEPARTMENTS

There are few industries more complex than healthcare and few firms that have the resources, technology and know-how to navigate this 

rapidly changing market.  Kreps and Zachwieja works regularly with state officials on zoning and approvals in West Virginia.  We strive to 

establish a good relationship at the earliest phases of a project. Kreps and Zachwieja  considers federal, state and local agencies as part 

of the project team throughout the design and construction phases of the project. With our current projects in West Virginia, Kreps and 



Zachwieja has developed a successful working relationship with the governing agencies and possesses exhaustive knowledge of both 

building code and licensure requirements. 

Our extensive experience includes working with the West Virginia State Fire Marshal’s Office, particularly Mr. Norm Fetterman, and with Mr. 

Ron Stricker of the West Virginia Department of Health and Human Resources (DHHR/OHFLAC)  

Kreps & Zachwieja’s office is strategically located in Charleston, WV, providing easy access to both of these State Agencies. Of particular 

note, we enjoy a next door neighbor relationship with the DHHR,  with whom we are in contact with on a regular basis regarding our 

ongoing West Virginia work. We have found this relationship to be useful in the planning and review stages of  projects; especially  in 

preventing any last minute costly changes or time delays to the owner.

WORK WITH HUD AND USDA

Our Team has worked successfully with various funding agencies to produce award winning projects for numerous facilities.  Most recently, 

we completed a $6.3 million expansion for Summersville Regional Medical Center that was partially financed and funded thru the USDA - 

RD and an award-winning $1.7 million expansion with Wetzel County Hospital that also received funding from the USDA.  We understand 

the specific requirements from these agencies and can successfully combine them into our documents.   Previous work with HUD resulted 

in an AIA award-winning design for the Robert C. Byrd Rural Health Clinic on the West Virginia School of Osteopathic Medicine Campus in 

Lewisburg, WV.  Most recently we have worked with Boone Memorial Hospital on their New 25 bed Critical Access Hospital, which is funded 

through a $32 Million USDA loan.  

ADHERENCE TO ESTABLISHED TIMELINES

Since  all of our clients are institutional in nature, Kreps and Zachwieja is acutely aware of the relationship  between design and construction 

project management, facilities personnel, procurement, building users and their agencies, zoning and regulatory agents, and community 

groups. We believe the key to meeting schedule requirements is to define project milestones clearly, understand the goals of specific tasks, 

and make a personal commitment to meeting the schedule in terms of manpower allocation and personnel involvement. Each of the team 

members identified for your project is ready to make that personal commitment.

LEED/SUSTAINABLE DESIGN

New thoughts on how buildings impact our environment have lead many to seek a more sustainable way of construction.  One of the 

challenges in this new way of thinking is up-front cost.  For example, when Kreps and Zachwieja designed the new Ned Chilton/Kanawaha 

County Emergency 911 call center, we pushed for a geothermal HVAC system.  This system paid back the initial project cost increase 

over a more conventional system in less than 5 years.   Since this is an emergency communications facility, this type of system is also less 

susceptible to threats, therefore eliminating the need for redundant systems as required by code per this building type and an initial savings 

of $350,000 was realized.  

More recently, we have introduced many of our clients to high performance building envelopes that are not only energy efficient but 

aesthetically pleasing.  As example, we specified new glass types that significantly reduce the heat gain during the summer allowing them 

to realize a reduction in size of their cooling systems.  Our team has also presented clients with campus masterplans that utilize stormwater 

retention ponds and green areas with hiking and biking trails.  Dealing primarily in the Healthcare industry, we understand the need for low 

pioneered in the healthcare industry.

We work with local suppliers and manufacturers as much as possible to incorporate local products into our designs.  Not only does 

this reduce the fossil fuel cost of the transportation of these materials to the job site but it keeps the local economy strong.   Other 

manufacturers are selected due to their recycling programs, both in the field and in their factories.   

 Our Team consists of many LEED accredited professionals and we can use LEED based design strategies to work with you to achieve 

LEED certification for your project.   At Kreps and Zachwieja we have successfully used these sustainable design strategies in our projects 

for our clients, from major hospital corporations to non-profit community action groups. 



Kreps Zachwieja Architects, Inc. Process/Schedule

PROCESS:  YOUR PROJECT

It is our understanding that your project is for the renovation/upgating of existing facilities including the interior renovations of 1,944 sf of 

building 228, 1,024 sf of building 229, and new construction/addition of a 1,038 sf facility.   As you will see from our team’s experiecne, we 

have routinely developed design documents for renovations/additions to existing facilities with portions of the scope similar to yours.  

INITIAL PHASE

We will review your program with you to understand what your needs and goals for this project are and the best way to approach a solution.  

This will involve review of the current conditions/facilities and an your assessment of needs and wants.  This will not be a take-it or leave-it 

process, we will dialogue with you our ideas and work with you to ensure a viable solution.   

 DESIGN DEVELOPMENT

Once the concept is established, our team will work with you to further refine the design and provide updated cost estimates.  At this time 

we would like to begin contact with any other parties performing work on your facility to start the coordination of projects.     

CONSTRUCTION DOCUMENTATION

With the budget being reviewed and major decisions/time coordination well established, we will complete our bid documents on-time to 

ensure a timely project.  During this time we will continue to meet with you to refine any needed details.  



BIDDING/AWARD OF CONSTRUCTION CONTRACT

Our team has extensive experience a multitude of construction delivery methods.  We will schedule and run the pre-bid meetings, answer 

any RFI and issue addendum as needed.  Once bids are received, we will assist as needed in the vetting and selection process. 

CONSTRUCTION ADMINISTRATION

During construction, we will conduct bi-monthly meetngs (or as needed for the project), review submittals and shop drawings, approve 

applications for payment and conduct a final project walk-thru to issue a certificate of substantial completion. 

229

228
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COMPANY LEGAL NAME

Kreps & Zachwieja Architects/Consultants, Inc

LOCATION OF INCORPORATION

West Virginia

PRINCIPAL OFFICERS

Mark T. Zachwieja, Principal in Charge

BOARD OF DIRECTORS

Mark T. Zachwieja, President

LOCATION OF OFFICES

Charleston, WV

NUMBER OF EMPLOYEES PER OFFICE 

Kreps and Zachwieja currently employs 6 design 

professionals:

BREAKDOWN OF EMPLOYEES BY DISCIPLINE

Architects .......................................3

CAD Technicians.............................1

Planners/Designers.........................1

Administrative..................................1



ABOUT THE TEAM 
Individually each member of our team has a long history of providing the highest quality professional services within their 

respective market areas.  Our team members have each completed multiple engagements with components similar to 

the requirements of your project.   Our focus in complex projects includes several major buildings involving special uses 

and other complexities similar to those that you  will face on this project.  The facilities designed by our team use evidence 

based design principles that confirm our design strategies and methods.  We strive to provide our clients with a unique 

atmosphere in which they  have a positive experience.  We would like to put our experience to work for you by designing a 

unique environment for you.  

We have assembled a highly qualified team that is ready to work for you to meet your design schedule and can begin 

immediately.  Our team prides itself on our ability to quickly produce knowledgeable design solutions that can go to bid 

and make your deadlines.  

Each Member of our team brings a unique strength to this project.  Realizing the similarity of mission and the desire to 

serve West Virginia clients, our Team would be honored to serve  you.

Innovative Solutions – Measurable Results Complex projects need an integrated process that establishes priorities, tests 

their validity, analyzes their market depth, and apply a flexible, responsible facilities planning solution. Kreps and Zachwieja 

is a consulting and design firm with a diverse group of professionals focused on each client’s unique priorities, vision, and 

market position. Our guiding philosophy is Innovative Solutions – Measurable Results. We focus on bringing our clients 

the most innovative solutions that will directly deliver measurable results. Each solution is measured on how it results in 

elevating our clients’ business success.

Comprehensive Planning Recommendations

We  believe that facilities should only be in service to deliver the mission and vision of the organization. To accomplish this, 

a solid facility planning solution should integrate the strategic objectives of an organization, respond to solid business 

planning parameters, support streamlined operations, and plan for flexible integration of rapidly changing technologies. 

We have  had the opportunity to deliver planning services to a wide range of  organizations. Each of our clients has unique 

challenges that result in tailored solutions. These clients include major university-affiliated teaching hospitals, community 

hospitals, the State of West Virginia, the Catholic Diocese of Wheeling-Charleston, Federal and City Government.

Energized Process

Fun and creativity are linked, and they make for surprising outcomes. We enjoy our work and strive to energize our clients. 

We  believe that the most unique solutions are formed when a group of diverse individuals are fully engaged. We believe 

that teams who work hard should also enjoy the process. For this reason, we deliver an exciting, fun, and engaging 



Kreps Zachwieja Architects, Inc. Team Overview

consulting style consistent with the high-energy environment of the 

planned office.

Vision

Kreps and Zachwieja is a unique consulting and design practice 

that delivers award winning design expertise in all aspects of 

planning services. Our facility planners team with our clients to 

develop integrated planning recommendations that position our 

clients’ facilities to attain their unique strategic objectives.

3-D Animation and Renderings

As part of our integrated approach, we can incorporate the use of 

3-D design to aid in the visualization of a project.  Visualization is 

a powerful tool that aids in the development and understanding 

of a design concept.  We offer a wide range of 3-D imaging from 

schematic plans to finished photo renderings and understanding 

of the design concept.  

ABOUT KREPS AND ZACHWIEJA

Kreps and Zachwieja has provided outstanding professional 

services to its clients since 1945, when Vecellio & Kreps was 

founded. Recognized for our quality service, expertise, and 

longevity, Kreps and Zachwieja focuses on the quality of our 

designs, the accuracy of our construction documents, and the 

functional relevance of our planning.

Kreps and Zachwieja Architects is the only design firm in the State 

of West Virginia  dedicated to the Healthcare Industry.  Since 

1945, we have produced nearly 3,000 projects for only a handful 

of clients.  By focusing on Healthcare Design, we bring a level of 

expertise and knowledge to our clients that help them enhance 

the way they do business.  As a client of Kreps and Zachwieja 

Architects, you should expect us to know your business.  We 

believe our success is derived from the idea that we are not just 

designing buildings, we are building relationships.  This attitude 

we have towards customer service has placed us in the unique 

position to understand the complexities that our clients face on a 

daily basis and respond appropriately. 

DESIGN SERVICES

The Kreps and Zachwieja Experience is based upon in-depth 

knowledge, passion and excitement. We listen to our clients 

intensely while providing challenging leadership for each 

engagement. Our unique problem solving process generates 

exciting new solutions while building consensus among 

stakeholders and includes the following services:

Master Planning
Development of a plan to utilize all physical properties in order to 



respond most effectively to the strategic goals and objectives of the institution.

Facility Assessment
Evaluation of existing amount, type, and condition of existing buildings and property of an institution.

Planning
General analysis and layout of functions to be located in a facility.

Programming
Development of areas for each space in a department based on projected utilization.

Design
Includes elements of detailed planning of the facility, how the building is shaped in all three dimensions, what materials are used, and how 

these materials are expressed in the building.

Equipment Planning
Assisting in the selection of non-furnishing items of medical equipment.

Scheduling
Development  of detailed schedules for the project when complex phasing is required in the construction phase or coordination of the 

trades.

Construction Coordination
Variety of specialized services, including negotiation, facilitation and mediation services provided by Kreps and Zachwieja or by one of our 

specialty consultants.

Currently, with our experience of over 3,000 projects in all major building types, those clients desirous of readily accessible architectural 

services as well as total architectural and engineering expertise are able to realize their needs with  our firm.   Our full service capabilities 

enable the firm to follow projects through all phases, from planning to construction and occupancy. And with our diverse project 

experience, we understand how to focus staff and resources to meet clients’ individual needs, schedules, and locations.  At Kreps and 

Zachwieja, we are with you every step of the way.

Technology
We understand the need of our clients to retain electronic copies of the work performed.  Our office utilizes electronic document review and 

enjoys a working relationship with many of our client’s vendors that include the sharing of electronic information.   We have the capability of 

sharing information in a multitude of formats and versions of software.  

Litigation
We have never been involved in any litigation regarding a construction dispute or our delivery of design services in our 65 year history.
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3D Digital Imaging for Facilities 

281 Smiley Drive, St. Albans, WV 25177   (304) 755-0075   www.zdsdesign.com

Our 3D Laser Scanning Services helped William R. Sharpe, Jr. Hospital 
document existing conditions and integrate their 50-bed renovation.

  

Why 3D Laser Scanning is better:
3D laser scans reveal significant 
differences between existing 
conditions and the original drawings.

3D laser scans also provide superior 
details by capturing data that is 
more comprehensive and precise 
than conventional methods. 

     “With the 3D laser scanning service, 
ZDS saved us countless hours 
communicating to all project team 
members, even to those who work or live 
far away.

     Also, we now have an accurate record 
of the existing conditions that DHHR can 
easily access now and into the future.”
Greg Nicholson, DHHR Chief Operations Officer

3D Laser
Scanning Data points 

of building 
exterior

6-04-14

Web Share:
3D laser Scanning 
allows facility owners 
to view and measure 
areas with others on 
their planning and 
construction team.



3D Digital Imaging for Facilities 

281 Smiley Drive, St. Albans, WV 25177   (304) 755-0075   www.zdsdesign.com
6-04-14

“The 3D laser imaging improves quality, saves time and money 
while providing a valuable resource now and into the future.”

DHHR  

“The 3D laser scans safely document 
hard-to-reach interior areas — this 
greatly reduces our risk for liability.

Also, the excellent details of the 
laser scans convert to accurate 
construction drawings, both 
architectural and engineering.”
Ron Adkins, DHHR Director of 
Construction & Project Management

3D Engineering Drawing:
Sample of 3D mechanical 
drawing converted from 3D 
laser scan data points.

3D Laser
Scanning

Data points 
of building 
interior

Web Share: Helps construction 
team members integrate existing 
conditions into BIM models.
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PROJECT TEAM STRUCTURE



ARCHITECTURAL  TEAM ENGINEERING TEAM

Vivian A. Workman,  AIA
Associate Principal/ Project 

Architect

Michael M. Phillips, AIA, LEED 
AP

Project Architect

ZDS Design/Consulting 

Todd A. Zachwieja, P.E. C.E.M., 
LEED AP

Jennings L. Davis, II, P.E. 

James W. Lowry, P.E.

Ted Zachwieja III, E.I., BSME

WVARNG

Mark T. Zachwieja, AIA
Principal-in-charge



Kreps Zachwieja Architects, Inc. Your Project Team

Principal in Charge and President of Kreps and Zachwieja Architects/Consultants,  Inc. 

from 1999 to present.  During that period Mark aggressively marketed the capabilities of 

the firm and successfully established relationships with new clients and rekindled some 

with previous clients.  Under Mark’s leadership, Kreps and Zachwieja Architects em-

barked into the most productive years in its 70 year history successfully completing more 

than $200 million in construction through the region. 

Most notable are the $90 million Thomas Pavilions completed in late summer 2010 and 

the $75 million KDMC Heart and Vascular Center originally completed in 2005 and cur-

rently expanding vertically. 

Prior to joining Kreps and Kreps Architects, Mark worked for the Internationally renowned 

Architectural and Engineering firm BSA Life Structures of Indianapolis, Indiana.  In his five 

years there, Mark developed an expertise in Medical Facility Planning and Design. He 

enjoyed working on several large projects for Charleston Area Medical Center and West 

Virginia University.  In 1994 Mark left BSA and joined Kreps and Kreps Architects. In 1996 

Mark was made a partner and in 1999 Mark purchased the firm from Jeffry Kreps, son 

of the original founder, William Kreps.  Since then, Mark continues the tradition of design 

excellence and serious project leadership to bring Kreps and Zachwieja Architects to 

the forefront in Healthcare Facility Design in the mid-atlantic region of the United States.  

Today Kreps and Zachwieja Architects is leading the area using BIM and Revit to develop 

our most complex projects. 

Mark’s leadership of our talented team of architects, engineers, and specialty consul-

tants gives our clients the assurance that their project will not only be under budget, but 

completed on time.

EDUCATION:
B. Arch, Virginia Polytechnic and 
State University - 1987

REGISTRATIONS:
WV

PROFESSIONAL AFFILIATION:
American Institute of Architects

AIA, West Virginia Chapter

OTHER

Certified by National Council of 
Architectural Registration Boards

MARK T. ZACHWIEJA, AIA
Principal-in-Charge



Kings Daughters Medical Center

2007 Master Facility Plan

$50 Million Heart and Vascular Center and 

Patient Bed Tower

20,000 sf Center for Advanced Imaging

30,000 sf Outpatient Surgery Center

 250,000 sf Medical Office Plaza A &B

20,000 sf Imaging Center

Thomas Memorial Hospital
South Charleston, WV

85,000 SF Medical Office Pavilion

 $60 Million Clinical Pavilion and Bed Tower 

totaling 160,000 SF

 30,000 SF New Emergency Department

 10,000 SF Digital Imaging Center

Summersville Regional Medical 
Center 
Summersville, WV

2006 Master Facility Plan
New 18 bed Emergency Department
New Intensive Care Unit
New Hospital Lab
Obstetrics Unit Expansion
New Main Lobby, Gift Shop, and Outpatient 

Services Department

St. Mary’s Hospital
Huntington, WV

100,000 SF Outpatient Surgery Center 

and Medical Office Building

Hospital Hospitality House

Radiation Oncology Center 

Veterans Administration 
Medical Center
Beckley, WV

120 Bed Nursing Home Care Unit 

(Within the facility is a special 20-bed 

Psycho geriatric Unit)

12 Bed Specialty Clinic 

Kanawha Hospice Care, Inc
Charleston, WV

24 Bed Inpatient Hospice Facility (This 

was the first Inpatient Hospice House 

to be constructed in West Virginia)

St. Francis Hospital
Charleston, WV

12,000 SF Center for Pain Relief

16 Bed Orthopedic Surgery Unit

32 Bed Geriatric Care Unit



Kreps Zachwieja Architects, Inc. Your Project Team

EDUCATION:
M. Arch - University of Tennes-
see - 2004  

Bachelor of Arts  -University of 
Pittsburgh - 2000

PROFESSIONAL REGISTRA-
TIONS: 

PROFESSIONAL AFFILIATION:
American Institute of Architects

AIA, West Virginia Chapter 

Construction Specification Insti-
tute:  CDT Certified

OTHER:
Certified by National Council of 
Architectural Registration Boards

Sub-Committee for the 
Architectural Registration 
Examination 

As Project Architect, Ms. Workman is in charge of developing and coordinating projects from the 

programming phase through construction documents, contract administration and post-occupancy.  

Her responsibilities are project coordination, development of documents for bidding and construction 

and construction administration to include shop drawing review, construction job meetings and on-

site observation.   Ms. Workman is proficient at drafting specifications and coordinating efforts of all 

team members, consultants, and contractors.  

St. Mary’s Medical Center
Huntington, WV

Gift Shop/Registration Renovation

Pediatric Unit Renovation

Nurse Station Redesign

West Virginia School of Osteopathic 
Medicine
Lewisburg, WV

Center for Clinical Evaluation

Center for Technology and Rural Medicine

Admissions Center

Student Activities Center Expansion

St. Francis Hospital
Charleston, WV

12,000 SF Center for Pain Relief

2 -OR addition to One Day Surgery Center

Wetzel County Hospital
New Martinsville, WV

New 12 bed Emergency Department

Kings Daughters Medical Center
Ashland, KY

2007 Master Facility Plan 

$50 Million Heart and Vascular Center and 

Patient Bed Tower

20,000 SF Center for Advanced Imaging

250,000 SF Medical Office Plaza A & B

Summersville Memorial Hospital
Summersville, WV

2006 Master Facility Plan
New 18 bed Emergency Department
New Intensive Care Unit
New Hospital Lab
Obstetrics Unit Expansion/Renovation
New Main Lobby, Gift Shop, and Outpatient 
Services Department

Thomas Memorial Hospital
South Charleston, WV

$70 Million Clinical Pavilion and Bed Tower 

totaling 160,000 SF

10,000 SF Digital Imaging Center

VIVIAN WORKMAN, AIA
Associate Principal 

A partial listing of projects she has been involved with includes:



Previous Experience

Renovations and Additions. New 
pedestrian bridge, elevator and 
lobbies connecting garages to 
terminal
2010 Millard, Pearl River County, 
Mississippi Storm Shelters - storm 
shelter to FEMA
2010 WV Emergency Response 
Center-WV Miner’s Health Safety and 
Training facility
2010 WV Golf Hall of Fame Museum 
and Golf Association Offices
2009 Mountain State University - 
Student Center, Gymnasium and 
Parking facility -feasibility study

Renovations and Additions. New 
cantilever canopies and entrance, 
security upgrades, full facility fire 
suppression and new baggage claim 
system.
2007 Huse Memorial Park 
Administrative Office/Maintenance 
Facility and Mausoleum,

EDUCATION:
B. Arch - University of Tennes-
see - 1988  

PROFESSIONAL REGISTRA-
TIONS: 

WV

PROFESSIONAL AFFILIATION:
American Institute of Architects

AIA, West Virginia Chapter 

OTHER:
Certified by National Council of 
Architectural Registration Boards

LEED AP accredited Profes-
sional 

AWARDS:
2006 ABC USA Design Award 
– PE Tech Office Building – 
Category under $2 million

Large Design Corporation with 
15 Offices, 350 employees. 

With over 20 years of experience in the Architectural Profession, Mr. Phillips, as Project Architect,  has 

had the opportunity to provide successful design, leadership and management for many diverse 

projects; including new buildings, renovations and adaptive re-use.  This experience, along with his 

LEED credentials, affords him the working knowledge to guide the design of resilient solutions that are; 

environmentally conscientious, functional and pragmatic as well as aesthetically pleasing, regardless 

of scale.  This, coupled with a strong ethic of team communication and management provides the 

tools to make your project a success.

-A partial listing of projects Mike has been involved with includes:

MICHAEL M. PHILLIPS, AIA, LEED AP
Project Architect

 Kreps and Zachwieja Experience:

Gymnasium

modernization/renovation

Renovations

West Virginia School of Osteopathic 
Medicine
Lewisburg, WV

Center for Clinical Evaluation

Center for Technology and Rural Medicine

Admissions Center

Student Activities Center Expansion

St. Francis Hospital
Charleston, WV

12,000 SF Center for Pain Relief

2 -OR addition to One Day Surgery Center

Wetzel County Hospital
New Martinsville, WV

New 12 bed Emergency Department
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Vecellio & Kreps  (c.1960)

Kreps & Kreps (c. 1996)

Kreps Zachwieja Architects (future)



PROJECT IDEALS: Establishing the Identity of the Project
Every project has a set of overriding ideals that help to drive the vision of the completed building and it’s site. These may include:

Creating an Iconographic Image

Community Involvement

Technology

Sustainability

Flexibility 

Growth and Expansion

Longevity

Award Winning Design

Successful Projects can incorporate a multitude of these ideals in a harmonious way. They key is establishing these goals early in 

the process and periodically reviewing them throughout the project design. Complex and exciting projects need not be maintenance 

intensive. Through careful selection of appropriate systems, materials and finishes, the maintenance impact of the project can be 

minimized.



Kreps Zachwieja Architects, Inc. Team’s Experience

MARSHALL UNIVERSITY SMITH HALL

Huntington, West Virginia

Recently completed is the complete window and sanitary stack replacement for Smith Hall, Smith Music and Smith 

Communications.  Replacement of the original windows with newer more thermally efficient system involved significant 

investigation into an appropriate system that could be retrofitted into the existing structure without significant changes to 

the appearance of the building.  Documents were produced on a very tight schedule and the phased project is currently 

on schedule for a phase I completion this summer and a phase II next year.  Adding to the difficulty in of this project is 

the retrofit for new window system and the need to complete the classroom window replacement and sanitary piping 

replacement portions of the work in the main tower  during the summer when  classes are not in session. Photographic 

renderings of multiple options 

for window system options 

allowed the owner to make a 

quick decision on style and 

color for the completed glazing 

system. 

Through careful coordination 

and standardization of design, 

KZA was able to cut the project

duration to just one building 

shut-down and substantial 

savings to the owner. 



WVSOM is an institution intimately connected with it’s community.  The site still retains the memory of it’s military school heritage with an 

on-campus museum and its sensitivity to the local vernacular design style.  When the state legislature organized West Virginia School 

of Osteopathic Medicine, we were called upon to convert the historic military school site into a state of the art medical school. In a span 

of 20 years, we have designed 9 new buildings and renovated nearly every existing building on campus. Pictured above is the main 

administration building, which has undergone numerous interior and system renovations over the past 20 years.  

WEST VIRGINIA SCHOOL OF OSTEOPATHIC MEDICINE 
Lewisburg, West Virginia 

Construction Cost: $3,000,000 + $1,700,000)

Completion Date: 1992, 2005

Size:  26,000SF



Kreps Zachwieja Architects, Inc. Team’s Experience

The two buildings pictured, the Robert C. Byrd Clinic and the Center for Clinical Evaluation, enable the community to 

receive a level of healthcare while allowing the students to gain valuable hands-on experience.  The newly completed 

Center for Clinical Evaluation includes robotic simulation rooms in addition to space for volunteer patients for the 

students to diagnose.

WEST VIRGINIA SCHOOL OF OSTEOPATHIC MEDICINE 
Lewisburg, West Virginia 

Construction Cost: $9,000,000  (combined)

Completion Date: 1997, 2002, 2004.

Size:  53,170 SF

Construction Cost: $4,800,000

Completion Date: 2009

Size:  21,400SF



WEST VIRGINIA SCHOOL OF OSTEOPATHIC MEDICINE 
Lewisburg, West Virginia 

Keeping up with the latest technology is always a challenge.  

WVSOM realized that they needed a new state-of-the-art facility 

where large scale interactive lectures could be conducted 

utilizing the latest technology available.  This facility, the Center 

for Technology, houses 2-205 seat tiered lecture halls and 

also serves as the hub for the students,  campus data and 

communications.

Below is the Frederic W. Smith Lab which houses gross 

anatomy, morgue, animal quarters and research laboratories 

for the medical school.  This building was expanded in 2005 to 

accommodate an increase in class size.  

Construction Cost: $4,000,000  

Completion Date: 2006

Size:  21,000SF

Construction Cost: $4,830,-000

Completion Date: 2006



Kreps Zachwieja Architects, Inc. Team’s Experience

This 13,000 square foot facility houses the Ned Chilton 911 Center and the G. Kemp Melton Emergency Operations Center for Kanawha 

County. It is located on the southern boundary of Charleston, West Virginia, and serves nearly every community in Kanawha County. Along 

with advanced communications and security systems, the building also features a sub-surface geothermal heating and cooling system that 

is resistant to terrorist attack and acts of nature.

NED CHILTON 911 CENTER

South Charleston, West Virginia

Construction Cost: $3,800,000

Completion Date: 2005

Size:  13,000SF



Kreps and Zachwieja have been selected to be the Architect of Record 

for the Critical Access replacement hospital that is to be constructed 

adjacent to the existing hospital site.  Currently the programmed area 

for the new facility stands at 79,000 gsf with an estimated cost of 

$25.3 Million.  Highlights include a 25-bed Nursing Unit, Emergency 

Department, Imaging Department including an MRI and CT scanner, 

Endoscopy/Operating Department, Physical and Cardiac Therapy, on-

site Pharmacy and Lab.  The project is currently under construction.  

The Project is totally funded through the USDA and is the largest award 

in the history of the State of West Virginia.  

BOONE MEMORIAL HOSPITAL

Madison, WV



Kreps Zachwieja Architects, Inc. Team’s Experience

Over the last 12+ years, our team 

has been involved in numerous 

projects both on and off the King’s 

Daughters Ashland Campus.  The 

Heart and Vascular Center (HVC), 

pictured right,  is a synthesis of 

these efforts.  Since it’s completion 

in 2004, the HVC has become one 

of the more recognizable buildings 

in the region and serves as the 

identity of the Hospital.  Currently 

additional floors are under 

construction with the remaining 3 

(for a total of 10) scheduled to be 

built in the next 5 years.  During 

construction, all existing areas of 

the building remain  in operation 

along with adjacent facilities.  

KING’S DAUGHTERS MEDICAL CENTER

Ashland, Kentucky

Construction Cost: $62,000,000  

Completion Date: 2006, 2010

Size:  200,000SF



KING’S DAUGHTERS MEDICAL CENTER

Ashland, Kentucky

I want this building to look “High-Tech” but feel  “High-Touch.”   That 

was the challenge behind the design of the new Center for Advanced 

Imaging.  To achieve this unique design, the team looked at what 

processes were occurring inside the facility and how these could help 

shape the design.  Transparency, slicing and peering are all functions 

of the modalities housed inside.  Exposed structural and mechanical 

systems are visible as a way of peering inside the skin.  Currently built to 

2 stories, the images below show the future 5 story building, complete 

with the “pulled open” offices cantilevered on the front.  

Construction Cost: $7,000,000

Completion Date: 2006

Size:  20,000SF



Kreps Zachwieja Architects, Inc. Team’s Experience

Too frequently, Design Teams only want to design the exciting  and 

glamorous new buildings and neglect the Owner’s need to re-use 

and rehabilitate their existing facilities.   We believe that expansion 

occurs both internally and externally.  As such, developing service 

lines and rehabilitating facilities to that purpose comprises a 

largest part of our workload. We work on a wide variety of services 

from renovating existing spaces, to entire wings, to modernizing 

specific areas, to complete master planning.

KING’S DAUGHTERS MEDICAL CENTER

Ashland, Kentucky

Before

New O.R. Suite

After



In 1960 a project that could be classified as our first 

major addition to the hospital was completed. The 

6-story East Building project began a relationship 

that has lasted for over 50 years and has lead to 

other work within the Pallotine Mission Healthcare 

Organization.  The hospital once again underwent 

major construction in the 1970’s thru 1990’s with a 

replacement hospital and a new patient bed tower. 

This changed the face of the hospital and provided 

them with a new facility to match their state-of-the-

art care, which continues to this day.  The tower, with 

all private patient rooms, overlooks the river and 

integrates the healing environment with that of nature.    

These building still serves their needs of the hospital 

today.   The New Outpatient Surgery Center increased 

cardiovascular services for outpatient and provided 

the hospital with much needed medical office space.    

Work continues to expand the facility’s service lines 

with current renovations and new construction.  

ST. MARY’S MEDICAL CENTER

Huntington, West Virginia

Construction Cost: $100,000,000+ (combined)

Completion Date: On-going since 1956

Projects: Outpatient Surgery Center

 New Convent

 New Education Center



Kreps Zachwieja Architects, Inc. Team’s Experience

The task:  Convert an old grocery store into a new and 

modern School of Nursing.  The design team also 

programmed much needed conference/educational 

facilites for the main Medical  Center Campus (just a few 

blocks away).  The interactive learning center spaces 

developed here have set a new standard for medical 

education facilities in this region.  

Construction Cost: $15,000,000 + (combined) 

Completion Date: 2009 - 2015

Size:  127,000 SF (fitted-out),            

ST. MARY’S MEDICAL CENTER

Huntington, West Virginia

When St. Mary’s School of Nursing discontinued 

their student residence program, St. Mary’s Medical 

Center turned to Kreps and Zachwieja to find a new 

and appropriate use for this structure.  Through facility 

assessment and masterplanning efforts by Kreps and 

Zachwieja, the owner developed a low-cost medical 

office program for this building.   This program created  

70,000 sf of office space quickly because the project 

scope was limited to interior renovations of the residence 

floors into medical office suites.  Complete HVAC and 

electrical system upgrades have added years of life to 

this structure and gave the medical center much needed 

office space.  Careful  phasing of the program allowed for 

minimal disruption of the tenants already occupying the 

building in earlier phases. 

In 2013, at the end of it’s useful life, the building was 

demolished as part of the campus beautification plan.  

This also opened up the back side of the campus to more 

natural light, future expansion (as needed) and helped 

ease congested traffic patterns.   



Recently completed are the New 

Front Entrance Canopy and Campus 

Beautification projects.  Light and airy, 

this new canopy design allows more 

daylight to enter into the building while 

expanding the drive lane to 3.  The 

Campus Beautification Project works 

to introduce more greenspace on the 

St. Mary’s campus, breaking up the 

currently overbearing asphalt and 

providing a more healing and healthy 

environment for patients, visitors, and 

staff alike. 

These projects completed the 

redesign of the Main Entrance, which 

started with the new lobby, admissions 

and gift shop.  

ST. MARY’S MEDICAL CENTER

Huntington, West Virginia



Kreps Zachwieja Architects, Inc. Team’s Experience

ST. MARY’S MEDICAL CENTER

Huntington, West Virginia



SUMMERSVILLE REGIONAL MEDICAL CENTER

Summersville, West Virginia

Construction Cost: $8,000,000 (Combined) 

Completion Date: 2009-2012

Kreps and Zachwieja performed a master planning services to include 

both the expansion and renovation of existing hospital facilities in 

2006.  This Masterplan identified the first project to be a multi-phased 

construction of a new I.C.U. (completed April 2009), a new 18 bed 

Emergency Department, a new Hospital Lab, Outpatient Services, 

new Lobby and Main Entrance and expansion of the Obstetrics Unit.  

Recently completed is a new 5 private bed addition to the Medical/

Surgical Nursing Unit.  Currently slated for construction is the renovation 

of the existing PACU,  radiology and obstetrics departments.  Future 

phases planned propose a new 60 bed Replacement Nursing Home 

and campus improvement plans to include nature trails developed 

around  storm water management ponds.



Kreps Zachwieja Architects, Inc. Team’s Experience

SUMMERSVILLE REGIONAL MEDICAL CENTER

Summersville, West Virginia
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PHASE I
Kreps and Zachwieja’s first additions to the building included a new 

ER department and ICU wing that were completed in 2008. Another 

5 additional patient rooms were added as well and completed late 

2010. The expansion fit the growing services and expanding opera-

tions of the Summersville Medical Center.

PHASE II
Future expansions for Summersville include adding an assisted liv-

ing facility that provides the community a transition area between a 

nursing home and independent living. Additional space for medi-

cal offices and leasable space will also be developed, as well as 

the damning of existing ravines to create water retention ponds to 

collect storm water from the additional impervious surfaces which 

will be converted into a future site feature.



Construction Cost: $90,000,000+ (combined)

Completion Date: Ongoing since 1949

Projects: Thomas Medical Office Pavilion

 Thomas Clinical Pavilion

 Thomas Oncology Center

Our association with Thomas Memorial Hospital began in 1949.  Early additions and alterations for Thomas in the 1950’s and 1960’s by  our 

original founders Vecellio and Kreps  have been eclipsed by recent projects by Kreps and Kreps and Kreps and Zachwieja Architects.  More 

recent projects of note include the Medical Pavilion and Clinical Pavilion.  These projects are the culmination of several years of planning.  

Their combined cost of over $65 million represents  the largest investment at their South Charleston Campus  in hospital history.

THOMAS HEALTH SYSTEMS

South Charleston/Charleston, West Virginia

Kreps & Zachwieja Architects has also completed projects at the St. 

Francis Campus, both before and after the merger.  Highlighted is the 2-OR 

addition to the St. Francis One Day Surgery center.  The project included 

the construction of two  new  Operating Rooms  along with a renovated 

and expanded PACU and Stage II recovery nurse station.  The addition 

increased the capacity of the surgery center to 6 rooms and the new 

addition is constructed to allow vertical expansion of the facility.



Kreps Zachwieja Architects, Inc. Team’s Experience

In 2005 the law firm of Pullman, Fowler and Flannigan had outgrown their office space 

in downtown Charleston and purchased a  building in the heart of Charlestons Historic 

District. The partners hired Kreps and  Zachwieja Architects to rehabilitate the building which  

previously contained retail and office space. 

The program required a complete historic rehabilitation including historic window 

replacement. The owner also received Rehabilitation Investment Tax Credits (R.I.T.C.). The 

work was monitored by the WV State Historic Preservation Office in order to comply with the 

Department of the Interior Standards for Historic Rehabilitation. The building was completed 

in 2006 and was the recipient of an ABC Excellence in Construction Award. 

OFFICE BUILDING PULLMAN, FOWLER & FLANNIGAN

Charleston, West Virginia













PROJECT EXPERIENCE

 
 

    Design/         
Consulting        

Services 

5-13-14

Design/Consulting Services

Client: West Virginia Army National Guard

Client Contact: Joe McClung, Energy Manager 
West Virginia Army National Guard  
1740 Coonskin Drive, Charleston, WV 25311 
(304) 561-6548 

Emergency Generator Stations

Project Description

ZDS Design/Consulting Services and its principals Ted and Todd Zachwieja were involved in 
many mechanical/electrical/plumbing design projects for the West Virginia Army National 
Guard and the West Virginia Air National Guard.  Two recent ZDS projects with the Army 
National Guard include providing electrical design/build engineering and project management 
for emergency power for the Army Headquarters Building and Annex Building in Charleston, 
West Virginia.  This project was completed ahead of schedule and within budget. 

Previous West Virginia National Guard experience of ZDS personnel includes numerous HVAC 
and electrical renovations to facilities at Camp Dawson and Charleston including the 
Maintenance Engineering Building, Squadron Operations Building, AVGAS Facility, Air Guard 
Headquarters, Air Craft Hangar Heating & Ventilation, Paint Spray Booth HVAC, Barracks 
HVAC/Electrical/ Security Renovations, Mess Hall MEP Renovations and many more.   

Total MEP Project Cost:   Over $4,000,000 







0
4

 
 

R
E

F
E

R
E

N
C

E
S

/
E

X
H

I
B

I
T

S

PROJECT TEAM STRUCTURE





Kreps Zachwieja Architects, Inc. References

Client References

David Henderson, 
Summersville Regional Medical Center
400 Fairview Heights Road
Summersville, WV  26651
304.872.8402 dhenderson@smh.org

Ron May
Marshall University
One John Marshall Drive
Huntington, WV  25755
800.642.3463

Howard Harrison
Director of Facilities and Support Services
King’s Daughters Medical Center
2201 Lexington Avenue

606.327.4618
Howard.harrison@kdmc.net

Timothy M. Parnell
Vice President of Facilities and Support Services
St. Mary’s Medical Center
2900 First Avenue
Huntington, WV 25702
304.526.1691 
tparnell@st-marys.org

Stephen P. Dexter, CEO 
Thomas Memorial Hospital
4605 MacCorckle, SW
South Charleston, WV 25309
304.766.3684 
steve.dexter@thomaswv.org

Olen E. Jones Jr., Ph.D
Past President (1987-2009) 
304.645.3308 
ojones@osteo.wvsom.edu
 
George G. Couch, CEO
Ohio Valley Medical Center
2000 Eoff Street
Wheeling, WV  26003
304.234.0123

Penny G. Kroll, PT, Ph.D. 
Chair and Professor
School of Physical Therapy
Marshall University
2847 5th Avenue Huntington, WV  25702 
(o) 304.696.5614
(f ) 304.696.5614 
kroll@marshall.edu

Stephen H. Blaydes, M.D. 
Blaydes Clinic
500 North Street
Bluefield, WV  24701
304.327.8182

Terry Webber, Facilities
Wetzel County Hospital
3 East Benjamin Drive
New Martinsville, WV  26155
304.455.9111 
twebber@wetzelhealth.org
 
Mark Linville, COO
Boone Memorial Hospital 
701 Madison Avenue 
Madison, WV  25130
(304)369-1230
mlinville@bmh.org



Contractor   References

W.B. Fosson Co.
Michael Gullett, President
3321 Winchester Avenue

606.325.4673

BBL Carlton Inc.
Todd Corey
900 Lee Street
Suite 1400
Charleston, WV  25301
304.345.1300

Neighborgall Construction
C.R. Neighborgall, IV
Vice President of Administration
1216 Seventh Avenue
Huntington, WV 25707
304.525.5181 
crn4@neighborgall.com
 
MiRC Construction Services, Inc
Christopher Payne
P.O. Box 465
Scott Depot, WV  25560
304.757.0880 
cpayne.mirc@hughes.net 

Maynard C. Smith Construction Inc.
John Strickland, President
3410 Chesterfield Avenue
Charleston, WV  25304
304.925.3228

Jarrett Construction Company
John Jarrett
P.O. Box 5250
Charleston, WV  25301
304.344.9140

RC General Contractors
Tom Reece
318 Lee St. W Charleston, WV  25302
304.346.7307
TReece@rcgeneral.com
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Dear Mark,

I am writing to recommend you and your company for the educational facility project that you indicated 
you would like to take on.  Given the excellent job that you folks did with this facility, I can whole-heartedly 

Having worked on a variety of professional and personal space renovations throughout my life, I can most 
assertively state that I have never worked with a group that was more attentive to our needs in designing this 
academic space. Your effort to understand how each room was to be utilized, and questions regarding the 

your attention to detail and attempt to design the space to function well, including maximizing storage for the 
program.   Though we have no windows in the space, visitor continually note how open
and airy the space looks—that of course is the result of an excellent eye for designing spaces that not only 
function well, but are comfortable to “live” in.

In addition, I particularly appreciated that you sought to inform me of any changes where required to be made 
due to unforeseen circumstances—and of course there are always a few. And, though I did not ask for many 
changes, you’re willingness to make those changes for us was also greatly appreciated.

information to anyone who would like to speak to me regarding the wonderful job you all did in designing this 
space.

Regards,

Penny

Penny G. Kroll, PT, PhD Chair and Professor
School of Physical Therapy

Marshall University

2847 5th Avenue

Huntington, WV 25702

 



Mark Zachwieja  

Dear Mark,

As past president of the West Virginia School of Osteopathic Medicine, I can’t say enough good things about 
the professional staff of Kreps and Zachwieja Architects, Inc.; both professionally and personally.

growth of our campus and programs. With a humble start from a single building to a nationally recognized 

Zachwieja Architects, Inc. for master planning and architectural design. For every assignment we knew we 
could count on prompt, professional service; on time and within budget.

Past President WV School of Osteopathic Medicine (1987–2009) 
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April 15, 2015





























300 Capitol Street Suite 1100
Charleston, WV 25301
304.346.5361
kandzarchitects.com

KREPS
ZACHWIEJA
ARCHITECTS, INC.




