

RFQ # CRFQ COR1500000049

**ALL LABOR, MATERIALS, EQUIPMENT, TOOLS, AND SUPPLIES NECESSARY
FOR
THE COMPLETION OF THE INFRASTRUCTURE IMPROVEMENTS PROJECT**

ST. MARYS CORRECTIONAL CENTER

PLEASANTS COUNTY, WV

BID FORM

Bidder's Company Name: UPTON Construction Co Inc.

Bidder's Address: PO BOX 39, 2296 Roxalana RD
Dunbar, WV 25064

Remittance Address: _____

(If different)

Phone Number: 304-744-4627

Fax Number: 304-744-4626

Email Address: UCCI0119@hotmail.com

WV Contractor's License Number: WV 000119

We, the undersigned, hereby propose to furnish all materials, equipment, and labor to complete all work in a workmanlike manner, as described in the Bidding Documents.

06/23/15 12:52:36
WV Purchasing Division

UPTON Construction Co Inc
 Proposal of:

COR81752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price in Figures</u>	<u>Total Price in Figures</u>
9	1	LS	Mobilization <u>Forty-Two Thousand</u> _____ Dollars and <u>NO</u> Cents		<u>\$ 42,000.00</u> <u>\$ 42,000.00</u>
18	140	LF	24" Steel Casing Pipe Bore & Jack Complete-in-Place <u>FIVE HUNDRED</u> <u>FIFTY</u> Dollars and <u>NO</u> Cents		<u>\$ 550.00</u> <u>\$ 77,000.00</u>
26A	7	EA	Connection to Existing Sewer System Complete-in-Place <u>TWO THOUSAND</u> _____ Dollars and <u>NO</u> Cents		<u>\$ 2,000.00</u> <u>\$ 14,000.00</u>
26B	22	EA	Connection to Existing Sewer Service Lateral Complete-in-Place <u>EIGHT HUNDRED</u> _____ Dollars and <u>NO</u> Cents		<u>\$ 800.00</u> <u>\$ 17,600.00</u>
29	1,600	LF	Type B Asphalt Trench Replacement Complete-in-Place <u>NINETY-FIVE</u> _____ Dollars and <u>NO</u> Cents		<u>\$ 95.00</u> <u>\$ 152,000.00</u>

Upton Construction Co. Inc.
Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price in Figures</u>	<u>Total Price in Figures</u>
30	15	TN	Rock Rip Rap Complete-in-Place <u>ONE HUNDRED</u> <u>TWENTY</u> Dollars and <u>NO</u> Cents	<u>\$ 120.00</u>	<u>\$ 1800.00</u>
31	200	LF	Concrete Driveway Replacement Complete-in-Place <u>ONE HUNDRED</u> <u>TEN</u> Dollars and <u>NO</u> Cents	<u>\$ 110.00</u>	<u>\$ 22000.00</u>
32	100	TN	Special Fill Material Complete-in-Place <u>SEVENTY-FIVE</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 75.00</u>	<u>\$ 7500.00</u>
35A	400	LF	Security Fencing Complete-in-Place <u>ONE HUNDRED</u> <u>TWENTY</u> Dollars and <u>NO</u> Cents	<u>\$ 120.00</u>	<u>\$ 48000.00</u>
35B	2,000	LF	Supermaze Razor Wire Complete-in-Place <u>TWENTY-FIVE</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 25.00</u>	<u>\$ 50000.00</u>

UPTON Construction Co Inc
 Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price in Figures</u>	<u>Total Price in Figures</u>
35C	1	EA	16' Double Swing Gate Complete-in-Place <u>THREE THOUSAND</u> <u>FIVE HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$ 3500.00</u>	<u>\$ 3500.00</u>
35D	3	EA	3' Man Gate Complete-in-Place <u>TWO THOUSAND</u> <u>FIVE HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$ 2500.00</u>	<u>\$ 7500.00</u>
37A	1,600	LF	12" PVC Gravity Sewer Pipe Complete-in-Place <u>NINETY-FIVE</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 95.00</u>	<u>\$ 152,000.00</u>
37B	300	LF	10" PVC Gravity Sewer Pipe Complete-in-Place <u>NINETY-TWO</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 92.00</u>	<u>\$ 27,600.00</u>
37C	1,500	LF	6" PVC Gravity Sewer Complete-in-Place <u>EIGHTY-EIGHT</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 88.00</u>	<u>\$ 132,000.00</u>

UPTON Construction Co. Inc.
Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price</u> <u>In Figures</u>	<u>Total Price</u> <u>In Figures</u>
37D	400	LF	4" PVC Gravity Sewer Service Lateral Complete-in-Place <u>SIXTY</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 60.00</u>	<u>\$ 24,000.00</u>
37E	11	EA	12" x 12" x 6" Sanitary Tee Complete-in-Place <u>THREE HUNDRED FIFTY</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 350.00</u>	<u>\$ 3850.00</u>
37F	11	EA	12" x 12" x 4" Sanitary Tee Complete-in-Place <u>THREE HUNDRED TWENTY-FIVE</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 325.00</u>	<u>\$ 3575.00</u>
40	1	LS	Relocation of Fire Hydrant, Connection to Existing Water System and Necessary Piping Complete-in-Place <u>SIX THOUSAND</u> _____ Dollars and <u>NO</u> Cents	<u>\$ 6000.00</u>	<u>\$ 6000.00</u>

UPTON Construction Co Inc.
Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price</u> <u>In Figures</u>	<u>Total Price</u> <u>In Figures</u>
46A	1	LS	8" Backflow Preventer, Valve House Enclosure, Concrete Pad, Bollards, Electrical, Connection to Existing Water System and Necessary Piping Complete-in-Place <u>THIRTY-EIGHT THOUSAND</u> Dollars and <u>NO</u> Cents	<u>\$38,000.00</u>	<u>\$38,000.00</u>
46B	9	EA	4" Backflow Preventer and Necessary Piping Complete-in-Place <u>FIVE THOUSAND FOUR HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$5,400.00</u>	<u>\$48,600.00</u>
46C	1	EA	3" Backflow Preventer and Necessary Piping Complete-in-Place <u>SIX THOUSAND FIVE HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$6,500.00</u>	<u>\$6,500.00</u>
46D	3	EA	2" Backflow Preventer and Necessary Piping Complete-in-Place <u>THREE THOUSAND EIGHT HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$3,800.00</u>	<u>\$11,400.00</u>

UPTON Construction Co. Inc.
 Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price</u> <u>In Figures</u>	<u>Total Price</u> <u>In Figures</u>
46E	1	EA	3/4" Backflow Preventer and Necessary Piping Complete-in-Place <u>TWO THOUSAND</u> <u>EIGHT HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$2800.00</u>	<u>\$2800.00</u>
47A	250	LF	18" HDPE Storm Sewer Pipe Complete-in-Place <u>ONE HUNDRED</u> <u>TEN</u> Dollars and <u>NO</u> Cents	<u>\$110.00</u>	<u>\$27,500.00</u>
47B	450	LF	12" HDPE Storm Sewer Pipe Complete-in-Place <u>ONE HUNDRED</u> <u>FIVE</u> Dollars and <u>NO</u> Cents	<u>\$105.00</u>	<u>\$47,250.00</u>
47C	250	LF	6" HDPE Storm Sewer Pipe Complete-in-Place <u>SEVENTY-FIVE</u> Dollars and <u>NO</u> Cents	<u>\$75.00</u>	<u>\$18,750.00</u>
47D	1	LS	18" Concrete Headwall Complete-in-Place <u>FIVE THOUSAND</u> Dollars and <u>NO</u> Cents	<u>\$5000.00</u>	<u>\$5000.00</u>

UPON Construction Co. Inc.
Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price in Figures</u>	<u>Total Price in Figures</u>
47E	8	EA	Catch Basin, w/ Lockable Frame & Grate Complete-in-Place <u>TWO THOUSAND</u> <u>FIVE HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$2500.00</u>	<u>\$20000.00</u>
47F	1	LS	Separation of Stormwater & Sewer in Unit 83, 6" Downspouts and Necessary Piping Complete-in-Place <u>TWELVE THOUSAND</u> <u>FIVE HUNDRED</u> Dollars and <u>NO</u> Cents	<u>\$12500.00</u>	<u>\$12,500.00</u>
48	1	LS	Installation of Two (2) – 2,000 Gallon Concrete Grease Traps at Unit 81, Necessary Piping to Connect to Sewer Line, Cleanouts, Re-plumbing of Internal Piping for Dishwasher and Sink, and Stone Filled Gablon Baskets Complete-in-Place <u>ONE HUNDRED THOUSAND</u> Dollars and <u>NO</u> Cents	<u>\$100,000.00</u>	<u>\$100,000.00</u>
49	1	LS	Muffin Monster, Manhole Enclosure w/ Lockable Lid, Concrete Pad, Conduit, Electrical, Controls, Spare Muffin Monster and All Other Related Work Complete-in-Place <u>ONE HUNDRED FORTY-</u> <u>EIGHT THOUSAND</u> Dollars and <u>NO</u> Cents	<u>\$148,000.00</u>	<u>\$148,000.00</u>

UPTON Construction CO INC.
 Proposal of:

COR61752
ST. MARYS CORRECTION CENTER
FORM OF PROPOSAL, CONTINUED

<u>Item No.</u>	<u>Approx. Quantity</u>	<u>Unit</u>	<u>Description</u> <u>Unit Price in Words</u>	<u>Unit Price</u> <u>In Figures</u>	<u>Total Price</u> <u>In Figures</u>
56A	3,300	LF	4" Gas Line Complete-in-Place <u>NINETY-EIGHT</u> _____ Dollars and <u>NO</u> Cents	<u>\$98.00</u>	<u>\$323,400.00</u>
56B	8	EA	4" Gas Valves and Box Complete-in-Place <u>TWO THOUSAND</u> _____ Dollars and <u>NO</u> Cents	<u>\$2000.00</u>	<u>\$16,000.00</u>
Div. 16A	1	LS	Installation of Two (2) – 100' Tall and One (1) – 60 Tall High Mast Lights, Concrete Foundations, Conduit, Controls and All Other Related Work Complete-in-Place <u>THREE HUNDRED SEVENTY-FIVE</u> <u>THOUSAND</u> _____ Dollars and <u>NO</u> Cents	<u>\$375,000.00</u>	<u>\$375,000.00</u>
Div. 16B	1	LS	Installation of Replacement Fixtures for Five (5) Existing High-Mast Lighting Towers Converting From HPS to LED, and All Other Related Work Complete-in-Place <u>ONE HUNDRED SEVENTY-FIVE</u> <u>THOUSAND</u> _____ Dollars and <u>NO</u> Cents	<u>\$175,000.00</u>	<u>\$175,000.00</u>
Total Contract Base Bid			<u>\$ Two Million Three Hundred Forty Thousand Two Hundred</u> <u>Twenty-Five Dollars + ZERO CENTS.</u>		
(\$ <u>2,340,225.00</u>)			(Total contract base bid to be written in words and numbers.)		

Bidder understands that to the extent allowed by the West Virginia Code, the OWNER reserves the right to waive any informality or irregularity in any Bid, or Bids, and to reject any or all Bids in whole or in part; to reject a bid not accompanied by the required bid security or by other data required by the Bidding Documents; to reject any conditions of the bid by the Bidder that is in any way inconsistent with the requirements, terms, and conditions of the Bidding Documents; or to reject a bid that is in any way incomplete or irregular.

RESPECTFULLY SUBMITTED:

DATE: 6-23-2015

WV VENDOR NO.: _____

CONTRACTOR LICENSE NO.: WV000119

BY: [Signature]

(SIGNATURE, IN INK)

TITLE: Vice President

FIRM NAME: UPTON Construction Co. Inc

(CORPORATE SEAL
IF APPLICABLE)

ADDRESS: PO Box 39, 2296 Roxalane RD
Dunbar, WV 25064

END OF BID FORM

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: COR1500000049

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)

- | | |
|--|--|
| <input checked="" type="checkbox"/> Addendum No. 1 | <input type="checkbox"/> Addendum No. 6 |
| <input checked="" type="checkbox"/> Addendum No. 2 | <input type="checkbox"/> Addendum No. 7 |
| <input type="checkbox"/> Addendum No. 3 | <input type="checkbox"/> Addendum No. 8 |
| <input type="checkbox"/> Addendum No. 4 | <input type="checkbox"/> Addendum No. 9 |
| <input type="checkbox"/> Addendum No. 5 | <input type="checkbox"/> Addendum No. 10 |

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.

UPTON Construction Co. Inc.
Company


Authorized Signature

June 23, 2015
Date

NOTE: This addendum acknowledgment should be submitted with the bid to expedite document processing.



State of West Virginia
DRUG FREE WORKPLACE CONFORMANCE AFFIDAVIT
West Virginia Code §21-1D-5

STATE OF WEST VIRGINIA,
COUNTY OF Kanawha, TO-WIT:

I, Joe Tucker, after being first duly sworn, depose and state as follows:

1. I am an employee of UPTON Construction Co INC; and,
(Company Name)
2. I do hereby attest that UPTON Construction Co INC
(Company Name)

maintains a valid written drug free workplace policy and that such policy is in compliance with **West Virginia Code §21-1D**.


The above statements are sworn to under the penalty of perjury.

By: [Signature]
 Title: Vice President
 Company Name: UPTON Construction Co INC
 Date: 6-23-15

Taken, subscribed and sworn to before me this 23 day of June, 2015.

By Commission expires April 20, 2021

(Seal)



[Signature]
(Notary Public)

THIS AFFIDAVIT MUST BE SUBMITTED WITH THE BID IN ORDER TO COMPLY WITH WV CODE PROVISIONS. FAILURE TO INCLUDE THE AFFIDAVIT WITH THE BID SHALL RESULT IN DISQUALIFICATION OF THE BID.

Agency WV DOC
REQ.P.# COR61752

BID BOND

KNOW ALL MEN BY THESE PRESENTS, That we, the undersigned, Upton Construction Company
of Dunbar West Virginia as Principal, and Erie Insurance Property & Casualty
Company of Erie Pennsylvania a corporation organized and existing under the laws of the State of WV
with its principal office in the City of Erie as Surety, are held and firmly bound unto the State
of West Virginia, as Obligees, in the penal sum of five percent of amount bid (\$ 5%) for the payment of which,
well and truly to be made, we jointly and severally bind ourselves, our heirs, administrators, executors, successors and assigns.

The Condition of the above obligation is such that whereas the Principal has submitted to the Purchasing Section of the
Department of Administration a certain bid or proposal, attached hereto and made a part hereof, to enter into a contract in writing for
Infrastructure improvements project at Saint Marys Correctional Center, Pleasants County, WV

NOW THEREFORE,

(a) If said bid shall be rejected, or
(b) If said bid shall be accepted and the Principal shall enter into a contract in accordance with the bid or proposal
attached hereto and shall furnish any other bonds and insurance required by the bid or proposal, and shall in all other respects perform
the agreement created by the acceptance of said bid, then this obligation shall be null and void, otherwise this obligation shall remain in
full force and effect. It is expressly understood and agreed that the liability of the Surety for any and all claims hereunder shall, in no
event, exceed the penal amount of this obligation as herein stated.

The Surety, for the value received, hereby stipulates and agrees that the obligations of said Surety and its bond shall be in no
way impaired or affected by any extension of the time within which the Obligees may accept such bid, and said Surety does hereby
waive notice of any such extension.

WITNESS, the following signatures and seals of Principal and Surety, executed and sealed by a proper officer of Principal and
Surety, or by Principal individually if Principal is an individual, this 22nd day of June 2015.

Principal Seal

Upton Construction Company, Inc.
(Name of Principal)
By [Signature]
(Must be President, Vice President, or
Duty Authorized Agent)
Vice President
(Title)

Surety Seal

Erie Insurance Property & Casualty Company
(Name of Surety)
[Signature]
Attorney-in-Fact

IMPORTANT - Surety executing bonds must be licensed in West Virginia to transact surety insurance, must affix its seal, and must attach a power of attorney with its seal affixed.



**ERIE INSURANCE
PROPERTY & CASUALTY COMPANY
ERIE, PA 16530
POWER OF ATTORNEY**

KNOW ALL MEN BY THESE PRESENTS: That ERIE INSURANCE PROPERTY & CASUALTY COMPANY, a corporation duly organized under the laws of the Commonwealth of Pennsylvania, does hereby make, constitute and appoint

James C. Lett, Craig Krenzel, Neely R. Arthur, Jr., Timothy J. White, David Jennings, Dawnna L. Chandler and Mary Ann Cline individually, its true and lawful Attorney-in-Fact, to make, execute, seal and deliver for and on its behalf, and as its act and deed: any and all bonds and undertakings of suretyship,

----- each in a penalty not to exceed the sum of one million dollars (\$1,000,000.00). -----

And to bind ERIE INSURANCE PROPERTY & CASUALTY COMPANY thereby as fully and to the same extent as if such bonds and undertakings and other writings obligatory in the nature thereof were signed by the appropriate officer of ERIE INSURANCE PROPERTY & CASUALTY COMPANY and sealed and attested by one other of such officers, and hereby ratifies and confirms all that its said Attorney(s)-in-Fact may do in pursuance hereof.

The Power of Attorney is granted under and by authority of the following Resolution adopted by the Board of Directors of ERIE INSURANCE PROPERTY & CASUALTY COMPANY on the 11th day of March, 2008, and said Resolution has not been amended or repealed:

"RESOLVED, that the President, or any Senior Vice President or Vice President shall have power and authority to: (a) Appoint Attorney(s)-in-Fact and to authorize them to execute on behalf of the Company, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof, and, (b) Remove any such Attorney-in-Fact at any time and revoke the power and authority given to him; and

RESOLVED, that Attorney(s)-in-Fact shall have power and authority, subject to the terms and limitations of the Power of Attorney issued to them, to execute and deliver on behalf of the Company, bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof. The corporate seal is not necessary for the validity of any bonds and undertakings, recognizances, contracts of indemnity and other writings obligatory in the nature thereof."

This Power of Attorney is signed and sealed by facsimiles under and by virtue of the following Resolution adopted by the Board of Directors of ERIE INSURANCE PROPERTY & CASUALTY COMPANY on the 18th day of September, 2008, at which a quorum was present and said Resolution has not been amended or repealed:

"RESOLVED, that the signature of Terrence W. Cavanaugh, as President and Chief Executive Officer of the Company, and the Seal of the Company may be affixed by the following facsimiles on any Limited Power of Attorney for the execution of bonds, undertakings, recognizances, contracts and other writings in the nature thereof, and the signature of James J. Tanous, as Secretary of the Company, the Seal of the Company, the signature of Sheila M. Hirsch, as Notary Public, and her Notarial Seal, may also be affixed by the following facsimiles to any certificate or acknowledgment of any such Limited Power of Attorney, and only under such circumstances shall said facsimiles be valid and binding on the Company."


IN WITNESS WHEREOF, ERIE INSURANCE PROPERTY & CASUALTY COMPANY has caused these presents to be signed by its President and Chief Executive Officer, and its corporate seal to be hereto affixed this 18th day of September, 2008.



Terrence W. Cavanaugh
Terrence W. Cavanaugh
President and Chief Executive Officer

STATE OF PENNSYLVANIA } ss.
COUNTY OF ERIE

On this 18th day of September, 2008, before me personally came Terrence W. Cavanaugh, to me known, who being by me duly sworn, did depose and say: that he is President and Chief Executive Officer of ERIE INSURANCE PROPERTY & CASUALTY COMPANY, the corporation described in and which executed the above instrument; that he knows the Seal of said corporation; that the Seal affixed to the said instrument is such corporate Seal; that it was so affixed by order of the Board of Directors of said corporation and that he signed his name thereto by like order.



Sheila M. Hirsch
My commission expires June 27, 2012
Notary Public

CERTIFICATE

I, James J. Tanous, Secretary of ERIE INSURANCE PROPERTY & CASUALTY COMPANY, do hereby certify that the original POWER OF ATTORNEY, of which the foregoing is a full, true and correct copy, is still in full force and effect as of the date below.



James J. Tanous
James J. Tanous Secretary

In witness whereof, I have hereunto subscribed my name and affixed corporate Seal of the Company by facsimiles pursuant to the action of the Board of Directors of the Company,

this 22nd day of June 2015.

CONTRACTOR LICENSE

Authorized by the

West Virginia Contractor Licensing Board

Number: WV000119

Classification:

- ELECTRICAL
- GENERAL BUILDING
- GENERAL ENGINEERING
- PIPING
- PLUMBING
- RESIDENTIAL
- SPECIALTY

UPTON CONSTRUCTION CO INC
DBA UPTON CONSTRUCTION CO INC
PO BOX 39
DUNBAR, WV 25064-0039


Date Issued

AUGUST 01, 2011

Expiration Date

AUGUST 01, 2012


Authorized Company Signature


Chair, West Virginia Contractor
Licensing Board

**WEST VIRGINIA
CONTRACTOR
LICENSING
BOARD**

This license, or a copy thereof, must be posted in a conspicuous place at every construction site where work is being performed. This license number must appear in all advertisements, on all bid submissions and on all fully executed and binding contracts. This license cannot be assigned or transferred by licensee. Issued under provisions of West Virginia Code, Chapter 21, Article 11.



UPTON CONSTRUCTION COMPANY, INC.

2296 Roxalana Road. Post Office Box 39

Dunbar, WV 25064

phone: 744-4627 fax: 744-4626

August 5, 2008

To Whom it may concern:

RE: Authority to sign for Upton Construction Company, Inc.

Please be advised that Joe Tucker is the Vice President of Upton Construction Company, Inc. He has authority to sign and represent Bids, Agreements and Bonds for Upton Construction Company, Inc.



President, James D. Upton



Vice President, Joe Tucker



Witness