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PARADIGM ARCHITECTURE I

August 20, 2015

Mr. Guy L. Nisbet
Department of Administration
Purchasing Division

2019 Washington Street East
Charleston, WV 25305-0130

Re: AE Services for Model Cabin Project — DNR 1600000001
Dear Mr. Nisbet:

Paradigm Architecture Inc. is pleased to submit this Expression of Interest for the various projects for the West Virginia Division of
Natural Resources. We believe that our team represents the best combination of experience and local representation to achieve a
successful project which will reflect the importance of your facilities to the State of West Virginia!

Paradigm Architecture has experience planning and designing a variety of recreational/hospitality facilities. The Canaan Valley
Resort State Park Renovations and Additions was completed last fall. In addition, we have completed design for the new addition to
the Cacapon Resort State Park Lodge and Conference Center in Berkeley Springs, West Virginia. These projects include amenities
such as outdoor recreation, dining facilities, indoor fitness facilities, pool, and spa areas. Several of these projects involve major
renovations and additions to existing facilities. Other project examples include the Trussville Greenway Project in Trussville,
Alabama, Glade Springs Resort and Conference Center in Daniels, West Virginia, and Two Waterfront Place Hotel and Conference
Center in Morgantown, West Virginia.

At Paradigm, we believe that service and responsiveness are critical to project success and client satisfaction. The local staff
assigned to this project all have abundant experience with this project type and had significant involvement with the projects
represented in our portfolio. In addition, our office is well positioned to respond rapidly to the unpredictable requirements of
project design development and construction conditions. Lastly, we have a proven management system for administering open end
contracts. Examples of these clients include the American National Red Cross (nationwide projects), Russell Medical Center and
Lanier Hospital (both located in Alabama), West Virginia University, and Powers and Associates (Alabama).

We will be using an established team of highly qualified consultants for this project: Allegheny Design Services — Structural
Engineering; Tower Engineering — Mechanical, Electrical, Plumbing, and Fire Protection Engineering; and Pat Stinson will provide
cost estimating.

In summary, it is our goal to provide functional, yet effective, design solutions that reflects the unique image and purpose of our
client.

We welcome the opportunity to work with you!

Best regards,

Paul'A. Walker, AYA

President
2223 Cheat Road | Suite 300 2450 Valleydale Road | Suite 150
Morgantown, WV 26508 Birmingham, AL 35244
T304.284.5015| F 304.284.5014 T 204.403.2742 | F 204.403.2743
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West Virginia University Mountaineer Station

Excellence in Construction by the
Associated Builders & Contractors, Inc.

2014 — WVU College Park Student Housing
Morgantown, WV

2010 — Morgantown Event Center
Morgantown, WV

2010 — GSA USDA Office Building
Morgantown, WV

2010 — WVU Transportation Center and Garage
2007 — Waterfront Marina
Morgantown, WV

2007 — Chestnut Ridge Church
Morgantown, WV

2004 — Madden Student Center
Davis & Elkins College

Elkins, WV

2004 — Two Waterfront Place Hotel
& Conference Center
Morgantown, WV

2003 — The Jackson Kelly Building
Morgantown, WV

2001 — Russell Cancer Center
Alexander City, AL

Firm Profile |

Paradigm by definition means an example that serves as pattern or model.
The goal of Paradigm Architecture is to be an example in client service,
design quality, and technical proficiency. We practice architecture. For
every project, Paradigm works closely with the unique requirements of
the particular client to design a structure that reflects both the appropriate
image and proper function to optimize the working or living environment.

EXPERIENCE

Paradigm Architecture has experience in a broad range of project
types. This work includes private individual, corporate, governmental,
educational, and institutional clients.

Hospitality/Multi-Family Housing

Our multi-family housing experience spans a variety of client types
including student dormitories, hotel project, elderly housing, and
private residential including single family homes, townhouses, and high
end condominiums. West Virginia University Downtown Housing, the
Condominiums at Two Waterfront Place in Morgantown, WV, as well as
the Glade Springs Resort and Conference Center in Daniels, WV, are a
few examples.

Food Service

We have been privileged to design many food service facilites. These
include private restaurants as well as large, full service commercial
catering kitchens and banquet facilities. Examples include Two Waterfront
Place Hotel and Conference Center, Morgantown Event Center, Regatta
Bar and Grille, Boathouse Bistro, Sargasso Restaurant, Trussville Family
Center, and Shono’s Restaurant.
|
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WVU Honors Dorm

Alabama Masonry Institute
2004 — Top Block Award
Russell Professional Office Building Il

Alexander City, AL
Main Street Morgantown

2008 — Best New Construction Award

Marina Tower, Morgantown, WV
2008 — Best New Office Award

Spilman Thomas Battle, Morgantown, WV
Pittsburgh Corning Glass Block

2004 — Circle of Design Excellence Award
Lightning Strikes Family Fun Center

Trussville, AL
West Virginia American Institute of Architects

2010 — Honor Award

Upper Monongahela River Center
Morgantown, WV

2010 — Merit Award

West Virginia University
Transportation Center & Garage

Morgantown, WV
International Parking Institute Awards of Excellence

2011 — Honorable Mention
Mountaineer Station (WVU Transportation Center)
Morgantown, WV

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model

Educational

Higher Educational experience includes administrative office space,
parking facilities, student housing, libraries, student centers, athletic
facilities, classrooms, and research laboratory facilities. We have
worked on campuses that include: West Virginia University, Fairmont
State University, Davis and Elkins College, The College of West Virginia,
Hampden Sydney College, Wake Forest University, Ayers State Technical
College, The University of North Carolina at Greensboro, and The
University of Alabama at Birmingham. Paradigm’s staff has also been
involved in educational facilities at the elementary and high school level
including new and renovated buildings.

Master Planning

Paradigm Architecture has successfully completed master planning for
the Waterfront Development and Trinity Christian School in Morgantown,
Avery Court in Parkersburg, and Glade Springs Resort in Daniels.
In addition, we have performed master planning for Asian Plaza in
Birmingham, AL, and have recently updated the master plan for Russell
Medical Center in Alexander City, Al, as well as the West Virginia School
of Osteopathic Medicine in Lewisburg, WV.

Corporate

Paradigm has designed entire office buildings as well as tenant fit-up
spaces for clients such as Jackson Kelly PLLC, A.G. Edwards, Acordia,
Petroplus & Associates Inc., National Biometric Security Project, Simpson
& Osborne, DMJM Harris, and the West Virginia University Foundation.
Projects also include banking regional and branch offices.

Heathcare | Institutional

Medical and retirement life care projects dominate our staff’s institutional
portfolio. Medical projects include outpatient surgery centers, patient
care rooms, emergency medicine, surgery suites, labor & delivery suites,
Magnetic Resonance Imaging, X-ray diagnostic services, and heart
catheterization spaces for hospital clients, radiation and chemotherapy
treatment areas in cancer centers, and professional office space for
private physicians. Retirement life care facilities range from independent
elderly housing and assisted living facilities to full nursing care centers.

Governmental

Members of Paradigm have been involved in projects for the Federal
Government in Charleston and Clarksburg, West Virginia. These
commissions were awarded through design competitions and involved
office space for Social Security, the Federal Bureau of Investigation,
the Drug Enforcement Agency, the Small Business Administration, and
hearing rooms for SSA Hearings and Appeals. Paradigm is also currently

involved in several projects for the GSA in the Morgantown area.
|
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Marina Tower and Upper Monongahela River Center

Customer Relationships
Quality Assurance I

Paradigm Architecture prides itself on providing excellent client service.
When asked one time whether Paradigm Architecture was primarily a
Design Firm or a Technical Firm, the response was simply “We are a
Client Service Firm.” Qur portfolio of projects exemplifies this as the
majority of our work comes from repeat clients. In addition to designing
award winning projects, we are known for providing fast, local response,
as well as personal attention to each and every project, no matter how
large or small. The following pages are brief summaries of techniques

used to maintain these valuable relationships.

Project Management

The Principal-in-Charge and Design Architect for this project will be Paul
Walker.  His impressive portfolio includes award winning designs for
both large and small projects, including recent AIA Honor Awards for
the WVU Transportation Center and Garage and the Waterfront Marina,
both of which are located in Morgantown, WV. Paul’s approach to
design involves practical, yet compelling solutions, to meet the client’s
goals. From embracing an historical context, such as his designs in
the Morgantown Wharf District Redevelopment or embellishing the
contemporary, progressive style of a corporate environment, such as the
U.S. Department of Energy office building, Paul’s designs have always
received excellent reviews, and resulted in many repeat clients. Paul’s
personal attention will be prevalent throughout the duration of this project.
|
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Morgantown Events Center

Paradigm’s system of delivering projects involves direct, personal
attention to every project, open communication between the Owner
and Design Team, and innovative methods that push the boundaries of
traditional architectural firms. Unlike most design teams, we feel that it is
important for the Owner to have direct contact with the consultants on the
design team. There will be scheduled meetings throughout the duration
of the project where the Owner will have the opportunity to be directly
involved with all aspects of the project’s design. An organized flow of
all communication and project management is of utmost priority. The
design team has an established hierarchy in which each subconsultant
will have a single Point of Contact with Paradigm Architecture’s Project
Manager. Paradigm Architecture will then in turn have a single Point
of Contact with the Owner, who will then manage all of their internal
flow of communication between the two parties. Paradigm Architecture
has abundant experience in managing multiple projects with critical
deadlines. Meeting these deadlines all starts with a clear definition of
the schedule constraints. The ultimate project completion date is not
the only date that should be targeted on the delivery schedule. Paradigm
utilizes critical path method scheduling to define “Milestone” dates for
the entire project. These include deliverables dates for various phases,
design time, Owner’s review, Agency and Authority having Jurisdiction
Review, procurement time, and construction time. Rather than viewing
the schedule as a linear process, it is of utmost importance to determine
those items that fall on the “critical path.” If those deadlines are missed,
then the schedule must be adjusted immediately or the project will fall
behind. We prefer to view the Schedule as a method of monitoring
and control throughout the duration of the project. The entire design
team and the Owner will be constantly informed and updated regarding
schedule performance and corrective action will immediately be taken

as necessary.
______________________________________________|]
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Construction Contract Administration

In addition to the Project Manager, Steve Konya will be assigned to this
project as Construction Contract Administrator. Mr. Konya has extensive
experience with the Client’s established Design Guidelines and Standards
and Construction Contract procedures. Steve will be actively involved
with the project during design and will have firsthand knowledge of
the project’s design and construction documents. The Construction
Administrator’s roles will include managing and reviewing shop drawings,
submittals, and RFls for the entire design team. Additional roles include
attendance at job site meetings, documenting construction progress and
actively keeping the Owner informed through direct correspondence. The
Contract Administrator will endeavor to have a good working relationship
with the successful contractor bidding on the project to ensure that the
project is a success for all parties involved.

United States Department of Agriculture

All of our engineers and consultants perform construction administration
including shop drawing review and site visits to observe mechanical/
electrical systems compliance with drawings and specifications. We
believe the involvement of the design engineer during this phase allows
for verification that the designed systems are installed as specified,
Osite, and we have a consistent track record of providing quick response
times to immediate issues that arise. In addition, we take advantage
of electronic shop drawing reviews, videoconferencing, and web-based
collaboration to provide expedited response for those consultants who
are not immediate to the project site. All of our clients know that we are
“just a phone call away” and readily available to address any need that
they may have.

Project Closeout & Post Project Review

Project Closeout Procedures will involve inspections by all members of
the design team for Substantial Completion, and again at Final Completion.
Each team member will generate a punch list of items that are either
deficient or need to be completed. Closeout Submittals are required on
every project and include not only Operations and Maintenance Manuals,
but also Record Drawings, Approved Shop Drawings/Submittals, Attic
Stock, and Contact Information for all Subcontractors on the project.
A careful review and confirmation of the Closeout Submittals will be
conducted prior to approval of the Final Payment Application.

Paradigm encourages Post Project Review on all projects and will
conduct a “post mortem” meeting upon request by the Owner. Key team
members of the project will be present at this meeting, including but
not limited to the Owner, Architect, and Contractor. We feel that these
meetings are important so that all parties involved have the opportunity

to provide constructive input and learn from the completed project.
|
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One Waterfront Place | Morgantown

Project Coordination |

Technology

Paradigm Architecture prides itself on streamlining our project delivery
and management methods. One of the ways we do this is to utilize
the latest technology, including web-based project collaboration sites,
electronic communication, electronic submittals for review and approval,
video conferencing and the latest software packages for 3-dimensional
renderings, Computer Aided Drafting (CAD), and Building Information
Modeling (BIM). Our current software packages include the latest
versions of Revit Architecture, Sketchup, AutoCAD, and MasterSpec. Far
from the older methods of hand drafting, these tools help us to deliver
faster and better coordinated projects, have fewer problems in the field,
and provide the owner with excellent visualization tools during project
development. We are always pursuing additional training and education
for all our staff, including “in house” workshops, seminars, and online
education for topics such as green building, BIM, project delivery and
management, and current codes.

Building Information Modeling (BIM)

Of particular interest is our use of BIM. More than just a 3D visualization
tool, BIM allows for all disciplines to conduct “clash detection” tests
for various disciplines and building components before the project goes
to bid. This is extremely crucial for above ceiling coordination among
the structural and MEP components. Use of BIM technology can result
in better coordinated construction documents and less changes in the
field. In addition, BIM allows the Owner to virtually experience the project
before it is constructed. Utilizing animations, we can “walk” the Owner
through the building so that room layout surprises are eliminated during
design. The use of renderings allows for careful material selections
and presentations to internal departments and project stakeholders. At
the conclusion of the project, the as-built model can be turned over to
the Owner’s Facilities Management Department for an actively working

database to be used for years to come.
|
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Chestnut Ridge Church | Morgantown

File Transfer Protocol (FTP)

Throughout the life of the project, Paradigm hosts the FTP site. Paradigm
sets up the site and all permissions for the site. If necessary, we lead a
training session for the entire project team on how to use the site. The
site will be maintained from the signing of Owner/Architect Agreement
until the Project Closeout. All formal correspondence, as well as all
required deliverables, throughout the duration of the entire project shall
be uploaded to the FTP site. Paradigm creates an archive CD or DVD of
all files on the project’s FTP site at Project Closeout and delivers to the
Owner.

Document Review and Coordination

In addition to using BIM, Paradigm has a tested methodology of
coordination reviews and “check set” submissions throughout various
stages of the project. These typically fall at the conclusion of Schematic
Design, Design Development, 50% Construction Documents, and 95%
Construction Documents. The Project Manager will carefully review and
coordinate the documents from all disciplines and issue markups back
to the team for incorporation. These checks will include (but are not
limited to) coordination of utility layouts above ceiling with the structural
systems, all vertical risers, life safety and code reviews, building program
backchecks, specifications, and incorporation of the Owner’s Design
Guidelines and Standards. The Owner will be given an identical “check
set” at each submission for review and comment.

Facilities Operations and Maintenance

Recognizing the importance of long-term building operations and
maintenance concerns, as well as building lifecycle costs, we encourage
the involvement of the Owner’s Facilities Management and/or Physical
Plant staff throughout the project. We prefer to allow the engineers to
get direct feedback from these individuals and we value their input to
the selection of materials and systems. We diligently work to avoid
past issues and concerns that have risen on past projects. In addition,
our consultants have abundant experience in providing solutions and
alternatives to pre existing maintenance conditions to alleviate those
problems, provide a better building environment, and reduce lifecycle
costs. This experience gives our team first-hand experience on the
importance of having this staff involved with the design and allows for better

decision making with the materials and systems selection.
|

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model Project Coordination



Fairmont State University Hardway Hall
Methodology and Approach |

Design Conformance

Paradigm Architecture designs in conformance with all local, State, and
Federal regulations applicable to the project. We have longstanding
relationships with code officials and work closely with them throughout
the life of the project. Everyone is concerned with energy conservation,
life cycle analysis, and green building techniques; and Paradigm
Architecture is no different. We have completed two projects that are
LEED Certified. In addition, we have been able to assist clients who are
interested in applying green building techniques such as improving the
energy efficiency of the building and reducing long term life cycle costs,
even though they may not wish to pursue LEED Certification.

Design Assurance

Paradigm Architecture and its consultants will each have a Principal-in-
Charge assigned to the project. As is done at Paradigm Architecture, we
insist that our consultants have an active role throughout the duration
of the project. These roles include providing design assurance quality
control reviews at each stage of the project to ensure that the program
requirements, design goals, schedule, and budget requirements are
being met.

Planning / Programming Tools

Paradigm believes that defining the problem is the single most important
step towards designing and constructing a successful facility. This will
be the ultimate purpose of a program of requirements. Paradigm uses a
strongly interactive programming process that engages multiple project
stakeholders in open communication. This programming methodology
depends on interaction and exchange within a systematic process of
establishing goals, collecting facts, uncovering concepts, determining

needs, and stating the problem.
|
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Pillar Innovations
Procurement
Once Bidding Documents have been approved by the Owner, Paradigm
Architecture will assist the Owner in the Procurement Phase by
prequalifying contractors, holding a Pre-Bid Conference, responding to
questions, and issuing Addenda. After bids have been received, Paradigm
Architecture will review the lowest responsible bidder submission to
verify that all requirements have been met. At that point a Construction
Contract will be issued to the Contractor for signature. Upon receipt of
a Notice to Proceed from the Owner, we will begin our Construction
Contract Administration Services.

Part of the goal of the Planning Phase of any project is to identify the MEP/
FP scope of work for the project. To this end, our team of mechanical
and electrical engineers and designers address and determine how the
final system selection is impacted by such major issues as advancing
technology, changes in design standards, higher expectations of comfort
levels, greater awareness of environmental concerns, the needs and
availability of practical energy conservation measures, forecasting future
needs, and maintaining construction and operating costs within budget
constraints. For renovation projects, our evaluation approach involves
the visual inspection of existing conditions by a team of engineers. An
assessment report, including a description of the present systems,
evaluation of existing conditions and defects, recommendations, and an
estimate of budget/cost implications is provided to assist in the decision-
making process. Using information gathered by site visits and during
meetings, we then develop a list of applicable MEP system options that
can be considered. These options are compared on a qualitative and
quantitative basis using sophisticated energy analysis software.

As stated above, the programming process will primarily involve a series
of in-depth interviews with various department heads, administration,
and end users of the facility(ies). These interviews session will be
documented, analyzed, and summarized by the design team. These
summaries will be delivered to the Owner for review and verification.
This Program not only defines Spatial Requirements (Scope), but also
defines the Budget, Schedule, and Quality of Work for the entire project.
Once finalized, this program is the Statement of Work that all future
decisions surrounding the project are based on.

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model Methodology and Approach



From Program to Design to Construction

Once a program has been established, Paradigm Architecture will lead
the design team through Schematic Design, Design Development, and
Construction Documents. Our experienced architects, engineers, and
designers perform design calculations, review applicable codes and
prepare construction drawings and specifications to allow the project
to be competitively bid. Those drawings and specifications detail the
construction requirements of the project, and describe the quality,
configuration, size and relationship of all electrical and mechanical
components to be incorporated into the project.

Schematic Design Deliverables will include Preliminary Architectural Floor

Plans and Elevations, as well as Systems Narratives by all consultants.

An initial building and life safety review will be completed.
West Virginia University Mountaineer Station Design Development Deliverables will include detailed floor plans,
elevations, sections, schedules, and single line engineering drawings.
An outline specification will also be part of these deliverables, as well
as 3-dimensional renderings for better visualization. Preliminary color
selections will be presented by the Interior Designer. Preliminary “in
person” reviews with the State Fire Marshal will be conducted.

Construction Documents Deliverables will include fully developed and
completed drawings and specifications from all disciplines. Final color
selection boards will be presented by the Interior Designer during this
phase. Another review will be conducted with the State Fire Marshal’s
office prior to bidding. The construction documents must be consistent
with the project program, the construction budget, and the project
schedule.

At all phases, an updated cost estimate will be provided by our
construction manager that represents the current status of the project.
As required for budget control, value engineering will take place prior to
bidding and alternates will be included in the final bidding documents.
In addition, our construction manager will be reviewing the project for
constructability analysis and will assist in developing phasing sequences

for the renovation of these existing facilities.
|
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West Virginia University Greenhouse

Project Approach |

Firm’s Ability

Pat Stinson will be used as our cost estimator consultant. Please see
this resume for his long, successful career in the construction industry.
We typically request detailed cost estimates at each major phase of the
design process. If budget overrun are identified, Mr. Stinson has been
extremely helpful to price out alternative materials or solutions which
help the design team meet budget and time limitations while maintaining
the design objectives.

Our firm has an excellent history meeting completion dates. In the last 15
years, the firm has had only one project not completed on time. In that
case, the General Contractor filed for bankruptcy. The firm continued to
work with the bonding company until the project was completed to the
Owner’s satisfaction.

Public bid work can be a challenge, but it is not impossible. We suggest
the following steps:

* Prequalify the General Contractors and major subcontractors. Approved
Bidders must have a history of ‘on time’ project completion and within
the established budgets. Additionally, we would suggest the Architect
and Owner interview the project manager and project superintendent.

* (Critical Path Method scheduling will be a key tool to a successful
project. If possible, we recommend the scheduling services be hired by
the Owner. Scheduling services should include monthly meeting during
construction of the Work. Regular schedule updates or revision should
also be included.

* Another approach, create phases for project completion with liquidated
damages for each phase.

Teamwork

It has always been our philosophy that successful projects are the result
of successful team relationships. And on any given construction project,
there are a lot of relationships that come into play: owners, developers,
facilities managers, architects, engineers, contractors, subcontractors,
financial institutions, attorneys, code agencies, and tenants. We have
learned a lot about how to work successfully together with all parties
involved. Every project, whether large or small, is unique and requires
strong leadership. Being a small business, you can be assured that local,
senior staff and an experienced project manager will be assigned to all
of our projects. Based on the specific requirements of the project, we
always put together a team of consultants and staff who would best serve
the needs of that individual project and client — while always maintaining
a constant flow of communication and personal service with the owner.

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model



Quality Control & Project Management |

Project Coordination

Paradigm Architecture prides itself on streamlining our project delivery
and management methods. One of the ways we do this is to utilize
the latest technology, including web-based project collaboration sites,
electronic communication, electronic submittals for review and approval.
Paradigm utilizes advanced techniques to accomplish this including
internet-hosted project sites for collaboration, online meetings, video
conferencing, and Building Information Modeling. Although many design
firms may be learning to use this technology today, what separates
Paradigm is that we have been utilizing advanced technology from day
one of operation and have many local example projects where it was
used. More recently, Paradigm has worked with contractors using
Newforma and Procore project management software.

West Virginia University Greenhouse

Project Delivery

We have successfully used a wide range of project delivery types on both
public and private projects: design-bid-build, negotiated, design-build,
develop-design-build, fast track, construction management agency, and
construction management where the construction manager is also the
contractor. We have extensive experience on fast-track construction
projects, ranging from $1 million to $35 million. We assist the owner
in developing critical path items and developing multiple early release
packages while the design is still ongoing. These packages typically
include initial site work, foundation, superstructure, long lead equipment,
shell, and interior fit out. Although there are greater risks that must be
assumed by the owner with this method, the benefits from meeting tight
deadlines typically outweigh these risks. Expedient decisions must be
made by all involved and open lines of communication and transparency
are crucial. On any given type of project delivery, we have a quality
control plan that includes developing an initial schedule with the owner
for the entire project through the design, bid, and construction phases.
Milestone points will be established and will include deliverables from
both the design team and the owner. These milestone points will include
sets of progress drawings and specifications for both the owner’s and
design team’s review. We have an extensive “in house” coordination
and review process that includes engineering coordination, specification
coordination, code and life safety reviews, and the owner’s program
review. Before moving to each subsequent phase, the Owner will have
an opportunity to review and “sign off” on each progress set so that all
parties are always clear as to the direction the project is heading.
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Morgantown Waterfront Development

Critical Path Method
Paradigm Architecture has abundant experience in managing multiple
projects with critical deadlines. Meeting these deadlines all starts with
a clear definition of the schedule constraints. The ultimate project
completion date is not the only date that should be targeted on the
delivery schedule. Paradigm Architecture utilizes critical path method
, : scheduling to define “Milestone” Dates for the entire project. These
Marina Tower : include deliverables dates for various phases, design time, Owner’s
. review, Agency and Authority having Jurisdiction Review, procurement
time, and construction time. Rather than viewing the schedule as a linear
process, it is of utmost importance to determine those items that fall
on the “critical path.” If those deadlines are missed then the schedule
must be adjusted immediately or the project will fall behind. We prefer
to view the Schedule as a method of Monitoring and Control throughout
the duration of the project. The entire design team and the Owner will be
constantly informed and updated regarding schedule performance and
corrective action will immediately be taken as necessary.

Fast Track

We have been involved with multiple project delivery types where time
is of the essence and have the capability to perform Fast Track Delivery
Services if necessary. With Fast Track Delivery, the project is broken up
in multiple construction packages with early release dates. Examples
of these packages include Earthwork / Site Utilities, Foundations, and
Superstructure. This allows construction to begin before the design has
been complete.

Firm’s Ability to Provide Services Within the Project Time Frame
Paradigm Architecture is confident that we can provide a high level
of service in a timely manner. We have historically managed multiple

complex projects with significant construction budgets.
|
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Pillar Innovations

Cost Control

Paradigm Architecture understands the importance of the project budget
and takes great pride in being able to meet these budgets. Project budget
is not just the construction budget. We assist the owner in reviewing all
aspects of the total project budget, including pre-design services, such
as surveys, field investigations and geotechnical explorations, furniture,
fixtures, and equipment (FFE) packages, and project closeout. Due to our
vast experience with multiple project delivery types, including design-
build and construction management, we have firsthand experience with
monitoring costs throughout the entire project. In our nearly ten years
of operations, we have never had an Owner “reject all bids” due to cost
overruns. Many times, to help control costs on the project, we will work
with the Owner early on to establish a base bid package that will deliver
within budget. We will then establish a series of alternate packages that
can be selected from once bids are received. We will also work with
the Owner to establish an Owner’s contingency allowance for those
unforeseen issues that may arise.

Using internal cost data, and national databases, we are able to provide
the Owner rough order of magnitude and schematic cost estimating
for initial project development. We often conduct feasibility studies for
clients to help them with initial project evaluations. We feel that utilizing
the services of a contractor or construction manager is extremely
beneficial to the design process and helps keep the project moving in the
right direction. Their services, such as cost estimating, constructability
reviews, value engineering, current bid market analysis, and CPM
scheduling have proven to be valuable assets to both the architect and
owner. They are the experts in this area, just as we are the experts in
the area of design, so why shouldn’t we work together from day one to
give the owner the best possible project? At times, we recommend both
the architect and owner hire these consultants so that two third party
reviews can be conducted and then any major differences be reconciled
prior to bidding the project. Using these unique approaches we find that

it is rare for one of our projects to be over budget or behind schedule.
|
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Resumes & Certifications | Degrees |




Education

Bachelor of Architecture
University of Tennessee
Knoxville, 1982

Affiliations
American Institute of Architects

NCARE R

Registrations

West Virginia
Alabama

Arizona

Florida
Maryland
Massachusetts
North Carolina
Pennsylvania
South Carolina
Tennessee

I Virginia

Paul A. Walker, AIA I

Principal-in-Charge | Design Architect

Paul has 33 years of experience as an architect and received his
registration in 1986. He became a business owner in October
2000 when he created Paradigm Architecture. Paul’s design
responsibilities include programming, development of construction
documents, project management, and construction administration.
Among the variety of projects he has designed and supervised
are: medical, commercial, corporate, educational, governmental,
industrial, institutional, recreational, religious, and residential. The
scope of projects ranges from a few thousand dollars to over 78
million dollars. Paul also has extensive experience with commercial
and corporate facilities as well as higher education facilities while
working at other firms in WV, NC, and AL.

Experience

Two Waterfront Place Hotel & Conference Center
$35 million
Morgantown, West Virginia

Canaan Valley Resort State Park Renovations & Additions
$25 million
Davis, West Virginia

Cacapon Resort State Park Lodge Expansion
$22 million
Berkeley Springs, West Virginia

Glade Springs Resort & Conference Center
$6 million
Daniels, West Virginia

Wintergreen Resort Lodge
$20 million
Wintergreen, Virginia

West Virginia University College Park
$33 million
Morgantown, West Virginia

Morgantown Event Center & Parking Garage
$26.3 million
Morgantown, WV

University Park Student Housing & Condos/Retail
$78 million
Morgantown, West Virginia

West Virginia University Downtown Student Housing
$15.3 million
Morgantown, West Virginia

University Place Townhomes
$4 million

Morgantown, West Virginia
-]
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6/29/2015 West Virginia Board of Architects Certificate

The West Virginia Board of Architects

certifies that

PAUL A WALKER

1s registered and authorized to practice
Architecture in the State of West Virginia.

In testimony whereof this certificate has been issued

by the authority of this board.

Certificate Number [l

The registration is in good standing until June 30, 2016.

Koo O Hocuo

Board Administrator

http:/iwww.member-base.net/wvbalwebsearch/getcertif.asp?2626 1M



Education

Master of Architecture

Virginia Polytechnic Institute &
State University

Blacksburg, 2002

Bachelor of Science

in Engineering Technology
Fairmont State College
Fairmont, WV, 1999

Affiliations
American Institute of Architects

NCARB R

Registrations
West Virginia |||}
North Carolina |||}

Todd G. Christopher, AIA |

Project Manager

Todd’s responsibilities have included development of construction
documents and drawings, project management, marketing
presentations, bidding procedures, and construction administration.
He has a combined 12 years of experience in commercial,
corporate, hospitality, educational, performing arts, healthcare,
continuing care retirement communities, laboratories, industrial,
institutional, sports facilities, and multi-family residential. and
joined Paradigm Architecture in February 2009.

Experience

Canaan Valley Resort State Park Renovations & Additions
$25 million
Davis, West Virginia

Cacapon Resort State Park Lodge Expansion
$22 million
Berkeley Springs, West Virginia

University Park Student Housing & Condos/Retail
$78 million
Morgantown, West Virginia

West Virginia University College Park
$33 million
Morgantown, West Virginia

University Place Parking Garage
$15.5 million)
Morgantown, West Virginia

Mountaineer Station Parking Garage - WVUH Addition
$15 million
Morgantown, West Virginia

Pillar Innovations Office Building & Manufacturing Facility
$4.1 million (shell)
Morgantown, West Virginia

Beitzel Corporation Office Building
$3.5 million
Grantsville, Maryland

West Virginia University Greenhouse & Labs
$7.2 million
Morgantown, West Virginia

United States Department of Agriculture Office Building

$6.5 million (shell)
Morgantown, West Virginia

Paradigm - ('per-a-dTm) n. An example that serves as pattern or model



8/10/2015 West Virginia Board of Architects Certificate

The West Virginia Board of Architects

certifies that

TODD G. CHRISTOPHER

1s registered and authorized to practice
Architecture in the State of West Virginia.

In testimony whereof this certificate has been issued

by the authority of this board.

Certificate Number |}

The registration is in good standing until June 30, 2016.

Board Administrator

http://imvww.member-base.net/wvba/websearch/getcertif.asp?4141 17



Education

Bachelor of Architecture
Auburn University
Alabama, 1984

Roofing Technology
The Roofing Industry
Educational Institute, 1995

I Affiliations
American Institute of Architects

David H. Snider, AIA I

Specifications | Quality Control

Mr. Snider graduated from Auburn University with a degree in
architecture and practiced in North Carolina before returning to
his hometown of Birmingham, Alabama. As one of the founding
members he has spent the last 14 years of his 31-year career
with Paradigm Architecture. His responsibilities with Paradigm
Architecture have included project management, construction
documents, contract administration, and writing specifications.
Project experience includes hospitality, educational, healthcare,
churches, libraries, schools, historic office buildings, airports,
and commercial facilities. David has extensive experience with
healthcare facilities throughout the duration of his entire career
and currently manages open-end contracts with Russell Medical
Center and Lanier Memorial Hospital. These project types include
cancer centers, medical office buildings, physical therapy, assisted
living facilities, and major hospital renovations.

Experience

Two Waterfront Place Hotel & Conference Center
$35 million
Morgantown, West Virginia

Canaan Valley Resort State Park Renovations & Additions
$25 million
Davis, West Virginia

Cacapon Resort State Park Lodge Expansion
$22 million
Berkeley Springs, West Virginia

Glade Springs Resort & Conference Genter
$6 million
Daniels, West Virginia

West Virginia University College Park
$33 million
Morgantown, West Virginia

Morgantown Event Center & Parking Garage
$26.3 million
Morgantown, WV

University Park Student Housing & Condos/Retail
$78 million
Morgantown, West Virginia

University Place Townhomes
$4 million
Morgantown, West Virginia

West Virginia University Downtown Student Housing
$15.3 million
Morgantown, West Virginia

Paradigm - (‘per-a-dTm) n. An example that serves as pattern or model



Steve Konya I

Education

Bachelor of Science

in Engineering Technology
Fairmont State College

I Fairmont, West Virginia
1996

Paradigm - (‘per-a-dTm) n. An example that serves as pattern or model

Construction Administration

Steve’s responsibilities have included development of construction
drawings and documents, construction administration, project
management tasks, marketing, and photography. He has a
combined 19 years of experience in commercial architecture and
has been with Paradigm Architecture for 9 years. Project types
have included commercial, recreational, corporate, educational,
hospitality, institutional, and retail.

Experience

Canaan Valley Resort State Park Renovations & Additions
$25 million
Davis, West Virginia

Cacapon Resort State Park Lodge Expansion
$22 million
Berkeley Springs, West Virginia

Glade Springs Resort & Conference Center
$6 million
Daniels, West Virginia

Glade Springs Resort Clubhouse Expansion
$1.1 million
Daniels, West Virginia

University Park Student Housing & Condos/Retail
$78 million
Morgantown, West Virginia

West Virginia University College Park
$33 million
Morgantown, West Virginia

Morgantown Event Center & Parking Garage
$26.3 million
Morgantown, West Virginia

West Virginia University Downtown Student Housing
$15.3 million
Morgantown, West Virginia

West Virginia University Intermodal Garage

$14.5 million
Morgantown, West Virginia



‘I A||EGheny DAvID R. SIMPSON, PE, SECB, MBA
: Design Services PRESIDENT / PRINCIPAL ENGINEER

Education:
West Virginia Institute of Technology - B.S. Civil Engineering
West Virginia University - Masters Business Administration
West Virginia State College - Architectural Technology Courses

Professional Registrations:
Year first registered: 1984
West Virginia, Pennsylvania, Maryland, North Carolina, Virginia, Florida, District of Columbia, South Carolina,
Ohio, Structural Engineering Certification Board and National Council of Examiners for Engineering and Survey-
ing

Professional Memberships:
American Society of Civil Engineers, Structural Engineering Institute, Charter Member, American Concrete Insti-
tute, American Institute of Architects — West Virginia Chapter, American Institute of Steel Construction, Inc.,
American Iron and Steel Institute Member, Associated Building Contractors (ABC), National Academy of
Forensic Engineers

Professional Experience:
Responsible for strategic management, marketing, quality control, personnel development, business development,
project management and design at Allegheny Design Services. Experience includes over 32 years in structural
design and project management for industrial, commercial, institutional, and nuclear/chemical facilities utilizing
steel, concrete, masonry, and wood. Past accomplishments include design and construction administration of
health care facilities, hotels, schools, shopping centers, aircraft hangars, numerous retail facilities, and numerous
forensic engineering assignments. Experience has been obtained from the following assignments:

Experience Record:

Allegheny Design Services, LLC, President, May 2002 to Present

R.M. Gensert and Associates, Vice President, August 1998 to May 2002
WVU, Assoc. Director of Planning, Design & Construction August 1988 to August 1998
Simpson Engineering, Owner August 1988 to August 1998
CECO Buildings Division, Senior Structural Engineer April 1985 to August 1988
Rockwell International, Facility Structural Engineer March 1982 to April 1985
Bellard Ladner & Assoc., Staff Structural Engineer Sept. 1981 to March 1982
PPG Industries, Facility Structural Engineer January 1980 to Sept. 1981

Project Experience Includes:
Morgantown Event and Conference Center, Morgantown, WV
Phipps Conservatory Addition, Pittsburgh, PA
Waterfront Hotel and Conference Center, Morgantown, WV
WVU Basketball Practice Facility
WVU Mountaineer Field North Luxury Suites
UPMC Hillman Cancer Center
William Sharpe Hospital Addition
Chestnut Ridge Church
University of Pittsburgh Bio Medical Tower
Glade Springs Hotel & Conference Center
Fairmont State University Parking Garage



\I Alleeheny JASON D. ROBINSON, PE
D&Slg'l Services SENIOR STRUCTURAL ENGINEER

Education:
West Virginia University - B.S. Civil Engineering

Professional Registrations:
Professional Engineer — West Virginia, Pennsylvania, Maryland and Kentucky

Professional Memberships:
Member of AISC
Associate Member of ASCE

Continuing Education:
WVU Steel Design—Fall 2007
AISC - Facade Attachments to Steel Frames - September 20, 2007
ASCE - Reinforced Masonry: Design and Construction - November 8, 2007
TSN - Cold-Formed Steel Seminar — Load Bearing and Curtain Wall Systems - December 4, 2008
Lincoln Electric Co. - Blodgett’s Welding Design Seminar - October 13-16, 2009
Steel Camp — November 4-5, 2010
The New 14th Edition Steel Manual — October 25, 2011
ASCE-Design and Renovation of Wood Structures - October 2012
SE University multiple structural technical training webinars.
The MGI Management Institute—Successful Marketing of Engineering Services 2015
Steel Camp—March 25-28 , 2015

Professional Experience:
Responsibilities include structural engineering design, construction documents, quality control and field
engineering.

Experience Record:
Allegheny Design Services, LLC, Senior Structural Engineer June 2007 to Present

Project Experience Includes:
University Park Mixed Use Building, Morgantown, WV
White Oaks Hawthorn Suites, Bridgeport, WV
BFS Suncrest, Morgantown, WV
Pikewood Creative Addition and Renovation, Morgantown, WV
GSD Fairmont, Fairmont, WV
Bridgeport Public Safety Substation, Bridgeport, WV
Canaan Valley Institute, Davis, WV
Charles Pointe BFS, Bridgeport, WV
Fairmont AFRC, Fairmont, WV
Gabriel Brothers Renovation, Clarksburg, WV
Genesis Youth Crisis Center, Clarksburg, WV
Goshen Baptist Church, Morgantown, WV
GSA DOE, Morgantown, WV
ICC Parish Center, Clarksburg, WV
Mason Dixon, Bridgeport, WV
GSA , Charleston, WV
Progress Centre 2, Bridgeport, WV
WVU Child Development, Morgantown, WV
White Oaks Progress Center, Bridgeport, WV
Thrasher Office Building, Bridgeport, WV
WVU Greenhouse Building, Morgantown,, WV
Courtyard Marriott— University Towne Center, Morgantown, WV
University Place Parking Garage, Morgantown, WV



\I A“eehen MICHAEL W. HOWELL, PE, SE, MBA

: Design Services SENIOR STRUCTURAL ENGINEER
DIRECTOR SPORTS & RECREATION

Education:
University of Pittsburgh - B.S. Civil Engineering
West Virginia University - Master of Business Administration

Professional Registrations:
Professional Engineer — Virginia, West Virginia, Pennsylvania, Tennessee, and Indiana
NCEES Record Holder

Professional Memberships:
Board President of Children’s Discovery Museum at WVU
American Society of Civil Engineers - Past Branch President
Richmond Joint Engineers Council - Past Council Chairman
Structural Engineering Institute - Member

Continuing Education:
Blodgett’s Welding Design Seminar — April 2013 — Cleveland, OH
Simpson Strong-Tie Continuous Load Paths in Wood Structures — November 2011 — Charlottesville, VA
Kaplan 28 Hour SE Exam Review Course — August 2011 — Richmond, VA
Emerging Leaders Alliance Workshop — November 2010 — Denver, CO
OSHA 10 Hour Safety Course for Construction Personnel — April 2006 — Alexandria, VA
SE University multiple structural technical training webinars.

Professional Experience:
Responsibilities at Allegheny Design Services include project management and structural design. Professional
experience is comprised of a wide variety of roles as both a designer and contractor. Past accomplishments in-
clude a mix of residential, commercial, industrial, military and government facilities utilizing all major building
elements including steel, concrete, masonry, wood, and aluminum. Experience includes domestic as well as inter-
national projects for a variety of public and private clients from the following assignments:

Experience Record:

Allegheny Design Services, LLC, Sr. Structural Engineer June 2012 to Present
Austin Brockenbrough and Associates, Structural Engineer March 2008 to June 2012
McKinney and Company, Civil Engineer March 2007 to March 2008
American Bridge Company, Field Engineer May 2005 to March 2007

Project Experience Includes:
Project experience (past and present) includes:

Puskar Center Auditorium Expansion, West Virginia University, Morgantown, WV
White Oaks Office Development Building II, Bridgeport, WV

College Park Apartments, Morgantown, WV

University Park Dormitory, West Virginia University, Morgantown, WV
Brownsville Marine Product Plant Upgrade and Repairs, Brownsville, PA

High Bridge Trail State Park Pedestrian Bridges, Prince Edward County, Virginia
Observation Platform, Midlothian Mines Park, Chesterfield County, Virginia

Fuel System & Facility Upgrades, Fort Drum, NY

Eppington Plantation Restoration and Structural Stabilization, Chesterfield County, Virginia
Old City Hall Plaza Replacement, Richmond, Virginia

Woodrow Wilson Bascule Replacement, Alexandria, Virginia

Monongalia County Ball Park, Morgantown, WV

Nashville Sound Scoreboard, Nashville, TN

Indianapolis 500 Sign Upgrade

Milan Puskar Stadium North End Renovations



‘I AI I eeh e ny JILLIAN R. MASTON, EIT
: Design Services JR. STRUCTURAL ENGINEER

Education:
West Virginia University — B.S. Civil Engineering

Professional Registrations:
WYV EIT Certification

Professional Memberships:
American Society of Civil Engineers
Chi Epsilon

Continuing Education:
North Carolina State University — Master of Civil Engineering
SE University multiple structural technical training webinars.

Professional Experience:
Responsibilities include engineering design of structural steel, reinforced concrete, reinforced masonry, wood,
foundations and analysis of existing systems.

Experience Record:
Allegheny Design Services, LLC, Jr. Structural Engineer January 2013 to Present
North Carolina Department of Transportation, Engineering Technician ~ September 2012 to December 2012

Project Experience Includes:
Project experience (past and present) includes:

Triple S. Harley Davidson, Morgantown, WV
Clarksburg Credit Union, Clarksburg, WV

College Park Apartments, Morgantown, WV

West Union Bank, Salem, WV

Urlings General Store, Wayne, WV

Mt. Morris BFS, Mt. Morris, PA

Sabraton Shoney’s, Morgantown, WV

Suncrest BFS, Morgantown, WV

WVU Puskar Stadium AD Suite, Morgantown, WV
Elkins Coal & Coke Building, Masontown, WV

Total Dental— New Multi-Tenant Building, Clarksburg, WV
Webster 911 Center, Webster Springs, WV

Gateway Commercial Building, Morgantown, WV
Wesley United Methodist Church, Morgantown, WV
Arthurdale High School Renovation, Arthurdale, WV
Preston Contractors Office Addition, Kingwood, WV
Health South Ambulance Canopy, Morgantown, WV
CAPE Credit Union, Clarksburg, WV

University Park Complex, Morgantown, WV
Potomac State Catamount Place, Keyser, WV

WVU Stadium Signage Upgrade, Morgantown, WV
Dominion Transmission HQ Office Building, Bridgeport, WV
University Place Parking Garage, Morgantown, WV
Vandalia Hall, Morgantown, WV

University Towne Center Starbucks/ Chipotle , MGW
Microtel, New Martinsville, WV
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THomas J. Gorskl,PE, LEED AP

PrINCIPAL, PRESIDENT
MeCHANICAL ENGINEERING DEPARTMENT HEAD

Mr. Gorski’s primary responsibilities are the design of HVAC systems and
their components for schools, universities, commercial and light industrial
office buildings, laboratory buildings, health care facilities, and military
facilities. He has designed HVAC systems including constant and variable

air volume, air handling and exhaust systems; chilled water and hot water
systems and steam distribution systems; electric/electronic control, pneumatic
control and DDC systems.

Tom’s design responsibilities include load calculations, equipment selection
and system layout, project specifications, cost estimates, direction of the
project drafting effort, coordination with architectural and other engineering
disciplines, and construction administration. He also performs system analysis
| and energy studies, maintains client contact, and supervises the engineering
effort of the Mechanical Engineering groups.

Virginia
REPRESENTATIVE EXPERIENCE

PE, New York Twin Falls State Park - Mullens, West Virginia
Renovation and Expansion

NCEES Registration
Canaan Valley Resort State Park - Davis, West Virginia

LEED Accredited Professional Renovation and Expansion
2009
Cacapon State Park Lodge - Berkeley Springs, West Virginia
AFFILIATION Renovation and Expansion BridgeValley Community and Technical College
American Society of Heating, Restoration/Renovation
Refrigeration & Air Conditioning
Engineers (ASHRAE) West Virginia University - Morgantown, West Virginia
Pittsburgh Chapter;Past President Current Term Contract

WVU Tech - Interior and Exterior Renovations

New Intermodal Transportation Center

New Student Recreation Center

Student Recreation Center Building Commissioning

Caperton Center for Applied Technology

Parkersburg Applied Technology Center (Parkersburg, WV Campus)

Fairmont, West Virginia
Allegheny Energy New Operations Center

Fairmont State University - Fairmont, West Virginia
Engineering Technology Building

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢+ 412-931-8888 ¢ Fax412939-2525 ¢ www.estower.com
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West Virginia State Board of
Registration for Professional Engineers

2015 - 2016 PE-Active Renewal

Receipt

Your confirmation number is -

Name: THOMAS GORSKI
Total: $40.00

Card:

Date/Time: 6/2/2015 1:16:50 PM

PDF COPY OF RENEWAL - Click here to print or download/save a PDF copy of your exact renewal
responses.

RECEIPT - Click here to print or download/save a PDF copy of your receipt for your records. A
copy of this receipt will also be sent to the email address that you input during your renewal
completion. The automated email will be from egovconfirmations@wyvsto.com.

WALLET CARD - Click here to print or download/save a PDF copy of your Professional Engineer
wallet card. Wallet cards will no longer be mailed from the Board office.

ptnsiservices wvpebd orglpefrerewaliropt asp 12



PE

PE, W irginia 016993
PE-

PE, New York
PE, Maryland

NCEES Registered

LEED Accredited Professional
2009

AFFILIATION

American Society of Heating,
Refrigeration & Air Conditioning
Engineers (ASHRAE)

James N. Kosinski, PE, LEED AP

PrincipaL, VicE PRESIDENT
SENIOR PROJECT MANAGER, MECHANICAL ENGINEERING

Mr. Kosinski’s primarily responsible for the design of HVAC systems and
their components for all of Tower Engineering’s projects. He has experience
with the design of numerous types of HVAC systems, including constant and
variable air volume air handling, geothermal heat pump and exhaust systems;
chilled water and hot water; electric/electronic, pneumatic and DDC control
systems.

Jim’s design responsibilities include load calculations, equipment selection,
system layout, project specifications, cost estimates, direction of project
drafting efforts, coordination with other engineering disciplines, and
construction administration. Additional responsibilities include system analysis
and energy studies, client contact, and project management and scheduling.
He has performed energy conservation analyses, evaluated HVAC system
performance, and justified the installation of DDC control systems and other
energy saving measures. As a Mechanical Engineering Group Leader, Mr.
Kosinski coordinates the efforts of a team of staff engineers, designers and
CAD operators.

Twin Falls State Park - Mullens, West Virginia
Renovation and Expansion

Canaan Valley Resort State Park - Davis, West Virginia
Renovation and Expansion

Cacapon State Park Lodge - Berkeley Springs, West Virginia
Renovation and Expansion

West Virginia University

Current Term Contract

WVU Tech Interior and Exterior Renovations

Recreation Center

Brooks Hall - Lab Renovation

Honors Hall Dormitories

Law Building Phase I, Il and Il

Parkersburg Applied Technology Center (Parkersburg, WV Campus)

Fairmont State University - Fairmont, West Virginia
Engineering Technology

Multiple HVAC Systems Studies in Multiple Buildings
Electro-Optics Center Addition

Musik Library Renovation

Morgan County Board of Education - Bath, West Virginia
Berkeley Springs High School Renovation/Addition

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢+ 412-931-8888 ¢ Fax412939-2525 ¢ www.estower.com
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West Virginia State Board of
Registration for Professional Engineers

2015 - 2016 PE-Active Renewal

Receipt

Your confirmation number is -

Name: JAMES KOSINSKI
Total: $50.00

crs:

Date/Time: 7/15/2015 2:58:02 PM

PDF COPY OF RENEWAL - Click here to print or download/save a PDF copy of your exact renewal
responses.

RECEIPT - Click here to print or download/save a PDF copy of your receipt for your records. A
copy of this receipt will also be sent to the email address that you input during your renewal
completion. The automated email will be from egovconfirmations@wvsto.com.

WALLET CARD - Click here to print or download/save a PDF copy of your Professional Engineer
wallet card. Wallet cards will no longer be mailed from the Board office.

https://services.wvpebd.org/pe/renewal/rcpt.asp 12
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T. Sterranie Bako, PE, LEED AP

AssocIATE, SENIOR PrRoJECT MANAGER
ELECTRICAL ENGINEERING DEPARTMENT HEAD

Mrs. Bako provides engineering services for the design of office buildings,
educational facilities, municipal buildings, community/recreational buildings
and commercial facilities. Her primary responsibility is for the preparation of
electrical opinions of cost, technical specifications, engineering drawings,
field observation, and coordination with architectural and other engineering
disciplines.

Steffanie’s design responsibilities include lighting layout and fixture selection,
including calculations and system coordination studies and calculations;
computer rooms and associated support facilities; fire alarm and detection
systems; emergency power, public address, audio-visual, security and closed
circuit television systems. Additional responsibilities include client contact,

| Engineer, PA field observation, and project management.

PE

REPRESENTATIVE EXPERIENCE
AFFILIATION

Illuminating Engineering Society
of North America (IES): Treasurer
Pittsburgh Section

Twin Falls State Park - Mullens, West Virginia
Renovation and Expansion

Canaan Valley Resort State Park - Davis, West Virginia

Renovation and Expansion
AWARD

IES Design Award of Merit 2003,
Ross Twp. Municipal Complex
Pittsburgh, Pennsylvania

Cacapon State Park Lodge - Berkeley Springs, West Virginia
Renovation and Expansion

Army National Guard - Fairmont, West Virginia
New Readiness Center

Canaan Valley Institute - Davis, West Virginia
New Office Building (LEED Silver)

City of Fairmont - Fairmont, West Virginia
New Parking Garage
Municipal Building Renovations

Fairmont State University - Fairmont, West Virginia
Engineering Technology Building
Musick Library Addition and Renovations

Glenville State College - Glenville, West Virginia
Student Center Renovations

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢+ 412-931-8888 ¢ Fax412939-2525 ¢ www.estower.com
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MicHaeL S. Prummer, PE, CIPE, LEED AP

AssocIATE, SENIOR PrRoJECT MANAGER
PLumsING & FIRE PROTECTION ENGINEERING DEPARTMENT HEAD

Mr. Plummer is primarily responsible for the design of plumbing and fire
protection systems and their components for Tower Engineering projects in all
sectors. His responsibilities include performing calculations for hydraulically
designed sprinkler systems; designing water supply and pumping systems
including fire mains and sizing of fire pumps; design/testing of fire protection
and alarm systems; and design of plumbing sewage, gas and water systems.

Mike is an experienced HVAC system designer, and performs load
calculations, equipment selection and systems layout. His duties include
preparation of project specifications, cost estimates, project management,

REGISTRATION and coordination with architectural and other engineering disciplines. He also
P Engineer, PA performs construction administration duties including review of submittals,
2003 preparation of punch lists, and field problem solving, as well as supervising

the engineering efforts of the Plumbing and Fire Protection Department.
Certified in Plumbing

Engineering (ClPE), 1998 REPRESENTATIVE EXPERIENCE
LEED Accredited Professional West Virginia University - Morgantown, West Virginia
2009 Current Term Contract

WVU Tech - Interior and Exterior Renovations

New Intermodal Transportation Center

New Student Recreation Center

Parkersburg Applied Technology Center (Parkersburg, A% Campus)

Fairmont, West Virginia
Allegheny Energy New Operations Center

Fairmont State University - Fairmont, West Virginia
Engineering Technology Building

Brooke County Board of Education - Follansbee, West Virginia
Hooverson Heights Primary School
Bethany Primary School

Cacapon Resort - Berkeley Springs, West Virginia
Lodge Renovation and Expansion

City of Fairmont - Fairmont, West Virginia
Public Safety Building

Fairmont State University - Fairmont, West Virginia
Engineering Technology Building

Conference Center Computer Lab

MATEC Hangar Fire Protection Systems Evaluation

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢+ 412-931-8888 ¢ Fax412939-2525 ¢ www.estower.com
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Pat Stinson
Cost Estimator

Education

West Virginia University - BS Wood
Science & Technology, 1970
Various work-related seminars in
project scheduling

10 hour training course OSHA

Work Experience
2013-Present - Swope Construction
« Senior PM

2003-2013 - Alliance Construction
Management - Founder

General contracting firm and
management services

1984-2003 - Swope Construction
Founding partner & VP

* Goordination of estimating,
scheduling and administrative
systems

* Management and oversight of
project managers

* Project Manager on several major
restoration projects

1976-1983

Self employed - residential/small
commercial contractor specializing
in custom period style homes,
doctor/dental clinics

1974-1975 - Forestry Sciences
Laboratory, Princeton, WV

« Researcher in developing markets
for timber products

1970-1973

Better Management Services
Staten Island NY

« Field engineer - management
consulting services

Project Experience

Glade Springs Resort & Conference Center*

Daniels, West Virginia

Glade Springs Resort Clubhouse Addition and Renovations*
Daniels, West Virginia

South Ridge Church*

Fairmont, West Virginia

Mining Controls Renovations™*
Beckley, West Virginia

Chuck Mathena Center

Princeton, West Virginia

Construction Management Services:
Construction Scheduling
Cost Estimating
Value Engineering
Constructability Analysis
Coordination of Trades
General Construction

Canaan Valley Resort State Park Renovations & Additions*
Davis, West Virginia
Construction Management Services:

Phasing (Multiple Prime, Fast Track)

Construction Scheduling

Cost Estimating

Value Engineering

Constructability Analysis

Cacapon Resort State Park Lodge Expansion*
Berkeley Springs, West Virginia
Construction Management Services:

Phasing (Multiple Prime)

Cost Estimating

Value Engineering

Constructability Analysis

West Virginia School of Osteopathic Medicine Master Plan*
Lewisburg, West Virginia
Construction Management Services:

Phasing / Scheduling

Cost Estimating

*Projects with Paradigm Architecture
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Canaan Valley Resort State Park

Renovations & Additions | Davis, Wv |

Situated in one of the most scenic and tranquil settings in the Mid-
Atlantic, with unlimited recreation and family-focused activities,
Canaan Valley Resort is a four-season destination providing the
perfect escape from the pressures of daily life. The construction/
renovations was administered in phases and included the
construction of two brand new guest wings (162 rooms) along
with extensive refurbishing of the main lodge (where the front desk,
meeting rooms, dining room, and indoor pool are located).

Coordinated with the State Historic Preservation Office
Eligible for National Register of Historic Places

Owner: West Virginia Division of Natural Resources
Owner’s Representative: Bradley S. Leslie, PE
Phone: 304.558.2764

Completed: Fall 2013

Cost: $25 Million

Size: 102,534 SF (addition); 64,993 SF (renovation)
Delivery Type: Design-Bid-Build Competition
Contractor: Harbel, Inc.

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model




Cacapon Resort State Park Lodge
Expansion | Berkeley Springs, WV |

Located in the eastern panhandle of West Virginia, Cacapon Resort
State Park is available for both family vacations and business
retreats, offering access to golf, lake, and camping activities. The
facility functions as the main lodging and meeting center of the
resort and offers a mix of hotel rooms and suites, and a conference
center. The new addition provides an additional 79 guest rooms,
swimming pools, new dining facilities and commercial kitchen,
and a spa and fitness area. Additional renovations to the resort
includes golf course upgrades, as well as water and wastewater
treatment upgrades.

Owner: West Virginia Division of Natural Resources
Owner’s Representative: Bradley S. Leslie, PE

) ) Phone: 304.558.2764
Coordinated with the Completed: TBD

State Historic Preservation Office _ .
Eligible for National Register of Historic Places  COSt: $22 Million
Size: 63,669

Delivery Type: Design-Bid-Build Competition
Contractor: TBD

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model



Camp Washington-Carver Performing Arts
Stage & Support Building | Clitftop, Wv

Camp Washington-Carver in Fayette County, West Virginia, was
opened in 1942 as a 4-H camp for African-Americans, the first of
its kind in the nation. The Great Chestnut Lodge, built by the U. S.
Works Progress Administration, was completed in the same year.
It is a structure that was placed, along with the entire site, on the
U. S. Secretary of the Interior’s National Register of Historic Places
in 1980. The two primary structures are: a) the permanent,
performing arts stage and b) the support building which will house
dressing rooms and storage for audio/video equipment.
Great Chestnut Lodge is listed on the

National Register of Historic Places
Coordinated with the State Historic Preservation Office

Owner: West Virginia Division of Culture & History
Completed: TBD

Cost: $850,000

Size: 885 Square Feet (stage); 1,415 (support building)
Delivery Type: Design-Bid-Build

Contractor: TBD

Paradigm - (‘per-a-dTm) n. An example that serves as pattern or model



Glade Springs Resort & Conference Center
Daniels, WV I

Located in the Allegheny Mountains of West Virginia, this 48-room
luxury hotel and conference center is available for both family
vacations and business retreats, offering access to ski, spa, and
golf activities. The facility is located on the site of the existing
conference center and is connected to the existing commercial
kitchen. The facility functions as the main lodging and meeting
center of the resort and offers a mix of hotel rooms and suites, and
an additional 4,100 square feet of ballroom and meeting space.

Owner: Glade Springs Resort

Owner’s Representative: Brian Johnson
Phone: 304.672.3000

Completed: Fall 2005

Cost: $6 Million

Size: 48,500 SF

Delivery Type: Design-Bid-Negotiated

Contractor: Alliance Construction Management
]
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Glade Springs Resort Clubhouse
Expansion | Daniels, Wv |

A two-story addition to the existing golf clubhouse at Glade Springs
Resort. The lower level features men’s and women’s locker rooms,
and the upper level houses the Bunkers Restaurant. Outdoor dining
is offered on a large deck overlooking the golf course.

Owner: Glade Springs Resort

Owner’s Representative: Brian Johnson

Phone: 304.672.3000

Completed: Summer 2006

Cost: $1.1 Million

Size: 6,500 Square Feet

Delivery Type: Design-Build

Contractor: Alliance Construction Management

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model



Two Waterfront Place
Hotel & Conference Center | Morgantown, Wv I

A seventeen-story hotel, conference center, retail, dining, and
residential mixed-use facility in the Waterfront District. Additional
features include an indoor pool, athletic club, day-spa/salon, and
private parking for residents.

2003 Excellence in Construction Award from the Associated
Builders & Contractors, Inc.

Owner: Mermaid, LLC

Owner’s Representative: Laury Podolinski
Phone: 304.284.5011

Completed: 2003/0ngoing

Cost: $35 Million

Size: 296,427 Square Feet

Delivery Type: Design-Build-Negotiated

Contractor: March-Westin Comeanx, Inc.

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model



West Virginia University
Downtown Student Housing | Morgantown, Wv |

This five-story student housing building accommodates 360
residents for academically-gifted students to live, socialize, and
engage faculty in an environment that maximizes thei academic
potential. The design includes apartments for resident hall
coordinators and resident facility leaders, a lecture hall/multi-
purpose auditorium, laundry facility, administrative offices,
fellowship advising, student lounges, study rooms, and honors
college administration.

Owner: West Virginia University
Owner’s Representative: John Sommers
Phone: 304.293.2856

Completed: Summer 2009

Cost: $15.3 Million

Size: 90,000 Square Feet

Delivery Type: Design-Bid-Build

Contractor: Tedco Construction

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model



West Virginia University
College Park | Morgantown, wv I

Paradigm Architecture and American Campus Communities
have design a premier mixed-use state-of-the-art housing
community located in close proximity to the University’s
Downtown Campus on 10+ acres. Of extreme importance
to WVU is the integration, impact, and fit of this project with
the University’s 2020 “strategic plan for the future.” Given the
property’s proximity to the Downtown Campus of the University
and access to existing and planned University education,
administration, and student use buildings, of key importance to
the Project will be its ability to achieve a balance between the
various potential housing market uses of this strategically located
property and the mission and educational goals of the University.
ABC West Virginia Chapter: 2014 Excellence in Construction Award

Owner: West Virginia University

Developer: American Campus Communities

Owner’s Representative & Phone: John Delacruz; 512.732.1031
Completion: Summer 2014

Cost: $33 Million

Size: 258,000 Square Feet

Contractor: March-Westin Company, Inc.
]
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University Park | Morgantown, Wv I

Project to include a dormitory facility to accommodate 900+
students, an apartment complex with two-, three-, and four-
bedroom apartments to house 400+ students, a non-student or
condominium building to provide housing for purchase or rent as
well as building amenities such as a restaurant, and retail space for
rent including buildout, along with outparcels and other buildings
to fully develop the property. Currently, the condo/retail building
is planned for 54 units comprised of a variety of two- and three-
bedroom designs along with office space.

Owner: University Park at Evansdale, LLC
Owner’s Representative & Phone: Mike Saab; 304.599.3369

Completed: Fall 2015

Cost: $72 Million

Size: 422,000 Square Feet

Delivery Type: Design-Build

Contractor: March-Westin Company, Inc.

Paradigm - (‘per-a-dim) n. An example that serves as pattern or model



References I

Mr. Brad S. Leslie

WV Department of Natural Resources
Parks and Recreation Section

324 Fourth Avenue, Room 203

South Charleston, WV 25303

(304) 558-2764
Brad.S.Leslie@wv.gov

Mr. Don Brenneman

President

Beitzel Corporation

12072 Bittinger Road

Grantsville, MD 21536

(301) 245-4107 Ext. 2223
donbrenneman@beitzelcorp.com

Mr. John Thompson

Manager of Construction Services
West Virginia University

979 Rawley Avenue

Morgantown, WV 26506-4629
(304) 293-3625
John.Thompson@mail.wvu.edu

Mr. John Sommers

Project Management

West Virginia University

Planning, Design and Construction
979 Rawley Avenue

Morgantown, West Virginia

(304) 293-7478
John.Sommers@mail.wvu.edu

Mr. Rich Lane

Petroplus & Associates, Inc.
Platinum Properties

Two Waterfront Place, Suite 1201
Morgantown, WV 26501

(304) 284-5000
Lane@petropluslane.com

Mr. Brian Johnson

Bright Enterprises

for Glade Springs Resort

PO Box 460

Summersville, WV 26651-0460
(304) 872-3000 Ext. 219

bjohnson@brithtwv.com
|
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ENGINEERING FOR
STRUCTURAL SYSTEMS
MECHANICAL SYSTEMS
ELECTRICAL SYSTEMS
FORENSIC INVESTIGATION

Allegheny Design Services
102 Leeway Street
Morgantown, WV 26505

P 304.599.0771
F304.212.2396

Overview

Allegheny Design Services (ADS) is a consulting engineering firm
specializing in structural and MEP building design and building analysis.
Dedicated to serving West Virginia and the surrounding region, ADS
recognizes the need for reliable and full service engineering support. ADS
provides all phases necessary for the successful completion of a building
project including schematic design studies, design development,
construction documents and specifications, and construction administration.
We currently hold licenses in West Virginia, Pennsylvania, Maryland,
Virginia, District of Columbia, South Carolina and Ohio.

ADS’ experience in Design and Project Management includes:
¢ Commercial Facilities

e Industrial Facilities

¢ Institutional Facilities

o FEducational Facilities

ADS was established by David Simpson, PE, MBA, in 2002 as a result of a
need in North Central West Virginia for reliable structural engineering
services. In 2009 MEP engineering services were added, led by Mike
Chancey, PE. ADS utilizes a combination of office technology and a
motivated staff to deliver projects typically up to $40 million in construction
value. Our clients include architects, contractors, developers, attorneys and
insurance companies.

ADS currently utilizes the latest engineering design and BIM software for
the development of project work.

Value Added Services

Our company strives to provide efficient, quality engineering services that
serve both the needs of the client as well as the needs of the design team.
We achieve this level of service by leveraging our extensive project
experience with a work-flow built upon the cohesive integration of 3D Revit
modeling and the latest analysis software. This integration allows us to
produce the highest quality designs in the timeframe needed for successful
design-build projects.  Our staff is comprised of multiple licensed
Professional Engineers.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Davis & Elkins College Benedum Hall

Renovation
Elkins, WV

ADS was a consultant to Paradigm Architecture for
the Davis & Elkins College Benedum Hall
Renovation. This 16,000 square foot renovation to
Benedum Hall included the addition of a rotunda at
the entrance. The work was completed in 2003.

Fairmont State University Parking Garage
Fairmont, WV

ADS was a consultant to Paradigm Architecture for
the FSU Parking Garage. This design-build project
was completed in 2003 at a cost of $9.2 Million. This
900 car capacity facility was built over mine cavities
which required pre-grouting.

Fairmont State University Parking

Garage Pedestrian Bridge
Fairmont, WV

ADS was a consultant to Paradigm Architecture for
the FSU Parking Garage Pedestrian Bridge. The
project consisted of adding a Pedestrian Bridge to
access the 900 car parking garage. Steel and Con-
crete Materials were used. It was completed in 2003
at a cost of $200,000.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

The View at the Park
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
The View at the Park. The 6 story building contains
56 apartments. It was completed in 2003 at a cost of
$6 Million.

Waterfront Place Hotel & Conference

Center
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the Waterfront Place Hotel & Conference Center.
The $33 Million hotel and conference center was
completed in 2003. The 17 story building contains
300,000 sq. foot of heated space with a lower level
parking garage.

Trinity Christian School
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the Trinity Christian School. The 50,000 square foot
high school was completed in 2004 at a cost of $5
Million.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Glade Springs Hotel & Conference

Center
Daniels, WV

ADS was a consultant to Paradigm Architecture
for the Glade Springs Hotel & Conference Cen-
ter. The facility consists of a 40,000 sq. foot ho-
tel wing, a 12,000 sq. foot conference center and
a 2,000 sq. foot Porte Coche. It was completed
in 2005 at a cost of $5 Million.

Chestnut Ridge Church
Morgantown, WV

ADS was a consultant to Paradigm Architec-
ture for the Chestnut Ridge Community
Church. At the time of completion in 2006 this
was the largest church facility in West Virgin-
ia. At a cost of $12 Million, it houses an edu-
cation/gymnasium wing, administrative offic-
es, and a 2000 seat sanctuary.

Davis & Elkins College Athletic Center
Elkins, WV

ADS was a consultant to Paradigm Architecture
for the Davis & Elkins College Athletic Center.
The building houses a gymnasium, offices, and
classrooms. At a cost of $6 Million it was com-
pleted in 2006.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Glades Springs Resort Clubhouse

Expansion
Daniels, WV

ADS was a consultant to Paradigm Architecture for the
Glade Springs Resort Clubhouse Expansion. A two-
story addition to the existing golf clubhouse was added.
The lower level features men’s and women’s locker
rooms, and the upper level houses the Bunkers Restau-
rant. It was completed in the Summer of 2006 for $1.1
Million.

Boathouse Bistro
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the Boathouse Bistro. The building houses a res-
taurant, a docking facility, and WVU Crew Team
storage. The $5 Million facility was completed in
2007.

WVU Milan Puskar Stadium Touchdown

Terrace Club Addition
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the WVU Milan Puskar Stadium Touchdown Terrace
Club Addition. This project is a 7,800 sq. ft. addition
including 1,332 sq. ft. of landscaping providing 200
additional club seats to the Milan Puskar Stadium at
Mountaineer Field on the campus of WVU. Complet-
ed in the Fall of 2007 for $800,000.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Fairmont State University Hunt Haught Hall

Renovations
Fairmont, WV

ADS was a consultant to Paradigm Architecture for the FSU
Hunt Haught Hall Renovations. Hunt Haught Hall had to be
renovated to coordinate with the Master Plan and to resolve
existing conflicts with the Americans with Disabilities Act.
This renovation consisted of elimination of the pedestrian
bridge and redesign of the front lobby including the monu-
mental stairs and entrance doors. This project was complet-
ed in the Spring of 2008 for $233,000.

The Dayton

Morgantown, WV

ADS was a consultant to Paradigm Architecture for
The Dayton. The Dayton is a 4 story modular building
located at the corners of Ridgeway Avenue, Dayton
Street and Richwood Avenue in Morgantown, WV.
The building is a mixed used residential housing pro-
ject with parking garage and retail space located on the
ground level. ADS was responsible for foundation and
structural system design. The project was completed in

2008 for approximately $3.3 Million.

WVU Coliseum Team Shop Conversion
Morgantown, WV

ADS was a consultant to Paradigm Architecture for the WVU
Coliseum Team Shop Conversion. Renovation of approximate-
ly 2,000 Sq. Ft. on the 2nd Floor of the existing Coliseum for
the WVU Physical Education Department. Provided the new
office suite which encompasses two current racquetball courts
and approximately 10 new offices. The space required installa-
tion of structure and floor system. The Ist floor space which
was occupied by the courts was built out to include a conces-
sion stand and storage and office space for the Event Staff.
Completed in the Summer of 2008 for $1.5 Million.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Glenmark Office Building
Morgantown, WV

ADS was a consultant to Paradigm Archi-
tecture for the Glenmark Office Building.
This three story office building is 10,000 sq.
ft. and houses the corporate headquarters of
Glenmark Holdings, LLC. This project was
completed in the Spring of 2009 for $1.6
Million.

GSA - Department of Energy
Morgantown, WV

ADS was a consultant to Paradigm Archi-
tecture for the GSA - DOE. This office and
records storage building was completed in
2009. At a cost of $8 Million (shell only).
LEED Gold (Core & Shell); LEED Gold
(Commercial Interiors); 2010 Excellence in
Construction by the Associated Builders &
Contractors, Inc.—WYV Chapter.

GSA/USDA Building
Sabraton, WV

ADS was a consultant to Paradigm Architecture for
the USDA Building located in the Sabraton Area of
Morgantown. ADS provided foundation and struc-
tural system design. This project is registered as a
LEED Certified Building.This project was complet-
ed in 2009 for approximately $6.5 Million (Shell)
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Marina Tower
Morgantown, WV

ADS was a consultant to Paradigm Architecture
for the Marina Tower. At a cost of $10 Million
(shell only) this building was completed in 2009.
The eight story structure was a winner of an Ex-
cellence in Construction Award from Associated
Builders and Contractors, WV Chapter.

Morgantown Event Center
Morgantown, WV

ADS is a consultant to Paradigm Architecture for
the new Morgantown Event Center and Parking
Garage, located in the Wharf District of Morgan-
town, WV. ADS is providing foundation and struc-
tural system design. Project completion was in 2009
for approximately $23 Million.

WVU Honors Dormitory
Morgantown, WV

ADS was a consultant to Paradigm Architecture
for the new Honors Dormitory located on West
Virginia

University’s downtown campus. This project was
completed in 2009 for approximately $17.65 Mil-
lion. ADS was responsible for overall foundation
and structural system design.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

WV U Mountaineer Station
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the WVU Mountaineer Station. The $14.5 Million
facility contains a 500 car parking garage, offices,
public space, and retail space. It was completed in
2009. This project was a West Virginia AIA Merit
Award Winner 2010; 2010 Excellence in Construc-
tion by the Associated Builders & Contractors, Inc.—
WV Chapter; International Parking Institute 2011
Awards of Excellence Honorable Mention Winner.

Fairmont State University Hardway Hall

Entrance Renovation
Fairmont, WV

ADS was a consultant to Paradigm Architecture for
the FSU Hardway Hall Entrance Renovation. This
project consisted of Water Damage Restoration,
Porch Deck Restoration and Structural Stabiliza-
tion. This project was completed in 2010 for ap-
proximately $500,000.

KeyLogic Renovation
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the KeyLogic Renovation. This project consisted of
renovating the entire building, new elevator shaft
tower and front facade addition. This renovation was
completed in 2010 for $1.6 Million.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Morgantown Event Center Parking

Garage
Morgantown, WV

ADS was a consultant to Paradigm Architecture
for the Morgantown Event Center Parking Gar-
age. This project consists of a 500 car parking
garage. This project was completed in 2010 for
approximately $5 Million.

Middletown Tractor
Fairmont, WV

ADS was a consultant to Paradigm Architecture for
the Middletown Tractor Building. This project con-
sists of a 20,000 sq. ft. Sales and Supply Facility,
Pre-Engineered Metal Building and Shallow Foun-
dation System. This project was completed in 2011
for approximately $1.7 Million.

Pillar Innovations Office Building
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the Pillar Innovations Office Building. This project
consists of a 2-Story Office Building with 20,000
Sq. Ft. Total Space, Structural Steel and Shallow
Foundations. This project was completed in 2011
for approximately $3.5 Million.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

WVU Greenhouse
Morgantown, WV

ADS was a consultant to Paradigm Architecture for the
WVU Greenhouse. This project is a replacement facili-
ty for the current Greenhouse and Headhouse for the AG
-Science Department on the Evansdale Campus. The
size of the project is defined as roughly 8,500 SF for the
Headhouse and 18,600 SF for the Greenhouse. The lo-
cation of the project is on the current site of the existing
Greenhouse facility. The new building will utilize the
campus steam line for mechanical systems. Completed
Summer 2012, for $8.8 Million.

WVU Visitor’s Resource Center
Morgantown, WV

ADS was a consultant to Paradigm Architecture for
the WVU Visitor’s Resource Center. The $900,000
facility consists of 4,200 square foot resource center
and theater renovation in an existing 7-story building.
Structural work included support systems for hanging
partition walls and components. A total building anal-
ysis was performed to facilitate relocation of wind
bracing. The project was completed in 2012 for
approximately $900,000.

WVUP —New Science Wing-

West Virginia University Parkersburg
Parkersburg, WV

Summer 2013

10
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Canaan Valley Resort State Park
Davis, WV

ADS was a consultant to Paradigm Architecture for
the Canaan Valley Resort State Park. The

project consisted of the construction of two brand
new Guests Wings (162 Rooms) and Extensive
Renovations of the Main Lodge. 102,534 SF
(Addition); 64,993 SF (Renovation) ; Design-Bid-
Build. The project was completed in Fall 2013 for
approximately $25 Million.

College Park Dormitories
Morgantown, WV

ADS is a consultant to Paradigm Architecture for the
College Park Dormitories. This project includes the
design of several multiple family structures and a
clubhouse encompassing approximately 200,000 sq. ft.
with over 200 residential units. At a cost of $32 Mil-
lion this project is expected to be completed in 2014.

Cacapon Resort State Park Addition and

Renovations
Cacapon, WV

ADS is a consultant to Paradigm Architecture for
the Cacapon Resort State Park Improvement Pro-
jects. ADS will be providing design of foundations
and structural system design. The new addition pro-
vides an additional 79 guest rooms, swimming
pools, new dining facilities and commercial kitchen,
and a spa and fitness area. Additional renovations to
the resort includes golf course upgrades, as well as
water and wastewater treatment upgrades. This is a
Design-Bid-Build Project.
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHI-

* University Park”

University Park Apartments
Morgantown, WV

Allegheny Design Services, Morgantown, WV is proud to have provided the structur-
al engineering design for this new development. The development consists of Oak-
land Hall, a dual tower dormitory, a mixed use building housing retail and apart-
ments, and a pair of multi-story apartment buildings. The design team included Para-
digm Architects of Morgantown, WV.

University Park

Mixed Use Building
Morgantown, WV

The Design-Build delivery method was used. Due to
having 5 different structures built under one contract,
the design effort was sequenced to accommodate, the
multi-building delivery. Total construction costs of
the project was $73 million.

Site condition varied from shallow rock, to
overburdened coal seams, to filled in stream beds.
Foundations systems varied from spread footings,
deep caissons, to mat foundations. Each building con-
sisted of structural steel framing with concrete deck
floors.

University Park Dormitory
Morgantown, WV

The project is the third and final phase of the
West Virginia University student housing
master plan. The development will provide
1300 beds, food services and retail. The pro-
ject was provided through a public-private
partnership between WVU and Glenmark
Holdings LLC of Morgantown, WV. The five
structures total 434,104 square feet. Construc-
tion started in the winter of 2013 and will be
ready for occupancy in the summer of 2015.

12
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ALLEGHENY DESIGN SERVICES’ EXPERIENCE
TEAMING WITH PARADIGM ARCHITECTURE

Beitzel Office Building
Grantsville, MD

ADS is proud to announce the completion of another pro-
ject! Our structural and MEP engineers worked with Par-
adigm Architecture on the new corporate headquarters for
Beitzel Corporation. The project consists of a 2-story
30,000 square foot building with room for 150 employ-
ees. It was built in Northern Garrett County Industrial
Park in Grantsville, MD. The project deliverable design
included a coordinated building information model in-
cluding Structural, MEP, and Architectural models. The
building owner expressed interest in saving energy
through the use of efficient building systems. ADS incor-
porated energy efficient HVAC & plumbing system de-
signs into the construction documents. The HVAC sys-
tem equipment consists of 12.2 EER packaged gas/
electric rooftop units with multiple variable air volume
units. Design options include the use of variable frequen-
cy drive, multiple R410A refrigeration circuits, and mul-
tiple stage heating to name a few. VAV units allow great-
er precision heating or cooling to various types of spaces
to maintain adequate thermal comfort. Plumbing systems
include water conserving fixtures and high efficiency
water heater to realize additional energy savings. The
lighting utilizes LED technology with occupancy sensing
controls for greater energy savings. The building is de-
signed for a future generator to provide backup power for
the entire building.
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ToweR ENGINEERING OVERVIEW AND SERVICES

Tower Engineering has been providing innovative mechanical, electrical, plumbing, and fire
protection solutions since 1931. While Tower is a generalist firm, it primarily serves the K-12 and
higher education, healthcare, senior living, hospitality and recreation sectors in both renovations
and new construction. The firm’s highly-trained staff of project managers, designers, and
technical support personnel is capable of providing consulting services for every type of project
- from a small, single-family residence to a high tech research facility incorporating redundant
mechanical and electrical systems, DDC energy management and thermal storage.

Our engineers utilize state-of-the-art software programs for the design of lighting, electrical
power and mechanical systems. Lighting analysis includes point-by-point calculations, ESI
analysis, exterior lighting analysis, and life cycle cost comparisons. Electrical power analysis
includes fault current and load flow analysis.

Mechanical design and analysis services include energy economy analysis, thermal storage
analysis, heating and cooling load calculations, refrigerant piping design, water system designs,
along with BIM modeling. Our professional staff utilizes computer selection of air handling
units, coils, pumps, terminal devices, fans, cooling towers, chillers, heat exchangers, kitchen
hoods, hydronic and steam specialties, humidification equipment and heat recovery equipment.

Sustainability principles are considered at every design point, and firm principals personally
lead every project. The firm has 26 employees, including 11 Registered Professional Engineers
and nine (9) LEED Approved Professionals

HVAC TELECOMMUNICATIONS

B Heating and cooling system design m  Voice communication systems
B Ventilation system design m Data network systems
B Building automation systems
B Control systems and energy monitoring PLU MBING
: ﬁjg:h;gjle;es;sﬁzzzs B Water resource efficiency analysis
. B Sanitary drainage systems
B Kitchen and laboratory exhaust systems B Storm water management
B Smoke evacuation systems B Domestic water systems
m  Computer room environmental control systems B Waste water treatment systems
B Building commissioning services m  Hospital and laboratory piping systems
B Fuel oil piping systems
ELECTRICAL B Imigation systems
B Interior and exterior lighting design and studies
m  Lighting controls FIRE PROTECTION
B Primary and secondary voltage power distribution systems B Standpipe and sprinkler systems
B Fire detection and alarm systems B Fire protection systems
B Computer data and power systems
B Uninterruptible power supply systems
B Reinforced and masking sound systems COM MISSIONING
W Lightning protection systems B New Construction Commissioning
W Fault curent studies B Renovation Commissioning
B System over—current protection coordination m  Retro-commissioning
®  Security systemms B Recommissioning
B Value Recommissioning

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢+ 412-931-8888 ¢

Fax 412 939-2525 ¢+ www.estower.com



Tower ENGINEERING - ADA CoMPLIANCE

Tower Engineering’s work has focused on K-12 and higher edu-
cation facilities, all with ADA requirements. In addition, we have
worked on specialty schools and medical facilities that specialize in
the education and care of disabled children and adults, such as the
Children’s Home, Pressley Ridge and Watson Institute. We coor-
dinate closely with design team so that the building infrastructure,
such as plumbing, electrical, building automation systems are all
functional at sizes and heights to serve the building’s users.

In our everyday work, as our design team renovates client buildings,
ADA upgrades are typically done to all restrooms and building com-
mon areas. In 2014 and 2015, we have designed ADA upgrades
for:

»  Steel Valley School District, Park Elementary School restroom
upgrades

»  Seneca Valley School District, all building upgrades summer
2014 and summer 2015

*  Chartiers Valley Middle School and High School renovations

. University of Pittsburgh, Fitzgerald Fieldhouse Restroom reno-
vations

*  Carlow University, ADA Ramp Renovations

»  Allegheny Intermediate Unit 1 - ADA Toilet Renovation

*  Corry Memorial Hospital, OR

. Lifecare, Transitional Care Center

. University Park Apartments in Morgantown, WV

CARLOW
UINIVERSITY

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢+ 412-931-8888 ¢

Fax 412 939-2525 ¢

www.estower.com



Tower ENGINEERING / PARADIGM PRO

2011*

2012

2012

2012

2013

2013

2006

2007

2007

2008

2008

2009

2010

2010

Morgantown DOE Expansion

Fairmont State University - HHH Greenhouse

WVU Parkersburg - Tech Wing Renovation

Keylogic Building - HVAC System Analysis

WVU University Park

Keylogic Building HVAC Modification

Fairmont State University - Morrow Hall Schematic Design
Fairmont State University - Hunt Haught Hall Doors
WVU - New Downtown Student Housing

WVU - Transportation Center and Parking Garage

GSA - Morgantown DOE Record Storage (Base Building)
Cacapon Resort - Lodge Expansion

WYV School of Osteopathic Medicine Master Plan

Canaan Valley Resort Renovation and Addition

*= year project awarded

Canaan Valley Resort

WVU Transportation Center

WVU Parkersburg Tech Wing

115 Evergreen Heights Drive, Suite 400, Pittsburgh, Pennsylvania 15229 ¢ 412-931-8888 ¢ Fax 412 939-2525 ¢ www.estower.com



Pat Stinson - Cost Estimating I




Pat Stinson
Construction Management Services

Goals for Construction Management Services

Work with the owner and architect during the development of the plans and specifications to provide a cost effective
project through clear and concise design documents.

Provide a realistic project budget and schedule.

Receive competitive bids.

Reduce coordination issues between owner operations and the construction process.

Assist in the coordination between owner-furnished equipment and bid documents.

Minimize change orders and bid addenda.

Preconstruction Services

Represent the owner in reviewing drawings and specifications throughout design development.

Attend design development review meetings with architect and owner so as to ensure an understanding of the
coordination requirements associated with the architectural design elements and construction activities.

Incorporate construction requirements into the bid documents, such as:
* Phasing Requirements

Material Staging Areas

Parking Areas for Construction Employees

Life Safety Issues

Utility Consumption

Provide detailed initial cost estimates and updates based upon design stages.
Evaluate alternate construction details, systems, and materials as required, i.e., value engineering.

Develop a CPM construction schedule incorporating the required construction phases. This includes design
development scheduling.

Clarify bid documents to ensure all contractors understand administrative as well as construction requirements.

Permits Local and State Taxes
Applicable Sales Taxes Pre-Bid Meetings
Time of Bid Alternate Bids

Unit Prices Liquidated Damages
Insurance requirements—Builder’s Risk; OCP Testing Procedures

Scheduling Requirements

Minimize bid addenda thus reducing bid delays, future change orders, and construction delays.
Assist in coordination of responses to prospective bidders during the bid process.

Assist with review of final bids.



Pat Stinson
Construction Management Services

Contract Administration Services

Oversee quality assurance and document interpretation by all vendors and subcontractors.

Coordinate on-site issues and RFIs with the architect and owner in an effort to reduce or eliminate change orders and
maintain budget control.

Ensure strict adherence to Safety Program and other life safety requirements.

Develop and coordinate procedures for submittal review and pay requests.

Provide documented weekly safety inspections.

Coordinate testing procedures.

Develop reporting procedures for the contractor, architect and owner’s representative.
Provide updated CPM schedule monthly.

Develop and coordinate meeting schedules and agendas.
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;:;;';:s'"hgl D':'sosﬂt ¢ East State of West Virginia
ashingion street Eas H H
4| Bost Office Box 50130 Centralized Expression of Interest

Charleston, WV 25305-0130 02 — Architect/Engr

Proc Folder: 117145
Doc Descriptlon: AE services for Model Cabin Project

Proc Type: Central Contract - Fixed Amt

Date Issued Solicitation Closes Solicitation No Verslon
2015-07-24 2015-08-27 ' CEQI 0310 DNR1600000001 1
13:30:00
— N - - I — —_———
[BIDCLERK ]

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON wv 25305
us

o ——— -— -

L MIGR — .

Vendor Name, Address and Telephone Number:

FOR INFORMATION CONTACT THE BUYER
Guy Nisbet

{304) 558-2596

guy.l.nisbet@wv.gov

Slgnature X FEIN# 63-1263568 DATE 8/20/15
All offers subject to all terms and conditions contained in this solicitation
' \
Page: 1

FORM IO : WV-PRC-CEQI-001
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DIVISION OF NATURAL RESOURCES

DIVISION OF NATURAL RESCURCES

PARKS & RECREATION-PEM SECTION WEST VIRGINIA STATE PARKS

324 ATH AVE 324 4TH AVE

SOUTH CHARLESTON WV25305 SOUTH CHARLESTON WV 25303-1228
us us

Line Comm Ln Desc Qty Unit Issue

1 Architectural engineering
Comm Code Manufacturer Speclfication Model #
81101508

Extended Description :
Architectural engineering

Page: 2
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box.next to each addendum received)
[|:|| Addendum No. 1 D Addendum No. 6
[DI Addendum No. 2 [.l Addendum No. 7
[} Addendum No.3 [ ] Addendum No.38
IDI Addendum No. 4 [I:l] Addendum No. 9
[ ] AddendumNo.5 [ ] AddendumNo.10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

Paradigm Architecture, Inc.
Company

Authorized Signature

8/20/15
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 05/20/2015
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CERTIFICATIONAND SIGNATURE PAGE

By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed
this Solicitation in its entirety; understand the requirements, terms and conditions, and other
information contained herein; that I am submitting this bid, offer or proposal for review and
consideration; that I am authorized by the vendor to execute and submit this bid, offer, or
proposal, or any documents related thereto on vendor’s behalf; that I am authorized to bind the
vendor in a contractual relationship; and that to the best of my knowledge, the vendor has
properly registered with any State agency that may require registration.

Paradigm Architecture, Inc.
(Company)

Paul A. Walker, AIA, President
(Authorized Signature) (Representative Name, Title)

304.284.5015; 304.284.5014
(Phone Number) (Fax Number) (Date)

Revised 05/20/2015



PARADIGM ARCHITECTURE

2223 Cheat Road | Suite 300
Morgantown, WV 26508
T 304.284.5015 | F 304.284.5014

2450 Valleydale Road | Suite 150
Birmingham, AL 35244
T 205.403.2742 | F 205.403.2743





