



2019 Washington Street, East Charleston, WV 25305 Telephone: 304-558-2306 General Fax: 304-558-6026

Bid Fax: 304-558-3970

The following documentation is an electronically-submitted vendor response to an advertised solicitation from the *West Virginia Purchasing Bulletin* within the Vendor Self-Service portal at *wvOASIS.gov*. As part of the State of West Virginia's procurement process, and to maintain the transparency of the bid-opening process, this documentation submitted online is publicly posted by the West Virginia Purchasing Division at *WVPurchasing.gov* with any other vendor responses to this solicitation submitted to the Purchasing Division in hard copy format.





### State of West Virginia Solicitation Response

Proc Folder: 276416

Solicitation Description: ADDENDUM\_1: PRE-CAST CONCRETE BOX CULVERT SECTIONS

Proc Type: Central Master Agreement

Date issued Solicitation	n Closes Solici	tation Response	Version
2017-02- 13:30:00	23 SR	0803 ESR02221700000003998	1

VENDOR

000000201886

EASTERN VAULT COMPANY INC

Solicitation Number: CRFQ 0803 DOT1700000053

**Total Bid :** \$0.00 **Response Date:** 2017-02-22 **Response Time:** 15:32:36

**Comments:** 

FOR INFORMATION CONTACT THE BUYER

Mark A Atkins (304) 558-2307 mark.a.atkins@wv.gov

Signature on File FEIN # DATE

All offers subject to all terms and conditions contained in this solicitation

Page: 1 FORM ID: WV-PRC-SR-001

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Ln Total Or Contract Amount
1	PRE-CAST REINFORCED CONCRETE BOX CULVERT	0.00000	EA	\$0.000000	\$0.00

Comm Code	Manufacturer	Specification	Model #	
95121633				

PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS PER THE EXHIBIT\_A PRICING PAGES DISTRICTS 1-10 **Extended Description:** 

NOTE: Vendor shall use Exhibit A Pricing Pages for bid pricing. If bidding online vendor must attach the pricing pages and information attachment to their bid. See Section 18 of Instructions to Bidders for additional information.

**Comments:** Scheduled bid sheet by district is attached.



US

Purchasing Divison 2019 Washington Street East Post Office Box 50130 Charleston, WV 25305-0130

### State of West Virginia Request for Quotation 19 — Highways

Proc Folder: 276416

Doc Description: PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS

Proc Type: Central Master Agreement

Date Issued	Solicitation Closes	Solicitatio	n No	Version
2017-01-25	2017-02-23 13:30:00	CRFQ	0803 DOT1700000053	1

# BID RECEIVING LOCATION BID CLERK DEPARTMENT OF ADMINISTRATION PURCHASING DIVISION 2019 WASHINGTON ST E CHARLESTON WV 25305

VENDOR	<b>蒙古美科尼沙安斯特的美洲市地方</b> 数	。 [1] 《大學》 [2] 》 [2] 《大學》 [2] 《大學》 [2] 《大學》 [2] 》 [2] 《大學》 [2] 》 [2] 》 [2] 《大學》 [2] 》 [2] 》
Vendor Name, Address and Telephone Number:		

FOR INFORMATION CONTACT THE BUYER

Mark A Atkins (304) 558-2307

mark.a.atkins@wv.gov

Signature X

FEIN#

55-0520 255

DATE 02-21-17

All offers subject to all terms and conditions contained in this solicitation

Page: 1

FORM ID: WV-PRC-CRFQ-001

#### ADDITIONAL INFORMAITON:

The West Virginia Purchasing Division is soliciting bids on behalf of the West Virginia Division of Highways (WVDOH) to establish an open-end contract to provide various sizes of Pre-Cast Reinforced Concrete Box Culvert Sections for use at locations throughout the State of West Virginia by the West Virginia Division of Highways per the attached documents.

INVOICE TO		SHIP TO	
VARIOUS AGENCY LOC AS INDICATED BY ORD		STATE OF WEST VIF VARIOUS LOCATION	RGINIA IS AS INDICATED BY ORDER
No City	WV 99999	No City	WV 99999
us		US	

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Total Price
1	PRE-CAST REINFORCED CONCRETE BOX CULVERT	0.00000	EA		

Comm Code	Manufacturer	Specification	Model #	
95121633				

#### **Extended Description:**

PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS PER THE EXHIBIT\_A PRICING PAGES DISTRICTS 1-10

NOTE: Vendor shall use Exhibit A Pricing Pages for bid pricing. If bidding online vendor must attach the pricing pages and information attachment to their bid. See Section 18 of Instructions to Bidders for additional information.

#### SCHEDULE OF EVENTS

<u>Line</u>	<u>Event</u>	Event Date
1	Technical Questions due by:	2017-02-09

	Document Phase	Document Description	Page 3
DOT170000053	Final	PRE-CAST REINFORCED CONCRETE	of 3
		BOX CULVERT SECTIONS	

### ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions



### State of West Virginia Request for Quotation 19 — Highways

Proc Folder: 276416

Doc Description: ADDENDUM\_1: PRE-CAST CONCRETE BOX CULVERT SECTIONS

Proc Type: Central Master Agreement

Date Issued	Solicitation Closes	Solicitation No	Version
2017-02-10	2017-02-23 13:30:00	CRFQ 0803 DOT1700000053	2

BID RECEIVING LOCATION			
BID CLERK			
DEPARTMENT OF ADMINISTRATION			
PURCHASING DIVISION			
2019 WASHINGTON ST E			
CHARLESTON	WV	25305	
us			

VENDOR			
Vendor Name, Address and	Telephone Number:		

FOR INFORMATION CONTACT THE BUYER

Mark A Atkins (304) 558-2307

mark.a.atkins@wv.gov

Signature X

FEIN#

DATE 02-21-17

All offers subject to all terms and conditions contained in this solicitation

Page: 1

55-0520255

FORM ID: WV-PRC-CRFQ-001

#### **ADDITIONAL INFORMAITON:**

ADDENDUM\_1: Is issued for the following:

1. Removal of Section 8 - Anti-Collusion Clause in the Specifications in its entirety.

NO OTHER CHANGES.

INVOICE TO		SHIP TO			
VARIOUS AGENCY LOCATIONS AS INDICATED BY ORDER			STATE OF WEST VIRGINIA VARIOUS LOCATIONS AS INDICATED BY ORDER		
No City	WV99999	No City	WV 99999		
US		US			

Line	Comm Ln Desc	Qty	Unit Issue	Unit Price	Total Price
1	PRE-CAST REINFORCED CONCRETE BOX CULVERT	0.00000	EA		

Comm Code	Manufacturer	Specification	Model #	
95121633				

#### **Extended Description:**

PRE-CAST REINFORCED CONCRETE BOX CULVERT SECTIONS PER THE EXHIBIT\_A PRICING PAGES DISTRICTS 1-10

NOTE: Vendor shall use Exhibit A Pricing Pages for bid pricing. If bidding online vendor must attach the pricing pages and information attachment to their bid. See Section 18 of Instructions to Bidders for additional information.

#### SCHEDULE OF EVENTS

LineEventEvent Date1Technical Questions due by:2017-02-09

	Document Phase	Document Description	Page 3
DOT1700000053	Final	ADDENDUM_1: PRE-CAST CONCRETE	of 3
		BOX CULVERT SECTIONS	

### ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions

# SOLICITATION NUMBER: CRFQ 0803 DOT1700000053

Addendum Number: 1

The purpose of this addendum is to modify the solicitation identified as CRFQ 0803 DOT1700000053 ("Solicitation") to reflect the change(s) identified and described below.

Applicable	Addendum	Category:
------------	----------	-----------

[]	Modify bid opening date and time
[]	Modify specifications of product or service being sought
[]	Attachment of vendor questions and responses
[]	Attachment of pre-bid sign-in sheet
[X]	Correction of error (Removal of Specification Section 8)
[]	Other

**Description of Modification to Solicitation:** 

1. Removal of Section 8 - ANTI COLLUSION CLAUSE in the Specifications in its entirety.

No other changes.

Additional Documentation: Documentation related to this Addendum (if any) has been included herewith as Attachment A and is specifically incorporated herein by reference.

### Terms and Conditions:

- 1. All provisions of the Solicitation and other addenda not modified herein shall remain in full force and effect.
- 2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by completing an Addendum Acknowledgment, a copy of which is included herewith. Failure to acknowledge addenda may result in bid disqualification. The addendum acknowledgement should be submitted with the bid to expedite document processing.

### REQUEST FOR QUOTATION CRFQ 0803 DOT1700000053

### Pre-Cast Reinforced Concrete Box Culvert Sections

### ATTACHMENT A

#### 8. ANTI-COLLUSION CLAUSE:

- 8.1 Contractor affirms that in regard to this contract and the bidding process which underlies this contract, neither Contractor nor anyone on its behalf, including affiliate and subsidiary entities of Contractor, has:
  - 8.1.1. been a party to any collusion among potential or actual bidders or with any state or federal official or employee in restraint of freedom of competition by agreement to bid at a fixed price or to refrain from bidding;
  - 8.1.2 been a party to any collusion with any other potential or actual bidders, federal or state official or employee as to quantity, quality or price in the contract, or any other terms of the contract;
  - 8.1.3 been a party to any discussions between or among potential or actual bidders and any federal or state official or employees concerning exchange of money or other thing of value for special consideration in the letting or award of this of contract;
  - 8.1.4 exchanged money or other thing of value with other potential or actual bidders, federal or state officials or employees for special consideration in the letting or award of this contract;
  - 8.1.5 otherwise taken any action in restraint of free competitive bidding.
- 8.2 Contractor further affirms that that neither Contractor nor anyone on its behalf, including affiliate and subsidiary entities of Contractor, has:
  - 8.2.1 made its bid in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation and that the bid is genuine and is not a sham;
  - 8.2.2 directly or indirectly colluded, conspired, connived, or agreed with any potential or actual bidder or anyone else to put in a sham bid;
- 8.2.3 otherwise taken any action to put in a sham bid.

# ADDENDUM ACKNOWLEDGEMENT FORM SOLICITATION NO.: CRFQ 0803 DOT1700000053

**Instructions:** Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.

**Acknowledgment:** I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

(Check th	e bo	x next to each addendum rec	eive	l)	
[]	<j< td=""><td>Addendum No. 1</td><td>[</td><td>]</td><td>Addendum No. 6</td></j<>	Addendum No. 1	[	]	Addendum No. 6
[	]	Addendum No. 2	[	]	Addendum No. 7
[	]	Addendum No. 3	[	]	Addendum No. 8
[.	]	Addendum No. 4	[	]	Addendum No. 9

Addendum Numbers Received:

[ ] Addendum No. 5

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.

[ ] Addendum No. 10

Gompany
Authorized Signature

D2-21-17

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.

WV-10 Approved / Revised 12/16/15

### State of West Virginia

### VENDOR PREFERENCE CERTIFICATE

Certification and application is hereby made for Preference in accordance with *West Virginia Code*, §5A-3-37. (Does not apply to construction contracts). *West Virginia Code*, §5A-3-37, provides an opportunity for qualifying vendors to request (at the time of bid) preference for their residency status. Such preference is an evaluation method only and will be applied only to the cost bid in accordance with the *West Virginia Code*. This certificate for application is to be used to request such preference. The Purchasing Division will make the determination of the Vendor Preference, if applicable.

1. 	Application is made for 2.5% vendor preference for the reason checked:  Bidder is an individual resident vendor and has resided continuously in West Virginia for four (4) years immediately preceding the date of this certification; or,  Bidder is a partnership, association or corporation resident vendor and has maintained its headquarters or principal place of
	business continuously in West Virginia for four (4) years immediately preceding the date of this certification;  Bidder is a resident vendor partnership, association, or corporation with at least eighty percent of ownership interest of bidder held by another entity that meets the applicable four year residency requirement; or,
	Bidder is a nonresident vendor which has an affiliate or subsidiary which employs a minimum of one hundred state residents and which has maintained its headquarters or principal place of business within West Virginia continuously for the four (4) years immediately preceding the date of this certification; <b>or</b> ,
2.	Application is made for 2.5% vendor preference for the reason checked:  Bidder is a resident vendor who certifies that, during the life of the contract, on average at least 75% of the employees working on the project being bid are residents of West Virginia who have resided in the state continuously for the two years immediately preceding submission of this bid; or,
3.	Application is made for 2.5% vendor preference for the reason checked:  Bidder is a nonresident vendor that employs a minimum of one hundred state residents, or a nonresident vendor which has an affiliate or subsidiary which maintains its headquarters or principal place of business within West Virginia and employs a minimum of one hundred state residents, and for purposes of producing or distributing the commodities or completing the project which is the subject of the bidder's bid and continuously over the entire term of the project, on average at least seventy-five percent of the bidder's employees or the bidder's affiliate's or subsidiary's employees are residents of West Virginia who have resided in the state continuously for the two immediately preceding years and the vendor's bid; or,
4.	Application is made for 5% vendor preference for the reason checked: Bidder meets either the requirement of both subdivisions (1) and (2) or subdivision (1) and (3) as stated above; or,
5. 	Application is made for 3.5% vendor preference who is a veteran for the reason checked: Bidder is an individual resident vendor who is a veteran of the United States armed forces, the reserves or the National Guard and has resided in West Virginia continuously for the four years immediately preceding the date on which the bid is submitted; or,
6.	Application is made for 3.5% vendor preference who is a veteran for the reason checked: Bidder is a resident vendor who is a veteran of the United States armed forces, the reserves or the National Guard, if, for purposes of producing or distributing the commodities or completing the project which is the subject of the vendor's bid and continuously over the entire term of the project, on average at least seventy-five percent of the vendor's employees are residents of West Virginia who have resided in the state continuously for the two immediately preceding years.
7.	Application is made for preference as a non-resident small, women- and minority-owned business, in accordance with <i>West Virginia Code</i> §5A-3-59 and <i>West Virginia Code of State Rules</i> .  Bidder has been or expects to be approved prior to contract award by the Purchasing Division as a certified small, women- and minority-owned business.
require or (b) a	understands if the Secretary of Revenue determines that a Bidder receiving preference has failed to continue to meet the ments for such preference, the Secretary may order the Director of Purchasing to: (a) rescind the contract or purchase order; ssess a penalty against such Bidder in an amount not to exceed 5% of the bid amount and that such penalty will be paid to stracting agency or deducted from any unpaid balance on the contract or purchase order.
authori: the req	mission of this certificate, Bidder agrees to disclose any reasonably requested information to the Purchasing Division and zes the Department of Revenue to disclose to the Director of Purchasing appropriate information verifying that Bidder has paid uired business taxes, provided that such information does not contain the amounts of taxes paid nor any other information d by the Tax Commissioner to be confidential.
and if a	r hereby certifies that this certificate is true and accurate in all respects; and that if a contract is issued to Bidder anything contained within this certificate changes during the term of the contract, Bidder will notify the Purchasvision in writing immediately.
Bidder	EASTERN VAULT CO., INC. Signed:
Date:_	2-21-17 Title: VP = 6M

<sup>\*</sup>Check any combination of preference consideration(s) indicated above, which you are entitled to receive.

<b>DESIGNATED CONTACT:</b> Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.
BRIAN P. STRUBLE, VP : 6M (Name, Title) P. STRUBLE, VP : 6M BRIAN P. STRUBLE, VP : 6M
(Printed Name and Title) 494 Courthouse Rd. PRINCETON WV 24740
(Address) 304-425-1171
(Phone Number) / (Fax Number)    STRUBLE @ AMERICAN BLOCK. NET
(email address)
CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand the requirements, terms and conditions, and other information contained herein; that this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or service proposed meets the mandatory requirements contained in the Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on vendor's behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge, the vendor has properly registered with any State agency that may require registration.  EASTERN VASACT Co., Two.
(Company)  P:GM BRIAN P. STRUBLE  (Authorized Signature) (Representative Name, Title)  BRIAN P. STRUBLE, VP:GM
(Printed Name and Title of Authorized Representative)
2-21-17
(Date)
304-425-8955 / 304-425-1171
(Phone Number) (Fax Number)

### STATE OF WEST VIRGINIA Purchasing Division

### **PURCHASING AFFIDAVIT**

**MANDATE:** Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in the aggregate; or (2) the debtor is in employer default.

**EXCEPTION:** The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the provisions of such plan or agreement.

#### **DEFINITIONS:**

PO Box 281 Lashmeet, WV 24733 My commission expires March 26, 2023

"Debt" means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including any interest or additional penalties accrued thereon.

"Employer default" means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the repayment agreement.

"Related party" means a party, whether an individual, corporation, partnership, association, limited liability company or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of law for false swearing (*W. Va. Code* §61-5-3) that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related party are in employer default as defined above, unless the debt or employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: EASTERN VAULT CO. 7 INC.
Authorized Signature: BRIAN P. STRUBLE Date: 2-21-17
State of West Viginia  County of Mercer, to-wit:
Taken, subscribed, and sworn to before me this 21 day of Februay, 20_17.
My Commission expires March 26 , 20 23
AFFIX SEAL HERE OFFICIAL SEAL Notary Public, State of West Virginia Notary Public, State of West Virginia Purchasing Affidavit (Revised 08/01/2015,

### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 1 which includes:

Boone County, Clay County, Kanawha County, Mason County and Putnam County
UNIT OF MEASURE: LINEAL FOOT
BID PRICE: PER LINEAL FOOT

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO Bid
3	3	5	289.19	1,445.95
3	4	5	311.47	1,557.35
3	5	5	342.68	1,713.40
3	6	5	408.88	2,044.40
3	7	5	555.99	2,779.95
3	8	5	655.99	3,279.95
3	10	5	950.00	3,279.93 No Bid
				No Bid
4	2	5	NO Bid	
	3	5	318.90	1,594.50
4	4	5	318.90	1,594.50
4	5	5	397.92	1,989.60
4	6	5	415.00	2,075.00
4	7	5	491.00	2,455.00
4	8	5	499.00	2,495.00
5	2	5	NO BID	NO Bid
5	3	5	330.40	1,652.00
5	4	5	332.68	1,663.40
5	5	5	354.97	1,774.85
5	6	5	471.00	2,355.00
5	7	5	491.00	2,455.00
5	8	5	511.00	2,555.00
6	2	5	NO Bid	No Bid
6	3	5	354.97	1,774.85
6	4	5	374.86	1,874.30
6	5	5	384.29	1,921.45
6	6	5	391.01	1,955.05
6	7	- 5	511.55	2,557.75
6	8	5	555.55	2,777.75
7	2	5	NO BID	NO Bid
7	3	5	397.92	1,989.60
7	4	5	407.82	2,039.10
7	5	5	424.84	2,124.20
7	6	5	440.01	2,200.05
7	7	5	451.55	2,257.75
7	8	5	553.72	2,768.60
8	2	5	NO Bid	NO Bid
8	3	5	443.99	2,219.95
8	4	5	482.99	2,414.95
8	5	5	492.99	2,464.95
8	6	5	500.90	2,504.50
8	7	5	530.61	2,653.05
8	8	5	553.72	2,768.60

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	695.00	3,475.00
9	6	5	707.00	3,535.00
9	7	5	730.00	3,650.00
9	8	5	770.00	3,850.00
9	9	5	820.00	4,100.00
9	10	5	910.00	4,550.00
10	5	5	619.23	3,096.15
10	6	5	639.09	3,195.45
10	7	5	654.98	3,274.90
10	8	5	691.65	3,458.25
10	9	5	753.45	3,767.25
10	10	5	896.25	4,481.25
11	4	5	825.00	4,125.00
11	6	5	925.00	4,625.00
11	8	5	975.00	4,875.00
11	10	5	1,125.00	5,625.00
11	11	5	1,325.00	6,625.00
11	12	5	1,675.00	8,375.00
12	4	5	743.23	3,716.15
12	6	5	782.76	3,913.80
12	8	5	861.77	4,308.85
12	10	5	999.98	4,999.90
12	11	5	1,128.22	5,641.10
12	12	5	1,228.22	6,141.10
14	6	5	1,145.10	5,725.50
14	8	5	1,199.94	5,999.70
14	10	5	1,357.69	6,788.45
14	12	5	1,523.76	7,618.80
16	4	5	1,130.83	5,654.15
16	5	5	1,186.30	5,931.50
16	6	5	1,203.23	6,016.15
16	8	5	1,294.63	6,473.15
16	10	5	1,483.86	7,419.30
16	12	5	1,699.43	8,497.15
18	6	5	1,335.19	6,675.95
18	8	5	1,590.34	7,951.70
	10	5	1,822.92	9,114.60
18 18	12	5	2,145.76	10,728.80
			1,381.48	<u> </u>
20	4	5	<u> </u>	6,907.40
20	5	5	1,399.48	6,997.40
20	6	5	1,444.44	7,222.20
20	8	5	1,596.30	7,981.50
20	10	5	1,895.41	9,477.05
20	12	5	2,422.22	12,111.10

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 2 which includes:

Cabell County, Lincoln County, Logan County, Mingo County and Wayne County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

		Ortif Of III.27		.,
		*Estimated		_ ,
Span	Rise	Quantity per Lineal Foot	Cost per Lineal Foot	Extended Cost
3	2	5	NO BID	NO BID
3	3	5	291.94	1,459.70
3	4	5	309.24	1,546.20
3	5	5	333.90	1,669.50
3	6	5	355.18	1,775.90
3	7	5	399.58	1,997.90
3	8	5	448.99	2,244.95
3	10	5	825.00	4,125.00
4	2	5	NO Bid	NO Bid
4	3	5	299.32	1,496.60
4	4	5	309.32	1,546.60
4	5	5	408.57	2,042.85
4	6	5	424.55	2,122.75
4	7	5	487.07	2,435.35
4	8	5	503.73	2,518.65
5	2	5	NO Bid	NO Bid
5	3	5	321.44	1,607.20
5	4	5	333.91	1,669.55
5	5	5	337.98	1,689.90
5	6	5	441.55	2,207.75
5	7	5	494.40	2,472.00
5	8	5	555.00	2,775.00
6	2	5	NO Bid	NO Bid
6	3	5	360.28	1,801.40
6	4	5	360.94	1,804.70
6	5	5	368.99	1,844.95
6	6	5	383.00	1,915.00
6	7	5	508.85	2,544.25
6	8	5	571.15	2,855.75
7	2	5	NO Bid	NO Bid
7	3	5	373.00	1,865.00
7	4	5	409.58	2,047.90
7	5	5	414.74	2,073.70
7	6	5	423.74	2,118.70
7	7	5	458.88	2,294.40
7	8	5	611.12	3,055.60
8	2	5	NO Bid	No Bid
8	3	5	441.00	2,205.00
8	4	5	467.07	2,335.35
8	5	5	483.73	2,418.65
8	6	5	511.51	2,557.55
8	7	5 5	533.41	2,667.05
8	8	J 2	544.41	2,722.05

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	695.00	3,475.00
9	6	5	709.00	3,545.00
9	7	5	737.00	3,685.00
9	8	5	784.00	3,920.00
9	9	5	853.00	4,265.00
9	10	5	1,009.00	5,045.00
10	5	5	634.37	3,171.85
10	6	5	643.73	3,218.65
10	7	5	671.05	3,355.25
10	8	5	706.65	3,533.25
10	9	5	774.16	3,870.80
10	10	5	938.75	4,693.75
11	4	5	825.00	4,125.00
11	6	5	925.00	4,625.00
11	8	5	1,025.00	5,125.00
11	10	5	1,125.00	5,625.00
11	11	5	1,325.00	6,625.00
11	12	5	1,550.00	7,750.00
12				
	6	5 5	740.70	3,703.50
12	8	5	789.90 890.77	3,949.50 4,453.85
12 12	10	5	1,027.98	5,139.90
12	11	5	1,199.47	5,997.35
12	12	5	1,199.47	6,047.35
14 14	6 8	5	1,109.23	5,546.15
14		5 5	1,152.98 1,329.06	5,764.90 6,645.30
14	10 12	5	1,535.96	7,679.80
16	4	5	1,450.83	7,079.00
				,
16	5	5	1,209.30	6,046.50
16	6	5	1,253.23	6,266.15
16	8	5	1,325.00	6,625.00
16	10 12	5 5	1,538.86	7,694.30
16			1,770.53	8,852.65 6,975.05
18	6	5	1,375.19	6,875.95
18	8	5	1,635.14	8,175.70
18	10	5	1,867.91	9,339.55
18	12	5	2,200.85	11,004.25
20	4	5	1,411.48	7,057.40
20	5	5	1,435.48	7,177.40
20	6	5	1,477.77	7,388.85
20	8	5	1,635.30	8,176.50
20	10	5	1,956.41	9,782.05
20	12	5	2,483.62	12,418.10

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 3 which includes: Calhoun County, Jackson County, Pleasants County, Ritchie County, Roane County, Wirt County and Wood County

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO BID
3	3	5	332.22	1,661.10
3	4	5	399.87	1,999.35
3	5	5	440.00	2,200.00
3	6	5		
3	7	5	490.00 530.00	2,450.00
				2,650.00
3	8	5	630.00	3,150.00
	10	5	849.00	4,245.00
4	2	5	NO Bid	NO Bid
4	3	5	360.00	1,800.00
4	4	5	400.00	2,000.00
4	5	5	490.00	2,450.00
4	6	5	500.00	2,500.00
4	7	5	575.00	2,875.00
4	8	5	675.00	3,375.00
5	2	5	NO Bid	NO Bid
5	3	5	419.00	2,095.00
5	4	5	449.00	2,245.00
5	5	5	459.00	2,295.00
5	6	5	539.00	2,695.00
5	7	5	639.00	3,195.00
5	8	5	749.00	3,745.00
6	2	5	NO Bid	NO Bid
6	3	5	420.00	2,100.00
6	4	5	450.00	2,250.00
6	5	5	470.00	2,350.00
6	6	5	480.00	2,400.00
6	7	5	620.00	3,100.00
6	8	5	735.00	3,675.00
7	2	5	NO Bid	NO Bid
7	3	5	478.00	2,390.00
7	4	5	509.00	2,545.00
7	5	5	539.00	2,695.00
7	6	5	549.00	2,745.00
7	7	5	559.00	2,795.00
7	8	5	739.00	3,695.00
8	2	5	NO Bid	No Bid
8	3	5	559.00	2,795.00
8	4	5	569.00	2,845.00
8	5	5	607.00	3,035.00
	6	5		3,145.00
8	7	5	629.00	3,390.00
	<u> </u>	5	678.00 709.00	
8	8	] 5	709.00	3,545.00

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	846.00	4,230.00
9	6	5	863.00	4,315.00
9	7	5	879.00	4,395.00
9	8	5	940.00	4,700.00
9	9	5	1,009.00	5,045.00
9	10	5	1,135.00	5,675.00
10	5	5	774.00	3,870.00
10	6	5	821.00	4,105.00
10	7	5	853.00	4,265.00
10	8	5	889.00	4,445.00
10	9	5	959.00	4,795.00
10	10	5	1,135.00	5,675.00
11	4	5	1,000.00	5,000.00
11	6	5	1,000.00	5,000.00
11	8	5	1,208.00	6,040.00
11	10	5	1,398.00	6,990.00
11	11	5	1,559.00	7,795.00
11	12	5	1,792.00	8,960.00
12	4	5	888.13	4,440.65
12	6	5	944.86	4,724.30
12	8	5	1,054.43	5,272.15
12	10	5	1,276.66	6,383.30
12	11	5	1,485.48	7,427.40
12	12	5	1,495.68	7,478.40
14	6	5	1,226.76	6,133.80
14	8	5	1,281.69	6,408.45
14	10	5	1,484.44	7,422.20
14	12	5	1,535.99	7,679.95
16	4	5	1,280.00	6,400.00
16	5	5	1,329.00	6,645.00
16	6	5	1,369.00	6,845.00
16	8	5	1,454.00	7,270.00
16	10	5	1,708.00	8,540.00
16	12	5	1,928.00	9,640.00
18	6	5	1,299.00	6,495.00
18	8	5	1,632.00	8,160.00
18	10	5	1,875.00	9,375.00
18	12	5	2,199.00	10,995.00
			1,348.00	6,740.00
20	4	5 5		7,045.00
20	5 6	5	1,409.00	<u></u>
20			2,004.00	10,020.00
20	8	5	1,557.00	7,785.00
20	10	5	1,853.00	9,265.00
20	12	5	2,350.00	11,750.00

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

#### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 4 which includes: Doddridge County, Harrison County, Marion County, Monongalia County, Preston County and Taylor County

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO BID
3	3	5	343.00	1,715.00
3	4	5	399.00	1,995.00
3	5	5	444.00	2,220.00
3	6	5	499.00	2,495.00
3	7	5	559.00	2,795.00
3	8	5	702.00	3,510.00
3	10	5	805.00	4,025.00
4	2	5	NO Bid	NO Bid
4	3	5	384.00	1,920.00
4	4	5	394.00	1,970.00
4	5	5	485.00	2,425.00
4	6	5	535.00	2,675.00
4	7	5	554.00	2,770.00
4	8	5	699.00	3,495.00
5	2	5	NO Bid	NO Bid
5	3	5	419.00	2,095.00
5	4	5	426.00	2,130.00
5	5	5	436.00	2,180.00
5	6	5	550.00	2,750.00
5	7	5	600.00	3,000.00
5	8	5	799.00	3,995.00
6	2	5	NO Bid	NO Bid
6	3	5	436.00	2,180.00
6	4	5	439.00	2,195.00
6	5	5	470.00	2,350.00
6	6	5	480.00	2,400.00
6	7	5	634.00	3,170.00
6	8	5	844.00	4,220.00
7	2	5	NO Bid	NO Bid
7	3	5	468.00	2,340.00
7	4	5	478.00	2,340.00
7	5	5	525.00	2,625.00
7	6	5	532.00	2,660.00
7	7	5	552.00	2,760.00
7	8	5	799.00	3,995.00
8	2	5	NO Bid	No Bid
8	3	5	509.00	2,545.00
1			526.00	2,630.00
8	5	5	526.00	2,805.00
8	6		586.00	2,805.00
8	<del> </del>	5		3,055.00
8	8	5	611.00 631.00	3,055.00
0	0	<u> </u>	031.00	0,100.00

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	786.00	3,930.00
9	6	5	811.00	4,055.00
9	7	5	837.00	4,185.00
9	8	5	898.00	4,490.00
9	9	5	929.00	4,645.00
9	10	5	1,086.00	5,430.00
10	5	5	760.00	3,800.00
10	6	5	769.00	3,845.00
10	7	5	798.00	3,990.00
10	8	5	825.00	4,125.00
10	9	5	912.00	4,560.00
10	10	5	1,122.00	5,610.00
11	4	5	925.00	4,625.00
11	6	5	975.00	4,875.00
11	8	5	1,025.00	5,125.00
11	10	5	1,225.00	6,125.00
11	11	5	1,425.00	7,125.00
11	12	5	1,525.00	7,125.00
12	4	5	795.00	3,975.00
12	6	5	855.00	4,275.00
12	8	5	1,007.00	5,035.00
12	10	5	1,157.00	5,785.00
12	11	5	1,290.00	6,450.00
12	12	5	1,391.00	6,955.00
14				6,133.80
	6 8	5 5	1,226.76 1,281.69	6,408.45
14 14	10	5	1,484.69	7,423.45
14	12	5	1,709.55	8,547.75
16	4	5	1,301.00	6,505.00
		<b></b>		
16	5 6	5	1,391.00	6,955.00 7,045.00
16			1,409.00	
16	8	5	1,501.00	7,505.00
16 16	10	5 5	1,708.00	8,540.00
			1,929.00	9,645.00
18	6	5	1,426.94	7,134.70
18	8	5	1,707.09	8,535.45
18	10	5	1,939.66	9,698.30
18	12	5	2,307.51	11,537.55
20	4	5	1,553.23	7,766.15
20	5	5	1,587.23	7,936.15
20	6	5	1,625.06	8,125.30
20	8	5	1,688.88	8,444.40
20	10	5	2,109.99	10,549.95
20	12	5	2,599.99	12,999.95

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 5 which includes:

Berkeley County, Grant County, Hampshire County, Hardy County, Jefferson County, Mineral County and Morgan County

UNIT OF MEASURE: LINEAL FOOT

**BID PRICE: PER LINEAL FOOT** 

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO BID
3	3	5	350.00	1,750.00
3	4	5	370.00	1,850.00
3		5		
3	5		390.00	1,950.00
3	6 7	5 5	420.00	2,100.00
			475.00	2,375.00
3	8	5	525.00	2,625.00
3	10	5	950.00	4,750.00
4	2	5	NO Bid	NO Bid
4	3	5	335.00	1,675.00
4	4	5	345.00	1,725.00
4	5	5	410.00	2,050.00
4	6	5	445:00	2,225.00
4	7	5	495.00	2,475.00
4	8	5	550.00	2,750.00
5	2	5	No Bid	NO Bid
5	3	5	355.00	1,775.00
5	4	5	375.00	1,875.00
5	5	5	385.00	1,925.00
5	6	5	509.00	2,545.00
5	7	5	534.00	2,670.00
5	8	5	684.00	3,420.00
6	2	5	NO Bid	NO Bid
6	3	5	366.00	1,830.00
6	4	5	386.00	1,930.00
6	5	5	401.00	2,005.00
6	6	5	409.00	2,045.00
6	7	5	509.00	2,545.00
6	8	5	579.00	2,895.00
7	2	5	NO Bid	NO Bid
7	3	5	410.00	2,050.00
7	4	5	420.00	2,100.00
7	5	5	441.00	2,205.00
7	6	5	455.00	2,275.00
7	7	5	519.00	2,595.00
7	8	5	719.00	3,595.00
8	2	5	NO Bid	No Bid
8	3	5	483.00	2,415.00
-	4	5	499.00	2,415.00
8	5	5	510.00	2,495.00
8		5		2,630.00
8	6	5	526.00	
8 8	7 8	5	555.00 585.00	2,775.00 2,925.00
0	0	lυ	100,00	۷,320.00

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	785.00	3,925.00
9	6	5	795.00	3,975.00
9	7	5	810.00	4,050.00
9	8	5	866.00	4,330.00
9	9	5	933.00	4,665.00
9	10	5	1,100.00	5,500.00
10	5	5	716.30	3,581.50
10	6	5	721.41	3,607.05
10	7	5	748.93	3,744.65
10	8	5 5	779.15	3,895.75
10 10	9	5	865.88 115375	4,329.40 #VALUE!
11	4	5	925.00	4,625.00
11	6	5	955.00	4,775.00
11	8	5	1,125.00	5,625.00
11	10	5	1,400.00	7,000.00
11	11	5	1,550.00	7,750.00
11	12	5	1,650.00	8,250.00
12	4	5	823.63	4,118.15
12	6	5	872.76	4,363.80
12	8	5	1,035.77	5,178.85
12	10	5	1,215.98	6,079.90
12	11	5	1,434.97	7,174.85
12	12	5	1,494.47	7,472.35
14	6	5	1,320.01	6,600.05
14	8	5	1,340.01	6,700.05
14	10	5	1,625.19	8,125.95
14	12	5	1,897.76	9,488.80
16	4	5	1,374.23	6,871.15
16	5	5	1,423.77	7,118.85
16	6	5	1,462.51	7,312.55
16	8	5	1,538.88	7,694.40
16	10	5	1,844.98	9,224.90
16	12	5	2,009.95	10,049.75
18	6	5	1,525.19	7,625.95
18	8	5	1,853.25 2,075.41	9,266.25 10,377.05
18 18	10 12	5	2,075.41	12,478.80
20	4	5	1,556.48	7,782.40
20	5	5	1,580.48	7,762.40
20	6	5	1,608.91	8,044.55
20	8	5	1,687.75	8,438.75
20	10	5	2,046.93	10,234.65
20	12	5	2,630.93	13,154.65
20	12		2,000.00	10,104,00

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

#### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 6 which includes: Brooke County, Hancock County, Marshall County, Ohio County, Tyler County and Wetzel County

		*Estimated		****
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3		5	NO BID	NO BID
3	3	5		
			320.00	1,600.00
3	4	5	420.00	2,100.00
3	5	5	445.00	2,225.00
3	6	5	455.00	2,275.00
3	7	5	565.00	2,825.00
3	8	5	611.00	3,055.00
3	10	5	781.00	3,905.00
4	2	5	NO Bid	NO Bid
4	3	5	341.00	1,705.00
4	4	5	355.00	1,775.00
4	5	5	445.00	2,225.00
4	6	5	495.00	2,475.00
4	7	5	525.00	2,625.00
4	8	5	625.00	3,125.00
5	2	5	No Bid	NO Bid
5	3	5	365.00	1,825.00
5	4	5	385.00	1,925.00
5	5	5	405.00	2,025.00
5	6	5	505.00	2,525.00
5	7	5	565.00	2,825.00
5	8	5	605.00	3,025.00
6	2	5	NO Bid	NO Bid
6	3	5	375.00	1,875.00
6	4	5	385.00	1,925.00
6	5	5	415.00	2,075.00
6	6	5	425.00	2,125.00
6	7	5	625.00	3,125.00
6	8	5	725.00	3,625.00
7	2	5	NO Bid	NO Bid
7	3	5	500.54	2,502.70
7	4	5	519.26	2,596.30
7	5	5	518.42	2,592.10
7	6	5	566.44	2,832.20
7	7	5	576.44	2,882.20
7	8	5	725.00	3,625.00
8		5	NO Bid	No Bid
8	3	5	509.99	2,549.95
	<b>├</b>	5	519.99	2,599.95
8	5			
8	<u>.                                    </u>	5	539.99	2,699.95
8	6	5	559.99	2,799.95
8	7	5	609.99	3,049.95
8	8	5	629.99	3,149.95

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	800.00	4,000.00
9	6	5	880.00	4,400.00
9	7	5	900.00	4,500.00
9	8	5	950.00	4,750.00
9	9	5	1,050.00	5,250.00
9	10	5	1,100.00	5,500.00
10	5	5	747.03	3,735.15
10	6	5	753.44	3,767.20
10	7	5	783.79	3,918.95
10	8	5	815.99	4,079.95
10	9	5	909.10	4,545.50
10	10	5	1,169.82	5,849.10
11	4	5	832.30	4,161.50
11	6	5	898.00	4,490.00
11	8	5	1,124.00	5,620.00
11	10	5	1,320.00	6,600.00
11	11	5	1,490.00	7,450.00
11	12	5	1,690.00	8,450.00
12	4	5	847.91	4,239.55
12	6	5	904.19	4,520.95
12	8	5	1,045.00	5,225.00
12	10	5	1,267.00	6,335.00
12	11	5	1,465.73	7,328.65
12	12	5	1,509.00	7,525.00
14	6	5	1,309.10	6,545.50
14	8	5	1,354.94	6,774.70
14	10	5	1,599.99	7,999.95
14	12	5	1,877.77	9,388.85
16	4	5	1,364.23	6,821.15
16	5	5	1,423.66	7,118.30
16	6	5	1,452.51	7,110.55
16	8	5	1,538.84	7,694.20
16	10	5	1,839.88	9,199.40
16	12	5	1,988.88	9,944.40
18	6	5	1,509.00	7,545.00
18	8	5	1,838.00	9,190.00
18	10	5	2,070.00	10,350.00
18	12	5	2,475.00	12,375.00
20	4	5	1,536.48	7,682.40
20	5	5	1,570.48	7,852.40
20	6	5	1,599.91	7,832.40
20	8	5	1,771.30	8,856.50
20	10	5	2,152.91	10,764.55
20	12	5	2,749.62	13,748.10
		l o	2,149.02	10,140.10

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

#### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 7 which includes: Barbour County, Braxton County, Gilmer County, Lewis County, Upshur County and Webster County

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO BID
3	3	5	290.00	1,450.00
3	4	5	375.00	1,875.00
3	5	5	410.00	2,050.00
3	6	5	425.00	2,125.00
3	7	5	435.00	2,175.00
3	8	5	479.00	2,395.00
3	10	5	725.00	3,625.00
4	2	5	NO Bid	NO Bid
4	3	5	309.00	1,545.00
4	4	5	318.00	1,590.00
4	5	5	369.00	1,845.00
4	6	5	394.00	1,970.00
4	7	5	479.15	2,395.75
4	8	5	555.00	2,775.00
5	2	. 5	No Bid	NO Bid
5	3	5	318.75	1,593.75
5	4	5	330.19	1,650.95
5	5	5	418.00	2,090.00
5	6	5	462.00	2,310.00
5	7	5	472.00	2,360.00
5	8	5	598.00	2,990.00
6	2	5	NO Bid	NO Bid
6	3	5	336.73	1,683.65
6	4	5	347.17	1,735.85
6	5	5	369.13	1,735.65
6	6	5	375.66	1,878.30
6	7	5	525.00	2,625.00
6		5	625.00	3,125.00
	8			
7	2	5	NO Bid	NO Bid
7	3	5	382.00	1,910.00
7	4	5	409.00	2,045.00
7	5	5	424.74	2,123.70
7	6	5	415.85	2,079.25
7	7	5	490.00	2,450.00
7	8	5	725.00	3,625.00
8	2	5	NO Bid	No Bid
8	3	5	461.95	2,309.75
8	4	5	473.75	2,368.75
8	5	5	494.44	2,472.20
8	6	5	507.23	2,536.15
8	7	5	522.55	2,612.75
8	8	5	575.15	2,875.75

Span         Rise         Quantity per Lineal Foot         Cost per Lineal Foot         Extended Cost           9         5         5         729.00         3,645.00           9         6         5         749.00         3,745.00           9         7         5         769.00         3,845.00           9         8         5         819.00         4,095.00           9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00			*Estimated		
Span         Rise         Lineal Foot         Lineal Foot         Cost           9         5         5         729.00         3,645.00           9         6         5         749.00         3,745.00           9         7         5         769.00         3,845.00           9         8         5         819.00         4,095.00           9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         10         5         835.00         4,175.00           11         11         5         1,375.00         5,875.00 </th <th></th> <th></th> <th>l I</th> <th>Coet nor</th> <th>Extended</th>			l I	Coet nor	Extended
9         5         5         729.00         3,645.00           9         6         5         749.00         3,745.00           9         7         5         769.00         3,845.00           9         8         5         819.00         4,095.00           9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         663.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         4         5         795.00         3,975.00           11         1         5         4,944.25         3,444.25           11         1         5         7,500.00         5,250.00	Cnan	Disa			
9         6         5         749.00         3,745.00           9         7         5         769.00         3,845.00           9         8         5         819.00         4,095.00           9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         1         5         1,375.00         5,250.00           11         1         1         5         1,375.00         6,575.00           11         1         1         5         1,375.00					
9         7         5         769.00         3,845.00           9         8         5         819.00         4,095.00           9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         8         5         1,050.00         5,250.00           11         10         5         1,375.00         6,875.00           11         11         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85 <t< td=""><td>_</td><td></td><td></td><td></td><td></td></t<>	_				
9         8         5         819.00         4,095.00           9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         8         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         4         5         760.77         3,803.85      <					
9         9         5         869.00         4,345.00           9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         10         5         1,750.00         5,250.00           11         10         5         1,750.00         5,875.00           11         11         5         1,300.00         6,500.00           11         11         5         1,300.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95					
9         10         5         959.00         4,795.00           10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         10         5         1,750.00         5,250.00           11         10         5         1,750.00         5,250.00           11         11         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85					
10         5         5         653.37         3,266.85           10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         10         5         1,750.00         5,250.00           11         10         5         1,750.00         5,875.00           11         11         5         1,300.00         6,500.00           11         11         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50					
10         6         5         661.58         3,307.90           10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         10         5         1,750.00         5,250.00           11         10         5         1,750.00         5,875.00           11         11         5         1,300.00         6,500.00           11         11         5         1,300.00         6,500.00           11         11         5         1,300.00         6,500.00           11         11         5         1,300.00         6,500.00           11         11         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95					
10         7         5         689.99         3,449.95           10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         8         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40					
10         8         5         725.15         3,625.75           10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         10         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         11         5         1,300.00         6,500.00           12         4         5         760.77         3,803.85           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85					
10         9         5         801.30         4,006.50           10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95 </td <td></td> <td></td> <td></td> <td></td> <td></td>					
10         10         5         988.85         4,944.25           11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         8         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         11         5         1,300.00         6,500.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,225.47         6,127.35           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95			1		
11         4         5         795.00         3,975.00           11         6         5         835.00         4,175.00           11         8         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.9					
11         6         5         835.00         4,175.00           11         8         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,209.01         6,045.05           14         8         5         1,209.01         6,045.05           14         8         5         1,209.01         6,045.05           14         10         5         1,455.19         7,275					
11         8         5         1,050.00         5,250.00           11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,				795.00	
11         10         5         1,175.00         5,875.00           11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,251.30         6,256.50           16         5         5         1,278.23         6,					
11         11         5         1,300.00         6,500.00           11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         1,278.23         6,391.15 <td>11</td> <td>8</td> <td>5</td> <td>1,050.00</td> <td>5,250.00</td>	11	8	5	1,050.00	5,250.00
11         12         5         1,375.00         6,875.00           12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,9	11	10	5	1,175.00	5,875.00
12         4         5         760.77         3,803.85           12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,0	11	11	5	1,300.00	6,500.00
12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7	11	12	5	1,375.00	6,875.00
12         6         5         816.99         4,084.95           12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7	12	4	5	760.77	3,803.85
12         8         5         936.70         4,683.50           12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95				816.99	
12         10         5         1,099.48         5,497.40           12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41					
12         11         5         1,225.47         6,127.35           12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76					
12         12         5         1,275.57         6,377.85           14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48			ļ		
14         6         5         1,209.01         6,045.05           14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,470.48         7,352.40           20         5         5         1,508.91         <				<u> </u>	
14         8         5         1,264.97         6,324.85           14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,508.91         7,544.55           20         6         5         1,508.91         <		1		ļ · · · · · · · · · · · · · · · · · ·	
14         10         5         1,455.19         7,275.95           14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,508.91         7,544.55           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         <					
14         12         5         1,677.76         8,388.80           16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         <					
16         4         5         1,195.83         5,979.15           16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75					
16         5         5         1,251.30         6,256.50           16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75					
16         6         5         1,278.23         6,391.15           16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		<u> </u>	<del> </del>		··-
16         8         5         1,359.88         6,799.40           16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		-			<del></del>
16         10         5         1,591.15         7,955.75           16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		<del> </del>			
16         12         5         1,801.15         9,005.75           18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75					
18         6         5         1,409.19         7,045.95           18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75					
18         8         5         1,687.19         8,435.95           18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		-			
18         10         5         1,920.41         9,602.05           18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75					
18         12         5         2,275.76         11,378.80           20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		ļ			ļ
20         4         5         1,446.48         7,232.40           20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		1			
20         5         5         1,470.48         7,352.40           20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75		12		<u> </u>	
20         6         5         1,508.91         7,544.55           20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75					
20         8         5         1,577.85         7,889.25           20         10         5         1,894.75         9,473.75	20	5	5	4	
20 10 5 1,894.75 9,473.75	20	6	5	1,508.91	7,544.55
	20	8	5	1,577.85	7,889.25
20 12 5 2409 95 12 049 75	20	10	5	1,894.75	9,473.75
20   12   0   2,700,00   12,070,10	20	12	5	2,409.95	12,049.75

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

#### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 8 which includes:

Pendleton County, Pocahontas County, Randolph County and Tucker County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

		4- (1 ( )		
		*Estimated		=
		Quantity per		Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO BID
3	3	5	310.00	1,550.00
3	4	5	370.00	1,850.00
3	5	5	429.00	2,145.00
3	6	5	479.00	2,395.00
3	7	5	529.00	2,645.00
3	8	5	591.00	2,955.00
3	10	5	898.00	4,490.00
4	2	5	NO Bid	NO Bid
4	3	5	310.00	1,550.00
4	4	5	326.00	1,630.00
4	5	5	421.00	2,105.00
4	6	5	459.00	2,295.00
4	7	5	495.00	2,475.00
4	8	5	550.00	2,750.00
5	2	5	No Bid	NO Bid
5	3	5	338.00	1,690.00
5	4	5	348.00	1,740.00
5	5	5	360.00	1,800.00
5	6	5	454.00	2,270.00
5	7	5	494.00	2,470.00
5	8	5	599.00	2,995.00
6	2	5	NO Bid	NO Bid
6	3	5	349.00	1,745.00
6	4	5	369.00	1,845.00
6	5	5	389.00	1,945.00
6	6	5	399.00	1,995.00
6	7	5	519.00	2,595.00
6	8	5	619.00	3,095.00
7	2	5	NO Bid	NO Bid
7	3	5	390.00	1,950.00
7	4	5	420.00	2,100.00
7	5	5	433.00	2,165.00
7	6	5	445.00	2,225.00
7	7	5	525.00	2,625.00
7	8	5	750.00	3,750.00
8	2	5	NO Bid	No Bid
8	3	5	460.00	2,300.00
8	4	5	465.00	2,325.00
8	5	5	484.00	2,420.00
8	6	5	499.00	2,495.00
8	7	5	519.00	2,595.00
8	8	5	578.00	2,890.00

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	752.00	3,760.00
9	6	5	775.00	3,875.00
9	7	5	797.00	3,985.00
9	8	5	845.00	4,225.00
9	9	5	900.00	4,500.00
9	10	5	1,100.00	5,500.00
10	5	5	673.85	3,369.25
10	6	5	680.85	3,404.25
10	7	5	718.85	3,594.25
10	8	5	738.85	3,694.25
10	9	5	828.85	4,144.25
10	10	5	1,031.85	5,159.25
11	4	5	810.00	4,050.00
11	6	5	900.00	4,500.00
11	8	5	1,075.00	5,375.00
11	10	5	1,275.00	6,375.00
11	11	5	1,375.00	6,875.00
11	12	5	1,475.00	7,375.00
12	4	5	789.99	3,949.95
12	6	5	849.99	4,249.95
12	8	5	979.99	4,899.95
12	10	5	1,135.99	5,679.95
<u> </u>	11		1,133.99	6,474.95
12 12	12	5	·	
			1,359.99	6,799.95
14	6	5	1,245.01	6,225.05
14	8	5	1,299.94	6,499.70
14 14	10	5 5	1,499.99	7,499.95
	12	5	1,737.99	8,689.95
16	4		1,230.83	6,154.15
16	5	5	1,286.66	6,433.30
16	6	5	1,303.23	6,516.15
16	8	5	1,394.95	6,974.75
16	10	5	1,643.43	8,217.15
16	12	5	1,840.40	9,202.00
18	6	5	1,445.45	7,227.25
18	8	5	1,740.40	8,702.00
18	10	5	1,972.72	9,863.60
18	12	5	2,355.55	11,777.75
20	4	5	1,481.81	7,409.05
20	5	5	1,499.99	7,499.95
20	6	5	1,543.43	7,717.15
20	8	5	1,612.99	8,064.95
20	10	5	1,946.46	9,732.30
20	12	5	2,499.99	12,499.95

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

#### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 9 which includes: Fayette County, Greenbrier County, Monroe County, Nicholas County and Summers County

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
3	2	5	NO BID	NO BID
3	3	5	280.00	1,400.00
3	4	5	360.00	1,800.00
3	5	5	410.00	2,050.00
3	6	5	445.00	2,225.00
3	7	5	470.00	2,350.00
3	8	5	520.00	2,600.00
3	10	5	725.00	3,625.00
4	2	5	NO Bid	NO Bid
4	3	5	310.00	1,550.00
4	4	5	325.00	1,625.00
4	5	5	370.00	1,850.00
4	6	5	450.00	2,250.00
4	7	5	505.00	2,525.00
4	8	5	575.00	2,875.00
5	2	5	No Bid	NO Bid
5	3	5	319.00	1,595.00
5	4	5	329.00	1,645.00
5	5	5	415.00	2,075.00
5	6	5	454.00	2,270.00
5	7	5	575.00	2,875.00
5	8	5	675.00	3,375.00
6	2	5	NO Bid	NO Bid
6	3	5	333.00	1,665.00
6	4	5	343.00	1,715.00
6	5	5	359.00	1,795.00
6	6	5	386.00	1,930.00
6	7	5	519.00	2,595.00
6	8	5	629.00	3,145.00
7	2	5	NO Bid	NO Bid
7	3	5	376.00	1,880.00
7	4	5	399.00	1,995.00
7	5	5	414.00	2,070.00
7	6	5	429.00	2,145.00
7	7	5	448.00	2,240.00
7	8	5	610.00	3,050.00
8	2	5	NO Bid	No Bid
8	3	5	446.00	2,230.00
8	4	5	457.00	2,285.00
8	5	5	479.00	2,395.00
8	6	5	501.00	2,505.00
8	7	5	511.00	2,555.00
8	8	5	555.00	2,775.00

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	710.00	3,550.00
9	6	5	735.00	3,675.00
9	7	5	760.00	3,800.00
9	8	5	820.00	4,100.00
9	9	5	850.00	4,250.00
9	10	5	950.00	4,750.00
10	5	5	633.00	3,165.00
10	6	5	643.00	3,215.00
10	7	5	671.00	3,355.00
10	8	5	706.00	3,530.00
10	9	5	781.00	3,905.00
10	10	5	961.00	4,805.00
11	4	5	770.00	3,850.00
11	6	5	800.00	4,000.00
11	8	5	990.00	4,000.00
11	10	5	1,100.00	5,500.00
11	11	5	1,300.00	6,500.00
11	12	5	1,400.00	7,000.00
12				
	4	5	748.77	3,743.85
12	6	5	815.00	4,075.00
12	8	5 5	909.75	4,548.75
12	10		1,043.50	5,217.50
12	11	5	1,273.89	6,369.45
12	12	5	1,288.88	6,444.40
14	6	5	1,171.55	5,857.75
14	8	5	1,206.30	6,031.50
14	10 12	5	1,402.69	7,013.45
14		5	1,597.76	7,988.80
16	4	5	1,171.55	5,857.75
16	5	5	1,209.60	6,048.00
16	6	5	1,243.30	6,216.50
16	8	5	1,324.63	6,623.15
16	10	5	1,528.86	7,644.30
16	12	5	1,770.53	8,852.65
18	6	5	1,365.19	6,825.95
18	8	5	1,625.34	8,126.70
18	10	5	1,857.91	9,289.55
18	12	5	2,189.99	10,949.95
20	4	5	1,401.48	7,007.40
20	5	5	1,445.25	7,226.25
20	6	5	1,483.91	7,419.55
20	8	5	1,555.55	7,777.75
20	10	5	1,839.99	9,199.95
20	12	5	2,363.63	11,818.15

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.

#### **Pre-Cast Reinforced Concrete Box Culvert Sections**

DELIVERY: F.O.B. destination to any designated delivery site within District 10 which includes:

McDowell County, Mercer County, Raleigh County and Wyoming County

UNIT OF MEASURE: LINEAL FOOT

BID PRICE: PER LINEAL FOOT

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
		5	NO BID	NO BID
3	3	5		1,330.00
			266.00	
3	4	5	365.00	1,825.00
3	5	5	425.00	2,125.00
3	6	5	435.00	2,175.00
3	7	5	466.00	2,330.00
3	8	5	575.00	2,875.00
3	10	5	925.00	4,625.00
4	2	5	NO Bid	NO Bid
4	3	5	285.00	1,425.00
4	4	5	295.00	1,475.00
4	5	5	415.00	2,075.00
4	6	5	455.00	2,275.00
4	7	5	505.00	2,525.00
4	8	5	535.00	2,675.00
5	2	5	No Bid	NO Bid
5	3	5	296.00	1,480.00
5	4	5	306.00	1,530.00
5	5	5	328.00	1,640.00
5	6	5	467.00	2,335.00
5	7	5	535.00	2,675.00
5	8	5	635.00	3,175.00
6	2	5	NO Bid	NO Bid
6	3	5	323.29	1,616.45
6	4	5	343.72	1,718.60
6	5	5	356.79	1,783.95
6	6	5	366.86	1,834.30
6	7	5	499.00	2,495.00
6	8	5	619.00	3,095.00
7	2	5	NO Bid	NO Bid
7	3	5	358.31	1,791.55
7	4	5	392.80	1,964.00
7	5	5	408.96	2,044.80
7	6	5	416.96	2,084.80
7	7	5	420.00	2,100.00
7	8	5	650.00	3,250.00
8	2	5	NO Bid	No Bid
8	3	5	452.00	2,260.00
8	4	5	462.00	2,310.00
8	5	5	472.00	2,360.00
8	6	5	506.00	2,530.00
8	7	5	525.00	2,625.00
8	8	5	550.00	2,750.00
		<u> </u>	1 000,00	

		*Estimated		
		Quantity per	Cost per	Extended
Span	Rise	Lineal Foot	Lineal Foot	Cost
9	5	5	686.00	3,430.00
9	6	5	709.00	3,545.00
9	7	5	720.00	3,600.00
9	8	5	750.00	3,750.00
9	9	5	790.00	3,950.00
9	10	5	950.00	4,750.00
10	5	5	599.90	2,999.50
10	6	5	610.77	3,053.85
10	7	5	639.09	3,195.45
10	8	5	677.27	3,386.35
10	9	5	747.73	3,738.65
10	10	5	892.50	4,462.50
11	4	5	770.00	3,850.00
11	6	5	870.00	4,350.00
11	8	5	925.00	4,625.00
11	10	5	1,100.00	5,500.00
11	11	5	1,200.00	6,000.00
11	12	5	1,300.00	6,500.00
12	4	5	737.20	3,686.00
12	6	5	797.15	3,985.75
12	8	5	860.44	4,302.20
12	10	5	992.31	4,961.55
12	11	5	1,129.97	5,649.85
12	12	5	1,209.99	6,049.95
14	6	5	1,199.00	5,995.00
14	8	5	1,157.00	5,785.00
14 14	10 12	5 5	1,301.00	6,505.00
16	4	5	1,484.00 1,099.00	7,420.00 5,495.00
16			1,157.00	5,785.00
16	5 6	5	1,184.00	5,920.00
16	8	5	1,164.00	6,325.00
16	10	5	1,447.00	7,235.00
16	12	5	1,699.00	8,495.00
18	6	5	1,306.00	6,530.00
18	8	5	1,539.00	7,695.00
18	10	5	1,776.00	8,880.00
18	12	5	2,082.00	10,410.00
20	4	5	1,352.00	6,760.00
20	5	5	1,386.00	6,930.00
20	6	5	1,425.00	7,125.00
20	8	5	1,494.00	7,470.00
20	10	5	1,760.00	8,800.00
20	12	5	2,231.18	11,155.90
	_ '-		-,401,10	1 1,100,00

<sup>\*</sup>Quantities listed in this RFQ are approximations only. It is understood and agreed that the contract shall cover the quantities actually ordered for delivery during the term of the contract, whether more or less than the quantities shown.