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February 22, 2019

Mr. Guy Nisbet, Buyer

Department of Administration, Purchasing Division
2019 Washington Street, East

Charleston, West Virginia 25305-0130

Re: Canaan Valley Resort Wastewater Improvements

Expression of Interest

CEOI DNR 1900000001

Dear Mr. Nisbet,

E.L. Robinson Engineering Co. (ELR) is please to submit this Expression of Interest for providing engineering,
planning and design services for the referenced project.

ELR will provide project design, management and coordination with the WVDNR from our Charleston, West
Virginia office. We have completed a multitude of wastewater projects during our 40 years serving the citizens of
West Virginia and its agencies, including the WVDNR,

Thank you for this opportunity to submit our Expression of Interest for your consideration on this wastewater
improvements project.

Sincerely,

Cn

E.L. Robinson Engiheering
Eric J. Coberly, P.E.

Project Manager




SECTION 1: PROJECT APPROACH

Design Approach:

«  Project kick off includes meetings at the Canaan Valley Resort with WV State Parks engineering staff and
park’s operation staff to verify the project scope, existing utility services and locations, and expected budget for
the park’s improvements.

+  Atopographic scan of the project area will be required. This will provide topographic spot elevations of any
given point desired within the location in addition to contours at 1-2’ contour interval. Also locate all the
existing connection points of the existing utilities.

= Review all available reports on existing services.
»  Identify the probable permitting required.

+ With the topographic mapping completed, prepare preliminary design and develop a cost estimate of
construction.

*  Present preliminary design for review by WVDNR and assist in selection of project final scope for construction
documents.

= Complete construction documents
= Assist with bidding as required.
+  Perform construction observation and administration to level requested by WVDNR,

Communication Procedures:

Eric Coberly, P.E. will serve as the Project Manager for this wastewater improvements project. He will be WVDNR’s
point of contact from preliminary design through the construction phase. He will rely on Jack Ramsey, P.E., Jeff
Petry, P.E., and Brandon Conley, P.E., for support during the infrastructure design phase. Our design team will meet
periodically on site with WVDNR staff to review outstanding issues, design progress, permitting and regulatory
issues and other items. Meeting summaries will be emailed to each team member for review and affirmation.

Budget & Schedule Approach:

ELR has a proven history with the WVDNR and other clients across the state meeting project budgets and
schedules. One such example is the Beech Fork State Park Lodge Development where we provided civil, electrical,
mechanical, and geotechnical engineering in addition to landscape architecture and surveying on the 75 room
lodge development. Although the project only progressed through the design development phase, it was managed
efficiently thus staying in budget and on schedule until the project was put on hold due to construction funding
issues. Additionally, ELR successfully completed the Watoga Wastewater Treatment Plant Replacement, the
Blackwater Falls State Park Sewage Treatment Plant Replacemnent and the Chief Logan State Park Recreational
Facility on time and budget.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Canaan Valley Resort Wastewater Improvements Project



SECTION 1: PROJECT APPROACH

E.L. Robinson Engineering has a long history of working on wastewater projects with not only the WVDNR
but also for towns, PSDs and counties across the State of West Virginia. Our exceptional background includes
wastewater system planning, funding and design. Our team members have decades of combined experience
working with communities in West Virginia, Ohio, among other states. Our areas of expertise include wastewater
treatment plant planning, sewage pump station design, sanitary sewer line extensions, collection systems capacity
analysis, wastewater collection system modeling, combined sewer overflow planning, wastewater facilities security,
infiltration and inflow investigations, permitting, and capital improvements funding.

Our management of projects is focused on achieving as much as possible of the owners goals within the budget
available. Reaching that goal is three fold:

+  First we meet and determine with discussion from the decision makers what are the critical items to be
completed within the project. Early on in the design, E.L. Robinson confirms those goals can be met or how
they can be phased.

» Secondly, ELR will organize the bid documents to allow owners flexibility by using unit prices and additive or
deductive alternates in the bidding process.

+ Third, E.L. Robinson manages the construction process partnering with the client to manage our time to best
serve the project during construction administration and observation. We have found this method allows the
owners to take some responsibility for day to day observation during construction which better prepares them
to maintain the system after completion.

E.L. Robinson understands the WVDNR’s purpose for this project is to improve the operation of the wastewater
treatment system at the Canaan Valley Resort State Park. The WVDNR hopes to improve the system by combining
and improving the existing facilities, specificaily the decades old aeration system that serves the lodge.
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SECTION 2: QUALIFICATIONS

We come from humble beginnings and were founded and named after our
president, Edward L. Robinson, P.E., P.S,, in 1978. The company began as a
small surveying firm with only four employees and has grown exponentially
to what it is today ~ a highly diversified engineering and surveying firm with
over 150 full time, experienced professionals and support personnel located
in ten offices throughout West Virginia (Charleston, Beckley, Bridgeport,
and Chapmanville), Kentucky, Ohio and North Carolina. Over the past four
decades, E.L. Robinson has grown to be one of the most respected firms in
the region, offering a diverse scope of services. E.L. Robinson provides a full
range of quality engineering services, from planning and analysis to design
and implementation.

We attribute much of our continued success to our commitment to complete
customer service, unwavering quality, and innovative solutions. ELR prides
itself on overcoming obstacles and adapting to changing times. The firm uses
diligence and a dedicated work ethic to complete every project on time, on or
under budget.

E.L. Robinson Engineering boasts of a highly skilled and professional staff. We
know that in order to take care of our clients, we must also take care of our own
employees. The firm maintains an unheard of employee retention rate. ELR
pairs its past experience with the technology of the future to provide the most
thorough and advanced engineering knowledge and skills.

The use of technology has allowed the firm to expand engineering capabilities
and make use of new resources such as satellite imagery and digital mapping,
In addition to the use of technology, E.L. Robinson also continues to strive to
invent new and more effective ways to serve our clients. One of these waysis to
provide a thorough pre-analysis of every project, saving the client time, money,
and legal exposure. When the client is educated on every phase of the job and
every challenge, the reputation of the firm grows stronger and attracts business
from a larger marketplace.

Our Services
« Utilities Engineering « Land Planning

Landscape Architecture

» Transportation Engineering

« Construction Management Site Development

«  Geotechnical Engineering Oil and Natural Gas

= Surveying and Technology
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SECTION 2: QUALIFICATIONS

Mr. Eric Coberly, P.E., will serve as Project Manager. Mr. Coberly is a leader in our Infrastructure Department
and has substantial experience in the management and design of wastewater systems. Having spent 22 years of his
nearly 35 year career at the WVDEP, Mr. Coberly can provide an unparalleled familiarity with the expectations of
West Virginia agencies like the WVDNR.

Other key staff members that will be assigned to this project are as follows:

Mr. Ed Robinson, P.E.,, P.S., will serve as Quality Control and Quality Assurance representative for the project
team. Mr. Robinson has over 40 years experience in the engineering and construction field, where he has been a
member of many associations and boards within the design field.

Mr. Jack Ramsey, P.E., will serve as Project Engineer. Mr. Ramsey has 25 years of experience in the planning, design
and construction management of water and wastewater systems. His proficiencies include preliminary engineering
reports, feasibility studies, line layout, hydraulic design, lift and booster station design, water storage tank design,
water and wastewater treatment plant design and rehabilitations, preparation of construction documents and
specifications, preparation of permit applications and coordination with regulatory and funding agencies.

Mr. Jeff Petry, P.E., will serve as Project Engineer. Mr. Petry has nearly 10 years of experience as an infrastructure
engineer. He’s proficient in a multitude of areas such as project planning, design, modeling, bidding, construction
monitoring and wastewater collection system analysis. He has played an integral part in a number of collection
system analysis projects from initial studies to project scope development.

Mr. Brandon Conley, P.E., will serve as Project Engineer. Mr. Conley over 8 years of experience in the planning,
design, modeling, bidding and construction management of water and wastewater systems. His training includes
preliminary engineering reports, line layout, hydraulic design, lift and booster station design, water storage
tank design, preparation of construction documents and specifications, preparation of permit applications and
coordination with regulatory and funding agencies.

Mr. Tom Rayburn, P.S., will be assigned to oversee all Surveyingactivities. Our team of surveyors, managed by Mr.
Rayburn, provides the latest in technology and experience in surveying and mapping. By using GIS based mapping
and high-tech instrumentation, E.L. Robinson’s survey team can evaluate any type of surface including lakes and
river bottoms. Other services pertaining to surveying that our company specializes in are aerial photogrammetry
consulting, hydrographic surveying, land surveying and GPS surveying.

Mr. Ronald Williams and Mr. Michael Hodges will be assigned to oversee construction inspection activities.
ELR maintains a permanent and highly qualified construction inspection staff with outstanding experience and
knowledge to very capably oversee the construction of your project.
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SECTION 2: QUALIFICATIONS

Capacity to do Work

We are currently preparing plans for WVDOH, local Public Service Districts, and the WVDNR, among other
clients. E.L. Robinson assures the West Virginia Division of Natural Resources that when the Canaan Valley Resort
Wastewater Improvements Project is assigned to us it will be performed by the experienced team assembled because
we have the capacity to perform numerous projects at any given time frame.

Past Performance

The list of projects in Section 3 reflect recently completed projects with many funded by state and federal funds.
All of the projects completed have been done within the available grant and local funds accomplishing the scope of
work envisioned prior to construction. The short outline of each project addresses cost control, project schedules
and the quality of work is reflected in projects completed within budget and with limited changes orders.

Additional detail within the project profiles will be found later in this expression of interest.
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SECTION 3: PrROJECT TEAM

West Virginia Division of

Natural Resources
Parks & Recreation Section
Chief, Engineering

Brad Leslie, P.E.

Edward Robinson, P.E.

]ack Ramsey, P.E.
Jeff Petry, P.E.
Brandon Conley, P.E.

i
|____Inspectors _mm-
Ronald Williams — J

. Tom Rayburn, P.S.

Michael Hodges

l
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Epwarp L. Rosinson, PE., PS.

PRESIDENT

Education

M.S. Civil Engineering, University of West Virginia
College of Graduate Studies, 1981

B.S. Civil Engineering, West Virginia Institute of Technology, 1969

Registrations
Registered Professional Engineer in West Virginia, Kentucky, Ohio, Florida, Virginia, and North Carolina
Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Robinson founded E. L. Robinson Engineering in 1978 with four employees. Initially the firm provided
land surveying and land development services. Over the course of the next 20 years, the firm added water and
wastewater engineering as well as structural inspection services simultaneously growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional services
firm that utilizes the latest technology in the design of added infrastructure, highways, bridges, structures,
environmental, civil, and geotechnical projects as well as global position satellite surveying, right-of-way,
construction inspection and architectural services.

The firm now employs more than 135 engineers, architects, surveyors and support personnel and has been
converted to an employee owned company through an Employee Stock Ownership Plan (ESOP),

Professional Memberships

National Society of Professional Engineers
American Society of Civil Engineers

Water Environmental Federation
Offices Held

Chairman of WVUIT Advisory PSD

President of West Virginia Council of Consulting Engineers

Chairman Transportation Committee - WV Association of Consulting Engineers
State Director of West Virginia Society of Professional Engineers

President of West Virginia Society of Professional Engineers
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EpWARD L. RoBinson, PE., PS.

(CONTINUED)

Assistant Treasurer of the American Society of Civil Engineers
National Director of the ASCE representing WV, NC, SC and VA
President of West Virginia Section of ASCE

Honors Awarded

Alumnus of the Year - West Virginia University Institute of Technology, 1992
Engineer of the Year - West Virginia Society of Professional Engineers, 1997
Engineer of the Year — American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist — Ernst & Young, 2001
Engineering Entrepreneur of the Year — Ernst & Young, 2001

Honorary PhD, Doctor of Science - West Virginia Institute of Technology 2002
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Eric CoBerLy, P.E.

PROJECT MANAGER

Education

M.S. Engineering of Mines, West Virginia University, 1990

B.S. Engineering of Mines, West Virginia University, 1983
Registrations
Registered Professional Engineer in West Virginia, Ohio, and Maryland

Professional Experience

Mr. Coberly has more than 30 years of experience as an infrastructure and mining engineer. He has extensive
experience in project planning, funding coordination and design. Mr. Coberly has managed projects with ELR
which have involved site development, infrastructure planning, water, sewer, geotechnical analysis, abandoned
mine reclamation projects, building construction, active surface mining projects, insurance investigations,
providing expert witness services and various post mining land use projects.

Additionally, Mr. Coberly served as the Chief for the West Virginia Department of Environmental Protection
Abandoned Mine Lands Division for more than 4 years. In this position he was he was responsible for managing
and directing all operations. He has spent his career working to better the State of West Virginia in both the
private and public sectors.

Representative Projects

The following is a sample list of recent projects on which Mr. Coberly has served as Project Manager
»  City of Bluefield Commercialization Center - $2.55 Million

»  Greenfield Cabinetry Building Expansion - $3.64 Million

*  Scott Findley Road Waterline Extension Project - $1.2 Million

»  Exchange Road Phase I Waterline Extension - $3.1 Million

» Putnam Business Park Utility Extension Phase II - $1 Million

 Kenova Downtown Water System Upgrade - $1.9 Million

«  Kenova Prichard Waterline Replacement and Upgrade Project - $4.7 Million
« Route 18 South-Snowbird Road Waterline Extension Project - $969,000

+ Big Flint Waterline Extension Project - $7.8 Million

» Poca Belt Press - $1.6 Million
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Eric CoBerLy, PE.

(CONTINUED)

»  Blue Knob Waterline Extension Project - $2.3 Million

+ Town of Burnsville Sewer Study - $2.7 Million

+  Bergoo Wastewater Collection and Treatment System Project - $2.7 Million
+  Cow Creek Waterline Extension Project - $815,000

«  WVDEP OSR Viking Preston Mining Project - $2.3 Million

*  Over 100 West Virginia Department of Environmental Protection Abandoned Mine Lands reclamation
projects
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Jack Ramsey, P.E.

PrOJECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 1994

Registrations

Registered Professional Engineer in West Virginia, Ohio, Pennsylvania,
and Virginia

Professional Experience

Mr. Ramsey has nearly 25 years of experience in the planning, design and construction management of water and
Wwastewater systems. His proficiencies include preliminary engineering reports, feasibility studies, line layout,
hydraulic design, lift and booster station design, water storage tank design, water and wastewater treatment plant
design and rehabilitations, preparation of construction documents and specifications, preparation of permit
applications and coordination with regulatory and funding agencies.

Mr. Ramsey has worked on projects ranging in size from $10,000 to over $40 million. They include everything
from single water line extensions to large-scale advanced technology wastewater treatment plants.

Mr. Ramsey has been recognized by the American Registry of Outstanding Professionals as well as Cambridge
Who's Who in the field of water and wastewater engineering. He has also written several articles that have been
published in the WV Rural Water Association’s Quarterly. Mr. Ramsey also served as the Planning Director for
the Town of Winfield Planning Commission from 2003 to 2007.

Representative Projects
Wastewater:

Buffalo Creek PSD: Wrote the preliminary engineering report for a $13.4 million dollar sanitary sewer

project. The project included new sanitary sewer lines in the Greenville / Landville area to serve 114 customers,
replacement of the main lift station and force main to the WWTP and an upgrade to the existing WWTP. The
upgrade included converting the process from RBCs to a VLR, replacement of the headworks, addition of a
secondary clarifier, expansion of the chlorine contact chamber and other miscellaneous improvements.

City of Catlettsburg: Performed the design for a WWTP upgrade which included replacement of the grit removal
system, expansion of the splitter box, installation of a third treatment unit, rehabilitation of the two (2) existing
treatment units, installation of a centralized chlorine contact tank, installation of a belt filter press, replacement
of the aeration blowers and other miscellaneous improvements. The project bid was $2,684,000. This project is
currently under construction.

Kanawha Falls PSD: Wrote the preliminary engineering report and performed the design for a $6.7 million dollar
sanitary sewer project. The project included replacement of a 12-inch force main, upgrades to 11 existing lift
stations, equipment purchases and improvements to the existing WW'TP. Improvements included renovations to
the plant lift station, headworks upgrade, treatment unit repairs and other miscellaneous improvements.
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JACK RaMSEY, PE,

(CONTINUED)

Village of Cadiz: Performed the design and construction administration for the North Trunk Collection
System Improvements - High Priority project. Project included replacement of 1,200 LF of 8-inch sewer line,
rehabilitation of 3,675 LF of existing sewer line, rehabilitation of existing manholes and other miscellaneous
improvements. The project bid was $514,686.55.

Village of Cadiz: Wrote the preliminary engineering report for the South and Center Trunk Collection System
Improvements project. Project included replacement of 26,900 LF of 8-inch and 6-inch sewer lines, rehabilitation
of 22,950 LF of existing sewer line, rehabilitation of existing manholes and other miscellaneous improvements.
The estimate construction cost is $6,475,000. ‘The project is currently in design.

Village of Rio Grande: Wrote the preliminary engineering report for the Wastewater System Improvements
project. Project included replacement of 3,645 LF of 8-inch and 6-inch sewer lines, rehabilitation of 2,075 LF of
existing sewer line, rehabilitation of existing manholes, installation of an automatic headworks unit and other
miscellaneous improvements. The estimate construction cost is $1,583,000. The project is currently in design.

Village of Woodsfield: Wrote the preliminary engineering report and performed the design for a $2.3 million
dollar sanitary sewer project. The project included separation of sanitary and storm lines, installation of an
automatic bar screen, sludge drying bed improvements and other miscellaneous improvements.

Webster Springs PSD: Wrote the preliminary engineering report and performed the design for a $2.7 million
dollar sanitary sewer project. 'The project included new sanitary sewer lines / lift stations (Cluster System) in the
Bergoo area to serve 61 customers and installation of a decentralized WWTP.

Water;

Excela Westmoreland Hospital: Design and permitting for three (3) secondary disinfection units within the
facility to aide in combating Legionaries Disease.

Green Valley Glenwood PSD: Bidding and Construction Management for the water treatment plant upgrade,
which consists of increasing the capacity from 600 gpm to 2,000 gpm by installing new sedimentation basins, new
filters, replacing all pumps, construction of an underground clearwell, construction of a new high service pump

/ chlorine and fluoride building, construction of a new raw water chemical feed building, construction of a new
raw water pump station and other improvements. The project bid was $7,955,585. This project is currently under
construction.

Green Valley Glenwood PSD: Bidding and Construction Management for the new raw water intake system,
which consists of installation of approximately 15,515 LF of 16" PVC Raw Water Line, eleven (11) 16” Butterfly
Valves and Boxes, nine (9) Air Relief Valves and all necessary appurtenances. The final construction cost was
$1,744,055.60.

Green Valley Glenwood PSD: Bidding and Construction Management for the Harmon School Road Extension,
which consists of installation of approximately 7,865 LF of 6” PVC C900 Water Line, SIX (6) 6” Gate Valves and
Boxes, two (2) Air Relief Valves, 22 Meter Settings, four (4) Fire Hydrants, one (1) Hydropneumatic Booster
Station and all necessary appurtenances. The final construction cost was $541,442.30.
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Jack RaMmsEy, PE.

(CONTINUED)

Green Valley Glenwood PSD: Bidding and Construction Management for the purchase and installation of
approximately 3,885 radio read meters ranging in size from 5/8” to 6” and all necessary appurtenances. The final
construction cost was $910,246,

Kanawha Falls PSD: Design, Bidding and Construction Management of the Gauley River Water Line
Replacement project. Project included design and permitting of approximately 550 LF of 10" HPDE pipe via
directional drill under the Gauley River. The final construction cost was $278,622.

Village of Cadiz: Performed the Design and Bidding for the Water System Improvements project. Project
included replacement of 14,875 LF of 2-inch and 12-inch water lines, 30 gate valves and other miscellaneous
improvements. The project bid was $1,398,946.04. The project is currently in construction.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Canaan Valley Resort Wastewater Improvements Project



JEFE PETRY, P.E,

PROJECT ENGINEER

Education

B.S. Civil Engineering, West Virginia Institute of Technology, 2008
Registrations

Registered Professional Engineer in West Virginia

Professional Experience

Mr. Petry has almost 10 years of experience as an infrastructure engineer. He has experience in a variety of areas
including potable water distribution system extensions, wastewater collection system extensions, wastewater
collection and treatment systems inflow and infiltration studies, and wastewater collection system remediation
projects. He is proficient in a multitude of areas such as project planning, design, modeling, bidding, construction
monitoring and wastewater collection system analysis,

Representative Projects

Mr. Petry has been a Project Designer/Project Engineer on the following projects:

Town of Wayne Waste Water Treatment Plant Project

Town of Burnsville Sanitary Sewer Evaluation Survey

Town of Bradshaw Comprehensive Sanitary Sewer Upgrade Plan

Branchland-Midkiff PSD - Two Mile Creek Water Extension Project

Town of Gilbert - Upper Gilbert Creek Water Extension Project

Town of Gilbert - River Bend Road Water Extension Project

Marshall County PSD - Mozart Sewer Extension Project

Town of Salem - Sewer System Evaluation Survey Project

Town of Salem - Storm Water Elimination Project

City of Williamson - Sewer System Upgrade Project
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BranpoN CoNLEY, PE.

PROJECT ENGINEER

Education
M.S.E. Engineering Management, Marshall University, 2016
B.S. Civil Engineering, West Virginia Institute of Technology, 2009

Registrations

Registered Professional Engineer in West Virginia, Kentucky and Ohio

Professional Experience

Mr. Conley has more than 8 years of experience in project conception, planning, design, computer modeling,
preparation of plans and specifications, permitting, coordinating with other utilities, land acquisition, easements,
bidding, preparing invoices, construction management, site inspections and updating client’s board members for
a variety of projects ranging from small extensions to complete system upgrades. Training includes preliminary
engineering reports, line layout, hydraulic design, lift and booster station design, water storage tank design,
preparation of construction documents and specifications, preparation of permit applications and coordination
with regulatory and funding agencies.

Representative Projects

Eastern Wyoming PSD Barkers Ridge/Basin Phase I & II Waterline Extension Project: Construction and design
with a $10,644,000 cost.

Eastern Wyoming PSD Beartown-Herndon Heights AML Waterline Extension Project: Construction with a
$9,388,000 cost.

Eastern Wyoming PSD Bud/Alpoca Water System Upgrade Project: Construction with a $2,270,000 cost.
Eastern Wyoming PSD Covel Waterline Extension Project: Construction with a $5,860,000 cost.

Eastern Wyoming PSD Otsego Waterline Extension Project: Construction with a $9,828,000 cost.
Lincoln PSD Lower Mud River Waterline Extension Project: Construction with a $6,452,000 cost.

Logan County PSD Big Harts Phase I through IV Waterline Extension Project: Planning, design and construction
with a $22,810,000 cost.

Logan County PSD Big Ugly Creek Road Phase I through III Waterline Extension Project: Planning with a
$10,035,000 cost.

Logan County PSD Frances Creck Waterline Extension Project: Construction with a $2,830,000 cost.

Logan County PSD Hidden Valley/Airport Road Water System Upgrade Project: Construction with a $1,307,000
cost.
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BranpoN CoNLEY, P.E,

(CONTINUED)

Mingo County Redevelopment Authority Mingo County Air Transportation Park Water and Sewer Extension
Project: Design with a $7,000,000 cost.

Town of Chapmanville Water System Upgrade Project Phase I & II: Construction and design with a $5,050,000
cost.

Town of Williamson Water System Upgrade Project: Design with a $11,764,000 cost.

West Virginia Division of Natural Resources Claudia L. Workman Wildlife Education Center Phase I:
Construction with a $2,110,000 cost.

Town of Pax Willis Branch Sewer Extension Project: Planning and Design with a $2,300,000 cost.

Town of Gilbert River Bend Road Waterline Extension Project: Planning and Design with a $2,229,000 cost.
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J. Tom RAYBURN, P.S.,

SURVEYING MANAGER

Education

A.S. Mechanical Engineering, West Virginia Institute of Technology, 1970

Registrations

Registered Professional Surveyor in West Virginia

Professional Experience

Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering (ELR) and has more than
30 years of Design Surveying and Construction Surveying experience. The responsibilities include management
of surveying and control for various design projects, including highways, buildings, and bridges. In addition,
Mr. Rayburn manages and performs work consisting of courthouse research for property ownership resolution
for the above mentioned project types. 'This includes preparation of property resolution maps, deed descriptions
for property acquisitions required for project plan preparation. Mr. Rayburn has experience in Geodetic Control
Surveys, 3D Laser Scanning, Photogrammetric Control, Topographic Surveys, Cemetery Surveys, Boundary
Surveys, Construction Stakeout, Subdivision Surveys, along with Hydrographic surveys of river and lake bottoms,
A few of the more notable surveying projects performed by ELR under the supervision of Mr. Rayburn, has been
the Blennerhassett Bridge Project, 11 continuous miles of Corridor H design surveys, GPS Control for the West
Virginia Statewide Mapping and Addressing PSD Project, 3D Laser Scan and mapping of the CAMC Parking
Garage partial collapse, and 3D Laser Scanning of 164/177 Retaining Wall for Monitoring.

Representative Projects
Design Surveys:

Corridor H (WVDOT) Hardy County, WV: Lead Surveyor for Design Surveys, Right of Way Staking, etc. for
approximately 11 miles of Corridor H in Hardy County, WV. This was for Sections 6 & 7 of Corridor H, both
Sections of which are now under construction. Estimated construction cost of $150 million dollars.

WV Route 10 (WVDOT) Logan to Man WYV, Logan County, WV: Lead Surveyor for Design Surveys for a section
approximately five miles in length from Man, WV, to Rita, WV, including the Man Bridge. Also provided control
surveying for the entire project length of approximately 12 miles. The approximate five miles section of roadway is
now under construction at an estimated cost of $51 million dollars.

Blennerhassett Bridge, Corridor D (WVDOT), Wood County, WV: Lead Surveyor for Design Surveys for this
landmark Bridge Project which is now under construction at an estimated cost of $120 million dollars.

James Ramsey Bridge (WVDOT) Potomac River, Shepardstown, WV: Lead Surveyor for Design Surveys for this
Bridge Project which is now completed at an estimated cost $15.5 million dollars. This project involved working in
an environmentally historic area, which adjoined a National Park.
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]. Tom RAYBURN, PS.
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US Route 35 (WVDOT) Mason County, WV: Lead Surveyor for Design Surveys for two Design Sections each
approximately 2.5 miles in length from Lower Five Mile Road to Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length of approximately 22 miles.

164/US 35 (WVDOT) 164 to US 34 Crooked Creek, Putnam County, WV: Lead Surveyor for Design Surveys,
Right of Way Staking, etc. for approximately four miles of US 35 including Interstate 64 Ramps and Flyovers in
Putnam County, WV. This included the 164 Bridges and Flyovers, which is now under construction.

ATB-Parrish Road (ODOT) Ashtabula County, Ohio: Project Design Surveyor for rail grade separation project.
Project involved roadway realignment, 900° new bridge, new waterline, storm and sanitary sewers. Project is
currently under construction. Estimated construction cost: $8.6 million.

PIC-23-3.21 and Various (ODOT) Pickaway County, Ohio: Project Design Surveyor for ODOT Project PIC-
23-3.21 and Various. Project involves deck replacements along 11 miles of US 23 in Pickaway County. Project
includes large diameter culvert liner, interchange upgrade that includes mainline profile correction, ramp
reconstruction, and addition of barrier wall and storm drainage. Project is currently under design (90%). Project
scheduled for construction in 2007. Estimated construction cost: $12 million.

ATB-90-22.06 (ODOT) Ashtabula County, Ohio: Project Design Surveyor for Interstate Reconstruction Project.
Project includes total pavement replacement, bridge widening, and contra - crossover maintenance of traffic,
culvert replacements and storm sewer rehabilitation and sign replacements. Project is currently under design
(509%) and scheduled for

construction in 2011. Estimated construction cost: $36 million.

Construction Surveys:

Corridor D (WVDOT) Wood County, WV: Lead Surveyor for Highway/Bridge Construction Monitoring surveys
for the following segments of Corridor D and related relocation projects:

Godbey Athletic Field Relocation Construction

Godbey Colt Field and Soccer Field Construction

West WV 47-East WV 47 Highway/Bridge Construction

East Buckeye-West Little Kanawha River Highway/Bridge Construction

Interstate I-79 Widening and Median Barrier (WVDOT) Harrison County, WV: Lead Surveyor for construction
layout surveys for the widening of I-79 from the Meadowbrook Exit, north to the Jerry Dove Exit approximately
three miles in length, as a subcontractor to the prime contractor.

CAMC 33rd Street Relocation and Building Expansion, Charlesion, WV: Lead Surveyor for construction layout
surveys for 33rd Street relocation along with ancillary items including sidewalks, drainage and utilities. Also
layout surveys for building expansion project.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANGE. Canaan Valley Resort Wastewater Improvements Project



J]. Tom RAYBURN., PS.

(CONTINUED)

Saturn Dealership, Hurricane, WV: Lead Surveyor for Saturn Dealership site development and access roads at
Hurricane Interchange of Interstate 64.

Arch Coal WV Mining Operations: Lead Surveyor as a subcontractor to Arch Coal operations for Valley Fill
Construction (Up to 27 million cubic yard fills), mine haul road layout, drill line staking, and dragline pit layout.

Professional Memberships

American Congress on Surveying and Mapping

The American Association for Geodetic Surveying (AAGS)
Member Organization of ACSM.

Cartography and Geographic Information Society (CaGIS)
Geographic and Land Information Society (GLIS)
National Society of Professional Surveyors (NSPS)

West Virginia Association of Land Surveyors, Inc.
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RONALD WILLIAMS

CONSTRUCTION INSPECTOR

Education

High School Diploma, Sissonville High School, 1978

Professional Experience

Mr. Williams has been employed at ELR since 1978. Mr. Williams has had primary responsibility for the
inspection of water, wastewater, and gas line construction and drilling projects.

He has also inspected the construction of sanitary sewer installation for the City of Charleston, Greater St. Albans
PSD and South Putnam PSD.

Waterline projects he has inspected include: Cooper’s Creek, Oak Hill, Uneeda/Quinland, Town of Danville,
Southern PSC, South Putnam PSD, Kanawha Orchard PSD, Webster County Commission, Kanawha County’s
1997 Water Extension

projects and most recently RDA 1999 water extension projects.

Mr. Williams has inspected the construction of storm sewers for the City of Charleston and the City of Parkers-
burg. He has also inspected the relocation of gas lines for the Southern PSC and Consumer’s Gas.

Mr. Williams has been involved both as a surveyor and inspector on all major projects performed by ELR. Mr.
Williams has performed extensive courthouse research on numerous survey projects and is responsible for the
field work associated with the AML projects.

Representative Projects

Sewer Installation for the Town of Delbarton

Sewer Installation for the City of Gilbert

Sewer Installation for the City of Weston

Highway Construction Inspection on Corridor D in Parkersburg, WV

Construction of water and sewer lines for South Putnam PSD on Teays Valley RD+1 and 34 Widening in Scott
Depot

Inspected replacement of sewage treatment plant at Holly River State Park
Inspected construction of a storm sewers in Charleston and Parkersburg
Inspected relocations of gas and waterlines for Southern PSD for the construction of U.S. 119 in Holden

Inspected relocation of gas lines for Consumers Gas on Docks Creek, Whites Creek and Harrisville
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MicHAEL HODGES

CONSTRUCTION INSPECTOR

Education

B.A. Finance, Marshall University, 1995

Professional Experience

Mr. Hodges has been with E.L. Robinson Engineering since graduating from Marshall University. While still in
school, he worked on E.L. Robinson Engineering’s survey crew during the summer months and school breaks on
E.L. Robinson’s DEP projects.

Mr. Hodges has experience running Total Stations on several surveys in regards to: highways, roads and bridges,
property lines, boundary surveys, topographic surveys, utility surveys and subdivision lots. Additionally, he has

experience running GPS units for aerial mapping and topographic surveys.

Representative Projects

Mr. Hodges has worked as an inspector on the following projects:

Delbarton Wastewater Treatment Plant Upgrade
Putnam PSD 2009 Sewer Project

Pigeon Creek Waterline Extension Project

18 Mile Creek Waterline Extension Project
Coolridge PSD Waterline

Green Valley Glenwood PSD Water System Upgrade
Eastern Wyoming PSD Covel Water Project

Logan County PSD Big Harts Water Extension
Logan County PSD Phase IIT C1 Sewer Project
Eastern Wyoming Otsego Water Project

Logan County PSD Frances Creek Water Project

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.
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SECTION 4: PROJECTS

Holly River State Park Wastewater Treatment

Project Location: Webster County, West Virginia

Completion Date: 1999

Client: WVDNR

Project Description: This project involved the replacement of the existing treatment plant with a 2,000 gallon per day
package plant, with new controls and electrical equipment. The new plant serves part of the campground.

Watoga Wastewater Treatment Plant

Project Location: Pocahontas County, West Virginia

Completion Date: 2017

Client: WVDNR

Project Description: This project involved the replacement of the existing treatment plant with a new package plant, with
new controls and electrical equipment, The new plant serves the campground.

Blackwater Falls State Park Sewage Treatment Plant Replacement

Project Location: Tucker County, West Virginia

Completion Date: 2008

Client: WVDNR

Project Description: The project consisted of a new concrete sewage treatment plant which eliminated the potential for
rust and provides a sand filter prior to discharge into the Blackwater Canyon. Additionally, due to ELR’s design, the
existing plant was able to remain in service during construction.

Tygart Lake State Park Wastewater Treatment Plant

Project Location: Taylor County, West Virginia

Completion Date: 1998

Client: WVDNR

Project Description: This project involved the replacement of the existing treatment plant with a 8,000 gallon per day
package plant, with new controls and electrical equipment. The new plant serves the lodge. A concrete retaining wall was
also constructed due to poor soil conditions at the plant site.

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE. Canaan Va]]ey Resort Wastewater ]mpmvements Prnject



SECTION 4: PROJECTS

Lake Washington Sanitary Sewer System Extension

Project Location: Wood County, West Virginia

Completion Date: Summer 2013

Client: Lubeck PSD

Project Description: This project involved 16,000 feet of gravity sewer, 2 sewage lift stations and 4,000 feet of force main.
Further, service was provided to approximately 100 homes and allowed for wastewater collection from an existing system
that had been treated by a community lagoon.

Putnam PSD 2009 Sanitary Sewer Project

Project Location: Putnam County, West Virginia

Completion Date: 2015

Client: Putnam PSD

Project Description: This project was comprised of approximately 145,700 L.F. of gravity sewer lines; 14,611 L.F. of force
main sewer lines; 6 lift stations, upgrade to two (2) existing lift stations, installation of manholes, cleanouts, etc.

Logan County PSD Regional Wastewater Extension Project

Project Location: Logan County, West Virginia

Completion Date: Current

Client: Logan County PSD

Project Description: The project consists of approximately 421,750 LF (80 miles) of 14” and smaller diameter gravity sewer
mains, 10,450 feet of 12” and smaller diameter force main, 3 major pumping stations, 91 grinder pumping stations, 2,641
manholes, cleanouts, customer services and other related appurtenances.

Mozart Sanitary Sewer Project

Project Location: Marshall County, West Virginia

Completion Date: Current

Client: Marshall County Sewerage District

Project Description: This project involves 30,000 feet of gravity sewer, 9 sewage lift stations and 8,500 feet of force main.
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Town of Delbarton Sewer Replacement Upgrade

Project Location: Mingo County, West Virginia

Completion Date: Spring 2013

Client: Town of Delbarton

Project Description: The project included: Collection service to 397 residential and commercial customers in and around
the town; 49,100 LF of sewer main line, 3 lift stations, upgrade to existing wastewater treatment facility, manholes,

cleanouts, etc.

Logan County PSD Phase ITI-A Wastewater Extension Project

Project Location: Logan County, West Virginia

Completion Date: December 2013

Client: Logan County PSD

Project Description: The project consists of the construction of approximately 35,900 feet of 12” and smaller diameter
gravity pipe, 550 feet of 10” and smaller djameter force main, 304 manholes, one major pumping station, 9 grinder
pumping stations, cleanouts, service laterals and other related appurtenances.

Mingo County Wood Products Industrial Park

Project Location: Mingo County, West Virginia

Completion Date: April 2010

Client: Mingo County Redevelopment Authority

Project Description: This project consisted of 22,000 feet of 12” water main, water booster stations(s), water storage
tank(s); 22,500 feet of gravity sewer, sewage lift stations(s), and 4,000 feet of force main.

Belo Industrial Park

Project Location: Mingo County, West Virginia

Completion Date: 2005

Client: Mingo County Redevelopment Authority

Project Description: This project involved site design including storm water drainage and a wastewater package plant.
ELR prepared the plans and specifications, completed surveying and mapping, prepared all necessary permitting
applications, evaluated bids and performed construction inspection.
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REFERENCES

Mr. Jim Boggs

Wayne County Commission

700 Hendricks Street

Wayne, WV 25570

(304) 272-6350
jimmyboggs@waynecountywv.org

Mr. Richard Smith

Lavalette Public Service District
5308 WV 152

Lavalette, WV 25535

(304) 525-3771
RichardSmith@lavalettepsd.com

Mr. Lloyd Coleman

Pocahontas County Public Service District
14066 Back Mountain Road

Bartow, WV 24920

(304) 456-3127

Icoleman@pcpsd.org

Mr. Curtis Elmore

Norton Harding Jimtown PSD
104 Hayes Street

Norton, WV 26285

(304) 636-3457

Mr. Rodney Pritt

Flatwoods Canoe Run Public Service District
406 Main Street

Sutten, WV 26601

(304) 765-2300

fcrpsd@yahoo.com

Mr. Jimmy Nichols

Town of Rupert

Drawer B

Rupert, WV 25984

(304) 392-5682
townofrupert@suddenlinkmail.com

Mr. William Baisden

Logan County Public Service District
P.O. Box 506

Logan, WV 25601

(304) 946-2641

wb@lcpsd.com

Mr. Mike McNulty

Putnam Public Service District
107 South Poplar Fork Road
Scott Depot, WV 25560

(304) 757-6551
mikemenulty@putnampsd.com

ESTABLISHED EXPERIENCE. PROVEN PERFORMANCE.

Canaan Valley Resort Wastewater Improvements Project



b, | Purchasing Divison _ State of West Virginia
Sl 2019 Weshington Street East ?
X5l Post Otfica Box 60430 Centralized Expression of Interest

| Charleators, Wv 253060130 02 - Architect/Sngr

Proc Folder: 544854
Doc Deccription: A/E Services-Canaan Valley Resort Wastewater Improvements
Prot Type: Cantrai Contract - Fixed Amt

Cate lssued Soliciation Closes | SolizHation No Verslon
2019-02-01 2019-02-22 CEOQ! 0310 DNR1800000001 1
13:30:00

00 RECEVEG LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON STE

CHARLESTON wy 25305
us

hdCERO Ro— e

Vendar Neme, Addrass and Telephone Number:

FOR INFORMATION CONTACT THE BUYER
Guy Nisbet

(304} 558-2596

guy.l.nisbet@wv.gov

Signatura X 6 /\ FEIN & 55-0594633 DATE _ 9.22.2019

All offers subject to all tarms and condjtigns contained in this solicRation

Page: 1 FORM ID ; WA-PRC-CEOI-004
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matiers relating to this Contract.

Eric J. Coberly, Project Manager

(Name, Title>

(Printed Name and Title)

3088 Washington Street West, Charleston, WV 25313
Address

( 304-)776-7473 304-776-6426

(Phone Number) / (Fax Number)
__ecoberly@elrobinson.com

(email address)

product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unlesg otherwise stated herein; that T am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that
Lam authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration,

E.L. Robinson Engineering
(Company)

(Authorized Signature) (Representative Name, Title)

Eric J. Coberly, Project Manager
(Printed Name and Title of Authorized Representative) .

2-22-2019
{Date)

304-776-7473 304-776-7473
(Phone Number) (Fax Number)

Revised (:6/08/2018



ADDENDUM ACKXNOWLEDGEMENT F ORM
SOLICITATION NO.:

Instructions; Please acknowledge receipt of all addendsa jssued with this solicitation by
completing this addendum acknowledgment form, Check the box next to each addendum

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposel, plans and/or specification, etc,

Addendum Numbers Received:
(Check the box next to each addendum received)
[J Addendum No. 1 [] Addendum No. 6
[} Addendum No, 2 L] Addendum No. 7
{1 Addendum No. 3 L] Addendum No. 8
Addendum No. 4 [] Addendum No, 9
1] Addendum No. 5 (] Addendum No, 10

Iunderstand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral

discussion held between Vendor’s representatives and any state personne] is not binding. Only
the information issued in writing and added to the specifications by an official addendum is

binding.
E.L. Robinson Engineering
Company

. N
Authorized Signatrc a—

2-22-2019
Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
" document processing,

Revised 06/08/2018
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West Virginia Ethics Commission

Disciosure of Inferested Parties to Contracts
Pursuant to W. Va, Code § 6D-1-2, a state agency may not anter into a contract, or & series of rolated

the business entity awarded & contract ig obligated to submit g supplemental Disclosure of Interested
Parties reflecting any new or differing interested parties to the contract within 30 days following the
complation or termination of the applicable contract.

For purposes of complying with thesa requirements, the following definittons apply:

"Business entity” means any entlly recognized by law through which business le conducted, including a
sole proprietorship, partnership or corporation, but does not Include publicly traded companies listed ona
national or intemational stock exchange,

“Interested party” or “Interestod parties” meens:

(1) A business entity performing work or service pursuant to, or in furtherance of, the applicable contract,

inciuding specifically sub-confractors;
(2) the person(s) who have an ownerehip interest equal to or greater than 25% in the business entity
performing work or service pursuant to, or in furtherance ui, ihe applicable contract. (This subdivision

does not apply to a publicly traded company); and
(3) the person or business entity, If any, that served as a compensated brokar or intermediary to actively

“State agency” means a board, commission, office, department or other agency in the exacutive, judicial
or legislative branch of state govemment, inciuding publicly funded institutions of higher education:
Provided, that for purposes of W, Va. Code § 6D-1-2, the West Virginia Investment Management Board

shall not be deemed a state agency nor subject fo the requirements of that provision,

The contracting business entity must complete this form and submit It to the contracting state agency prior
to contract award and to complete another form within 30 days of contract completion or termination.

This form was created by the State of West Virginia Ethics Commission, 210 Brooks Stree!, Suite 300,
Charleston, WV 25301-1804, Telephone: (304)556-0664; fax: (304)556-2169; e-mall: ethice@wy.qov;

website: www, ethics wv.qov.

Revised June 6, 2018
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\ Wast Virginia Eihics Commission
Disclosurs of Interested Parties to Conftracts
(Required by W. Va. Code § 60-1-2)

5088 Washington Street, West
rege: Charleston, WCV25313

Name of Contructing Businoss ©icity: EL Robinson Engineering s aq

5088 Washington Street, West

Canaan Valley Wastewater
Contract Mumben CEOQI DNR 1900000001 Contract Description: I Prnement

WVDNR

Govarnmonisl agency awarding contract:
[0 Cheek hare Htric Is Supplomantal Bisclosure

List the Namas of Interested Partigs to the contract which ars known or reasonably anticipated by the contracting business
entity for each category below (attach additional pages if recessaryj:

. Subcontractors or other entkles performing wor or service under the Contract
[J Check hers if none, otherwise list entity/individual names below,

2. Any nergon or entky who ovwne 26% or more of contraciing entity (not apolicabia to publicly tradad antkies)
00 Check here If none, otherwiss list entity/individual names beiow.

3. Any perzon or entity that facliltated, or negotiated the terms of, the applicablo contrect (=:xxcluding fegal
services ralated to ths negotiation or draiting of the applicable contract)

03 Check here if none, otherwise list entityfindividual names below.

E /] C'L’\ Date Signed: < "~ Z'- 19

Signature;
(*] t \ d,
Netany Voriicetion
State of \MD"\‘\‘ \ iVaeNINT- W .Couniyof_% Y\Q\M\(\Ok
1, o A \()P{-u , the authorized agent of the contracting business
eniity listed above, belng\duly s?m, acknowledge that the Disciosure hereln is being made under oath and under the
penalty of perjury.
Taken, swom to and subscribed before me this Q_\ day of \:e br uo LY , O\
’ O Notary Public’s 8i
= . : pr-ragy QFFICIAL SEAL
lane: L TS NOTARY PUBLIC
Date Received by State Agency; 8 BQ  sTaTECF WEST VIRGINIA
Date submitted to Ethics Comm!ssl;cm ‘» S5 . gggi;“";"')f, én';;me':{';; co.
Governmental agency submitting Disclosure: \ +f 5088 Washington Street W,
4 M coﬁﬁﬂé?fém%@q 18
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONIRACTS: Under W. Va. Code § S-22-1(1), the contracting public entity shall not awzrd a
construction contract to any bidder that is knovm to be in default on any monstery obligation owed o the state or
political subdivision of the state, including, but not imited to, obiigations relatad to payroll tsxas, property taxas, saies and
use taxes, fire service fess, or other fines o fess,

DEFINITIONS:

“Debt” maans any assessment, premium, penalty, fine, tax or other amount of money owed & s siate or any of its political
subdivisions because of a judgment, fine, permit violation, llcense asgassmant, defaulted workers' compensation pramium, penadty
or othar assessmant presently delinguent or due and required to be paid to the state or any of s political subedivisions, including
any interest or additional penaliles accrued thereon.

Tully meet s obligations s & workers' compensation seif-insured employer. An emp|
Into a repayment agresment with the Insurance Commissioner and remalng in compilanca with the obligations under the

repayment agreement.
“Rufated party” maans a party, whether en Individual, corporation, parinership, association, imited labllity company or eny other
form or husiness association or other entity wheaisoever, relaied to any vendor by blood. marriage, ownership or contract through
which the narty has & relationship of ownership or other intavest with the vendor 80 that the party wiil actuslly or by effect receive or
oontroi a portion of the benefi, profit or other consideration from perﬁ)rmanoaofavendoroonmmmmepaﬁy recelving an
&mount that meets or exceed five percent of the total contract amount.

AFFIRFATION: By signing thie form, tha verdor's authoriuod signer affirmne and &shknowiedgzs undar nanalty of
lext for felpe swearing (W, Va. Coda $689-8-3) that: {5) for construction comracte, the vendor is not In datault on
any monofoery obligation owed to the ateis or a polidcsl subdivision of the stuts, end {2} for all othar contracts,
that nelthar vendor nor eny ralatod party oure a dabt as dofined chove and that nelther vendor ror eny related
party are In employvar default ag defined =oove, unioss the dabt or amployar defzult ls permiied under the

excopiion cbova.
WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: _E.L. Robinson Engineering

Authorized Signature: é ,/ (p&q Date: 22272019
stteof_We=3 Y1 roynio }/

County of 449\‘(\0\ , to-wit:
Talwen, subscribed, and swom to before me this L) day of Fdo/uqr \} ,201Q
My Commission expires | VoV euniser D4 200\

~ OFFICIALS
AFFD{ SEAL HERE LB B 0 STRTE OF WEST VIRGINA ok ARY PUBLIC N —

%_5 E L Robingon Engineering “?o.
“+f 5038 Washington Street W.  § Purchocing Aftdovit (Revised 01/18/201

; Charleston, WV 26313 (Re &
My Gommission Exnires Nov. 21, 2021




