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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract,

J‘Lﬂ‘t——“ TR A

Adam R. Krason, AIA, Principal

inted d Title
(Pn2n22 Ig,aéléeaslltreleg, West, Charleston, WV 25302

(Address)
304-342-0159 304-345-8144

(Phone Number) / (Fax Number)
ark@zmm.com

(emai] address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvQOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that T am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or preposal, or any documents related thereto on vendor’s behalf; that

I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration. '

ZMM, Inc., Architects and Engineers

(Company)

(Authorized Signature) (Representative Name, Title)

Adam R. Krason, ATA, Principal
(Printed Name and Title of Authorized Representative)

August 28, 2018

(Date)
304-342-0159 304-345-8144

(Phone Number) (Fax Number)

Revised 06/08/2018



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: ADJ1900000005

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure 1o acknowledge addenda may result in bid disqualification.

Acknowledgment: [ hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:

(Check the box next to each addendum received)
k] Addendum No. 1 [] Addendum Ne. 6
] Addendum No, 2 [[] Addendum No. 7
] Addendum No. 3 [ ] Addendum No. 8
[[] Addendum No. 4 [ ] Addendum No. 9
[ ] Addendum No. 5 [ ] Addendum No. 10

I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor's representatives and any state personnel is not binding, Only
the information issued in writing and added to the specifications by an official addendum is
binding.

ZMM, Inc., Architects and Engineers

Company

Authorized Signature
August 28, 2018

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 06/08/2018
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STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIBDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(j), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not fimited to, obligations related to payroll taxes, property taxes, seles and
use taxes, fire service fees, or other fines or fees.

parly to the vendor or prospective vendor is a debtor angd: (1) the debt owed is an amount greater than one thousand
dollars In the aggregate; or (2) the debtor is In employer default.

EXCEPTION: The prohibiticn listad above does not apply where a vendor has contested any tax administered pursuant to chaptar
sleven of the W. Va, Code, workers' co i

not become final or where the vendor has entered Into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assgssment, premium, penalty, fine, tax or other amount of meney owed to the state or any of its political
subdivisions because of 2 Judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty
or other asgassment presently delinquent or dus and required to be paid to the state or any of its political subdivisions, including
any interast or additional penalties accrued theraon,

"Related party” means a Party, whether an individual, corporation, partnership, association, limited liabllity company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ewnership or contract through
Mﬁemﬁyhasamlﬂﬁensﬁpmemhigﬂrothermaﬁmﬁwvwm sothat the party wittactiaity or by effect receivs o
control a portion of ihe benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract smount.

that neither vendor nor any related party owe a debt as defined above and that nelther vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendors Name; __ 4MM, Inc., Architects and Engineers

‘2018

Authorized Signature: M,\s\ Date: 8/28/

State of West Virginia
Kanawha .

County of s to-wit: 28th e

Taken, subscribed, and sworn to before me this ___dayof ___August ,20 "

My Sommissionsen T ewa sk W7 2/ F

AFFY SFRE | zum. e, NOTARY PUB@M_MJ
, Charleston, WV 25302 6 2018
My Commission Expires October B, Furchasing Afidevit (Revised 01419/2015)




West Virginia Ethics Commission
Disclosure of interested Parties to Contracts
(Required by W. Va. Code § 6D-1-2)

z Inc. 222 Lee Street, West
Contracting Business Entity: 2 - —_ Address: ’
Charleston, Wy 25302
Authorized Agent: Adam R. Krason Address: Same as Aboye
Camp Dawson i 3 ]
Contract Number: _ ADJ1900000005 Contract Description: Building 246 Renovation

Govemmenta] agency awarding contract: West V:I'.‘rgi‘ni‘a Army Nati‘onal Guard

[3 Check here if this Is a Supplemental Disclosure

List the Names of interested Parties to the contract which are known or reasonably anticipated by the contracting business
entity for each category below (eftach additional pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract
ElCheck here if nane, otherwise list entity/individual names below,

[0 Check here if none, otherwise list entity/individual names below.
ZMM, Inc., Robert Doeffinger
ZMM, Inc., David E. Ferguson
ZMM, Inc., Adam R. Krason

3. Anypersonorenﬁlyihatfacﬂitated;crﬁegeﬁatedthetemsof, the applicable contrant(vxcluding tegal
services related to the hegotiation or drafting of the applicable contract)

B Check here if none, otherwise list entity/individual names beiow.

Signature: ‘_‘-MR\-’\ i Date Signed: 8/28/2018

Notary Verification

West Virginia Kanawha
State of J ,» County of :

l .  the authorized agent of the contracting business
entity listed above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the

penalty of perjury.
28th August 2018
Taken, sworn to and subscribed before me this day of . .

' Nl

Notary Publigegie

vvvvvvvvvv

- OFFICIAL SEAL
5 F WEST VIRGINIA
A\ *KoTARY PUBLIC

To be ¢ eted by State Agency:

Date Received by State Agency: Lisa E. Bowles
Date submitted to Ethics Commission: el
Charteslon, WV 26302

Governmental agency submitting Disclosure:

My Commission Expires October 8, 2018
Revisetf October 7, 2017




August 27, 2018

Ms. Stephanie Gale, Senior Buyer

Department of Administration, Purchasing Division éﬁgmgzgg
2019 Washington Street, East - PO Box 50130

Charleston, West Virginia 25305-0130

Subject: Camp Dawson Barracks Building 246 Renovations (CEOI AD.J1900000005)
Dear Ms. Gale:

ZMM Architecis and Engineers is pleased to submit the attached information to demonstrate our
experience and our qualifications to provide professional architectural and engineering services for the
Camp Dawson Barracks Building 246 Renovation project. Established in 1958, ZMM is a West Virginia
based, full service A/E firm, and is noted for design excellence and client focus. As a full service design
firm with a longstanding relationship serving the West Virginia Army National Guard (WVARNG), ZMM
has the right combination of technical expertise, West Virginia renovation experience, and Camp Dawson
design experience, required to help successfully deliver the Barracks Building 246 Renovation project.

ZMM's ability to provide comprehensive building design services has led to our firm becoming a trusted
resource for complex renovation projects throughout the West Virginia. This experience includes a
variety of renovation projects for the WVARNG including the Construction and Faciliies Management
Office (CFMO), the Marshall County Readiness Center, the Camp Dawson Building 202 Renovation.
Our renovation experience also includes the renovation of State Office Buildings 5, 8, & 7, the renovation
of former commercial buildings into the Judge Black Annex and Wood County Justice Center, the
renovation of Davis Hall in Montgomery, the transformation of the former medical examiner's office into
the Information Services Center for the West Virginia State Police, and most notably the recent effort to
renovate and expand the Charleston Civic Center.

In addition to the projects mentioned above, the members of our proposed team have also provided
design and construction phase services on multiple WVARNG projects including the Joint Interagency
Training and Education Center (JITEC) and ACP at Camp Dawson, the Jackson County AFRC, the Glen
Jean AFRC, the Tackett Family Readiness Center, the Morgantown Readiness Center, and the Logan-
Mingo Readiness Center. Several of these projects including the CFMO Expansion, the JITEC, and the
Logan-Mingo Readiness Center were recognized with design awards. /n fact, ZMM’s commitment to
design quallty has been recognized by the American Institute of Architects West Virginia Chapter with
sixteen design awards in the last decade — an achievement unrivaled in West Virginia.

Thank you for taking the time to review the attached expression of interest that includes our proposed
approach for the Barracks Building 246 Renovation project, as well as ZMM's qualifications, and
experience. Additionally, please visit our website at www.zmm.com to see the full range of renovation
projects. We appreciate your consideration for this important endeavor, and look forward to meeting with
you to discuss the project in greater detail.

Respectfully submitted,
ZMM Architects and Engineers

Y
M
T T

Adam R. Krason, AlA, NCARB, LEED-AP
Principal

222 Lee Strost, West = Charleston, West Virginia 25302
304.342,0169 office = 304.345.8144 fax Zmm.com



Table of Contents

Cover

Cover Letter

Table of Contents

Section 1

Section 2

Section 3

Section 4

Section 5

Section 6

Firm Profile

Approach and Project Management Plan

WVARNG Experience

Renovation Experience

ZMM Team

Award Winning Design
References

Z

ZMM

ARCHITECTS
ENGINEERS



Z7m

LOCATION:
222 | ee Street, West
Charleston, WV

CONTACT:

Phone 304.342.0159
Fax 304.345.8144
www.zmm.com

Firm Profile

ZMM was founded in 1959 in Charleston, West Virginia by Ray Zando, Ken Martin, and
Monty Milstead. Since the inception of the firm, ZMM has been dedicated to providing an
integrated approach to building design for our clients. ZMM delivers this integrated
approach by providing all building related design services, including architecture,
engineering (civil, structural, mechanical, and electrical), interior design, and construction
administration from our office in Charleston. Our integrated design approach makes ZMM
unique among architectural firms in West Virginia, and helps to ensure the quality of our
design solutions by providing more thoroughly coordinated construction documents.

Over the last decade, ZMM has become a leader in sustainable or ‘green’ design in West
Virginia. In addition to participating in sustainable design and construction seminars
throughout the State (Beckley, Fayelte County, Morgantown, Charieston, and
Parkersburg), ZMM designed one of the first sustainable educational facilities in West
Virginia (Lincoln County High School). ZMM's unique design approach has proven
invaluable on projects that employ sustainable design principles, which often require a
more integrated approach to building design.

As ZMM enters our second half-century providing professional design services in West
Virginia, we remain committed to the ideal of providing high quality, client focused, design
solutions that meet budget and schedule requirements. This commitment to quality has
been recegnized through both State and National design awards, as well as through the
long-term client relationships that we have developed.
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ZMM has been dedicated to the integrated approach to building design which is unique to architectural firms of
our size. Our past successful experience demonstrates that providing muiti-disciplined services within one
organization results in a fully coordinated project. ZMM has the qualified professionals available to provide
services throughout the duration of a project from the initial planning phases through post-occupancy evaluations
and beyond.

Advantages of an integrated Design Approach:

e The Owner has a Single Point of Design Responsibility
Improved Design Schedule

Improved Coordination of Documents

Improved Construction Phase Services

Well Coordinated Documents Lead to Better Bids for the Owner

Additionally, ZMM is constantly working to improve the services we offer by addressing emerging and evolving
trends that impact the design and construction market. ZMM has seven LEED accredited Professionals on staff
to address the needs of our clients who are interested in designing buildings that meet the US Green Building
Council's standards. This continues ZMM's active implementation of sustainable design principles on our
projects.

Services

Pre-Design Post Design

Educational Facility Planning Construction Administration
Programming Value Engineering

Space Planning Life Cycle Cost Analysis
Feasibility Studies Post-Occupancy Evaluation

Existing Building Evaluation
Site Evaluation and Analysis
Master Planning
Construction Cost Estimating

7

Design

Architectural Design
Sustainable Design

Interior Design

Landscape Architecture

Civil Engineering

Structural Engineering
Engineering (MEP)

Energy Consumption Analysis
Net Zero Design




Camp Dawson Barracks Building 246 Renovations:
Project Approach, Management Plan, Quality Control Pian, Cost
Control Plan

BACKGROUND

Based upon ZMM’s understanding of the information contained in the request for expression of interest,
the project involves a substantial renovation to Barracks Building 246 at Camp Dawson. Barracks
Building 246 was constructed at Camp Dawson in the early 1960’s, and is in need of significant upgrades.
The scope of the project will include:

Structural Repairs to First Floor Ceiling/2m Level Floor
Eliminate Freezing Domestic Water Lines in Attic Space
New Instantaneous Domestic Hot Water

Efficient HYAC System (Replacement)

Complete Restroom Renovation

New (Efficient) Windows and Interior and Exterior Doars
New Interior and Exterior LED Lighting

Other Building and Life Safety Code Improvements
Additional Building Envelope and Interior Improvements

The technical nature of these projects demonstrates the need for a full service design team with
experience working on West Virginia Army National Guard facilities. ZMM has all of the technical
professionals - including architects, engineers (civil, structural, mechanical, and electrical), and interior
designers — needed to address every aspect of this WVARNG project. If selected for this engagement,
ZMM will staff the project with the architects and engineers that have previously worked successfully on a
variety of renovation projects for the WVARNG, including the Kenova Secure Area, Camp Dawson
Building 202 Improvements, the Marshali County Readiness Center, and the CFMO Expansion.

CAMP DAWSON BARRACKS BUILDING 246: RENOVATION APPROACH

Renovation projects require a unique approach, and ZMM has provided design services on renovation
projects throughout West Virginia. The first phase in a successful renovation project involves conducting
a thorough examination of the existing facilities to identify deficiencies and opportunities. The purpose of
the mvestigation is to determine the condition of the major building systems, and to validate the proposed
project scope and budget. ZMM will commence the investigation by developing as-built plans of Barracks
Building 246. These plans will be created by manually verifying the existing construction and utilizing any
existing plans that are available. All major mechanical and electrical equipment will be identified on the
plans. Once these plans are complete, ZMM will conduct a facility evaluation with a team of architects

and engineers, in conjunction with WVARNG personnel.
;‘ ARCHITECTS
ENGINEERS



The examination process will begin with a review of all existing plans of the site and buildings, and, as
noted above, the production of as-built plans. Once the base plans are completed, existing conditions are
documented with photographs that are keyed to the plans. Additionally, all major mechanical and
electrical equipment is identified on the plans, and the condition is noted in the assessment. The
investigation will be conducted by a team of building design professionals including architects, structural,
electrical, and mechanical engineers. The team will focus the investigation on the following systems:

Site Conditions (Including Utilities, Parking Areas, and Sidewalks)
Life Safety and Egress (Coordinated with the State Fire Marshal)
Accessibility

Building Envelope {Exterior Walls, Roofs, Doors and Windows)
Interior Conditions and Finishes

Plumbing Systems

Electrical Service and Distribution, Emergency Power

Lighting

Mechanical Systems

DataIT Infrastructure

Security Improvements

At the completion of this first phase, all required improvements will be identified, and any scope/budget
issues will be resolved. The proposed improvements will also be reviewed with the State Fire Marshal as
upgrades to existing facilities often require simuitaneous life safety improvements. The completion of this
first phase will be used as a portion of the 35% submission.

Once the first phase is completed, ZMM will develop plans, specifications, and bidding documents for the
proposed improvements. Drawings, specifications, and estimates will be submitted for review at 35% (as
noted above), and again at 65%, 95%, and 100%. Our recent experience working with the WVARNG will
ensure that all documents meet your requirements and standards — saving the WVARNG additional effort,
and expediting the design phase of the project. Once the documents have been approved, ZMM will
assist with the bidding and construction phases of the project, including participation in a pre-bid meeting,
developing any required addenda, responding to RFI's, reviewing submittals, and conducting and
preparing minutes of construction progress meetings. Our efforts will continue through substantial and
final completion inspections, and include an eleven month warranty walk through. Our goal throughout
this process will be to act as part of the WVARNG team, with the objective of ensuring the seamiess
delivery of your project.

CAMP DAWSON BARRACKS BUILDING 246: PROJECT MANAGEMENT PLAN

il

ZMM Architects and Engineers proposes to provide services on the project with a team of design
professionals that have worked together on a variety of WVARNG facilities throughout the state, including
several projects at Camp Dawson. The team will be led by Adam Krason (Principal) and Nathan Spencer
(Project Manager and Architect). Mr. Krason and Mr. Spencer have led ZMM’s effort on all of the recent
work for the WVARNG, including the Kenova Secure Area Renovation, the Camp Dawson Building 202
Renovation, the JITEC, the Camp Dawson ACP, the Marshall County Readiness Center, the Jackson

27



County AFRC, the Morgantown Readiness Center, the CFMO Expansion, the Tackett Family Readiness
Center, and the Parkersburg Readiness Center. Other key team members will include:

Carly Chapman Interior Designer

Scot Casdorph, PE Electrical Engineer

Mike White, PE Structural Engineer

Bob Doeffinger PE Engineering Principal/Mechanical Engineer
John Pruett, PE Mechanical Engineer

Mike Flowers Plumbing Designer

Mark Epling, AlA Specifications Writer

FalLena Perry Construction Administrator

Lee Turley Construction Administrative Assistant

ZMM's team has successfully collaborated on multiple projects for the WVARNG, and each team member
is familiar with the standards, requirements, and processes that are utilized by the Guard.

ZMiM QUALITY CONTROL PLAN

Quality control during the design phase begins with the selection of team members with experience
working on projects that are similar to the current effort. ZMM Architects and Engineers staff possesses
the WVARNG renovation design experience to ensure the success of the project. Quality control during
the design phase will occur through regular, documented, project meetings between the design team and
the Guard. in addition to the regular design phase meetings more formal QA/QC will occur at the end of
each design phase. A more detailed description of the design phase quality control plan is noted below:

i. Selecting the Project Team
ZMM's diverse staff ensures that each project team is made up of highly qualified members, each
dedicated to the project's success. Project team members are selected based upon relevant
experience, and ability to help achieve the client’s vision.

2. ldentifying Project Requirements
Project team members are fully integrated in each phase of the design process, ensuring a quality
project from the commencement. The project requirements are included in a ‘Basis of Design’ that
each member of the project team can access. The ‘Basis of Design’ helps guide important project
decisions.

3. Identifying Client Expectations
Knowing and understanding our clients’ expectations is our goal. This knowledge gives ZMM a
baseline for exceeding expectations. We will commence the design effort with a planning session to
help identify your vision for the project.

4. Ongoing Project Reviews
As part of the ongoing project reviews, we conduct quality assurance evaluations during each stage
of the project:

Schematic Design Phase (35%)
Design Development Phase (65%)
Construction Documents Phase (95%)
Construction Administration Phase

ZMM has developed a series of QA/QC review documents that are completed during each phase,
and include a programmatic review, technical review, and review of the project schedule and budget.

5. Post Project Review
At the completion of every project, ZMM staff members participate in a learning session to gain
insight useful for future projects.

6. Staff Training, Assessment and Enhancement

27N



Ongoing staff development and training is very important to ZMM, and providing increased
opportunities for learning and advancement leads to improved employee performance and more
successful projects for our clients.

ZMM COST CONTROL PLAN

As part of our effort to ensure our ability to meet the WVARNG’s budget, ZMM will rely on both historic
bidding data as well as independent estimates to verify the project budget. For this project ZMM would
utilize Win Strock to provide the independent estimate. ZMM and Mr. Strock have successfully
collaborated on a number of projects, including:

Camp Dawson Building 202 Improvements
Marshall County Readiness Center
Logan-Mingo Readiness Center
Parkersburg Readiness Center
Williamstown Elementary Schoo!

Building 5, 6, & 7 Improvements

Beech Fork Lodge

WV State Police Information Services Center
Edgewood Elementary School

WV State Lottery Headquarters Renovation
Brooks Manor Addition and Renovation
WVRTP Building 740 Improvements
Charleston EDGE {Mixed-Use Housing)

ZMM has a history of working to successfully projects under challenging budget and schedule constraints
for the WVARNG. We commit to working with you to meet the budget and schedule for the Camp
Dawson Barracks Building 246 Renovations.

ZzMm



Joint Interagency Training & Education Center

Z

LOCATION:
Kingwood, WV

SIZE:
285,000 SF

GOMPLETION:
2013

COST:
$78.4M

OWNER:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.8448

AWARD:

2011 AlA Honor Award
West Virginia Chapter
Excelfence in Architecture
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ZMM Architects and Engineers, in association with AECOM, is providing
architectural and engineering design services for the Joint Interagency
Training and Education Center (JITEC), an Army National Guard campus-
style facility for training and operational mission support. Sited on 30 acres
at the northern end of Camp Dawson between the Cheat River and the
foot of Brier Mountain, this 283,000-SF project includes the design of a
new operations building; expansion of the billeting facility; renovation of the
training facility; creation of a new base entry checkpoint and visitor center;
and design for walkway connectors between all the facilities.

The project began with a review of the existing base master plan, followed
by a revision of the master plan concept. JITEC is a training and
educational facility — the vision behind the site design and updated master
plan is that of a college campus atmosphere. The clients goal was to
create a campus environment that integrates existing buildings with new
ones, which was accomplished by using compatible, yet distinct building
materials.

The new facilities are designed to meet all anti-terrorism/force protection
criteria and are slated for LEED-NC Gold Certification from the U.S. Green
Building Council. The new 82,000-SF operations building is prominently
sited as the main focal point upon entering Camp Dawson through the
secure access control point and visitor’s center, also designed by AECOM.
The building's exterior complements its West Virginia setting. The entire
building front, composed of glass and pre-cast concrete walls, is open and
inviting with glazing that reflects the surrounding trees and hills.

¥ :E_.Il




Joint Interagency Training & Education Center
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Security requirements for the command center influenced the design of the attached, copper-clad
“plack box” that is an homage to the native rock stratification seen throughout the state.

The building consists of four distinct areas: the Joint Operations Center; a suite of secure training
rooms; base headquarters and JITEC administrative offices; and a 6,000 SF server and
telecommunications room.

Entry to the Joint Operations Center (JOC) is provided by a secure mantrap adjacent 1o a dedicated
security office. Built to SCIF standards, the JOC contains a state of the art command center housing 48
permanent work stations in a theater-style configuration facing a large video wall, flanked by
conference rooms and offices for both officers and support staff. Within the JOC is a secure area
consisting of workstations, offices, and two divisible conference rooms with secure video conferencing
capabilities. The secure area construction dictates a windowless environment, requiring proper lighting
and creative use of materials to create an agreeable work atmosphere.

The 180,000-SF billeting (hotel) expansion more than triples the facility size and increases the total
capacity from 189 guest rooms to 600 guest rooms and suites. Designed to relate to the existing
architecture with similar scale, materials, textures, and massing, the addition also brings in new
elements, such as iconic glazed building comer elements, to integrate the design of the new operations
building. A new dedicated lobby with terrazzo tile flooring leads to a monumental stair with terrazzo
treads, open risers, and a glass/stainless steel railing for access to the open lounge areas on the
second and third floors.

The lobby’s design provides a hotel atmosphere, underscored by the new Liberty Lounge, an upscale
bar and restaurant area, with wood finishes salvaged from the gymnasium floor in the existing
headquarters building. The new six “executive suites”, are designed to the full amenities of corporaie
hotels.
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LOCATION:
Morgantown, WV

SIZE:
54,000 SF

COMPLETION:
2013

COSsT:
$18.5M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Morgantown Readiness Center
WVARNG

The Morgantown Readiness Center is a unique military facility for several reasons.
While the Readiness Center supports fraditional military functions including the 1-
201* Field Artillery, a significant portion of the Morgantowr Readiness Center
supports the 249" Army Band. To support the band, the Readiness Center
contains a performance hall, pre-function spaces, as well as a variety of training
and rehearsal areas.

To efficiently create the stage and perforance area the design team utilized a
variety of dual function spaces. The stage is actually a large rehearsal space with
an adjacent elevated recording area. Two large operable partitions are used —
one to separate the rehearsal area from the remainder of the stage and the
auditorium — while the other separates the auditorium from the Drill Hall. This
configuration allowed the design team to maximize the West Virginia Army
Naticnal Guard's investment by utilizing federally authorized space to also function
as a large perfomance area. Acoustically, this challenge was met by creating a
Drill Hall with an irregular shape that was contained within a rectilinear sloped
barrel arch form. The geometry was complimented by acoustically engineered
interior surfaces and finishes to create a vibrant and rich auditorium.

The facility is also unique due to its location on an abandoned airport runway at
the Morgantown Municipal Airport. The 54,000 SF Readiness Center occupies a
35 acre tract at the airport. Additionally, the Readiness Center is located
approximately twenty (20) miles from Camp Dawson, a large State and Federal
training campus. As troops will often be travelling to Camp Dawson through the
Morgantown Readiness Center, the facility needed to function as a ‘gateway.’



Morgantown Readiness Center
WVARNG
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The creation of a ‘gateway’ facility was accomplished through exterior material choices (compatible with Camp
Dawson), as well as the decision to utilize a tower-like feature to mark entry — a very prominent feature of the
Regional Training Institute (RT1) at Camp Dawson. Where the RT} utilized a large cylindrical mass, the tower
at the Morgantown Readiness Center respects the context of the former runway by reflecting the aesthetic of
an airport control tower.

The Morgantown Readiness Center is also a sustainable building, and is in the process of pursuing LEED
Certification from the USGBC. The ‘U’ shaped layout of the facility improves access to daylighting and views,
while also limiting public access to the Guard’s administrative and storage areas. Additional sustainable
features include a reflective roof, the use of regional materials, and efficient lighting and HVAC systems.

While many features are addressed in the design of the Morgantown Readiness Center, the final result is a
harmonious composition that reflects both its function and the environment, while deferring to its location on

an abandoned runway.
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LOCATION:
Millwood, WV

SIZE:
75,000 SF

COST:
$20M

COMPLETION:
Fall 2011

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Jackson County Armed Forces Reserve Center
WVARNG
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The new facility houses both the West Virginia Amy National Guard
(WVARNG) and the United States Army Reserves (USAR). The primary user
for the WVARNG will be DET 1 821st Engineering Company, who will be sup-
ported by a FSC of the 1092nd. USAR occupants will include PLT AMMO 261
OD and PLT 1 (Postal) and PLT 8 {Postal} of the 44th Personne! Company.
The facility also includes an expanded Drill Hall that can serve as a convention
and meeting space, which is being funded by the Jackson County Commission,
additional federal appropriations, and the State of West Virginia National Guard.

The relationship between the structures became crucial to the site layout. The
new facility is centered on the existing house, increasing the exposure of the
facility from Route 2 - the major route of vehicular travel that parallels the Ohio
River. Once the aesthetic of the building was established, the massing of the
new facility was defined by breaking-down the facility into smaller mass ele-
ments that more closely reflected the Georgian Style, and that of many Army
posts, such as Fort Meyer in Northern Virginia. The larger programmatic ele-
ments such as the Drill Hall and the storage areas employ an aesthetic that
more closely implies their function.

The layout of the facility includes a main entry with the USAR and WVARNG
Recruiting, Family Support, and Administrative areas located on separate sides
(USAR to the left, WVARNG to the right). A transverse wing on the left houses
all functions that have the potential for public use, such as the Drill Hall and the
Educational component, while all primary military spaces developed along a
similar perpendicular wing on the right. This allows for separate entries to be
developed for public functions, while the remainder of the facility can be se-
cured. The layout also creates a large central courtyard or parade field that
would be located at lower grade to define the edge facing the river. This edge
is defined by a canopy that connects storage and locker areas to the expanded
Drill Hall,



Glen Jean Armed Forces Reserve Center
WVARNG
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LOCATION:
Glen Jean, WV

SIZE:
110,000 SF

COST:
$17M

COMPLETION:
2004

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

The Glen Jean Armed Forces Center contains three distinct military
functions: a facility for routine maintenance of over-the-road and tracked
military vehicles, an armory housing four West Virginia National Guard
units, and the Southern West Virginia Military Entrance Processing Station,
where new recruits officially enter the military system.

The brick exterior walls are highlighted with limestone and metal trim
accents. A large assembly hall, plus classroom and training space,
enhance the ability of the armory building to provide training for military
personnel to provide space for community functions.
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LOCATION:
Charleston, WV

SIZE:
7.400 SF

COMPLETION:
February 2011

COST:
$1.57M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.64486

Tackett Family Readiness Center
WVARNG
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The Family Support Center is a two - story brick building with a sloped roof
stepped into the wooded hiliside adjacent to the Army National Guard facilities
in Charleston. Due to the existing slopes, several analyses to determine the
optimal finished floor elevations of the building. The building was set into the
hillside to allow for on-grade access to both entrances. The building is
designed to provide for a multitude of miltary family assistance, guidance,
education, training, and mentoring programs.

The support center contains 11 office spaces, a chapel, and a variety of
classroom and meeting spaces for various programs. The building provides
an abundance of natural light and a central fireplace to project a warm,
comforting and supportive atmosphere.

o V'

Lower Level Upper Level
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LOCATION:
Kingwood, WV

SIZE:
148,000 SF

COMPLETION:
2002

COST:
$21M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Robert C. Byrd - Regional Training Institute
WVARNG

The Robert C. Byrd Regional Training Institute at Camp Dawson is a 148,000
SF facility designed to provide training, dormitory, dining, and recreational
facilities for the West Virginia Army National Guard. The facility, which includes
183 private dommitory rooms in addition to a wide range of training spaces is
designed to accommedate 2 variety of both military and civilian training
functions.

The goal of the owner was to provide a campus within a building, with clear
circulation and for various uses. ZMM accomplished this objective by employing
a large cylindrical mass that marks the main entry where guests can coordinate
both their housing and educational needs.

Additionally, the housing wing is joined to the recreational and educational
components with a large gatheringftransitional space that often serves as an
informal meeting area. Due to the success of the project, and growing use of
the facilities, ZMM is currently assisting the West Virginia Army National Guard
with training and dormitory expansions.
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LOCATION:
Charleston, WV

SIZE:
19,935 SF

COST:
$3.5M

COMPLETION:
2008

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6539

AWARD:

2009 AlA Merit Award,
West Virginia Chapter,
Achievement in Architecture

Construction & Facilities Management Office
WVARNG

The Construction and Facilities
Management Office (CFMO)
Expansion project will bring all of
the operations of the CFMO
together under one roof. The
branches that will occupy this
Engineering, Environmental,
Planning and Programming,
Facility Operations &
Maintenance, Business
Management, Resource
Management, and Design and
Construction. This new facility is located slightly to the front, and adjacent to
the existing facility, lending prominence to the new construction, and providing
a new aesthetic to the entire complex.

This transitional space was designed to connect the two structures, while
maintaining a connection to the outside through use of natural light, direct visual
connections to the exterior, large volumes, irregular geometries, and the use of
natural materials.

The entry design was coordinated with the Recruiting and Retention building to
create an outdoor courtyard, along with new sidewalks, stairs and signage. The
entry roof is sloped to provide a greater massing, while a lower canopy provides
scale and protection from the elements. Large gathering and work spaces were
located on the north elevation to take advantage of large expanses of glazing
located to capture indirect light and views of Coonskin Park.




Z7m

LOCATION:
Camp Dawson, WV

SIZE:
56,200 SF

COMPLETION:
2000

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Kingwecod Armed Forces Reserve Center
WVARNG

The Armed Forces Re-
serve Center will house
five National Guard and
Amy Reserve Units and
their support personnel,
lts mission is twofold:
first, to maintain readi-
ness for its attached units
and second, to serve as
a resource to the sur-
rounding community.

The primary readiness
mission for the center's
attached units is accom-
plished by providing des-
ighated spaces for each
unit as well as general educational and gathering spaces that can be shared
among the units. The building’s community mission is to provide a gathering
space for social functions, a shelter-in-place in times of natural disaster, and a
community education resource with distance learning network capabilities. It aiso
includes kitchen and dining facilities and physical fitness areas.
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LOCATION:
Holden, WV

SIZE:
54,000 SF

COMPLETION:
2015

COST:
$12M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

AWARD:

2017 AlA Merit Award,
West Virginia Chapter,
Achievement in Archifecture
in Sustainable Design

Logan-Mingo Readiness Center
WVARNG

The design of the Logan-Mingo Readiness center was developed by examining
both the program and building site, and developing strategies to design a facility
that is functional, responds to site, security, and aesthetic parameters, while
requiring minimal maintenance.

The building layout was developed by working closely with the end-users to
determine the appropriate configuration of building spaces to maximize the
efficiency of the operations, and to respond to the unique missions of the 150"
Armored Reconnaissance Squadron and the 156" Military Police (LNO)
Detachment. Clear separation of “public” and “private” areas within the faciiity,
unique office configurations related to training requirements, and the addition of
State Funded additional spaces.

The exterior (and in many cases the interior) aesthetic of the facility was driven by
the location of the Readiness Center within an industrial park on a reclaimed
surface mined site. The decision led to the use of reinforced cast-in-place
retaining walls that became both a functional and visual focus. Similar pre-cast
walls are used to anchor the facility at the Distance Leaming Center, while a cast-
in-place retaining wall serves as a part of the Anti-Terrorism/Force Protection
design.




Charieston Civic Center Expansion and Renovation
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LOCATION:
Charleston, WV

SIZE:
283,000 SF

COMPLETION:
Est. 2018

COST:
$75M

CONTACT:

Mr. David Molgaard
City Manager

City of Charleston

1 Viraini _ . ;
g%oxlqgaqla i E The Charleston Civic Center Expansion and Renovation is a transformational

h project for both the city of Charleston and West Virginia. Qur team is building on

gof gisst%%1\2vv25301 the strong authentic character of Charleston to remake the Charleston Civic

R Center into a more efficient, more sustainable, more dynamic and a more iconic
best-in-ciass destination.

The design of the expansion and renovation of the Charleston Civic Center is
inspired by the story of West Virginia. Defined by a rugged landscape, the early
history of the state was dominated by extractive industries --salt, coal, timber,
trapping. This set the local character. With a foundation rich in resources,
manufacturing added value to the raw materials with crafts like glass making and
industries like chemicals and energy. This attracted a rich diversity of immigrants
and a culture of craftsmanship that set the urban character. The economy is
shifting from industry and service to information and technology. Again, the
landscape and industry that shaped the region gives Charleston real advantages
to exploit. The Creative Class, critical for the information and technology age,
can live and work anywhere - what they want is access to the outdoors; real
places with real character; and continuous education and entertainment.

Our design starts with an organizational concept inspired by this history. The
Kanawha River is the social organizing link throughout the region, with settlement
zones developing on whatever flatland the river provided --creating nodes of
activities among the hills and valleys.




Charleston Civic Center Expansion and Renovation

The renovated Civic Center is a building that emerges from this iconic landscape, with the architecture and
topography working together. The Civic Center will also have distinct active nodes to celebrate each activity,
arena, convention, and banquet, and these nodes are connected like the hifls and cut rock faces that are seen
throughout the state as people worik to connect to each other through the landscape.

The first critical design objective is to create separate entries and identities for the arena and convention center.
This will allow for simultaneous events and clarity of use. For the convention center to thrive, it needs a real
ballroom assembly space. Located overlooking the Elk River, the new ballroom pre-function space will be the
most dramatic feature of the center. Together, the three glass enclosed nodes --arena lobby, convention lobby,
ballroom --define a unique Charleston event campus. As described above, the spaces that connect these nodes
are inspired by the hills and cut rock faces that connect the towns along the Kanawha River. With the building
emerging from the landscape and expressed as cut rock walls, the connecting areas are designed to be
expressive and economical backdrops to the glass boxed nodes.

While the expansion will transform the southeast to the middle of the northern zone of the site, the existing
building mass will still dominate a portion of the northern and eastern campus. The dominant expression along
these existing facades is the landscaped berms. As we imagined the new building expression emerging from
the landscape, a strategy developed to transform these berms to reflect, at the pedestrian level, the overall
design theme. Above the level of the berms, the new concourse level windows will open up the facade and
provide a much needed break in the massing. The upper part of the arena will be painted in two tones to match
the new building, playing off the different faces. The north, south, east and west faces painted a lighter shade;
and the northeast, southeast, southwest and northwest faces a darker shade. Dramatic exterior color-changing
lighting on the northeast, southeast, southwest and northwest faces will then transform the look and feel of the
center into a fun and festive landmark.
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LOCATION;
Charleston, WV

COMPLETION:
Cn-Going

CONTACT:

Greg Melton

Director of Generai
Services

Capitol Complex Building
Building 1, Room MB-60
1900 Kanawha Blvd., E.
Charleston, WV 25305
-304.558.2317

State Office Buildings 5,6, & 7

More than forty (40) years ago, ZMM (as Zando, Martin, and Milstead) designed
the original State Office Buildings 5, 6, & 7. Over the last several years, ZMM has
been assisting the State of West Virginia General Services with various
improvements to the buildings. These improvements have ranged from
substantial renovations to maintenance and repair type projects, and include:

Roof Replacement

ZMM assisted the General Services Division with a roof replacement for all three
buildings. The roof replacement utilized a white EPDM roofing material, with
consideration being given to sustainability. The existing ballast, roof membrane,
and rigid insulation were also salvaged as part of the roof replacement
project. Several unused mechanical penthouses, antenas, and other abandoned
equipment was also removed.

Electrical Courtyard Improvements

ZMM assisted the General Services Division with a project to expand the
electrical courtyard adjacent to Building 7, and simultaneously improve the
electrical service entry to buildings 5, 6, & 7. This project required both historical
{matching the existing granite panels), as well as very technical electrical
engineering design considerations.

Door and Window Replacement

ZMM has assisted with two separate projects, one to replace the windows in
Buildings 5 & 6, and the second the replace the doors at the entries to Buildings
5, 6, & 7. These projects included building envelope and security considerations.
The projects were designed and staged to minimize disturbance to the buildings
occupants.



State Office Buildings 5,6, & 7

Major Renovations

ZMM provided design services for the renovation of the 10th Floor of Building 5 for the Office of Technology
- a project that was recognized with a design award from the West Virginia Chapter of the American Institute
of Architects. The project focused on demonstrating the potential that exists in State Office Buildings 5 & 6 if
the floors are renovated in a more contemporary manner that moves the open office spaces to the
perimeter, and pulls the offices adjacent to the building core. The project also involved close coordination
with the State Fire Marshal, the introduction of a new sprinkler service and fire pump into the building,
demolition, construction management, and hazardous material abatement. The project was delivered
considerably under the anticipated project budget. ZMM has also assisted on renovations to the 8th Floor of
Building 6 for the Department of Education and the 2™, 3™ & 4" Floors of Building 6 for the Department of
Education and Division of Personnel. Work on the 8" Floor of Building 6 is the only additional renovation
constructed to date. ZMM has recently been released to provide design services for Floor 7, 8 & 9 of
Building 5 and the 7™ Floor of Building 6.

Caulk Replacement

ZMM provided design services to remove and replace all of the caulk located between the limestone and
precast panels on the exterior of Buildings 5, 6, & 7. The project also included cleaning of the building’s
exterior along with some repair work. The project was coordinated with the Capitol Building Commission,
although to date, the construction for this improvement has not commenced.

Valve Replacement

ZMM assisted with a valve replacement project to isolate mechanical risers in Building 5 & 6. This
technically intensive mechanical project will give the General Services Division greater control over the
system, and will help isolate various risers in the event of significant system failures in the future.
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LOCATION:
So. Charleston, WV

SIZE:
14,000 SF Renovation
4,000 SF New Construction

CONTACT:

Captain M.G. Corsaro
Director of Executive Services
West Virginia State Police
725 Jefferson Road

So. Charleston, WV 25309
304.746.2115

West Virginia State Police

Information Services Center

The West Virginia State Police is currently renovating a structure that previously
served as the State Medical Examiner’s Office, and prior to that, an elementary
school. The building is located adjacent to the State Police’s main campus in
South Charleston, WV. The building is currently undergoing extensive
renovation, with the intent of transforming it into an Information Services Center.
The divisions are currently housed in the main state police headquarters
building.

The scope of the work includes a complete renovation to the 14,000 SF, two-
story main building with a new 4,000 SF, one-story addition on the back. The
old exterior masonry facade will be enveloped with a thin-brick veneer facing
Jefferson Road and an exterior insulation and finish system in rear of the facility.
New aluminum windows, high-performance glazing and new single-ply roof
membrane complete the exterior. The interior will be converted into professional
office space on both floors housing their Communications Division, Criminal
Records Division and Traffic Records Division. The space was maximized by
utilizing the wide corridors as office space, and creating new, appropriately scale
corridors in a loop pattern through the existing classrooms




Wood County Justice Center
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LOCATION:
Parkersburg, WV

SIZE:
32,000 SF

COMPLETION:
20M

PROJECT COST:
$5M

CONTACT:

Mr. Blair Couch
Commissioner

No. 1 Court Square

Suite 205

Parkersburg WV 26101
304.424.1984
dbc@woodcountywv.com

This project was an
extensive renovation of 8 15
year old, 32,000 square foot,
single story office building
located in downtown
Parkersburg, West

Virginia. The building was
purchased by the Wood
County commission with the
purpose of bringing together
3 government functions that
had outgrown the 3 separate
buildings that they occupied.

The renovated building
consists of offices and 3
Courtrooms for the County’s
Magistrate Court system,
public service windows for
document pick-up and
payment of fines, offices for the Sheriff's Department and Home Confinement
and a 12-hour Inmate Holding Center.

Due to the building’s new use, the interior was completely demolished leaving
only the shell. The building’s main entrance was relocated and redesigned to
provide a new, more prominent identity to the building and to align with the new
parking area created by the demolition of the adjacent existing magistrate court
buiflding. The old HVAC system was removed and replaced with a more energy
efficient system and new, energy efficient lighting was installed. The project was
designed around the U.S. Green Building Council's New Construction and Major
Renovation Guidelines and is LEED Silver Certified.



Judge Donalid F. Black Courthouse Annex
Wood County
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LOCATION:
Parkersburg, WV

SIZE:
36,828 SF

COST:
$3.5M

COMPLETION:
2005

CONTACT:

Mr. Blair Couch
Commissioner

No. 1 Court Square
Suite 205

Parkersburg WV 26101
304.424.1978

The Judge Black Annex project involved renovating an existing commercial
building into county office and courtroom space for the Sheriffs Tax Office,
Assessor's Office, Prosecuting Attomney's Office, and the Family Court. The
design provided both secure and non-secure circulation, while taking advantage of
the existing structural configuration to create large open volumes that lend the
building prominence.

The interior design utilized rich colors and dramatic visual accents in public areas,
with finishes selected for durability. Layered planes of varying colors accent the
building's depth, and skylights provide daylight to county staff throughout the
renovated office areas. Exterior improvements included the elimination of an
existing storefront system as well as a change in the fenestration, to more closely
match the existing courthouse and to change the character and typology of the
existing facility.
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Bridgemont Community & Technical College

Z M M Davis Hall Renovation
;‘ ARCHITECTS
ENGINEERS / . _ )

LOCATION;
Montgomery, WV

SIZE:
77,215 SF

COMPLETION:
Summer 2012

s
e

COST:
$4M

el

CONTACT:

Dr. Jo Harmris, President
{Retired)

619 2nd Avenue
Montgomery, WV 25136

304.741.4115 (cell)

ZMM was selected by Bridgemont Community and Technicai Coliege and the West
Virginia Community and Technical College System to provide professional
architectural and engineering design services for the Renovation of Davis Hall in
Montgomery. Davis Hall is a 77,215 SF classroom and laboratory facility that was
constructed in 1970 for WVU-Tech. The exterior of the facility consists of
architectural pre-cast concrete panels and a curtain wall system. The interior
includes an open two story atrium, a large auditorium, and five levels of office and
classroom space that is constructed of demountable partitions.

Prior to commencing the design effort, ZMM completed a thorough assessment of
the facility. The assessment revealed significant life safety concerns that had not
been previously identified, including the use of non-plenum rated plastic insulated
wiring throughout the return air plenums, mechanical units located above ceilings in
exit stairs, and a lack of adequate fresh air for building occupanis. As part of this
initial assessment, ZMM assisted in developing a scope of work for the current
project, as well as a long range plan for future improvements to Davis Hall.

The scope of the current project includes life safety upgrades (replace non-plenum
rated wiring, new fire alarm system), improvements to the building envelope (curtain
wall replacement and re-roofing), hazardous material abatement, mechanical
improvements (boiler and chiller replacement, outdoor air ventilation system
replacement), and interior improvements (replace ceilings and lighting, upgrade
furnishings).



Adam R. Krason, AIA, LEED AP, ALEP
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Role
Principai

Professional Registrations

Registered Architect (WV, OH, KY, VA, MD, NJ)
LEED Accredited Professional

Accredited Learning Environment Professional
NCARB (55,984)

Construction Specifications Institute (CSI)
Construction Documents Technician (CDT)

Mr. Krason has served in the capacity of Architect and Project
Manager for a variety of projects at ZMM. This experience
includes Military, Educational (K-12 and Higher Education),
Office, Justice (Courthouses, Correctional, Justice Centers),
and Multi-Unit Residential projects. Mr. Krason's
responsibilities include programming, design, documentation,
coordination of the architectural and engineering team, as well
as construction administration. Mr. Krason began his career in
1998, working on a variety of educational, commercial office,
and correctional projects throughout Ohio, West Virginia, and
North Carolina.

Mr. Krason has been an advocate of sustainable design in
West Virginia, participating in a variety of sustainable design
seminars throughout the State, and serving on the West
Virginia School Building Authority Green Schools Sub-
Committee. Recently, Mr. Krason helped coordinate the
“‘Making the Business Case for Sustainability’ conference at the
University of Charleston that included speakers from Armstrong
Industries, American Electric Power, CB Richard Ellis, and
Interface Raise. Mr. Krason also assisted Habitat for Humanity
Kanawha and Putnam County develop a commercial recycling
program to fill a void in the sustainable design infrastructure in
West Virginia. Mr. Krason has noted that, “| became a LEED
Accredited Professional because | believe that good design has
value, and the ability to impact our daily lives. Sustainable
design showcases the value of design through demonstrated
improvements in the performance of the students and
employees who occupy our buildings.” In addition to his design
and project management responsibilities, Mr. Krason serves on
the Board of Directors and is responsible for business
development at ZMM.

Project Experience

Charleston Civic Center, Charleston, WV

Mr. Krason is serving as principal-in-charge of the expansion
and renovation to the Charleston Civic Center. The $75M,
283,000 SF design-build project is being completed as a
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Bachelor of Architecture, The Catholic
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Employment History _

2007 - Present, Pnncipal, ZMM
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1998 - 2003, Architect, Project Manager,
Charleston Area Architectural Firm

Civic Affiliations _ ,

* WV American Institute of Architects,
President '

» Habitat for Humanity Kanawha & -
Putnam County, Board of Directors
2011 -2014

¢ WV Qualification Based Selections
Counctl, President, 2012/2013

o Leadership WV 2010 - 2012

= Charleston Rotary :

s West Side Main Street, Board of

- Directors 2008 - 2014

« City of Charleston Land Trust 2008 -
2014 '



collaboration with tvsdesign and BBL Carfton. Mr. Krason is responsible for the overall management of
the design team, coordination with the client, and also has input critical project management

decisions. The design commenced in the spring of 2015, and construction is scheduled for completion in
2018.

State Office Building #5, 10™ Floor Renovation (Office of Technology), Charleston, wv

Mr. Krason led an architectural and engineering team that completed a detailed assessment of State
Office Buildings 5, 6, & 7. Once the assessment was complete, ZMM had the opportunity to implement
the proposed improvements on the 10" Floor of State Office Building #5 for the Office of Technology.

The renovations, aiming for LEED-CI Certification, re-criented the layout by drawing all private offices into
the building core, providing access to daylight and views for all employees. The design also utilized
acoustical ceiling clouds and bulkheads to maximize the acoustical performance, while also increasing
the volume of the space.

Joint Interagency Training & Education Center (WWARNG), Kingwood, WV Mr. Krason was
responsible for the preliminary programming, and participated in the schematic design of the 180,000 SF
addition to the Regional Training Institute at Camp Dawson. Mr. Krason was also responsible for
managing the production effort for the billeting (hote!) expansion, which increased the total billeting
capacity at the JITEC to 600 rooms. This project received LEED Gold Certification.

Morgantown Readiness Center (WWARNG), Morgantown, WV

Mr. Krason was the project architect on the new Morgantown Readiness Center. This facility is a unique
due to its location on an abandoned airport runway at the Morgantown Municipal Airport. The 54,000 SF
Readiness Center occupies a 35-acre tract at the airport. This center supports traditional military
functions including the 1-201<t Field Artillery. A significant portion of the Morgantown Readiness Center
supports the 249t Army Band. The Readiness Center contains a performance hall, pre-function spaces,
as well as a variety of training and rehearsal areas.

Construction and Facilities Management Office Expansion (WVARNG), Charleston, WV

Mr. Krason was responsible for the programming, architectural design, and project management of the
office expansion. The project included the renovation and addition to an existing pre-engineerad metal
building. The design, which was honored with a 2009 AIA Merit Award, focused the client’s resources on
a new entry and corridor that separated the existing office space from the addition.

Bridgemont Community and Technical College - Davis Hall Renovation and Master Plan,
Montgomery, WV Mr. Krason led an architectural and engineering investigation into the condition of
Davis Hall to help Bridgemont Community and Technical College to develop a scope for the current
renovation project, as well as a plan to undertake deferred maintenance at the facility. The project scope
included remedying several life safety deficiencies, as well as improvements to the building envelope.

Edgewood Elementary School, Charleston, WV

Mr. Krason was the project manager on the new Kanawha County Elementary School en Charleston’s
Woest Side. The school is being designed as a 21%t Century Learning Environment, with a focus on
integrating technology into the delivery of the curriculum. Instructional areas will be located off of an open
‘exploratorium’ that is being designed to function like a children’s museum, providing a variety of learning
opportunities, and flexible educational spaces. The school will also visibly integrate sustainable design
principles to serve as a teaching tool for the students. Mr. Krason worked with students from Watts and
Robbins Elementary Schools in Kanawha County, assisting them in an effort to actively participate in the
design process

Participated on the team that won the following awards and acknowledgements:

2017 WV AlA Merit Award | ogan-Mingo Readiness Center, Holden, WV

2016 WV AIA Merit Award Christ Church United Methodist, Charleston, WV

2015 WV AIA Merit Award Edgewood Elementary School, Charleston, WV

2014 WV AlA Merit Award Girl Scouts of Black Diamond Council, Charleston, WV

2011 WV AIA Honor Award Joint Interagency Training and Education Center (JITEC), Kingwood, WV
2011 AlA Honor Award State Office Building #5, 10t Floor Renovation, Charleston, WV

2009 AIA Merit Award WVARNG Construction and Facilities Management Office, Charleston, WV
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Robert Doeffinger, PE
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Role
Engineering Principal

Professional Registrations
Professional Engineer (WV, VA, PA, OH, TN, KY, NY, NH, ME,
NC, 8C, FL, NJ, GA)

As ZMM'’s Principal Engineer, Mr. Doeffinger is in charge of the
engineering disciplines, it is his responsibility to ensure that the
mechanical and electrical engineering components of ZMM's
design are coordinated and integrated into the final product.

After graduate school in Architectural Engineering, Mr.
Doeffinger joined ZMM. He has over 35 years design
experience in mechanical and electrical systems for buildings.
He has a broad range of engineering experience in education,
industrial and manufacturing facilities, large retail, correctional
and jails, office buildings, and military facilities.

Mr. Doeffinger is responsible for new design and retrofit of
chilled water systems for all building types including large
regional shopping malls. He is involved daily with the firm’s
selection of appropriate systems for all building types and
performs life-cycle cost analysis and energy studies.

Mr. Doeffinger is a member of the American Society of Heating,
Ventilation and Air-Conditioning Engineers. He is the current
national Chairman of the Technical Cornmittee on Heating and
Air-Conditioning Load Calculation. He is involved in writing the
National Standard on the Method of Calculation, which wili
shape the nature of the future building energy use for the
nation.

Project Experience
Charleston Civic Center, Charleston, WV

Mr. Doeffinger is the mechanical project engineer on the
expansion and rencvation to the Charieston Civic Center
project. The $75M, 283,000 SF design-build project is being
completed as a collaboration with tvsdesign and BBL Cariton.
The design commenced in the spring of 2015, and construction
is scheduled for compietion in 2018. The mechanical design is
expected to reduce the energy requirements defined by
ASHRAE 90.1-2013 by an estimated 25% and extensive water
savings will be shown. The project includes a new chilled and
hot water central plant with extensive replacement and
upgrades to the facilities existing mechanical systems. Multiple
phases of construction will allow the Civic Center to remain
operational throughout the construction progress.
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State Office Buildings #5, 10" Floor Charleston, WV Mr. Doeffinger was the Project Engineer for
this renovation project The renovation of the tenth floor of State Office Building #5 on the State of West
Virginia Capitol Campus was recently completed for the Office of Technology. The renovation was
designed to meet the United States Green Building Council's LEED for Commercial Interiors standard.
The renovations also include a low profile cable management system which maximizes the flexibility of
the space. To commence the project, ZMM conducted a detailed investigation of State Office Buildings 5,
B, & 7, which included recommendations for improvement of the facilities. The renovation of the 10% floor
of Building #5 was the first major interior renovation project that responded to the recommendations.

West Virginia Capitol Complex - Buildings #5, 6, & 7, Charleston, WV Mr. Doeffinger was the Project
Engineer for the in-depth analysis of Buildings #5,6,& 7 at the State Capitol Campus. The study included
the preparation of as-built plans, as well as an analysis of all building systems, including: Life Safety;
Vertical Transportation; Mechanical; Electrical; Data; Fagade; Structure; and Roofing. The analysis also
included a study related to potential hazardous materials in the facility.

West Virginia Regional Jails, Mr. Doeffinger was the Project Engineer on ten West Virginia Regional
Jails. In 2009 he was responsible for the HVAC renovation on four regional jails, including the
replacement of rooftop HVAC units and Building Automation Systems.

West Virginia Army National Guard, Joint Interagency Training & Education Center, Camp
Dawson, WV Mr. Doeffinger was responsible for the mechanical engineering design of the 600 room
billeting expansion to the Regional Training Institute at Camp Dawson. The project is served by a 4 - pipe
hot and chilled water system with an energy recovery ventilation system. This project received LEED
Gold Certification.

West Virginia Research, Education, and Technology — Building 704, South Charleston WV Mr.
Doeffinger is the engineering principal-in-charge of preparing a life safety analysis of the building as well
as design services to improve the exterior fagade of Building 704 at the WV Research, Education, and
Technology Park. Building 704 had previously been utilized as a campus maintenance facility by Union
Carbide and DOW Chemical. Bridgemont began utilizing the facilities for instruction in the Spring of
2011.

West Virginia Regional Technology Park (WVRTP) - Building 740, South Charleston WV Mr.
Doeffinger is the engineering principal-in-charge of the new Steam Plant for Building 740. This project
involves designing and constructing the Interim Steam Heating System throughout Building 740.

Bridgemont (BridgeValley) Community and Technical College Davis Hall Renovation,
Montgomery, WV Mr. Doeffinger led an architectural and engineering investigation into the condition of
Davis Hall to help Bridgemont Community and Technical College to develop a scope for the current
renovation project, as well as a plan to undertake deferred maintenance at the facility. The project scope
included remedying several iife safety deficiencies, as well as improvements to the building envelope.

NGK Oxygen Sensor and Spark Plug Plant, Sissonville, WV Mr. Doeffinger was in charge of
engineering design of the 250,000 SF NGK facility. The most recent 130,000 SF expansion moved NGK’s
spark plug production for the west coast to West Virginia. For both the oxygen sensor plant and spark
plug plant Mr. Doeffinger designed a cycle water system for the manufacturing equipment.

The Plaza at King of Prussia, Pittsburgh, PA One of the largest retail centers in the east. Mr.
Doeffinger has performed engineering services for the past 20 years. The project consists of a 5,000 -ton
chilled water plant and 1,500,000 cfm variable volume system for tenants and constant volume air system
for common areas and an engineered smoke control system. The most recent project is a 2011, 100,000
square foot expansion of tenant spaces, a renovation of the food court, and a 1,250-ton chiller addition to
the central chilled water plant.
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Nathan Spencer, AIA

Z2m

Roie
Project Architect

Professional Registrations
Registered Architect (WV)

Mr. Spencer is responsible for coordinating the efforts of the
design team in preparing thorough and clear design
documents. He has experience in all phases of design working
on a wide range of building types including; military,
educational, office, justice, and residential.

He has worked on several projects that are currently pursuing
LEED certification. In addition to production, Mr. Spencer, is
also experienced in 3d modeling. He has worked on several
preliminary concept study models as well as high quality
renderings and 3d models later in the design process. Mr.
Spencer is also experienced in high quality physical models.

Mr. Spencer began his career in architecture with ZMM in
2003, working as a summer intern. After graduating in 2003,
he began working at ZMM full time.

Project Experience

Charleston Civic Center, Charleston, WV

Mr. Spencer is serving as project architect on the expansion
and renovation to the Charleston Civic Center. The $75M,
283,000 SF design-build project is being completed as a
collaboration with tvsdesign and BBL Carlton. The design
commenced in the spring of 2015, and construction is
scheduled for completion in 2018.

Edgewood Elementary School, Charleston, WV r.
Spencer participated on the design team that developed the
new Kanawha County Elementary School on Charleston's
West Side. The school was designed as a 21% Century
Leamning Environment, with a focus on integrating technology
into the delivery of the curriculum. Instructional areas will be
located off of an open ‘exploratorium’ that is being designed to
function like a children’s museum, providing a variety of
learning opportunities, and flexible educational spaces. The
school integrates sustainable design principles to serve as a
teaching tool for the students. A dental and health clinic is also
on site for all enrolled students in the Kanawha County School
District.

Logan-Mingo Readiness Center, Holden, WV
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Mr. Spencer was the architect on the new Logan-Mingo Readiness Center. The exterior aesthetic of the
facility was driven by the location within an industrial park on a reclaimed surface mined site. The building
layout was developed by working closely with the end-users to determine the appropriate configuration of
building spaces to maximize the efficiency of the operations, and to respond to the unique missions of the
150" Armored Reconnaissance Squadron and the 156™ Military Police (LNO) Detachment. Clear
separation of “public” and “private” areas within the facility, unique office configurations related to training
requirements, and the addition of State Funded additional spaces.

Cabell County Bus Transportation Complex, Huntington, WV Mr. Spencer was the project Architect
on the Cabell County Transportation Complex is located on the site of the old Cox Landing Junior High
School. Challenges on the project involved retrofitting the old school and site to accommodate the new
use. The rear portion of the school was demolished to make room for the new maintenance portion of the
building. The remaining front section of the school was renovated to include office space, storage areas,
and a new staff development room. The new maintenance area includes a high-bay metal building with
14 back to back workbays, three of which have hydraulic bus lifts. A hand wash bay and a state of the art
automatic wash bay were also included in the project. Extensive sitework was also involved in the retrofit
project including a fueling station, bus parking, a sediment pond, and an extensive rework of the existing
site utilities.

Highland Hospital, Charleston, WV

Mr. Spencer was the project architect on Highland Psychiatric Hospital. Mr. Spencer was responsible for
coordinating the production effort for the 60,000+ SF mental health facility. Mr. Spencer also produced
several 3-D models throughout the design process. This project consisted of 87,300 SF, $26M addition to
Highland Hospital in Charleston. The addition will inciude: administrative offices, training spaces, 165
patient beds, nurses stations, an out-patient treatment department, pharmacy, laundry, and building
service spaces. A pedestrian bridge will connect the new facility to the existing hospital.

Jackson County AFRC, Millwood, WV

Mr. Spencer participated in the schematic design of the 76,000 SF Reserve Center in Jackson County,
West Virginia. Mr. Spencer was also responsible for coordinating the production effort for the project. Mr.
Spencer also produced several 3D models throughout the design process. The project is aiming for
LEED Silver Certification.

Joint Interagency Education and Training Center (WVARNG), Kingwood, WV Nate participated in
the schematic design of the 180,000 SF addition to the Regional Training Institute at Camp Dawson. Mr.
Spencer was also responsible for coordinating the production effort for the billeting (hote!) expansion,
which increased the total billeting capacity at the JITEC to 600 rooms. This project received LEED Geld
Certification.

Morgantown Readiness Center, Morgantown, WV

Mr. Spencer was a member of the production team for the 58,000 SF project, which housed the Army
Band and associated performance spaces. Mr. Spencer also produced several 3d models throughoui the
design process. He also participated on all production work through ali phases. The project is aiming for
LEED Silver Certification.

Tucker County Courthouse Annex, Parsons, WV

Mr. Spencer was the project architect for the Courthouse Annex renovation project. The Annex is a 4-
story 21,000 Square Foot building that is adjacent to the Tucker County Courthouse. The annex will
house spaces for the Circuit Court, Circuit Clerk, Family Court, Magistrate Court, Prosecuting Attorney,
County Commission, County Clerk, Community Corrections, and Probation Office.

Judge Black Courthouse Annex, Parkersburg, WV

Mr. Spencer assisted with the design and programming of the adaptive reuse of a former commercial
space and movie theaters into a modern courthouse annex. The Judge Black Annex included two
independent circulation paths — a secure entry and lobby for access to the Family Court and Prosecuting
Attorney, and public access to the Assessor and Sheriff's Tax Department. The facility also houses
several large public meeting rooms.
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John Pruett, PE, LEED AP
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Role
Mechanical Engineer

Professional Registrations
Professional Engineer (WV, IN)
LEED Accredited Professional

Mr. Pruett is responsible for overseeing the design of the HVAC
systems, ensuring that the HVAC systems not only meet the
program requirements, but meet the long-term needs of the
owner. He performs heating and cooling load calculations and
recommends the type of systems to be incorporated into the
building. He coordinates with the other disciplines in crder to
integrate the HVAC systems into the building. Mr. Pruett has
participated on several LEED registered projects; one of his
key contributions to these projects is conducting energy
analyses and recommending energy use reduction alternatives.

Mr. Pruett began his career in engineering with a
manufacturing company in 1994. in 1998, he made a career
change and joined an engineering consulting firm as an HVAC
design engineer. He has a broad range of experience in HVAGC
systems design, including K-12 schools, higher education
facilities, office buildings, libraries, hotels, restaurants, a
convention center and several natatoriums. Having served in
the Marines for 14 years, Mr. Pruett also led a design team for
a "virtual memorial” for the birthplace of the U.S. Marine Corps.

Project Experience

Huntington East Middle School, Huntington, WV Mr. Pruett
was responsible for the HVAC systems design. This school
features numerous sustainable features, including an air
monitoring system for verifiable indoor air quality, variable
refrigerant flow (VRF) systems for portions of the school that
will operate year-round, preheating of the domestic hot water
with the heating hot water return. Mr. Pruett also conducted an
extensive energy analysis of the building and all of its systems
to maximize the effect of each component, resulting in a
projected reduction in energy consumption of 32% compared to
a baseline anaiysis.

Edgewood Elementary School, Charleston, WV Mr. Pruett
was the mechanical engineer on the new Kanawha County
Elementary School on Charleston’s West Side and responsible
for the HVAC systems design. The school is being designed
as a 21%t Century Learning Environment, with a focus on
integrating technology into the delivery of the curriculum.
Instructional areas will be located off of an open ‘exploratorium’
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that is being designed to function like a children’s museum, providing a variety of leamning opportunities,
and flexible educational spaces. The school will also visibly integrate sustainable design principles to
serve as a teaching tool for the students.

Wood County Justice Center, Parkersburg, WV Mr. Pruett was responsible for the HVAC systems
design for the LEED Silver project comprised of the judicial courts, Sheriff's department and holding cell
area. The project utilizes high-efficiency custom air handling units, including an energy recovery unit for
the holding cell area, which has helped reduce energy consumption on the project by 18% compared to a
baseline analysis.

Tucker County Courthouse Annex, Parsons, WV

Mr. Pruett was the Mechanical Engineer for the Courthouse Annex renovation project and responsible for
the HVAC systems. The Annex is a 4-story, 21,000 Square Foot building that is adjacent to the Tucker
County Courthouse. The annex will house spaces for the Circuit Court, Circuit Clerk, Family Court,
Magistrate Court, Prosecuting Attorney, County Commission, County Clerk, Community Corrections, and
Probation Office.

Current Education Experience
Explorer Academy

John Adam Middle School
Salt Rock Elementary School

Project Experience with other firms
Southern Indiana Career and Technical Center (SICTC), Evansville, IN Mr. Pruett was responsible for

the HVAC systems design for the 262,000 square foot facility. The project features a complex air system
necessitated by the diversity of the educational programs featured in the facility. welding, auto shop,
building trades, electronics, radio/TV communications, culinary arts, etc. The main mechanical room was
also designed to be an educational space, utilizing color-coded piping, a corresponding color-coded
equipment schematic and an accessible controls workstation to aid the students in learning about building
systems.
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Carly Chapman
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Role
Interior Designer

Mrs. Chapman serves as the Interior Designer at ZMM. Mrs.
Chapman takes pride in her work’s originality and always
strives to help the client’s viion and intent come alive in the
design process. Her experience at ZMM includes Education,
Municipal, Residential, Healthcare, and Hospitality projects. In
her past position she focused on both Corporate and
Healthcare design. Mrs. Chapman’s responsibilities include
conducting design proposals and presentations, as well as
producing design documents and specifications relating to all
aspects of interior design.

Project Experience
Mrs. Chapman has served as the interior designer for a variety

of projects. PrOJects range from renovations to new
construction and is comprised of every industry. Her
responsibilities include design concept, presentation,
documentation, specification writing, and architectural drafting.

Fayette County Schools, PK-2 & New Collins Middle, Oak
Hill, wv

These schools were designed as separate schools sharing the
same site and are connected by a mechanical wing. This
building called for a challenging design concept. The schools
each had their own unique design theme, but were delicately

connected in smaii aspects of coior or architectural techniques,

allowing the interiors to flow seamlessly.

Charleston Civic Center, Charleston, WV

Mrs. Chapman is currently assisting in the construction
administration and interiors of the expansion and renovation to
the Charleston Civic Center. The $75M, 283,000 SF design-
build project is being completed as a collaboration with
tvsdesign and BBL Carlton. Construction is scheduled for
completion in 2018.

ARH Chemotherapy, Beckley, WV

This project was a renovation of a hospital wing to be
redesigned for optimal health and wellness for patients
undergoing chemotherapy treatment. Both aesthetics and
general sanitary design requirements were crucial to making
this project successful.

Valley Park Community Center, Hurricane, WV

The new community center will be replacing an existing
structure that was recently demolished earlier this year. The
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new building will house a commercial kitchen, administration wing, ballroom, and a locker room complex
with administration quarters for the attached Wave Pool.

Charleston Edge, Charleston, WV

The Charleston Edge renovation focused on bringing life to an old existing structure in the heart of
downtown Charleston. The concept of the design was to create contemporary living quarters for the
young urbanites of the city, while also providing a communitive atmosphere by including a rooftop
gathering space for locals to enjoy.

CAMC Post Op, Teays Valley, WV

This project was a renovation of a hospital wing to be redesigned for recovery of Post Operation patients.
This project included patient rooms, nurse’s stations, and designing the space for optimal health and
wellbeing.

Clarksburg, Richmond, Huntington, Salem VA Hospitals

During previous employment, Mrs. Chapman was heavily involved with renovations to various VA
hospitals. Renovations included redesign implementing DIRTT wall systems, renovations to nurse,
admirative and patient areas, as well as common’s areas.
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FalLena Perry, CDT

Z2m

Role
Construction Administrator

Professional Registrations
EIT

Mrs. Perry describes her role with ZMM as Construction
Administrator as an exciting and invigorating opportunity with
new experiences every day. From varying jobsite conditions to
the differing professionals she encounters on a daily basis,
Mrs. Perry approaches construction administration with a fresh
set of eyes and desire to help provide the best outcomes
possible for each project.

Mrs. Perry has nearly six years experience working as a
Structural Engineer with two of those being a Project Manager.
Structural engineering experience includes projects ranging
from everything including $135M university buildings down to
residential homes and even historic restoration projects. Project
variety includes Educational (K-12 and university), Commercial,
Military, Office, Justice (Courthouses, Justice Centers, Police
Department and Correctional), Muiti-Use Residential, Civic
(WWTP), Healthcare (Health Departments), Fitness (Gyms),
Religious, Historic Restoration and an Arena. These projects
are spread over Kentucky, West Virginia and Chio.

Project Experience
Valley Park Community Center, Hurricane, WV

Mrs. Perry is serving as Construction Administrator of the new
Community Center building and renovation at Valley Park. The
$15M construction project includes a new community building,
ball fields and a playground. Mrs. Perry is responsible for the
administrative duties, performing on-site observations and
tracking construction progress. Mrs. Perry collaborates with the
client, design team and contractors to confirm that project
guidelines are satisfactorily met. Substantial completion for the
project is set for May of 2018.

Ravenswood Middle School, Ravenswood, WV

Mrs. Perry is serving as Construction Administrator of the high
school addition that will house the two-story Ravenswood
Middle School making this the 20% facility in WV that will
combine both high school and middle school students. This
project is limited with available space as it is to fit into the
existing high school footprint.

Midland Trail High School, Fayetteville, WV Mrs. Perry is

serving as Construction Administrator of the six room high
school addition that will include a STEM lab as well as other
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classrooms. The large space planned for the STEM lab will encourage hands-on exploration, learning,
and technology integration. This addition will address the under utilization of Midland Trail as well as
Anstead Middle.

Project Experience Other Firms

University of Kentucky Biopharmacy Building, Lexington, KY

Mrs. Perry worked as team member in the design the new $134M College of Pharmacy Biopharmacy
research building. The research facility builds on the state’s initiative to address health challenges and
disparities in KY. The building featured expansive auditorium style classrooms and a self-supporting stair,
of which Mrs. Perry modeled and designed.

Kentucky Transportation Cabinet, DOH, District Five Office Building, Louisville, KY

Mrs. Perry acted as the Project Manager for this new office space for the Department of Highways. This
project consisted of concrete and steel structural members. Mrs. Perry coordinated design efforts with a
team of engineers, architects and the owner.

Moses Residence, Huntington, WV

Mrs. Perry was responsible for the structural design of the Moses Residence which includes ICF walls,
timber, steel and concrete. This home is a zero net energy home and has platinum LEED certification.
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Scot Casdorph, PE
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Role
Electrical Engineer

Professional Registrations
Professional Engineer (W\)

Mr. Casdorph serves as an Electrical Engineer with ZMM
providing electrical design services for a vast number of
projects consisting of commercial, educational, comectional,
institutional, and military facilities.

Mr. Casdorph is responsible for many facets of the project
pertaining to electrical design such as interior and exterior
ighting, power distribution, data system design, security, fire
alarm, low voltage control systems, equipment specifications
and performs electrical assessments during construction prior
to the project’s substantial completion date. Mr. Casdorph has
participated on several LEED registered projects using energy
conserving methods and utilizing lighting control systems and
other means to meet or exceed ASHRAE 90.1, LEED, and
energy code requirements.

Proiect Experience
Charleston Civic Center, Charleston, WV

Mr. Casdorph is the electrical engineer on the expansion and
renovation to the Charleston Civic Center project. The $75M,
283,000 SF design-build project is being completed as a
coliaboration with tvsdesign and BBL Carlton. The design
commenced in the spring of 2015, and construction is
scheduled for completion in 2018.

Southside Elementary and Huntington Middle School,
Huntington, WV Mr. Casdorph was the electrical engineer on
this 156,000 SF facility. This project encompasses all phases
of construction; demolition, major renovation and new
construction. The original historic 26,000 SF three story school
building was preserved and the remaining less than adequate
facility was strategically removed to accommodate the new
addition. The existing facility was completely renovated and
brought up to new construction standards to blend with the new
addition. The project consisted of two distinct school facilities
existing on the same piece of property. The new construction
blends seamlessly with the older historic structure.

Gauiey River Elementary School, Craigsville, WV

Mr. Casdorph was responsible for the electrical design of the
new elementary school. The project is consclidating Beaver
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Elementary School and Craigsville Elementary School into a new 375-student school. The school houses
3 Pre-Kindergartens, 3 Kindergartens, 2 first grade, 12 1%-5" grade classrooms, activity room, cafeteria,
kitchen, media center, and administration spaces.

Lincoln County High School, Hamlin, WV Mr. Casdorph was responsible for the electrical power
distribution throughout the 216,000 SF facility containing high school classes, vocational education,
technical community college classes and a community health clinic. The project was a 2007 AlA Honor
Award Winner.

Milton Middle School, Milton, WV Mr. Casdorph was responsible for the electrical design of the new
96,000 SF facility housing 700 middle school students grades 6 through 8.

Fort Gay PK-8 School, Fort Gay, WV

Mr. Casdorph was the electrical engineer and was responsible for the electrical power distribution and
design. The New Fort Gay PK-8 School replaces the existing facility that has been in disrepair and
lacking the spaces and technology delivery system required for 21st century learing skills. The total
enroliment for the school is 603 Students. The new grade configuration separates the Elementary
students from the Middle School students, but still allows use of the common spaces within the building.
They share the Dining Room, Gymnasium, Media Center and a Stage.

Southern WV Community & Technical College, Williamson WV Mr. Casdorph was responsible for the
electrical power and lighting distribution design of this 22,000 SF higher education facility. This project is
being designed to meet the USGBC LEED Silver.

Joint Interagency Education and Training Center (WVARNG), Kingwood, WV Mr. Casdorph was
responsible for the electrical design of the 180,000 SF 3-story billeting/hotel expansion for the Army
National Guard campus style facility for training and operational mission support. The expansion more
than triples the facility size and increases the total capacity from 189 guest rooms to 800 guest rooms and
suites. This project reached LEED Gold Certification.

West Virginia Research, Education, and Technology — Building 704, South Charleston, WV

Mr. Casdorph is the electrical engineer for building 704 and responsible for electrical power and lighting
distribution. Building 704 had previously been utilized as a campus maintenance facility by Union
Carbide and DOW Chemical. Bridgemont began utilizing the facilities for instruction in the Spring of 201 1.

West Virginia Housing Development Fund Office, Charleston, WV Mr. Casdorph was responsible for
the electrical design of the 37,000 SF office building which provides natural daylighting into its interior
spaces coupled with an automatic dimming system and motorized shade controls. This 2-story
administrative facility houses approximately 95 to 100 employees with a flexible open office floor plan
utilizing modular under-floor wiring to accommodate any future modifications of the workspace with
minimal disruption to the employees. The project is targeted for LEED Silver Certification.

Jackson County Armed Forces Reserve Center, (WWARNG), Millwood, WV Mr. Casdorph was
responsible for the electrical design of the 76,000 SF single story military reserve center which serves
both the West Virginia Army National Guard and the United States Army Reserves {USAR) units. The
multi-use facility provides educational spaces for classrooms, distance learning, physical training and a
weapons simulation center. The project is targeted for LEED Silver Certification.

Glen Jean Armed Forces Reserve Center, (WVARNG), Glen Jean, WV Mr. Casdorph was responsible
for the electrical design of the 102,000 SF military training facility which houses the Armed Forces
Reserve Center (AFRC), Military Entrance Processing Station (MEPS), and an Organizational
Maintenance Shop (OMS). The AFRC contains the administrative and training space for the 771 Brigade
Troop Command, the 1863~ Transportation Company, and the 150" Armored Regiment Company. The
MEPS houses their administrative, medical, headquarters, testing and storage functions at the facility. A
comprehensive 8,500 SF OMS vehicle maintenance shop provides space for six large service workbays
for maintaining the military fleet.

- Resumes -



Mary Jo Cleland, PE
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Role
Civil Engineer

Professional Registrations
Professional Engineer (WV)

Ms. Cleland is responsible for the site design for ZMM projects.
She coordinates with the project architects and mechanical and
electrical engineers to integrate the site layout with the building
requirements. Ms. Cleland works with the client and the
architect to plan the site circulation, parking, and green space.
She is responsible for storm water management and utility
layout. For sites with environmental concerns, Ms. Cleland
coordinates with the appropriate agencies and assists in permit
applications.

Ms. Cleland began her career as a 2" Ljeutenant in the US Air
Force as a project engineer for acrospace projects. After
serving four years in the Air Force, she moved back to West
Virginia and began her career in civil engineering. She began
assisting lead engineers at an environmental and engineering
consultant firm with air quality permitting, utility extension
projects, and site development projects. After gaining
experience at the consultant firm, Ms. Cieland joined ZMM as
the civil engineer for the firm. She has experience with urban
and rural site, storm water management system, and site
design.

Project Experience
General Services Division — Surpius Property, Dunbar, WV

Ms. Cleland was the civil engineer on the Surplus Property.
This property consists of a new 20,000 SF metal building
storage facility inclusive of 5,000 SF of new administrative
offices. The new building replaces the existing structures
currently located in the floodplain, and addressed several site
issues including proper drainage, traffic flow, and correct floor
elevations in regard to current floodplain requirements. The
demolition of the existing structures along with the new
construction will be phased to maintain continuocus operation of
the facility.

Tackett Family Readiness Center, Charleston, WV

Ms. Cleland was responsible for site design for a two story
building located on a hillside. Due to the existing slopes,
several analyses to determine the optimal finished floor
elevations of the building. The building was set into the hillside
to allow for on-grade access to both entrances. The access
road was design with handicap parking at both entrances. The
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- Education

Bachelor of Science in Education,
West Virginia State University, 2001

Bachelor of Science in Aerospace .
Engineering, United States Naval

-Academy,'1993_ Sy

Employment History

2016 - Present, Civil, Engineer, Board of
Directors, ZMM - iy _ '
2009 - Present, Cvil Engineer, ZMM
2002 - 2009, Project Enginecr, Potesta &
Associates, Inc. _

1893 - 1997, Aerospace Engineer,
Unrted States Air Force

Civic Affiliations

= National Society of Professional
Engineers

s West Virginia Society of Professional
Engineers ’



client wanted the building to have the least impact as practical for the site development. A large segmental
block wall was utilized to limit disturbance of cut slopes.

Girl Scouts of Black Diamond Council, Charleston, WV

Ms. Cleland was the civil engineer on the new Volunteer Resource Center and Girl Zone/Urban Camp in
Charleston, WV. The 18,000 SF project completely renovated an old car dealership into administrative
offices, a community gathering space, and a small hote! (Urban Camp) for Girl Scouts visiting the
Charleston area. This new main building brings all the operations of the Girl Scouts of the Black Diamond
Council under one roof.

Mary C. Snow Elementary School, Charleston, WV

Ms. Cleland was responsible for the site design and stormwater management for this site located within a city
block. The site utilities were readily available and minimal grading was required for this site. The challenge
was the stormwater management requirements. The pre-construction site conditions were a small school
building and a large play field took up most of the site. The post- construction site conditions were the
opposite creating a significant increase in stormwater runoff rate. A stormwater retention system was
designed to infiltrate the majority of the stormwater and recharge the groundwater.

Edgewood Elementary School, Charleston, WV

Ms. Cleland was the civil engineer on the new Edgewood Elementary School. Ms. Cleland was responsible
for the site development including utility extensions and relocations, stormwater drainage design, site
pedestrian and traffic circulation, and parking area layout. The school was designed as a 215t Century
Leaming Environment, with a focus on integrating technology into the delivery of the curriculum. Instructional
areas will be located off of an open ‘exploratorium’ that is being designed to function like a children’s
museum, providing a variety of learning opportunities, and flexible educational spaces. The school integrates
sustainable design principles to serve as a teaching tool for the students.

Harts PK-8 School, Harts, WV

Ms. Cleland was responsible for site design and permitting. The site was constrained by the Guyandotte
River, State Route 10, and an unmarked cemetery in the middle of the site. The site was laid out to avoid
disturbance of the cemetery and create a building pad and access roads to satisfy the client, State Fire
Marshall, and vehicular circulation. The site preparation package included building pad grading, rough site
grading, and storm water management. Ms. Cleland coordinated with the local utility agencies, WV
Department of Transportation, the United States Army Corps of Engineers, the local floodplain manager, and
the WV Department of Environmental Protection.

Bridgemont {BridgeValley) Community and Technical College - Master Plan, Montgomery, WV

Ms. Cleland was the civil engineer on the overall Master Pian services to Bridgemont CTC, ZMM worked
with various stakeholders to develop a Master Plan for Bridgemont's current and future facilities at the Tech
Park. The Master Plan incorporated the need to develop a consistency between Bridgemont's Montgomery
and South Charleston campuses, while also integrating the Bridgemont brand into the Park. The final design
included planning for a new classroom and laboratory building adjacent to Building 704, across from the
Advanced Technology Center. Signage, site circulation, parking, and campus amenities were also included
in this planning process.

Project Experience with Other Firms: Ms. Cleland assisted with site development projects, utility
extensions, pump station design, outlet structure design, and wastewater treatment plant design prior to
coming to ZMM. In the eastern panhandle of West Virginia, Ms. Cleland designed the site layout and
utilities for a planned hill side community with phased development plans. She assisted on the site utilities
and sanitary sewer extension project for a two schools in Southern West Virginia.

Ms. Cleland also has experience with environmental investigations and air quality permitting. She assisted

industrial clients with preparation and assembly of air permit application to the West Virginia Department of
Environmental Protection. Ms. Cleland coordinated with the agencies through to permit issuance.
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Mike Flowers
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Role
Plumbing/Mechanical Technician

Mr. Flowers is responsible for the design of Plumbing systems,
ensuring that the systems are designed to meet the needs of
the owner and utilize the latest plumbing technologies to
provide the most energy efficient design possible. Mr. Flowers
has participated on several LEED registered projects; one of
his key contributions to these projects is selecting plumbing
fixtures and accessories in his design that require less utility
consumption, so significant utility savings are passed on to the
owner and the environment as well.

Mr. Flewers has had extensive experience in the field of
construction where he frequently visits ZMM's current projects
under construction and thoroughly checks the contractors work
to ensure compliance with project specifications and
construction documents.

Profect Experience

Mr. Flowers has a broad range of experience and knowledge in
Plumbing and HVAC systems design. His experience includes
K-12 Schools, Higher Education Facilities, Military Facilities,

Office Buildings, and Juvenile and Adult Correctional Facilities.

Morgantown Readiness Center

Logan-Mingo Readiness Center

Huntington East Middle School

Southern WV Community & Technical College
Lincoln County High School

Jackson County Armed Forces Center (WWARNG): Mr.
Flowers was responsible for the plumbing design on this project
that utilized plumbing fixtures that reduced the total annual
water usage by 30% as compared to using standard plumbing
fixtures.

His design also incorporated 98%efficient water heating

technology that dramatically reduced the total utility
consumption for water heating.
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Education. .- - - - B

. Associate in Mechanical Drafting and

- Design; 1990, Ben Frankiin Career and
Technical Center '

Associate in Electronics Technology,
1987, Putnam Career and Technical
Center '

Associate of Science, 1988, West
Virginia State University -

Completed Dale Carnegie course in
Effective Communications and Human
Relations and Skills for Success

Employment History

2001 - Present, Mechanical and
Electncal Technician, ZMM .

1898 - 2001, Mechanical and Electrical
Designer/Manager of CAD Services,
ZDS, Inc { o

1991 - 1998, Mechanical and Electrical
Technician, ZMM

Civic Affiliations

» American Society of Plumbing
Engineers (ASPE), Member Since
2009 ‘ '



Michael J. White, PE
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Role
Structural Engineer

Professional Registrations
Professional Engineer (WV, KY, IN, TN, OH, SC)

Mr. White has more than 10 years of Civil/Structural design and
engineering experience. Project experience includes new
construction and renovation work involving the design and
analysis of reinforced concrete, wood, structural steel, masonry
and cold formed steel.

Project Experience
WVDNR Forks of Coal

Milton PK School

Midland Trail High Scheol

Valley Park Community Center
Marshall County Readiness Center

Other Jobs from Past Employers:
Monongalia County Justice Center - Morgantown, WV

Lewis Co. Judicial Annex - Weston, WV

Charleston Correctional Work Release Center - Charleston,
Wv

Stevens Correctional Facility - Welch, WV

Marsh Fork Elementary School - Naoma, WV

WVANG Camp Dawson, Multi-Purpose Building - Kingwood,
wv

BridgeValley Advanced Technology Center - South Charleston,
WV

New River Community and Technical College Headquarters
Building - Beaver, WV

Lewisburg Elementary School - Lewisburg, WV

Rainelle Elementary School - Rainelle, WV

Boone County Honors Academy Addition - Madison, WV

WVU Parkersburg Center for Early Learning - Parkersburg, WV
WVU Parkersburg Applied Technologies Center - Parkersburg,
Wwv
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Education .

B S., Cwvil Engineering, West Virginia
University Institute of Technology,
Montgomery, WV, 2006

Employment History

2016 - Present, Structural Engineer,
ZMM -

20186, Cvil/Structural Lead, Jacobs
Engineering Group

2013 - 2016, Structural Engineer,
Chapman Technical Group

2010 - 2013, Structural Engineer/Project
Manager, Moment Engineers

2007 - 2010, Structural Engineer/Project
Manager, Advantage Group Engineers,
Inc. {Cincinnati, OH)



Award Winning Design
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01
AlA West Virginia Chapter: Citation Award
Unbuilt Project

Charleston EDGE

Charleston, West Virginia

N
(<]

L~

01
AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Explorer Academy

Huntington, West Virginia

N

AlA West Virginia Chapter: Merit Award
Achievement in Sustainability

Logan - Mingo Readiness Center

Holden, West Virginia

N

01
AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Interior Design
Christ Church United Methodist

Charleston, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Gauley River Elementary School
Craigsville, West Virginia

N

01

AlA West Virginia Chapter: Honor Award
Achievement in Architecture in Sustainable Design
Edgewood Elementary School

Charleston, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Kenna Pk-5 School

Kenna, West Virginia
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014

AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Sustainable Design
Huntington East Middle School

Huntington, West Virginia

N

AIA West Virginia Chapter: Merit Award
Achievement in Architecture

Southern West Virginia Community & Technical College
Williamson, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Interiors/Graphics
Girl Scouts of Black Diamond Council

Charleston, West Virginia

2012

AIA West Virginia Chapter: Honor Award
Excellence in Architecture

West Virginia Housing Development Fund Building
Charleston, West Virginia

2011

AIA West Virginia Chapter: Honor Award

Excellence in Architecture in Historical Preservation
Southside Elementary/Huntington Middle School
Huntington, West Virginia

AlA West Virginia Chapter: Honor Award
Excellence in Architecture

Joint Interagency Training & Education Center
Kingwood, West Virginia

AlA West Virginia Chapter: Merit Award
Excellence in Architecture in Interiors

WV State Office Building #5, 10th Floor Renovation
Charleston, West Virginia

Award Winning Design




References

Mr. David Molgaard, City Manager
City of Charleston

901 Virginia Street, E.

Room 101

Charleston, WV 25301
304.348.8014

Greg Melton, Director of General Services
Capitol Complex Buiiding

Building 1, Room MB-60

1800 Kanawha Blvd., E.

Charleston, WV 25305

304.558.2317

Captain M.G. Corsaro, Director of Executive Services
West Virginia State Police

725 Jefferson Road

So. Charleston, WV 25309

304.746.2115

Mr. Blair Couch, Commissioner
Wood County Commission

No. 1 Court Square  Suite 205
Parkersburg WV 26101
304.424.1984

Z

ZMM

ENGINEERS



