

August 29, 2018
Attn: Stephanie Gale
2019 Washington Street, East
Charleston, WV 25305

RECEIVED
2018 AUG 28 AM 9:34
WV PURCHASING
DIVISION

RE: Camp Dawson Underground Utilities Design

Dear members of the selection committee:

We are pleased to submit our response to your RFQ to provide Architectural/Engineering Services to develop construction documents to help place all Camp Dawson utilities underground including electric, data, and storm water. Our team has thoroughly reviewed your request and believe we are the right team for this contract.

The Thrasher team has a history of success with utility projects that will bring several advantages to Camp Dawson's underground utilities design project:

Experience with complex utility systems – In our 35 years of business, we have worked on many large, complex utility projects. Several of the same team members shown in this proposal submission successfully completed a project for Camp Dawson which involved switching the military facility of Camp Dawson from managing their own sewer, water, and gas utilities to the City of Kingwood water, sewer, and a private gas company. This involved a 600 foot crossing of the Cheat River with sanitary force main, potable water, and a high pressure gas line. All of this was accomplished with the design of an underground utility corridor below the Cheat River.

Knowledge of cost estimating – Cost is a concern in every project and one that we take seriously. We understand the cost estimating process and the importance of providing accurate estimates.

Familiarity with base – Our team has an intimate familiarity with the Camp Dawson facility. Thrasher has provided utility work at the base previously, and some of our staff have personally stayed in the Camp Dawson barracks during their time in the military.

We have carefully chosen to team with Mon Valley Integration, LLC (MVI), a full-solution, electrical engineering, and construction contractor located in Morgantown, WV.

We appreciate the opportunity to present you with our qualifications and look forward to further discussing Camp Dawson's needs.

Sincerely,
THE THRASHER GROUP, INC.



Wm. Randy Watson
Project Manager

MISSION

To improve the communities where we live and work by driving infrastructure development.

VISION

To be the Mid-Atlantic firm of choice for clients and employees.

CORE PRINCIPLES

Quality
Safety
Adaptability
Integrity



9

OFFICES
in six states:
West Virginia
Virginia
Pennsylvania
Ohio
Maryland
Kentucky



580+

EMPLOYEES

- 34** Licensed Professional Engineers
- 20** Licensed Professional Surveyors
- 6** Licensed Professional Architects




35

YEARS
of delivering successful projects

Main Point of Contact


Randy Watson
Project Manager
rwatson@thethrashergroup.com
Cell: 304-626-0703
Office: 304-326-6129

We're a team of engineering, planning, architecture, and survey consultants with the experience, integrity, and versatility to get the job done. We plan, design, contract, and manage your project... overseeing everything, or helping with a portion... all while keeping your end goals in mind.




SERVICES

- > Engineering
- > Environmental
- > Survey
- > Materials Testing and Inspection
- > Construction Management
- > Architecture



CORE MARKETS

- > Oil and Gas
- > Public/Private Utilities
- > Land Development
- > Highways and Roads
- > Industrial
- > Commercial
- > Education (K-12, Higher Ed)



Project Manager



Randy Watson has been part of The Thrasher Group for over 30 years, and has spent the vast majority of his career helping communities all across West Virginia develop safe and sustainable utility system solutions. Randy has worked with countless clients across the region to develop projects ranging in scope from sanitary sewer extensions, to new water systems, and even stormwater management projects. His combination of design ingenuity, and knack for troubleshooting complex utility systems has allowed Randy to help several small municipalities that would otherwise not have been able to complete projects.

Education

Bachelor of Science,
Mining Engineering Technology
Fairmont State University

Associate of Science,
Design and Drafting
Fairmont State University

Affiliations

- > American Water Works Association

Additionally, Randy has mastered the art of funding public utility projects through extensive agency research and practical application. He has helped fund some of the most critical and complex projects within the area. Today, Randy still works for his very first client from 1984. In large part, this is due to his dedication and tireless representation in front of the WVUJDC where he has been able to secure key grants for the city. His ability to develop creative funding packages, paired with his strong relationships among the various funding authorities ensures his clients' are receiving the maximum dollars available for their projects.

Experience

Camp Dawson Military Facility Sanitary Force Main, Potable Water, and Gas Line

Role: Project Manager
> Preston County, WV

Preston County Public Service District #1 New Water Treatment Plant and Extensions Project

Role: Project Manager
> Preston County, WV

Terra Alta Water Works Treatment Plant Upgrade, Storage Tanks, and Extensions

Role: Project Manager
> Preston County, WV

City of Philippi A-B, High Street, and US Route 250 Water Storage Tank Upgrades and Improvements

Role: Principal
> Barbour County, WV

City of Philippi A-B, High Street, and US Route 250 Water Storage Tank Upgrades and Improvements

Role: Principal
> Barbour County, WV


City of Weston Sanitary Sewer Extension

Role: Project Manager
> Lewis County, WV

McMechen Sanitary System Improvements

Role: Project Manager
> Marshall County, WV

Quality Assurance Quality Control



Education

Bachelor of Science,
Civil Engineering
West Virginia University

Registrations

Registered Type:

- > West Virginia
- > Maryland
- > Pennsylvania
- > Ohio

Professional Surveyor:

- > West Virginia

Steve Buchanan, PE, PS has over three decades of professional experience working on various municipal projects all throughout the Mid-Atlantic region. Steve holds licensure in both engineering and surveying, which has given him the ability to develop projects with a comprehensive understanding of the technical components, as well as land restrictions and site considerations

Over the years, Steve has primarily been involved with public utility projects, and has worked on a wide array of jobs including stormwater management, site planning, hydrologic and hydraulic analysis, wastewater collection system design, water distribution systems, and highway engineering. Steve is heavily involved in all facets of his projects; he manages project design, funding applications, mapping development, and construction coordination for numerous municipalities.

Experience

Morgan Run AMD

Role: Project Manager
> Preston County, WV

Middle Fork of Greens Run Phase 1 AMD

Role: Project Manager
> Preston County, WV

Sovern Run 62 and Bishoff AMD

Role: Project Manager
> Preston County, WV

Allen Conner/Messenger Site on Glad Run AMD

Role: Project Manager
> Preston County, WV

City of Bridgeport Water System Upgrades

Role: Project Manager
> Harrison County, WV

City of Romney Water Storage Tanks Repair and Replacement

Role: Project Manager
> Harrison County, WV

Fountain Public Service District Water Line Extension

Role: Project Manager
> Mineral County, WV

Mountain Water Association Multiple Water Projects

Role: Project Manager
> Fayette County, PA

Town of Williamsport Phase II Water System Improvements

Role: Project Manager
> Washington County, MD

Town of Paw Paw Water Line Rehabilitation

Role: Project Manager
> Morgan County, WV

Senior Project Engineer

**Education**

Bachelor of Science,
Environmental Protection
Concentration in Water
Resources Engineering
West Virginia University

Travis Adams currently serves as a Senior Project Engineer with nearly 20 years of experience in project design within the public and private utility sectors. Travis has built an impressive portfolio of water and sanitary sewer projects throughout his career. His strong technical knowledge and engineering design skills have established himself as one of the firm's leading technical design engineers. His understanding of utility projects and intricacies involved with their technical design and regulatory requirements has given him the ability to provide his clients with seamless innovative designs, meeting the most stringent requirements in the industry.

As a Senior Project Engineer, Chad's responsibilities primarily include the preparation of construction plans, technical specifications, engineering design reports, site-specific bill of materials, and regulatory/environmental permitting. His in-depth technical design experience and strong attention to detail, has shaped him into one of the firm's most relied upon Engineers.

Experience**Camp Dawson Military Facility Sanitary Force Main, Potable Water, and Gas Line**

Role: Project Engineer
> Preston County, WV

Preston County Sewer Public Service District Hazelton Federal Prison Wastewater Treatment Plant

Role: Senior Project Engineer
> Preston County, WV

Town of Masontown Wastewater Treatment Plant

Role: Senior Project Engineer
> Preston County, WV

Town of Terra Alta Water Treatment Plant and Extensions Project

Role: Project Engineer
> Preston County, WV

Valley Point Sanitary Sewer Collection System

Role: Project Engineer
> Preston County, WV

City of Kingwood Sanitary Sewer System Extensions

Role: Senior Project Engineer
> Preston County, WV

Preston County Economic Development Authority Utility Extensions to Northpointe Industrial Park

Role: Project Engineer
> Preston County, WV

Preston County Sewer Public Service District Hazelton Federal Prison Water Distribution System

Role: Project Engineer
> Preston County, WV

Town of Albright Water System Improvements and Extensions

Role: Project Engineer
> Preston County, WV

Project Engineer

**Education**

Bachelor of Science,
Civil Engineering Technology
Fairmont State University

Residential Wiring,
Marion County Vocational
Technical Center

Affiliations

- > US Navy (Active) 1985-1989
- > US Navy (Reserves) 1989-2006

Dave Watson has been heavily involved with Thrasher's Utility Division for the past 23 years. As a project engineer, Dave works with Thrasher's staff of engineers and technicians to design quality infrastructure solutions tailored to his clients' needs. Dave is responsible for the planning and design of both water and sanitary sewer projects all across West Virginia, including treatment plants, lift stations, line extensions, and other system appurtenances. Throughout the course of his career, Dave has designed hundreds of miles of utility line extensions, and worked on over a dozen treatment plants. His client base ranges from small towns and public service districts, to some of the largest municipalities in the state. Additionally, Dave is well versed in getting projects funded, and has built a stellar reputation among the funding agencies. He knows the intricacies of project funding and is able to help navigate his clients through the regulatory landscape to ensure their projects are receiving the dollars they deserve.

Experience**City of Kingwood Combined Sewer Overflow (CSO) Project**

Role: Project Engineer
> Preston County, WV

Enlarged Hepzibah Public Service District Sewer System Expansion Project

Role: Project Engineer
> Harrison County, WV

Greater Paw Paw Sanitary Sewer System Improvements and Long Term Control Plan

Role: Project Engineer
Marion County, WV

Huttonsville Public Service District Phases I and II Sanitary Sewer System Upgrades

Role: Project Manager
> Randolph County, WV

Route 250 Sanitary Sewer System Extensions

Role: Project Engineer
> Marion County, WV

Sun Valley Public Service District Sanitary Sewer System Extension for Additional Customers

Role: Project Engineer
> Harrison County, WV

Town of Junior Sanitary Sewer System Improvements for the Route 33 Regional Jail Facility

Role: Project Engineer
> Barbour County, WV

Green Spring Valley Public Service District Facility Plan for 110 Additional Customers

Role: Project Engineer
> Marion County, WV

Thrasher has and would like to continue our long history of successful projects in Preston County. The following list represents current and past work completed throughout Preston County:

- > Albright – Water System Improvements and Snake Den Road Extension
- > Albright – Sanitary Sewer Collection System Improvements
- > Kingwood – Sanitary Sewer Collection System Improvements and WWTP Upgrade
- > Kingwood – Wetzel Settlement Water Line Extension
- > Kingwood Water Works – 1.4 Million Gallon Water Storage Tank and System Upgrades
- > Masontown - WWTP Upgrade
- > Masontown - Snake Hill Road Water Line Project
- > Masontown Water Works – Water Line Extension to Bull Run and North Union Community (AML Project)
- > Newburg - Sewer Collection and Treatment Plant
- > Preston County Sewer PSD - Valley Point Sanitary Sewer Extension & WWTP
- > Preston County Sewer PSD - Hazelton WWTP
- > Preston County Sewer PSD - Bruceton Mills Sanitary Sewer Upgrades and WWTP Replacement
- > Preston County Sewer PSD - Hazelton WWTP Expansion
- > Preston County Sewer PSD - Big Bear Lake Sewer Extension Study
- > Preston County EDA - Northpoint Industrial Park and Utility Infrastructure Works
- > Preston County PSD #1 - Water Line Extension, System Upgrade and New Water Treatment Plant
- > Preston County PSD #4 – Hazelton USP Water Distribution System and Glade Run Water Treatment Plant
- > Preston County PSD #4 – I-68 Welcome Center Water Storage Tank
- > Reedsville - Sanitary Sewer Line Replacement Project and I/I Reduction
- > Reedsville - Sanitary Sewer Extension to Arthurdale
- > Reedsville - Sanitary Sewer Extension to Jenmar
- > Rowlesburg - Water Treatment Plant
- > Rowlesburg – Phase II Water System Improvements
- > Rowlesburg - Etam Water Line Extension
- > Rowlesburg - Sanitary Sewer I/I Study
- > Rowlesburg - Pump Station Evaluation
- > Terra Alta – Corinth Water Line Extension and Water Treatment Plant Improvements
- > Terra Alta – Sanitary Sewer System Improvements and WWTP
- > Tunnelton – Water Line Extension to Rowlesburg
- > Tunnelton – Water Line Extension to Blazer Road, Kanetown, Buckeye (AML Project)
- > Tunnelton – Denver Sewer Line Extension
- > Tunnelton - Sewer Collection and Treatment Plant



**Camp Dawson Military Facility
Sanitary Force Main, Potable Water,
and Gas Line**

Client Contact:
Name, Title
Address | Address
Phone

Thrasher designed and inspected a utility project for Camp Dawson, which included a potable water supply from the City of Kingwood, sanitary sewer service from Camp Dawson to the City of Kingwood, and a natural gas supply line to the Army National Guard Center on the Kingwood side of the Cheat River along Route 72.

This project included all three supply lines crossing the Cheat River in the same general trench. Conduits were a 10" water line, 6" sanitary force main, and a 3" HDPE natural gas supply line.



This sanitary sewer line extension included:

- > 14,300 LF of 8" gravity sewer line
- > 25,295 LF of force main
- > 2 grinder pump stations
- > 3 duplex sewer pump stations
- > 58 manholes

Preston County EDA Wastewater Treatment Plant and Sewer Line Extension

Client Contact:

Mr. Martin "Bud" Wotring, President
 P.O. Box 89 | 15599 N. Preston Highway
 Bruceston Mills, WV 26525
 304-379-6753

This project consisted of the design and construction of a 500,000 GPD wastewater treatment plant to serve the Northpointe Business and Industrial Park and Hazelton Prison. Additionally, a standard gravity sanitary sewer extension was designed and constructed to serve 30 additional customers and 3 businesses.

Once this wastewater treatment plant was operating, the firm was hired to design a supplemental sanitary sewer line extension that now serves an additional 85 new customers.

Also, Thrasher partnered with the Preston County Public Service District and approached the DEP to secure debt forgiveness for the proposed Glade Sanitary Sewer System Extension project. Thrasher explored options for construction of a collection system with an independent wastewater treatment plant in the area of Glade Meadows Subdivision

Project Highlights:

- > Eliminated need for a failing sewage pond
- > Provides reliable sewer service for approximately 40 customers
- > Allows for economic and residential expansion in the area
- > Project was completed under budget. As a result of the planning and design, Thrasher returned excess funds to the CWSRF that can be utilized by other communities in need

City of Bridgeport Stormwater Study Phase I and II

Client Contact:

Mr. Jared Cummons, Utility Director
515 West Main St | Bridgeport, WV 26330
304-842-8200

The City of Bridgeport has been experiencing numerous problems with storm water runoff within the Compton Park Watershed. Thrasher has evaluated the watershed as a whole, focusing on the areas around Meadow Lane, Glen Avenue, and the crossings between James Street and the watershed's main tributary. These areas were analyzed with the typical storm events as well as with a theoretical storm event that replicated a three (3) inch rainfall within a 60 minute duration (the latter is an imitation of the type of storm that is causing the majority of problems within the City).

Based on the analysis herein, Thrasher determined that the greatest impact to this watershed could be obtained by implementing the following improvements:

- > Installation of a new outlet structure within the existing pond at the base of "Compton Farm"
- > Construction of a flood wall along the main drainage channel immediately upstream of the crossing with James Street
- > Installation of a new storm sewer collection system upstream of and through Meadow Lane
- > Installation of a new storm sewer collection system upstream of and through Glen Avenue



White Oaks Business Park Turnkey Master Plan

Client Contact:

Mr. Ron Stanley, CPA – Managing Partner
 PO Box 940 | Bridgeport, WV 26330
 304-669-1567

Thrasher was retained for turnkey master planning, engineering, and construction management services for the preeminent mixed use business park in northcentral West Virginia. White Oaks is located along Interstate 79 in the rapidly developing Bridgeport area.

The development focus of White Oaks is providing hospitality, office, and visitors services to the adjacent major hospital complex and the Federal Bureau of Investigation National Biometrics Center which is located nearby.

As a first step, Thrasher worked with a partner firm in preparing a detailed market analysis to determine the most economically beneficial mix of land uses. This analysis produced a summary of recommended land use categories, estimates supportable square footage amounts and projected market absorption rates. This information was used to develop several concept land use plans that explored different land use, transportation and open space configurations.

Additional market data was prepared leading to the selection of the preferred White Oaks Business Park Master Plan. Thrasher provided all engineering, cost estimating, bidding services, construction management and materials testing services during the construction phase. The Thrasher team also developed the covenant and restriction guidelines for the development. The covenants and restrictions established site and building design specifications including materials, scale, massing and orientation.



Thrasher provided utility design for a majority of the facilities located within this business park.

**Preston County Economic Development Authority**

Mr. Martin "Bud" Wotring, President

15599 N. Preston Highway

Bruceton Mills, WV 26525

304-379-6753

Dominion Resources, Inc

Ms. Warren Green, Facilities Project Coordinator

445 W. Main Street

Clarksburg, WV 26301

304-669-4360

Boy Scouts of America


Mr. Rob Ridgeway, Facilities Department Manager

2550 Jack Furst Drive

Glen Jean, WV 25846

304-646-2312

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the Contract Administrator and the initial point of contact for matters relating to this Contract.

 Project Manager

(Name, Title)
Randy Watson, Project Manager

(Printed Name and Title)
600 White Oaks Blvd. Bridgeport, WV 26330

(Address)
304-626-0703 / 304-624-7831


(Phone Number) / (Fax Number)
rwatson@thetrashergroup.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation through wvOASIS, I certify that I have reviewed this Solicitation in its entirety; that I understand the requirements, terms and conditions, and other information contained herein; that this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product or service proposed meets the mandatory requirements contained in the Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on vendor's behalf; that I am authorized to bind the vendor in a contractual relationship; and that to the best of my knowledge, the vendor has properly registered with any State agency that may require registration.

The Thrasher Group, Inc.

(Company)

 Randy Watson, Project Manager

(Authorized Signature) (Representative Name, Title)

Randy Watson, Project Manager

(Printed Name and Title of Authorized Representative)

August 29, 2018

(Date)

304-626-0703 / 304-624-7831

(Phone Number) (Fax Number)

**ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:**

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this addendum acknowledgment form. Check the box next to each addendum received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:


(Check the box next to each addendum received)

- | | |
|---|--|
| <input type="checkbox"/> Addendum No. 1 | <input type="checkbox"/> Addendum No. 6 |
| <input type="checkbox"/> Addendum No. 2 | <input type="checkbox"/> Addendum No. 7 |
| <input type="checkbox"/> Addendum No. 3 | <input type="checkbox"/> Addendum No. 8 |
| <input type="checkbox"/> Addendum No. 4 | <input type="checkbox"/> Addendum No. 9 |
| <input type="checkbox"/> Addendum No. 5 | <input type="checkbox"/> Addendum No. 10 |

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I further understand that any verbal representation made or assumed to be made during any oral discussion held between Vendor's representatives and any state personnel is not binding. Only the information issued in writing and added to the specifications by an official addendum is binding.

The Thrasher Group, Inc.

Company



Authorized Signature

August 29, 2018

Date

NOTE: This addendum acknowledgment should be submitted with the bid to expedite document processing.

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter eleven of the W. Va. Code, workers' compensation premium, permit fee or environmental fee or assessment and the matter has not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the provisions of such plan or agreement.

DEFINITIONS:

"Debt" means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers' compensation premium, penalty or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including any interest or additional penalties accrued thereon.

"Employer default" means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the repayment agreement.

"Related party" means a party, whether an individual, corporation, partnership, association, limited liability company or any other form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an amount that meets or exceeds five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor's authorized signer affirms and acknowledges under penalty of law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts, that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related party are in employer default as defined above, unless the debt or employer default is permitted under the exception above.

WITNESS THE FOLLOWING SIGNATURE:

Vendor's Name: The Thrasher Group

Authorized Signature: [Signature] Date: 8/27/2018


State of West Virginia

County of Harrison, to-wit:

Taken, subscribed, and sworn to before me this 27th day of August, 2018.

My Commission expires April 18, 2022.

AFFIX SEAL HERE



NOTARY PUBLIC

[Signature]

Purchasing Affidavit (Revised 01/19/2018)

West Virginia Ethics Commission
Disclosure of Interested Parties to Contracts

(Required by W. Va. Code § 6D-1-2)

Contracting Business Entity: The Thrasher Group Address: PO Box 940

Bridgeport, WV 26330

Authorized Agent: Randy Watson Address: PO Box 940

Contract Number: 0603 ADJ1900000006 Contract Description: Underground Utilities Design

Governmental agency awarding contract: WV ARNG, Construction and Facilities Management Office

Check here if this is a Supplemental Disclosure

List the Names of Interested Parties to the contract which are known or reasonably anticipated by the contracting business entity for each category below (attach additional pages if necessary):

1. Subcontractors or other entities performing work or service under the Contract

Check here if none, otherwise list entity/individual names below.

2. Any person or entity who owns 25% or more of contracting entity (not applicable to publicly traded entities)

Check here if none, otherwise list entity/individual names below.

3. Any person or entity that facilitated, or negotiated the terms of, the applicable contract (excluding legal services related to the negotiation or drafting of the applicable contract)

Check here if none, otherwise list entity/individual names below.

Signature: [Signature]

Date Signed: 8/27/2018

Notary Verification

State of WV, County of Harrison:

I, Randy Watson, the authorized agent of the contracting business entity listed above, being duly sworn, acknowledge that the Disclosure herein is being made under oath and under the penalty of perjury.

Taken, sworn to and subscribed before me this 27th day of August, 2018.

[Signature]
Notary Public's Signature

To be completed by State Agency:

Date Received by State Agency: _____

Date submitted to Ethics Commission: _____

Governmental agency submitting Disclosure: _____

