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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI ADJ2000000003

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[ X] Addendum No. 1 [ 1 Addendum No. 6
[ 1 Addendum No.?2 [ ] Addendum No. 7
[ 1 AddendumNo.3 [ 1 Addendum No. 8
[ 1 Addendum No. 4 [ ] Addendum No.9
[ 1 AddendumNo. 5 [ ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. I
further understand that that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

ZMM, Inc. (dba ZMM Architects and
Engineers)
Company

_RE. .

Authorized Signature

February 13, 2020

) Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.



STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers' compensation premium, pemmit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, in cluding
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer default if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriags, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendors Name: ZMM, Inc. (dba ZMM Architects and Engineers)

Authorized Signature: k CKE-_--———*—' = ) Date: 2—-13-2020
West Virginia

State of

County of Kanawha fowit

Taken, subscribed, and swomn to before me this ___ day of February , 20_2_9.
My Commission expires  /¢) =~ é, , 20 5_3

Purchasing Affidavit (Revised 01/19/2018)

=.III L I L xlr_llﬂgﬂ llgfﬁm&l;;lég;;"lll"lllllll"ll NOTARY PUBLI . ‘ .
“LZ\, Natary Public, Stats of West Virginla é 5; J_&M -
Lisa E Bowles

ZMM, Inc.

WSZS# My Commission Explres Oct. 6,
L



DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

FANN e

(Name, Title)

Adam R. Krason, AIA, LEED AP, Principal B
(Printed Name and Title)

222 Lee Street, W., Charleston, WV 25302
(Address)

304-342-0159 304-345-8144
(Phone Number) / (Fax Number)

ark@zmm.com
{email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that T have reviewed this Solicitation in its entirety; that I understand
the requirements, terms and conditions, and other information contained herein; that this bid, offer
or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; that the product
or service proposed meets the mandatory requirements contained in the Solicitation for that
product or service, unless otherwise stated herein; that the Vendor accepts the terms and
conditions contained in the Solicitation, unless otherwise stated herein; that I am submitting this
bid, offer or proposal for review and consideration; that I am authorized by the vendor to execute
and submit this bid, offer, or proposal, or any documents related thereto on vendor’s behalf; that

I am authorized to bind the vendor in a contractual relationship; and that to the best of my
knowledge, the vendor has properly registered with any State agency that may require
registration.

ZMM, Inc. (dba ZMM Architects and Engineers)
(Company)

ASANL . AeMNR. ERASN | PRNIRA

(Authbrized Signature) (Representative Name, Title)

Adam R. Kraso ATA, LEED AP, Principal
(Printed Name and Title of Authorized Representative)

2-13-2020

(Date)

304-342-0159 304-345-8144
(Phone Number) (Fax Number)

Revised 01/09/2020



February 13, 2020 Z M M

Ms. Tara Lyle, Buyer Supervisor ARCHITECTS
Department of Administration, Purchasing Division ENGINEERS
2019 Washington Street, East

Charleston, West Virginia 25305-0130

Subject: Camp Dawson Regional Training Institute Auditorium Renovation
(CEOI ADJ2000000003)

Dear Ms. Lyle:

ZMM Architects and Engineers is pleased to submit the attached information to demonstrate our
experience and our qualifications to provide professional architectural and engineering services for
the Camp Dawson Regional Training Institute (RTI) Renovation project. Established in 1959, ZMM
is a West Virginia based, full-service A/E firm, and is noted for design excellence and client focus.
Our extensive knowledge of the existing auditorium, our experience designing auditorium spaces
(Morgantown Readiness Center), and our ability to implement ongoing renovation work at Camp
Dawson all demonstrate that ZMM has the right combination of technical expertise and relevant
renovation experience required to help successfully deliver this project.

Based upon ZMM'’s understanding of the information contained in the request for expression of
interest, the project involves the renovation of the existing auditorium at Camp Dawson Regional
Training Institute. The scope of the improvements will include new ADA compliant seating, ADA
access, updated video and sound equipment, new LED lighting, and improved acoustics. As the
original designers of the RTI, ZMM Architects and Engineers has extensive knowledge of the
existing auditorium. ZMM previously assisted with replacing the stage flooring (as part of a project
to implement targeted improvements throughout the building). Most recently, ZMM (in collaboration
with AECOM), provided services to renovate the RTI to accommodate the expansion of the facility
into the Joint Interagency Training and Education Center (JITEC).

ZMM has provided design services on renovation projects throughout the West Virginia. This
experience includes a variety of renovation projects for the WVARNG at Camp Dawson, including:

Building 202 Renovation
MCA — Jobs Challenge Facility
Building 246 Renovation
Building 301 Renovation

Our renovation project experience has led ZMM to develop a two phased approach that starts with
a detailed assessment which is used to validate the project scope and budget. The scope
development process includes a team of architects, engineers, and interior designers — ensuring
that all details are addressed early in the design process. ZMM'’s successful renovation approach
has let our fim being entrusted with designing improvements to some of West Virginia’s most
prominent buildings including the Charleston Coliseum and Convention Center, the Culture Center,
the Clay Center, and the State Capitol Building.

In addition to the projects mentioned above, the members of our proposed team have also provided
design and construction phase services on muitiple WWARNG projects including the Joint
Interagency Training and Education Center (JITEC) and ACP at Camp Dawson, the Jackson
County AFRC, the Glen Jean AFRC, the Tackett Family Readiness Center, the Morgantown

222 |ee Street, West = Charleston, West Virginia 25302
304.342.0159 office = 304.345.8144 fax Zmm.com



Ms. Tara Lyle, Buyer Supervisor
February 13, 2020
Page 2 of 2

Readiness Center, and the Logan-Mingo Readiness Center. Several of these projects including the
CFMO Expansion, the JITEC, and the Logan-Mingo Readiness Center were recognized with
design awards. In fact, ZMM’s commitment fo design quality has been recognized by the American
Institute of Architects West Virginia Chapter with eighteen design awards in the last decade — an
achievement unrivaled in West Virginia.

Thank you for taking the time to review the attached expression of interest that includes information
about our proposed approach for the Camp Dawson Regional Training Institute Auditorium
Renovation project, as well as ZMM's qualifications, and relevant project experience. Additionally,
please visit our website at www.zmm.com to see the full range of renovation projects that we have
designed. We appreciate your consideration for this important endeavor, and look forward to
meeting with you to discuss the project in greater detail.

Respectiully submitted,
ZMM Architects and Engineers

Mogp

Adam R. Krason, AlA, NCARB, LEED-AP
Principal

7 222 Lee Street, West s Charleston, West Virginia 25302
A 304.342.0159 office = 304.345.8144 fax Zmm.com
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Camp Dawson Regional Training Institute (RTI)
Auditorium Renovation Design:

Project Management Plan, Quality Control Plan, Cost Control Plan

BACKGROUND

Based upon ZMM's understanding of the information contained in the request for expression of interest,
the project involves the renovation of the existing auditorium at Camp Dawson Regional Training Institute.
The scope of the impfovements will include new ADA compliant seating, ADA access, updated video and
sound equipment, new LED lighting, and improved acoustics. As the original designers of the RTI, ZMM
Architects and Engineers has extensive knowledge of the existing auditorium. ZMM previously assisted
with improvements to the stage flooring, as part of a project to implement targeted improvements
throughout the building. Most recently, ZMM (in conjunction with AECOM), provided services to renovate
the RTI to accommodate the expansion of the facility into the Joint Interagency Training and Education
Center (JITEC).

f‘=l=__|1_! ] ,ﬁ,”w
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The technical nature of these projects demonstrates the need for a full-service design team with
experience working on West Virginia Army National Guard facilities. ZMM has all of the technical
professionals - including architects, engineers (structural, mechanical, and electrical), and interior
designers — needed to address every aspect of your project. If selected to assist the WVARNG, ZMM will
staff the project with the architects and engineers that have worked successfully on the Morgantown

ENGINEERS



Readiness Center, Joint Interagency Training and Education Center (JITEC), the CFMO Expansion, the
Tackett Family Readiness Center, the Logan-Mingo Readiness Center, the Jackson County AFRC, the
Marshall County Readiness Center, as well as a variety of ongoing renovation projects at Camp Dawson.

Our extensive knowledge of the existing auditorium, our experience designing auditorium spaces
(Morgantown Readiness Center), and our ability to implement ongoing renovation work at Camp Dawson
all demonstrate ZMM's qualifications to help the WVARNG successfully deliver the auditorium
improvement project.

RTI AUDITORIUM RENOVATION: PROJECT MANAGEMENT PLAN
Renovation projects require a unique approach, and ZMM has provided design services on renovation

projects throughout West Virginia. This experience includes a variety of Camp Dawson Renovation
projects completed for the WVARNG, including:

Building 202 Renovation
MCA - Jobs Challenge Facility
Building 246 Renovation
Building 301 Renovation

ZMM Architects and Engineers proposes to provide services on the project with a team of design
professionals that have worked together on a variety of WVARNG facilities throughout the state, including
the projects listed above at Camp Dawson. The team will be led by Adam Krason, an architect and
principal of the firm. Mr. Krason has led ZMM's effort on all of the recent work for the WVARNG, including
the recent renovation projects, as well as JITEC, the Camp Dawson ACP Construction Phase Services,
the Marshall County Readiness Center, the Jackson County AFRC, the Morgantown Readiness Center,
the CFMO Expansion, the Tackett Family Readiness Center, and the Parkersburg Readiness Center.
Other key team members will include:

277U



Nathan Spencer, AIA Project Architect

lvan Herndon, PE Electrical Engineer

Carly Chapman Interior Designer

Mike White, PE Structural Engineer

Bob Doeffinger PE Engineering Principal/Mechanical Engineer
Mike Flowers Plumbing Designer

Mark Epling, AlA Specifications Writer

ZMM's team has successfully collaborated on multiple projects for the WYARNG, and each team member
is familiar with the standards, requirements, and processes that are utilized by the Guard.

The first phase in a successful renovation project involves conducting a thorough examination of the
existing facilities to identify deficiencies and opportunities, while confirming the project scope and budget.
The purpose of the investigation is to determine the condition of the major building systems, and to
validate the proposed project scope and budget. ZMM will commence the investigation by reviewing our
plans of the existing facility. ZMM will then conduct a facility evaluation with a team of architects and
engineers, in conjunction with WVARNG personnel. For this project the review will focus on ADA,
seating, lighting, and the sound and video equipment at the existing auditorium. At the completion of this
first phase, all required improvements will be identified, and any scope/budget issues will be resolved.

Once the first phase is completed, ZMM will develop plans, specifications, and bidding documents for the
proposed improvements. Our recent experience working with the WVARNG will ensure that all
documents meet your requirements and standards — saving the WVARNG additional effort, and
expediting the design phase of the project. Once the documents have been approved, ZMM will assist
with the bidding and construction phases of the project, including participation in a pre-bid meeting,
developing any required addenda, responding to RFI's, reviewing submittals, and conducting and
preparing minutes of construction progress meetings. Our efforts will continue through substantial and
final completion inspections, and include an eleven month warranty walk through. Our goal throughout
this process will be to act as part of the WVARNG team, with the objective of ensuring the seamless
delivery of your project.

ZMM QUALITY CONTROL PLAN

Quality control during the design phase begins with the selection of team members with experience
working on projects that are similar to the current effort. ZMM Architects and Engineers staff possesses
the WVARNG renovation design experience to ensure the success of the project. Quality control during

ZZMM



the design phase will occur through regular, documented, project meetings between the design team and
the Guard. In addition to the regular design phase meetings more formal QA/QC will occur at the end of
each design phase. A more detailed description of the design phase quality control plan is noted below:

1.

Selecting the Project Team

ZMM's diverse staff ensures that each project team is made up of highly qualified members, each
dedicated to the project's success. Project team members are selected based upon relevant
experience, and ability to help achieve the client’s vision.

2. Identifying Project Requirements
Project team members are fully integrated in each phase of the design process, ensuring a quality
project from the commencement. The project requirements are included in a ‘Basis of Design’ that
each member of the project team can access. The ‘Basis of Design’ helps guide important project
decisions.

3. Identifying Client Expectations
Knowing and understanding our clients’ expectations is our goal. This knowledge gives ZMM a
baseline for exceeding expectations. We will commence the design effort with a planning session to
help identify your vision for the project.

4. Ongoing Project Reviews
As part of the ongoing project reviews, we conduct quality assurance evaluations during each stage
of the project:
Schematic Design Phase (35%)
Design Development Phase (65%)
Construction Documents Phase (95%)
Construction Administration Phase
ZMM has developed a series of QA/QC review documents that are completed during each phase,
and include a programmatic review, technical review, and review of the project schedule and budget.

5. Post Project Review
At the completion of every project, ZMM staff members participate in a learning session to gain
insight useful for future projects.

6. Staff Training, Assessment and Enhancement
Ongoing staff development and training is very important to ZMM, and providing increased
opportunities for learning and advancement leads to improved employee performance and more
successful projects for our clients.

ZMM COST CONTROL PLAN

As part of our effort to ensure our ability to meet the WWARNG's budget, ZMM will rely on both historic
bidding data as well as independent estimates to verify the project budget. For this project ZMM would
utilize Win Strock to provide the independent estimate. ZMM and Mr. Strock have successfully
collaborated on a number of projects, including:

Camp Dawson Building 202 Renovation
Camp Dawson Building 246 Renovation
Camp Dawson Building 301 Renovation
Marshall County Readiness Center
Logan-Mingo Readiness Center
Parkersburg Readiness Center

777
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ZMM has a history of working to successfully projects under challenging budget and schedule constraints
for the WWARNG. We commit to working with you to meet the budget and schedule for the Camp
Dawson Regional Training Institute (RTI) Auditorium Renovation.

Z7m
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7: ZMM
ARCHITECTS
ENGINEERS

LOCATION:
222 Lee Street, West
Charleston, WV

CONTACT:

Phone 304.342.0159
Fax 304.345.8144
Www.zmm.com

About ZMM Architects & Engineers

HISTORY

ZMM was founded in 1959 in Charleston, West Virginia by Ray Zando, Ken Martin, and
Monty Milstead. Since the inception of the firm, ZMM has been dedicated to providing an
integrated approach to building design for our clients. ZMM delivers this integrated
approach by providing all building related design services, including architecture,
engineering (civil, structural, mechanical, and electrical), interior design, and construction
administration from our office in Charleston. Our integrated design approach makes ZMM
unique among architectural firms in West Virginia, and helps to ensure the quality of our
design solutions by providing more thoroughly coordinated construction documents.

Over the last decade, ZMM has become a leader in sustainable or ‘green’ design in West
Virginia. In addition to participating in sustainable design and construction seminars
throughout the State (Beckley, Fayette County, Morgantown, Charleston, and
Parkersburg), ZMM designed one of the first sustainable educational facilities in West
Virginia (Lincoln County High School). ZMM’s unique design approach has proven
invaluable on projects that employ sustainable design principles, which often require a
more integrated approach to building design.

As ZMM enters our second half-century providing professional design services in West
Virginia, we remain committed to the ideal of providing high quality, client focused, design
solutions that meet budget and schedule requirements. This commitment to quality has
been recognized through both State and National design awards, as well as through the
long-term client relationships that we have developed.



ENGINEERS

ZMM has been dedicated to the integrated approach to building design which is unique to architectural firms of
our size. Our past successful experience demonstrates that providing multi-disciplined services within one
organization results in a fully coordinated project. ZMM has the qualified professionals available to provide
services throughout the duration of a project from the initial planning phases through post-occupancy evaluations
and beyond.

Advantages of an integrated Design Approach:

e The Owner has a Single Point of Design Responsibility
Improved Design Schedule

Improved Coordination of Documents

Improved Construction Phase Services

Well Coordinated Documents Lead to Better Bids for the Owner

Additionally, ZMM is constantly working to improve the services we offer by addressing emerging and evolving
trends that impact the design and construction market. ZMM has seven LEED accredited Professionals on staff
to address the needs of our clients who are interested in designing buildings that meet the US Green Building
Council's standards. This continues ZMM’s active implementation of sustainable design principles on our
projects.

SERVICES

Pre-Design Post Design

Educational Facility Planning Construction Administration
Programming Value Engineering

Space Planning Life Cycle Cost Analysis
Feasibility Studies Post-Occupancy Evaluation

Existing Building Evaluation
Site Evaluation and Analysis
Master Planning
Construction Cost Estimating

Design

Architectural Design
Sustainable Design
Interior Design

Lighting Design
Landscape Architecture

Engineering

Civil

Mechanical

Electrical

Structural

Net Zero Buildings

Energy Consumption Analysis
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01
AlA West Virginia Chapter: Honor Award
AlA West Virginia Chapter: Citation Award
AlA West Virginia Chapter: People’s Choice Award
Charleston Coliseum & Convention Center

Charleston, West Virginia

©

N

01
AlA West Virginia Chapter: Citation Award
Unbuilt Project

Charleston EDGE

Charleston, West Virginia

(+-]

N

1
AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Explorer Academy

Huntington, West Virginia

~

AlA West Virginia Chapter: Merit Award
Achievement in Sustainability

Logan - Mingo Readiness Center

Holden, West Virginia

N

2016
AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Interior Design
Christ Church United Methodist

Charleston, West Virginia

(=]

AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Gauley River Elementary School
Craigsville, West Virginia

N

01
AlA West Virginia Chapter: Honor Award
Achievement in Architecture in Sustainable Design
Edgewood Elementary School

Charleston, West Virginia

n

Award Winning Design
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AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Kenna Pk-5 School

Kenna, West Virginia

201

AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Sustainable Design
Huntington East Middle School

Huntington, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture

Southern West Virginia Community & Technical College
Williamson, West Virginia

AlA West Virginia Chapter: Merit Award
Achievement in Architecture in Interiors/Graphics
Girl Scouts of Black Diamond Coungil

Charleston, West Virginia

N

12

AlA West Virginia Chapter: Honor Award
Excellence in Architecture

West Virginia Housing Development Fund Building

Charleston, West Virginia

N

011

AlA West Virginia Chapter: Honor Award

Excellence in Architecture in Historical Preservation
Southside Elementary/Huntington Middle School
Huntington, West Virginia

AlA West Virginia Chapter: Honor Award
Excellence in Architecture

Joint Interagency Training & Education Center
Kingwood, West Virginia

AlA West Virginia Chapter: Merit Award
Excellence in Architecture in Interiors

WV State Office Building #5, 10th Floor Renovation
Charleston, West Virginia

Award Winning Design




Adam R. Krason, AlA, LEED AP. ALEP

27

ENGINEERS

Role
Principal

Professional Registrations

Registered Architect (WV, OH, KY, VA, MD, NJ)
LEED Accredited Professional

Accredited Learning Environment Professional
NCARB (55,984)

Construction Specifications Institute (CSI)
Construction Documents Technician (CDT)

Mr. Krason has served in the capacity of Architect and Project
Manager for a variety of projects at ZMM. This experience
includes Military, Educational (K-12 and Higher Education),
Office, Justice (Courthouses, Correctional, Justice Centers),
and Multi-Unit Residential projects. Mr. Krason's
responsibilities include programming, design, documentation,
coordination of the architectural and engineering team, as well
as construction administration. Mr. Krason began his career in
1998, working on a variety of educational, commercial office,
and correctional projects throughout Ohio, West Virginia, and
North Carolina.

Mr. Krason has been an advocate of sustainable design in
West Virginia, participating in a variety of sustainable design
seminars throughout the State, and serving on the West
Virginia School Building Authority Green Schools Sub-
Committee. Recently, Mr. Krason helped coordinate the
*Making the Business Case for Sustainability” conference at the
University of Charleston that included speakers from Armstrong
Industries, American Electric Power, CB Richard Ellis, and
Interface Raise. Mr. Krason also assisted Habitat for Humanity
Kanawha and Putnam County develop a commercial recycling
program to fill a void in the sustainable design infrastructure in
West Virginia. Mr. Krason has noted that, “I became a LEED
Accredited Professional because | believe that good design has
value, and the ability to impact our daily lives. Sustainable
design showcases the value of design through demonstrated
improvements in the performance of the students and
employees who occupy our buildings.” In addition to his design
and project management responsibilities, Mr. Krason serves on
the Board of Directors and is responsible for business
development at ZMM.

Project Experience

Charleston Civic Center, Charleston, WV

Mr. Krason served as principal-in-charge of the expansion and
renovation to the Charleston Civic Center. The $75M, 283,000
SF design-build project is being completed as a collaboration

- Resumes -

Education
Bachelor of Architecture, The Catholic
University of America, 1998

Bachelor of Civil Engineering, The
Catholic University of America, 1997

Employment History

2007 - Present, Principal, ZMM

2007 - Present, Board of Directors, ZMM
2003 - Present, Architect, Project
Manager, ZMM

1998 - 2003, Architect, Project Manager,
Charleston Area Architectural Firm

Civic Affiliations

o WV American Institute of Architects,
President

e Habitat for Humanity Kanawha &
Putnam County, Board of Directors
2011 - 2014

¢ WV Qualification Based Selections
Council, President, 2012/2013

¢ Leadership WV 2010 - 2012

¢ Charleston Rotary

¢ West Side Main Street, Board of
Directors 2008 - 2014

» City of Charleston Land Trust 2008 -
2014



with tvsdesign and BBL Carlton. Mr. Krason was responsible for the overall management of the design
team, coordination with the client, and also has input critical project management decisions. The design
commenced in the spring of 2015, and construction was complete in 2018.

State Office Building #5, 10'" Floor Renovation (Office of Technology), Charleston, WV

Mr. Krason led an architectural and engineering team that completed a detailed assessment of State
Office Buildings 5, 6, & 7. Once the assessment was complete, ZMM had the opportunity to implement
the proposed improvements on the 10t Floor of State Office Building #5 for the Office of Technology.
The renovations, aiming for LEED-CI Certification, re-oriented the layout by drawing all private offices into
the building core, providing access to daylight and views for all employees. The design also utilized
acoustical ceiling clouds and bulkheads to maximize the acoustical performance, while also increasing
the volume of the space.

Joint Interagency Training & Education Center (WVARNG), Kingwood, WV Mr. Krason was
responsible for the preliminary programming, and participated in the schematic design of the 180,000 SF
addition to the Regional Training Institute at Camp Dawson. Mr. Krason was also responsible for
managing the production effort for the billeting (hotel) expansion, which increased the total billeting
capacity at the JITEC to 600 rooms. This project received LEED Gold Certification.

Morgantown Readiness Center (WVARNG), Morgantown, WV

Mr. Krason was the project architect on the new Morgantown Readiness Center. This facility is a unique
due to its location on an abandoned airport runway at the Morgantown Municipal Airport. The 54,000 SF
Readiness Center occupies a 35-acre tract at the airport. This center supports traditional military
functions including the 1-201st Field Artillery. A significant portion of the Morgantown Readiness Center
supports the 249t Army Band. The Readiness Center contains a performance hall, pre-function spaces,
as well as a variety of training and rehearsal areas.

Construction and Facilities Management Office Expansion (WVARNG), Charleston, WV

Mr. Krason was responsible for the programming, architectural design, and project management of the
office expansion. The project included the renovation and addition to an existing pre-engineered metal
building. The design, which was honored with a 2009 AlIA Merit Award, focused the client’s resources on
a new entry and corridor that separated the existing office space from the addition.

Bridgemont Community and Technical College - Davis Hall Renovation and Master Plan,
Montgomery, WV Mr. Krason led an architectural and engineering investigation into the condition of
Davis Hall to help Bridgemont Community and Technical College to develop a scope for the current
renovation project, as well as a plan to undertake deferred maintenance at the facility. The project scope
included remedying several life safety deficiencies, as well as improvements to the building envelope.

Edgewood Elementary School, Charleston, WV

Mr. Krason was the project manager on the new Kanawha County Elementary School on Charleston’s
West Side. The school is being designed as a 21t Century Learning Environment, with a focus on
integrating technology into the delivery of the curriculum. Instructional areas will be located off of an open
‘exploratorium’ that is being designed to function like a children’s museum, providing a variety of learning
opportunities, and flexible educational spaces. The school will also visibly integrate sustainable design
principles to serve as a teaching tool for the students. Mr. Krason worked with students from Watts and
Robbins Elementary Schools in Kanawha County, assisting them in an effort to actively participate in the
design process

Participated on the team that won the following awards and acknowledgements:

2019 WV AIA Honor Award Charleston Coliseurn & Convention Center, Charleston, WV

2018 WV AJA Citation Award Charleston EDGE, Charleston, WV

2017 WV AIA Merit Award Logan-Mingo Readiness Center, Holden, WV

2016 WV AIA Merit Award Christ Church United Methodist, Charleston, WV

2015 WV AIA Merit Award Edgewood Elementary School, Charleston, WV

2014 WV AIA Merit Award Girl Scouts of Black Diamond Council, Charleston, WV

2011 WV AIA Honor Award Joint Interagency Training and Education Center (JITEC), Kingwood, WV
2011 AlA Honor Award State Office Building #5, 10™ Floor Renovation, Charleston, WV
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Nathan Spencer, AlA

272N

Role
Project Architect

Professional Registrations
Registered Architect (WV)

Mr. Spencer is responsible for coordinating the efforts of the
design team in preparing thorough and clear design
documents. He has experience in all phases of design working
on a wide range of building types including; military,
educational, office, justice, and residential.

He has worked on several projects that are currently pursuing
LEED certification. In addition to production, Mr. Spencer, is
also experienced in 3d modeling. He has worked on several
preliminary concept study models as well as high quality
renderings and 3d models later in the design process. Mr.
Spencer is also experienced in high quality physical models.

Mr. Spencer began his career in architecture with ZMM in
2003, working as a summer intern. After graduating in 2003,
he began working at ZMM full time.

Project Experience

Charleston Coliseum and Convention Center, Charleston,
wv

Mr. Spencer served as project architect on the expansion and
renovation to the Charleston Civic Center. The $75M, 283,000
SF design-build project is being completed as a collaboration
with tvsdesign and BBL Carlton. The design commenced in the
spring of 2015, and construction was completed in 2018.

Logan-Mingo Readiness Center, Holden, WV

Mr. Spencer was the architect on the new Logan-Mingo
Readiness Center. The exterior aesthetic of the facility was
driven by the location within an industrial park on a reclaimed
surface mined site. The building layout was developed by
working closely with the end-users to determine the appropriate
configuration of building spaces to maximize the efficiency of
the operations, and to respond to the unique missions of the
150" Armored Reconnaissance Squadron and the 156t Military
Police (LNO) Detachment. Clear separation of “public” and
“private” areas within the facility, unique office configurations
related to training requirements, and the addition of State
Funded additional spaces.
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Education
Bachelor of Architecture, University of
Tennessee, 2007

Employment History

2009 - Present, Architect, ZMM
2007 - 2009, Intern Architect, ZMM
2003 - 2007, Summer Intern, ZMM

Civic Affiliations
¢ American Institute of Architects,
Member



Jackson County AFRC, Millwood, WV

Mr. Spencer participated in the schematic design of the 76,000 SF Reserve Center in Jackson County,
West Virginia. Mr. Spencer was also responsible for coordinating the production effort for the project. Mr.
Spencer also produced several 3D models throughout the design process. The project is aiming for
LEED Silver Certification.

Joint Interagency Education and Training Center (WWARNG), Kingwood, WV Nate participated in
the schematic design of the 180,000 SF addition to the Regional Training Institute at Camp Dawson. Mr.
Spencer was also responsible for coordinating the production effort for the billeting (hotel) expansion,
which increased the total billeting capacity at the JITEC to 600 rooms. This project received LEED Gold
Certification.

Morgantown Readiness Center, Morgantown, WV

Mr. Spencer was a member of the production team for the 58,000 SF project, which housed the Army
Band and associated performance spaces. Mr. Spencer also produced several 3d models throughout the
design process. He also participated on all production work through all phases. The project is aiming for
LEED Silver Certification.

Tucker County Courthouse Annex, Parsons, WV

Mr. Spencer was the project architect for the Courthouse Annex renovation project. The Annexis a 4-
story 21,000 Square Foot building that is adjacent to the Tucker County Courthouse. The annex will
house spaces for the Circuit Court, Circuit Clerk, Family Court, Magistrate Court, Prosecuting Attorney,
County Commission, County Clerk, Community Corrections, and Probation Office.

Judge Black Courthouse Annex, Parkersburg, WV

Mr. Spencer assisted with the design and programming of the adaptive reuse of a former commercial
space and movie theaters into a modern courthouse annex. The Judge Black Annex included two
independent circulation paths — a secure entry and lobby for access to the Family Court and Prosecuting
Attorney, and public access to the Assessor and Sheriff's Tax Department. The facility also houses
several large public meeting rooms.

Cabell County Bus Transportation Complex, Huntington, WV Mr. Spencer was the project Architect
on the Cabell County Transportation Complex is located on the site of the old Cox Landing Junior High
School. Challenges on the project involved retrofitting the old school and site to accommodate the new
use. The rear portion of the school was demolished to make room for the new maintenance portion of the
building. The remaining front section of the school was renovated to include office space, storage areas,
and a new staff development room. The new maintenance area includes a high-bay metal building with
14 back to back work-bays, three of which have hydraulic bus lifts. A hand wash bay and a state of the
art automatic wash bay were also inciuded in the project. Extensive sitework was also involved in the
retrofit project including a fueling station, bus parking, a sediment pond, and an extensive rework of the
existing site utilities.

Highland Hospital, Charleston, WV

Mr. Spencer was the project architect on Highland Psychiatric Hospital. Mr. Spencer was responsible for
coordinating the production effort for the 60,000+ SF mental health facility. Mr. Spencer also produced
several 3-D models throughout the design process. This project consisted of 87,300 SF, $26M addition to
Highland Hospital in Charleston. The addition included: administrative offices, training spaces, 165
patient beds, nurses stations, an out-patient treatment department, pharmacy, laundry, and building
service spaces. A pedestrian bridge will connect the new facility to the existing hospital.

Edgewood Elementary School, Charleston, WV Mr. Spencer participated on the design team that
developed the new Kanawha County Elementary School on Charleston’s West Side. The school was
designed as a 215t Century Learning Environment, with a focus on integrating technology into the delivery
of the curriculum. Instructional areas will be located off of an open ‘exploratorium’ that is being designed
to function like a children’s museum, providing a variety of learning opportunities, and flexible educational
spaces. The school integrates sustainable design principles to serve as a teaching tool for the students.
A dental and health clinic is also on site for all enrolled students in the Kanawha County School District.
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Carly Chapman
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Role
Interior Designer

Mrs. Chapman serves as the Interior Designer at ZMM. Mrs.
Chapman takes pride in her work’s originality and always
strives to help the client's vision and intent come alive in the
design process. Her experience at ZMM includes Education,
Municipal, Residential, Healthcare, and Hospitality projects. In
her past position she focused on both Corporate and
Healthcare design. Mrs. Chapman’s responsibilities include
conducting design proposals and presentations, as well as
producing design documents and specifications relating to all
aspects of interior design.

Project Experience

Mrs. Chapman has served as the interior designer for a variety
of projects. Projects range from renovations to new
construction and is comprised of every industry. Her
responsibilities include design concept, presentation,
documentation, specification writing, and architectural drafting.

Bluefield Primary School, Bluefield, WV

The new school is the result of a consolidation of two local
schools in the Bluefield area. The county wanted to bring in
architectural elements from both of the former schools. This
was accomplished by oval vaulted ceilings and circular
windows throughout the building. The school will house Pre-k-
2nd grade students. Keeping the Bluefield Beavers in mind, the
school colors are found throughout the design with the addition
of complimentary colors to creates a colorful learning
environment for the students. No school can be designed
without a little fun in mind... A large dry erase mural spans the
length of the media center allowing students to express their
imaginations.

Ravenswood Middle School, Ravenswood, WV
Ravenswood Middle School is an addition to Ravenswood
Highschool. The project allows for both schools to share one
cafeteria and improve the exterior of the existing high school
with the new entrance of the middle school. The interiors were
clean and pattern filled using the school colors, insuring an
easy transition from one school to the other.

Williamstown Elementary School, Williamstown, WV
When designing a new school built on tradition, the initial
thought of school colors and clean lines comes to mind. This
was not the case with the new Williamstown Elementary
School. Using the school colors as our basis of design, the
county was open to adding complimentary colors to entice the
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Education
Bachelor of Interior Design, University
of Charleston, 2012

Employment History

2016 - Present, Interior Designer, ZMM
2012 - 2016, Project Manager/Interior
Designer, Contemporary Galleries, Inc.
2010 - 2012, Interior Design Intern, ZMM



students for a bright and exciting learning environment. Colorful floor pattern adorns the corridors, using
the tile for wayfinding and structure for students. In the media center you will find a custom designed tree,
dripping in lights mimicking fireflies and a perfect campfire setting for storytelling. The tradition is kept
alive with the pops of Maroon and Gold throughout the cafeteria and gym.

Mountain Valley Elementary School, Green Valley, WV

Mountain Valley opened its doors in the fall of 2019. The concept for the school was simple —
fundamentals. Primary colors and geometric shapes create a fun and easy way to keep the students
engaged and ready to learn, while sticking to the basics. A large wall in the media center allows for quiet
areas to study or play with built in casework depicting the word “READ” allowing for shelving and seating
within the oversized letters. The scheme continues throughout the school seen in the polished concrete
floor pattern and 3D shapes protruding above the main entrance for a guaranteed jaw dropping design.

PK-2 & New Collins Middle, Oak Hill, WV

These schools were designed as separate schools sharing the same site and are connected by a
mechanical wing. This building called for a challenging design concept. The schools each had their own
unique design theme, but were delicately connected in small aspects of color or architectural techniques,
allowing the interiors to flow seamlessly. The PK-2 is community driven in the design. House facades and
custom glass adorn the halls drawing the eye to the exposed structure above. The ceilings reflect the sky
and are divided by clouds. Collins Middle also was design with the environment in mind. Using biophilic
design, wood planked feature walls are found in the entrance corridor and expand to the open structure
above.

Charleston Coliseum and Convention Center, Charleston, WV

Mrs. Chapman assisted in the construction administration and interiors of the expansion and renovation
to the Charleston Civic Center. The $75M, 283,000 SF design-build project is being completed as a
collaboration with tvsdesign and BBL Carlton. Construction was complete in October 2018.

ARH Chemotherapy, Beckley, WV

This project was a renovation of a hospital wing to be redesigned for optimal health and weliness for
patients undergoing chemotherapy treatment. Both aesthetics and general sanitary design requirements
were crucial to making this project successful.

Valley Park Community Center, Hurricane, WV

The new community center replaced an existing structure that was recently demolished earlier this year.
The new building houses a commercial kitchen, administration wing, ballroom, and a locker room complex
with administration quarters for the attached Wave Pool.

Charleston EDGE, Charleston, WV

The Charleston Edge renovation focused on bringing life to an old existing structure in the heart of
downtown Charleston. The concept of the design was to create contemporary living quarters for the
young urbanites of the city, while also providing a communitive atmosphere by including a rooftop
gathering space for locals to enjoy.

CAMC Post Op, Teays Valley, WV

This project was a renovation of a hospital wing to be redesigned for recovery of Post Operation patients.
This project included patient rooms, nurse’s stations, and designing the space for optimal health and
wellbeing.

Clarksburg, Richmond, Huntington, Salem VA Hospitals

During previous employment, Mrs. Chapman was heavily involved with renovations to various VA
hospitals. Renovations included redesign implementing DIRTT wall systems, renovations to nurse,
admirative and patient areas, as well as common’s areas.
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Robert Doeffinger, PE

7: ZMM
ARCHITECTS
ENGINEERS

Role
Engineering Principal

Professional Registrations
Professional Engineer (WV, VA, PA, OH, TN, KY, NY, NH, ME,
NC, SC, FL, NJ, GA)

As ZMM'’s Principal Engineer, Mr. Doeffinger is in charge of the
engineering disciplines, it is his responsibility to ensure that the
mechanical and electrical engineering components of ZMM's
design are coordinated and integrated into the final product.

After graduate school in Architectural Engineering, Mr.
Doeffinger joined ZMM. He has over 35 years design
experience in mechanical and electrical systems for buildings.
He has a broad range of engineering experience in education,
industrial and manufacturing facilities, large retail, correctional
and jails, office buildings, and military facilities.

Mr. Doeffinger is responsible for new design and retrofit of
chilled water systems for all building types including large
regional shopping malls. He is involved daily with the firm's
selection of appropriate systems for all building types and
performs life-cycle cost analysis and energy studies.

Mr. Doeffinger is a member of the American Society of Heating,
Ventilation and Air-Conditioning Engineers. He is the current
national Chairman of the Technical Commitiee on Heating and
Air-Conditioning Load Calculation. He is involved in writing the
National Standard on the Method of Calculation, which will
shape the nature of the future building energy use for the
nation.

Project Experience

Charleston Coliseum and Convention Center, Charleston,
Wwv

Mr. Doeffinger was the mechanical project engineer on the
expansion and renovation to the Charleston Civic Center
project. The $75M, 283,000 SF design-build project was a
collaboration with tvsdesign and BBL Carlton. The design
commenced in the spring of 2015, and construction was
completed in October 2018. The mechanical design is
expected to reduce the energy requirements defined by
ASHRAE 90.1-2013 by an estimated 25% and extensive water
savings will be shown. The project includes a new chilled and
hot water central plant with extensive replacement and
upgrades to the facilities existing mechanical systems. Multiple
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Education

Master of Science Architectural
Engineering, Pennsylvania State
University, 1976

Bachelor of Science Mechanical
Engineering, West Virginia University,
1973

Employment History

2005 - Present, President, ZMM
1976 - 2005, Vice President and
Engineering Principal, ZMM

Civic Affiliations

e ASHRAE — Member of the Technical
Committee Load Calculations Data
and Procedures for 15 years, serving
as chairman. Presently Chairman of
the Research Subcommittee

¢ Advisory Board for the Department of
Electrical Engineering Technology,
Bridgemont Community and
Technical College

o City of Pt. Pleasant, WV — 2" \Ward
Councilman for 20 years



phases of construction will allow the Civic Center to remain operational throughout the construction
progress.

State Office Buildings #5, 10" Floor Charleston, WV  Mr. Doeffinger was the Project Engineer for
this renovation project The renovation of the tenth floor of State Office Building #5 on the State of West
Virginia Capitol Campus was recently completed for the Office of Technology. The renovation was
designed to meet the United States Green Building Council's LEED for Commercial Interiors standard.
The renovations also include a low profile cable management system which maximizes the flexibility of
the space. To commence the project, ZMM conducted a detailed investigation of State Office Buildings 5,
6, & 7, which included recommendations for improvement of the facilities. The renovation of the 10t floor
of Building #5 was the first major interior renovation project that responded to the recommendations.

West Virginia Capitol Complex - Buildings #5, 6, & 7, Charleston, WV Mr. Doeffinger was the Project
Engineer for the in-depth analysis of Buildings #5,6,& 7 at the State Capitol Campus. The study included
the preparation of as-built plans, as well as an analysis of all building systems, including: Life Safety;
Vertical Transportation; Mechanical; Electrical; Data; Fagade; Structure; and Roofing. The analysis also
included a study related to potential hazardous materials in the facility.

West Virginia Regional Jails, Mr. Doeffinger was the Project Engineer on ten West Virginia Regional
Jails. In 2009 he was responsible for the HVAC renovation on four regional jails, including the
replacement of rooftop HVAC units and Building Automation Systems.

West Virginia Army National Guard, Joint Interagency Training & Education Center, Camp
Dawson, WV Mr. Doeffinger was responsible for the mechanical engineering design of the 600 room
billeting expansion to the Regional Training Institute at Camp Dawson. The project is served by a 4 - pipe
hot and chilled water system with an energy recovery ventilation system. This project received LEED
Gold Certification.

West Virginia Research, Education, and Technology — Building 704, South Charleston WV Mr.
Doeffinger is the engineering principal-in-charge of preparing a life safety analysis of the building as well
as design services to improve the exterior fagade of Building 704 at the WV Research, Education, and
Technology Park. Building 704 had previously been utilized as a campus maintenance facility by Union
Carbide and DOW Chemical. Bridgemont began utilizing the facilities for instruction in the Spring of
2011.

West Virginia Regional Technology Park (WVRTP) - Building 740, South Charleston WV Mr.
Doeffinger is the engineering principal-in-charge of the new Steam Plant for Building 740. This project
involves designing and constructing the Interim Steam Heating System throughout Building 740.

Bridgemont (BridgeValley) Community and Technical College Davis Hall Renovation,
Montgomery, WV Mr. Doeffinger led an architectural and engineering investigation into the condition of
Davis Hall to help Bridgemont Community and Technical College to develop a scope for the current
renovation project, as well as a plan to undertake deferred maintenance at the facility. The project scope
included remedying several life safety deficiencies, as well as improvements to the building envelope.

NGK Oxygen Sensor and Spark Plug Plant, Sissonville, WV Mr. Doeffinger was in charge of
engineering design of the 250,000 SF NGK facility. The most recent 130,000 SF expansion moved NGK's
spark plug production for the west coast to West Virginia. For both the oxygen sensor plant and spark
plug plant Mr. Doeffinger designed a cycle water system for the manufacturing equipment.

The Plaza at King of Prussia, Pittsburgh, PA One of the largest retail centers in the east. Mr.
Doeffinger has performed engineering services for the past 20 years. The project consists of a 5,000 -ton
chilled water plant and 1,500,000 cfm variable volume system for tenants and constant volume air system
for common areas and an engineered smoke control system. The most recent project is a 2011, 100,000
square foot expansion of tenant spaces, a renovation of the food court, and a 1,250-ton chiller addition to
the central chilled water plant.
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Samuel Butzer, PE, LEED AP BD+C
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Role
Mechanical Project Engineer

Professional Registrations
Professional Engineer (WV, WI, IL)
LEED Accredited Professional

Mr. Butzer is a registered Professional Engineer with design
experience in HYAC, Piping (Mechanical, Industrial,
Laboratory, Medical Gas), Fire Protection and Plumbing
systems. He has been responsible for an extensive range of
projects that include Hospitals, Civic Complexes, Laboratories,
Medical and Dental Office Buildings, Retail, Military
Installations, Churches, Restaurants, K-12 Schools, Higher
Education Facilities, Pharmaceutical Manufacturing,
Natatoriums and Historical Renovations.

Mr. Butzer began his career in engineering with a mechanical
contractor located in Wisconsin. His collective engineering
experience includes projects that were design-build, design-
assist and plan & spec. His background in engineering and 3D
BIM design and coordination has provided him with extensive
experience in the “real world” of HVAC and piping
constructability. That experience has forged him into a leader
at the integration of all construction disciplines into a multitude
of building types and space constraints.

Mr. Butzer's dedication to the community and his civic
affiliations demonstrates a strong connection to the engineering
principles of energy efficiency, sustainability, occupant comfort
and health.

Project Experience

Marshall University - Smith Hall, Huntington, WV

There was an existing dual duct (hot deck / cold deck) HVAC
system, served by a single AHU with chilled water and electric
heat in the basement of the building. All of the existing dual
duct dampers and thermostats were pneumatic, and most were
non-functional. The existing AHU had recently been retrofitted
with a modulating multiple fan system. The owner had been
receiving multiple complaints regarding temperature and
humidity control within the building. Smith Music Hall is
comprised of classroom spaces, office spaces, rehearsal
spaces, and the building housed quite a few pieces of
expensive musical equipment.

ZMM chose to have all of the hot deck ductwork demolished,
and new VAV terminal units with SCR electric reheat were
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Education

Bachelor of Science, Mechanical
Engineering, University of Wisconsin at
Madison, 2007

Associate of Science, Madison Area
Technical College, Madison, Wi, 2004

Employment History

2018 - Present, Board of Directors, ZMM
2013 - Present, Project Engineer, ZMM
2007 - 2013, Mechanical Engineer, WI
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Intern, UW-Madison FP&M

Civic Affiliations

» American Society of Heating,
Refrigerating and Air-Conditioning
Engineers (ASHRAE), President of
West Virginia State Chapter

* United States Green Building
Council (USGBC), Board Member
of West Virginia State Chapter

e Marshall University Engineering
Advisory Board Member

e Kanawha City Community
Association Board Member



provided within the reused, resealed, reinsulated cold deck ductwork. Additional zones were added for
occupant thermal comfort, and the majority of the existing low pressure ductwork was reused. The
existing electric heater (hot deck) in the AHU was removed, and a smaller electric duct heater was
installed in the discharge ductwork since reheat was being provided at the new VAV boxes. ZMM
provided a gas-fired, duct mounted humidifier for humidity control. New Building Automation controls
were added and connected to the existing campus system. The AHU was changed from constant
volume, to true variable air volume control, saving a significant amount of fan energy for the owner.

In addition to the HVAC upgrades listed above, the building acoustics were improved by providing sound
absorbing panels, and sound absorbing paint within the existing rehearsal spaces. A majority of the
existing ceilings were replaced, and the majority of the lighting was upgraded to LED.

Charleston Coliseum and Convention Center, Charleston, WV

Mr. Butzer was the mechanical project engineer on the expansion and renovation to the Charleston Civic
Center project. The $75M, 283,000 SF design-build project was completed as a collaboration with
tvsdesign and BBL Carlton. The design commenced in the spring of 2015, and construction is was
complete in October 2018. The mechanical design is expected to reduce the energy requirements
defined by ASHRAE 90.1-2013 by an estimated 25% and extensive water savings will be shown. The
project included a new chilled and hot water central plant with extensive replacement and upgrades to the
facilities existing mechanical systems. Multiple phases of construction allowed the Civic Center to remain
operational throughout the construction progress.

Harrisville Elementary School, Harrisville, WV

Mr. Butzer was responsible for designing the HVAC systems for the renovation and additions to the
elementary school. Initial design development consisted of variable refrigerant flow (VRF) systems
coupled with dedicated outdoor air (DOAS) systems for the Classrooms and Administration areas. Roof
mounted air conditioning and exhaust equipment were provided for the new Cafeteria, Kitchen and
existing Gymnasium. Budget and space constraints forced the design to evolve into individual, self-
contained, interior air handling units for each Classroom. The units were able to meet ASHRAE 62.1
requirements for ventilation, the Acoustical Society of America’s (ASA) requirement for sound, and every
other standard such as individual classroom temperature and dehumidification control as set forth by the
School Building Authority (SBA).

Appalachian Regional Hospital, Beckley, WV

Mr. Butzer is the mechanical project engineer currently working with the hospital on multiple renovations.
The ICU and OR departments will undergo Mechanical and Architectural upgrades in a multiphase project
while the hospital remains operational. The existing kitchen will receive a new make-up air unit, and fan
coil units to improve pressure and air balance relationships within the hospital. A dedicated HVAC unit
was provided for the endoscopy suite to improve thermal comfort and provide code-required ventilation,
air-changes and humidity.

Nicholas County Courthouse, Summersville, WV

The Nicholas County Courthouse is a Historic building constructed in 1898 with an addition executed by
the Works Progress Administration in 1940. The courthouse was added to the U.S. National Register of
Historic Places in 1991. Mr. Butzer led a project team responsible for upgrading an existing 2-pipe fan
coil system into a 4-pipe system to provide simultaneous heating and cooling and meet the climate and
comfort needs of specific occupants. A new 4-pipe system, variable speed pumps and 3-way valves
were provided in the basement to achieve integration of the new system into the existing. Construction
had to be phased to allow installation of the new heating loop while the existing system remained in
cooling operation; the new cooling loop would be installed once the building switched over to the new
heating loop. Welding and soldering were not allowed so materials such as PEX, pressure-seal copper
and mechanical joint steel piping were specified. A new Building Automation System with most of the
communication occurring wirelessly was chosen to minimize disturbances to the historical architecture of
the building.
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Michael J. White, PE
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Role
Structural Engineer

Professional Registrations
Professional Engineer (WV, KY, IN, TN, OH, SC)

Mr. White has more than 10 years of Civil/Structural design and
engineering experience. Project experience includes new
construction and renovation work involving the design and
analysis of reinforced concrete, wood, structural steel, masonry
and cold formed steel.

Project Experience

VWWDNR Forks of Coal

Milton PK School

Midland Trail High School

Valley Park Community Center
Marshall County Readiness Center

Other Jobs from Past Employers:

Monongalia County Justice Center - Morgantown, WV

Lewis Co. Judicial Annex - Weston, \WW

Charleston Correctional Work Release Center - Charleston,
WV

Stevens Correctional Facility - Welch, WV

Marsh Fork Elementary School - Naoma, WV

VWANG Camp Dawson, Multi-Purpose Building - Kingwood,
wv

BridgeValley Advanced Technology Center - South Charleston,
WV

New River Community and Technical College Headquarters
Building - Beaver, WV

Lewisburg Elementary School - Lewisburg, WV

Rainelle Elementary School - Rainelle, WV

Boone County Honors Academy Addition - Madison, WV

WVU Parkersburg Center for Early Learning - Parkersburg, WV
VWVU Parkersburg Applied Technologies Center - Parkersburg,
wv
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B.S., Civil Engineering, West Virginia
University Institute of Technology,
Montgomery, WV, 2006

Employment History

2016 - Present, Structural Engineer,
ZMM

2016, Civil/Structural Lead, Jacobs
Engineering Group

2013 - 2016, Structural Engineer,
Chapman Technical Group

2010 - 2013, Structural Engineer/Project
Manager, Moment Engineers

2007 - 2010, Structural Engineer/Project
Manager, Advantage Group Engineers,
Inc. (Cincinnati, OH)
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Role
Plumbing/Mechanical Technician

Mr. Flowers is responsible for the design of Plumbing systems,
ensuring that the systems are designed to meet the needs of
the owner and utilize the latest plumbing technologies to
provide the most energy efficient design possible. Mr. Flowers
has participated on several LEED registered projects; one of
his key contributions to these projects is selecting plumbing
fixtures and accessories in his design that require less utility
consumption, so significant utility savings are passed on to the
owner and the environment as well.

Mr. Flowers has had extensive experience in the field of
construction where he frequently visits ZMM'’s current projects
under construction and thoroughly checks the contractors work
to ensure compliance with project specifications and
construction documents.

Project Experience

Mr. Flowers has a broad range of experience and knowledge in
Plumbing and HVAC systems design. His experience includes
K-12 Schools, Higher Education Facilities, Military Facilities,
Office Buildings, and Juvenile and Adult Correctional Facilities.

Morgantown Readiness Center

Logan-Mingo Readiness Center

Huntington East Middle School

Southern WV Community & Technical College
Lincoln County High School

Jackson County Armed Forces Center (WVARNG): Mr.
Flowers was responsible for the plumbing design on this project
that utilized plumbing fixtures that reduced the total annual
water usage by 30% as compared to using standard plumbing
fixtures.

His design also incorporated 98%efficient water heating

technology that dramatically reduced the total utility
consumption for water heating.
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Education

Assaciate in Mechanical Drafting and
Design; 1990, Ben Franklin Career and
Technical Center

Associate in Electronics Technology;
1987, Putnam Career and Technical
Center

Associate of Science; 1988, West
Virginia State University

Completed Dale Carnegie course in
Effective Communications and Human
Relations and Skills for Success

Employment History

2001 - Present, Mechanical and
Electrical Technician, ZMM

1998 - 2001, Mechanical and Electrical
Designer/Manager of CAD Services,
ZDS, Inc.

1991 - 1998, Mechanical and Electrical
Technician, ZMM

Civic Affiliations

* American Society of Plumbing
Engineers (ASPE), Member Since
2009
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LOCATION:
Kingwood, WV

SIZE:
148,000 SF

COMPLETION:
2002

COST:
$21M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Robert C. Byrd - Regional Training Institute
WVARNG

The Robert C. Byrd Regional Training Institute at Camp Dawson is a 148,000
SF facility designed to provide training, dormitory, dining, and recreational
facilities for the West Virginia Army National Guard. The facility, which includes
183 private dormitory rooms in addition to a wide range of training spaces is
designed to accommodate a variety of both military and civilian training
functions.

The goal of the owner was to provide a campus within a building, with clear
circulation and for various uses. ZMM accomplished this objective by employing
a large cylindrical mass that marks the main entry where guests can coordinate
both their housing and educational needs.

Additionally, the housing wing is joined to the recreational and educational
components with a large gathering/transitional space that often serves as an
informal meeting area. Due to the success of the project, and growing use of
the facilities, ZMM is currently assisting the West Virginia Army National Guard
with training and dormitory expansions.




Joint Interagency Training & Education Center
WVARNG
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OWNER:
MAJ Dan Clevenger ZMM Architects and Engineers, in association with AECOM, is providing
WVARNG architectural and engineering design services for the Joint Interagency
1707 Coonskin Drive Training and Education Center (JITEC), an Army National Guard campus-
Charleston, WV 25311 style facility for training and operational mission support. Sited on 30 acres
304.561.6446 at the northern end of Camp Dawson between the Cheat River and the

foot of Brier Mountain, this 283,000-SF project includes the design of a
AWARD: new operations building; expansion of the billeting facility; renovation of the
2011 AIA Honor Award training facility; creation of a new base entry checkpoint and visitor center;
West Virginia Chapter and design for walkway connectors between all the facilities.

Excellence in Architecture

The project began with a review of the existing base master plan, followed
by a revision of the master plan concept. JITEC is a training and
educational facility — the vision behind the site design and updated master
plan is that of a college campus atmosphere. The clients goal was to
create a campus environment that integrates existing buildings with new
ones, which was accomplished by using compatible, yet distinct building
materials.

The new facilities are designed to meet all anti-terrorism/force protection
criteria and are slated for LEED-NC Gold Certification from the U.S. Green
Building Council. The new 82,000-SF operations building is prominently
sited as the main focal point upon entering Camp Dawson through the
secure access control point and visitor's center, also designed by AECOM.
The building’s exterior complements its West Virginia setting. The entire
building front, composed of glass and pre-cast concrete walls, is open and
inviting with glazing that refiects the surrounding trees and hills.

-



Joint Interagency Training & Education Center

Security requirements for the command center influenced the design of the attached, copper-clad
“black box” that is an homage to the native rock stratification seen throughout the state.

The building consists of four distinct areas: the Joint Operations Center; a suite of secure training
rooms; base headquarters and JITEC administrative offices; and a 6,000 SF server and
telecommunications room.

Entry to the Joint Operations Center (JOC) is provided by a secure mantrap adjacent to a dedicated
security office. Built to SCIF standards, the JOC contains a state of the art command center housing 48
permanent work stations in a theater-style configuration facing a large video wall, flanked by
conference rooms and offices for both officers and support staff. Within the JOC is a secure area
consisting of workstations, offices, and two divisible conference rooms with secure video conferencing
capabilities. The secure area construction dictates a windowless environment, requiring proper lighting
and creative use of materials to create an agreeable work atmosphere.

The 180,000-SF billeting (hotel) expansion more than friples the facility size and increases the total
capacity from 189 guest rooms to 600 guest rooms and suites. Designed to relate to the existing
architecture with similar scale, materials, textures, and massing, the addition also brings in new
elements, such as iconic glazed building corner elements, to integrate the design of the new operations
building. A new dedicated lobby with terrazzo tile flooring leads to a monumental stair with terrazzo
treads, open risers, and a glass/stainless steel railing for access to the open lounge areas on the
second and third floors.

The lobby’s design provides a hotel atmosphere, underscored by the new Liberty Lounge, an upscale
bar and restaurant area, with wood finishes salvaged from the gymnasium floor in the existing
headquarters building. The new six “executive suites”, are designed to the full amenities of corporate
hotels.
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LOCATION:
Morgantown, WV

SIZE:
54,000 SF

COMPLETION:
2013

COST:
$18.5M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Morgantown Readiness Center
WVARNG

The Morgantown Readiness Center is a unique military facility for several reasons.
While the Readiness Center supports traditional military functions including the 1-
201" Field Artillery, a significant portion of the Morgantown Readiness Center
supports the 249™ Army Band. To support the band, the Readiness Center
contains a performance hall, pre-function spaces, as well as a variety of training
and rehearsal areas.

To efficiently create the stage and performance area the design team utilized a
variety of dual function spaces. The stage is actually a large rehearsal space with
an adjacent elevated recording area. Two large operable partitions are used —
one to separate the rehearsal area from the remainder of the stage and the
auditorium — while the other separates the auditorium from the Drill Hall. This
configuration allowed the design team to maximize the West Virginia Army
National Guard’s investment by utilizing federally authorized space to also function
as a large performance area. Acoustically, this challenge was met by creating a
Drill Hall with an irregular shape that was contained within a rectilinear sloped
barrel arch form. The geometry was complimented by acoustically engineered
interior surfaces and finishes to create a vibrant and rich auditorium.

The facility is also unique due to its location on an abandoned airport runway at
the Morgantown Municipal Airport. The 54,000 SF Readiness Center occupies a
35 acre tract at the airport. Additionally, the Readiness Center is located
approximately twenty (20) miles from Camp Dawson, a large State and Federal
training campus. As troops will often be travelling to Camp Dawson through the
Morgantown Readiness Center, the facility needed to function as a ‘gateway.’



Morgantown Readiness Center
WVARNG

The creation of a ‘gateway’ facility was accomplished through exterior material choices (compatible with Camp
Dawson), as well as the decision to utilize a tower-like feature to mark entry — a very prominent feature of the
Regional Training Institute (RTI) at Camp Dawson. Where the RTI utilized a large cyiindrical mass, the tower
at the Morgantown Readiness Center respects the context of the former runway by reflecting the aesthetic of
an airport control tower.

The Morgantown Readiness Center is also a sustainable building, and is in the process of pursuing LEED
Certification from the USGBC. The ‘U’ shaped layout of the facility improves access to daylighting and views,
while also fimiting public access to the Guard’s administrative and storage areas. Additional sustainable
features include a reflective roof, the use of regional materials, and efficient lighting and HVAC systems.

While many features are addressed in the design of the Morgantown Readiness Center, the final result is a
harmonious composition that reflects both its function and the environment, while deferring to its location on
an abandoned runway.
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LOCATION:
Holden, WV

SIZE:
54,000 SF

COMPLETION:
2015

COST:
$12M

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

AWARD:

2017 AlA Merit Award,
West Virginia Chapter,
Achievement in Architecture
in Sustainable Design

Logan-Mingo Readiness Center
WVARNG

The design of the Logan-Mingo Readiness center was developed by examining
both the program and building site, and developing strategies to design a facility
that is functional, responds to site, security, and aesthetic parameters, while
requiring minimal maintenance.

The building layout was developed by working closely with the end-users to
determine the appropriate configuration of building spaces to maximize the
efficiency of the operations, and to respond to the unique missions of the 150"
Armored Reconnaissance Squadron and the 156" Military Police (LNO)
Detachment. Clear separation of “public” and “private” areas within the facility,
unique office configurations related to training requirements, and the addition of
State Funded additional spaces.

The exterior (and in many cases the interior) aesthetic of the facility was driven by
the location of the Readiness Center within an industrial park on a reclaimed
surface mined site. The decision led to the use of reinforced cast-in-place
retaining walls that became both a functional and visual focus. Similar pre-cast
walls are used to anchor the facility at the Distance Learning Center, while a cast-
in-place retaining wall serves as a part of the Anti-Terrorism/Force Protection
design.
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LOCATION:
Millwood, WV

SIZE:
75,000 SF

COST:
$20M

COMPLETION:
Fall 2011

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

Jackson County Armed Forces Reserve Center
WVARNG

The new facility houses both the West Virginia Army National Guard
(WVARNG) and the United States Army Reserves (USAR). The primary user
for the WVARNG will be DET 1 821st Engineering Company, who will be sup-
ported by a FSC of the 1092nd. USAR occupants will include PLT AMMO 261
OD and PLT 1 (Postal) and PLT 6 (Postal) of the 44th Personnel Company.
The facility also includes an expanded Drill Hall that can serve as a convention
and meeting space, which is being funded by the Jackson County Commission,
additional federal appropriations, and the State of West Virginia National Guard.

The relationship between the structures became crucial to the site layout. The
new facility is centered on the existing house, increasing the exposure of the
facility from Route 2 - the major route of vehicular travel that parallels the Ohio
River. Once the aesthetic of the building was established, the massing of the
new facility was defined by breaking-down the facility into smaller mass ele-
ments that more closely reflected the Georgian Style, and that of many Army
posts, such as Fort Meyer in Northern Virginia. The larger programmatic ele-
ments such as the Drill Hall and the storage areas employ an aesthetic that
more closely implies their function.

The layout of the facility includes a main entry with the USAR and WVARNG
Recruiting, Family Support, and Administrative areas located on separate sides
(USAR to the left, WWARNG to the right). A transverse wing on the left houses
all functions that have the potential for public use, such as the Drill Hall and the
Educational component, while all primary military spaces developed along a
similar perpendicular wing on the right. This allows for separate entries to be
developed for public functions, while the remainder of the facility can be se-
cured. The layout also creates a large central courtyard or parade field that
would be located at lower grade to define the edge facing the river. This edge
is defined by a canopy that connects storage and locker areas to the expanded
Drill Hall.



Glen Jean Armed Forces Reserve Center
WVARNG
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LOCATION:
Glen Jean, WV

SIZE:
110,000 SF

COST: e = = 12
$17M y ; : et . = i '-*{le‘yr.—.“f-imﬁﬂ'_;@q

COMPLETION:
2004

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6446

The Glen Jean Amed Forces Center contains three distinct military
functions: a facility for routine maintenance of over-the-road and tracked
military vehicles, an armory housing four West Virginia National Guard
units, and the Southern West Virginia Military Entrance Processing Station,
where new recruits officially enter the military system.

The brick exterior walls are highlighted with limestone and metal trim
accents. A large assembly hall, plus classroom and training space,
enhance the ability of the armory building to provide training for military
personnel to provide space for community functions.




Construction & Facilities Management Office Expansion
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LOCATION:
Charleston, WV

SIZE:
19,935 SF

COST:
$3.5M

COMPLETION:
2008

CONTACT:

MAJ Dan Clevenger
WVARNG

1707 Coonskin Drive
Charleston, WV 25311
304.561.6539

AWARD:

2009 AlA Merit Award,
West Virginia Chapter,
Achievement in Architecture

WVARNG

The Construction and Facilities
Management Office (CFMO)
Expansion project will bring all of
the operations of the CFMO
together under one roof. The
branches that will occupy this
facility include: Director of
Engineering, Environmental,
Planning and Programming,
Facility Operations &
Maintenance, Business
Management, Resource
Management, and Design and
Construction. This new facility is located slightly to the front, and adjacent to
the existing facility, lending prominence to the new construction, and providing
a new aesthetic to the entire complex.

This transitional space was designed to connect the two structures, while
maintaining a connection to the outside through use of natural light, direct visual
connections to the exterior, large volumes, irregular geometries, and the use of
natural materials.

The entry design was coordinated with the Recruiting and Retention building to
create an outdoor courtyard, along with new sidewalks, stairs and signage. The
entry roof is sloped to provide a greater massing, while a lower canopy provides
scale and protection from the elements. Large gathering and work spaces were
located on the north elevation to take advantage of large expanses of glazing
located to capture indirect light and views of Coonskin Park.
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LOCATION:
Charleston, WV

COMPLETION:
On-Going

CONTACT:

Greg Melton

Director of General
Services

Capitol Complex Building
Building 1, Room MB-60
1900 Kanawha Blvd., E.
Charleston, WV 25305
304.558.2317

State Office Buildings 5,6, & 7
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More than forty (40) years ago, ZMM (as Zando, Martin, and Milstead) designed
the original State Office Buildings 5, 6, & 7. Over the last several years, ZMM has
been assisting the State of West Virginia General Services with various
improvements to the buildings. These improvements have ranged from
substantial renovations to maintenance and repair type projects, and include:

Roof Replacement

ZMM assisted the General Services Division with a roof replacement for all three
buildings. The roof replacement utilized a white EPDM roofing material, with
consideration being given to sustainability. The existing ballast, roof membrane,
and rigid insulation were also salvaged as part of the roof replacement
project. Several unused mechanical penthouses, antenas, and other abandoned
equipment was also removed.

Electrical Courtyard Improvements
ZMM assisted the General Services Division with a project to expand the
electrical courtyard adjacent to Building 7, and simultaneously improve the
electrical service entry to buildings 5, 6, & 7. This project required both historical
(matching the existing granite panels), as well as very technical electrical
engineering design considerations.

Door and Window Replacement

ZMM has assisted with two separate projects, one to replace the windows in
Buildings 5 & 6, and the second the replace the doors at the entries to Buildings
5, 6, & 7. These projects included building envelope and security considerations.
The projects were designed and staged to minimize disturbance to the buildings
occupants.



State Office Buildings 5,6, & 7

Major Renovations

ZMM provided design services for the renovation of the 10th Floor of Building 5 for the Office of Technology
- a project that was recognized with a design award from the West Virginia Chapter of the American Institute
of Architects. The project focused on demonstrating the potential that exists in State Office Buildings 5 & 6 if
the floors are renovated in a more contemporary manner that moves the open office spaces to the
perimeter, and pulls the offices adjacent to the building core. The project also involved close coordination
with the State Fire Marshal, the introduction of a new sprinkler service and fire pump into the building,
demolition, construction management, and hazardous material abatement. The project was delivered
considerably under the anticipated project budget. ZMM has also assisted on renovations to the 8th Floor of
Building 6 for the Department of Education and the 2™ 3 & 4™ Floors of Building 6 for the Department of
Education and Division of Personnel. Work on the 8" Floor of Building 6 is the only additional renovation
constructed to date. ZMM has recently been released to provide design services for Floor 7, 8 & 9 of
Building 5 and the 7" Floor of Building 6.

Caulk Replacement

ZMM provided design services to remove and replace all of the caulk located between the limestone and
precast panels on the exterior of Buildings 5, 6, & 7. The project also included cleaning of the building's
exterior along with some repair work. The project was coordinated with the Capitol Building Commission,
although to date, the construction for this improvement has not commenced.

Valve Replacement

ZMM assisted with a valve replacement project to isolate mechanical risers in Building 5 & 6. This
technically intensive mechanical project will give the General Services Division greater control over the
system, and will help isolate various risers in the event of significant system failures in the future.
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LOCATION:
Charleston, WV

SIZE:
283,000 SF

COMPLETION:
Est. 2018

COST:
$75M

CONTACT:

John Robertson, Director
200 Civic Center Drive
Charleston, WV 25301
304.345.1500

AWARDS:
2019 AlA Honor Award
West Virginia Chapter

2019 AIA Citation Award
West Virginia Chapter

2019 AlA People’s Choice
West Virginia Chapter

Charleston Coliseum & Convention Center

The Charleston Coliseum and Convention Center (formerly named Charleston
Civic Center) Expansion and Renovation is a transformational project for both the
city of Charleston and West Virginia. Our team was influenced by the strong
authentic character of Charleston to remake the Charleston Civic Center into a
more efficient, more sustainable, more dynamic and a more iconic best-in-class
destination.

The design of the expansion and renovation of the Charleston Coliseum &
Convention Center is inspired by the story of West Virginia. Defined by a rugged
landscape, the early history of the state was dominated by extractive industries --
salt, coal, timber, trapping. This set the local character. With a foundation rich in
resources, manufacturing added value to the raw materials with crafts like glass
making and industries like chemicals and energy. This attracted a rich diversity
of immigrants and a culture of craftsmanship that set the urban character. The
economy is shifting from industry and service to information and technology.
Again, the landscape and industry that shaped the region gives Charleston real
advantages to exploit. The Creative Class, critical for the information and
technology age, can live and work anywhere - what they want is access to the
outdoors; real places with real character; and continuous education and
entertainment.

Our design starts with an organizational concept inspired by this history. The
Kanawha River is the social organizing link throughout the region, with settlement
zones developing on whatever flatland the river provided --creating nodes of
activities among the hills and valleys.




Charleston Coliseum & Convention Center
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The renovated facility is a building that emerges from this iconic landscape, with the architecture and
topography working together. The Coliseum & Convention Center also has distinct active nodes to celebrate
each activity; arena, convention, and banquet, and these nodes are connected like the hills and cut rock faces
that are seen throughout the state as people work to connect to each other through the landscape.

The first critical design objective was to create separate entries and identities for the arena and convention
center. This allows for simultaneous events and clarity of use. For the convention center to thrive, it needs a
real ballroom assembly space. Located overlooking the Elk River, the new ballroom pre-function space is the
most dramatic feature of the center. Together, the three glass enclosed nodes --arena lobby, convention lobby,
ballroom --define a unique Charleston event campus. As described above, the spaces that connect these nodes
are inspired by the hills and cut rock faces that connect the towns along the Kanawha River. With the building
emerging from the landscape and expressed as cut rock walls, the connecting areas are designed to be
expressive and economical backdrops to the glass boxed nodes.

While the expansion transforms the southeast to the middle of the northern zone of the site, the existing building
mass still dominates a portion of the northern and eastern campus. The dominant expression along these
existing facades is the landscaped berms. As we imagined the new building expression emerging from the
landscape, a strategy developed to transform these berms to reflect, at the pedestrian level, the overall design
theme. Above the level of the berms, the new concourse level windows will open up the facade and provide a
much needed break in the massing. The upper part of the arena was painted in two tones to match the new
building, playing off the different faces. The north, south, east and west faces painted a lighter shade; and the
northeast, southeast, southwest and northwest faces a darker shade. Dramatic exterior color-changing lighting
on the northeast, southeast, southwest and northwest faces transform the look and feel of the center into a fun
and festive landmark.
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LOCATION:
Parkersburg, WV

SIZE:
32,000 SF

COST:
$5M

COMPLETION:
2011

CONTACT:

Mr. Blair Couch
Commissioner

No. 1 Court Square
Suite 205

Parkersburg WV 26101

304.424.1984

dbc@woodcountywv.com

Wood County Justice Center Renovation

This project was an
extensive renovation of a 15
year old, 32,000 square foot,
single story office building
located in downtown
Parkersburg, West

Virginia. The building was
purchased by the Wood
County commission with the
purpose of bringing together
3 government functions that [z [—
had outgrown the 3 separate 1 ""]’
buildings that they occupied. 5

The renovated building
consists of offices and 3
Courtrooms for the County’s
Magistrate Court system, =l
public service windows for 1 I-:‘_D]—IJTU ]
document pick-up and

payment of fines, offices for the Sheriff's Department and Home Confinement
and a 12-hour Inmate Holding Center.

Due to the building's new use, the interior was completely demolished leaving
only the shell. The building’s main entrance was relocated and redesigned to
provide a new, more prominent identity to the building and to align with the new
parking area created by the demolition of the adjacent existing magistrate court
building. The old HVAC system was removed and replaced with a more energy
efficient system and new, energy efficient lighting was installed. The project was
designed around the U.S. Green Building Council's New Construction and Major
Renovation Guidelines and is LEED Silver Certified.
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LOCATION:
Charleston, WV

SIZE:
27,928 SF

COST:
$5M

COMPLETION:
Fall 2013

CONTACT:

Beth Casey, CEO
GSBDC

321 Virginia Street, W.
Charleston, WV 25302
304.345.7722

AWARDS:

2014 AIA Merit Award
West Virginia Chapter
Achievement in
Architecture

in Interiors/Graphics

Interior Before Pictures

Girl Scouts of Black Diamond Council
Volunteer Resource Center and Girl Zone/Urban Camp

The New Girl Scouts of Black Diamond Council Volunteer Resource Center and Girl
Zone/Urban Camp is located on the West Side of Charleston, WV. The 24,650 SF
project completely renovates and upgrades the existing buildings at 321 Virginia
Street. The buildings were built in the early and mid-1900's, and were used as a car
dealership showroom and parts building until 2008. By the time the Girl Scouts took
possession of the building, it had fallen into a state of disrepair. The facility required
environmental remediation, and the entire roof structure was damaged and had to be
removed.

The Girl Scouts of Black Diamond Council purchased the vacant buildings in 2011
with the intent of converting them into a girl-centered facility for members and a
volunteer-enrichment center for program resources and training. The program for the
facility includes administrative offices, community/meeting gathering spaces, as well
as a small hotel (Urban Camp) for Girl Scouts visiting Charleston. The Girl Scouts
undertook the effort to transform the facility, creating an architectural style that would
appeal to girls and young women, while utilizing colors and materials that would not
become dated.

The main building brings all of the operations of the Girl Scouts of Black Diamond
Council together under one roof and on one level. This building includes a volunteer
meeting room, employee office space, flexible conference spaces, and a retail shop.
The Virginia Street facade of the existing facility was removed, and more
contemporary elements are utilized to speak to each of the functions. The Girl Zone/
Urban Camp reflects a more residential/outdoor tone with the use of a wood veneer,
while the retail store has floor to ceiling storefront.



The storefront is etched with images of girl scouts and scouting slogans. The storefront is backlit in the evening,
allowing the entire facade to reflect the function of the building. The entry is accentuated with a more vertical
element and signage, giving hierarchy to the various elements, while the office areas are recessed from the
corner with smaller openings, and a masonry veneer. Each zone has a unique identity.

The adjacent Girl Zone/Urban Camp conveys the feeling of a hotel or hostel and offers a place that Girl Scouts
can stay during a visit to Charleston. While the main entry to the building faces Virginia Street, the entry for the
Girl Scouts will be at the rear of the building. A small addition was developed to create a “check-in" area similar
to a hotel. Adjacent to the “check-in” area is a great room where troops can gather to cook, congregate, and
socialize. The “hotel rooms” utilize a dormitory arrangement, while the finishes and furnishings will be more like
a youth hostel than a camp. The rear of the Girl's Zone/Urban Camp will reflect a more traditional camp
environment, and includes an outdoor dining area and a fire pit.

With the mixed-use functions of retail, office, and residential, this unique project will be a vibrant addition to the
emergent West Side community. The modern aesthetic of the facility will appeal to Girl Scouts and reflect the
one of the Girl Scout's Journeys — “It's Your World — Change It!”
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LOCATION:
Charleston, WV

SIZE:

10,200 SF
COMPLETION:
2015

COST:
$960,000

CONTACT:

Cheri Bever, President
Goodwill Industries
215 Virginia Street, W.
Charleston, WV 25302
304.346.0811

Goodwill Prosperity Center
Historic Renovation

Goodwill's newly renovated Prosperity Center is located on Virginia Street (West)
in Charleston. This facility will help prepare members of the community for the
workforce, and will expand Goodwill's outreach opportunities. Inside the facility is
several classrooms, a computer room, and a Career Center that is equipped with
all the tools needed to prepare and apply for a job. A spacious and colorful lobby
provides a relaxed atmosphere for visitors. Inside the center is a "Suited for
Success” room where work-appropriate clothing will be available to those who
need it.

The building, which was once the Charleston Transit Authority’s bus garage,
underwent a major exterior transformation. Layers of stucco were removed to
open up the old garage bays, and glass was infilled into these openings to give
the center a tremendous amount of natural light. The original brick was exposed,
repointed, and painted. The improvements made to the exterior showcase the
historic nature of the building while upholding the modern amenities needed for
today.
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LOCATION:
So. Charleston, WV

SIZE:
14,000 SF Renovation
4,000 SF New Construction

CONTACT:

Captain M.G. Corsaro
Director of Executive Services
West Virginia State Police
725 Jefferson Road

So. Charleston, WV 25309
304.746.2115

West Virginia State Police

Information Services Center

The West Virginia State Police is currently renovating a structure that previously
served as the State Medical Examiner’s Office, and prior to that, an elementary
school. The building is located adjacent to the State Police’s main campus in
South Charleston, WV.  The building is currently undergoing extensive
renovation, with the intent of transforming it into an Information Services Center.
The divisions are currently housed in the main state police headquarters
building.

The scope of the work includes a complete renovation to the 14,000 SF, two-
story main building with a new 4,000 SF, one-story addition on the back. The
old exterior masonry fagade will be enveloped with a thin-brick veneer facing
Jefferson Road and an exterior insulation and finish system in rear of the facility.
New aluminum windows, high-performance glazing and new single-ply roof
membrane complete the exterior. The interior will be converted into professional
office space on both floors housing their Communications Division, Criminal
Records Division and Traffic Records Division. The space was maximized by
utilizing the wide corridors as office space, and creating new, appropriately scale
corridors in a loop pattern through the existing classrooms
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LOCATION:
Charleston, WV

CONTACT:

John Myers

Cabinet Secretary for
Administration

900 Pennsylvania Ave
Charleston, WV 25302
304.558.0500
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West Virginia Lottery Headquarters
Office Building and Parking Garage

The project is an extensive renovation of an existing 13-story office building
and 7-story parking garage in downtown Charleston, WV. The building is
currently owned and operated by the WV Lottery but also houses many other
state government agencies.

Major renovations within the office building consist of the demolition and
renovation of three existing tenant floors, the relocation of the existing fithess
center and replacement of the existing roof. The West Virginia Division of
Insurance is being relocated from their existing, outdated office space to floors
7, 8 & 9. Off the newly renovated elevator lobbies on each floor is a reception
area which leads to an interior space primarily constructed of enclosed offices
to better suit current department requirements. To provide contiguous floor
space for the Division of Insurance an existing tenant space on the 6" floor is
being demolished and renovated into the new fitness center located across
from the existing Café. Construction on the roof includes the removal and
replacement of the existing roof insulation and membrane and the installation
of new roof davits and stainless steel guardrail meeting current OSHA
requirements.

The existing precast concrete parking deck will be undergoing a widespread
renovation including structural repairs and restoration, major electrical
upgrades and an addition to the existing storage warehouse. After vast
investigative work it was determined that bearing pads need to be replaced
under the existing concrete double-tee framing members, concrete structure
and topping slabs needed repair and concrete spandre! panels required epoxy
injection to repair extensive cracking. Horizontal driving surfaces are receiving
new waterproofing, sealant joint replacement and restriping. The circulation
connector between the office building and the parking deck is in structural
repair also, requiring partial demolition and reconstruction of the existing steel
deck and concrete floor slabs. Electrical improvements will consist of new LED
lighting throughout and additional pole fixtures on the top level along with
power and life-safety upgrades. The one-story storage warehouse located
underneath the existing parking deck is being increased by approximately
1,800 sf. The addition will consist of masonry exterior walls clad in EIFS with a
sloped steel-framed roof and single-ply membrane system.
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LOCATION:
Huntington, WV

SIZE:
158,194 SF

COMPLETION:
2010

COST:
$27M

CONTACT:

Ryan Saxe
Superintendent

2850 5th Avenue
Huntington, WV 25702
304.824.3033

AWARDS:

2011 AlA Honor Award
West Virginia Chapter
Excellence in Architecture
Preservation

Southside Elementary & Huntington Middle School
Cabell County Schools

The two schools that previously occupied the site of the New Southside
Elementary School and Huntington Middle School were known as Cammack
Elementary School and Cammack Middle School. The new facility houses a
combined 1,014 Elementary and Middle School students. When the Cabell
County Board of Education proposed a $61M bond issue in 2006, the
Huntington community expressed the importance of saving this neighborhood
landmark.

The new facilities were designed to blend with the architectural character of the
existing facility. More than 70% of the existing building was demolished and the
portion remaining was completely renovated. Two new stair towers provide a
vertical architectural element that separates the existing structure from the new
construction. The result is a cohesive design that blends the unique elements
of the former Cammack School into a modern educational complex that
exceeds the requirements of 21%' century learning. The auditorium was
unusable and in disrepair. Renovations and improvements included: seating,
lighting, finishes, new floor and floor

structure, abated lead paint, and exiting off —




Southside Elementary & Huntington Middle School

Although the expanded facility houses both an elementary and a middie school, each have their own distinct
entrance and administrative complex and the students remain physically separated on opposite sides of the
facility. The new schools only share a kitchen, which has been located to serve separate dining facilities.

With the community’s support of the bond, ZMM has designed a facility that maintains the historic character of
the fagade and auditorium, while replacing the remainder of the facility. The community has maintained a
landmark, while developing new state of the art elementary and middle schools.
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