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Architectural/engineering services and contract administration for the Plum Orchard WMA New Headquarters.
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December 21, 2021

Attn: Mr. Josh Hager, Buyer
2019 Washington Street East
Charleston, WV 25305

RE: WV Division of Natural Resources - CEOl 0310 DNR2200000006 Plum Orchard
Wildlife Management Area New Headquarters

Dear Mr. Adkins and Selection Committee Members:

The West Virginia Division of Natural Resources wants to construct new headquarters facilities for
the Plum Orchard Wildlife Management Area in Fayette County. This new space will hold offices,
sleeping/living quarters, and storage and maintenance areas. With services ranging from site work
and civil engineering to architectural design and construction administration, the WVDNR needs a
wide variety of work accomplished to make this project a reality. The Thrasher Group, Inc. is the right
firm to make it happen.

Thrasher is a full-service architecture and engineering firm with a reputation for success across the
state and beyond. Our team can provide every aspect of your project’s needs with a team of in-house
experts. Thrasher’s architects will handle the design of the building itself, creating a welcoming,
vibrant space. Our engineering staff will handle all site design, parking and traffic control, utilities,
and MEP needs to make sure the facility is safe, accessible, and functional. Additionally, Thrasher
has staff members to handle any environmental permitting needs, cost estimating, and construction
administration. No matter what the WVDNR needs for this project, Thrasher’s got it.

In addition to our design experience, Thrasher's team of experts have worked on a variety of
recreation-related projects over the years. Our experience with outdoor tourism facilities gives us
an additional insight that will prove beneficial for this new headquarters. Thrasher understands the
importance of maintaining the natural beauty of the site and will provide a design that works with
the landscape of Plum Orchard.

We appreciate the opportunity to share our qualifications with you and look forward to further
discussing how The Thrasher Group can create a successful outcome for the West Virginia Division
of Natural Resources.

Sincerely,
The Thrasher Group, Inc.

I "

CONT by

/
Craig Baker, ALEP Matt Breakey, AlA, LEED AP, NCARB
Principal Project Manager and Architect AN
I

300 Association Drive | Charleston, WV 25311 | tel: 1-800-273-6541 | www.thethrashergroup.com



DESIGNATED CONTACT

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Name, Title)
Matt Breakey, Project Manager-and Architect

(Printed Name and Title)
600 White Oaks Blvd | Bridgeport, WV 26330

(Address)
304-848-6494 x1275 | 304-624-7831

(Phone Number) / (Fax Number)
MBreakey@thethrashergroup.com

(email address)

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: I have reviewed this Solicitation in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the
terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am
submitting this bid, offer or proposal for review and consideration; that I am authorized by the
vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration.

By signing below, I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 54-3-62, which automatically voids certain contract
clauses that violate State law.

The Thrasher Group, Inc.
(Company)

7
\Q//// Y 4l

(Authbrized Si@ﬁﬁue) (Representative Name, Title)

Craig Baker, Principal

(Printed Name and Title of Authorized Representative)

12-10-2021
(Date)

304-624-4108 | 304-624-7831
(Phone Number) (Fax Number)
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ADDENDUM ACKNOWLEDGEMENT

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI DEP22706

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by completing this
addendum acknowledgment form. Check the box next to each addendum received and sign below.
Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[x ] Addendum No. 1 [ ] Addendum No. 6
[ ] Addendum No. 2 [ ] Addendum No.7
[ 1 Addendum No. 3 [ ] Addendum No. 8
[ 1 Addendum No. 4 [ ] Addendum No.9
[ 1 Addendum No. 5 [ ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 1
further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only the
information issued in writing and added to the specifications by an official addendum is binding.

The Thrasher Group, Inc.

Company

it] 7

Authorized Signature

12/17/21

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite document processing.
Revised 6/8/2012
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PURCHASING AFFIDAVIT

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

CONSTRUCTION CONTRACTS: Under W. Va. Code § 5-22-1(i), the contracting public entity shall not award a
construction contract to any bidder that is known to be in default on any monetary obligation owed to the state or a
political subdivision of the state, including, but not limited to, obligations related to payroll taxes, property taxes, sales and
use taxes, fire service fees, or other fines or fees.

ALL CONTRACTS: Under W. Va. Code §5A-3-10a, no contract or renewal of any contract may be awarded by the state
or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective vendor or a related
party to the vendor or prospective vendor is a debtor and: (1) the debt owed is an amount greater than one thousand
dollars in the aggregate; or (2) the debtor is in employer default.

EXCEPTION: The prohibition listed above does not apply where a vendor has contested any tax administered pursuant to chapter
eleven of the W. Va. Code, workers’ compensation premium, permit fee or environmental fee or assessment and the matter has
not become final or where the vendor has entered into a payment plan or agreement and the vendor is not in default of any of the
provisions of such plan or agreement.

DEFINITIONS:

“Debt” means any assessment, premium, penalty, fine, tax or other amount of money owed to the state or any of its political
subdivisions because of a judgment, fine, permit violation, license assessment, defaulted workers’ compensation premium, penalty
or other assessment presently delinquent or due and required to be paid to the state or any of its political subdivisions, including
any interest or additional penalties accrued thereon.

“Employer default” means having an outstanding balance or liability to the old fund or to the uninsured employers' fund or being
in policy default, as defined in W. Va. Code § 23-2c-2, failure to maintain mandatory workers' compensation coverage, or failure to
fully meet its obligations as a workers' compensation self-insured employer. An employer is not in employer defauit if it has entered
into a repayment agreement with the Insurance Commissioner and remains in compliance with the obligations under the
repayment agreement.

“Related party” means a party, whether an individual, corporation, partnership, association, limited liability company or any other
form or business association or other entity whatsoever, related to any vendor by blood, marriage, ownership or contract through
which the party has a relationship of ownership or other interest with the vendor so that the party will actually or by effect receive or
control a portion of the benefit, profit or other consideration from performance of a vendor contract with the party receiving an
amount that meets or exceed five percent of the total contract amount.

AFFIRMATION: By signing this form, the vendor’s authorized signer affirms and acknowledges under penalty of
law for false swearing (W. Va. Code §61-5-3) that: (1) for construction contracts, the vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all other contracts,
that neither vendor nor any related party owe a debt as defined above and that neither vendor nor any related
party are in employer default as defined above, unless the debt or employer default is permitted under the
exception above.

WITNESS THE FOLLOWING SIGNATURE:
Vendor's Name: | N€ Thrasher Group, INC

A Y4
Authorized Signature’—_~ 7/ 7 y S— Date: 12-10-2021
() )
state of \NesY \/wanice
MR\
County of jZ\OV NnsoNn , to-wit:
Taken, subscribed, and swomn to before me this 10_day of D2@Mmbey’ ,208)] .

My Commission expires \\/bu\ q 0)0(9(.0

NOTA’RY:J.BLIC C [m//{/&/ g W

Purchasing Affidavit (Revised 01/19/2018)

OFFICIAL SEAL
NOTARY PUBLIC
STATE OF WEST VIRGINIA
Caroline E. Marion
131 5th Street

Bri WV 2
Commission Expires May 4

oooen My Gommission Expires May 3,2028_
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THE THRASHER GROUP, INC.
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Architecture Main Point of Contact:

Utility Engineering Matt Breakey, AIA, LEED AP, NCARB
Site Engineering Project Manager and Architect
Environmental MBreakey@thethrashergroup.com
Survey Cell: 304-641-3741

Transportation Office: 304-848-6494 x1275
Construction Services

Geospatial

300 38

OFFICES EMPLOYEES YEARS
in five states: 34 Licensed of delivering
West Virginia Professional Engineers successful
Virginia ‘ projects
Pennsylvania 10 Llcenseq
Ohio Professional Surveyors
Maryland Licensed

Professional Architects

Licensed Professional

Landscape Architects
Diverse services that grow communities. THRASHER'S GOT IT.
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APPROACH TO YOUR GOALS

A critical step in meeting your goals is first ensuring we understand them. Thrasher’s team has
thoroughly reviewed the Expression of Interest request and is confident in our ability to deliver the
highest-quality solutions to your problems. We are capable of meeting each goal/objective you
have outlined and feel strongly that you will be satisfied with the outcomes you receive.

We understand your goals for the Plum Orchard Wildlife Management Area new headquarters
and will handle them in the following manner:

Goal 2.1| Review of Plans

The Thrasher Group can provide the West Virginia Division of Natural Resources with all of the
services required. This will begin with the review of existing plans and conditions and an evaluation
of the site. Communication will be key in this portion of the project - and throughout the entire
process - and will be upheld consistently. An overview of Thrasher’s communication approach is
included later in this document.

Goal 2.2 | Meeting Objective and Budgets

With a full team of in-house experts, Thrasher will be able to provide all necessary architecture
and engineering services to design the Plum Orchard Wildlife Management Area new headquarters.
As a well established West Virginia firm, we have a deep understanding of the local codes, laws,
and applicable state regulations that will be necessary for this project. This will prove beneficial
in sticking to outlined timelines and budgets, as Thrasher will be able to plan ahead to meet the
regulations from the outset. As budget is such an important aspect of our work, Thrasher’s cost

estimating and budgeting information can be found in more detail in the coming pages.

Goal 2.3 | Construction Contract Administration

Our construction services team always plays a major role in the Thrasher full-service package. We
have a Construction Administrator on staff - Bill Ratcliffe - who will help oversee the work being
done at the Plum Orchard Wildlife Management Area. Bill and the team have the knowledge you
need to ensure your project is constructed correctly and functions as designed.
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APPROACH TO YOUR GOALS

Thrasher will keep your project goals in mind throughout the process. We will address each in turn,
working directly with the West Virginia Division of Natural Resources to meet your needs with the
project approach outlined below. Thrasher will conduct design review meetings with your team at each
phase of the process, making sure we are keeping with the overall intention of the project.

Our general steps for project management are as follows:

Step 1 - Site Visit

Thrasher’s team will conduct a site visit to
kick off the project. This group will evaluate
the project conditions and identify and
document potential problem areas. We will
coordinate with your team and any identified
key stakeholders to take all the facts into
consideration during this process.

Step 2 - Conceptual Design and Report
Thrasher will prepare a conceptual design
for the needed services at the Plum Orchard
Wildlife Management Area. Where applicable,
we will also provide design alternatives for
consideration. We will then prepare a written
report of the conceptual designs and outline
any issues.

Step 3 - Construction Documents

Our team will provide design solutions and
construction documents to the appropriate
personnel for the project. These plans will
be carried forward to final design based
upon the conceptual design report. Thrasher
will provide drawings and specifications
at 35%, 65%, 95%, and 100% intervals. We
will also provide cost estimates at those
intervals. Our team will complete the final
design documents based upon comments
received and conclusions throughout the
design review process. Our field evaluations
and design approach will specifically address
these issues in the construction documents.

Step 4 - Bid Process

Thrasher will assist the WVDNR and
stakeholders in preparation of the bid
documents and will attend pre-bid meetings
and assist in issuance of addenda.

Step 5 - Construction Administration

The project team will review project
submittals, attend project meetings, and
provide inspection of the construction
being completed. The project team will also
provide final punch list inspection at project
completion.

Thrasher will also develop a program to keep
your team abreast of potential construction
issues. We will prepare design repairs with the
adjacent property owners in mind. We plan to
address any issues that may arise through
clear and concise construction notes, details,
and specifications to ensure the safety of the
workers and environment.

Step 6 - Project Close Out

Upon completion of the project, the Thrasher
team will provide final as-built drawings in
both CAD and PDF format to any appropriate
personnel as needed.

WV DIVISION OF NATURAL RESOURCES | Plum Orchard WMA New Headquarters
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COMMUNICATION APPROACH

Communication throughout any project is a primary key to success. To that end, Thrasher will begin
communication with the WVDNR immediately upon notification of award and will maintain consistent
lines of communication for the duration of the project. This will ensure all parties involved - owner,
contractor, and engineer - will always be apprised of the project happenings.

The two main components of the project approach will be design and construction. Each will have its
own plan for communication.

Communication During Design

Prior to the initiation of design services, Thrasher’s Project Manager, Matt Breakey, will discuss
preferred methods of communication with the WVDNR’s point of contact. Updates during the design
phase can occur in numerous ways:

» Weekly status updates via email
» Weekly conference calls
» Monthly progress meetings

No matter the methods preferred, our project teams are well versed in keeping our clients abreast
of project status. We can customize your project’s communication plans to best fit your teams’ wants
and needs.

Communication During Construction

Before construction begins, Matt will again meet with the WVDNR team to determine preferred
communication tools for this phase of the project. Open, consistent communication will be paramount
to keep the project on-time and within budget.

Additionally, Thrasher will conduct monthly progress meetings with the contractor, the WVDNR, and
key project stakeholders throughout the duration of the project. Meeting minutes will be distributed
to all attendees and any other agents identified by the WVDNR. Action items will be documented
within the meeting minutes.

Throughout construction, Thrasher will have people on-site for project representation as well as
material testing. Anytime a Thrasher employee is on site during construction, a field report will be
prepared. Field reports will be reviewed by the engineering team and distributed to the WVDNR’s
construction representative on a weekly basis.
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QUALITY CONTROL

Thrasher has an internal Quality Control Policy to ensure our projects move forward efficiently and
effectively. The objectives of this manual are to continually improve the quality of the design and
technical deliverables Thrasher provides to its internal and external clients.

This manual illustrates the basic requirements for quality control in our projects. It describes the
methods for checking and reviewing product elements and client deliverables and includes rigorous
comprehensive written check-lists for each stage of the design process, document production, and
construction activities.

The purpose of these QC methodologies is to reduce or eliminate the potential for errors, omissions,
ambiguities, and inconsistencies.

The policy outlines three main areas:

General
Defines the purpose, intent and limitations, definitions, and implementation

Project Management Procedures
Presents required procedures specific to this practice that allow for the efficient and accurate
management of projects

Check and Final Review Procedures
Presents required procedures specific to this practice that are used to insure technical accuracy of
the work product
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COST CONTROL

g8
% Cost control

S

Thrasher follows four main cost control principles:

Thorough construction documents - Starting off with detailed construction documents helps the
entire project run more smoothly. By laying an accurate, realistic picture at the beginning of the
process, we are able to complete your project more efficiently and with fewer change orders.

In-depth review process - The Thrasher team participates in an in-depth review process to
ensure there is a thorough understanding of your project. Our construction administration team
visits your site in person so we know exactly what is needed for the space.

Understanding of what things cost - Thrasher has a knowledgeable construction administration
team that understands what it truly costs to make things happen. Rather than relying on general
industry standards, our Construction Estimator, Jim Decker, can tell you what something will cost
in actuality. Jim, who has a contracting license, knows how to navigate both sides of a bid process
and can deliver an accurate look at your project costs up front.

Respect for your wallet - We respect your business needs and work to ensure the lowest-cost
options we can find. We also keep you updated of budget throughout the process: An initial
construction cost will be calculated to reflect your budget, and construction cost estimates will be
delivered with the drawings at the end of Schematic Design, Design Development, and Construction
Documentation. Adjustments to size and/or quality will be made, as necessary, during each design
phase to maintain your budget.

=] :
== Budgeting

Construction estimating and budgeting is one of the most important parts of what Thrasher can
provide you. Without accurate budgets, there is no tool to guide the design process and issues will
be inevitable. By including cost estimating as a part of the project scope from day one, we are able
to avoid issues before they arise and keep your project within a reasonable cost.

And our estimates go beyond the typical system - rather than simply providing cost per foot or
lump sum price, Thrasher will provide contractor-grade estimates that look at every part of the
project. We do detailed take-offs of materials and look at every man hour needed to complete
a project and factor this in accordingly. Then, we use our thorough understanding of the local
market and material costs to accurately design within your budget.
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MEETING YOUR TIMELINES

R

Thrasher realizes the importance of establishing and maintaining project schedules. Time means
money and making sure we help you spend your money wisely is our number one goal. Because
of this, our team puts an emphasis on ensuring project timetables are met and communication is
upheld throughout the process.

Scheduling

To accomplish these goals, Thrasher utilizes scheduling to track every stage of a project - from
design and bidding through construction completion. We also require contractors working on
our projects to regularly update their project schedules and give a detailed progress report at
each job meeting, again focusing on the communication component of scheduling. This helps to
ensure all parties are informed and aware of potential delays. Keeping our owners up to speed
with progress is always our priority and ensures occupancy and owner supplied equipment are
scheduled accordingly. Then, we use our thorough understanding of the local market and material
costs to accurately design within your budget.

WV DIVISION OF NATURAL RESOURCES | Plum Orchard WMA New Headquarters -I.I-I.II=II|D A\%HEL@\



PROJECT EXPERIENCE

BOY SCOUTS OF AMERICA
JW and Hazel Ruby Welcome Center

Client Contact:

Mr. Rob Ridgeway, Facilities and Development Director
2550 Jack Furst Drive | Glen Jean, WV 25846
304-646-2312

Nestled among the wooded West Virginia
hills, adjacent to heavily trafficked Rt. 19,
the Welcome Center serves a dual function.
It welcomes visitors headed to the nearby
training and adventure grounds, and it is an
information center open to the general public.
With no other structures in sight, this 12,000sf
building was afforded that rare opportunity to
establish a vernacular.

In harmony with the surrounding hills, the
building has gently rolling metal roofs and
glulam beams supported by heavy timber
posts with branch-like knee bracing. Exterior
veneer is cut stone collected from nearby. Two
cedar-clad ‘chimneys’ provide shear bracing
while hiding high-efficiency RTUs. Curtainwall
with sloping high-bays enclose the front and
rear elevations, diminishing the boundary
between inside and out. A side entrance has
a long roof extending over a bus drop-off
area. In addition to the main building, Thrasher
designed restrooms, parking, facilities, and
scenic trails to create an overall easy access
to the building by foot.

WV DIVISION OF NATURAL RESOURCES | Plum Orchard WMA New Headquarters -I.I-I.II=II|D A\%HEL@\



PROJECT EXPERIENCE

WEST VIRGINIA VISITOR CENTER
Conceptual Plan and Feasibility Study

Client Contact:

Mr. Chris Chiles, Executive Director
400 Third Ave | Huntington, WV 25701
304-523-7434

In preparation to conduct a feasibility study
for a new West Virginia Visitor Center, The
Thrasher Group teamed up with Solimar
International for planning and architecture
services. The development of the new Visitor
Center will be located adjacent to State Route
(SR) 152 and I-64 interchange near Huntington,
West Virginia. Due to SR 152 serving as the
Appalachian Heritage Highway and the primary
gateway to the area, tourism from local and
out of state visitors has rapidly accumulated.
Notable attractions such as Heritage Farm,
East Lynn Lake and Beechfork Lake, downtown
Huntington, and the Huntington Museum of
Art attract tourist to the area. Approximately
40,000 vehicles per day travel along I|-64
and a Visitor Center could capture and direct
visitors the community.

Thus far, Thrasher was responsible for
master planning, architectural concepts, and
wayfinding strategies. The following project
stages will entail Thrasher conducting an
analysis of the site, determine infrastructure
criteria, and overall site feasibility. Finally,
Thrasher will provide a cost estimate, develop
several architectural concepts for the facility
including overall build envelop, design intent,
and renderings.
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PROJECT EXPERIENCE

- BOY SCOUTS OF AMERICA

e , Tillerson Leadership Center

/ ‘ - ( :
| —— A

— | ;F,WJ Client Contact:
) — ¥ : Mr. Rob Ridgeway, Facilities and Development Director
' i [ | 2550 Jack Furst Drive | Glen Jean, WV 25846

5 Y
LTy * 304-465-2800

The Rex W. Tillerson Leadership Center is part
, & of the Summit Bechtel Reserve in Glen Jean,
~2 & .2 West Virginia. This Center provides a gathering
space for visitors to the Reserve. It features
a lobby area, six educational classrooms, and
a Leadership Hall. This space was designed
to service as a multi-functional hall that can

serve a variety of gathering functions, such
as lectures, banquets, and group educational
activities.

The Thrasher Group provided architectural
design for this project with a particular
effort made to use sustainable and healthy
materials at every opportunity. Furnishings
and materials were chosen to create a healthy,
active, and engaging learning environment in
the classroom areas and an elegant, upscale
space in the lecture hall. and gathering area
The building form features large expanses
of glass in the classrooms to provide views
of the woods, creating a connection between
the interior and exterior environments.
Additionally, a rain garden was created to help
manage stormwater runoff on the project site.
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PROJECT EXPERIENCE

CITY OF MORGANTOWN

Hazel Ruby McQuain Riverfront Park Improvements

Client Contact:

Ms. Emily Muzzarelli, City Manager

185 Garrett Street | Morgantown, WV 26505
304-284-7406

The Hazel Ruby McQuain Park and Amphitheater
is one of Morgantown's premier outdoor
recreation facilities. The park is home to annual
local festivals, community movie and concert
events, and several organized run and walk
events during all seasons.

The improvements project consists of: a new
amphitheater canopy, new restroom building,
adaptive reuse of the historic depot, renovation
of the existing restroom building to a new
green room and police department storage
facility, renovations to the amphitheater seating
area, redesign and renovation of the park
pedestrian areas and landscape, bike/walking
path improvements, new ADA kayak launch,
and renovations to the Walnut Street Landing
parking and pedestrian area.

The project upgrades the quality and capacity
of the amphitheater facility as a performance
venue. The new canopy provides covered seating
and sun shading. The new restroom building
provides modern facilities capable of serving
the park during large events and during daily
operations. Renovations to the historic depot
adapt the building for use as a multi-purpose
facility consisting of: a community space with
kitchen, operations and will call office, and a
police sub-station. The overall site, including
the Walnut Street Landing area have been
redesigned and upgraded to better support
the recreational and performance activities.
The site and landscape upgrades improve ADA
accessibility and overall user friendliness.
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PROJECT EXPERIENCE

WVDEP

New Headquarters

Client Contact:

Mr. Troy Schell

101 Cambridge Place | Bridgeport, WV 26330
304-842-1900

The Thrasher team completed all architecture,
engineering, surveying, and materials testing
for the new 27,000 SF Fayetteville Regional
office for the West Virginia Department of
Environmental Protection. The wood frame and
masonry constructed building was completed
utilizing the design-build delivery method
with the Owners Representative Prayworks
and General Contractor Swope Construction.
Our team worked closely with the owner and
tenant to program, plan, budget, and design
the structure. Construction was completed
utilizing the lean construction method which
ultimately saved the owner time and money.
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PROJECT EXPERIENCE

BOY SCOUTS OF AMERICA

Pigott Base Camp (Camp D)
Dining Hall and Bunkhouse

Client Contact:

Mr. Rob Ridgeway,

Facilities and Development Director

649 Jack Furst Drive | Glen Jean, WV 25846
304-465-2850

As part of the Pigott Base Camp, the new Camp
D Dining Hall & Bunkhouse are positioned to
overlook the broad expanse of the Summit
Bechtel Reserve taking advantage of the
Appalachian landscape.

The Bunkhouse is designed to serve as a
starting point and ending point for the day’s
adventures. The two-story building houses
sleeping spaces, bathing spaces, and gathering
spaces for up to 200 occupants and is attached
to the nearby Dining Hall by a courtyard and a
thoughtfully designed foyer that serves as the
main entrance to both buildings as well as an
enclosed pre-event space.

The bunkhouse is expressed as a linear
organization of four fiber cement-clad lodging
modules punctuated by smaller support spaces.
The building form is further distinguished
by the rhythmic relationship of the volumes.
Materials are deliberately simple and durable.
The building’s structure is primarily composed
of open-web trusses and dimensional lumber,
maximizing the use of pre-manufactured,
engineered, and pre-cut materials. The large
gathering rooms are highlighted by the playful
color selection paint and furniture. Expansive
windows open vistas toward Goodrich Lake
and the rolling mountains. Large windows in
each of the sleeping rooms expand the space
and offer dramatic views. The rich palette of

materials blends the building seamlessly with
the natural environment and the vernacular of
the existing structures of The Summit.

The new Dining Hall features an exposed
timber-framed structure housing a
combination of indoor seating for up to 300
people and covered outdoor dining for up to
200 people. The building is designed with the
potential to enclose the outdoor dining to
create indoor seating for up to 500 occupants.
Large walls of glass connect the indoor
dining to the outdoor dining while clerestory
windows illuminate the interior with natural
light. The covered outdoor dining deck wraps
the southern and eastern sides of the dining
hall taking advantage of the view to the south.
The section adjacent to the north side of the
dining hall houses a commercial kitchen and
restrooms. The restrooms can be accessed
from both the interior of the dining hall and
kitchen, as well as from the exterior plaza
between the two buildings. The overall form
and materials of the dining hall were selected
to integrate seamlessly with, and compliment,
the natural Appalachian landscape and
vernacular environment.
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PROJECT EXPERIENCE

Doddridge County Schools
Maintenance Building and Career Center

Client Contact:

Mr. Jeff Harvey, Director of Student Support Services
1117 WV Route 18 N | West Union, WV 26456
304-873-2300

The Thrasher Group has worked with
Doddridge County Schools on a number of
projects over the years. Our most recent is an
ongoing effort to create a new, multi-purpose
building for the County that provides both a
maintenance facility and several vocational
classrooms.

The facility will house space for maintenance
and staff. This side of the building will primarily
be used to house buses, facility vehicles, and
related staff members. It will also support
one of the new vocational classes that will be
housed in this building - Diesel Mechanics.

In addition to the diesel class, this building
will feature classes for welding, digital media,
and oil and gas. These classrooms have been
designed with the newest technology in
mind, while meshing the look and feel of the
surrounding educational buildings.

This project, which is currently in progress,
is a cross-divisional effort for Thrasher. Our
Architecture Division is leading the effort,

——"ML" ‘ roviding design services, while our Surve
M providing desig ' y

“ Tl 8 f Division has provided traditional survey and
q_| in B aerial mapping for the project. Our Utilities
Division is also playing a role.
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KEY PERSONNEL

WILDLIFE

WEST VIRGINIA

WV DIVISION OF
NATURAL RESOURCES

NOISIAIQ

Craig Baker, ALEP
Principal

Matt Breakey, AIA, LEED AP,
NCARB
Project Manager & Lead Architect

Jim Decker, MBA Ke”tolﬂa‘i‘é"égc’:bAssoc' Bill Ratcliffe, REFP
Construction Estimator it : a Construction Administrator
Senior Designer

Sam Rich, PLA Jonathan Carpenter, PE

Robert Milne, PE
Senior Utility Engineer

Senior Civil Engineer Landscape Architect

Duane Boyle

Brian Hensley Ken Smith, PE
Plumbing Designer

Electrical Designer Mechanical Engineer

Jordan Wilcox
Environmental Specialist

Survey Services Construction Services Environmental Services
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CRAIG BAKER, ALEP

Principal

e
/

Education

Bachelor of Science,
Architectural Engineering
Fairmont State University

Advanced Certificate,
Educational Facilities Planning
San Diego State University

Affiliations

> American Institute of
Architects - Associate,
West Virginia and National
Chapters

> Accredited Learning
Environment Planner (ALEP)

> Council of Educational
Facilities Planner

> West Virginia Energy
Services Coalition

> The Education Alliance
Business and Community for
Public Schools - Board of
Directors

Craig Baker, ALEP is an experienced designer and manager with an
extensive background working with clients to design, plan, and manage
projects both large and small. As an Accredited Learning Environment
Planner (ALEP), he has a special interest in the functionality and design
of educational facilities.

Craig has worked on a wide variety of projects during his tenure
at Thrasher. His knowledge includes a thorough understanding of
industrial facilities, administrative office spaces, academic building
design, government buildings, residences, medical facilities, and
hospitality.

As manager of Thrasher’s Building’s and Facilities Market, Craig
works hand-in-hand with staff and clients to ensure projects remain
on time and within budget. In addition to his strong technical skills,
Craig’s attention to client communication and responsiveness make
him an excellent manager. He manages coordination of construction,
detailed construction document preparation, bidding, construction
management, and contract administration.

Experience

Boy Scouts of America Progress Centre Office Building
JW and Hazel at White Oaks Business Park
Welcome Center Role: Principal

Role: Principal > Harrison County, WV

> Fayette County, WV
Dominion Energy Headquarters
Boy Scouts of America New Office Building
Rex Tillerson Role: Principal
Leadership Center > Harrison County, WV
Role: Principal
> Fayette County, WV The Wingate Hotel and

Conference Center

Boy Scouts of America
Gene H. Yamagata Lodge
Role: Principal

> Fayette County, WV

City of Morgantown
Hazel Ruby McQuain
Park Improvements

Role: Principal

> Monongalia County, WV

Site Planning and
Schematic Design
Role: Principal

> Harrison County, WV

Valley Crosswinds Office
New Building

Role: Principal

> Marion County, WV
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MATT BREAKEY, AIA, LEED AP, NCARB

Project Manager and Lead Architect

Education
Bachelor of Architecture,
Pennsylvania State University

Bachelor of Science,
Architecture
Pennsylvania State University

Registrations
Professional Architect:
West Virginia
Maryland
Pennsylvania
Michigan

Indiana

Kentucky

Ohio

Virginia

VvV V V V VvV VvV V VvV

Certifications
> NCARB Certification

Affiliations

> LEED Accredited
Professional, US Green
Building Council

> American Institute of
Architects - Board Member
(AIA)

> President of WV Chapter
of American Institute of
Architects

> National Council of
Architectural Registration
Boards (NCARB)

Trainings
>  WVHDF Fair Housing Act and
ADA Training

> Green Housing Training

Matt Breakey, AIA, NCARB, LEED AP has over 20 years of experience
providing architectural design and management services. He has
worked with a wide range of clients, including those in the education
section (K-12 and higher education), state, federal, correctional,
commercial, and multi-unit residential and healthcare providers.

Matt spent part of his career providing oversight for major capital
construction projects for two auxiliary entities at a higher education
institute. This experience gave him a refined eye for the design aspect
as well as project construction and feasibility. As a LEED Accredited
Professional, Matt works with clients to find cost saving and sustainable
features that will enhance their projects. His educational background
combined with his well-executed projects make Matt a highly sought-
after architect.

Experience

Boy Scouts of America
JW and Hazel Ruby Pison Development
Welcome Center Role: Project Architect

Role: Project Architect > Monongalia County, WV
> Fayette County, WV

Seneca Village Living Facility

Dominion Goshen Road
New Facility

Role: Project Architect
Leadership Center > Monongalia County, WV
Role: Project Manager
> Fayette County, WV

Boy Scouts of America
Rex W. Tillerson

Harrison County Courthouse
Interior and Exterior

WVDEP Renovations
New Office Facility Role: Project Manager
Wolf Creek Mixed-use > Harrison County, WV

Development
Role: Project Architect
> Fayette County, WV

Clear Mountain Bank
New Facility

Role: Project Architect
Dominion Resources > Garrett County, MD
New Headquarter Facility
Role: Lead Architect

> Harrison County, WV

Doddridge County
Commission New
Administrative Annex
Role: Project Manager

> Doddridge County, WV
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MATT BREAKEY, AIA, LEED AP, NCARB

Project Manager and Architect

Attached is your wallet card, evidence of your current
registration to practice architecture in West Virginia.
You will receive a renewal notice prior to the expiration date
indicated.

Certificate No: I

STATE OF WEST VIRGINIA
BOARD OF ARCHITECTS

This Certifies that:
MATTHEW BREAKEY

Zy

/
7

Is duly Registered and entititled to
practice as a
REGISTERED ARCHITECT
By, until and including  06/30/2022

<V Pp1mDdDAMWKB

%’4’(4@5’ /

Attest President
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KENTON BLACKWOOD, ASSOC. AIA, LEED AP

Senior Designer

Kenton Blackwood has 35 years of experience in the planning, design,
bidding and construction of architectural projects throughout the
State of West Virginia, and in the past decade he has designed and
managed over $85 million of construction. Kenton is well-versed
in site evaluation and design, building program evaluation, planning
and design, construction document development, bidding and
construction administration, on-site construction observation, and is
very knowledgeable in Fire/Life-Safety Code requirements and ADA/
Accessibility Design Standards. He has extensive experience with
WVSBA funded projects and is familiar with the agency’s Policy and

Education Procedures and Quality/Performance Standards.
West Virginia University,
Engineering Curriculum

Kenton has an wunsurpassed understanding of technological
Fairmont State University, architectural media with his knowledge of vector-based 3D modeling
Architecture Curriculum and CAD applications. His proficiency with virtual-reality modeling
allows Thrasher to take a client around and through a design, study
Affiliations different forms, lighting, color schemes and finishes to make revisions

> LEED Accredited before the project begins.
Professional

> Associate Member of

American Institute of Experience WVDHHR Regional/
Architects Boy Scouts of America Community Service Office
JW and Hazel Y

Professional Suite Build-Out
Role: Project Manager
> Marion County, WV

Welcome Center
Role: Senior Designer
> Fayette County, WV

West Virginia Visitor Center
Conceptual Plan

Role: Senior Designer

> Cabell County, WV

Boy Scouts of America
Rex W. Tillerson
Leadership Center
Role: Senior Designer

> Fayette County, WV Prickett's Fort

State Park Visitor Center
New Construction

Role: Senior Designer

> Marion County, WV

WVDHHR Office of Inspector
General Professional Suite
Build-Out

Role: Senior Designer

> Marion County, WV 4H/Harrison County

Recreational New Community
Center Construction

Role: Senior Designer

> Harrison County, WV

WVDHHR Call Center Office
Professional Suite Build-Out
Role: Senior Designer

> Marion County, WV
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JIM DECKER, MBA

Construction Estimator

Education

Master of Business
Administration,

Project Management Emphasis
Fairmont State University

Bachelor of Science,
Civil Engineering
Fairmont State University

Associates Degree,
Mechanical Engineering
Fairmont State University

Registrations
General Contractor:
> West Virginia

Affiliations

> Leadership Marion County
> Leadership Fairmont State
University

Jim Decker, MBA brings nearly 30 years of experience in construction
estimating and management for the private and public sectors. He
provides services with inspections, site monitoring, cost control,
schedules, contract administration, payment processing, shop and
coordination drawings, change orders and project reports.

His role as a construction estimator allows for clients to be able to
recognize a true price when it comes to their projects. Jim is also
a Licensed General Contractor in the State of West Virginia. As a
General Contractor he is able to oversee the day-to-day functions of
the construction site.

Previously, Jim was the facilities director at a local educational
institution for 10 years. Jim relates well with his clients because he
approaches the situation from both a consultant and client perspective.

Experience

Boy Scouts of America

Rex W. Tillerson

Leadership Center

Role: Construction Estimator
and Administrator

> Fayette County, WV

Boy Scouts of America
Steve A. Antoline
Conservation Center

Role: Construction Estimator
> Fayette County, WV

Boy Scouts of America
Bunkhouse and Dining Hall
Role: Construction Estimator
> Fayette County, WV

Boy Scouts of America John
Tickle Training Center
Role: Construction Estimator
> Harrison County, WV

Upshur County Development
Authority Innovation Center
Role: Construction Estimator
> Upshur County, WV

Doddridge County
Commission Administrative
Annex Renovations

Role: Construction Estimator
> Doddridge County, WV

Wetzel County Commission
Shiben Building Judicial
Annex Renovations

Role: Construction Estimator
> Wetzel County, WV

Romney Public Works
Building New Facility

Role: Construction Estimator
> Hampshire County, WV

Dominion Energy Mount
Storm Office Building

Role: Construction Estimator
> Grant County, WV

Wetzel County Commission
Shiben Building Judicial
Annex Renovations

Role: Construction Estimator
> Wetzel County, WV

WV DIVISION OF NATURAL RESOURCES | Plum Orchard WMA New Headquarters

THRASHER



BILL RATCLIFFE, REFP

Construction Administrator

Bill Ratcliffe, REFP has over two decades of experience involved in
the completion of successful construction projects. He has spent
the last 15 years of his career working as a construction contract
administrator on public and private projects, ensuring the successful
completion of projects. Bill also spent 14 years of his career working
for the West Virginia School Building Authority (SBA) where he worked
with architects during the planning, design, & construction phases on
hundreds of projects.

Bill's strong relationships with countless regulatory and building
entities combined with his hands-on experience make him an excellent
project manager and an invaluable member of the Thrasher team.

Education

Regents Degree,
West Virginia State University

Affiliations

o - 1 Experience

> ecognize ucationa . . .

Facility Planner (REFP) Boy Scouts of America WV Public Service
JW and Hazel

Commission Facade
Replacement

Role: Construction
Administration

> Fayette County, WV > Kanawha County, WV

Welcome Center
Role: Construction
Administrator

WVU Robert C. Byrd
Testing Center Renovations,
Charleston Area Role: Construction
Medical Center Administration

Role: Construction > Morgan County, WV
Administrator

> Kanawha County, WV

Berkeley Springs High School
Additions and Renovations

Greene County Memorial
New Recreation Center

Fairmont State University
Jaynes Hall Renovations
Role: Construction
Administrator

> Marion County, WV

Jefferson County Convention
and Visitors Bureau

Addition and Renovations
Role: Construction
Administrator

> Jefferson County, WV

Role: Construction
Administrator
> Greene County, PA

Doddridge County
Commission Courthouse
Renovations

Role: Construction
Administrator

> Doddridge County, WV
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SAM RICH, PLA

Landscape Architect

Education

Bachelor of Science,
Landscape Architecture
West Virginia University

Registrations
Landscape Architect:
> West Virginia

Affiliations

> American Society of
Landscape Architects

Samuel Rich, PLA is a Landscape Architect and Land Planner at The
Thrasher Group working in the Land Development Market. Sam’s role
includes overseeingthe designprocessforavariety of land development
and planning projects in the commercial, residential, municipal, and
industrial sectors. His team works with clients to take projects from
the development stages all the way through construction, providing
site evaluation, master planning, estimating, project marketing, and
final design services.

Before his time at Thrasher, he spent three years in the landscape
design/build industry working on a variety of projects involving the
beautification of the outdoor environment for both residential and
commercial spaces. Sam also held an internship position with the
District of Columbia Office of Planning where he oversaw the historic
restoration design of 10 Downtown D.C. pocket parks under National
Park Service jurisdiction.

Experience
Boy Scouts of America City of Beckley
JW and Hazel Multi-Purpose Building/Plaza

Welcome Center Role: Landscape Architect
Role: Civil Project Manager > Raleigh County, WV
> Fayette County, WV

Hatfield-McCoy Regional
Boy Scouts of America Recreation Authority Ashland
JW Marriott JR Resort Master Plan
Leadership Center Role: Project Manager
Role: Civil Project Manager > McDowell County, WV
> Fayette County, WV

City of Beckley

Wild Ridge, A West Virginia
YoungLife Camp

Role: Project Manager

> Nicholas County, WV

West Virginia Visitor Center
Conceptual Plan and
Feasibility Study

Role: Project Manager

> Cabell County, WV

Downtown Improvements
Role: Project Manager
> Raleigh County, WV

WVU Milan Puskar Stadium
Renovations Landscape Plan
Role: Landscape Architect

> Monongalia County, WV
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ROBERT MILNE, PE

Senior Civil Engineer

Education

Master of Science,

Civil Engineering

West Virginia University

Bachelor of Science,
Civil Engineering
West Virginia University

Registrations
Professional Engineer:
> West Virginia

> Pennsylvania

Robert Milne, PE has over 30 years of experience working with both
public and private clientele throughout the Mid-Atlantic region to
develop millions of dollars’ worth of commercial, industrial, residential,
and mixed-use sites. Rob’s in-depth understanding of site layout,
design, permitting, and funding have enabled him to complete several
complex projects that have boosted economic development and
delivered safe, sustainable building sites.

In addition to his engineering expertise, Rob serves as an experienced
Senior Project Manager for Thrasher. His years of hands-on
experience and in-depth knowledge is an asset for his clients. Rob
uses this knowledge to oversee every aspect of his projects, including
design standards, staff assignments, project schedules, and client
communication. He takes the time to understand the needs of each
client and finds specific solutions to their problems and provide a high-
quality experience.

Experience

City of Beckley

New Police Station
Role: Civil Task Leader

Wolfe Creek Industrial Park
Role: Project Manager
> Fayette County, WV

> Virginia > Raleigh County, WV
Affiliations Fayette County 911 Center S.eneca Village Pison Housing
> Leadership Monongalia Site Design Site Development
County, WV . Role: QA/QC
‘ Role: Project Manager .
> Foundations of Leadership/ > Monongalia County, WV

> Fayette County, WV

National Leadership Institute
> USACE-Access Control Point

Boy Scouts of America
Design Training Course

Rex Tillerson

Leadership Center

Role: Senior Civil Engineer
> Fayette County, WV

Morgantown Event Center
and Garage

Role: Project Manager

> Monongalia County, WV

Boy Scouts of America
JW and Hazel

Welcome Center

Role: Civil Project Manager
> Fayette County, WV

Boy Scouts of America

JW and Hazel Ruby McQuain
Welcome Center

Role: Senior Civil Engineer

> Fayette County, WV

New Northside Fire Station
Site Design

Role: Project Manager

> Monongalia County, WV

Baker Heights

New Fire Station

Site Design

Role: Senior Civil Engineer
> Berkeley County, WV
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ROBERT MILNE, PE

Senior Civil Engineer

PE License Number: |||l

PE License Status: Active
PE lssue Date: 07/28/1999
PE Expiration Date: 12/31/2022

LT Qualifying Hours from Last Renewal or Reinstatement: 32.00
Education Claim:

Carryover Hours for Next Renewal: 2.00
Last Renewal or Reinstatement Date™: 05/06/2021

El Certification Number: [}

El Izssue Date: 07/01/1998

e RS T LTET . THE THRASHER GROUP, INC.
8 ELLTC A 600 WHITE OAKS BOULEVARD

PO BOX 940

BRIDGEPORT, WV 26330

Primary Address of
Record:

*  This date reflects the most recent license renewal (or reinstatement) date for this
licensee. Continuing education hours earmed prior to this date may not be used for
future renewals.
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JONATHAN CARPENTER, PE

Senior Utility Engineer

Jonathan Carpenter, PE serves as managing partner of the firm's
Charleston and Beckley, WV locations and leader of the Water
Resources Market. In this role, he oversees numerous public utility
projects of varying size and complexity. Jonathan has been with
Thrasher for over twenty years, and brings an unsurpassed expertise
to the company, particularly as it relates to the design of water and
wastewater treatment facilities in rural areas.

Jonathan has spent the vast majority of his career working with small
WV municipalities to help them identify issues within their water and

Education . sanitary sewer systems, and to develop innovative solutions that are
Efvcir;:]ogri::esraznce’ both sustainable and economical. His diligent work throughout the
University of Tennessee state has garnered national recognition from the American Water
Works Association (AWWA), where he was honored as a 2013 George
Registrations W. Fuller Award recipient for his distinguished service to the water
Professional Engineer: supply field and sound engineering skills.
> West Virginia
> Maryland Experience
> Virginia . . . . . .
> Ohio Oak Hill Sanitary Board Craigsville Public Service
> Kentucky Sewer Line Rehabilitation District Tioga Water Line
> Tennessee Role: Principal Extension
> South Carolina > Fayette County, WV Role: Project Manager
> Nicholas County, WV
Affiliations Oak Hill Sanitary Board
> AWWA West Virginia - Past Route 61 Wastewater Fenwick Mountain Public
National Director and Treatment Plant Upgrade Service District Water
Chairman —
Role: Pr
> ACEC Water Resources Gold incipal System Improvements
Award > Fayette County, WV Role: Project Manager
> ACEC Water Resources Silver > Nicholas County, WV
Award City of Mount Hope
> ACEC Waste and Storm EQ Basin and Pump Station Charleston Sanitary Board
Water Gold Award Role: Project Manager Civic Center Sanitary Upgrades
> AWWA Fuller Award > Fayette County, WV Role: Principal

Recipient

> Kanawha County, WV
Town of Fayetteville

Stormwater Improvements Charleston Sanitary Board
Role: Principal Emerald Heights Pump Station
> Fayette County, WV Role: Principal

> Kanawha County, WV
Young Life Camp WildRidge
Utility Extensions
Role: Senior Utility Engineer
> Nicholas County, WV
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JONATHAN CARPENTER, PE

Senior Utility Engineer

Licensure Verification
Search: Details

m JOMATHAN C. CARPENTER

W' PE License Number: -
Profezzional
Engineer:

PE License Status: Active
PE lzzue Date: 12/18/2002
PE Expiration Date: 12/31/2022

Qualifying Hours from Last Renewal or Reinstatement: 33.50

Carryover Hours for Next Renewal: 3.50
Last Renewal or Reinstatement Date®: 12/9/2020

El Certification Mumber:

El Issue Date:

el S THE THRASHER GROUF, IMC.
2,11V B 300 ASSOCIATION DRIVE
[ELATL A CHARLESTON, WV 25311

®  This date reflects the most recent license renewal (or reinstatement) date for this licensee.
Continuing education hours earned prior to this date may not be wsed for future renewals.
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KEN SMITH, PE

Mechanical Engineer

Ken Smith, PE has become a vital member of the Thrasher team
with his impressive experience in mechanical engineering, project
management, and construction administration. His skills in HVAC
system design (heating, ventilation, and air conditioning), bidding and
estimating, and energy efficiency has led to the success of numerous
projects.

Ken utilizes notable leadership and communication skills as a Project
Manager by coordinating with clients and engineers regarding project
requirements. Additionally, he has extensive proficiency in designing
HVAC systems for offices, schools, multifamily residential buildings,
and other structures including water and wastewater facilities.

Education

Bachelor of Science,
Mechanical Engineering
West Virginia University

Experience
Benedum Airport Authority
New Aircraft Hangars HVAC

Registrations

Professional Engineer:

Hardy County

> West Virginia Public Service District

> Ohio Role: Mechanical Engineer Office Building HVAC

> Virginia > Harrison County, WV Role: Mechanical Engineer

> Kentucky > Hardy County, WV
Berkeley County

Affiliations Development Authority Glenville State College

> American Society of Heating,

HVAC Upgrades HVAC Repair Design
Role: Project Manager and Role: Mechanical Engineer
Mechanical Engineer > Gilmer County, WV

> Berkeley County, WV

Refrigerating, and Air
Conditioning Engineers -
Member

Hatfield-McCoy Regional

Yeager Airport

HVAC Replacement
Role: Project Engineer

> Kanawha County, WV

Dominion Energy

Mount Storm New Facility
Role: Mechanical Engineer
> Grant County, WV

Access Health/Rite Aide
Conversion and

HVAC Upgrade

Role: Project Manager

> Raleigh County, WV

Recreation Authority
Ashland Resort

Role: Mechanical Engineer
> McDowell County, WV

Harrison County

Public Safety Building
Role: Mechanical Engineer
> Harrison County, WV

Doddridge County
Maintenance Building
Role: Mechanical Engineer
> Doddridge County, WV
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KEN SMITH, PE

Mechanical Engineer

Licensure Verification
Search: Details

W'Y PE License Number: -

Professional

Engineer:

PE License Status: Active
PE lssue Date: 07/16/19%2
PE Expiration Date: 12/31/2022

Qualifying Hours from Last Renewal or Reinstatement: 52.50

Carryover Hours for Next Renewal: 15.00
Last Renewal or Reinstatement Date®™: 12/17/2020

El Certification Mumber:

El Issue Date:

el ETg" THE THRASHER GROUF, IMC.
2,01 L4 B 300 ASSOCIATION DRIVE
[ELLTL BN CHARLESTON, WV 25311

®*  This date reflects the most recent license renewal (or reinstatement) date for this licensee,
Continuing education hours earned prior to this date may not be used for future renewals.
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BRIAN HENSLEY

Electrical Engineer

o
/

Education

Bachelor of Science,
Electrical Engineering
West Virginia University
Institute of Technology

Certifications and
Trainings
> Underground Coal Miner

-, Surface Coal Miner
-, Certified

> Electrician Low/Medium/
High-, Surface Mine

Foreman _ Class

> 33 EMT-M, Certified
Unlimited Instructor
EC,EE,IS,IU

> AEP Class C Substation

> P&H Mining Equipment
4100XPB Mechanical and
Electrical

> Rockwell Automation
PLC5 Maintenance and
Troubleshooting

> Rockwell Automation
SLC500 Maintenance and
Troubleshooting

Brian Hensley is an Electrical Engineer serving Thrasher in a number
of capacities. He works primarily with the Buildings and Facilities and
Water Resources Markets, providing expertise in electrical work of all
types. He has served as an MEP specialist for both public and private
clients, working on everything from educational facilities to utility
extensions and much more. Prior to joining Thrasher, Brian supervised
projects such as installation and maintenance of complex mining
equipment and power lines, substation maintenance, and underground
communications. His understanding of electrical design paired with his
ability to find innovative solutions makes Brian a valued member of the

Thrasher team.

Experience

Boy Scouts of America
Steve A. Antoline
Conservation Center
Role: Electrical Engineer
> Fayette County, WV

Boy Scouts of America
John Tickle Training Center
Role: Electrical Engineer

> Fayette County, WV

Chapmanville Towers
Senior Housing Renovation
Role: Electrical Engineer

> Logan County, WV

Carl D Perkins
Apartments Renovations
Role: Electrical Engineer

> Pike County, KY

Parkland Place

Senior Housing Renovation
Role: Electrical Engineer

> Wood County, WV

City of Charleston

Police Station Renovations
Role: Electrical Engineer

> Kanawha County, WV

Dominion Energy

Mount Storm Office Building
Role: Electrical Engineer

> Grant County, WV

Hatfield-McCoy Regional
Recreation Authority
Ashland Resort

Role: Electrical Engineer

> McDowell County, WV
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DUANE BOYLE

Plumbing Designer

Duane Boyle, Plumbing Designer, brings Thrasher value in several
capacities. He has provided plumbing designs for various project
types over the years, such as tenant build-outs, schools, assisted living
and memory care facilities, and warehouses. Several of Duane’s daily
duties consist of performing plumbing calculations, fixture selections,
attending project development meetings, checking shop drawings,
and coordinating with all other disciplines. Most of his work involves
providing these design services from the beginning to end of a project
using the most current versions of AutoCAD and Revit. Duane is
capable of providing field verified documents of all existing plumbing
systems on site and hand drawn existing systems for use in the design
and development of new construction documents. He also performs
field inspections and generates field reports of observations.

Education

Associate Degree,
Mechanical Design

Ashland Regional Technology
Center

Experience
Dominion Energy
Mount Storm

New Office Building

Role: Plumbing Designer Role: Plumbing Designer
> Grant County, WV > Quantico, VA

Certifications
> Mechanical Drafting,
AutoCAD R13&14

DEA Academy
Flexible Operations Facility
Fieldhouse Improvements

Affiliations

> Associated Builders and
Contractors, Inc.

WYV Office of Miners’ Health
Safety and Training
Kitchen Renovations

Yeager Airport
Restroom Renovations
Role: Plumbing Designer
Role: Plumbing Designer > Kanawha County, WV
> Kanawha County, WV

Carl D Perkins
Benedum Airport Authority Apartments Renovations
New Hangar Role: Plumbing Designer
Role: Plumbing Designer > Pike County, KY
> Harrison County, WV

Muskingum Watershed

Roane County Schools
Safe School Entrances
Role: Project Designer
> Roane County, WV

Calhoun-Gilmer

Career and Technical Center
Restroom Renovations

Role: Plumbing Designer

> Calhoun County, WV

Conservancy Clendening
Lake Park Cabin Models
Role: Plumbing Designer
> Tuscarawas County, OH

Boy Scouts of America
Steve A. Antoline
Conservation Center
Role: Plumbing Designer
> Fayette County, WV
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JORDAN WILCOX

Environmental Specialist

Jordan Wilcox currently serves as an Environmental Project Manager
for the firm working with Thrasher’s ever-expanding Environmental
Division. Jordan graduated with a degree in Environmental Science
and has over 8 years of experience in the environmental consulting
industry. Utilizing a combination of education and industry experience
Jordan effectively leads and manages the implementation of Thrasher’s
environmental service lines from start to finish for a wide range of
projects and clients. Jordan's specific expertise includes stream
and wetland delineations, National Environmental Policy Act (NEPA)
compliance and coordination, permitting strategy development,
environmental regulatory permitting, and water quality monitoring
and reporting.

Education

Bachelor of Science,
Environmental Science
Alderson Broaddus University

Jordan has a demonstrated ability to multi-task and to ensure the
technical competence of the projects on which he works. Jordan has
proven his ability to work with multiple layers of regulatory agencies
simultaneously to advance projects at a rapid pace. His knack for

Certifications
> 40 Hours Hazardous Waste
Operations and Emergency

Response . exceeding client expectations through thorough planning, budgeting,
g iH_Olfrs OSHA Supervisor and project coordination has made him a valuable member of the
raining

> 38 Hour Army Corps Thrasher Environmental Division.

of Engineers Wetland

Experience

Delineation Training

Certification
> SafelLand/ SafeGulf USA On-
Site Safety 8-Hour Course

WYV Division of Natural
Resources Big Chimney
Boat Ramp

Role: Environmental Specialist
> Kanawha County, WV

WYV Division of Natural
Resources Blue Creek

Boat Ramp

Role: Environmental Specialist
> Kanawha County, WV

WYV Division of Natural
Resources Clendenin North
Role: Environmental Specialist
> Kanawha County, WV

WYV Division of Natural
Resources Clendenin South
Boat Ramp

Role: Environmental Specialist
> Kanawha County, WV

Phase | Environmental Site
Assessment, Automotive
Dealership Service Center
Role: Environmental Specialist
> Wood County, WV

West Virginia Army National
Guard Stormwater Pollution
Prevention Plans and Spill
Prevention, Control, and
Countermeasure Plans

Role: Environmental Specialist

> Ohio and Wood Counties, WV

Phase Il Environmental Site
Assessment, Commercial Plaza
Role: Environmental Specialist

> Fayette County, PA
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REFERENCES

Boy Scouts of America

Mr. Rob Ridgeway

Facilities and Development Director

2550 Jack Furst Drive | Glen Jean, WV 25846
304-646-2312

Doddridge County Schools

Mr. Jeff Harvey

Director of Student Support Services

1117 WV Route 18 N | West Union, WV 26456
304-873-2300

City of Morgantown

Ms. Emily Muzzarelli

Assistant City Manager

185 Garrett Street | Morgantown, WV 26505
304-284-7406
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