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Date Printed: Sep 15, 2021 Page: 2 FORM ID: WV-PRC-SR-001 2020/05

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 EOI Engineering Design Services - JD Miller 

RAMP Site
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

*Dates of Service are estimated for bidding purposes only.

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 EOI Engineering Design Services - Kuhns 

Run Park Portals
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

*Dates of Service are estimated for bidding purposes only.

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 EOI Engineering Design Services - Long Run 

#3
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

*Dates of Service are estimated for bidding purposes only.
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
4 EOI Engineering Design Svcs - Steadman-

Erickson Maintenance
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

*Dates of Service are estimated for bidding purposes only.
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CIVIL TECH ENGINEERING, INC. 
300A Prestige Drive 

Hurricane, West Virginia  25526 
Phone: 304-757-8094 Fax:  304-757-8095 

civiltech1@frontier.com 
 
 

September 15, 2021 
 

Department of Administration        
Purchasing Division 
2019 Washington Street East 
P.O. Box 50130 
Charleston, West Virginia  25305-0130 
 
Subject: Expression of Interest for DEP22*03 
  2021 Design Group B Projects 
   
To Whom it May Concern: 
 
CIVIL TECH ENGINEERING INC. is pleased to present this EOI for the subject Project.  This 
EOI has been prepared to illustrate our recent and pertinent experience with AML and civil 
design projects.  Important and pertinent AML experience is summarized below: 
 
 50 + years of combined experience with AML projects.  
 25 AML projects completed since 2008.  
 All projects completed on time and within budget. 

 
Our firm and principals have been responsible for remediation of all types of AML projects 
including portals, AMD, landslides, drainage and erosion, subsidence, refuse, mine spoil, 
highwalls, burning refuse and mine fires throughout West Virginia.  Most recent experience 
includes: 
 

• Lake (Bell) Portals, Logan County, WV 
• Pine Bluff (Wilson) Refuse, Harrison County, WV 
• Chaffey Run, Tucker County, Davis, WV 
• Lost Creek (Siders) Dangerous Landslide, Lost Creek, WV 

 
We believe our past and recent experience makes our company uniquely qualified for 
AML design projects.

 

  We look forward to meeting with the selection committee to discuss the 
project and our qualifications. 

       Very truly yours,  
 
      CIVIL TECH ENGINEERING INC.   

 
       

Mark E. Pennington MS, PE 
      Principal Engineer  



CIVIL TECH ENGINEERING, INC. 
300A Prestige Drive 

Hurricane, West Virginia  25526 
Phone: 304-757-8094 Fax:  304-757-8095 
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division ("Purchasing Division") is soliciting Expression(s) 
of Interest ("EOI" or "Bids") for the West Virginia Department of Environmental Protection, Division of Land Restoration, Office of 
Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML) ("Agency"), from qualified firms to provide architectural/engineering 
services ("Vendors") as defined herein.     

The mission or purpose of the Group of Projects (as listed below 1 through 4) for which bids are being solicited is to provide the 
subsequent design services for each; including but not limited to (as may be applicable to each project):

1)	JD Miller RAMP Site project
2)	Kuhns Run Park Portals project
3)	Long Run #3 project
4)	Steadman-Erickson Maintenance

.	Perform Site and Geotechnical Investigations

.	Design temporary and permanent access or accesses for construction and future maintenance.

.	Design to repair drainageway through exposed and heavily scoured refuse to convey runoff.

.	Design to mitigate exposed refuse.

.	Locate onsite borrow material to cover exposed refuse.

.	Design to stabilize landslides.

.	Design multiple portal seals and regrades.

.	Design to repair subsidence features.

.	Design of highwall reclamation.

.	Design to repair or replace existing drainage structures/systems.

.	Design to mitigate AMD drainage, including possible horizontal borings.

.	Design reclamation of exposed mine spoil and refuse. 

.	Design

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 EOI Engineering Design Services - JD Miller RAMP Site   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.



Date Printed: Aug 18, 2021 Page: 3 FORM ID: WV-PRC-CEOI-002 2020/05

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 EOI Engineering Design Services - Kuhns Run Park 

Portals
  

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
3 EOI Engineering Design Services - Long Run #3   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.





Revised 6/8/2012 
 

SOLICITATION NUMBER:     
Addendum Number:    

 
The purpose of this addendum is to modify the solicitation identified as     
(“Solicitation”) to reflect the change(s) identified and described below. 
 
Applicable Addendum Category: 
 

[      Modify bid opening date and time  
 
[      Modify specifications of product or service being sought 
 
[      Attachment of vendor questions and responses 
 
[      Attachment of pre-bid sign-in sheet  
 
[      Correction of error 
 
[       Other 

 
 
Description of Modification to Solicitation:    
 
 
 
 
 
 
 
 
 
 
Additional Documentation:  Documentation related to this Addendum (if any) has been 
included herewith as Attachment A and is specifically incorporated herein by reference. 
 
Terms and Conditions: 
 

1. All provisions of the Solicitation and other addenda not modified herein shall remain in 
full force and effect. 
 

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by 
completing an Addendum Acknowledgment, a copy of which is included herewith.  
Failure to acknowledge addenda may result in bid disqualification.  The addendum 
acknowledgement should be submitted with the bid to expedite document processing. 

  

CEOI 0313 DEP2200000004

                    No.02

✔

Addendum issued to publish and distribute the attached documentation to the vendor community. 
 
1. To publish agency responses to all vendor submitted questions 
                                                   



Revised 6/8/2012 
 

ATTACHMENT A
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division ("Purchasing Division") is soliciting Expression(s) 
of Interest ("EOI" or "Bids") for the West Virginia Department of Environmental Protection, Division of Land Restoration, Office of 
Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML) ("Agency"), from qualified firms to provide architectural/engineering 
services ("Vendors") as defined herein.     

The mission or purpose of the Group of Projects (as listed below 1 through 4) for which bids are being solicited is to provide the 
subsequent design services for each; including but not limited to (as may be applicable to each project):

1)	JD Miller RAMP Site project
2)	Kuhns Run Park Portals project
3)	Long Run #3 project
4)	Steadman-Erickson Maintenance

.	Perform Site and Geotechnical Investigations

.	Design temporary and permanent access or accesses for construction and future maintenance.

.	Design to repair drainageway through exposed and heavily scoured refuse to convey runoff.

.	Design to mitigate exposed refuse.

.	Locate onsite borrow material to cover exposed refuse.

.	Design to stabilize landslides.

.	Design multiple portal seals and regrades.

.	Design to repair subsidence features.

.	Design of highwall reclamation.

.	Design to repair or replace existing drainage structures/systems.

.	Design to mitigate AMD drainage, including possible horizontal borings.

.	Design reclamation of exposed mine spoil and refuse. 

.	Design

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 EOI Engineering Design Services - JD Miller RAMP Site   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.



Date Printed: Sep 10, 2021 Page: 3 FORM ID: WV-PRC-CEOI-002 2020/05

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 EOI Engineering Design Services - Kuhns Run Park 

Portals
  

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
3 EOI Engineering Design Services - Long Run #3   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.





Revised 6/8/2012 
 

SOLICITATION NUMBER:     
Addendum Number:    

 
The purpose of this addendum is to modify the solicitation identified as     
(“Solicitation”) to reflect the change(s) identified and described below. 
 
Applicable Addendum Category: 
 

[      Modify bid opening date and time  
 
[      Modify specifications of product or service being sought 
 
[      Attachment of vendor questions and responses 
 
[      Attachment of pre-bid sign-in sheet  
 
[      Correction of error 
 
[       Other 

 
 
Description of Modification to Solicitation:    
 
 
 
 
 
 
 
 
 
 
Additional Documentation:  Documentation related to this Addendum (if any) has been 
included herewith as Attachment A and is specifically incorporated herein by reference. 
 
Terms and Conditions: 
 

1. All provisions of the Solicitation and other addenda not modified herein shall remain in 
full force and effect. 
 

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by 
completing an Addendum Acknowledgment, a copy of which is included herewith.  
Failure to acknowledge addenda may result in bid disqualification.  The addendum 
acknowledgement should be submitted with the bid to expedite document processing. 

  

CEOI 0313 DEP2200000003

                    No.01

✔

Addendum issued to publish and distribute the attached documentation to the vendor community. 
 
1. Addendum #1 issued to correct bid receiving location. Bid Receiving location for the submission of 
paper bid is: 
 
Bid Clerk 
Department of Administration Purchasing Division 
2019 Washington Street E 
Charleston, WV 25305 
                                                   



Revised 6/8/2012 
 

ATTACHMENT A





Questions from Vendors for CEOI DEP22*03 2021 Design Group B 

Q.1 Will mapping be provided, or will it need to be generated? 

A.  Mapping will be provided for all projects, but some additional check and spot location 

surveying will be required. 

 

Q.2. Will the WVDEP handle the Right of Access and Construction Access for these projects? 

A.  WVDEP will be responsible for obtaining Exploratory and Construction Rights of Entry 

Agreements (EROE and CROE) from property owners, although coordination with public right-

of-way (such as WVDOH or City R/W’s) will need handled. 

 

Q.3. For the projects that require collection and routing of AMD drainage is treatment of that 

drainage needed also? 

A.  The only treatment that will be required for these projects will be when dewatering mine 

portals during construction of wet mine seal installations.  The collection and routing of AMD 

drainage is referring to the common AML underdrains, wet mine seals, manhole and piping 

systems, channels, culverts, etc.  No active or passive AMD treatment systems or facilities will 

be required.   

 

Q.4. Where the replacement of existing AMD drainage systems are requested, are there any 

descriptions of the existing drainage/treatment systems? 

A.  There are no active or passive treatment systems planned for these projects.  

Replacement of existing AMD drainage systems are referring the common AML systems as 

stated and listed in the response to Question 3 above.  

 

Q.5. Will there be any additional water quality monitoring required? 

A.  No. 

 

Q.6. Are there any discharge limit requirements? 

A.  Not as far as for the existing to final AMD discharges water chemistry if concerned, as 

typically those in general are minimal change from existing to final reclaimed conditions.  The 

only limitations will be for construction stormwater NPDES, Corps of Engineers or other 



regulatory standards (such as active treatment with soda ash briquettes, or other similar 

method, during dewatering of mine portals during construction until reaching base flows). 

 

Q.7.For the google earth maps is there a legend to help better understand the marked 

features? 

A.  The google maps provided are for general information only and use standard AML 

acronyms for AML features, although they may not include everything that will need 

addressed for the projects.  The provided scope of work listed, and other information 

provided generally describes the types of design work for the remediations necessary, 

although that may not be all inclusive.  Detailed scopes of work will be established for each 

project during the Negotiations phase as defined in the solicitation. 

 

Although not explicitly necessary, the following is a list of some of the acronyms AML uses, 

that may be shown on the maps: 

a) CS - clogged stream 

b) H or HW - highwall 

c) VO - vertical opening 

d) DI - dangerous impoundment 

e) DS - dangerous slide 

f) WA - water problem (including AMD, etc.) 
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division ("Purchasing Division") is soliciting Expression(s) 
of Interest ("EOI" or "Bids") for the West Virginia Department of Environmental Protection, Division of Land Restoration, Office of 
Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML) ("Agency"), from qualified firms to provide architectural/engineering 
services ("Vendors") as defined herein.     

The mission or purpose of the Group of Projects (as listed below 1 through 4) for which bids are being solicited is to provide the 
subsequent design services for each; including but not limited to (as may be applicable to each project):

1)	JD Miller RAMP Site project
2)	Kuhns Run Park Portals project
3)	Long Run #3 project
4)	Steadman-Erickson Maintenance

.	Perform Site and Geotechnical Investigations

.	Design temporary and permanent access or accesses for construction and future maintenance.

.	Design to repair drainageway through exposed and heavily scoured refuse to convey runoff.

.	Design to mitigate exposed refuse.

.	Locate onsite borrow material to cover exposed refuse.

.	Design to stabilize landslides.

.	Design multiple portal seals and regrades.

.	Design to repair subsidence features.

.	Design of highwall reclamation.

.	Design to repair or replace existing drainage structures/systems.

.	Design to mitigate AMD drainage, including possible horizontal borings.

.	Design reclamation of exposed mine spoil and refuse. 

.	Design

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 EOI Engineering Design Services - JD Miller RAMP Site   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.
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INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 EOI Engineering Design Services - Kuhns Run Park 

Portals
  

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
3 EOI Engineering Design Services - Long Run #3   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
*Dates of Service are estimated for bidding purposes only.





EXPRESSION OF INTEREST 
 2021 Design Group B Projects    
  

 

 

 
Expression of Interest Standard Format                            Revised 05/29/2020 

Disclaimer: Effective July 1, 2020, the Purchasing Division will accept electronic proposals for Expressions 

of Interest via the Vendor Self-Service portal within wvOASIS. Paper submissions after this date are still 

acceptable. 

 
TABLE OF CONTENTS: 

 

1. Table of Contents 
2. Section One:  General Information 
3. Section Two:  Instructions to Vendors Submitting Bids 
4. Section Three:  Project Specifications 
5. Section Four:  Vendor Proposal, Evaluation, and Award 
6. Section Five:  Terms and Conditions 
7. Certification and Signature Page 

 

SECTION ONE: GENERAL INFORMATION 
 

1. PURPOSE:  The Acquisitions and Contract Administration Section of the Purchasing 

Division (“Purchasing Division”) is soliciting Expression(s) of Interest (“EOI” or “Bids”) for 

the West Virginia Department of Environmental Protection, Division of Land Restoration, 

Office of Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML) (“Agency”), from 

qualified firms to provide architectural/engineering services (“Vendors”) as defined herein.   

     

 

2. PROJECTS: The mission or purpose of the Group of Projects (as listed below 1 through 4) 

for which bids are being solicited is to provide the subsequent design services for each; 

including but not limited to (as may be applicable to each project): 

 

1) JD Miller RAMP Site project 

2) Kuhns Run Park Portals project 

3) Long Run #3 project 

4) Steadman-Erickson Maintenance 

 

• Perform Site and Geotechnical Investigations 

• Design temporary and permanent access or accesses for construction and future 

maintenance. 

• Design to repair drainageway through exposed and heavily scoured refuse to convey 

runoff. 



EXPRESSION OF INTEREST 
 2021 Design Group B Projects    
  

 

 

 
Expression of Interest Standard Format                            Revised 05/29/2020 

• Design to mitigate exposed refuse. 

• Locate onsite borrow material to cover exposed refuse. 

• Design to stabilize landslides. 

• Design multiple portal seals and regrades. 

• Design to repair subsidence features. 

• Design of highwall reclamation. 

• Design to repair or replace existing drainage structures/systems. 

• Design to mitigate AMD drainage, including possible horizontal borings. 

• Design reclamation of exposed mine spoil and refuse.  

• Design of drainage conveyances, including drainage channels, underdrains, and/or 

other controls to safely convey water off-site. 

• Condition and revegetate all disturbed areas. 

 

3. SCHEDULE OF EVENTS:    
  

Release of the EOI........ ..............................................................................08/18/2021  

Written Questions Submission Deadline. ...............................................09/08/2021 

Addendum Issued ……………………………………………….………………TBD 

Expressions of Interest Opening Date......................................................09/15/2021 

Evaluation Committee List of Three Highest Qualified Firms Provided………TBD 

Estimated Date for Interviews of Three Firms........................................................TBD 

Price Negotiations Commence with Highest Ranked Firm ……………………TBD 

 

 



EXPRESSION OF INTEREST 
 2021 Design Group B Projects    
  

 

 

 
Expression of Interest Standard Format                            Revised 05/29/2020 

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS 
 

 Instructions begin on the next page. 



Revised 07/01/2021  

INSTRUCTIONS TO VENDORS SUBMITTING BIDS 
 
1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation 
for bids. Please read these instructions and all documents attached in their entirety. These 
instructions provide critical information about requirements that if overlooked could lead to 
disqualification of a Vendor’s bid. All bids must be submitted in accordance with the provisions 
contained in these instructions and the Solicitation. Failure to do so may result in disqualification 
of Vendor’s bid. 

 
2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by 
the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the 
Solicitation will result in bid disqualification. 

 
3. PREBID MEETING: The item identified below shall apply to this Solicitation. 

  A pre-bid meeting will not be held prior to bid opening 

[ ] A MANDATORY PRE-BID meeting will be held at the following place and time: 
 
 
 
 
 
 
 
 
 
 
 

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the 
mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one 
individual is permitted to represent more than one vendor at the pre-bid meeting.  Any 
individual that does attempt to represent two or more vendors will be required to select one 
vendor to which the individual’s attendance will be attributed.  The vendors not selected will 
be deemed to have not attended the pre-bid meeting unless another individual attended on 
their behalf.   

 
An attendance sheet provided at the pre-bid meeting shall serve as the official document 
verifying attendance. Any person attending the pre-bid meeting on behalf of a Vendor must list 
on the attendance sheet his or her name and the name of the Vendor he or she is representing. 
 
Additionally, the person attending the pre-bid meeting should include the Vendor’s E-Mail 
address, phone number, and Fax number on the attendance sheet. It is the Vendor’s 
responsibility to locate the attendance sheet and provide the required information. Failure to 
complete the attendance sheet as required may result in disqualification of Vendor’s bid. 

 
All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after the 
starting time but prior to the end of the pre-bid will be permitted to sign in but are charged with 
knowing all matters discussed at the pre-bid. 

 
Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at 
the pre-bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting 

✔

✔



Revised 07/01/2021  

are preliminary in nature and are non-binding. Official and binding answers to questions will be 
published in a written addendum to the Solicitation prior to bid opening. 
 
4. VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this 
Solicitation to the Purchasing Division. Questions must be submitted in writing. All questions 
must be submitted on or before the date listed below and to the address listed below to be 
considered. A written response will be published in a Solicitation addendum if a response is 
possible and appropriate. Non-written discussions, conversations, or questions and answers 
regarding this Solicitation are preliminary in nature and are nonbinding. 

 
Submitted e-mails should have solicitation number in the subject line. 

Question Submission Deadline: 

Submit Questions to: 
2019 Washington Street, East 
Charleston, WV 25305 
Email: 

 
5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any 
State personnel is not binding, including verbal communication at the mandatory pre-bid 
conference. Only information issued in writing and added to the Solicitation by an official 
written addendum by the Purchasing Division is binding. 

 
6. BID SUBMISSION: All bids must be submitted electronically through wvOASIS or signed 
and delivered by the Vendor to the Purchasing Division at the address listed below on or before 
the date and time of the bid opening. Any bid received by the Purchasing Division staff is 
considered to be in the possession of the Purchasing Division and will not be returned for any 
reason. The Purchasing Division will not accept bids, modification of bids, or addendum 
acknowledgment forms via e-mail. Acceptable delivery methods include electronic submission 
via wvOASIS, hand delivery, delivery by courier, or facsimile. 
 
The bid delivery address is: 
Department of Administration, Purchasing Division 
2019 Washington Street East 
Charleston, WV 25305-0130 

 
 

A bid that is not submitted electronically through wvOASIS should contain the information 
listed below on the face of the envelope or the bid may be rejected by the Purchasing Division.: 

 
SEALED BID: 
BUYER: 
SOLICITATION NO.: 
BID OPENING DATE: 
BID OPENING TIME: 
FAX NUMBER: 

 

09/08/2021 @ 4:00 PM ET

Josh Hager

Joseph.E.HagerIII@wv.gov

EOI - Design Group B Projects
Josh Hager

CEOI 0313 DEP2200000003
See next page
See next page

304-558-3970
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The Purchasing Division may prohibit the submission of bids electronically through wvOASIS at 
its sole discretion. Such a prohibition will be contained and communicated in the wvOASIS 
system resulting in the Vendor’s inability to submit bids through wvOASIS. Submission of a 
response to a Request for Proposal is not permitted in wvOASIS. 

 
For Request For Proposal (“RFP”) Responses Only: In the event that Vendor is responding 
to a request for proposal, the Vendor shall submit one original technical and one original cost 
proposal prior to the bid opening date and time identified in Section 7 below, plus                                    
convenience copies of each to the Purchasing Division at the address shown above. Additionally, 
the Vendor should clearly identify and segregate the cost proposal from the technical proposal 
in a separately sealed envelope. 

 
7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location 
identified below on the date and time listed below. Delivery of a bid after the bid opening date 
and time will result in bid disqualification. For purposes of this Solicitation, a bid is considered 
delivered when confirmation of delivery is provided by wvOASIS (in the case of electronic 
submission) or when the bid is time stamped by the official Purchasing Division time clock (in 
the case of hand delivery). 

 
Bid Opening Date and Time: 

 
Bid Opening Location: Department of Administration, Purchasing Division 
2019 Washington Street East 
Charleston, WV 25305-0130 
 
8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be 
made by an official written addendum issued by the Purchasing Division. Vendor should 
acknowledge receipt of all addenda issued with this Solicitation by completing an Addendum 
Acknowledgment Form, a copy of which is included herewith. Failure to acknowledge addenda 
may result in bid disqualification. The addendum acknowledgement should be submitted with 
the bid to expedite document processing. 

 
9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid 
to prevent errors in the evaluation. Failure to type or electronically enter the information may 
result in bid disqualification. 

 
10. ALTERNATE MODEL OR BRAND: Unless the box below is checked, any model, brand, 
or specification listed in this Solicitation establishes the acceptable level of quality only and is not 
intended to reflect a preference for, or in any way favor, a particular brand or vendor. Vendors 
may bid alternates to a listed model or brand provided that the alternate is at least equal to the 
model or brand and complies with the required specifications. The equality of any alternate being 
bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model 
or brand should clearly identify the alternate items in its bid and should include manufacturer’s 
specifications, industry literature, and/or any other relevant documentation demonstrating the 
equality of the alternate items. Failure to provide information for alternate items may be grounds 
for rejection of a Vendor’s bid. 
 
 

NA

09/15/2021 @ 1:30 PM ET
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  This Solicitation is based upon a standardized commodity established under W. Va. Code § 
5A-3-61.  Vendors are expected to bid the standardized commodity identified.  Failure to bid the 
standardized commodity will result in your firm’s bid being rejected. 

 
11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that 
shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions, 
clarifications, or other proposed modifications in its bid. Exceptions to, clarifications of, or 
modifications of a requirement or term and condition of the Solicitation may result in bid 
disqualification. 

 
12. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State 
Rules §148-1-6.6, communication with the State of West Virginia or any of its employees 
regarding this Solicitation during the solicitation, bid, evaluation or award periods, except 
through the Purchasing Division, is strictly prohibited without prior Purchasing Division 
approval. Purchasing Division approval for such communication is implied for all agency 
delegated and exempt purchases. 

 
13. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be 
properly registered with the West Virginia Purchasing Division and must have paid the $125 fee, 
if applicable. 

 
14. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid. 
 
15. PREFERENCE: Vendor Preference may be requested in purchases of motor vehicles or 
construction and maintenance equipment and machinery used in highway and other 
infrastructure projects.  Any request for preference must be submitted in writing with the bid, 
must specifically identify the preference requested with reference to the applicable subsection 
of West Virginia Code § 5A-3-37, and must include with the bid any information necessary 
to evaluate and confirm the applicability of the requested preference. A request form to help 
facilitate the request can be found at: 
http://www.state.wv.us/admin/purchase/vrc/Venpref.pdf.  
 
15A. RECIPROCAL PREFERENCE:  The State of West Virginia applies a reciprocal 
preference to all solicitations for commodities and printing in accordance with W. Va. Code § 
5A-3-37(b).  In effect, non-resident vendors receiving a preference in their home states, will see 
that same preference granted to West Virginia resident vendors bidding against them in West 
Virginia. Any request for reciprocal preference must include with the bid any information 
necessary to evaluate and confirm the applicability of the preference. A request form to help 
facilitate the request can be found at:  http://www.state.wv.us/admin/purchase/vrc/Venpref.pdf.  
 
16. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any 
solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3- 
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women- 
owned, or minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same 
preference made available to any resident vendor. Any non-resident small, women-owned, or 
minority-owned business must identify itself as such in writing, must submit that writing to the 
Purchasing Division with its bid, and must be properly certified under W. Va. CSR § 148-22-9 
prior to contract award to receive the preferences made available to resident vendors. Preference 
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for a non-resident small, women-owned, or minority owned business shall be applied in 
accordance with W. Va. CSR § 148-22-9. 

 
17. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive 
minor irregularities in bids or specifications in accordance with West Virginia Code of State 
Rules § 148-1-4.6. 

 
18. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its 
submission in wvOASIS can be accessed and viewed by the Purchasing Division staff 
immediately upon bid opening. The Purchasing Division will consider any file that cannot be 
immediately accessed and viewed at the time of the bid opening (such as, encrypted files, 
password protected files, or incompatible files) to be blank or incomplete as context requires, 
and are therefore unacceptable. A vendor will not be permitted to unencrypt files, remove 
password protections, or resubmit documents after bid opening to make a file viewable if those 
documents are required with the bid. A Vendor may be required to provide document passwords 
or remove access restrictions to allow the Purchasing Division to print or electronically save 
documents provided that those documents are viewable by the Purchasing Division prior to 
obtaining the password or removing the access restriction. 

 
19.  NON-RESPONSIBLE: The Purchasing Division Director reserves the right to reject the 
bid of any vendor as Non-Responsible in accordance with W. Va. Code of State Rules § 148-1- 
5.3, when the Director determines that the vendor submitting the bid does not have the capability 
to fully perform or lacks the integrity and reliability to assure good-faith performance.” 

 
20. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part 
in accordance with W. Va. Code of State Rules § 148-1-4.5. and § 148-1-6.4.b.” 

 
21. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the 
Solicitation and the resulting Contract are public documents. As public documents, they will be 
disclosed to the public following the bid/proposal opening or award of the contract, as required 
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and 
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq. 

 
DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE 
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE. 
 
Submission of any bid, proposal, or other document to the Purchasing Division constitutes your 
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The 
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade 
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to 
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All 
submissions are subject to public disclosure without notice. 

 
22.  INTERESTED PARTY DISCLOSURE:  West Virginia Code § 6D-1-2 requires that the 
vendor submit to the Purchasing Division a disclosure of interested parties to the contract for all 
contracts with an actual or estimated value of at least $1 million. That disclosure must occur on 
the form prescribed and approved by the WV Ethics Commission prior to contract award.  
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A copy of that form is included with this solicitation or can be obtained from the WV Ethics 
Commission. This requirement does not apply to publicly traded companies listed on a national 
or international stock exchange. A more detailed definition of interested parties can be obtained 
from the form referenced above. 

 

23.  WITH THE BID REQUIREMENTS:  In instances where these specifications require 
documentation or other information with the bid, and a vendor fails to provide it with the bid, 
the Director of the Purchasing Division reserves the right to request those items after bid 
opening and prior to contract award pursuant to the authority to waive minor irregularities in 
bids or specifications under W. Va. CSR § 148-1-4.6.  This authority does not apply to 
instances where state law mandates receipt with the bid.   

 

24. E-MAIL NOTIFICATION OF AWARD:  The Purchasing Division will attempt to provide 
bidders with e-mail notification of contract award when a solicitation that the bidder participated 
in has been awarded.  For notification purposes, bidders must provide the Purchasing Division 
with a valid email address in the bid response.  Bidders may also monitor wvOASIS or the 
Purchasing Division’s website to determine when a contract has been awarded.  
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SECTION THREE:  PROJECT SPECIFICATIONS 
  

1. Background:   Firms are to be licensed Architectural/Engineering Firms (A/E) in the State 

of West Virginia and should be familiar with and have successful track record of design of 

similar projects.  The anticipated contract will be for “full service” A/E design.  Aspects of 

the design are to include, but not be limited to; Civil, Geological and Hydrological. 

 
The successful A/E Firm will be responsible for Design of the following (as may be 

applicable for each of the Projects as listed in Section Two): 

 

• Access or accesses as required. 

• Geotechnical investigation and analyses. 

• Landslide Stabilization(s). 

• Hydrologic and hydraulic analyses. 

• Clear and grub affected areas. 

• Regrade as necessary. 

• Design installation of drainage channels, underdrains, and/or other controls to safely 

convey water off-site. 

• Condition and revegetate all disturbed areas. 

• Obtain required permits as determined at the Pre-Design Meeting. 

 

Preliminary design documents will be due 90 days from the issuance of the Purchase Order, 

unless specified otherwise during the Pre-Design Meeting. 

 

Locations:  The Projects are located in Ohio, Marion, and Taylor Counties. 

 

Project 1:  JD Miller RAMP Site is located off County Route 25 east of Wheeling and 

north of Triadelphia in Ohio County, WV, and is for the repair and replacement of existing 

reclamation features and facilities and mitigation of failing structures and grading. 

 

Project 2:  Kuhns Run Park Portals is located southwest of Fairmont, WV and west of 

White Hall, WV.  The project is for the mitigation of dangerous impoundments, chronic 

AMD drainage, subsidence depressions, collapsed and draining portals, and grading. 

 

Project 3:  Long Run #3 is located northeast of Simpson, WV.  The project is for the 

mitigation of open and collapsed portals, dangerous highwall, chronic AMD drainage, and 

grading. 
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Project 4:  Steadman-Erickson Maintenance Project consists of two (2) previously 

constructed AML sites located in Wheeling, WV.  Site 1 is Steadman AMD site located off 

Edgington Lane and Site 2 is Erickson Mine Maintenance.  Both projects are for the repair 

and replacement of existing reclamation features and facilities and mitigation of failing 

structures and grading. 

 

The Sites are around multiple residences, or on gated private property; potential 
vendors are not to show up on occupied residences.  A site visit will be performed with 
the Highest Scoring Vendor during the Negotiation Phase of this solicitation. 
 

 

2. Projects and Goals: The project goals and objectives include but are not limited to that 

as listed below.  Vendors should discuss any anticipated concepts and proposed methods 

of approach for achieving each of the listed goals and objectives: 

 

2.1. Develop construction plans and technical specifications to stabilize the landslide, 

and design new drainage features and structures if the existing structures are 

unable to be repaired or replaced. 

 

2.2. Design plans and develop specifications to control any associated water with the 

site. 

 

2.3. Design plans and develop specifications for limits of disturbance, storm water 

control and erosion and sediment prevention.  All disturbed areas are to be 

regraded and revegetated. 

 

2.4. Design plans and develop specifications for all conditions encountered on the 

project sites. 

 

3. Qualifications, Experience, and Past Performance: Vendors should provide 

information regarding its employees, such as staff qualifications and experience in 

completing similar projects; references; copies of any staff certifications or degrees 

applicable to this project; proposed staffing plan; descriptions of past projects completed 

entailing the location of the project, project manager name and contact information, type 

of project, and the project goals and objectives and how they were met. 

 
The response should be presented in concise format which defines the corporation history 

and the experience, qualifications, and performance data of the firm’s staff as requested by 

the AML Consultant Qualification Questionnaire (CQQ), Attachment “A” and the AML and 
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Related Project Experience Matrix (RPEM), Attachment “B”. 

 

AML Consultant Qualification Questionnaire (CQQ) should be completed and submitted 

with Vendor’s submitted response to be eligible (See Attachment “A”). 

AML and Related Project Experience Matrix (RPEM) should also be completed and 

submitted with Vendor’s submitted response to be eligible (See Attachment “B”). 

 

4. Oral Presentations/Interviews: The Agency will conduct individual interviews with the 

three vendors that are determined to be the most qualified to provide the required service. 

During oral presentations/interviews, vendors may not alter or add to their submitted 

proposal, but only clarify information already submitted. A description of the materials 

and information to be presented is provided below: 

 

4.1. Materials and Information Required at Oral Presentation/Interviews: 

 

An Oral Presentation will be conducted with the three firms selected as the most qualified 

by the WVDEP Selection Committee.  The Committee will schedule the interviews. 

The format for the interviews will be a 30-minute PowerPoint presentation consisting, at 

a minimum, of the following: 

 

• Corporate/personnel experience as it relates to the project or projects 

• Proposed project management plan 

• Key personnel available for the proposed work 

• Proposed subcontractors (mapping, geotechnical, etc.) 

• Product quality control 

• Project cost control 

• Project Schedule 
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SECTION FOUR:  VENDOR PROPOSAL, EVALUATION, & AWARD 

 
1. Economy of Preparation:  EOIs should be prepared simply and economically, providing a 

straight-forward, concise description of the firm’s abilities to satisfy the requirements and 

goals and objectives of the EOI.  Emphasis should be placed on completeness and clarity of 

content.  The response sections should be labeled for ease of evaluation.   

 

2. BIDS MUST NOT CONTAIN PRICE INFORMATION:  The State shall select the best 

value solution according to W. Va. Code §5G-1-3.  In accordance with Code requirements, 

no “price” or “fee” information is permitted in the Vendor’s EOI response.    

 

3. Evaluation and Award Process:   Expressions of Interest for projects estimated to cost 

$250,000 or more will be evaluated and awarded in accordance with W.Va. Code §5G-1-3.  

That Code section requires the following related to evaluation and award: 

 

 

3.1. Selection Committee Evaluation and Negotiation:  A committee comprised of 

three to five representatives of the agency initiating the request shall:  

 

3.1.1. evaluate the statements of qualifications and performance data and other 

material submitted by the interested firms and select three firms which in 

their opinion are the best qualified to perform the desired service.  

 

3.1.2. conduct interviews with each of the three firms selected.   

 

3.1.3. rank the three selected firms in order of preference. 

 

3.1.4. and commence scope of service and price negotiations with the highest 

qualified professional firm.  
 

If negotiations are successful, the contract documents will be forwarded to the WV 

Purchasing Division for review and approval, and then to the WV Attorney General’s 

office for review and approval as to form.  Once approved, a formal contract will be 

issued to the Vendor.  
 

Should the agency be unable to negotiate a satisfactory contract with the professional 

firm considered to be the most qualified at a fee determined to be fair and reasonable, 
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the agency will then commence negotiations with the second most qualified firm, and 

so on, until an agreement is reached, or the solicitation is cancelled.  

 

3.2. Three Firm Evaluation Rankings:  The Agency will evaluate the three firms that 

have been determined most qualified to perform the desired service. The evaluation 

criteria are defined in the Procurement Specifications section and based on a 100-

point total score.  Points shall be assigned based upon the Vendor’s response to the 

evaluation criteria as follows: 

 

• Qualifications, Experience, and Past Performance (35) Points Possible 

 

• Goals and Objectives: –  

 Anticipated Concepts and Methods of Approach (30) Points Possible 

 

• Oral Interview (35) Points Possible 

 

   Total 100  

 

3.3 Contractor Information Form (AVS): Vendor must complete an AVS (Applicant 

Violator System) form to request an eligibility evaluation from the Office of 

Surface Mining Reclamation and Enforcement. This requirement applies to 

contractors and their sub-contractors and is found under OSMRE's regulations at 30 

CFR 874.16. Vendor must sign and date it. Form must be completed within 30 days 

of award to be considered for award. The completion of the form will be requested 

by the Agency after evaluation and prior to award of the purchase order. 
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SECTION FIVE:  TERMS AND CONDITIONS 
 
 Terms and conditions begin on the next page. 
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GENERAL TERMS AND CONDITIONS: 
 
1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the 
Purchasing Division Director, or his designee, and approved as to form by the Attorney 
General’s office constitutes acceptance by the State of this Contract made by and between the 
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the 
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and 
accept the terms and conditions contained in this Contract. 

 
2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the 
meanings attributed to them below. Additional definitions may be found in the specifications 
included with this Solicitation/Contract. 

 
2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State 
of West Virginia that is identified on the first page of the Solicitation or any other public entity 
seeking to procure goods or services under this Contract. 

 
2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation. 

 
2.3. “Contract” means the binding agreement that is entered into between the State and the 
Vendor to provide the goods or services requested in the Solicitation. 

 
2.4. “Director” means the Director of the West Virginia Department of Administration, 
Purchasing Division. 

 
2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing 
Division. 

 
2.6. “Award Document” means the document signed by the Agency and the Purchasing 
Division, and approved as to form by the Attorney General, that identifies the Vendor as the 
contract holder. 

 
2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or 
services that is published by the Purchasing Division. 

 
2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards, 
etc. as context requires. 

 
2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the 
Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that 
has been awarded the Contract as context requires. 
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be 
determined in accordance with the category that has been identified as applicable to this 
Contract below: 

 
  Term Contract 

 
Initial Contract Term:  This Contract becomes effective on ______________________and the 
initial contract term extends until __________________________. 
 
Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency, 
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office 
(Attorney General approval is as to form only). Any request for renewal should be delivered to 
the Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration 
date of the initial contract term or appropriate renewal term. A Contract renewal shall be in 
accordance with the terms and conditions of the original contract. Unless otherwise specified 
below, renewal of this Contract is limited to ___________________ successive one (1) year 
periods or multiple renewal periods of less than one year, provided that the multiple renewal 
periods do not exceed the total number of months available in all renewal years combined. 
Automatic renewal of this Contract is prohibited.  Renewals must be approved by the Vendor, 
Agency, Purchasing Division and Attorney General’s office (Attorney General approval is as to 
form only) 
 
   Alternate Renewal Term – This contract may be renewed for __________________ 

successive __________ year periods or shorter periods provided that they do not exceed 
the total number of months contained in all available renewals. Automatic renewal of this 
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing 
Division and Attorney General’s office (Attorney General approval is as to form only) 

 
Delivery Order Limitations:  In the event that this contract permits delivery orders, a delivery 
order may only be issued during the time this Contract is in effect. Any delivery order issued 
within one year of the expiration of this Contract shall be effective for one year from the date the 
delivery order is issued. No delivery order may be extended beyond one year after this Contract 
has expired. 

 
  Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice 

to proceed and must be completed within   days. 
 

  Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s 
receipt of the notice to proceed and part of the Contract more fully described in the attached 
specifications must be completed within _________________ days. Upon completion of the 
work covered by the preceding sentence, the vendor agrees that maintenance, monitoring, or 
warranty services will be provided for ________________ year(s) thereafter. 

 
  One Time Purchase: The term of this Contract shall run from the issuance of the Award 

Document until all of the goods contracted for have been delivered, but in no event will this 
Contract extend for more than one fiscal year. 

 
  Other: See attached ________________________ 

✔

1,095 (one thousand ninety-five)
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4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on 
the date of encumbrance listed on the front page of the Award Document unless either the box for 
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3 
above.  If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked, 
Vendor must not begin work until it receives a separate notice to proceed from the State.  The notice to 
proceed will then be incorporated into the Contract via change order to memorialize the official date 
that work commenced.    

 
5. QUANTITIES: The quantities required under this Contract shall be determined in accordance 
with the category that has been identified as applicable to this Contract below. 

 
  Open End Contract: Quantities listed in this Solicitation/Award Document are 

approximations only, based on estimates supplied by the Agency. It is understood and agreed 
that the Contract shall cover the quantities actually ordered for delivery during the term of the 
Contract, whether more or less than the quantities shown. 

 
  Service: The scope of the service to be provided will be more clearly defined in the 

specifications included herewith. 
 

  Combined Service and Goods: The scope of the service and deliverable goods to be 
provided will be more clearly defined in the specifications included herewith. 

 
  One Time Purchase: This Contract is for the purchase of a set quantity of goods that are 

identified in the specifications included herewith. Once those items have been delivered, no 
additional goods may be procured under this Contract without an appropriate change order 
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office. 

 

 
 

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency 
to purchase goods or services in the open market that Vendor would otherwise provide under this 
Contract if those goods or services are for immediate or expedited delivery in an emergency. 
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated 
increase in the volume of work. An emergency purchase in the open market, approved by the 
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle 
the Vendor to any form of compensation or damages. This provision does not excuse the State 
from fulfilling its obligations under a One Time Purchase contract. 

 
7. REQUIRED DOCUMENTS: All of the items checked below must be provided to the 
Purchasing Division by the Vendor as specified below. 

 
  BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code § 

5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond 
in the amount of five percent (5%) of the total amount of the bid protecting the State of West 
Virginia. The bid bond must be submitted with the bid. 

 
  PERFORMANCE BOND: The apparent successful Vendor shall provide a performance 

bond in the amount of 100% of the contract. The performance bond must be received by the 
Purchasing Division prior to Contract award.  

✔
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  LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a 
labor/material payment bond in the amount of 100% of the Contract value. The labor/material 
payment bond must be delivered to the Purchasing Division prior to Contract award. 

 

 

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may 
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check, 
cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same 
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in 
lieu of a performance and labor/material payment bond will only be allowed for projects under 
$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West 
Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material 
payment bond for construction projects. Accordingly, substitutions for the performance and 
labor/material payment bonds for construction projects is not permitted. 

 
  MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year 

maintenance bond covering the roofing system. The maintenance bond must be issued and 
delivered to the Purchasing Division prior to Contract award. 

 

 

  LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the 
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor 
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a 
form acceptable to the State.  The request may be prior to or after contract award at the State’s 
sole discretion. 
 
  

 

 
 
 
 
 

  
 

 
 
 
 
 

  
 
 
 
 
 

  
 

 
 
 
 
 

The apparent successful Vendor shall also furnish proof of any additional licenses or 
certifications contained in the specifications regardless of whether or not that requirement is 
listed above. 
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified 
by a checkmark below and must include the State as an additional insured on each policy prior to 
Contract award. The insurance coverages identified below must be maintained throughout the 
life of this contract. Thirty (30) days prior to the expiration of the insurance policies, Vendor 
shall provide the Agency with proof that the insurance mandated herein has been continued. 
Vendor must also provide Agency with immediate notice of any changes in its insurance 
policies, including but not limited to, policy cancelation, policy reduction, or change in insurers. 
The apparent successful Vendor shall also furnish proof of any additional insurance requirements 
contained in the specifications prior to Contract award regardless of whether that insurance 
requirement is listed in this section. 
 
Vendor must maintain: 

 
  Commercial General Liability Insurance in at least an amount of: _______________ per 

occurrence. 
 

  Automobile Liability Insurance in at least an amount of: _________________per occurrence. 
 

  Professional/Malpractice/Errors and Omission Insurance in at least an amount of: 
__________________per occurrence.  Notwithstanding the forgoing, Vendor’s are not required to 
list the State as an additional insured for this type of policy. 

 

  Commercial Crime and Third Party Fidelity Insurance in an amount of: ________________ 
per occurrence.           

 

  Cyber Liability Insurance in an amount of: ___________________________ per occurrence. 
 

  Builders Risk Insurance in an amount equal to 100% of the amount of the Contract. 

  Pollution Insurance in an amount of: _________________ per occurrence. 

  Aircraft Liability in an amount of: _________________ per occurrence. 

  

  

  

   

✔ $1,000,000.00

✔ $1,000,000.00

✔

$1,000,000 00
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Notwithstanding anything contained in this section to the contrary, the Director of the 
Purchasing Division reserves the right to waive the requirement that the State be named as 
an additional insured on one or more of the Vendor’s insurance policies if the Director finds 
that doing so is in the State’s best interest. 
 
9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws 
relating to workers compensation, shall maintain workers’ compensation insurance when 
required, and shall furnish proof of workers’ compensation insurance upon request. 

 
10. [Reserved] 

 
11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall 
not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay 
liquidated damages in the amount specified below or as described in the specifications: 
 
   ___________________________ for ___________________________________. 
  
   Liquidated Damages Contained in the Specifications. 
 
   Liquidated Damages Are Not Included in this Contract. 

 

 

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page, 
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product 
or service proposed by vendor meets the mandatory requirements contained in the Solicitation 
for that product or service, unless otherwise indicated, and signifies acceptance of the terms and 
conditions contained in the Solicitation unless otherwise indicated. 

 
13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified 
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price 
adjustment provisions in its bid, without an express authorization from the State in the 
Solicitation to do so, may result in bid disqualification.  Notwithstanding the foregoing, 
Vendor must extend any publicly advertised sale price to the State and invoice at the lower of 
the contract price or the publicly advertised sale price. 

 
14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only 
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the 
goods/services, whichever is later.  Notwithstanding the foregoing, payments for software 
maintenance, licenses, or subscriptions may be paid annually in advance. 

 
15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and 
P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract 
by a banking institution, processes payment for goods and services through state designated 
credit cards.) 
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16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other 
taxes arising out of this Contract and the transactions contemplated thereby. The State of 
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes. 

 
17.  ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess 
additional charges that were not either expressly provided for in the solicitation published by the 
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid 
amount that Vendor is required by the solicitation to provide. Including such fees or charges as 
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges 
be paid after the contract has been awarded may result in cancellation of the contract. 

 
18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds 
being appropriated by the Legislature or otherwise being made available. In the event funds are 
not appropriated or otherwise made available, this Contract becomes void and of no effect 
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise 
made available. If that occurs, the State may notify the Vendor that an alternative source of 
funding has been obtained and thereby avoid the automatic termination.  Non-appropriation or 
non-funding shall not be considered an event of default. 

 
19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this 
Contract immediately upon written notice to the vendor if the materials or workmanship supplied 
do not conform to the specifications contained in the Contract. The Purchasing Division Director 
may also cancel any purchase or Contract upon 30 days written notice to the Vendor in 
accordance with West Virginia Code of State Rules § 148-1-5.2.b. 

 
 
20. TIME: Time is of the essence regarding all matters of time and performance in this 
Contract. 

 
21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia 
law without giving effect to its choice of law principles. Any information provided in 
specification manuals, or any other source, verbal or written, which contradicts or violates the 
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void 
and of no effect. 

 
22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and 
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has 
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.  
 

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing 
commodities or services related to this Contract that as subcontractors, they too are 
required to comply with all applicable laws, regulations, and ordinances.  Notification 
under this provision must occur prior to the performance of any work under the contract by 
the subcontractor. 

 
 

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s 
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby 
deleted, void, and of no effect. 



Revised 07/01/2021  

24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding 
anything contained in this Contract to the contrary no modification of this Contract shall be 
binding without mutual written consent of the Agency, and the Vendor, with approval of the 
Purchasing Division and the Attorney General’s office (Attorney General approval is as to form 
only). Any change to existing contracts that adds work or changes contract cost, and were not 
included in the original contract, must be approved by the Purchasing Division and the Attorney 
General’s Office (as to form) prior to the implementation of the change or commencement of 
work affected by the change. 

 
25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms 
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall 
not be construed as a waiver or a relinquishment for the future of such term, provision, option, 
right, or remedy, but the same shall continue in full force and effect. Any waiver must be 
expressly stated in writing and signed by the waiving party. 

 
26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall 
supersede any and all subsequent terms and conditions which may appear on any form documents 
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms, 
invoices, sales agreements, or maintenance agreements, and includes internet websites or other 
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the 
terms and conditions contained thereon. 

 
27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, 
may be assigned by the Vendor without the express written consent of the Agency, the 
Purchasing Division, the Attorney General’s office (as to form only), and any other government 
agency or office that may be required to approve such assignments.  

 
28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by 
this Contract will: (a) conform to the specifications, drawings, samples, or other description 
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and 
(c) be free from defect in material and workmanship. 

 
29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for 
personal use and the Vendor is prohibited from permitting or facilitating the same. 

 
30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not 
disclose to anyone, directly or indirectly, any such personally identifiable information or other 
confidential information gained from the Agency, unless the individual who is the subject of the 
information consents to the disclosure in writing or the disclosure is made pursuant to the 
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the 
Confidentiality Policies and Information Security Accountability Requirements, set forth in 
http://www.state.wv.us/admin/purchase/privacy/default.html. 
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the 
Solicitation and the resulting Contract are public documents. As public documents, they will be 
disclosed to the public following the bid/proposal opening or award of the contract, as required 
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and 
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq. 

 
DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE 
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE. 

 
Submission of any bid, proposal, or other document to the Purchasing Division constitutes your 
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The 
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade 
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to 
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions 
are subject to public disclosure without notice. 

 

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.e, 
Vendor must be licensed and in good standing in accordance with any and all state and local 
laws and requirements by any state or local agency of West Virginia, including, but not limited 
to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West 
Virginia Insurance Commission, or any other state agency or political subdivision. Obligations 
related to political subdivisions may include, but are not limited to, business licensing, business 
and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must 
provide all necessary releases to obtain information to enable the Purchasing Division Director 
or the Agency to verify that the Vendor is licensed and in good standing with the above 
entities. 
 

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors 
providing commodities or services related to this Contract that as subcontractors, they 
too are required to be licensed, in good standing, and up-to-date on all state and local 
obligations as described in this section. Obligations related to political subdivisions may 
include, but are not limited to, business licensing, business and occupation taxes, 
inspection compliance, permitting, etc.  Notification under this provision must occur 
prior to the performance of any work under the contract by the subcontractor. 

 
 
33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award 
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell, 
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of 
action it may now or hereafter acquire under the antitrust laws of the United States and the State 
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular 
commodities or services purchased or acquired by the State of West Virginia. Such assignment 
shall be made and become effective at the time the purchasing agency tenders the initial payment 
to Vendor. 
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34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor 
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection 
with any corporation, firm, limited liability company, partnership, person or entity submitting a 
bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all 
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into 
without any prior understanding, agreement, or connection to any other entity that could be 
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety; 
understands the requirements, terms and conditions, and other information contained herein. 
 
Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any 
interest, nor shall acquire any interest, direct or indirect, which would compromise the 
performance of its services hereunder. Any such interests shall be promptly presented in detail to 
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is 
authorized by the Vendor to execute this bid or offer or any documents related thereto on 
Vendor’s behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and 
that, to the best of his or her knowledge, the Vendor has properly registered with any State 
agency that may require registration. 

 
35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an 
independent contractor and no principal-agent relationship or employer-employee relationship is 
contemplated or created by this Contract. The Vendor as an independent contractor is solely 
liable for the acts and omissions of its employees and agents. Vendor shall be responsible for 
selecting, supervising, and compensating any and all individuals employed pursuant to the terms 
of this Solicitation and resulting contract. Neither the Vendor, nor any employees or 
subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose 
whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors 
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits, 
professional liability insurance premiums, contributions to insurance and pension, or other 
deferred compensation plans, including but not limited to, Workers’ Compensation and Social 
Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and 
returns pertinent to all of the foregoing. 

 
Vendor shall hold harmless the State, and shall provide the State and Agency with a defense 
against any and all claims including, but not limited to, the foregoing payments, withholdings, 
contributions, taxes, Social Security taxes, and employer income tax returns. 

 
 
36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the 
State and the Agency, their officers, and employees from and against: (1) Any claims or losses 
for services rendered by any subcontractor, person, or firm performing or supplying services, 
materials, or supplies in connection with the performance of the Contract; (2) Any claims or 
losses resulting to any person or entity injured or damaged by the Vendor, its officers, 
employees, or subcontractors by the publication, translation, reproduction, delivery, 
performance, use, or disposition of any data used under the Contract in a manner not authorized 
by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor, 
its officers, employees, or subcontractors to observe State and Federal laws including, but not 
limited to, labor and wage and hour laws. 
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37. PURCHASING AFFIDAVIT: In accordance with West Virginia Code §§ 5A-3-10a and 
5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the 
State or a political subdivision of the State, Vendors are required to sign, notarize, and submit 
the Purchasing Affidavit to the Purchasing Division affirming under oath that it is not in 
default on any monetary obligation owed to the state or a political subdivision of the state. 
 
38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not 
presently have or acquire an interest, direct or indirect, which would conflict with or compromise 
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers, 
members and employees to ensure that a conflict of interest does not arise. Any conflict of 
interest discovered shall be promptly presented in detail to the Agency. 

 
39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the 
following reports identified by a checked box below: 

 
[ ] Such reports as the Agency and/or the Purchasing Division may request. Requested reports 
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total 
contract expenditures by agency, etc. 

 
[ ] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a 
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division 
via email at purchasing.division@wv.gov. 

 
 

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves 
the right to prohibit a service provider’s employees from accessing sensitive or critical 
information or to be present at the Capitol complex based upon results addressed from a criminal 
background check.  Service providers should contact the West Virginia Division of Protective 
Services by phone at (304) 558-9911 for more information. 
 
41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when 
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56, 
no contractor may use or supply steel products for a State Contract Project other than those 
steel products made in the United States. A contractor who uses steel products in violation of 
this section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in 
this section: 

a. “State Contract Project” means any erection or construction of, or any addition to, 
alteration of or other improvement to any building or structure, including, but not limited 
to, roads or highways, or the installation of any heating or cooling or ventilating plants or 
other equipment, or the supply of and materials for such projects, pursuant to a contract 
with the State of West Virginia for which bids were solicited on or after June 6, 2001. 

 
b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast, 

fabricated or otherwise similarly processed, or processed by a combination of two or 
more or such operations, from steel made by the open heath, basic oxygen, electric 
furnace, Bessemer or other steel making process.  

 
c. The Purchasing Division Director may, in writing, authorize the use of foreign steel 

products if: 

✔
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1. The cost for each contract item used does not exceed one tenth of one percent 
(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00), 
whichever is greater. For the purposes of this section, the cost is the value of the 
steel product as delivered to the project; or 

 
2. The Director of the Purchasing Division determines that specified steel materials 

are not produced in the United States in sufficient quantity or otherwise are not 
reasonably available to meet contract requirements. 

 

 

42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In 
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every 
contract or subcontract, subject to the limitations contained herein, for the construction, 
reconstruction, alteration, repair, improvement or maintenance of public works or for the 
purchase of any item of machinery or equipment to be used at sites of public works, only 
domestic aluminum, glass or steel products shall be supplied unless the spending officer 
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic 
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the 
State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in 
sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum, 
glass, or steel do not meet the contract specifications. This provision only applies to public 
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public 
works contracts that require more than ten thousand pounds of steel products. 

 
The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more 
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel 
products. If the domestic aluminum, glass or steel products to be supplied or produced in a 
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost 
of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than 
thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel 
products. This preference shall be applied to an item of machinery or equipment, as indicated 
above, when the item is a single unit of equipment or machinery manufactured primarily of 
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of being 
a permanent part of a single public works project. This provision does not apply to equipment 
or machinery purchased by a spending unit for use by that spending unit and not as part of a 
single public works project. 

 
All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer 
prices including foreign aluminum, glass or steel products after application of the preferences 
provided in this provision may be reduced to a price equal to or lower than the lowest bid or 
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the 
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all 
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with 
this rule. 
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43. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE:  W. Va. Code § 6D-1-2 
requires that for contracts with an actual or estimated value of at least $1 million, the vendor 
must submit to the Agency a supplemental disclosure of interested parties reflecting any new 
or differing interested parties to the contract, which were not included in the original pre-
award interested party disclosure, within 30 days following the completion or termination of 
the contract. A copy of that form is included with this solicitation or can be obtained from the 
WV Ethics Commission. This requirement does not apply to publicly traded companies listed 
on a national or international stock exchange. A more detailed definition of interested parties 
can be obtained from the form referenced above. 
 
44.   PROHIBITION AGAINST USED OR REFURBISHED:  Unless expressly 
permitted in the solicitation published by the State, Vendor must provide new, unused 
commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling  
its responsibilities under this Contract. 

 
45.   VOID CONTRACT CLAUSES – This Contract is subject to the provisions of West 
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate 
State law.
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Subcontractor List Submission (Construction Contracts Only) 
 
 
 
 
 

Bidder’s Name:    
 

 Check this box if no subcontractors will perform more than $25,000.00 of work to complete the 
project. 

 

Subcontractor Name License Number if Required by 
W. Va. Code § 21-11-1 et. seq. 

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

  

 
 
 
  

Attach additional pages if necessary 
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ADDITIONAL TERMS AND CONDITIONS 
(Architectural and Engineering Contracts Only) 

 
1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and 
available for distribution at least five business days prior to a scheduled pre-bid meeting for the 
construction or other work related to the plans and drawings. 

 
2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be 
required to abide by the following schedule in issuing construction project addenda. The 
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of 
all vendors that have obtained drawings and specifications for the project. The 
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to the 
State Agency for which the contract is issued to allow the Agency to make any necessary 
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer 
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors 
and, if necessary, extend the bid opening date. Any addendum should be received by the 
Purchasing Division at least fourteen (14) days prior to the bid opening date. 

 
3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to 
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings, 
or specifications prepared by the Architect/Engineer. 

 
4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with 
architectural services procured under Chapter 5G of the West Virginia Code will be governed by 
the attached AIA documents, as amended by the Supplementary Conditions for the State of West 
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of 
this document shall prevail over anything contained in the AIA Documents or the Supplementary 
Conditions. 

 
5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West 
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not 
entered the schematic design phase prior to July 1, 2012, or any building construction project 
receiving state grant funds and appropriations, including public schools, that have not entered the 
schematic design phase prior to July1, 2012, shall be designed and constructed complying with 
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the 
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a 
commitment of federal funds to pay for a portion of such project, this provision shall only apply 
to the extent such standards are consistent with the federal standards. 







 

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 
AML CONSULTANT CONFIDENTIAL QUALIFICATION QUESTIONNAIRE       Attachment “B” 

PROJECT NAME 
2021 Design Group B Projects 
DEP22*03 

DATE (DAY, MONTH, YEAR) 
September 15, 2021 

FEIN 
55-0757403 

1. FIRM NAME 
  CIVIL TECH ENGINEERING INC. 

2. HOME OFFICE BUSINESS ADDRESS 
300A Prestige Drive 
Hurricane, West Virginia  25526 

3. FORMER FIRM NAME  
        NA 

4. HOME OFFICE TELEPHONE 
     304-757-8094 

5. ESTABLISHED (YEAR) 
     1996 

6. TYPE OWNERSHIP 
  Individual    
  Partnership   Joint-Venture 

Corporation 
6a. WV REGISTERED DBE 
(Disadvantaged Business 
Enterprise) 
     YES        NO XX 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE 
   300A Prestige Drive, Hurricane, WV  25526/Mark E. Pennington PE/Twelve 

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 
     Mark E. Pennington MS, PE 
     Jennifer E. Pennington PE 

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 
 
     NA 

9. PERSONNEL BY DISCIPLINE  
 
 ADMINISTRATIVE 
 ARCHITECTS 
 BIOLOGIST 
2  CADD OPERATORS 
 CHEMICAL ENGINEERS 
3  CIVIL ENGINEERS 
4  CONSTRUCTION INSPECTORS 
 DESIGNERS 
 DRAFTSMEN 

 
 ECOLOGISTS 
 ECONOMISTS     
 ELECTRICAL ENGINEERS     
1 ENVIRONMENTALISTS     
   ESTIMATORS      
1  GEOLOGISTS      
 HISTORIANS      
   HYDROLOGISTS   
 

 
 LANDSCAPE ARCHITECTS 
 MECHANICAL ENGINEERS     
 MINING ENGINEERS     
 PHOTOGRAMMETRISTS     
 PLANNERS: URBAN/REGIONAL     
 SANITARY ENGINEERS  
   SOILS ENGINEERS 
   SPECIFICATION  
   WRITERS   

 
 STRUCTURAL ENGINEERS 
1  SURVEYORS 
 TRAFFIC ENGINEERS 
  OTHER (Technicians) 
 

12 TOTAL PERSONNEL 

      TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:  __3______           
      *RPEs other than Civil and Mining must provide supporting documentation that qualifies them to  
      supervise and perform this type of work. 
 
 

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?     � YES      � NO     NA 
 
11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.  Attach “AML Consultant Confidential Qualification 
    Questionnaire”. 



 

NAME AND ADDRESS: 
Novel Geo-Environmental PLLC 
806 B Street 
St. Albans, WV  25177 
 

SPECIALTY: 
Drilling and Laboratory Soils Testing 

WORKED WITH BEFORE 
 

___X__ Yes 
 

_____ No 
NAME AND ADDRESS: 
Triad Engineering Inc. 
219 Hartman Run Road 
Morgantown, WV 26505 

SPECIALTY: 
Drilling and Laboratory Soils Testing 

WORKED WITH BEFORE 
 

__X___ Yes 
 

_____ No 
NAME AND ADDRESS: 
 

SPECIALTY: 
 

WORKED WITH BEFORE 
 

____ Yes 
 

_____ No 
12. A. Is your firm experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 
 
      YES Description and Number of Projects: See Section A 
                                                      163 AML Projects – Personnel & Corporate Experience                                    
                                                      50+ Subsidence Claims – Corporate Experience                                                      
    
 

 

   NO 

  

      B. Is your firm experienced in Soil Analysis? 
 
   YES Description and Number of Projects: See Sections B.2, B.3, and B.4 
                                                      2000+ Projects – Corporate and Personnel Experience. 
    
 

                                   

   NO 

C. Is your firm experienced in hydrology and hydraulics? 
 
   YES Description and Number of Projects: See Sections B.2, B.3, and B.4 
                                                      100+ Projects involving storm water controls and dam spillway 
                                                      Design/analysis. 
    
 

                                   

   NO 
 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 
 

   YES  
   
 

 

   NO XX   



 

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 
evaluation of aquifer degradation as a result of mining.) 

 
       YES Description and Number of Projects:____Douglas Water line_(DEP ID#303)______________________________ 
    

 
  

 NO 

 

F. Is your firm experienced in Acid Mine Drainage  
Evaluation and Abatement Design? 
 

       YES Description and Number of Projects:_ Design of Liming station and dams for Cranberry River. _______                         
    

   
 

NO  

 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) 
Pennington, Mark E. 
President – Principal Engineer 

YEARS OF EXPERIENCE 
YEARS OF AML DESIGN EXPERIENCE: 
 
              25 

YEARS OF AML RELATED DESIGN 
EXPERIENCE:   
             45 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:  9 
 



 

Brief Explanation of Responsibilities:  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
As the former manager of the St. Albans Office of Triad Engineering and a fo        
gained a broad knowledge of most civil engineering disciplines involving abandoned mine lands, storm water and erosion 
controls, dams, as well as private, industrial, and municipal projects involving topographic mapping, geotechnical 
analysis, and civil site development.  He has been responsible for 163 AML projects, 65 dam modification projects, and 
many large commercial, private, and industrial projects.  Mr. Pennington has a working knowledge of AML projects 
including; subsidence, landslides, mine drainage/portals, erosion, shafts, burning refuse, and surface/subsurface 
drainage. He has served as project manager on 25 AML projects since 2008.  These projects have included; the Thomas 
Sunrise Sanitation Mine Drainage Project, Prospect Valley HW #4, Cambria Portals, Winifrede Portals, Douglas WL, 
Chaffey Run, and Witcher Creek Portals. Most of these projects are complete and all have been successfully completed 
on time and within budget.   Mr. Pennington has substantial construction experience gained while administering the 
construction contract on over 150 projects and while serving as the Assistant Project Manager on the USACE Moorefield 
Flood Levee Project as an employee of Heeter Construction of Spencer, West Virginia. 
EDUCATION (Degree, Year, Specialization) 
 
BSCE/1977/Civil Engineering Undergraduate Degree – WVU 
MSCE/1985/Soils and Foundations/WVCOG 
 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
American Society of Civil Engineers (ASCE) 
Association of State Dam Safety Officials (ASDSO) 

REGISTRATION (Type, Year, State) 
 
CE/1981/WV  CE/1995/NC CE/1988/KY CE/1988/OH 
CE/2013/VA PS/1995/WV 
 
 
 
 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 

COMPANY RESPONSIBILTIES 
 

 COMPANY MANAGEMENT 
 BUSINESS DEVELOPMENT 
 PROJECT PLANNING AND 

SUPERVISION 

 PROJECT RESPONSIBILITIES 
 

 LANDSLIDE ANALYSIS AND DESIGN 
 ENVIRONMENTAL PERMITTING 
 TOPOGRAPHIC MAPPING 
 HYDROLOGY AND HYDRAULICS 
 FLOOD ASSESSMENT 
 EROSION CONTROL 
 STORM WATER CONTROLS 
 SANITARY SEWER DESIGN 
 GEOTECHNICAL ANALYSIS 
 SUBSIDENCE ABATEMENT 
 RETAINING WALL DESIGN 
 DAM MODIFICATIONS 
 ANNUAL DAM INSPECTIONS 
 COMMERCIAL CIVIL SITE  
 DEVELOPMENT 
 CONSTRUCTION CONTRACT  

ADMINISTRATION 

RECENT AND ONGOING PROJECTS  
 

 CHAFEY RUN STRIP – AML 
 LOST CREEK (SIDERS) DS 
 THOMAS SUNRISE SANITATION - AML  
 PROSPECT VALLEY HIGHWALL #4 – AML 
 WINIFREDE (MCFANN) PORTALS - AML 
 DOUGLAS WL DESIGN – AML 
 CAMBRIA PORTALS & DESIGN - AML 
 ZEBB’S CREEK HW #2 - AML 
 HAWKINBERRY HOLLOW PORTALS - AML 
 WITCHER CREEK PORTALS – AML 
 STOWE REFUSE PILES – AML 
 RIDENOUR COMPLEX – AML 
 LAKE (BELL) PORTALS – AML 
 PINE BLUFF (WILSON) REFUSE - AML 
 GRAFTON #4 REFUSE AND HW - AML 
 LITTLE DAYCAMP BRANCH – AML 
 OLDHOUSE BRANCH REFUSE – AML 
 BOOTHS CREEK MINES – AML 
 RT. 49 GOOLSBY LANDSLIDE - AML 
 



 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
Pennington, Jennifer E. 
Vice President – Principal 
Engineer 

YEARS OF AML DESIGN EXPERIENCE: 
 
             25 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
              33 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE:   0 
 

Brief Explanation of Responsibilities 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
Ms. Pennington is a multi-disciplined engineer who has served as project manager on many large and complex civil and 
geotechnical engineering projects involving subsurface investigation, geotechnical analysis, dam 
design/rehabilitation, civil site development, storm water controls, etc. She is a former senior engineer with Triad 
Engineering.  While with Triad, she performed geotechnical analysis for many AML projects and was directly responsible 
for the analysis of the Rock Branch Landslide Project in Kanawha County.  Ms. Pennington has also been responsible for 
design engineering associated with recent AML projects including Thomas Sunrise Sanitation, Prospect Valley, Cambria, 
Zebb’s Creek, Birds Creek, Oldhouse Branch, Little Daycamp, Montecarlo, Chaffey Run, Lost Creek DS, and Booths Creek. 
Ms. Pennington’s duties and responsibilities at Civil Tech include planning, direction, and performance of 
geotechnical analysis, civil site design, dam modification design, and hydrologic/hydraulic analysis.  She has 
expertise in the use of HEC1, HEC2, Dams2, Flowmaster, Hydrocad, SPW911, PCstable 5 and 6, Autocad, and Eagle Point 
modeling software. 
______________________________________________________________________________________________________________________ 
EDUCATION (Degree, Year, Specialization) 
 
BSCE/1988/Civil Engineering Undergraduate Degree – University of Kentucky 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 
 
American Society of Civil Engineers (ASCE) 
Association of State Dam Safety Officials (ASDSO) 
 

REGISTRATION (Type, Year, State) 
 
CE/1992/WV 
PS/1995/WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

PROJECT RESPONSIBILITIES 
 

 LANDSLIDE ANALYSIS AND DESIGN 
 HYDROLOGY AND HYDRAULICS 
 FLOOD ASSESSMENT 
 EROSION CONTROL 
 STORM WATER CONTROLS 
 GEOTECHNICAL ANALYSIS 
 RETAINING WALL DESIGN 
 DAM MODIFICATIONS 
 ANNUAL DAM INSPECTIONS 
 COMMERCIAL CIVIL SITE DEVELOPMENT 

 

COMPANY RESPONSIBILTIES 
 

 COMPANY MANAGEMENT 
 PROJECT PLANNING AND 

DIRECTION 



 

 
Kessler, Robert R.- Geologist 

YEARS OF AML DESIGN EXPERIENCE: 
 
           12 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
                20 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
           0 

Brief Explanation of Responsibilities:   
 
Mr. Kessler is responsible for all geologic studies/investigations required to support engineering services for Civil 
Tech.  Projects include mining subsidence investigations, blasting studies, and geologic studies for more than 48 dam 
modifications throughout West Virginia. 
 
EDUCATION (Degree, Year, Specialization) 
 
B.S. - Geology - 1965 - Ohio University 
          Post Graduate Work - 1965 to 1966 - Geology - Ohio University  
B.S. - Mathematics - 1980 - University of Charleston 
 
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 
Arthur, Charles D. – CADD Designer 
& Survey Crew Party Chief 

YEARS OF AML DESIGN EXPERIENCE: 
 
            12 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 
               20 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
           2 

Brief Explanation of Responsibilities 
Senior designer responsible for direction of other draftsmen and preparation of design drawings using Autocad and 
Eagle Point modeling software, survey party chief, and evaluation of mine maps and subsidence.   Mr. Arthur has served 
as a senior designer for the following recent projects. 

 Thomas Mine Drainage and Blowout AML Projects, Thomas, WV 
 Prospect Valley Highwall No. 4, Shinnston, WV 
 Winifred McFann Portals, Winifrede, Kanawha County, WV 
 Nellis (Smith) Drainage, Nellis, WV 
 Zebb’s Creek HW#2, Barbour County, WV 
 Cambria Portals, Harrison County, WV 
 Hawkinberry Hollow Portals, Marion County, WV 
 Thomas Sewer-Stormwater Segregation Project, Thomas, WV 
 Thomas Stormwater Improvements,  Thomas, WV  
 Nearly 40 dam modification projects throughout WV 
 Holiday Inn Express, Mineral Wells, WV 
 Fairfield Inn & Suites, Weirton, WV   
 Birds Creek Portals, Preston County, WV 
 Witcher Creek Portals, Kanawha County, WV 
 Montecarlo Complex, Wyoming County, WV 
 Grafton#4 Refuse and Highwall, Taylor County, WV    
 Little Daycamp Branch, McDowell County, WV  
 Oldhouse Branch Refuse – Wyoming County, WV 
 Booths Creek Browning Farm Mines, Marion County, WV 



 

 Rt. 49 Goolsby Landslide, Mingo County, WV 
 Chaffey Run Strip, Tucker County, WV 
 Monarch Portals, Kanawha County, WV 
 Lost Creek (Siders) Dangerous Slide, Harrison County, WV 

 
Mr. Arthur also performs field surveying necessary to support engineering services and develop topographic mapping 
required for all civil project performed by our company. 
EDUCATION (Degree, Year, Specialization) 
Pre-blast Surveyor Training – May 2003 – WVDEP 
Computer-aided Drafting/1080 hours - June 2000 – Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV 
Welding/1,320 hours - June 1997 - Ben Franklin Career and Tech. Ed. Ctr., Dunbar, WV 
Welding/72 hours - Dec 1993 - Richmond Technical Center, Richmond, VA   
 
14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  
    DESIGN SERVICES 
 

 Autocad Civil3D 
Software: 

 Microstation 
 Eaglepoint 2009 
 HEC-1 
 HEC-2 
 HECRAS 
 HEC-HMS 
 Dams2 
 Hydrocad version 9 
 Flowmaster 
 Sewercad 
 Watercad 
 PCstable 
 SPW911 – Pile Buck Sheet Pile Wall Design Program 
 Word Perfect, Excel, and other office support programs. 

 2 4WD Pickup 
Equipment: 

 1 Jeep Grand Cherokee 
 1 Jeep Cherokee 
 4 Desktop Computers 
 5 Laptop Computers 
 4 Digital Cameras 
 1 HP Designjet 1050C Plotter 
 4 HP Deskjet Printers 
 1 Color Laser Printer 
 1 Topcon Total Station & Carlson Controller 
 1 Leica Level 
 Rods, prisms, tripods, targets, and survey support equipment 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 



 

PROJECT NAME, TYPE AND 
LOCATION 

NAME AND ADDRESS OF 
OWNER 

NATURE OF YOUR FIRM’S 
RESPONSIBILITY 

ESTIMATED CONSTRUCTION 
COST 

PERCENT COMPLETE 

Six Dam Modifications 
Rollins 1 and 2 
Fairfax Pond 
Upper Decker 3 and 7 Dams 
Turkey Run Dam 

Brad Leslie 
WVDNR Parks & Recreation 
Section 
324 Fourth Ave. 
South Charleston, WV  
25303 

Topographic Mapping 
Design 
Permitting 
Bidding 
Construction Monitoring 
Contract Administration  

$ 4,000,000 to 5,000,000 
(Estimated) 

Mapping 100% 
Design 100% 
Permitting 100% 
Bidding 100% 
Const. Monitoring 50% 
Contract Admin 50% 
Construction ongoing 

Chaffey Run Strip 
Tucker County, WV 

Sheldon Holbert 
WVDEP-AML 
Bridgeport, WV 

Subsurface Investigation 
Design 
Permitting 
Bidding 
Construction Assistance 

$ 2,000,000 - 3,000,000 
(Estimated) 

Design 90% (scope revised) 
Permitting 100% 
Bidding 0% 
Const. Assistance 0% 
Construction expected 2021. 

MS Lake Access 
Improvements 
Grant County, WV 

Brad Leslie 
WVDNR Parks & Recreation 
Section 
324 Fourth Ave. 
South Charleston, WV  
25303 

Design 
Permitting 
Bidding 
Construction Assistance 

Est. $ 1,000,000 Design 100%  
Permitting 100% 
Bidding 0% 
Const. Assistance 0% 
Construction expected 2021. 

Winfield Water Supply Dam 
Modification 

Mr. Gary Young 
G&G Builders 
135 Corporate Center 
Drive 
Scott Depot, WV  25526 

Topographic Mapping 
Design 
Permitting 
Bidding 
Construction Monitoring 
Contract Administration  

$ 250,000 (Estimated) Mapping 100% 
Design 100% 
Permitting 100% 
Bidding 0% 
Const. Monitoring 100% 
Contract Admin 0% 
Construction complete 2021 

Hazel Run Dam 
Modification  
Preston County, WV   

Mr. James Collins 
1316 Summers School Road 
Morgantown, WV  26508 

Topographic Mapping 
Design 
Permitting 
Bidding 
Construction Monitoring 
Contract Administration 

$ 250,000 (Estimated) Mapping 100% 
Design 50% 
Permitting 50% 
Bidding 0% 
Const. Monitoring 0% 
Contract Admin 0% 
Construction TBA 

Lake Dredging Project 
Beech Fork Lake 
Beech Fork State Park 
 

Brad Leslie 
WVDNR Parks & Recreation 
Section 
324 Fourth Ave. 
South Charleston, WV  
25303 

Mapping 
Design 
Permitting 
Bidding 
  

$ 1,000,000 (Estimated) Mapping 100% 
Design 100% 
Permitting 100% 
Bidding 0% 
Const. Monitoring 0% 
Contract Admin 0% 
Construction expected 2021-
2024 

Dickinson & Brood Pond 
Dam Modifications 
FMC Sportsman’s Club 
Hurricane, WV 

Mr. James Pringle  
FMC Sportsman’s Club 
Hurricane, WV 

Topographic Mapping 
Design 
Permitting 
Bidding 
Construction Monitoring 
Contract Administration 

$ 300,000 (Estimated) Mapping 100% 
Design 100% 
Permitting 100% 
Bidding 0% 
Const. Monitoring 40% 
Contract Admin 0% 
Construction underway 

TOTAL NUMBER OF PROJECTS: Seven TOTAL ESTIMATED CONSTRUCTION COSTS:  $ 10,800,000 



 

 
 
16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS  None 

PROJECT NAME, TYPE 
AND LOCATION 

NATURE OF FIRMS 
RESPONSIBILITY 

NAME AND ADDRESS 
OF OWNER 

ESTIMATED 
COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 
RESPONSIBILITY 

 
 
 

     

17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 
PROJECT NAME, TYPE 

AND LOCATION 
NAME AND ADDRESS 

OF OWNER 
ESTIMATED CONSTRUCTION 

COST 
YEAR CONSTRUCTED 

(YES OR NO) 
Conaway Run Dam Modification 
Tyler County, WV 

Donald Bailey III 
WVDNR Parks & Recreation Section 
324 Fourth Ave. 
South Charleston, WV  25303 

Topographic Mapping 
Design 
Permitting 
Bidding 
Construction Monitoring 
Contract Administration  

2017 YES 

Lake Bell Portals 
Kanawha County, WV 

Jonathan Holbert 
WVDEP-AML 
Charleston, WV 

Design 
Permitting 
Bidding 
Construction Assistance 
 

2019 YES 

Reservoir Dam Breach Repair 
Palestine Fish Hatchery 
Wirt County, WV 

Mark Proctor 
WVDNR Parks & Recreation Section 
324 Fourth Ave. 
South Charleston, WV  25303 

Design 
Permitting 
Bidding 
Construction Monitoring 
Contract Administration 
 

2018 YES 

MM16 Culvert Collapse Repair 
North Bend Rail Trail 
Wirt County, WV 

Mark Proctor 
WVDNR Parks & Recreation Section 
324 Fourth Ave. 
South Charleston, WV  25303 

Design 
Permitting 
Bidding 
Construction Monitoring 
$ 160,000 

2019 YES 

Cacapon Dam Modifications – 
Park and Reservoir Dams 

Mr. Brad Leslie 
WVDNR 
Parks and Recreation Section 
324 4th

South Charleston, WV 
 Avenue 

$ 1,700,000 2017 YES 

MM32 Culvert Collapse Repair 
North Bend Rail Trail 
Wirt County, WV 

Mark Proctor 
WVDNR Parks & Recreation Section 
324 Fourth Ave. 
South Charleston, WV  25303 

Design 
Permitting 
Bidding 
Construction Monitoring 
$ 200,000 

2021 YES 



 

Culloden PSD Dam 
Modification 
Reduction Below Jurisdiction 
Culloden, WV 

Mr. Brian Tucker 
WV American Water 
Charleston, WV 

$ 500,000 2017 YES 

Booths Creek(Browning Farm) 
Mines 
Marion County, WV 
 

Gregg Smith 
WVDEP-AML 
Bridgeport, WV 

$ 750,000 (Estimated) 2017 YES 

Grafton #4 Refuse & HW 
Taylor County, WV 

Gregg Smith 
WVDEP-AML 
Bridgeport, WV 

$ 750,000 (Estimated) 2016 YES 

Oldhouse Branch Refuse Piles 
Wyoming County, WV 

Mark Proctor 
WVDEP-AML 
Oak Hill, WV 

$ 750,000 (Estimated) 2017 YES 

Erosion and Landslide 
Repairs 
North Bend Rail Trail 

Mr. Brad Leslie 
WVDNR 
Parks and Recreation Section 
324 4th

South Charleston, WV 
 Avenue 

$ 200,000 2016 YES 

Erosion and Landslide 
Repairs  
Greenbrier River Trail 

Mr. Brad Leslie 
WVDNR 
Parks and Recreation Section 
324 4th

South Charleston, WV 
 Avenue 

$ 200,000 2016 YES 

Railroad Embankment Repair 
McGuire Nuclear Station 
Huntersville, NC 

Mr. Evan Katzke 
Duke Power 
McGuire Nuclear Station 
Huntersville, NC 

$ 1,500,000 2013 YES 

Stowe Refuse Piles 
Logan County, WV 

Roger Earle 
WVDEP – AML 
Charleston, WV 

$ 750,000 2013 YES 

Ridenour Complex 
Monongalia County, WV   

Gregg Smith 
WVDEP-AML 
Bridgeport, WV 

$ 250,000 2013 YES 

Braeholm (Evans) Portals and 
Drainage 
Logan County, WV 

Roger Earle 
WVDEP – AML 
Charleston, WV 

$ 250,000 2013 YES 



 

Douglas Waterline Extension 
Tucker County, WV 

Jonathan Holbert 
WVDEP-AML 
Charleston, WV 

$ 250,000 2013 YES 

18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  
   OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)  None 
PROJECT NAME, TYPE 

AND LOCATION 
NAME AND ADDRESS 

OF OWNER 
ESTIMATED CONSTRUCTION COST 

OF YOUR FIRM’S PORTION 
YEAR CONSTRUCTED 

(YES OR NO) 
FIRM ASSOCIATED 

WITH 
      

19. Use this space to provide any additional information or description of resources supporting your firm's qualifications 
to perform work for the West Virginia Abandoned Mine Lands Program.  Civil Tech provides engineering services to wide 
range of clients including, the Bridgeport, Charleston, and Fayetteville Offices of the WVDEP-AML, the City of Thomas, 
City of Bridgeport, NewPage Corporation, Mt. Top PSD, Dominion Generation – Mt. Storm & North Branch Power Stations, 
Duke Power, Huntersville, NC, WVDNR Parks and Wildlife Sections, American Electric Power – John Amos Plant, WV American 
Water, and other private concerns and contractors. Current and recent AML projects include AMD, Highwall Reclamation, 
Portals, Subsidence Abatement, landslides, and a waterline extension.  Our experience with impoundments, dam 
breach/reclamation, civil site design, infrastructure, & site grading combined with our AML experience and 
environmental/permitting knowledge makes our firm most qualified for AML Design Projects. 

20. The foregoing is a statement of facts. 

              
Signature:___________________________________________   Title: President 
 
Printed Name:  Mark E. Pennington 
 

 
 
Date: September 15, 2021 
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* List whether project experience is corporate or personnel based or both.
** Use this area to provide specific sections or pages if needed for reference.
*** List Primary Design personnel and their functional capacity for the projects listed.

AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

Exp. Basis           
C Corp.   

P Personal     

Additional 
Info 

Provided in 
Section (s)               

**
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PRIMARY STAFF PARTICIPATION/CAPACITY                    
***  M=Management   P=Professional
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Little Daycamp Branch

Turner Slide

Ridenour Complex

Douglas WL Extension

Prospect Valley Highwall #4

Thomas Sunrise Sanitation 
Mine Drain

Thomas Sunrise Sanitation 
Mine Blowout

PROJECT

Witcher Creek Portals

Attachment "B"

Lake Bell Portals

Oldhouse Branch

Booths Creek Mines

Grafton #4 Refuse and HW

Montecarlo Complex

Stowe Refuse Piles

Breaholm (Evans) Portals

Birds Creek Portals

Winifred (McFann) Portals

Hawkinberry Hollow

Pines CC Subsidence

Cambria Portals & Drainage

Zebbs Creek HW#2

Nellis (Smith) Drainage





OMB # 1029-0119 
Expiration Date: 10/31/2021 

Part D: OFT Information 

Contractor’s Business Name: _____________________________________ 

If the current Entity OFT information for your business is incomplete in the AVS, or if there is no information 
in the AVS for your business, you must provide all of the following information as it applies to your business.  
Please include additional copies of this page if the space below is not sufficient to capture all information.  

• Every officer (President, Vice President, Secretary, Treasurer, etc.);
• All Directors, Partners, and Members;
• All persons performing a function similar to a Director;
• Every person or business that owns 10% or more of the voting stock in your business;
• Any other person(s) who has the ability to determine the manner in which the AML reclamation project is

being conducted.
• Please list an end date for any person no longer with your business.

Name: __________________________ 
Address: __________________________ 
Begin Date: __________________________ 
End Date: __________________________ 
% Ownership: __________________________ 
Position/Title: __________________________ 
Phone Number: __________________________ 

Name: __________________________ 
Address: __________________________ 
Begin Date: __________________________ 
End Date: __________________________ 
% Ownership: __________________________ 
Position/Title: __________________________ 
Phone Number: __________________________

Name: __________________________ 
Address: __________________________ 
Begin Date: __________________________ 
End Date: __________________________ 
% Ownership: __________________________ 
Position/Title: __________________________ 
Phone Number: __________________________ 

Name: __________________________ 
Address: __________________________ 
Begin Date: __________________________ 
End Date: __________________________ 
% Ownership: __________________________ 
Position/Title: __________________________ 
Phone Number: __________________________ 

PAPERWORK REDUCTION STATEMENT 

The Paperwork Reduction Act of 1995 (44 U.S.C 3501) requires us to inform you that: Federal Agencies may 
not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays 
a current valid OMB control number.  This information is necessary for all successful bidders prior to the 
distribution of AML funds, and is required to obtain a benefit. 

Public reporting burden for this form is estimated to range from 15 minutes to one hour, with an average of 30 
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing 
and reviewing the form.  You may direct comments regarding the burden estimate or any other aspect of this 
form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement, 
1849 C Street, NW, Room 4559, Washington, DC 20240.  

Civil Tech Engineering Inc.

Mark E. Pennington

300A Prestige Drive

February 1996

NA

100%

President

304-757-8094



 





Note: VO should be listed as P 









 

West Virginia Ethics Commission 
 

 

 

 

Disclosure of Interested Parties to Contracts 

Pursuant to W. Va. Code § 6D-1-2, a state agency may not enter into a contract, or a series of related 
contracts, that has/have an actual or estimated value of $1 million or more until the business entity submits 
to the contracting state agency a Disclosure of Interested Parties to the applicable contract.  In addition, 
the business entity awarded a contract is obligated to submit a supplemental Disclosure of Interested 
Parties reflecting any new or differing interested parties to the contract within 30 days following the 
completion or termination of the applicable contract. 
 
For purposes of complying with these requirements, the following definitions apply: 
 
"Business entity" means any entity recognized by law through which business is conducted, including a 
sole proprietorship, partnership or corporation, but does not include publicly traded companies listed on a 
national or international stock exchange. 
 
"Interested party" or “Interested parties” means:  
 
(1) A business entity performing work or service pursuant to, or in furtherance of, the applicable contract, 

including specifically sub-contractors;  
(2) the person(s) who have an ownership interest equal to or greater than 25% in the business entity 

performing work or service pursuant to, or in furtherance of, the applicable contract. (This subdivision 
does not apply to a publicly traded company); and  

(3) the person or business entity, if any, that served as a compensated broker or intermediary to actively 
facilitate the applicable contract or negotiated the terms of the applicable contract with the state agency. 
(This subdivision does not apply to persons or business entities performing legal services related to 
the negotiation or drafting of the applicable contract.)  

 
“State agency" means a board, commission, office, department or other agency in the executive, judicial 
or legislative branch of state government, including publicly funded institutions of higher education: 
Provided, that for purposes of W. Va. Code § 6D-1-2, the West Virginia Investment Management Board 
shall not be deemed a state agency nor subject to the requirements of that provision. 

 
The contracting business entity must complete this form and submit it to the contracting state agency prior 
to contract award and to complete another form within 30 days of contract completion or termination. 
 
This form was created by the State of West Virginia Ethics Commission, 210 Brooks Street, Suite 300, 
Charleston, WV 25301-1804. Telephone: (304)558-0664; fax: (304)558-2169; e-mail: ethics@wv.gov; 
website: www.ethics.wv.gov.  
 
 
 
 
 
 
 

Revised June 8, 2018 
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1. More than 50 years combined experience with AML Projects:  The principals of 
Civil Tech Engineering, Inc. have gained AML experience providing professional services to the OSM, 
WVDEP, and BRIM on abandoned mine lands projects including: Subsidence, Landslides, Mine Drainage, 
Mine and Refuse Fires, Mine Shafts, Water Impoundments, and Pollution of Ground and Surface Water.  
Recent AML Projects performed for the WVDEP AML&R Offices located in Bridgeport, 
Fayetteville, and Charleston, WV include: 

SECTION A - ABANDONED MINE LANDS EXPERIENCE 

 
 Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171).  Complete June, 2010. 
 Thomas Sunrise Sanitation Mine Blowout (Emergency Project). Complete Spring, 2009. 
 Prospect Valley Highwall #4 (DEP 14433).  Complete 2011. 
 Winifrede (McFann) Portals (DEP 14479).  Complete 2011. 
 Pines County Club (Ponds) Subsidence (DEP14633).  Preliminary Design – Project Cancelled. 
 Douglas Water Line Extension (DEP14951).  Construction Complete 2013. 
 Cambria Portals & Drainage Design (DEP 14845).  Construction Complete 2012. 
 Birds Creek Portals (DEP 15065).  Construction complete 2012. 
 Nellis (Smith) Drainage (DEP15002).  Construction complete 2012 
 Zebb’s Creek Highwall #2 (DEP14991).  Construction complete 2011. 
 Hawkinberry Hollow Portals and Drainage (DEP 15220).  Construction complete 2012. 
 Stowe Refuse Piles (DEP15586).  Construction Complete 2014. 
 Witcher Creek Portals and Refuse (DEP15601).  Construction Complete 2014. 
 Ridenour Complex (DEP15598).  Construction complete 2013. 
 Braeholm (Evans) Portals & Drainage (DEP15634).  Construction complete 2013. 
 Montecarlo Complex (DEP16032). Complete through bidding 2014 Cancelled after bidding. 
 Grafton #4 Refuse & Highwall (DEP16073) – Construction Complete. 
 Little Daycamp Project (DEP16033) – Construction Complete 2015 
 Oldhouse Branch Refuse (DEP16395) – Construction Complete  
 Booths Creek Browning Farm Mines (DEP16430) – Construction Complete 
 Rt. 49 (Goolsby) Landslide (Emergency Project) – Construction Complete 
 Monarch Portals – Construction Complete 
 Chaffey Run Strip – Construction Anticipated 2021 
 Lake Bell Portals – Construction Complete 2019 
 Pine Bluff (Wilson) Refuse – Design Complete, Permitting Underway – Construction Complete 2020 

 
2. Principals of Civil Tech were responsible for planning, performing, and 
managing past AML work performed by Triad prior to February of 1996: Prior to 
forming Civil Tech, Mark Pennington managed the branch office of Triad Engineering in St. Albans, West 
Virginia.  Jennifer Pennington was a senior engineer in that office.   While employed by Triad, our 
principals were responsible for the performance and/or management of virtually all AML projects 
performed until February of 1996 when we resigned from Triad.  A total of approximately 137 
AML projects were completed during the period of 1990 to early 1996.   

 
3. Civil Tech Mine Subsidence Determinations:  Our corporate AML experience is 
detailed on the enclosed CCQQ forms.  Our recent corporate experience includes examination of structures 
to determine cause of damage and mining relatedness.  We have performed these mine subsidence 
determinations using information on file with the WVGS, and with the assistance of AML personnel and 
records.  Services have been provided for insurance companies and BRIM. 

 
4. Civil Tech has demonstrated experience and professional capability in all 
aspects of engineering and support services required to successfully complete AML 
Projects.  Since forming Civil Tech, our staff has successfully completed nearly 2000 projects.  Services 
provided have included:  surveying and mapping, subsurface investigations, laboratory analysis, 
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geotechnical engineering, structural design and assessment, environmental engineering, sewer & stormwater 
projects, land use/planning, reclamation,  hydraulic/hydrologic studies, flood routing, dam break analysis 
and risk assessment, design engineering, plans, specifications, bidding, contract administration, and 
construction monitoring.  See enclosed CCQQ forms for Civil Tech Engineering, Inc. and Sections B.1 thru 
B.4.  

 
5. 

 

As highlighted in this submittal, our experience with the design of civil 
infrastructure and dam design combined with our AML experience makes our 
company uniquely qualified for AML Design Projects.   

A partial listing of AML experience gained while employed by Triad during 1990 to 
1996 is presented in this submittal along with other related projects which include 
photographs to showcase our capability to provide services for AML projects. 
       

 
� Approximately 20 projects were completed.   

AML Projects Performed in 1990 

� These projects included: mine drainage, subsidence, and landslides. 
� Typical Projects included:   

 
Carbondale Portals, Smithers, WV  
< AML Representative: Neil Robinson 
< Services Provided: Drilling, Sampling, Engineering 

 
Tuppers Creek (Burford) Landslide, Kanawha Co., WV  
< AML Representative:  Michael Richardson 
< Services Provided: Surveying, Mapping, Drilling, Stability Analysis, Mine Drainage Control, Mine 

Seals, Plans, Specifications, Bidding Assistance. 
 

 
� Approximately 20 projects were completed.   

AML Projects Performed in 1991 

� These projects included: landslides, mine shafts, subsidence, mine and refuse 
fires, and mine drainage.   

� Typical Projects included: 
 

Pine Creek Mine Shaft, Logan Co., WV 
< Work Performed for AML 
< Services Provided:  Surveying, Mapping, Drilling, Plans, Specifications, Bidding Assistance. 

 
Monaville School Subsidence Determination, Logan Co., WV 
< Work Performed for AML 
< Services Provided: Drilling and Engineering 

 
 

� Approximately 25 projects were completed.   
AML Projects Performed in 1992 

� These projects included: landslides, subsidence, mine shafts, refuse fires, and 
mine drainage.   

� Typical Projects included: 
 



Statement of Qualifications 
Civil Tech Engineering, Inc. 
Last Revised March 2021 
 

Page No. 3A 

McMillian Drainage, Davis Creek, Kanawha Co., WV 
< Work Performed for AML 
< Services Provided:  Surveying, Mapping, Drilling, Lab, Engineering. 

 
Millburn Burning Refuse, Kanawha Co., WV 
< Work Performed for AML 
< Services Provided: Surveying, Mapping, Drilling, Lab, and Engineering 

 
 

� Approximately 26 projects were completed.   
AML Projects Performed in 1993 

� These projects included: aerial surveying and mapping, landslides, subsidence, 
and mine drainage.  

� Typical Projects included: 
 

Eckman Refuse Pile, McDowell Co., WV 
< Work Performed for AML 
< Services Provided: Ground Control, Aerial Photography, Aerial Mapping. 

 
Oxley Subsidence and Slide, Davis Creek, Kanawha Co., WV 
< AML Representative: Michael Richardson 
< Services Provided: Surveying, Drilling, Engineering 

 
 

� Approximately 27 projects were completed.   
AML Projects Performed in 1994 

� These projects included: aerial surveying and mapping, landslides, subsidence, 
and mine drainage.  

� Typical Projects included: 
 

Turner Landslide, Belle, WV 
< Work Performed for AML 
< Services Provided: Surveying, Mapping, Drilling, Sampling, Plans, Specifications, Bidding 

Assistance 
 

Sammons Drainage, Chauncey, WV 
< Work Performed for AML 
< Services Provided: Drilling and Engineering 

 
 

� Approximately 19 projects were completed.   
AML Projects Performed in 1995 

� These projects included: aerial surveying and mapping, landslides, subsidence, 
burning refuse, and mine drainage.  

� Typical Projects included: 
 

Mullins Subsidence, Crab Orchard, WV 
< AML Representative:   Michael Richardson 
< Services Provided: Drilling, Sampling and Engineering 

 
Big Cub Creek Refuse Pile 
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< AML Representative: Dean Stiltner 
< Services Provided: Aerial Photography, Ground Control, Aerial Mapping   

 
Sample design drawings and photographs from our recent AML Projects follow this page. 



 
Thomas Sunrise Sanitation – DEP14171 

 
 

 
Thomas Sunrise Sanitation – DEP14171 

 



 
Prospect Valley Highwall #4 – DEP14433 

 

 
Prospect Valley Highwall #4 – DEP14433 

 
 



 
Prospect Valley Highwall #4 – DEP14433 

 
 

 
Prospect Valley Highwall #4 – DEP14433 
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SECTION B.1 - HISTORY OF FIRM 

� Services:

 

 Civil Tech Engineering, Inc. has provided in-house professional engineering 
services since 1996 in the following areas of expertise. 

� AML Design Services 
� Civil Design/Consulting    
� Wastewater Treatment and Collection 
� Dam Safety, Design, and Rehabilitation 
� Geotechnical Engineering 
� Surveying & Mapping 
� Construction Contract Administration/Construction Monitoring  

 
� Background: Civil Tech Engineering Inc. was formed in 1996 by our principals, Mark 

and Jennifer Pennington.  Prior to forming Civil Tech, Mark Pennington managed the 
branch office of Triad Engineering in St. Albans, West Virginia.  Jennifer Pennington 
was a senior engineer at Triad.  Our principals have a combined experience of more than 
70 years in civil and geotechnical engineering.

 
   

� Typical Projects and Capability:

 

  Since forming Civil Tech, our staff has provided 
professional engineering services for a variety of clients and projects involving: 

� AML Design Services 
� 60 Dam rehabilitation and design projects  
� Site planning, development, and permitting 
� Sanitary sewer/storm water segregation 
� Storm water evaluation and design 
� Foundation investigation and design for buildings, water tanks, etc. 
� Landslide investigation and design  
� Construction storm water pollution prevention plans and permitting  
� USACOE 404 Permitting. 
� Topographic mapping to support our engineering projects 
� Construction monitoring and testing for our design projects 
� Construction contract administration for our design projects 
� Cause of damage assessment of residential and commercial structures for insurance companies 
� Subsidence Claims for BRIM 

 
� Submittal:

 

  We have prepared this submittal to illustrate our complete capabilities in 
civil engineering.  The reader will find information on a variety of projects intended to 
illustrate the quality of our work, complete capability, and qualifications to provide the 
engineering services for most civil engineering projects.   
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SECTION B.1 - OFFICE, STAFF, & EQUIPMENT 
Office
physical address, telephone number, email address and 
staff information is provided below: 

:  All work is performed from our office located in Hurricane, West Virginia. The 

 
CIVIL TECH ENGINEERING, INC.  
300A Prestige Drive 
Hurricane, West Virginia 25526 

 
Phone 304-757-8094 
Fax     304-757-8095 
email   

 
civiltech1@frontier.com 

 Principals
   Mark E. Pennington MS, PE, PLS 

:   

Jennifer E. Pennington PE, PLS 
 
 Staff

H Tom Brown PE – Senior Engineer 
:     

Robert Kessler - Senior Geologist 
Charles Arthur Jr. - CADD  
H Neal Craig – CADD 
Scott Barnes – Senior Engineering Technician 

 
 Resumes:
 

   Resumes for key personnel and staff follow this section. 

 Equipment

 

:  Civil Tech Engineering, Inc. maintains complete in-house computer 
equipment and software to support our engineering services.  This equipment is 
complimented by our electronic survey instruments and data collectors.   
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RESUME OF MARK E. PENNINGTON 
PRESIDENT – CIVIL TECH ENGINEERING INC. 

11 - 20 - 17 

 
EDUCATION: 

B.S.C.E. - Civil Engineering - 1977 - West Virginia University 
M.S.C.E. - Civil Engineering - 1985 - West Virginia College of Graduate Studies 
 

 
PROFESSIONAL REGISTRATION: 

Registered Professional Engineer - West Virginia, Virginia, Ohio, and North Carolina 
Professional Surveyor - West Virginia 
 

 
EMPLOYMENT HISTORY: 

Principal Engineer  -CIVIL TECH ENGINEERING, INC. 
President                                    February 1996 to Present 
 
Chief Engineer  -Heeter Construction, Inc., Spencer, WV 
Vice President                           February 1996 to April 1997 
 
Principal Engineer -Triad Engineering, Inc., St. Albans, WV 
Vice President                          September 1980 to February 1996 
 
Staff Engineer  -American Electric Power Service Corporation 

            Civil Engineering Laboratory - May 1977 thru July 1978 
            Ash Utilization & Research - August 1978 to Sept. 1980 

 

 
PERTINENT EXPERIENCE: 

General:

 

  Mr. Pennington is one of the founders and president of Civil Tech Engineering Inc.  In this 
capacity, he is responsible for overall management of the company, business development, proposal 
preparation, and the direction/technical review of all engineering work produced by the company.   

After graduation from college, Mr. Pennington worked as a staff engineer for American Electric Power.  He 
initially performed various engineering tasks for the Civil Engineering Lab in New Haven, West Virginia.  
He later joined the ash utilization and research section where was involved with landfill design and testing. 
Mr. Pennington authored the “Fly Ash Structural Fill Inspection and Training Manual” dated February 15, 
1979 which is still in use today in the AEP system.  Recently, Mr. Pennington managed compaction testing 
at the John Amos Plant Quarrier Landfill under contract with AEP.  
 
Prior to establishing Civil Tech Engineering, Mr. Pennington served as Branch Manager of the St. Albans 
Office of Triad Engineering, Inc.  In this capacity, he supervised and coordinated all projects performed by 
the St. Albans Office and managed over 60 employees including; engineers, geologists, technicians, 
designers, draftsmen, environmental technicians, surveyors, drillers, marketing, and clerical personnel.  Mr. 
Pennington's areas of expertise include: general civil design, dam design/rehabilitation/safety, abandoned 
mine lands reclamation, geotechnical engineering, hazardous and municipal waste design/permitting, 
hydraulics, hydrology, groundwater studies, laboratory testing, surveying and mapping, drilling, construction 
inspection/testing, and construction project/contract administration. Mr. Pennington also reviewed and 
approved mine permits for the Logan Office of Triad Engineering. 
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RESUME OF MARK E. PENNINGTON CONTINUED 
Mr. Pennington has provided and directed engineering services on nearly 2000 projects since forming Civil 
Tech Engineering, Inc.  These projects have been performed for clients including:  WVDEP-AML, BRIM, 
Steel of West Virginia, FMC, WVDNR, WVDEP, Dominion Generation, Duke Energy, Huntington Area 
Development Authority, City of Belington, Culloden PSD, City of South Charleston, City of Thomas, City 
of Pennsboro, Cedar Lakes Conference Center, Middleport Terminals, Contractors, Architects, Private Home 
Owners, and insurance companies.  Mr. Pennington has been responsible for a wide range of engineering 
projects and services including: 
 
• Non Nuclear Power Plant Civil Design Services  
• Dam Inspection, Design, and Rehabilitation 
• Surveying and Mapping 
• Abandoned Mine Land Reclamation Projects 
• Foundation Investigations for Industrial, Commercial, and Residential Structures 
• Civil Design for Residential/Commercial Projects. 
• Damage Investigation/Evaluation of Commercial/Residential Structures. 
• Mine Subsidence Claims 
• Municipal Landfill Design/Permitting 
• Municipal Sewage Design and Permitting 
• Water Line Extension 
• Hazardous Waste Landfill Design/Permitting 
• Groundwater Contamination Studies  
• Stormwater Design and Control 
• Erosion and Sediment Control Design and Permitting 
• Construction Quality Control 
• Construction Contract Administration 
 
Non-Nuclear Power Plant Engineering Services

 

: Mr. Pennington started his career as an employee of AEP 
working as a staff engineer in the civil engineering lab and ash utilization sections where he gained 
experience with civil design, materials testing, and geotechnical engineering associated with dam and power 
plant construction.  Since forming Civil Tech he has been the engineer of record on power plant projects for 
clients including AEP, Dominion Generation, and Duke Energy.  Typical services have included civil design, 
geotechnical engineering, surveying, permitting, and construction phase services. Projects have included: 
dams, railroad spurs, pavements, walls, dams, ammonia unloading, coal handling, ponds, cooling towers, and 
ash landfills. Mr. Pennington has also managed projects for Dominion at Mt. Storm Power Station since 
2000.    

Civil Design, Municipal Sewage and Water Service

 

: Mr. Pennington was the design engineer for a             
$ 3,000,000 sanitary sewer/storm water segregation project for the City of Thomas, West Virginia.  He 
routinely assists the City of Thomas with the evaluation of storm water problems and has been responsible 
for the design and construction of a $ 750,000 storm water improvement project which was completed in 
2006.  Phase I of the sanitary sewer/stormwater segregation project for the City of Thomas was completed in 
2009.  Past experience with general civil engineering including utility and roadway infrastructure, site 
grading, storm water, and permitting has included large commercial and private projects such as Southridge 
Centre (100 acres), First Church of God (10 acres), Ridgeline Developments (100 acres), Dudley Farms (50 
acres), and recent 2 acre developments for hotel sites in Mineral Wells, and Weirton, West Virginia.  He was 
recently responsible for the design of a 1 ½ mile water service extension for the town of Douglas, West 
Virginia.   
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RESUME OF MARK E. PENNINGTON CONTINUED 
 

Dam Safety:

 

  Mr. Pennington is qualified in the field of dam safety, rehabilitation, and design.  He is 
responsible for performing over 70 annual safety inspections for various dams and clients throughout West 
Virginia and surrounding states.  Mr. Pennington has been responsible for the design of over 48 dam 
rehabilitation projects.  His areas of expertise include the use of Roller Compacted Concrete (RCC) in the 
rehabilitation of dams.  Mr. Pennington made a presentation at the ASCE fall technical conference in 1994 
discussing the use of Roller Compacted Concrete as overtopping protection at the Anawalt Lake Dam.  A 
partial list of typical dam design and rehabilitation projects for which Mr. Pennington has been responsible is 
provided below: 

• Cacapon Park and Reservoir Dams, Cacapon State Park 
• No. 2 Impoundment Dam Modification - Union Carbide, Sistersville, WV 
• Anawalt Lake Dam (new construction) - WVDNR - McDowell Co, WV 
• Warden Lake Dam Modification - WVDNR - Hardy Co., WV 
• Seneca Lake Dam Modification - WVDNR - Pocahontas Co., WV 
• Teter Creek Lake Dam Modifications - WVDNR - Barbour Co., WV 
• Belington Water Supply Dam Modifications - City of Belington - Barbour Co., WV 
• FMC Tailings Pond Dam Modifications - FMC Corp.- Bessemer City, NC 
• Water Supply Dam Modifications - Culloden PSD - Culloden, WV  
• Joyce Lake Dam Modifications - Joyce Properties - Clarksburg, WV 
• Handley Dam - WVDNR - Pocahontas Co., WV 
• Thomas Dam Rehabilitation - City of Thomas, WV 
• Old Pond 11 - McClintic Wildlife Management Area 
• Wells Lock and Dam Emergency Repairs, Elizabeth, WV 
• Rollins Dam Emergency Repairs, Ripley, WV 
• Handley Dam Modifications, Pocahontas County, WV 
• Winterplace Dam, Raleigh County, WV 
• Anawalt Flood Damage Repairs, McDowell County, WV 
• Bailey and Lemley Dams, Monongalia County, WV 
• Wilson Big Hollow Dam, Hampshire County, WV 
• Burches Run Dam Height Reduction, Marshall County, WV 
• Mt. Storm Power Station Dam, Grant County, WV 
• Deegan and Hinkle Dam Modifications, Bridgeport, WV 
• Mill Run Water Supply Dam, Mt. Top PSD, Mt. Storm, WV 
• Canaan Valley Resort Water Supply Reservoir, Davis, WV 
• Dawson Dam Modification, Dawson, WV 
• Plum Orchard Dam Seepage Collection and Maintenance Bench, Fayette Co. WV 
• Palestine Hatchery Reservoir Dam Repair, Elizabeth, WV 
 
Construction:

 

  Mr. Pennington provided engineering and construction management services to Heeter 
Construction of Spencer, West Virginia in 1996 and 1997.  He assisted Heeter with bidding, project 
management, and any technical problems requiring engineering expertise.  During 1996 and early 1997 
while with Heeter Construction, he served as the assistant project manager for the construction of a 10 
million dollar flood control levee designed by the US Army Corps of Engineers for the City of Moorefield, 
West Virginia.  Mr. Pennington has recently provided bidding and construction consultation as well as value 
engineering proposals, waste site design, and other engineering services for Heeter Construction.   
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RESUME OF MARK E. PENNINGTON CONTINUED 
 
US Army Corps of Engineers:

 

  While with Triad Engineering, Mr. Pennington managed the Huntington 
District Corps of Engineers indefinite delivery geotechnical contract for a period of 3 years.  During this 
time, he was responsible for the design of Charleston Haddad Riverfront Park, certification of Pond 16 (a 
small dam designed by the COE at McClintic WMA), landslide investigations, seepage/stability analysis for 
flood levees, and numerous re-analysis investigations for dams including Dillon and Beech City Dams in the 
State of Ohio.  

Mine Permitting/Surveying:

 

  While employed by Triad Engineering, Mr. Pennington was responsible for 
review and approval of mine permitting and surveying operations conducted in the Logan, West Virginia 
Office of Triad.    

WVDEP-AML Experience:

 

  Mr. Pennington has been responsible for the completion of more than 25 AML 
projects for the WVDEP since 2008.  These projects have ranged in size from under $ 250,000 to over $ 
1,000,000.  He was also responsible for all AML work produced by the St. Albans office of Triad 
Engineering prior to resigning from the company in early 1996.  His work included proposal preparation, 
planning, direction, management, and performance of all engineering activity associated with Triad’s AML 
contract.  Mr. Pennington was responsible for the successful completion of approximately 137 projects 
during the period from 1990 to 1996.  His expertise includes the abatement of mine related problems 
associated with subsidence, blasting, landslides, mine drainage, refuse fires, mine fires, mine shafts, 
drainage, impoundments, and groundwater/surface water pollution.  Since leaving Triad and forming Civil 
Tech, he has also been responsible for the investigation of mine subsidence claims throughout West Virginia 
for the State Board of Risk and Insurance Management (BRIM) and various insurance companies including 
State Farm and Nationwide.  Prior to working with the WVDEP - AML, he worked with the Federal Office 
of Surface Mining on similar projects.    

Insurance and BRIM Investigation:

 

  During Mr. Pennington’s career, he has provided professional 
engineering services to insurance companies including State Farm, Nationwide, St. Paul, Westfield, 
Travelers, Allstate, Prudential, Hartford, and others.  From 2002 to 2005, Mr. Pennington also investigated 
numerous mine subsidence claims for BRIM. Services provided to insurance companies have included 
examination/evaluation of damage to various structures including: 

• Light Commercial Buildings 
• Residential Houses 
• Manufactured Houses 
• Small Bridges 
• Retaining/Basement Walls 
• Pavements/parking lot surfaces 
• Chimneys/fireplaces 
• Municipal Concerns 
 
Mr. Pennington is experienced in the assessment of damage caused by wind, flood, snow, erosion, fire, 
leaking utility lines, earth movement (problem clay soils, settlement, landslides, etc.), vehicle impact, 
structural defects/failure, and manufacturing defects (related to housing), blasting and subsidence related to 
mining. 



RESUME OF JENNIFER E. PENNINGTON 
PRINCIPAL ENGINEER 

11.20.17 

 
EDUCATION 

BSCE - Civil Engineering - 1988 - University of Kentucky 
 

  
CERTIFICATION/REGISTRATION 

Registered Professional Engineer - West Virginia 
Licensed Land Surveyor - West Virginia 
 

 
EMPLOYMENT HISTORY 

Principal Engineer    Civil Tech Engineering, Inc., St. Albans, WV 
March 1996 to Present 

Senior Engineer    Triad Engineering, Inc., St. Albans, WV, 1988 to 1996 
 

 
PERTINENT EXPERIENCE 

Ms. Pennington has served as a team member and project manager on AML, civil design, and geotechnical 
projects involving abandoned mine land reclamation, subsurface investigation, geotechnical analysis, and 
dam design.  She has been responsible for technical analysis and review of all AML projects completed by 
Civil Tech since 2008.  She was responsible for all dam design and rehabilitation projects, and projects 
performed for the Huntington District Corps of Engineers (HDCOE) while employed by Triad Engineering 
during 1988- 1996.  Work performed on those projects and current projects for which she is responsible at 
Civil Tech Engineering include: 
 
• Geotechnical Investigation and Analysis 
• Civil Design 
• Hydrologic/hydraulic analysis using HEC-1, HEC-2, and Dams2 Computer Programs 
• Stability Analysis using UTEXAS2, PCStable5, and HDCOE Hand Check Methods 
• Seepage Analysis using graphical flow net and HDCOE mathematical methods 
• Preparation of Project Narratives, Design Drawings, Specifications, Construction Schedules, Erosion 

and Sediment Control Plans, and Construction Cost Estimates. 
 
Since the company was formed, Civil Tech Engineering has performed numerous dam safety inspections, 
dam breach analysis and risk assessments, geotechnical studies, and dam rehabilitation design projects.  Civil 
Tech has also completed 20 AML projects since 2008.  Ms. Pennington has been responsible for project 
management on these and many other large scale projects including geotechnical and foundation 
investigations. She is proficient in organizing and maintaining scheduling during the course of long term 
projects.  She has complete familiarity with all of the above mentioned in house computer programs as well 
as Word, Excel, AutoCad, Eagle Point, Flowmaster, HEC-HMS, Dams2, HEC1 and II, HECRAS, and 
Hydrocad. 
 
Ms. Pennington is responsible for technical review of all work produced by Civil Tech.  In this capacity, she 
reviews and approves all work produced by the company including AML, civil design, and dam safety 
projects. 



 
 

 

Phone 304-842-3052 
Fax 304-842-3052 
E-mail henry.t.brown@gte.net 

H. Thomas Brown 

Objective Engineering Management 

Work experience 2004-2017 (Retired) City of Bridgeport Bridgeport, WV 
Director of Community and Public Works 
• Managed City Departments: Engineering & GIS, Public Works, Public 

Utilities, Community Development and Parks & Recreation. 
• Employee Evaluations: GIS Manager, Office Manager, Department 

Directors 
• Prepared Annual Budget for Engineering/GIS Department 
• Reviewed and Recommended Department Directors Budgets 
• Managed Engineering Consultants and Contracts 
• Prepared, Reviewed, Managed and Inspected all Construction Contracts 

1991-2003   Harman Construction, Inc/West Virginia Paving, Inc
 Grafton/Charleston, WV 
Senior Estimator (2001-2004) 
• Prepare and sign construction cost estimates: Paving, Roadway Repair & 

New Construction, Excavation, Utility (water, sewer & storm drainage) 
construction & repair and Retaining wall. 

• Review and sign  Contracts, Change orders, and Sub-Contracts 
• Purchase Materials 

      
Grafton Office Manager  (1998-2001) 
• Prepare, review, and sign: Cost proposals, Contracts, Change Orders, and 

Sub-Contracts  
• Purchase Materials 
• Schedule: Crews and Sub –Contractors 
• Close Branch Office  

      
Senior/Chief Estimator  (1991-1998) 
• Prepare, review and recommend for signature: Cost proposals, Contracts, 

Change Orders, and Sub-Contracts  
• Manage: Company Safety Program, Equipment Maintenance and repair, and  
• Schedule: Crews and Equipment 

 

 



1987-1991 Advanced Surveys, Inc Prince Fredrick, MD 
Project Engineer 
• Prepare, review and recommend for signature: Engineering Proposals and 

Contracts 
• Manage: Engineer, Technicians, inspectors and CAD system 
• Schedule: Project designs, Project Inspections, and Sub-Consultants 
• Prepare plans, specifications and contract documents: Commercial and 

Residential developments, Roadway and Intersection modifications and 
improvements, utility improvements and drainage improvements; including  
all studies and calculations required for excavation, grading, water, sewer, 
storm drain, storm water management, paving, side walk, curb and sediment 
control plans 

1986-1987  Trible Construction, Inc.. Manassas, VA 
Estimator 
• Prepare, review and recommend for signature: Cost proposals, Contracts, 

Change Orders, and Sub-Contracts : Utility, Grading and Site Construction 
• Purchase Materials  
• Market Company 

1986-1986   The Driggs Corporation. Capitol Heights, MD 
Estimator 
• Prepare, review and recommend for signature: Cost proposals for excavation 

and utility projects 

 

 

1985-1986   Marvaco, Inc.. Capitol Heights, MD 
Senior/Chief Estimator 
• Prepare, review and recommend for signature: Cost proposals for excavation 

and utility projects 
 

1984-1985  CMX Industrial Ceramics.. Bridgeport, WV 
Manager 
• Manage: Coal preparation plant rebuild shop 
 

1983-1984  Hopke Company, Inc... Alexandria, VA 
Estimator 
• Prepare, review and recommend for signature: Cost proposals for  utility 

projects 

1981-1983   Soil Conservation Service Morgantown, WV 
Technician 
• Economic and hydraulic study preparation 

 



 

1972-1981   Various   
  
• Construction, Retail and Church Service 
 
 

Education   December 1982  West Virginia University Morgantown, WV 
Civil Engineering 
• BSCE 

Accreditations West Virginia Professional Engineer License  

West Virginia Professional Surveyor License  

Professional 
memberships 

American Society of Civil Engineers 

North Central West Virginia Highway Engineers  
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RESUME OF ROBERT R. KESSLER 
GEOLOGIST 

11 - 11 - 17 
 

 
EDUCATION: 

B.S. - Geology - 1965 - Ohio University 
          Post Graduate Work - 1965 to 1966 - Geology - Ohio University  
B.S. - Mathematics - 1980 - University of Charleston 
 
CERTIFICATIONS: 
 
Certified Aggregate Inspector - WVDOH 
Certified Concrete Inspector - WVDOH 
Certificate of Completion - Wetland Training - WVDOH 
Certificate of Completion - Techniques for Pavement Rehabilitation - WVDOH 
Certificate of Completion - Aerial Photo Interpretation - WVDOH 
Certificate of Completion - Alkali Silica Reactivity in Concrete - FHWA  
 

 
EMPLOYMENT HISTORY: 

Geologist          -          Civil Tech Engineering, Inc. 1996 – present 
            Responsible for all geologic studies/investigations.   
                                             Typical projects include mining subsidence investigations, 
                                             Teter Creek Dam, Thomas Dam, Old Pond 11 Dam, and   
               Seneca Dam, Cacapon State Park Dam Modifications. 
 
Geologist                 -           Aggregate Group, West Virginia Division of Highways 
Group Leader                       August 1998 to Present, Materials Control Division 
 

Division  Reorganization 
 
Geologist                 -           All Materials Testing Sections & Roadway Analysis 
Testing Group Leader           West Virginia Division of Highways 
                                           April 1992 to August 1998, Materials Control Division 
 

Division  Reorganization 
 
Geologist                 -          West Virginia Department of Transportation 
Technical Advisor                January 1986 to April 1992, Materials Control Division  
 

Division  Reorganization 
    
Geologist                 -          Aggregate Section, West Virginia Department of Highways 
Assistant Director                May 1984 to January 1986, Materials Control Division 
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RESUME OF ROBERT KESSLER CONTINUED 
 

 
Geologist                 -           Aggregate Section, West Virginia State Road Commission   
Section Leader                     May 1969 to May 1984, Materials Control Division 
 
Geologist                 -           Aggregate Section, West Virginia State Road Commission  
                                             July 1966 to  May 1969, Materials Control Division  
 

 
PERTINENT EXPERIENCE 

Mr. Kessler has performed geologic study on eleven mine subsidence claims investigated 
by Civil Tech for BRIM since 1996.  Geologic investigation has included review of 
available mining maps and the county geologic reports providing important information 
concerning mining history and geologic formations and mine subsidence potential.     
 
In addition to his duties reviewing mine subsidence claims, Mr. Kessler has also been 
responsible for the geologic study and investigation for over 40 dam rehabilitation 
projects in West Virginia.   
 
Mr. Kessler has an intimate knowledge of geologic formations in the state of West 
Virginia and has recently authored and published a book on the geology of the Kanawha 
Valley. 



 
RESUME OF CHARLES D. ARTHUR, Jr. 

SENIOR DESIGNER 
10 - 01 - 14 

 

 
EDUCATION: 

June 2000 Benjamin Franklin Career and Technical Education Center       Dunbar, WV 
Computer-aided Drafting/1080 hours 
Honor roll in computer drafting, experience with MicroStation 95/SE, AutoCAD 
2000, Windows 98 SE, 3D drawings, mechanical/architecture drawings, 
isometric/oblique drawings and orthographic projections  
 

June 1997 Benjamin Franklin Career and Technical Education Center      Dunbar, WV 
Welding/1,320 hours  
Honors included a second place finish in the State Welding Competition, Elkins, 
WV, April 1997 sponsored by the Vocational Industrial Clubs of America, 
Certificate of Recognition and experience with SMAW, GMAW, GTAW and TB 
 

Dec 1993 Richmond Technical Center                                                       Richmond, VA 
Welding/72 hours 
Honor roll in welding, experience with SMAW, GMAW, GTAW and TB 
 

June 1990 Dunbar High School                                                                       Dunbar, WV 
  Diploma 
 
 
 
EMPLOYMENT HISTORY 
 
June 2000 to  Civil Tech Engineering, Inc.                                                          Hurricane, WV 
Present  Senior Designer  

Responsible for preparation of design drawings using Autocad  Civil3D software, 
survey party chief, and evaluation of mine maps and subsidence.   

 
July 1999 to  Custom Upholstery                                                                   St. Albans, WV 
June 2000 Helper/Deliverer Part Time 

Experience keeping track of shop inventory and related sales, tearing down 
furniture to be upholstered and transporting furniture  
 

Aug 1997 to  American Commercial Barge Line                                      Jeffersonville, IN 
June 1999 Deck Hand 

Experience rigging barges together, making locks, chipping, grinding, painting, 
working in close quarters and maintaining tug boats/chemical barges 
 

 Jan 1995 to   Pizza Hut Inc.                                                                     South Charleston, WV 
Aug 1997 and Shift Manager 
 
 



RESUME OF CHARLES D. ARTHUR, Jr. Continued 
 
July 1989 to    Experience updating customer data, completing close of daily receipts, insuring 
June 1993 that paperwork balances, operating computerized cash register and possessing 
 exemplary customer and employee relations 
  
June 1993 to  First Choice Equipment                                                           Ashland, VA 
Dec 1994 Mechanic 

Experience maintaining tractor-trailers, various welding jobs, paint preparation 
and painting 

 
 

 
PERTINENT EXPERIENCE: 

Since joining Civil Tech in 2000, Mr. Arthur has been responsible for preparation of design 
drawings using Autocad for a variety of civil engineering, AML, mine subsidence claims, hotel 
site development, and dam modification projects.  A partial list of projects including recent AML 
experience follows: 
 
 Cacapon Dam Modifications  
 Palestine Hatchery Reservoir Dam Repairs 
 Dawson Dam Modifications 
 Plum Orchard Seepage Collection and Maintenance Bench 
 Greenbrier River Trail Landslide Repair 
 North Bend Rail Trail Erosion Repairs 
 Old Pond 11 Dam Rehabilitation 
 Anawalt Flood Damage Repair 
 Teter Creek Dam Modification 
 Wells Lock and Dam Repair 
 Wilson Big Hollow Dam 
 Winterplace Dam Modification 1 and 2. 
 Cedar Lakes Dam No. 2 Flood Damage Repair 
 Bailey and Lemley Dam Modifications 
 Deegan and Hinkle Dam Modifications 
 Thomas (Sunrise Sanitation) Mine Drainage Project (DEP14171). 
 Thomas Sunrise Sanitation Mine Blowout (Emergency Project). 
 Prospect Valley Highwall #4 (DEP 14433).  
 Winifrede (McFann) Portals (DEP 14479).  
 Pines County Club (Ponds) Subsidence (DEP14633).  
 Douglas Water Line Extension (DEP14951).   
 Cambria Portals & Drainage Design (DEP 14845).   
 Birds Creek Portals (DEP 15065).   
 Nellis (Smith) Drainage (DEP15002).   
 Zebb’s Creek Highwall #2 (DEP14991).   
 Hawkinberry Hollow Portals and Drainage (DEP 15220).   
 Fairfield Inn and Suites, Weirton, WV 
 Holiday Inn Express, Mineral Wells, WV 
 Thomas Sunrise Sanitation Mine Drain 
 Thomas Storm Water Improvements 
 Thomas Sewer/Storm Water Segregation Project 



 Amish Exchange 
 Mine Subsidence and Insurance Investigations 
 Landslide corrections 
 Geotechnical Investigations 

 
Mr. Arthur also serves as survey crew chief for property and topographic mapping projects for 
Civil Tech Engineering.  During his employment he has also provided construction inspection 
and testing services for civil and dam modification projects and has inspected subsurface 
investigation projects for geotechnical projects. 
 
Mr. Arthur is also certified by the State of West Virginia as a pre-blast inspector. 
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RESUME OF SCOTT T. BARNES 
SENIOR ENGINEERING TECHNICIAN – CONSTRUCTION MANAGER 

11.20.17 
 
EDUCATION: 
 
Great Bridge High School 
Great Bridge, Virginia 1973 
North Carolina Commercial Contractor’s License. 
North Carolina Real Estate License. 
North Carolina Department of Transportation Concrete Technician. 
 
EMPLOYMENT HISTORY 
 
Resident Technician 
Civil Tech Engineering Inc. 
September 2016 – Present 
Resident Technician for Cacapon Dam Modifications.  Responsible for daily oversight of a $ 1.7 
Million construction project and reporting.  Served as owner and engineer’s site representative.  
Project was completed on time and within budget.   
 
Superintendent 
Housecraft, LLC, College Park, Maryland. 
June 2014 – May 2015 
76 Kalorama Circle, Washington, D.C.; 3.2 million dollar renovation and addition which 
included a substantial amount of concrete work.  The owners of the home terminated the contract 
with Housecraft in May of 2015, but requested that I help to complete the renovations.  I 
remained on the job until January of 2016. 
 
Superintendent 
F.D. Neal Construction, Woodstock, Virginia 
June 2012 – May 2013 

Foundation repairs, soil retention, new construction utilizing A.B. Chance Helical piers 
 
Superintendent 
Southland Concrete, Dulles, Virginia 
June 2004 – March 2012 

Concrete construction subcontractor, superintendent on the following: 
Tysons II, ten floor, steel frame office building. 
Steeplechase, four tilt-ups- office/warehouses. Tucon Construction. 
Lafayette, two tilt-ups-office/warehouses.  Utica Contracting. 
Avalon, three tilt-ups – office/warehouses.  Tucon Construction. 
DEA Data Center, tilt-ups.  Hitt Contracting. 
US Pharmacopeia, concrete frame multi-story parking garage and office.  DPR. 
Northwoods, six tilt-ups, office/warehouses. 
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RESUME OF SCOTT T. BARNES CONTINUED 
 
Wisconsin Place, concrete frame 15 story apartment and below grade parking. I was one of 
three Southland Concrete superintendents on this job.  Turner Construction. 
Woodgrove High school, steel frame and masonry.  Davis Construction. 
Nap of the Cap, two precast buildings on CIP walls and two story steel frame office.  Hitt 
Contracting. 
Vida Fitness, concrete frame three story.  Forrester. 
United Therapeutics, concrete frame, seven floors.  I completed the last four months of this 
job.  DPR. 
Inova Fairfax Hospital, concrete frame, 11 floors.  I completed the last five months of this 
job.  Turner Construction.   
 
Superintendent 
Federal Concrete, Centerville, Virginia 
August 2003 -  June 2004 
Residential stamped concrete. 
 
Superintendent 
Southland Concrete, Dulles, Virginia 
October 2002 – August 2003 
Five tilt-ups. 
 
Superintendent 
Cleveland Cement, Richmond, Virginia 
May 2001 – September 2002 
Richmond Convention Center, steel frame, concrete frame, column up to 76’ tall, walls, SOG.  
Turner Construction. 
 
Superintendent 
Southland Concrete, Dulles, Virginia. 
January 2000 -  May 2001 
Steel frame and tilt-ups. 
 
Self Employed Concrete Subcontractor 
S. T. Barnes, Inc., Jarvisburg, North Carolina. 
1992 – January 2000 
Commercial concrete construction with sales of 2 million per year.  Owned a 28-meter 
concrete pump, thirty employees.  Cell tower mat foundations, two museums, schools, 
foundation for the Cape Hatteras Lighthouse. 
 
Manager, Concrete Division 
Outer Banks Contractors, Kitty Hawk, North Carolina. 
1983 – 1992 
Commercial concrete, twenty employees, manager of two small ready mix plants, forming 
and finishing crew, curb and gutter crew. 
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RESUME OF SCOTT T. BARNES CONTINUED 
 
Superintendent 
Housecraft, LLC, College Park, Maryland. 
June 2014 – May 2015 
76 Kalorama Circle, Washington, D.C.; 3.2 million dollar renovation and addition which 
included a substantial amount of concrete work.  The owners of the home terminated the contract 
with Housecraft in May of 2015, but requested that I help to complete the renovations.  I 
remained on the job until January of 2016. 
 

Superintendent 
Southland Concrete, Dulles, Virginia 
June 2004 – March 2012 

Concrete construction subcontractor, superintendent on the following: 
Tysons II, ten floor, steel frame office building. 
Steeplechase, four tilt-ups- office/warehouses. Tucon Construction. 
Lafayette, two tilt-ups-office/warehouses.  Utica Contracting. 
Avalon, three tilt-ups – office/warehouses.  Tucon Construction. 
DEA Data Center, tilt-ups.  Hitt Contracting. 
US Pharmacopeia, concrete frame multi-story parking garage and office.  DPR. 
Northwoods, six tilt-ups, office/warehouses. 
Wisconsin Place, concrete frame 15 story apartment and below grade parking. I was one of 
three Southland Concrete superintendents on this job.  Turner Construction. 
Woodgrove High school, steel frame and masonry.  Davis Construction. 
Nap of the Cap, two precast buildings on CIP walls and two story steel frame office.  Hitt 
Contracting. 
Vida Fitness, concrete frame three story.  Forrester. 
United Therapeutics, concrete frame, seven floors.  I completed the last four months of this 
job.  DPR. 
Inova Fairfax Hospital, concrete frame, 11 floors.  I completed the last five months of this 
job.  Turner Construction.   
 
Superintendent 
Federal Concrete, Centerville, Virginia 
August 2003 -  June 2004 
Residential stamped concrete. 
 
Superintendent 
Southland Concrete, Dulles, Virginia 
October 2002 – August 2003 
Five tilt-ups. 
Superintendent 
Cleveland Cement, Richmond, Virginia 
May 2001 – September 2002 
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RESUME OF SCOTT T. BARNES CONTINUED 
 
Richmond Convention Center, steel frame, concrete frame, column up to 76’ tall, walls, SOG.  
Turner Construction. 
 
Superintendent 
Southland Concrete, Dulles, Virginia. 
January 2000 -  May 2001 
Steel frame and tilt-ups. 
 
Self Employed Concrete Subcontractor 
S. T. Barnes, Inc., Jarvisburg, North Carolina. 
1992 – January 2000 
Commercial concrete construction with sales of 2 million per year.  Owned a 28-meter 
concrete pump, thirty employees.  Cell tower mat foundations, two museums, schools, 
foundation for the Cape Hatteras Lighthouse. 
 
Manager, Concrete Division 
Outer Banks Contractors, Kitty Hawk, North Carolina. 
1983 – 1992 
Commercial concrete, twenty employees, manager of two small ready mix plants, forming 
and finishing crew, curb and gutter crew. 
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 SECTION B.2 - 
 

CIVIL DESIGN 

� Design:

� Thomas Sunrise Sanitation Mine Drain 

   Our principals and key personnel have been responsible for developing civil 
design drawings including site grading plans, highway access, storm water and mine drain 
piping and controls, highwall and portal reclamation, storm water rail road crossings, 
erosion control, sanitary sewer collection and treatment, lift stations, retaining walls, 
parking layout, sidewalks, handicap access, utilities, permits, specifications, and bid 
documents for various projects including: 

� Thomas Sunrise Sanitation Mine Blowout 
� Prospect Valley Highwall #4 
� Winifrede (McFann) Portals 
� Pines Country Club (Ponds) Subsidence. 
� Douglas WL Extension 
� Cambria Portals & Drainage 
� Zebb’s Creek Highwall #2 
� Bird’s Creek Portals Design 
� Nellis (Smith) Drainage 
� Hawkinberry Hollow Portals Design 
� Witcher Creek Portals & Refuse 
� Ridenour Complex 
� Breaholm (Evans) Portals & Drainage 
� 48 Dam Rehabilitation Projects in WV and NC 
� Storm/Sanitary Segregation, City of Thomas, WV  
� Storm Water Improvements, Thomas, WV 
� First Church of God, Charleston, WV 
� Mt. Vernon Baptist Parking Lot Expansion 
� Holiday Inn Express, Mineral Wells, WV 
� Fairfield Inn & Suites, Weirton, WV 
� Various large residential developments 
� Robert C. Byrd Federal Court House Sidewalks, Utilities, and Drainage 
� Haddad Riverfront Park, Charleston, WV 
� Southridge Centre 100 acre Commercial Development 
� Ridgeline 50 acre Commercial Development 
� Commercial developments including: Amish Exchange, Wendy=s, Texas Steakhouse, Kenny 

Rogers, etc. 
� Various Hazardous Waste and Sanitary Landfills 
� Various Abandoned Mine Land Projects 
� Various Landslide Stabilization Projects throughout West Virginia 
� Means and Methods, Pipe Crossings – CSX Railroad, Rt. 10, Rita to Midway Plaza Highway 

Project 
� Bluestone Lake Boat Launch and Parking Design 
� Laurel Lake Fishing Pier Design 
� Dents Run WMA Shooting Range Design 
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� Cost Estimating:

� Thomas Sunrise Sanitation Mine Drain – Project Cost $ 325,000 

  Cost estimates are routinely prepared for our civil design projects.  
Most recent experience in preparing cost estimates includes: 

� Thomas Sunrise Sanitation Mine Blowout – Project Cost $ 250,000 
� Pines Country Club (Ponds) Subsidence – Project Cost $ 2.6 million 
� Winifrede (McFann) Portals – Project Cost $ 450,000. 
� Cambria Portals  - Project Cost $ 682,000 
� Douglas WL Extension – Project Cost $ 250,000 
� Storm/Sanitary Segregation Project, City of Thomas - Project Cost $ 3 million 
� Storm Water Improvements, City of Thomas - Project Cost $ 750,000 
� Ansinelli Retaining Wall Replacement, Private - Project Cost $ 50,000 
� Fleming Street Stabilization, City of Monongah - Project Cost $ 70,000 
� Mt. Vernon Baptist Parking Lot Expansion – Project Cost $ 50,000 
� Holiday Inn Express, Mineral Wells – Project Cost Unknown 
� Teter Creek Dam Modifications, WVDNR, Wildlife Resources - Project Cost $ 1.2 Million 
� Old Pond 11, WVDNR, Wildlife Resources - Project Cost $ 150,000 
� Moncove Dam Rehabilitation, WVDNR - Project Cost $ 600,000 
� Burches Run Dam Rehabilitation, WVDNR - Project Cost $ 600,000 
� Deegan and Hinkle Dam Modifications – Project Cost $ 1.5 Million 
� Bailey and Lemley Dam Modifications – Project Cost $ 1.2 Million 
� Wilson Dam Modification – Project Cost   $ 250,000 
� Belington Dam Modification – Project Cost $ 50,000 
� Mill Run Dam Modification – Project Cost $ 200,000 
� Stony River Dam Breach – Project Cost $ 250,000. 
� Temperature and Flow Monitoring Weir – Project Cost $ 250,000 
� Jimmy Lewis Dam Modification – Project cost $ 500,000 
� Pipestem and Berwind Dam Modifications – Project Cost $ 1,200,000 
� Cacapon Dam Modifications – Project Cost $ 1,300,000 

 
Our engineers have extensive experience in cost estimating and bidding gained on 
projects which were bid and successfully constructed.  This experience was gained by 
Mark Pennington estimating costs for construction projects for competitive bidding while 
working for Heeter Construction, of Spencer, West Virginia.  See Resume for Mark 
Pennington.  Hayward Phillips, our senior construction inspector, has over 55 years 
experience estimating and building all types of construction.  

 

Our construction experience 
is invaluable in the development of accurate cost estimates for budgeting, and 
development of practical designs which are Aconstructable@.  

� Construction Contract Administration:  We have, or are providing contract 
administration on virtually all of the civil projects listed herein.  Our experience has been 
gained administering contracts on projects ranging in size and complexity from a few 
hundred thousand to upwards of 30 million plus for the Southridge Centre/Ridgeline 
developments.  Mark Pennington also served as assistant project manager on a 10 million 
dollar flood levee construction project for the City of Moorefield, West Virginia in 1996, 
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while employed with Heeter Construction. 
 

� Civil Project Photographs:

 

 Photographs of some of our recent projects follow this 
section of the submittal.   

� Sample Project Drawings:

 

 Typical design drawings from some of our projects are 
enclosed to illustrate our capabilities.   

 



CIVIL TECH ENGINEERING INC. “Attention to Detail” 
 
 

 
FIRST CHURCH OF GOD – CHARLESTON, WV 

 TOPOGRAPHIC MAPPING 
PROJECT COST UNKNOWN – COMPLETE 2001 

 SUBSURFACE INVESTIGATION 
 STORM WATER CONTROLS 
 PERMITTING 
 UTILITY LOCATION & DESIGN 
 WASTE WATER TREATMENT – RECIRCULATING SAND 

FILTER 
 PAVEMENT AND WALKS 
 PLANS AND SPECIFICATIONS 

 

     
Erosion Repair – Rip Rap Armored Ditch     New Storm Drains and Catch Basins 

STORM WATER IMPROVEMENTS – THOMAS, WV 

 TOPOGRAPHIC MAPPING 
PROJECT COST $ 750,000 – COMPLETE 2007 

 STORM WATER CONTROLS & EROSION REPAIR 
 PERMITTING 
 PLANS AND SPECIFICATIONS 
 BIDDING 
 CONSTRUCTION CONTRACT ADMINISTRATION 



CIVIL TECH ENGINEERING INC. “Attention to Detail” 
 
 

 
HOLIDAY INN EXPRESS – MINERAL WELLS, WV 

 TOPOGRAPHIC MAPPING 
PROJECT COST UNKNOWN – COMPLETE 2007 

 STORM WATER CONTROLS 
 PERMITTING 
 UTILITY LOCATION & DESIGN 
 WASTE WATER LIFT GRINDER STATION DESIGN 
 PAVEMENT AND WALKS 
 PLANS AND SPECIFICATIONS 

 

         
MT. VERNON BAPTIST PARKING LOT EXPANSION – HURRICANE, WV 

 TOPOGRAPHIC MAPPING 
PROJECT COST $ 50,000 – COMPLETE 2007 

 STORM WATER CONTROLS 
 PERMITTING 
 PAVEMENT AND WALKS 
 PLANS AND SPECIFICATIONS 
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 SECTION B.3 - 
 

DAM SAFETY EXPERIENCE 

� Civil Tech Experience

 

:  Civil Tech’s dam experience over the last 22 years has 
included 41 Dam Modification Projects ranging in cost from $ 50,000 to $ 1,700,000.  
We are also currently working on 8 new dam modification projects.  All dam projects 
involve civil, environmental, geotechnical, surveying/mapping, construction 
monitoring, and contract administration.   We believe this experience makes our 
firm uniquely qualified for AML Design Work.  A partial listing of our dam projects is 
provided below.  

1. Rollins Dam, Evans, WV  
2. Seneca Dam, Pocahontas Co., WV  
3 Teter Creek Dam, Barbour Co. WV  
4. Wells Lock and Dam, Elizabeth, WV 
5. Handley Dam, Handley WMA, Pocahontas Co., WV 
6. Anawalt Flood Damage Repair, Anawalt, WV 
7. Old Pond 11, McClintic WMA, Mason Co., WV 
8. Burches Run Breach Plan, Moundsville, WV 
9. Edwards Run Dam, Cacapon Bridge, WV 
10. Culloden PSD Dam, Culloden, WV 
11. Belington Water Supply Dam, Belington, WV 
12. Cedar Lakes Dam No.s 1 and 2, Ripley, WV 
13. Joyce Lake Dam, Clarksburg, WV 
14. Tailings Pond No. 2, Bessemer City, NC 
15. City of Thomas Dam, Thomas, WV 
16. Fly Ash Dam, FMC Peroxide Plant, So. Charleston, WV 
17. Dickenson Dam, FMC Sportsman’s Club, Hurricane, WV  
18. Brood Pond Dam, FMC Sportsman’s Club, Hurricane, WV 
19. Winterplace Dam Modification, Winterplace Ski Resort 
20. Wilson Big Hollow Dam, Hampshire Co. WV 
21. Burches Run Dam, Marshall Co., WV 
22. Moncove State Park Dam, Monroe Co., WV 
23. Winterplace Dam Reservoir Enlargement, Winterplace Ski Resort 
24. Bailey Dam Rehab, Monongalia Co. WV 
25. Lemley Dam Rehab, Monongalia Co. WV 
26. Deegan Dam Modification, Bridgeport, WV 
27. Hinkle Dam Modification, Bridgeport, WV 
28. Stony River Dam Breach, Grant Co., WV 
29. Mill Run Dam Modification, Mt. Top PSD, Grant Co., WV 
30. Mt. Storm Lake Dam Flip Bucket Stabilization, Dominion Generation 
31. Temperature and Flow Measurement Weir Design, Dominion Generation 
32. White Dam Modification, Private Owner, Sissonville, West Virginia 
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33. Berwind Dam Modification, Berwind WMA 
34. Long Branch Dam Modification, Pipestem State Park 
35. Mt. Storm Gate Modification, Mt. Storm Power Station 
36. Jimmy Lewis Drain Pipe Repairs, Pinnacle Rock State Park 
37. Reservoir and Park Dams, Cacapon State Park 

 
� Civil Tech has completed 41 dam modification projects and are currently working 

on 8 new dam projects. Certificates of approval have been applied for and 
obtained at a 100% success rate from the WVDEP Dam Safety Section.   

 
� Our projects include; new dams, rehabilitation, flood damage repair, and 

emergency repair. 
 

� Periodic Safety Inspections are routinely performed on nearly 70 dams. 
 
� Past Experience

 

:  Prior to forming Civil Tech in 1996, our principals were 
responsible for: 

� 11 Dam Modification Projects ranging in cost from $ 300,000 to $ 1,300,000.  
These dams are listed below: 

 
1. Jimmy Lewis Dam, Mercer Co., WV 
2. Plum Orchard Dam, Fayette Co., WV 
3. Boley Dam, Babcock State Park 
4. Anawalt Dam, Anawalt, WV 
5. Warden Lake Dam, Hardy Co., WV 
6. Burches Run Dam, Moundsville, WV 
7. Castlemans Run Dam, Wheeling, WV 
8. No. 1 Impoundment, Union Carbide 
9. No. 2 Impoundment, Union Carbide 
10. No. 3, Impoundment, Union Carbide 
11. Mill Creek Dam, Columbia Gas 
 

� Certificates of Approval were obtained for all projects. 
 

� Numerous Safety Inspections were also performed. 
 
� Awards

  

: First recipient of the WVDEP Environmental Excellence Award 2010 – Safe 
Dams Category.   

� Innovation:  Civil Tech specializes in the use of innovative techniques including the use of 
Roller Compacted Concrete in dam rehabilitation.  We have successfully completed seven 
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dam rehabilitation projects using RCC in West Virginia.   
 
� Dam Break Analysis and Risk Assessment

 

:  Civil Tech has successfully used dam 
break analysis and risk assessment to reduce the hazard classification of many of our dam 
projects. This analysis resulted in a reduction in the design storm and substantial savings for 
our clients. 

� Facility Improvements:

 

  Our dam rehabilitation projects have resulted in facility 
improvements including:   

� Access For Fishermen. 
� Boat Launching Ramps. 
� Access Roads. 
� Parking Facilities. 
� Walkways  
� Handicap Access. 
� Toilet facilities.   

 
� Maintenance of Facility

 

:  Our personnel are sensitive to the dam setting and make every 
effort to complete our projects with minimal disruption of the facility.  Our designs are 
practical and planned to fit the site. 

� Project Photographs:

 

  Representative photographs and sample drawings illustrating our 
Dam Rehabilitation experience are included herein. 

 
 
 
 
 
 
 
 
 
 
 



CIVIL TECH ENGINEERING INC. “Attention to Detail” 
 

 
 

 
THOMAS DAM MODIFICATION, THOMAS, WV 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
TETER CREEK DAM MODIFICATION, BARBOUR CO., WV 
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BELINGTON DAM MODIFICATION, BELINGTON, WV 

 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 

 
WILSON DAM MODIFICATION, HAMPSHIRE CO., WV 

 



CIVIL TECH ENGINEERING INC. “Attention to Detail” 
 
 
 
 
 
 
 
 
 
 
 

 
 
 
 
 
 
 
 
 

 
OLD ANAWALT DAM FLOOD DAMAGE REPAIR, MCDOWELL CO., WV 

 

 
 

 
BAILEY DAM MODIFICATION, MONONGALIA CO., WV 
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LEMLEY DAM MODIFICATION, MONONGALIA CO., WV 

 
 

 
MONCOVE DAM MODIFICATION, MONROE CO., WV 
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SENECA DAM MODIFICATION, POCAHONTAS CO., WV 

 
 

PLUM ORCHARD DAM MODIFICATION, FAYETTE CO., WV 
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JIMMY LEWIS DAM MODIFICATION, MERCER CO., WV 

 
 

 
WARDEN LAKE DAM MODIFICATION, HARDY CO., WV 
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 SECTION B.4 - 
 

GEOTECHNICAL/SURVEYING 

� Civil Tech Experience

 

:  Geotechnical engineering is a small, but important part of our 
business because so much of our work related to dams depends on geotechnical sampling, 
testing, and analysis.  Our principals have a very strong background in this discipline 
from our history at Triad Engineering.  Civil Tech has provided geotechnical services on 
a variety of projects including; mechanically stabilized walls, water and asphalt storage 
tanks, commercial buildings, churches, industrial equipment and buildings, etc.  Typical 
projects for which Civil Tech has provided geotechnical engineering services include: 

� Steel of West Virginia Expansion, Huntington, WV 
� Service Wire Building Damage Evaluation, Culloden, WV 
� First Church of God, Charleston, WV 
� Various Water Storage Tanks, WV American Water Company 
� Asphalt Storage Tanks, MTI, Gallipolis, Ohio 
� Bridge Replacement, Elkem Metals, Alloy, WV 
� Zim Bagging, Wayne County, WV 
� Wurtland Marine Harbor, Wurtland, KY 
� Steel of West Virginia Warehouse - Greenbottom, WV 
� HADCO Shell Building - Huntington, WV 
� Service Wire Warehouse Expansion, Culloden and Huntington, WV 
� Countless Landslides Throughout WV 
� Service Wire Warehouse Expansion, Huntington and Culloden, WV 
� Waste Site Design,  Means and Methods RR Crossings, Rt. 10 Rita to Midway Plaza Highway 

Project, Man, WV 
 
� Past Experience:

 

  Our principals were directly responsible for large geotechnical 
projects including: 

� Southridge Centre, Charleston, WV 
� Ridgeline Development, Charleston, WV 
� Cabell East High School, Huntington, WV 
� Beckley Federal Prison, Beckley, WV 
� Rhodimet Plant, Rhone Poulenc, Institute, WV 
� Countless Highway Projects for the WVDOT 
� Hazardous and Sanitary Landfills throughout WV, KY, and Ohio 
� Over 120 Abandoned Mine Land Projects for the WVDEP 

 
� Surveying and Mapping:  Surveying and mapping services are performed by our in-

house crew using electronic instruments with onboard data collectors, and computer 
software to reduce data and develop drawings.  The work is performed under the direction 
of one of our Professional Surveyors.   Since forming Civil Tech, we have performed 
field surveying necessary to develop topographic mapping and locate existing site 
features for most of our ongoing and past engineering projects.  Clients have included: 
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� Steel of West Virginia 
� Service Wire                                     
� FMC Peroxide 
� Simpson - Litman Builders 
� WVDNR - Wildlife Section 
� Joyce Properties 
� City of Thomas 
� City of Belington 
� City of Culloden 
� WVDNR - Parks & Recreation 
� Winterplace Ski Resort 
� Mt. Top PSD 
� NewPage Corporation 
� Dominion Generation 
� WV American Water 
� Private Concerns 
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 SUBSURFACE INVESTIGATION 
ASPHALT STORAGE TANK FARM – MIDDLEPORT TERMINALS INC. 

 GEOTECHNICAL ANALYSIS 
 FOUNDATION DESIGN 
 PLANS AND SPECIFICATIONS 
 CONSTRUCTION CONSULTATION 

 
    

 
  

 SUBSURFACE INVESTIGATION 
ELKEM METALS BRIDGE APPROACH – ALLOY, WV 

 GEOTECHNICAL ANALYSIS 
 FOUNDATION RECOMMENDATIONNS 
 CONSTRUCTION CONSULTATION 
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 TOPOGRAPHIC MAPPING 
FLEMING STREET PROJECT – MONONGAH, WV 

 SUBSURFACE INVESTIGATION 
 EROSION AND SLIDE STABILIZATION 
 PLANS AND SPECIFICATIONS 
 BIDDING 
 CONSTRUCTION CONTRACT ADMINISTRATION 

 
         

 
 

 TOPOGRAPHIC MAPPING 
SARVER LANDSLIDE PROJECT – HURRICANE, WV 

 SUBSURFACE INVESTIGATION 
 GEOTECHNICAL ANALYSIS 
 DRILLED PILE WALL DESIGN AND GRADING OPTION 
 PLANS AND SPECIFICATIONS 
 BIDDING 

 
 




