
 
 
 

The  following  documentation  is  an  electronically‐
submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
Bulletin  within  the  Vendor  Self‐Service  portal  at 
wvOASIS.gov.  As part of the State of West Virginia’s 
procurement  process,  and  to  maintain  the 
transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
to  this  solicitation  submitted  to  the  Purchasing 
Division in hard copy format. 
 







Date Printed: Apr 19, 2022 Page: 2 FORM ID: WV-PRC-SR-001 2020/05

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 EOI Engineering Design Services    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:

EOI Engineering Design Services

































































Attachment “A” 

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 

AML CONSULTANT QUALIFICATION QUESTIONNAIRE 

PROJECT NAME 

AML/Paint Branch Complex 

DATE (DAY, MONTH, YEAR) 

 19, April, 2022 

FEIN 

     311509066 

FIRM NAME 

 

     Potesta & Associates, Inc. 

2. HOME OFFICE BUSINESS ADDRESS 

     7012 MacCorkle Avenue, SE 

     Charleston, West Virginia  25304 

3. FORMER FIRM NAME 

 

     N/A 

4. HOME OFFICE TELEPHONE 

 

     (304)342-1400 

5. ESTABLISHED (YEAR) 

 

     1997 

6. TYPE OWNERSHIP 

☐ Individual    ☒ Corporation 

☐ Partnership   ☐ Joint-Venture 

6a. WV REGISTERED DBE 

(Disadvantaged Business 

Enterprise) 

    ☐ YES     ☒ NO 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE 

7012 MacCorkle Avenue, SE, Charleston, West Virginia  25304 / (304) 342-1400 / Dana L. Burns, Vice President 

Charleston – 9 / Morgantown – 3 / Winchester - 1 

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 

    Ronald Potesta, President 

    Dana L. Burns, Vice President 

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 

 

     N/A 

9. PERSONNEL BY DISCIPLINE  

 

11 ADMINISTRATIVE 

   ARCHITECTS 

 5 BIOLOGISTS 

 8 CADD OPERATORS 

 1 CHEMICAL ENGINEER 

14 CIVIL ENGINEERS 

11 CONSTRUCTION INSPECTORS 

   DESIGNERS 

 1 DRAFTSMEN 

 

 2 ECOLOGISTS 

 1 ECONOMISTS 

   ELECTRICAL ENGINEERS  

 2 ENVIRONMENTALISTS 

   ESTIMATORS 

 1 GEOLOGISTS 

   HISTORIANS 

   HYDROLOGISTS 

 

   LANDSCAPE ARCHITECTS 

 1 MECHANICAL ENGINEERS 

 1 MINING ENGINEERS 

   PHOTOGRAMMETRISTS 

   PLANNERS: URBAN/REGIONAL 

   SANITARY ENGINEERS 

   SOILS ENGINEERS 

   SPECIFICATION 

   WRITERS 

 

 

 

 

 

   STRUCTURAL ENGINEERS 

 5 SURVEYORS 

   TRAFFIC ENGINEERS 

 1 HORTICULTRUALIST 

 4 GEOTECHNICAL ENGINEERS 

 1 FISH & WILDLIFE                 

SPECIALISTS 

 1 GIS SPECIALIST 

 1 AQUA CULTURALIST 

 1 INFORMATION TECHNOLOGIST 

   CHEMIST 

   OTHER 

 

 

74 TOTAL PERSONNEL 

      TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:  _   9            

      *RPEs other than Civil and Mining must provide supporting documentation that qualifies them to  

      supervise and perform this type of work. 

 

 

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?     ☐ YES     ☐ NO     ☒ N/A 
 



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 

 

Keddal Aerial Mapping 

1121 Boyce Road, Suite 3100 

Pittsburgh, Pennsylvania  15241 

SPECIALTY: 

 

Aerial Photography and Mapping 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

GeoMechanics, Inc. 

600 Munir Drive 

P.O. Box 386 

Elizabeth, PA  15037 

SPECIALTY: 

 

Environmental and Coal Related Laboratory 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Test Boring Services 

140 Mong Road 

Scenery Hill, Pennsylvania  15360 

SPECIALTY: 

 

Soils and Rock Boring 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

GeoMechanics, Inc. 

600 Munir Drive 

P.O. Box 386 

Elizabeth, PA  15037 

SPECIALTY: 

 

Soils and Concrete Testing 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Pace Analytical 

5 Weatheridge Drive 

Hurricane, WV  25526 

SPECIALTY: 

 

Water Analytical 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
☐ YES 
 

☐ NO 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
☐ YES 
 

☐ NO 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
☐ YES 
 

☐ NO 

 



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 

☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and project managers, 

Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, EIT, have each worked on over 70 AML projects 

dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization projects, acid 

mine drainage treatment, refuse piles, mine drainage, mine portal seal, and water supply projects. POTESTA has 

15 staff with experience on AML projects. POTESTA’s principal engineers extensive experience with preparing 

design plans for refuse piles. Many of the previous AML projects won reclamation awards including: Bear Run 

Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas Complex; and Grass 

Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran. 

 

      B. Is your firm experienced in Soil Analysis? 

☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil analysis, including 

geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML projects involving soil 

science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates to 

this project. POTESTA’s principal engineers have developed and implemented plans for nutrient and lime 

requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate 

the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential 

for reprocessing.   

C. Is your firm experienced in hydrology and hydraulics? 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as it relates to 

AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that involved sizing channels, 

culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for mines, industrial 

facilities, and new site development projects throughout West Virginia. 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with design. We 

subcontract aerial mapping development but complete the ground control necessary for developing mapping. On 

smaller projects, we perform the topographic survey work and subsequently develop the contour mapping.  POTESTA 

has completed 200+ mapping development projects in the last five years. 

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 

evaluation of aquifer degradation as a result of mining.) 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic waterline design. 

POTESTA’s staff has worked on waterline designs and water treatment plant designs for municipalities, WVDEP AML, 

and private utilities. POTESTA’s staff includes one project manager, Terence C. Moran, P.E., who has managed 

design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GPM Water 

Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally well qualified to evaluate 

aquifer degradation, including aquifer degradation by AML sites. Our staff has worked on 80+ evaluations of 

aquifer degradation. POTESTA has performed over 40 water line design projects totaling several hundred miles of 

installed water line. 

 

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design? 

 ☒ YES ☐ NO   

Description and Number of Projects:  POTESTA has completed numerous projects addressing acid mine drainage 

evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD evaluation and 10+ 

projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We have worked 

extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base accounting 

evaluations and the subsequent development of plans to prevent/abate AMD generation.  Additionally, we worked 

extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the remaining AMD. 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

      

     Burns, Dana L. 

     Vice President 

YEARS OF AML DESIGN EXPERIENCE: 

 

28 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

37 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:        26 

 

Brief Explanation of Responsibilities 

 

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.  

Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from 

1986 through 1997, totaling over 60 projects.  He will ensure the personnel required to efficiently complete this 

project will be identified.  He will coordinate contract issues with the State of West Virginia. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 1979, Civil Engineering with Environmental Engineering Emphasis 

 BS, 1978, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

West Virginia Coal Association 

 American Society of Civil Engineers 

 West Virginia Association of Consulting Engineers 

 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 

 

 PE, 1985, WV 

 PS, 1995, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Kiser, D. Mark 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

34 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

38 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  26 

 

Brief Explanation of Responsibilities 

 

Mr. Kiser will serve as Project Manager for this project.  As primary contact, Mr. Kiser will communicate between 

WVDEP and the design teams, subcontractors, and project advisors for this project.  His 33 years of AML experience 

include projects in West Virginia, Maryland, Ohio, and Pennsylvania and various types of projects will provide the 

technical knowledge and experience to complete this AML project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1984, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

PE, 1990, WV 

 Licensed Remediation Specialist, 1998, WV 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Sharp, David B. 

 Morgantown Branch Manager 

YEARS OF AML DESIGN EXPERIENCE: 

 

26 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

26 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  26 

 

Brief Explanation of Responsibilities 

 

Mr. Sharp will serve as technical review contact for this project with his significant experience with AML type 

projects throughout the region.  Mr. Sharp has served as the Branch Manager in Morgantown for 12 years.  He will 

ensure the personnel required to efficiently complete this project will be identified.  He will coordinate contract 

issues with the State of West Virginia.  Mr. Sharp has worked on and managed AML projects and has spent most of his 

career involved in geotechnical engineering and construction management projects. 

 

EDUCATION (Degree, Year, Specialization) 

 MS, 1995, Civil Engineering with Geo-environmental Engineering Emphasis 

 BS, 1993, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 West Virginia Coal Association 

 American Society of Civil Engineers 

 West Virginia Association of Consulting Engineers 

 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 

 

 PE, 1999, WV PE, 2001, KY 

 PE, 1999, MD PE, 2001, OH 

 PE, 2000, PA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Grose, Christopher A. 

 Senior Engineering Associate 

YEARS OF AML DESIGN EXPERIENCE: 

 

22 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

26 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  18 

 

Brief Explanation of Responsibilities 

 

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow 

sites for soil cover, and investigation and design of solutions for subsurface hydrogeology within the deep mines and 

recommendations for mine seals. 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1990, Geological Engineering 

 BS, 1988, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 American Society of Civil Engineering 

 Association of Engineering Geology 

 Society of American Military Engineers 

REGISTRATION (Type, Year, State) 

 

 Licensed Remediation Specialist, 1998, WV 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Potesta, Ronald R. 

 President 

 

YEARS OF AML DESIGN EXPERIENCE: 

 

 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE: 

 

Brief Explanation of Responsibilities 

 

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for 

WVDEP. 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1975, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics 

 BS, 1971, Business Administration 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 Commissioner, Ohio River Valley Water Sanitation 

 Commission; Board of Directors, WV Chapter of the Nature 

 Conservancy; National Institute for Chemical Studies; WV 

 Environmental Institute; WV Manufacturers Association 

 

REGISTRATION (Type, Year, State) 

 
  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Rice, Timothy M. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

33 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

39 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  33 

 

Brief Explanation of Responsibilities 

 

Mr. Rice has significant experience in coal refuse stabilization design and mine portal closures and drainage 

channelization, and has served as a project manager on many similar projects.  Mr. Rice will also provide 

constructability reviews and QA/QC for the various draft submissions and final construction documents. 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1982, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

  

 

REGISTRATION (Type, Year, State) 

 

 EI, 2005, WV 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

      

     Peter S. Potesta 

     Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

3 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

3 

 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:     5 

 

Brief Explanation of Responsibilities 

 

Mr. Peter Potesta, Staff Engineer, has over 8 years of experience and will serve as a geotechnical engineer for this 

project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, natural 

gas production well pads and access roads, retaining wall design and analysis, foundation recommendations, slope 

stability analysis, civil/site design, and landslide causation investigation. 

EDUCATION (Degree, Year, Specialization) 

 BS, 2011, Civil Engineering 

      BA, 2007, Environmental Geosciences 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

      

REGISTRATION (Type, Year, State) 

  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

      Jeremi J. Stawovy, E.I.T. 

      Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

8 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

8 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:        11 

 

Brief Explanation of Responsibilities 

 

Mr. Jeremi Stawovy, Staff Engineer, has over 10 years of experience and will serve as a geotechnical engineer for this 

project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, 

geotechnical evaluations including management of subsurface explorations, settlement analysis, slope stability 

modeling, foundation analysis, well pad construction, roadway improvements/repairs, and commercial/residential 

construction. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 2011, Civil/Environmental Engineering 

BS, 2009, Civil/Environmental Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

    

REGISTRATION (Type, Year, State) 

 

Engineer Intern, 2009, WV 

 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

Moran, Terence C. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

24 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

27 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:         27 

 

Brief Explanation of Responsibilities 

 

Mr. Moran will serve as project manager coordinating interaction between the WVDEP, design team members, and 

subconsultants.  Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia 

between 1989 and 1999.  More recently, he has served as principal engineer and project manager for WVDEP-AML projects 

including water studies and reclamation plans.  He will set the schedule and ensure it is met on a weekly basis.  He 

will also serve as one of the principal designers of the reclamation design solution. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 1989, Civil Engineering 

 BS, 1987, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

American Society of Civil Engineers 

REGISTRATION (Type, Year, State) 

 

 PE, 1996, WV 

 PE, 1998, VA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Griffith, Chad 

 Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

7 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

9 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  12 

 

Brief Explanation of Responsibilities 

 

Mr. Griffith has extensive experience with surface mine application Article 3 (coal) and Article 4 (quarry) permitting, 

mining related NPDES permits, mining related bonding phase releases, prospecting permits, residential and commercial site 

layout, road design, geotechnical engineering, civil/site design, stormwater management, stormwater/NPDES permitting, 

construction monitoring, hydrology, and other areas of civil engineering. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2004, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

REGISTRATION (Type, Year, State) 

       PE, 2008, WV  

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Dawson, Victor M. 

 Survey Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 

 

16 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

34 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  18 

 

Brief Explanation of Responsibilities 

 

Mr. Dawson will coordinate required surveying for aerial mapping control, if needed, establish construction 

benchmarks, topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and 

profiling significant existing drainage courses not clearly defined in the aerial mapping.  Mr. Dawson will reduce 

survey data and create topographic mapping for AML projects. 

 

EDUCATION (Degree, Year, Specialization) 

 

 AS, 1983, Surveying 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 American Congress Surveying and Mapping 

 West Virginia Association of Land Surveyors 

 North Carolina Society of Surveyors 

 South Carolina Society of Surveyors 

 

REGISTRATION (Type, Year, State) 

 

 PS, 1988, NC 

 PS, 1989, SC 

 PS, 1993, WV 

  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Litwinowicz, Dennis L. 

 Senior Scientist 

YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

41 

YEARS OF DOMESTIC WATERLINE 

DESIGN EXPERIENCE: 

 

Brief Explanation of Responsibilities 

 

Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and 

assistance on evaluation of other geologic activities. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1980, Geology and Mineralogy 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 American Association of Petroleum Geologists 

REGISTRATION (Type, Year, State) 

 

 Certified Petroleum Geologist, 1984 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Sankoff, Michael B. 

 CADD Designer/Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 

 

16 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

29 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  18 

 

Brief Explanation of Responsibilities 

 

Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project.  He will reduce 

survey data to provide sufficient mapping to complete the design. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1987, Industrial Management 

 AS, 1986, Drafting and Design Engineering Technology 

 AS, 1986, Mechanical Engineering Technology 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Ammirato, Robert J. 

 Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

10 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

13 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  13 

 

Brief Explanation of Responsibilities 

 

Mr. Ammirato will serve as a project engineer for the project.  His responsibilities will include hydraulic 

calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field 

work.  He has extensive experience in water supply and wastewater system design, permitting, and regulations.  

Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1999, Mechanical Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

 PE, 2010, WV 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Smith, Jarrett M. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

11 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

13 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  13 

 

Brief Explanation of Responsibilities 

 

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including 

preparation of NPDES stormwater construction permits.  He also has significant expertise in the development of site 

grading plans and quantity/cost estimates.  Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage 

AML project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2002, Civil Engineering 

 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 National Society of Professional Engineers 

 

REGISTRATION (Type, Year, State) 

 

 PE, 2008, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Ward, Patrick E. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

12 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

10 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  10 

 

Brief Explanation of Responsibilities 

 

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a 

project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1992, Civil Engineering (Geotechnical) 

 BS, 1990, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

 PE, 1997, WV 



 

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  

    DESIGN SERVICES 

 

Microsoft Office 365 

 

WordPerfect 11 

 

Adobe PageMaker 8 (Publication Software) 

 

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are 

electronic simulations of real-world objects); used for CADD drawing preparation. 

 

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts, 

ponds, etc.] and water distribution systems.) 

 

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for 

2D/3D viewing, customizing, printing and GPS use.) 

 

Autodesk Civil 3D Design Software 2021 Used for preparing CADD drawings (3D modeling software that provides 

topographic analysis, real-world coordinate systems, volume totals, roadway geometry.) 

 

PCSTabl stability analysis program to perform stability analysis of failed slopes and proposed landslide repair 

solutions.   

 

 

 

 

 

 

 

 

 



 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS 

OF OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED 

CONSTRUCTION COST 

PERCENT 

COMPLETE 

Sardis (Saas) Landslide WVDEP 

Abandoned Mine Lands 

101 Cambridge Place 

Bridgeport, WV 26330 

Surveying, subsurface exploration, 

design, and construction phase 

services for landslide remediation, 

wet mine seals and/or seep 

collectors, and drainage channels to 

convey mine water.   

$800,000 

(Pre-Design 

Engineer’s 

Estimate) 

0% 

West Virginia 

University Rockfall 

Mitigation, 

Morgantown, WV 

West Virginia University 

Division of Facilities, 

Design & Construction 

979 Rawley Lane 

Morgantown, WV  26506 

Review of Rockfall Hazards, 

Coordination with Repair 

Contractor, and Owner 

Representative during Construction. 

$2,900,000 95% 

Upper Grave Creek Dam 

Landslide Evaluation, 

Cameron, WV 

Northern Panhandle 

Conservation District 

1 Ball Park Drive 

McMechen, WV  26040 

Surveying, Subsurface Exploration, 

and Design of Landslide 

Remediation.   

$350,000 50% 

Wheeling Creek Dam #7 

Landslide Evaluation, 

Ohio County, WV 

Northern Panhandle 

Conservation District 

1 Ball Park Drive 

McMechen, WV  26040 

Surveying, Subsurface Exploration, 

and Design of Landslide 

Remediation.   

$800,000 20% 

Armory Lot Retaining 

Wall Replacement 

 

City of Morgantown 

Parking Authority 

300 Spruce Street 

Morgantown, WV  26505 

Design of Failed Retaining Wall.   $200,000 90% 

Kinetic Park Landslide 

Remediation 

Huntington Municipal 

Development Authoritiy 

800 5th Avenue 

Huntington, WV 25701 

Design of Landslide Repair.  $3,900,000 98% 

Friends of Cheat, 

Cheat River Rail Trail 

Landslide & Drainage 

Evaluation 

Friends of the Cheat 

1343 N. Preston Highway 

Kingwood, WV  26537 

Field Review of the Existing Trail 

and Recommendations for Landslide 

abatement and drainage 

improvements.  

TBD 80% 

Herring Sub Area 1 & 3 

Water Line Extension 

Preston County, WV 

 

Project entirely 

funded by WVDEP, AML 

Preston County PSD #2 

c/o Kingwood Water Works 

313 Tunnelton Street 

Kingwood, WV  26537 

Design and construction management 

of water line extension, including 

9 miles of line. 

 

$2,190,000 10% 



15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS 

OF OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED 

CONSTRUCTION COST 

PERCENT 

COMPLETE 

Kingwood Landfill, 

Landfill Closure Design 

Kingwood, WV 

WVDEP 

601 57th Street, SE 

Charleston, WV  25304 

Preparation of construction 

drawings, technical specifications, 

engineer’s construction cost 

estimate, and calculations brief 

for closure of landfill. 

$6,000,000 98% 

Howesville Area Water 

Line Extension 

Preston County, WV 

 

Project mostly funded by 

WVDEP, AML 

Preston County PSD #2 

c/o Kingwood Water Works 

313 Tunnelton Street 

Kingwood, WV  26537 

Design and construction management 

of water line extension, including 

12 miles of line and one 60,000-

gallon tank. 

 

$2,801,344 98% 

Boone County PSD 

Wastewater Treatment 

Plant Upgrade 

Boone County, WV 

Boone County PSD 

PO Box 287 

Danville, WV  25053 

Final design of wastewater 

treatment plant upgrade. 

$4,000,000 75% 

Town of Mill Creek Water 

System Improvements 

Mill Creek, WV 

Town of Mill Creek 

High Street 

Mill Creek, WV  26280 

Design of water line replacement 

including construction documents. 

$2,650,000 95% 

Cowen PSD, Erbacon Water 

Line Extension 

Cowen PSD 

7017 Webster Road 

Cowen, WV  26206 

Design of 8-mile water line 

extension including construction 

documents. 

$6,500,000 90% 

West Virginia American 

Water Master Services 

Agreement 

West Virginia 

American Water 

PO Box 1906 

Charleston, WV  25327 

Design of Olcott water line 

extension, construction monitoring 

of various water line construction 

projects, and river water study. 

$5,000,000 30% 

South Charleston Park 

Place Development 

Retail Shopping Center) 

South Charleston 

Development Authority 

PO Box 8597 

South Charleston, WV 25303 

Civil/site, geotechnical design, 

construction monitoring to close, 

fill, and develop 80-acre shopping 

center over a waste impoundment. 

$30,000,000 60% 

Verner (Grimmett) Hollow 

Emergency Landslide 

Remediation and Drainage 

Improvements 

WVDEP 

Office of AML 

1159 Nick Rahall Greenway 

Fayetteville, WV 25840 

Construction drawings, technical 

specifications, and engineer’s 

opinion of probable construction 

cost for removal of step slope, 

landslide, and design of drainage 

collection system for Emergency AML 

Program. 

$325,000 80% 

TOTAL NUMBER OF PROJECTS: 

13 (POTESTA has completed well over 1000 projects.) 

TOTAL ESTIMATED CONSTRUCTION COSTS:   

     $68,461,344 

 

 



16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 

AND LOCATION 

NATURE OF FIRMS 

RESPONSIBILITY 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 

RESPONSIBILITY 

Buzz Food Service 

Appalachian 

Abattoir (AML 

Pilot Grant) 

Civil/site design, 

geotechnical, and 

stormwater 

management design. 

Buzz Food Service 

4818 Kanawha Blvd. E 

Charleston, WV 25306 

September 2020 $4,000,000 $500,000 

Walker Express 

Nitro Facility 

Expansion 

Civil/site design, 

permitting, and 

utility design. 

Walker Express 

3 Park Road 

Nitro, WV 25143 

November 2020 $800,000 $600,000 

Phase I, 

Morgantown 

Municipal Airport 

Runway 18-36 

Extension 

Permitting, AMD 

treatment, and 

coal removal. 

Michael Baker 

International, LLC 

Airside Business Park 

100 Airside Drive 

Morgantown, WV 26505 

 

2021 $5,700,000  $150,000 

      

      

      

      

 

  



17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

CONSTRUCTION COST 

YEAR CONSTRUCTED 

(YES OR NO) 

North Edgemont Landslide 

Remediation 

Huntington Sanitary Board 

555 Seventh Ave.  

Huntington, WV 25701 

$750,000 2019 Yes 

South Charleston Landfill, 

Landfill Closure Design 

South Charleston, WV 

WVDEP 

601 57th Street, SE 

Charleston, WV  25304 

$2,500,000 2017 Yes 

Cheyenne Coal Sales WVDEP 

Office of Special Reclamation 

47 School Street, Suite 301 

Philippi, WV  26416 

$2,500,000 2017 YES 

Chicopee Coal Company WVDEP 

Office of Special Reclamation 

47 School Street, Suite 301 

Philippi, WV  26416 

$6,000,000 2018 Yes 

Lake Lynn Complex 

Monongalia County, WV 

WVDEP 

101 Cambridge Place 

Bridgeport, WV  26330 

$700,000 2017 Yes 

Nixon Ridge Landslide 

Remediation 

K&N Contracting 

2976 Wills Creek Road 

Elkview, WV 25701 

$2,400,000 2020 Yes 

Marshall Portal Landslide 

Repair 

MEPCO, LLC 

966 Crafts Run Road 

Maidsville, WV 26541 

$200,000 2018 Yes 

     

     

 

 



18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  

  OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED CONSTRUCTION COST 

OF YOUR FIRM’S PORTION 

YEAR CONSTRUCTED 

(YES OR NO) 

FIRM ASSOCIATED 

WITH 
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AML and RELATED PROJECT EXPERIENCE MATRIX
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WVDEP - Slab Fork Mine Dump

WVDEP - Wheatley Branch Landslide

WVDEP - Fairmont DAC

WVDEP - Pepper Portals and Drainage

WVDEP - Hilderbrand Highwall

WVDEP - Heather Run #2

WVDEP - Barker Portals and Strip

WVDEP - Dillan Creek

Williamson Landslide - AML

Turner Douglas Complex - AML

Buffalo Creek No. 5 Refuse - AML

Dawmont Mine Facility - AML

Upshur 10/15 Drainage - AML

Kitchen/Gibson Landslide - AML

Mill Creek Phase III Waterline and Water Treatment Plant - AML

Massy Coal Co. AMD Pump Treatment System

Omega Mine Complex - AML

Owings Mine Complex - AML

Vindex Energy

Muddy Creek AMD Treatment System

Sovern Run (Tinchnell) AMD Treatment System

MDG-Wastewater Package Plant

WVDEP - AML George's Creek (Lucas) Rockslide

Dominion Resources - Upshur Enoxy Complex

Osage AMD Treatment System

Summerlee Refuse Pile - AML
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Reliable Mine AMD Treatment System

Upshur Passive AMD Treatment System
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Belle Landslide - AML
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WVU - Monongahela Blv. Rockfall Project
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WVDEP, AML Little Whitestick Refuse

WVDEP, AML Flipping Hollow Complex

 WVDEP, AML Sundial (Hatfield) RefusePiles Re-Bid

WVDEP, AML Mill Creek Refuse Pile

WVDEP, AML John's Branch Coal Refuse Dam (Kopperston)

WVDEP, AML Clay-Roane PSD Water Feasibility Study

WVDEP, AML Borderland (Matney) Portals

WVDEP, AML Peach Ridge Complex

WVDEP, AML Marmet (Clark) Drainage

WVDEP, AML Pringle Run #2

WVDEP, AML Mountain Run Refuse and Portals

WVAWC - Putnam County Water Supply Extension

WVAWC - Kanawha County Water Supply Extension

WVAWC - Cabell County Water Supply Extension

City of Philippi Upgrade to Water Distribution System

Boone County PSD - Trace Branch/Robinson Water Line Extension

Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension

Town of Ceredo - Water Distribution System Upgrade

WVAWC - Mifflin/Sharples Water Line Extension

Town of Ceredo - Cemetery Hill Upgrade

Putnam County Commission - Fisher Ridge Phase II

Boone County PSD - Lick Creek Water Line Extension

Boone County PSD - Joes Creek Water Line Extension

Boone County PSD - Six Mile Extension/Corridor G

Cow Creek - Sarah Ann Phase III Water Line Extension

WVDEP, AML Fairmont East Mine Drainage

WVDEP, AML Rachel Refuse

WVDEP, AML Iaeger Water Feasibility Study

WVDEP, AML Burnwell, Standard, and Collinsdale Water Line Extension

WVDEP, AML Measle Fork Refuse

WVDEP, AML Georges Creek Portals

WVDEP, AML Putney Impoundment

WVDEP, AML Kopperston (John's Branch) Refuse Emergency

WVDEP, AML Hudson/Mt. Nebo Water Feasibility Study

WVDEP, AML Jessop Highwall #10

Laurel Branch (Weaver) Portals

WVDEP, OSR Cheyenne Sales Company, Inc.

WVDEP, AML Crany Mine Dump

WVDEP, AML Morgan Mine Fire

Monumental Mine

Lilly Parker Mine

Barrackville Mine Expansion

Jo Anne Permit Renewals

Godby Branch Water Line Extension

WVDEP, AML Lando (Edwards) Drainage

WVDEP, AML Taylorville (Cantrell) Drainage

 WVDEP, AML Burnsville PSD Water Feasibility Study

Humphrey Limestone Quarry

WVDEP, AML MacArthur Phase 2 Subsidence AML

WVDEP, AML Lake Lynn Complex

WVDEP, AML MacArthur Mine Subsidence

WVDEP, AML East Lynn II

WVDEP, AML Brandonville/Pisgah Water Feasibility Study

WVDEP, AML Cuzzart/4-H Water Feasibility Study

WVDEP, AML Morrisvale Cameo Preliminary Engineering

May Portal (Virginia AML)

Webster County Water Studies
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WVDEP-Flows at Various Facilities

Arch Coal- Pigeon Creek Stream Flow Measurement

City of Charleston-Sanitary Sewer Flow Measurement

Pison Development Sanitary Sewer Flow Measurement

Solutia-Storm Water Flow Measurement

Chemical Plant - Parkersburg, WV

Evaluation of Mine Drainage from AML Sites as Part of ESA for Jackson & Kelly

Solutia Landfill Closure Design for Various Environmental Remediation Projects

Kanawha Eagle Coal Refuse Disposal Impoundment

Don's Disposal Landfill Stream Flow Measurement

Union Carbide Cooling Water Flow Measurement

Union Carbide Davis Creek Flow Measurement

Union Carbide Process Wastewater Flow Measurement

Martin County Coal Co. Stream Flow & Fish Surveys-Wolf Creek Watershed

Martin County Coal Co. Stream Flow & Fish Surveys- Rockcastle Creek

Martin County Coal Co. Stream Flow & Habitat Survey-Coldwater Creek Fork Watershed

Martin County Coal Co. Stream Flow & Habitat Survey-Wolf Creek Watershed

Martin County Coal Co. Stream Flow & Fish Surveys-Coldwater Creek

Martin County Coal Co. Stream Flow & Habitat Survey-Rockcastle Creek Watershed

Sundial Refuse - AML

Hawkins AMD - AML

Allen AMD - AML

Solutia-Groundwater Well Levels and Flow Estimates

Putnam County Phase I Water Studies (3 Projects) - AML

Boone County Phase I Water Studies (10 Projects) - AML

Gauley River Phase I Water Study - AML

Upper Rum Creek Phase II Water Study - AML

Crooked Creek Phase II Water Study - AML

Mill Creek Regional Phase II Water Study - AML

Cow Creek - Sarah Ann Phase II Water Study - AML

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp. - AML

Weaver-Junior Phase II Water Supply - AML

Washington Heights to Jeffrey Phase II Water Study - AML

Reynoldsville, Wallace, and Clarksburg Phase II Water Study - AML

Reynoldsville, Wallace, and Clarksburg Phase I Water Study - AML

Weaver-Junior Phase I Water Study - AML

Phase I Water Studies Brooke and Fayette Counties (2 Projects) - AML

Mill Creek Regional Water  Phase II Water Study (Boone, Lincoln and Logan Counties) - AML

Godby Branch Phase II Water Study - AML

Phase II Water Feasibility Studies for Logan County (3 Projects) - AML

Phase I Water Studies for Logan County (7 Projects) - AML

Beaver Creek Waterline Extension - AML

Cassity Fork Water Supply Extension - AML

Gualey River Area Water Line Extension - AML

Heizer/Manila Creek Water Line Extension Phase II Study - AML

Reynoldsville/Wallace Water Supply Extension - AML

WVAWC - Cabell County Contract 7

WVAWC - Fisher's Ridge Extension

WVAWC - Summers County Extension

WVAWC - Glade Springs Village

WVAWC - Spite Road

WVAWC - Route 60

WVAWC - Route 60 Contract 4

WVAWC - Buff Creek/Trace Fork

WVAWC - Poca River

WVAWC - Cabell County Contract 6

Philippi Water Line Relocation for WVDOH Bypass
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Jackson County Landfill

Fairmont East Subsidence - AML

Fairmont IV Subsidence - AML

Vargo Drainage - AML

Kistler Mine Fire - AML

Morgantown Airport Drainage/Subsidence - AML

Logan Drainage - AML

Huffman Street Subsidence - AML

Carolina Refuse - AML

Lefthand Fork Burning Refuse - AML

Harris AMD - AML

Wyoming County Landfill

Mt. Hope Subsidence - AML

Avery Court

Hurricane Market Place

Grandstaff Subsidence - AML

Glen Morgan (Lilly) Site - AML

Viers Highwall - AML

Spruce Laurel Stream Flow Monitoring Project - AML

Summit at Cheat Lake Residential Subdivision

Madison Street Portals/Fairview Route 218 Portals - AML

Pocahontas County Landfill Expansion, Closure, and Operations Consulting

Kanawha Western Landfill

Monongalia County Sanitary Landfill

Fayette County Landfill

Switzer Adams/Robinson Drainage - AML

Follansbee Drainage - AML

St. John's Road Subsidence - AML

High Coal Tipple - AML

Route 19/28 Subsidence - AML

Omar Refuse Pile - AML

Holden (Padgett) Subsidence - AML

Minden Drilling - AML

Gray and Iaquinta Subsidence - AML

Garrison Complex - AML

Beckley Subsidence - AML

Courtright Highwall - AML

Jonben (Haga) Subsidence - AML

Vivian Refuse Pile - AML

Kimball Refuse Pile - AML

Environmental Assessment and Closure/Capping Design for Fleming Landfill

Environmental Assessment and Closure/Capping Plan for Jackson County Landfill

Duncan Hill Subsidence - AML

Cora Mine Drainage No. II - AML

Covey Creek Mine Fire - AML

Helen (Lewis) Refuse - AML

Grass Run Refuse - AML

Allen Sheridan Hazardous Facility (Asbestos)

Elk City - Century-Volga Phase I/II Water Study - AML

Comfort Run Coal Company (Asbestos) - AML

Elkem Metals Jarrett Branch Landfill

Coldwater Creek/Luigino's Food Processing Facility, Inc.

Construction Layout for Mahan Tipple and Refuse AML Maintenance Project

Construction Layout for Lynn Brook (Boud) Drainage, AML Reclamation Project

Energy Services Site Development and Permitting

Smith Bridge Replacement

Corridor H, Section 6 Davis-Bismark
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City of Morgantown - Jacob Street Slip Repair

Training Response Center - Gallagher Tunnel Drainage and Slope Stability

Town of Granville - Bowser Street Landslide Repair

CEF 8 Ltd. Partnership -Artisan Heights Townhouse Dev. Stability Review

Travelers - Bona Vista Drive Slip Repair - Charleston WV

WVDOT/DOH - Geotechnical Services - WVSR 4 Repair and Stabilization

Morgantown  Parking Authority - Armory Lot Retaining Wall

Stone Energy - Geotechnical - Development of Marcellus Well Pads

Jerry Ware - Residential Landslide Gordon Drive - Charleston WV

City of Charleston - Grandview Slip Repair - Kanawha County WV

Columbia Gas - Landslide Stabilization - Blue Creek WV

MBOM - Oak Hill Landslide

Spring Hill

Ives - Orchards Manor

Ives - Littlepage Terrace

Ives - Patrick Street

Tucker County Industrial Park

Pison Development - Kanawha Court

ODNR - Chickwan Landslide

ODNR - Z & H Landslide

WVCA/NPCD - Wheeling Creek #7 Dam Landslide Repair

WVCA/NPCD - Upper Grave Creek Dam Landslide Repair

Sycamore Landfill

Vaughan Railroad

CSX Ramp Replacement

S&S Landfill

Poor Charlie & Company, Inc.

Pace Carbon Fuels, LLC

Amherst Industries, Inc.

Hobet Mining, Inc.

Montgomery Landfill

North Fork Landfill

North Hills Development - 600-Acre Property

Kenna Industrial Park

Pison Development - Cross Roads 2

Pison Development - Elk Crossings

Pison Development - Elkins

Pison Development - Harrisville

Pison Development - Point Pleasant

Birch River PSD Waterline Extension

Lincoln County Commission - Town of Harts Extension

Independence Coal

Nicholas Energy, Inc.

WV Bureau for Public Health - Drinking Water Treatment Revolving Fund

Bradshaw Schools

Marrowbone Waterline Extension - AML

Ragland Waterline Extension - AML

Pigeon Creek Phase II Water Study - AML

Wayne County Commission - Buffalo Creek Waterline Extension

Pison Development - Church Hill Village

Grove Park - Campus View LLC

Nicholas County Landfill

Peabody Coal Company

Massey Coal Services

Pison Development - Mineral Wells

Pison Development - Barboursville

Pison Development - Knollview
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PROJECT EXPERIENCE REQUIREMENTS
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C 20 ✔ ✔ ✔ P,M P P

C 20 ✔ P,M P P

C 21 ✔ ✔ ✔ M P P

C 22 ✔ ✔ ✔ P P P

C 23 ✔ ✔ ✔ P

C ✔ ✔ P, M P P

C ✔ ✔ P, M P P

C ✔ ✔ ✔ P, M P P

C ✔ ✔ ✔ P, M P P

C ✔ ✔ ✔ P, M P P

C ✔ P, M P

C ✔ P, M P

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ P, M

P ✔ ✔ ✔ P

P ✔ P

P ✔ P

P ✔ P

P 17 ✔ ✔ ✔ P, M P P P

P ✔ ✔ ✔ P, M P P

P ✔ P, M P P

P ✔ M P P

P ✔ ✔ ✔ M P P P

P ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Austen Highwall

WVDEP - Edna Refuse

WVDEP - Tunnelton Gob

WVDEP - Slab Camp Run

WVDEP - Sovern Run

WVDEP - Ford's Run Refuse

WVDEP - North Fork Refuse

WVDEP - Taylor Creek Impoundment (OSM National Award)

WVDEP - Ohio Avenue

Wheeling-Charleston Diocese - Mt. Calvary Landslide Repair

Wheeling-Charleston Diocese - St. Boniface Landslide Repair

Huntington Municipal Development Authority - Kinetic Park Slip Repair

Huntington Sanitary Board - North Edgemont Slope Stabilization

WVDEP - Robinson Run Landsilde

WVDEP - Stealey Avenue Subsidence

WVDEP - Blue Pennant Mine Fire

WVDEP - Red Hollow Burning Refuse

WVDEP - Amigo Refuse

WVDEP - Jamison Burning Refuse

WVDEP - Amigo Smokeless Impoundment

WVDEP - Shinnston (Osbourne) Subsidence

WVDEP - Bethlehem (Toothman) Subsidence

WVDEP - Pallotta Subsidence

WVDEP - Pendleton Creek Strip 

WVDEP - Whipering Woods Feasibility Study

WVDEP - Ruper to Rainelle Feasibility Study

WVDEP - Winona Complex

WVDEP - Dale R. Thrasher

WVDEP - Wheeling (15th Street)

WVDEP - Dotson Tipple

WVDEP - Montana Mines Subsidence

Harwood Mine Complex

Southern Ohio Coal - Pump Tests

Ridgepoint Landslide Repair

Marshall Portal Access Road Landslide

K & N Contracting - Nixon Ridge Slip Repair - Moundsville WV

Burlew Landslide Repair 

Lee Landsldie Repair

Fairmont North Tower Landslide Repair

6th Street Tower Landslide Repair

Potokczny Well Pad Landslide Repair

WVDEP, AML Tupper Creek Emergency Landslide Repair

Schmidt Landslide Repair

Disposal Service, Inc. Landslide Repair

Wellston High School Landlslide Repair

Pribble Tank Tank Landslide Repair

Fisher Residential Landslide Repair

Kennawa Landslide Repair

Weekley Well Pad Landslide Repair

Mills Wetzel #2 Well Pad Landslide Repair

Shupbach Ridge Road Landslide Repair

Potts Well Pad Landslide Repair

Decker's Creek Mine Stockpile Landslide Repair

Wentz Freshwater Impoundment Embankment Stability Repair

Cline Tower Landslide Repair

Wellford Tower Landslide Repair

Massie Ridge Tower Landslide Repair
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P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ P,M

P ✔ ✔ ✔ ✔ P,M

*     List whether project experience is corporate or personnel based or both.

**   Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed.

PADEP - Russell Joki Refuse

ODNR - Bull Run Restoration

ODNR - Ellesmere Ave. Subsidence I,II,II, & IV

ODNR - El Camino Subsidence

ODNR - Van Atta Subsidence

ODNR - ST RT. 646 Subsidence

ODNR - Pauline Mine Impoundment

ODNR - Washington Street Subsidence

ODNR - Nelan Road Subsidence

MBOM - Midlothian and Shaft Road Subsidence

MBOM - Taste Freez Subsidence

ODNR - Frontz / Folly Mine Fire

ODNR - Blue Bell Mining Refuse Fire

ODNR - Enoch Township Impoundment

MBOM - Miller Road Subsidence

MBOM - Broken Hart Refuse

MBOM - Ocean Gob Pile

MBOM - Porter Road Subsidence

MBOM - Kingsland Mine Pool

MBOM - Jackson Mountain Mine Fire

MBOM - Spruce Hollow Flood Mitigation

WVDEP - Thomas Northeast

WVDEP - Thomas Phase II

WVDEP - Thomas Phase I Subsidence

WVDEP - Glenwood Hills Subsidence

WVDEP - Piney Creek

WVDEP - Lamar Refuse

WVDEP - Indian Ridge

WVDEP - Davy Branch

WVDEP - Eckman Refuse

WVDEP - Horsepen Ridge

WVDEP - Alderson Branch

WVDEP - Everettville

WVDEP - McComas Refuse

WVDEP - Pierce Refuse

WVDEP - Fish Run
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Revised 6/8/2012 
 

ADDENDUM ACKNOWLEDGEMENT FORM 
SOLICITATION NO.:  

 
 
Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.   
 
 
Acknowledgment:  I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc. 

 
 
 
Addendum Numbers Received:  
(Check the box next to each addendum received)   

 
[     ]  Addendum No. 1  [     ]  Addendum No. 6 
 
[     ] Addendum No. 2  [     ] Addendum No. 7 

 
[     ] Addendum No. 3  [     ] Addendum No. 8 
 
[     ]  Addendum No. 4  [     ]  Addendum No. 9 
 
[     ] Addendum No. 5  [     ] Addendum No. 10 
 

 
I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding. 
 
        

____________________________________________ 
         Company 

 
____________________________________________ 

                               Authorized Signature 
 
      ____________________________________________ 
         Date 
       
 

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing. 

CEOI DEP22*11



Revised 02/08/2022  

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 

Contract Administrator and the initial point of contact for matters relating to this Contract. 
 

 
 

(Name, Title) 

 
(Printed Name and Title) 

(Address) 

(Phone Number) / (Fax Number) 

(email address) 

 
CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 

through wvOASIS, I certify that:  I have reviewed this Solicitation in its entirety; that I 

understand the requirements, terms and conditions, and other information contained herein; that 

this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 

that the product or service proposed meets the mandatory requirements contained in the 

Solicitation for that product or service, unless otherwise stated herein; that the Vendor accepts the 

terms and conditions contained in the Solicitation, unless otherwise stated herein; that I am 

submitting this bid, offer or proposal for review and consideration; that I am authorized by the 

vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on 

vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to 

the best of my knowledge, the vendor has properly registered with any State agency that may 

require registration. 

 

By signing below, I further certify that I understand this Contract is subject to the 

provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 

clauses that violate State law. 
 

 
 

(Company) 
 

 
 

(Authorized Signature) (Representative Name, Title) 

(Printed Name and Title of Authorized Representative) 

(Date) 

(Phone Number) (Fax Number) 



OMB # 1029-0119 
Expiration Date: 

10/31/2024 
ABANDONED MINE LANDS (AML) CONTRACTOR INFORMATION FORM 

You must complete this form for your AML contracting officer to request an eligibility evaluation from the 
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an 
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This 
form must be signed and dated within 30 days of submission to be considered for a current bid. 

Part A: General Information 

Business Name:     
Tax ID #: 
Address: 
City, State, & Zip: 
Phone Number:      
Email Address:      

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS) 

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT. 
Instructions for downloading an OFT from the AVS can be found at: 
https://www.osmre.gov/resources/forms/OMB1029-0119instructions.pdf 
If you require assistance you may contact the AVS Office by phone at: 800-643-9748, or by email at: 
avshelp@osmre.gov.  

Part C: Certifying and updating information in the AVS 

Select one of the options, follow the instructions for the selected option, sign, and date below. 

I, , have express authority to certify that: 
(Print Name) 

1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D.

2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information. 

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

Date Signature Title 








