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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Professional Svcs - Clarksburg Post Landslide     

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: No costs associated with this Expression of Interest.

Extended Description:
Professional Svcs - Clarksburg Post Landslide

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Professional Svcs - Fairmont Gateway 

Connector Portals
    

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: No costs associated with this Expression of Interest.

Extended Description:
Professional Svcs - Fairmont Gateway Connector Portals

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 Professional Svcs - Horners Run Portals     

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: No costs associated with this Expression of Interest.

Extended Description:
Professional Svcs - Horners Run Portals

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
4 Professional Svcs - Lick Run 5     

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: No costs associated with this Expression of Interest.

Extended Description:
Professional Svcs - Lick Run 5

















































































































Attachment “A” 

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 

AML CONSULTANT QUALIFICATION QUESTIONNAIRE 

PROJECT NAME 

 2022 AML Contract 6 Project North 

DATE (DAY, MONTH, YEAR) 

 22, June, 2022 

FEIN 

     311509066 

FIRM NAME 

 

     Potesta & Associates, Inc. 

2. HOME OFFICE BUSINESS ADDRESS 

     7012 MacCorkle Avenue, SE 

     Charleston, West Virginia  25304 

3. FORMER FIRM NAME 

 

     N/A 

4. HOME OFFICE TELEPHONE 

 

     (304)342-1400 

5. ESTABLISHED (YEAR) 

 

     1997 

6. TYPE OWNERSHIP 

☐ Individual    ☒ Corporation 

☐ Partnership   ☐ Joint-Venture 

6a. WV REGISTERED DBE 

(Disadvantaged Business 

Enterprise) 

    ☐ YES     ☒ NO 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE 

7012 MacCorkle Avenue, SE, Charleston, West Virginia  25304 / (304) 342-1400 / Dana L. Burns, Vice President 

Charleston – 19 / Morgantown – 8 / Winchester - 2 

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM 

    Ronald Potesta, President 

    Dana L. Burns, Vice President 

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 

 

     N/A 

9. PERSONNEL BY DISCIPLINE  

 

11 ADMINISTRATIVE 

   ARCHITECTS 

 1 AQUA CULTURALIST 

 5 BIOLOGISTS 

 7 CADD OPERATORS 

 1 CHEMICAL ENGINEER 

18 CIVIL ENGINEERS 

13 CONSTRUCTION INSPECTORS 

   DESIGNERS 

   DRAFTSMEN 

 2 ECOLOGISTS 

 

 

1 ECONOMISTS 

   ELECTRICAL ENGINEERS 

 2 ENERGY LAND MANAGEMENT 

 1 ENVIRONMENTAL ENGINEER  

 1 ENVIRONMENTALISTS 

   ESTIMATORS 

 2 FISH & WILDLIFE                 

SPECIALISTS 

 1 GEOLOGISTS 

 4 GEOTECHNICAL ENGINEERS 

 1 GIS SPECIALIST 

 

 

   HISTORIANS 

 1 HORTICULTURALIST 

   HYDROLOGISTS 

 1 INFORMATION TECHNOLOGIST 

   LANDSCAPE ARCHITECTS 

 1 MECHANICAL ENGINEERS 

 2 MINING ENGINEERS 

   PHOTOGRAMMETRISTS 

   PLANNERS: URBAN/REGIONAL 

   SANITARY ENGINEERS 

   SOILS ENGINEERS 

 

 

 

 

 

   SPECIFICATION WRITERS 

   STRUCTURAL ENGINEERS 

 6 SURVEYORS 

 1 TOXICOLOGIST 

   TRAFFIC ENGINEERS 

   OTHER 

 

 

 

 

83 TOTAL PERSONNEL 

      TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:  _   10            

      *RPEs other than Civil and Mining must provide supporting documentation that qualifies them to  

      supervise and perform this type of work. 

 

 

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?     ☐ YES     ☐ NO     ☒ N/A 
 



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 

 

Keddal Aerial Mapping 

1121 Boyce Road, Suite 3100 

Pittsburgh, Pennsylvania  15241 

SPECIALTY: 

 

Aerial Photography and Mapping 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

GeoMechanics, Inc. 

600 Munir Drive 

P.O. Box 386 

Elizabeth, PA  15037 

SPECIALTY: 

 

Environmental and Coal Related Laboratory 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Test Boring Services 

140 Mong Road 

Scenery Hill, Pennsylvania  15360 

SPECIALTY: 

 

Soils and Rock Boring 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

GeoMechanics, Inc. 

600 Munir Drive 

P.O. Box 386 

Elizabeth, PA  15037 

SPECIALTY: 

 

Soils and Concrete Testing 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Pace Analytical 

5 Weatheridge Drive 

Hurricane, WV  25526 

SPECIALTY: 

 

Water Analytical 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

D. L. Martin Construction & Excavating Company 

PO Box 494 

Scott Depot, WV  25560 

SPECIALTY: 

 

Soils and Rock Boring 

 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: 

 

Terracon 

912 Morris Street 

Charleston, WV  25301 

SPECIALTY: 

 

Soils and Concrete Testing 

WORKED WITH BEFORE 

 
☒ YES 
 

☐ NO 

NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

 
☐ YES 
 

☐ NO 

 



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 

☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s principal-in-charge, Dana L. Burns, P.E. and project managers, 

Messrs. Mark Kiser, P.E., Terence Moran, P.E., and Tim Rice, EIT, have each worked on over 70 AML projects 

dating back to 1986, including landslide exploration and abatement, mine subsidence stabilization projects, acid 

mine drainage treatment, refuse piles, mine drainage, mine portal seal, and water supply projects. POTESTA has 

25 plus staff with experience on AML projects. POTESTA’s principal engineers extensive experience with preparing 

design plans for refuse piles. Many of the previous AML projects won reclamation awards including: Bear Run 

Refuse; Kimball Refuse Piles; Owings Mine Complex; Pine Creek (Omar) Refuse; Turner-Douglas Complex; and Grass 

Run Refuse. These projects were completed by Dana Burns, Mark Kiser, and Terry Moran. 

 

      B. Is your firm experienced in Soil Analysis? 

☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is experienced in all aspects of soil analysis, including 

geotechnical and environmental soil analysis. POTESTA’s staff has worked on 30+ AML projects involving soil 

science, including slope stability and revegetation. POTESTA is experienced in soil analysis as it relates to 

this project. POTESTA’s principal engineers have developed and implemented plans for nutrient and lime 

requirements testing to determine revegetation requirements, acid-base accounting of rock samples to evaluate 

the potential of excavated materials to generate acidity, and analysis of coal refuse to determine the potential 

for reprocessing.   

C. Is your firm experienced in hydrology and hydraulics? 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is experienced in hydrology and hydraulics as it relates to 

AML projects in West Virginia. POTESTA’s staff has worked on over 70 AML projects that involved sizing channels, 

culverts, and waterlines. POTESTA has developed well over 100 storm water management plans for mines, industrial 

facilities, and new site development projects throughout West Virginia. 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff routinely develop contour mapping for use with design. We 

subcontract aerial mapping development but complete the ground control necessary for developing mapping. On 

smaller projects, we perform the topographic survey work and subsequently develop the contour mapping.  POTESTA 

has completed 200+ mapping development projects in the last five years. 

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in 

evaluation of aquifer degradation as a result of mining.) 

 ☒ YES ☐ NO   

Description and Number of Projects: POTESTA’s staff is exceptionally experienced at domestic waterline design. 

POTESTA’s staff has worked on waterline designs and water treatment plant designs for municipalities, WVDEP AML, 

and private utilities. POTESTA’s staff includes one project manager, Terence C. Moran, P.E., who has managed 

design of numerous AML waterlines, including 20+ mile Cow Creek-Sarah Ann Extension and 30+ mile/2,800 GPM Water 

Treatment Plant Mill Creek Regional Water Supply project. We are also exceptionally well qualified to evaluate 

aquifer degradation, including aquifer degradation by AML sites. Our staff has worked on 80+ evaluations of 

aquifer degradation. POTESTA has performed over 40 water line design projects totaling several hundred miles of 

installed water line. 

 

F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design? 

 ☒ YES ☐ NO   

Description and Number of Projects:  POTESTA has completed numerous projects addressing acid mine drainage 

evaluation and abatement design. POTESTA’s staff has worked on 30+ projects involving AMD evaluation and 10+ 

projects involving AMD abatement design. In both cases, many of the projects involved AML sites. We have worked 

extensively with Anker Energy, Dominion Generation, and the WVDOH, among others with acid-base accounting 

evaluations and the subsequent development of plans to prevent/abate AMD generation.  Additionally, we worked 

extensively with Elk Run Coal Company to devise a plan to limit AMD generation and to treat the remaining AMD. 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

      

     Burns, Dana L. 

     Vice President 

YEARS OF AML DESIGN EXPERIENCE: 

 

43 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

43 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:        30 

 

Brief Explanation of Responsibilities 

 

Mr. Burns will serve as principal-in-charge for this project with his significant experience with AML type projects.  

Mr. Burns has served as the project manager or principal-in-charge on three open end contracts for WVDEP, AML from 

1986 through 1997, totaling over 70 projects.  He will ensure the personnel required to efficiently complete this 

project will be identified.  He will coordinate contract issues with the State of West Virginia. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 1979, Civil Engineering with Environmental Engineering Emphasis 

 BS, 1978, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

West Virginia Coal Association 

 American Society of Civil Engineers 

 West Virginia Association of Consulting Engineers 

 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 

 

 PE, 1985, WV 

 PS, 1995, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Rice, Timothy M. 

 Project Manager 

YEARS OF AML DESIGN EXPERIENCE: 

 

39 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

39 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  30 

 

Brief Explanation of Responsibilities 

 

Mr. Rice has significant experience including completion of over 80 AML projects for WVDEP in coal refuse 

stabilization design, mine portal closures, landslide stabilization, mine subsidence stabilization, and drainage 

channelization, and has served as a project manager on many similar projects.  Mr. Rice will serve as the project 

manager for this project.  Mr. Rice will also provide constructability reviews and QA/QC for the various draft 

submissions and final construction documents. 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1982, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

  

 

REGISTRATION (Type, Year, State) 

 

 EI, 2005, WV 

 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Sharp, David B. 

 Morgantown Branch Manager 

YEARS OF AML DESIGN EXPERIENCE: 

 

26 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

26 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  26 

 

Brief Explanation of Responsibilities 

 

Mr. Sharp will serve as technical review contact for this project with his significant experience with AML type 

projects throughout the region and will serve as the responsible engineer in charge and sign and seal contract 

documents.  Mr. Sharp has served as the Branch Manager in Morgantown for 12 years.  He will ensure the personnel 

required to efficiently complete this project will be identified and assigned.  Mr. Sharp has worked on and managed 

AML projects and has spent most of his career involved in geotechnical engineering and construction management 

projects. 

 

EDUCATION (Degree, Year, Specialization) 

 MS, 1995, Civil Engineering with Geo-environmental Engineering Emphasis 

 BS, 1993, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 West Virginia Coal Association 

 American Society of Civil Engineers 

 West Virginia Association of Consulting Engineers 

 American Consulting Engineering Council - Trans Committee 

REGISTRATION (Type, Year, State) 

 

 PE, 1999, WV PE, 2001, KY 

 PE, 1999, MD PE, 2001, OH 

 PE, 2000, PA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Kiser, D. Mark 

 Chief Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

34 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

38 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  26 

 

Brief Explanation of Responsibilities 

 

Mr. Kiser will serve as Project Advisor for this project as needed.  Mr. Kiser’s 34 years of AML experience includes 

projects in West Virginia, Maryland, Ohio, and Pennsylvania and various types of projects will provide the technical 

knowledge and experience to complete this AML project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1984, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

PE, 1990, WV 

 Licensed Remediation Specialist, 1998, WV 

  



 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Potesta, Ronald R. 

 President 

 

YEARS OF AML DESIGN EXPERIENCE: 

 

 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE: 

 

Brief Explanation of Responsibilities 

 

As President, Mr. Potesta directs the full resources of the firm to meet the complete requirements of this project for 

WVDEP. 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1975, Economics with a Concentration in Mineral Economics, Econometrics, and Micro Economics 

 BS, 1971, Business Administration 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 Commissioner, Ohio River Valley Water Sanitation 

 Commission; Board of Directors, WV Chapter of the Nature 

 Conservancy; National Institute for Chemical Studies; WV 

 Environmental Institute; WV Manufacturers Association 

 

REGISTRATION (Type, Year, State) 

 
  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Grose, Christopher A. 

 Senior Engineering Associate 

YEARS OF AML DESIGN EXPERIENCE: 

 

31 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

31 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  18 

 

Brief Explanation of Responsibilities 

 

Mr. Grose will coordinate the drilling and geotechnical analysis for slope stability design, identification of borrow 

sites for soil cover, and investigation and design of solutions for subsurface hydrogeology within the deep mines and 

recommendations for mine seals. 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1990, Geological Engineering 

 BS, 1988, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 American Society of Civil Engineering 

 Association of Engineering Geology 

 Society of American Military Engineers 

REGISTRATION (Type, Year, State) 

 

 Licensed Remediation Specialist, 1998, WV 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

      

     Peter S. Potesta 

     Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

9 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

9 

 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:     5 

 

Brief Explanation of Responsibilities 

 

Mr. Peter Potesta, Staff Engineer, has over 9 years of experience and will serve as a geotechnical engineer for this 

project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, natural 

gas production well pads and access roads, retaining wall design and analysis, foundation recommendations, slope 

stability analysis, civil/site design, and landslide causation investigation. 

EDUCATION (Degree, Year, Specialization) 

 BS, 2011, Civil Engineering 

      BA, 2007, Environmental Geosciences 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

      

REGISTRATION (Type, Year, State) 

  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

      Jeremi J. Stawovy, E.I.T. 

      Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

11 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

11 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:        11 

 

Brief Explanation of Responsibilities 

 

Mr. Jeremi Stawovy, Staff Engineer, has over 11 years of experience and will serve as a geotechnical engineer for this 

project.  His areas of expertise include geotechnical engineering with an emphasis in landslide repair design, 

geotechnical evaluations including management of subsurface explorations, settlement analysis, slope stability 

modeling, foundation analysis, well pad construction, roadway improvements/repairs, and commercial/residential 

construction. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 2011, Civil/Environmental Engineering 

BS, 2009, Civil/Environmental Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

    

REGISTRATION (Type, Year, State) 

 

Engineer Intern, 2009, WV 

 

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

Moran, Terence C. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

34 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

34 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:         30 

 

Brief Explanation of Responsibilities 

 

Mr. Moran will serve as project manager coordinating interaction between the WVDEP, design team members, and 

subconsultants.  Mr. Moran has served as a project engineer/project manager for over 60 AML projects in West Virginia 

between 1989 and 1999.  More recently, he has served as principal engineer and project manager for WVDEP-AML projects 

including water studies and reclamation plans.  He will set the schedule and ensure it is met on a weekly basis.  He 

will also serve as one of the principal designers of the reclamation design solution. 

 

EDUCATION (Degree, Year, Specialization) 

 

MS, 1989, Civil Engineering 

 BS, 1987, Civil Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

American Society of Civil Engineers 

REGISTRATION (Type, Year, State) 

 

 PE, 1996, WV 

 PE, 1998, VA 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Griffith, Chad 

 Staff Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

17 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

17 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  12 

 

Brief Explanation of Responsibilities 

 

Mr. Griffith has extensive experience with surface mine application Article 3 (coal) and Article 4 (quarry) permitting, 

mining related NPDES permits, mining related bonding phase releases, prospecting permits, residential and commercial site 

layout, road design, geotechnical engineering, civil/site design, stormwater management, stormwater/NPDES permitting, 

construction monitoring, hydrology, and other areas of civil engineering. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2004, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

REGISTRATION (Type, Year, State) 

       PE, 2008, WV  

 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Dawson, Victor M. 

 Survey Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 

 

30 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

39 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  18 

 

Brief Explanation of Responsibilities 

 

Mr. Dawson will coordinate required surveying for aerial mapping control, if needed, establish construction 

benchmarks, topographic surveys, boundary surveys and/or property and deed research, survey of boring locations and 

profiling significant existing drainage courses not clearly defined in the aerial mapping.  Mr. Dawson will reduce 

survey data and create topographic mapping for AML projects. 

 

EDUCATION (Degree, Year, Specialization) 

 

 AS, 1983, Surveying 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 American Congress Surveying and Mapping 

 West Virginia Association of Land Surveyors 

 North Carolina Society of Surveyors 

 South Carolina Society of Surveyors 

 

REGISTRATION (Type, Year, State) 

 

 PS, 1988, NC 

 PS, 1989, SC 

 PS, 1993, WV 

  

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Litwinowicz, Dennis L. 

 Senior Scientist 

YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

41 

YEARS OF DOMESTIC WATERLINE 

DESIGN EXPERIENCE: 

 

Brief Explanation of Responsibilities 

 

Mr. Litwinowicz will serve as a project geologist, including observation of subsurface exploration activities and 

assistance on evaluation of other geologic activities. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1980, Geology and Mineralogy 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 American Association of Petroleum Geologists 

REGISTRATION (Type, Year, State) 

 

 Certified Petroleum Geologist, 1984 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Sankoff, Michael B. 

 CADD Designer/Supervisor 

YEARS OF AML DESIGN EXPERIENCE: 

 

24 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

32 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  18 

 

Brief Explanation of Responsibilities 

 

Mr. Sankoff will provide the CADD support in preparation of construction drawings for the project.  He will reduce 

survey data to provide sufficient mapping to complete the design. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1987, Industrial Management 

 AS, 1986, Drafting and Design Engineering Technology 

 AS, 1986, Mechanical Engineering Technology 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Ammirato, Robert J. 

 Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

16 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

21 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  16 

 

Brief Explanation of Responsibilities 

 

Mr. Ammirato will serve as a project engineer for the project.  His responsibilities will include hydraulic 

calculations, layout, drawing preparation, design, technical specifications, bid forms, cost estimates, and field 

work.  He has extensive experience in water supply and wastewater system design, permitting, and regulations.  

Mr. Ammirato was the project engineer on our Borderland (Matney) Portals project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 1999, Mechanical Engineering 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

 PE, 2010, WV 

  



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Smith, Jarrett M. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

15 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

19 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  15 

 

Brief Explanation of Responsibilities 

 

Mr. Smith has been involved extensively with development of hydrologic and hydraulic calculations including 

preparation of NPDES stormwater construction permits.  He also has significant expertise in the development of site 

grading plans and quantity/cost estimates.  Mr. Smith was the project engineer on our Taylorville (Cantrell) Drainage 

AML project. 

 

EDUCATION (Degree, Year, Specialization) 

 

 BS, 2002, Civil Engineering 

 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS 

 

 National Society of Professional Engineers 

 

REGISTRATION (Type, Year, State) 

 

 PE, 2008, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 

    data but keep to essentials) 

NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

 

 Ward, Patrick E. 

 Senior Engineer 

YEARS OF AML DESIGN EXPERIENCE: 

 

25 

YEARS OF AML RELATED DESIGN 

EXPERIENCE: 

28 

YEARS OF DOMESTIC 

WATERLINE DESIGN 

EXPERIENCE:  10 

 

Brief Explanation of Responsibilities 

 

Mr. Ward will serve as a project engineer and has extensive experience on WVDEP, AML projects, having served as a 

project engineer on refuse piles, mine drainage, and subsidence projects in the early to mid-1990's. 

 

 

EDUCATION (Degree, Year, Specialization) 

 

 MS, 1992, Civil Engineering (Geotechnical) 

 BS, 1990, Civil Engineering 

 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 

 PE, 1997, WV 



 

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML  

    DESIGN SERVICES 

 

Microsoft Office 365 

 

WordPerfect 11 

 

Adobe PageMaker 8 (Publication Software) 

 

MicroStation (Allows users to create 3D models of permanent assets - the models and all of their components are 

electronic simulations of real-world objects); used for CADD drawing preparation. 

 

Haestead Methods (Numerous software packages used for designing storm water structures [e.g., channels, culverts, 

ponds, etc.] and water distribution systems.) 

 

MapTech, Terrain Navigator (Combines regional collections of topographic maps with powerful PC navigation software for 

2D/3D viewing, customizing, printing and GPS use.) 

 

Autodesk Civil 3D Design Software 2021 Used for preparing CADD drawings (3D modeling software that provides 

topographic analysis, real-world coordinate systems, volume totals, roadway geometry.) 

 

PCSTabl stability analysis program to perform stability analysis of failed slopes and proposed landslide repair 

solutions.   

 

 

 

 

 

 

 

 

 



 

15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS 

OF OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED 

CONSTRUCTION COST 

PERCENT 

COMPLETE 

Sardis (Saas) Landslide WVDEP 

Abandoned Mine Lands 

101 Cambridge Place 

Bridgeport, WV 26330 

Surveying, subsurface exploration, 

design, and construction phase 

services for landslide remediation, 

wet mine seals and/or seep 

collectors, and drainage channels to 

convey mine water.   

$800,000 

(Pre-Design 

Engineer’s 

Estimate) 

0% 

West Virginia 

University Rockfall 

Mitigation, 

Morgantown, WV 

West Virginia University 

Division of Facilities, 

Design & Construction 

979 Rawley Lane 

Morgantown, WV  26506 

Review of Rockfall Hazards, 

Coordination with Repair 

Contractor, and Owner 

Representative during Construction. 

$2,900,000 95% 

Upper Grave Creek Dam 

Landslide Evaluation, 

Cameron, WV 

Northern Panhandle 

Conservation District 

1 Ball Park Drive 

McMechen, WV  26040 

Surveying, Subsurface Exploration, 

and Design of Landslide 

Remediation.   

$350,000 50% 

Wheeling Creek Dam #7 

Landslide Evaluation, 

Ohio County, WV 

Northern Panhandle 

Conservation District 

1 Ball Park Drive 

McMechen, WV  26040 

Surveying, Subsurface Exploration, 

and Design of Landslide 

Remediation.   

$800,000 20% 

Armory Lot Retaining 

Wall Replacement 

 

City of Morgantown 

Parking Authority 

300 Spruce Street 

Morgantown, WV  26505 

Design of Failed Retaining Wall.   $200,000 90% 

Friends of Cheat, 

Cheat River Rail Trail 

Landslide & Drainage 

Evaluation 

Friends of the Cheat 

1343 N. Preston Highway 

Kingwood, WV  26537 

Field Review of the Existing Trail 

and Recommendations for Landslide 

abatement and drainage 

improvements.  

TBD 80% 

Herring Sub Area 1 & 3 

Water Line Extension 

Preston County, WV 

 

Project entirely 

funded by WVDEP, AML 

Preston County PSD #2 

c/o Kingwood Water Works 

313 Tunnelton Street 

Kingwood, WV  26537 

Design and construction management 

of water line extension, including 

9 miles of line. 

 

$2,190,000 10% 

Kingwood Landfill, 

Landfill Closure Design 

Kingwood, WV 

WVDEP 

601 57th Street, SE 

Charleston, WV  25304 

Preparation of construction 

drawings, technical specifications, 

engineer’s construction cost 

estimate, and calculations brief for 

closure of landfill. 

$6,000,000 98% 



15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 

LOCATION 

NAME AND ADDRESS 

OF OWNER 

NATURE OF YOUR FIRM’S 

RESPONSIBILITY 

ESTIMATED 

CONSTRUCTION COST 

PERCENT 

COMPLETE 

Howesville Area Water 

Line Extension 

Preston County, WV 

 

Project mostly funded by 

WVDEP, AML 

Preston County PSD #2 

c/o Kingwood Water Works 

313 Tunnelton Street 

Kingwood, WV  26537 

Design and construction management 

of water line extension, including 

12 miles of line and one 60,000-

gallon tank. 

 

$2,801,344 98% 

Boone County PSD 

Wastewater Treatment 

Plant Upgrade 

Boone County, WV 

Boone County PSD 

PO Box 287 

Danville, WV  25053 

Final design of wastewater 

treatment plant upgrade. 

$4,000,000 75% 

Town of Mill Creek Water 

System Improvements 

Mill Creek, WV 

Town of Mill Creek 

High Street 

Mill Creek, WV  26280 

Design of water line replacement 

including construction documents. 

$2,650,000 95% 

Cowen PSD, Erbacon Water 

Line Extension 

Cowen PSD 

7017 Webster Road 

Cowen, WV  26206 

Design of 8-mile water line 

extension including construction 

documents. 

$6,500,000 90% 

West Virginia American 

Water Master Services 

Agreement 

West Virginia 

American Water 

PO Box 1906 

Charleston, WV  25327 

Design of Olcott water line 

extension, construction monitoring 

of various water line construction 

projects, and river water study. 

$5,000,000 30% 

South Charleston Park 

Place Development 

Retail Shopping Center) 

South Charleston 

Development Authority 

PO Box 8597 

South Charleston, WV 25303 

Civil/site, geotechnical design, 

construction monitoring to close, 

fill, and develop 80-acre shopping 

center over a waste impoundment. 

$30,000,000 60% 

     

     

TOTAL NUMBER OF PROJECTS: 

14 (POTESTA has completed well over 1000 projects.) 

TOTAL ESTIMATED CONSTRUCTION COSTS:   

     $64,191,344 

 

 



16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 

AND LOCATION 

NATURE OF FIRMS 

RESPONSIBILITY 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 

RESPONSIBILITY 

Phase I, 

Morgantown 

Municipal Airport 

Runway 18-36 

Extension 

Permitting, AMD 

treatment, and 

coal removal. 

Michael Baker 

International, LLC 

Airside Business Park 

100 Airside Drive 

Morgantown, WV 26505 

 

2022 $5,700,000  $150,000 

      

      

      

      

      

      

 

  



17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED 

CONSTRUCTION COST 

YEAR CONSTRUCTED 

(YES OR NO) 

North Edgemont Landslide 

Remediation 

Huntington Sanitary Board 

555 Seventh Ave.  

Huntington, WV 25701 

$750,000 2019 Yes 

South Charleston Landfill, 

Landfill Closure Design 

South Charleston, WV 

WVDEP 

601 57th Street, SE 

Charleston, WV  25304 

$2,500,000 2017 Yes 

Cheyenne Coal Sales WVDEP 

Office of Special Reclamation 

47 School Street, Suite 301 

Philippi, WV  26416 

$2,500,000 2017 YES 

Chicopee Coal Company WVDEP 

Office of Special Reclamation 

47 School Street, Suite 301 

Philippi, WV  26416 

$6,000,000 2018 Yes 

Lake Lynn Complex 

Monongalia County, WV 

WVDEP 

101 Cambridge Place 

Bridgeport, WV  26330 

$700,000 2017 Yes 

Nixon Ridge Landslide 

Remediation 

K&N Contracting 

2976 Wills Creek Road 

Elkview, WV 25701 

$2,400,000 2020 Yes 

Marshall Portal Landslide 

Repair 

MEPCO, LLC 

966 Crafts Run Road 

Maidsville, WV 26541 

$200,000 2018 Yes 

Kinetic Park Landslide 

Remediation 

Huntington Municipal 

Development Authority 

800 5th Avenue 

Huntington, WV 25701 

$3,900,000 2021 Yes 

Verner (Grimmett) Hollow 

Emergency Landslide 

Remediation and Drainage 

Improvements 

WVDEP 

Office of AML 

1159 Nick Rahall Greenway 

Fayetteville, WV 25840 

$325,000 2021 Yes 

 

 



18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  

  OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 

PROJECT NAME, TYPE 

AND LOCATION 

NAME AND ADDRESS 

OF OWNER 

ESTIMATED CONSTRUCTION COST 

OF YOUR FIRM’S PORTION 

YEAR CONSTRUCTED 

(YES OR NO) 

FIRM ASSOCIATED 

WITH 

Buzz Food Service 

Appalachian Abattoir 

(AML Pilot Grant) 

Buzz Food Service 

4818 Kanawha Blvd. E 

Charleston, WV 25306 

$500,000 2020 Yes ZMM Architects 

and Engineers 

Walker Express Nitro 

Facility Expansion 

Walker Express 

3 Park Road 

Nitro, WV 25143 

$600,000 2020 Yes ZMM Architects 

and Engineers 
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Wyoming County Landfill P/C ✔ ✔ ✔ ✔ ✔ M P P P

WVDOT/DOH - Geotechnical Services - WVSR 4 Repair and Stabilization C ✔ P,M P P P

WVDEP, OSR - Cheyenne Sales Company, Inc. C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Williamson Landslide (Emergency Project) P ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Williamson (Hatfield) Landslide C ✔ ✔ M P P M,P P P P

WVDEP, AML - Weaver-Junior Phase II Water Supply P ✔ ✔ M

WVDEP, AML - Weaver-Junior Phase I Water Study P ✔ M

WVDEP, AML - Washington Heights to Jeffrey Phase II Water Study P ✔ ✔ M

WVDEP, AML - Vivian Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Viers Highwall P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Vargo Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Upshur 10/15 Drainage P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Upper Rum Creek Phase II Water Study P ✔ ✔ M

WVDEP, AML - Turner Douglas Complex P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Tupper Creek Emergency Landslide Repair P ✔ ✔ ✔ P

WVDEP, AML - Taylorville (Cantrell) Drainage C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Switzer Adams/Robinson Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Sundial Refuse C ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Sundial (Hatfield) Refuse Piles Re-Bid C ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Summerlee Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - St. John's Road Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Spruce Laurel Stream Flow Monitoring Project C ✔ ✔ M M

WVDEP, AML - Sardis (SAAS) Landslide C ✔ ✔ ✔ ✔ ✔ M,P M P P P

WVDEP, AML - Route 19/28 Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Reynoldsville/Wallace Water Supply Extension P ✔ ✔ ✔ ✔ M

WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase II Water Study P ✔ ✔ M

WVDEP, AML - Reynoldsville, Wallace, and Clarksburg Phase I Water Study P ✔ M

WVDEP, AML - Rachel Refuse C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Putney Impoundment C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M

WVDEP, AML - Putnam County Phase I Water Studies (3 Projects) P ✔ M P

WVDEP, AML - Pringle Run #2 C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Phase II Water Feasibility Studies for Logan County (3 Projects) P ✔ ✔ M P P

WVDEP, AML - Phase I Water Studies for Logan County (7 Projects) P ✔ M P P P

WVDEP, AML - Phase I Water Studies Brooke and Fayette Counties (2 Projects) P ✔ M P P

WVDEP, AML - Peach Ridge Complex C ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Omar Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Mulberry Fork (Stover) Landslide P ✔ ✔ ✔ M P

WVDEP, AML - Mt. Hope Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Mountain Run Refuse and Portals C ✔ ✔ ✔ ✔ ✔ M M M P

WVDEP, AML - Morrisvale Cameo Preliminary Engineering C ✔ M P P

WVDEP, AML - Morgantown Airport Drainage/Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Morgan Mine Fire C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Minden Drilling P ✔ ✔ M P

WVDEP, AML - Mill Creek Regional Water  Phase II Water Study (Boone, Lincoln and Logan Counties) P ✔ ✔ M P P

WVDEP, AML - Mill Creek Refuse Pile C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Mill Creek Phase III Water Line and Water Treatment Plant P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Measle Fork Refuse C ✔ ✔ ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Marmet (Wells Drive) Landslide Emergency C ✔ ✔ ✔ ✔ ✔ M P M,P P P

WVDEP, AML - Marmet (Clark) Drainage C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Madison Street Portals/Fairview Route 218 Portals P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - MacArthur Phase 2 Subsidence C ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - MacArthur Mine Subsidence C ✔ ✔ ✔ M M,P P

AML AND RELATED PROJECT EXPERIENCE MATRIX
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AML AND RELATED PROJECT EXPERIENCE MATRIX
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WVDEP, AML - Logan Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Little Whitestick Refuse C ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Lefthand Fork Burning Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Lando (Edwards) Drainage C ✔ ✔ ✔ ✔ ✔ ✔ M M

WVDEP, AML - Lake Lynn Complex C ✔ ✔ ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Kopperston (John's Branch) Refuse Emergency C ✔ ✔ ✔ M M P

WVDEP, AML - Kitchen/Gibson Landslide P ✔ ✔ M

WVDEP, AML - Kistler Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Kimball Refuse Pile P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Jonben (Haga) Subsidence P ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - John's Branch Coal Refuse Dam (Kopperston) C ✔ ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Jessop Highwall #10 C ✔ ✔ ✔ ✔ ✔ M M

WVDEP, AML - Iaeger Water Feasibility Study C ✔ ✔ M M P

WVDEP, AML - Huffman Street Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Hudson/Mt. Nebo Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Holden (Padgett) Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - High Coal Tipple P ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Helen (Lewis) Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Heizer/Manila Creek Water Line Extension Phase II Study P ✔ ✔ M

WVDEP, AML - Hawkins AMD P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Harris AMD P ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Hampden (Smith) Landslide P ✔ ✔ M P

WVDEP, AML - Gray and Iaquinta Subsidence P ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Grass Run Refuse P ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Grandstaff Subsidence P ✔ ✔ ✔ M

WVDEP, AML - Godby Branch Phase II Water Study P ✔ ✔ M P P

WVDEP, AML - Glen Morgan (Lilly) Site P ✔ ✔ ✔ ✔ M

WVDEP, AML - Georges Creek Portals C ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - George's Creek (Lucas) Rockslide C ✔ ✔ M P M,P P

WVDEP, AML - Gauley River Phase I Water Study P ✔ P M

WVDEP, AML - Gauley River Area Water Line Extension P ✔ ✔ M

WVDEP, AML - Garrison Complex P ✔ ✔ ✔ ✔ ✔ ✔ M P

WVDEP, AML - Follansbee Drainage P ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Flipping Hollow Complex C ✔ ✔ ✔ M M,P P

WVDEP, AML - Fairmont IV Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Fairmont East Subsidence P ✔ ✔ ✔ ✔ M

WVDEP, AML - Fairmont East Mine Drainage C ✔ ✔ ✔ M M

WVDEP, AML - Elk City - Century-Volga Phase I/II Water Study P ✔ M P P

WVDEP, AML - East Lynn II C ✔ ✔ ✔ ✔ ✔ ✔ M M,P P

WVDEP, AML - Duncan Hill Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Duck Creek Landslide P ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Dawmont Mine Facility P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Cuzzart/4-H Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Crooked Creek Phase II Water Study P ✔ ✔ M

WVDEP, AML - Crany Mine Dump C ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Cow Creek - Sarah Ann Phase II Water Study P ✔ ✔ M

WVDEP, AML - Covey Creek Mine Fire P ✔ ✔ M P

WVDEP, AML - Courtright Highwall P ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Cora Mine Drainage No. II P ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Comfort Run Coal Company (Asbestos) P ✔ ✔ M

WVDEP, AML - Clay-Roane PSD Water Feasibility Study C ✔ ✔ M P P

WVDEP, AML - Charleston (Ratcliffe) Landslide P ✔ M P P
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WVDEP, AML - Cassity Fork Water Supply Extension P ✔ ✔ M P P P

WVDEP, AML - Carolina Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP, AML - Camp Mohonegan Regrade P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Burnwell, Standard, and Collinsdale Water Line Extension C ✔ ✔ ✔ ✔ M M P P

WVDEP, AML - Burnsville PSD Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Buffalo Creek No. 5 Refuse P ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Brandonville/Pisgah Water Feasibility Study C ✔ ✔ M M

WVDEP, AML - Borderland (Matney) Portals C ✔ ✔ ✔ ✔ M M P

WVDEP, AML - Boone County Phase I Water Studies (10 Projects) P ✔ M P P

WVDEP, AML - Belle Landslide P ✔ ✔ ✔ ✔ ✔ M P P P

WVDEP, AML - Beckley Subsidence P ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Beaver Creek Water Line Extension P ✔ ✔ M P P

WVDEP, AML - Bear Run Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P

WVDEP, AML - Allen AMD P ✔ ✔ ✔ ✔ ✔ M P P

WVDEP - Winona Complex P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Whipering Woods Feasibility Study P ✔ ✔ P,M

WVDEP - Wheeling (15th Street) P ✔ ✔ P,M

WVDEP - Wheatley Branch Landslide P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Verner (Grimmitt) Landslide (Emergency Project) C ✔ ✔ ✔ ✔ M M,P P P

WVDEP - Tunnelton Gob P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Thomas Phase II P ✔ ✔ P,M

WVDEP - Thomas Phase I Subsidence P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Thomas Northeast P ✔ ✔ ✔ ✔ P,M

WVDEP - Taylor Creek Impoundment (OSM National Award) P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Summersville (Brown) Dangerous Impoundment (Emergency Project) C ✔ ✔ ✔ M M,P P P

WVDEP - Stealey Avenue Subsidence P ✔ ✔ ✔ P,M

WVDEP - Sovern Run P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Slab Fork Mine Dump P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Slab Camp Run P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Shinnston (Osbourne) Subsidence P ✔ ✔ P,M

WVDEP - Shallamar Doser P ✔ P,M

WVDEP - Ruper to Rainelle Feasibility Study P ✔ ✔ P,M

WVDEP - Robinson Run Landsilde P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Red Hollow Burning Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Piney Creek P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Pierce Refuse P ✔ ✔ P,M

WVDEP - Pepper Portals and Drainage P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP - Pendleton Creek Strip P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Pallotta Subsidence P ✔ ✔ ✔ P,M

WVDEP - Ohio Avenue P ✔ ✔ ✔ ✔ P,M

WVDEP - North Fork Refuse P ✔ ✔ ✔ ✔ P,M

WVDEP - Montana Mines Subsidence P ✔ ✔ ✔ P,M

WVDEP - McComas Refuse P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Lamar Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Jamison Burning Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Indian Ridge P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Horsepen Ridge P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Hilderbrand Highwall P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP - Heather Run #2 P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Godby Branch Water Line Extension P P M

WVDEP - Glenwood Hills Subsidence P ✔ ✔ ✔ P,M

WVDEP - Ford's Run Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M
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WVDEP - Fish Run P ✔ ✔ P,M

WVDEP - Fairmont DAC P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

WVDEP - Everettville P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Edna Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Eckman Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dotson Tipple P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dillan Creek P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Deckers Creek P ✔ ✔ ✔ ✔ P,M

WVDEP - Davy Branch P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Dale R. Thrasher P ✔ ✔ ✔ ✔ P,M

WVDEP - Cow Creek - Sarah Ann Phase III Water Line Extension P M

WVDEP - Blue Pennant Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Blackwater (OSM Appalachian Regional Award) P ✔ ✔ ✔ P,M

WVDEP - Bethlehem (Toothman) Subsidence P ✔ ✔ ✔ P,M

WVDEP - Barker Portals and Strip P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Austen Highwall P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Amigo Smokeless Impoundment P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Amigo Refuse P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVDEP - Alderson Branch P ✔ ✔ ✔ ✔ ✔ ✔ P,M

WVCA/NPCD - Wheeling Creek #7 Dam Landslide Repair C ✔ ✔ P, M P,M P P P

WVCA/NPCD - Upper Grave Creek Dam Landslide Repair C ✔ ✔ P, M P,M P P P

WVAW - Summers County Extension C ✔ ✔ ✔ ✔ M P

WVAW - Spite Road C ✔ ✔ ✔ ✔ M P

WVAW - Route 60 Contract 4 C ✔ ✔ ✔ M P P

WVAW - Route 60 C ✔ ✔ ✔ M P P

WVAW - Putnam County Water Supply Extension P ✔ M M

WVAW - Poca River C ✔ ✔ ✔ ✔ M P P

WVAW - Mifflin/Sharples Water Line Extension C M M P P

WVAW - Kanawha County Water Supply Extension P ✔ ✔ M M

WVAW - Glade Springs Village C ✔ ✔ ✔ ✔ M P

WVAW - Fisher's Ridge Extension C ✔ ✔ ✔ ✔ M P P P

WVAW - Cabell County Water Supply Extension P ✔ ✔ M M

WVAW - Cabell County Contract 7 C ✔ ✔ ✔ ✔ M P P P

WVAW - Cabell County Contract 6 C ✔ ✔ ✔ ✔ M P P P

WVAW - Buff Creek/Trace Fork C ✔ ✔ ✔ M P P

Wheeling-Charleston Diocese - St. Boniface Landslide Repair C ✔ P,M P P

Wheeling-Charleston Diocese - Mt. Calvary Landslide Repair C ✔ ✔ ✔ P,M P P

West Virginia University - Monongahela Boulevard Rockfall Project C ✔ ✔ ✔ M P,M P

Wentz Freshwater Impoundment Embankment Stability Repair C ✔ P, M P

Wellston High School Landlslide Repair P ✔ P

Wellford Tower Landslide Repair P ✔ P, M

Weekley Well Pad Landslide Repair C ✔ ✔ P, M P P

Webster County Water Studies C ✔ ✔ M P

Vindex Energy C ✔ ✔ ✔ ✔ ✔ M P P P

Vaughan Railroad P ✔ ✔ M P

Tucker County Industrial Park C ✔ ✔ ✔ M P M P

Travelers - Bona Vista Drive Slip Repair - Charleston WV C ✔ M P P P

Training Response Center - Gallagher Tunnel Drainage and Slope Stability C ✔ M

Town of Granville - Bowser Street Landslide Repair C ✔ ✔ ✔ P, M P, M P P P

Town of Ceredo - Cemetery Hill Upgrade C

Sycamore Landfill P ✔ M

Summit at Cheat Lake Residential Subdivision C ✔ ✔ ✔ ✔ ✔ M P P P P
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Stone Energy - Geotechnical - Development of Marcellus Well Pads C ✔ ✔ ✔ M P P

Spruce Lick-Stream Flow Monitoring Project for Eastern Assoicated Coal Corp. P ✔ ✔ ✔ M P

Spring Hill C ✔ ✔ P

Sovern Run (Tinchnell) AMD Treatment System C ✔ ✔ ✔ ✔ M

Southern Ohio Coal - Pump Tests P ✔ ✔ ✔ M P P P

Solutia-Storm Water Flow Measurement C ✔ ✔ M

Solutia-Groundwater Well Levels and Flow Estimates C ✔ ✔ M

Solutia Landfill Closure Design for Various Environmental Remediation Projects C ✔ ✔ ✔ ✔ ✔ ✔ ✔ M P P P

Smith Bridge Replacement C ✔ M P

Shupbach Ridge Road Landslide Repair C ✔ ✔ ✔ P, M P P

Scott County Gob Piles P ✔ ✔ M,P

Schmidt Landslide Repair P ✔ P

S&S Landfill P ✔ ✔ ✔ P P P

Route 674 Landslide P ✔ ✔ ✔ M,P

Ridgepoint Landslide Repair P ✔ P, M P P

Putnam County Commission - Fisher Ridge Phase II C M M P P

Pribble Tank Landslide Repair P ✔ ✔ ✔ P, M P P P

Potts Well Pad Landslide Repair C ✔ ✔ ✔ P, M P P

Potokczny Well Pad Landslide Repair P ✔ ✔ ✔ P, M P P

Pocahontas County Landfill Expansion, Closure, and Operations Consulting C ✔ ✔ ✔ ✔ ✔ ✔ M P P

Pison Development - Point Pleasant C ✔ M M

Pison Development - Mineral Wells C ✔ M M P

Pison Development - Knollview C ✔ ✔ M M P

Pison Development - Kanawha Court C ✔ M M P

Pison Development - Harrisville C ✔ ✔ M M P

Pison Development - Elkins C ✔ ✔ M M

Pison Development - Elk Crossings C ✔ M M

Pison Development - Cross Roads 2 C ✔ ✔ M M

Pison Development - Church Hill Village C ✔ ✔ ✔ M M P

Pison Development - Barboursville C ✔ M M P

Philippi Water Line Relocation for WVDOH Bypass C ✔ ✔ M P P

PADEP - Russell Joki Refuse P ✔ ✔ ✔ ✔ P,M

Pace Carbon Fuels, LLC C ✔ ✔ ✔ M

Owings Mine Complex - AML P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

Omega Mine Complex - AML P ✔ ✔ ✔ ✔ ✔ ✔ M

ODNR - Z & H Landslide P ✔ ✔ ✔ ✔ ✔ ✔ P,M

ODNR - Washington Street Subsidence P ✔ ✔ ✔ P,M

ODNR - Van Atta Subsidence P ✔ ✔ ✔ P,M

ODNR - ST RT. 646 Subsidence P ✔ ✔ ✔ P,M

ODNR - Pauline Mine Impoundment P ✔ ✔ ✔ ✔ P,M

ODNR - Nelan Road Subsidence P ✔ ✔ ✔ P,M

ODNR - Frontz / Folly Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

ODNR - Enoch Township Impoundment P ✔ ✔ ✔ ✔ P,M

ODNR - Ellesmere Ave. Subsidence I,II,II, & IV P ✔ ✔ ✔ P,M

ODNR - El Camino Subsidence P ✔ ✔ ✔ P,M

ODNR - Chickwan Landslide P ✔ ✔ ✔ ✔ ✔ ✔ P,M

ODNR - Bull Run Restoration P ✔ ✔ ✔ ✔ P,M

ODNR - Blue Bell Mining Refuse Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

North Hills Development - 600-Acre Property C ✔ ✔ M P

North Fork Landfill P ✔ ✔ ✔ ✔ P P M

Nicholas County Landfill C ✔ M P

Muddy Creek AMD Treatment System C ✔ ✔ ✔ ✔ M
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Morgantown  Parking Authority - Armory Lot Retaining Wall C ✔ ✔ M P P

Monumental Mine C ✔ ✔ ✔ ✔ M P

Montgomery Landfill P ✔ ✔ ✔ ✔ M P P

Monongalia County Sanitary Landfill P ✔ ✔ ✔ ✔ ✔ M P P

Mine Water Treatability Study, Guyses Run of Tygart Valley River C ✔ ✔ ✔ M P

Mills Wetzel #2 Well Pad Landslide Repair C ✔ ✔ ✔ P, M P P

MDG-Wastewater Package Plant C ✔ ✔ ✔ ✔ ✔ M P

MBOM - Taste Freez Subsidence P ✔ ✔ ✔ P,M

MBOM - Spruce Hollow Flood Mitigation P ✔ ✔ P,M

MBOM - Shallmar Doser P ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Porter Road Subsidence P ✔ ✔ ✔ P,M

MBOM - Ocean Gob Pile P ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Oak Hill Landslide P ✔ ✔ ✔ P,M

MBOM - Miller Road Subsidence P ✔ ✔ ✔ P,M

MBOM - Midlothian and Shaft Road Subsidence P ✔ ✔ ✔ ✔ P,M

MBOM - Kingsland Mine Pool P ✔ ✔ ✔ P,M

MBOM - Kempton Mine Drainage P ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Jackson Mountain Mine Fire P ✔ ✔ ✔ ✔ ✔ ✔ ✔ P,M

MBOM - Broken Hart Refuse P ✔ ✔ ✔ ✔ ✔ P,M

May Portal (Virginia AML) C ✔ ✔ ✔ ✔ ✔ M

Massy Coal Co. AMD Pump Treatment System C ✔ ✔ ✔ M

Massie Ridge Tower Landslide Repair P ✔ P, M

Marshall Portal Access Road Landslide C ✔ ✔ P, M P P

Majesty Mine Complex - AML P ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ ✔ M

Little Prater Landslide P ✔ ✔ ✔ ✔ M,P

Lilly Parker Mine C ✔ ✔ ✔ ✔ M P

Lester Fork Portals P ✔ ✔ ✔ ✔ M,P

Lee Landsldie Repair P ✔ P, M

Klondyke Portals P ✔ ✔ ✔ ✔ M,P

Kennawa Landslide Repair P ✔ P, M

Kenna Industrial Park C ✔ M M P P

Kanawha Western Landfill P ✔ ✔ ✔ ✔ ✔ M P P

Kanawha Eagle Coal Refuse Disposal Impoundment C ✔ ✔ ✔ ✔ M P P P

K & N Contracting - Nixon Ridge Slip Repair - Moundsville WV C ✔ ✔ ✔ P

Jo Anne Permit Renewals C ✔ ✔ ✔ ✔ M P

Jessee Drainage (Emergency Project) P ✔ ✔ ✔ M,P

Jerry Ware - Residential Landslide Gordon Drive - Charleston WV C ✔ M P

Jackson County Landfill C ✔ ✔ ✔ ✔ M P P P

Ives - Patrick Street C ✔ P

Ives - Orchards Manor C ✔ P

Ives - Littlepage Terrace C ✔ P

Hurricane Market Place C P P

Hurricane Fork Subsidence (Emergency Project) P ✔ ✔ ✔ M,P

Huntington Sanitary Board - North Edgemont Slope Stabilization C ✔ ✔ ✔ P P P

Huntington Municipal Development Authority - Kinetic Park Slip Repair C ✔ ✔ ✔ M P P

Humphrey Limestone Quarry C ✔ ✔ ✔ ✔ M P

Horsepen Water Line Extension P ✔ ✔ M,P

Hobet Mining, Inc. C ✔ ✔ ✔ ✔ M P

Hobbs Branch P ✔ ✔ ✔ M,P

Harwood Mine Complex P ✔ M P P

Grove Park - Campus View LLC C ✔ ✔ ✔ M P P P P

Graham Landslide (Emergency Project) P ✔ ✔ ✔ M,P
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Gary Connor AMD - Friends of the Cheat C ✔ ✔ ✔ ✔ M,P P

Fisher Residential Landslide Repair P ✔ P, M

Fayette County Landfill P ✔ ✔ ✔ ✔ M

Fairmont North Tower Landslide Repair P ✔ P, M

Evaluation of Mine Drainage from AML Sites as Part of ESA for Jackson & Kelly C ✔ M P

Environmental Assessment and Closure/Capping Plan for Jackson County Landfill C M M P P

Environmental Assessment and Closure/Capping Design for Fleming Landfill C ✔ M P P

Energy Services Site Development and Permitting C ✔ ✔ ✔ M P P P

Elkem Metals Jarrett Branch Landfill C M P P P

Dream Mountain AMD Project - Friends of the Cheat C ✔ ✔ ✔ ✔ ✔ M,P P

Dominion Resources - Upshur Enoxy Complex C ✔ ✔ ✔ ✔ ✔ ✔ M P P P P

Disposal Service, Inc. Landslide Repair P ✔ P

Decker's Creek Mine Stockpile Landslide Repair C ✔ P, M P

Corridor H, Section 6 Davis-Bismark C ✔ M P M

Columbia Gas - Landslide Stabilization - Blue Creek WV C ✔ ✔ P P P

Coldwater Creek/Luigino's Food Processing Facility, Inc. C ✔ ✔ ✔ M P P

Cline Tower Landslide Repair P ✔ P, M

City of Philippi Upgrade to Water Distribution System C ✔ ✔ M P P

City of Morgantown - Jacob Street Slip Repair C ✔ ✔ ✔ P,M P P

City of Charleston - Grandview Slip Repair - Kanawha County WV C ✔ M P P

Chemical Plant - Parkersburg, WV C ✔ ✔ ✔ M

CEF 8 Ltd. Partnership -Artisan Heights Townhouse Dev. Stability Review C ✔ P,M

Burlew Landslide Repair P ✔ P, M

Bradshaw Schools C ✔ ✔ ✔ M M P

Boone County PSD - Trace Branch/Robinson Water Line Extension C M M P

Boone County PSD - Stephens Auto/Betsy Lane Water Line Extension C M M P

Boone County PSD - Six Mile Extension/Corridor G C M M P

Boone County PSD - Lick Creek Water Line Extension C M M P

Boone County PSD - Joes Creek Water Line Extension C M M P

Birchfield Landslide - Engineering P ✔ ✔ ✔ M,P

Barrackville Mine Expansion C ✔ ✔ ✔ ✔ M P

Baker AMD P ✔ ✔ ✔ ✔ M,P

Avery Court C ✔ ✔ M P

Allen Sheridan Hazardous Facility (Asbestos) P ✔ ✔ ✔ M

6th Street Tower Landslide Repair P ✔ P, M

*     List whether project experience is corporate or personnel based or both.

**   Use this area to provide specific sections or pages if needed for reference.

*** List Primary Design personnel and their functional capacity for the projects listed.
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division is soliciting an Expression of Interest for the West 
Virginia Department of Environmental Protection, Division of Land Restoration, Office of Abandoned Mine Lands and Reclamation 
(WVDEP-DLR-AML), from qualified firms to provide architectural/engineering services per the attached specifications and terms 
and conditions.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 Professional Svcs - Clarksburg Post Landslide   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
Professional Svcs - Clarksburg Post Landslide

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 Professional Svcs - Fairmont Gateway Connector 

Portals
  

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
Professional Svcs - Fairmont Gateway Connector Portals





Revised 04/01/2022  

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 

Contract Administrator and the initial point of contact for matters relating to this Contract. 
 

 
 

(Name, Title)            

 
(Printed Name and Title)           

(Address)             

(Phone Number) / (Fax Number)          

(email address)            

 

CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 

through wvOASIS, I certify that:  I have reviewed this Solicitation/Contract in its entirety; that I 

understand the requirements, terms and conditions, and other information contained herein; that 

this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 

that the product or service proposed meets the mandatory requirements contained in the 

Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor 

accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that 

I am submitting this bid, offer or proposal for review and consideration; that I am authorized by 

the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on 

vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to 

the best of my knowledge, the vendor has properly registered with any State agency that may 

require registration. 

 

By signing below, I further certify that I understand this Contract is subject to the 

provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 

clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity 

entering into this contract is prohibited from engaging in a boycott against Israel. 
 
 
 

________________________________________________________________________________ 

(Company) 

_________________________________________________________________________ 

(Authorized Signature) (Representative Name, Title) 

_____________________________________________________________ 

 (Printed Name and Title of Authorized Representative) (Date) 

__________________________________________________________ 

(Phone Number) (Fax Number) 

 

(Email Address)



Revised 04/01/2022  

ADDENDUM ACKNOWLEDGEMENT FORM 

SOLICITATION NO.: 

 
Instructions: Please acknowledge receipt of all addenda issued with this solicitation by 

completing this addendum acknowledgment form. Check the box next to each addendum 

received and sign below. Failure to acknowledge addenda may result in bid disqualification. 

 
Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 

necessary revisions to my proposal, plans and/or specification, etc. 

 
Addendum Numbers Received: 

(Check the box next to each addendum received) 

 
[ ] Addendum No. 1                            [ ] Addendum No. 6 

[ ] Addendum No. 2                            [ ] Addendum No. 7 

[ ] Addendum No. 3                            [ ] Addendum No. 8 

[ ] Addendum No. 4                              [ ] Addendum No. 9 

[ ] Addendum No. 5                              [ ] Addendum No. 10 

 
I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 

I further understand that any verbal representation made or assumed to be made during any oral 

discussion held between Vendor’s representatives and any state personnel is not binding. Only 

the information issued in writing and added to the specifications by an official addendum is 

binding. 
 

 
 
________________________________________________________ 

Company 
 

 
_________________________________________________________ 

Authorized Signature 
 

 
__________________________________________________________ 

Date 

 
NOTE: This addendum acknowledgement should be submitted with the bid to expedite 

document processing. 








