
 
 
 

The  following  documentation  is  an  electronically‐
submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
Bulletin  within  the  Vendor  Self‐Service  portal  at 
wvOASIS.gov.  As part of the State of West Virginia’s 
procurement  process,  and  to  maintain  the 
transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
to  this  solicitation  submitted  to  the  Purchasing 
Division in hard copy format. 
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Professional Svcs - Clarksburg Post Landslide    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Clarksburg Post Landslide

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Professional Svcs - Fairmont Gateway 

Connector Portals
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Fairmont Gateway Connector Portals

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 Professional Svcs - Horners Run Portals    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Horners Run Portals

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
4 Professional Svcs - Lick Run 5    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments:  

Extended Description:
Professional Svcs - Lick Run 5



Beckley, WV 
Raleigh County Airport Industrial Park 

124 Philpott Lane 
Beaver, WV 25813-9502  

Telephone: (304) 255-0491 
Fax: (304) 255-4232 

Canonsburg, PA 

3 Four Coins Drive, Ste. 100 
Canonsburg, PA 15317 

Telephone: (724) 745-3630 
Fax: (724) 745-3631 

SEALED BID: EOI – 2022 AML Contract 6 Project North 
BUYER: Joseph E Hager III 
SOLICITATION NO.: CEOI 0313 DEP2200000015 
BID OPENING DATE: 06/27/2022 
BID OPENING TIME: 1:30 PM ET 
FAX NUMBER: 304-558-3970





Beckley, WV 
Raleigh County Airport Industrial Park, 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 
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STATE OF WEST VIRGINIA – 
PURCHASE DIVISION DOCUMENTS 

 

  



 
 

Solicitation No.: CEOI 0313 DEP2200000015 

1. CENTRALIZED EXPRESSION OF INTEREST FORM 
 
 
 

The Centralized Expression of Interest Form is included on the pages that follow. 
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division is soliciting an Expression of Interest for the West 
Virginia Department of Environmental Protection, Division of Land Restoration, Office of Abandoned Mine Lands and Reclamation 
(WVDEP-DLR-AML), from qualified firms to provide architectural/engineering services per the attached specifications and terms 
and conditions.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 Professional Svcs - Clarksburg Post Landslide   

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
Professional Svcs - Clarksburg Post Landslide

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 Professional Svcs - Fairmont Gateway Connector 

Portals
  

Comm Code Manufacturer Specification Model #

81100000    

Extended Description:
Professional Svcs - Fairmont Gateway Connector Portals





Revised 6/8/2012 
 

SOLICITATION NUMBER:     
Addendum Number:    

 
The purpose of this addendum is to modify the solicitation identified as     
(“Solicitation”) to reflect the change(s) identified and described below. 
 
Applicable Addendum Category: 
 

[      Modify bid opening date and time  
 
[      Modify specifications of product or service being sought 
 
[      Attachment of vendor questions and responses 
 
[      Attachment of pre-bid sign-in sheet  
 
[      Correction of error 
 
[       Other 

 
 
Description of Modification to Solicitation:    
 
 
 
 
 
 
 
 
 
 
Additional Documentation:  Documentation related to this Addendum (if any) has been 
included herewith as Attachment A and is specifically incorporated herein by reference. 
 
Terms and Conditions: 
 

1. All provisions of the Solicitation and other addenda not modified herein shall remain in 
full force and effect. 
 

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by 
completing an Addendum Acknowledgment, a copy of which is included herewith.  
Failure to acknowledge addenda may result in bid disqualification.  The addendum 
acknowledgement should be submitted with the bid to expedite document processing. 

  

CEOI 0313 DEP2200000015

                    No.01

✔

✔

Addendum issued to publish and distribute the attached documentation to the vendor community. 
 
1. To publish agency responses to all vendor submitted questions 
2. To extend bid due date until 6/27/2022 
                                                   



Revised 6/8/2012 
 

ATTACHMENT A



RFI: Questions from vendors for CEOI DEP 22*15 AML Contract 6 Project North 

 

Q.1. The EOI Solicitation refers to NEPA consultations and documentation as well as NEPA tasks; are you 

referring to having Phase 1 Environmental Site Assessment? 

A.  This refers to all NEPA work that could be needed for any of the projects that are a part of the 

Contract.  Consultation letters to SHPO, WVDNR, possibly USFWS (depending on IPaC results), 

Regional Economic and Development Council, preparing the General Environmental Assessment (not a 

Phase I), and obtaining the Authorization to Proceed (ATP) from the Office of Surface Mining 

Reclamation and Enforcement.  Example consultation letters, and an Environmental Assessment will 

be provided to selected consultant. 

 

Q.2. For the Realty services requested, will standard forms be provided by DEP? 

A.  Yes 

 

Q.3. For the Realty services requested, what type of legal documentation will be required? 

A.  Whatever legal documents made of record that transferred ownership to the current owner via 

deed, will, estate settlement, fiduciary record and/or court orders; as well as Exploratory Rights of 

Entry (EROE) and Construction Rights of Entry (CROE) agreements. 
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division is soliciting an Expression of Interest for the West 
Virginia Department of Environmental Protection, Division of Land Restoration, Office of Abandoned Mine Lands and Reclamation 
(WVDEP-DLR-AML), from qualified firms to provide architectural/engineering services per the attached specifications and terms 
and conditions.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 Professional Svcs - Clarksburg Post Landslide

Comm Code Manufacturer Specification Model #

81100000

Extended Description:
Professional Svcs - Clarksburg Post Landslide

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 Professional Svcs - Fairmont Gateway Connector 

Portals

Comm Code Manufacturer Specification Model #

81100000

Extended Description:
Professional Svcs - Fairmont Gateway Connector Portals





Document Phase Document Description Page 
4

DEP2200000015 Final EOI - 2022 AML Contract 6 Project 
North
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ADDITIONAL INFORMATION
The Acquisitions and Contract Administration Section of the Purchasing Division is soliciting an Expression of Interest for the West 
Virginia Department of Environmental Protection, Division of Land Restoration, Office of Abandoned Mine Lands and Reclamation 
(WVDEP-DLR-AML), from qualified firms to provide architectural/engineering services per the attached specifications and terms 
and conditions.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
1 Professional Svcs - Clarksburg Post Landslide

Comm Code Manufacturer Specification Model #

81100000

Extended Description:
Professional Svcs - Clarksburg Post Landslide

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

ENVIRONMENTAL PROTECTION
OFFICE OF AML&R
601 57TH ST SE
CHARLESTON WV     25304
US

Line Comm Ln Desc Qty Unit Issue
2 Professional Svcs - Fairmont Gateway Connector 

Portals

Comm Code Manufacturer Specification Model #

81100000

Extended Description:
Professional Svcs - Fairmont Gateway Connector Portals





 
 

Solicitation No.: CEOI 0313 DEP2200000015 

2. SOLICITATION/EXPRESSION OF INTEREST DOCUMENT 
AND CERTIFICATION 

 

 
The Solicitation/Expression of Interest Document and Certification is included on the pages that 

follow. 

  



Expression of Interest Standard Format  Revised 05/29/2020 

EXPRESSION OF INTEREST 
2022 AML Contract 6 Projects – North  

Disclaimer: Effective July 1, 2020, the Purchasing Division will accept electronic proposals for Expressions 

of Interest via the Vendor Self-Service portal within wvOASIS. Paper submissions after this date are still 

acceptable. 

TABLE OF CONTENTS: 

1. Table of Contents

2. Section One:  General Information

3. Section Two:  Instructions to Vendors Submitting Bids

4. Section Three:  Project Specifications

5. Section Four:  Vendor Proposal, Evaluation, and Award

6. Section Five:  Terms and Conditions

7. Certification and Signature Page

SECTION ONE: GENERAL INFORMATION 

1. PURPOSE:  The Acquisitions and Contract Administration Section of the Purchasing

Division is soliciting an Expression of Interest (“EOI” or “Bids”) for the West Virginia

Department of Environmental Protection, Division of Land Restoration, Office of

Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML), from qualified firms to

provide architectural/engineering services (“Vendors”) as defined herein.

2. PROJECTS: The mission or purpose of the Group of Projects (as listed below 1 through 4)

for which bids are being solicited is to provide the subsequent planning, realty, design, and

construction services for each; including but not limited to (as may be applicable to each

project):

1) Clarksburg (Post) Landslide project

2) Fairmont Gateway Connector Portals project

3) Horners Run Portals project

4) Lick Run 5 project

• National Environmental Policy Act (NEPA) consultations and documentation

• Public Participation

• Infrastructure Investment Jobs Act (IIJA) compliance

• Determine legal ownership of properties

• Obtain exploratory and construction rights of entry

• Provide legal documentation to substantiate legal ownership findings

• Provide current mapping, perform survey and other related services



EXPRESSION OF INTEREST 
2022 AML Contract 6 Projects – North    

Expression of Interest Standard Format  Revised 05/29/2020 

• Perform Site and Geotechnical Investigations

• Design temporary and permanent access or accesses for construction and future

maintenance

• Design to stabilize landslides

• Design multiple portal seals and regrades

• Design of highwall reclamation

• Design to repair or replace existing drainage structures/systems

• Design to mitigate AMD drainage, including possible horizontal borings

• Design reclamation of exposed mine refuse and spoil

• Design of drainage conveyances, including drainage channels, underdrains, and/or

other controls to safely convey water off-site

• Condition and revegetate all disturbed areas

• Construction quality assurance and quality control (QA/QC)

• Provide resident project representative/inspector

• Prepare daily construction activity logs summarizing activities

• Provide engineering support and services throughout construction

• Provide Engineers certification report

3. SCHEDULE OF EVENTS:

Release of the EOI........ ..............................................................................05/26/2022 

Written Questions Submission Deadline. .................................................06/15/2022 

Addendum Issued ……………………………………………….………………TBD 

Expressions of Interest Opening Date.........................................................06/22/2022 

Evaluation Committee List of the Highest Qualified Firms Provided………..TBD 

Estimated Date for Interviews of the Firms…........................................................TBD 

Price Negotiations Commence with Highest Ranked Firm ……………………TBD 



EXPRESSION OF INTEREST 

Expression of Interest Standard Format  Revised 05/29/2020 

2022 AML Contract 6 Projects – North   

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS 

Instructions begin on the next page. 



Revised 04/01/2022 

INSTRUCTIONS TO VENDORS SUBMITTING BIDS 

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation

for bids. Please read these instructions and all documents attached in their entirety. These

instructions provide critical information about requirements that if overlooked could lead to

disqualification of a Vendor’s bid. All bids must be submitted in accordance with the provisions

contained in these instructions and the Solicitation. Failure to do so may result in disqualification

of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by

the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the

Solicitation will result in bid disqualification.

3. PREBID MEETING: The item identified below shall apply to this Solicitation. [

[ ] A pre-bid meeting will not be held prior to bid opening 

[ ] A MANDATORY PRE-BID meeting will be held at the following place and time: 

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the 

mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one 

individual is permitted to represent more than one vendor at the pre-bid meeting.  Any 

individual that does attempt to represent two or more vendors will be required to select one 

vendor to which the individual’s attendance will be attributed.  The vendors not selected will be 

deemed to have not attended the pre-bid meeting unless another individual attended on their 

behalf.   

An attendance sheet provided at the pre-bid meeting shall serve as the official document 

verifying attendance. Any person attending the pre-bid meeting on behalf of a Vendor must list 

on the attendance sheet his or her name and the name of the Vendor he or she is representing. 

Additionally, the person attending the pre-bid meeting should include the Vendor’s E-Mail 

address, phone number, and Fax number on the attendance sheet. It is the Vendor’s 

responsibility to locate the attendance sheet and provide the required information. Failure to 

complete the attendance sheet as required may result in disqualification of Vendor’s bid. 

All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after the 

starting time but prior to the end of the pre-bid will be permitted to sign in but are charged with 

knowing all matters discussed at the pre-bid. 
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Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at 

the pre-bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting 

are preliminary in nature and are non-binding. Official and binding answers to questions will be 

published in a written addendum to the Solicitation prior to bid opening. 

4. VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this

Solicitation to the Purchasing Division. Questions must be submitted in writing. All questions

must be submitted on or before the date listed below and to the address listed below to be

considered. A written response will be published in a Solicitation addendum if a response is

possible and appropriate. Non-written discussions, conversations, or questions and answers

regarding this Solicitation are preliminary in nature and are nonbinding.

Submitted e-mails should have solicitation number in the subject line. 

Question Submission Deadline:  06/15/2022 @ 4:00 PM

Submit Questions to: Josh Hager
2019 Washington Street, East 

Charleston, WV 25305 

Fax: (304) 558-3970 

Email: Joseph.E.HagerIII@wv.gov

5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any

State personnel is not binding, including verbal communication at the mandatory pre-bid

conference. Only information issued in writing and added to the Solicitation by an official

written addendum by the Purchasing Division is binding.

6. BID SUBMISSION: All bids must be submitted on or before the date and time of the bid

opening listed in section 7 below. Vendors can submit bids electronically through wvOASIS, in

paper form delivered to the Purchasing Division at the address listed below either in person or by

courier, or in facsimile form by faxing to the Purchasing Division at the number listed below.

Notwithstanding the foregoing, the Purchasing Division may prohibit the submission of bids

electronically through wvOASIS at its sole discretion. Such a prohibition will be contained and

communicated in the wvOASIS system resulting in the Vendor’s inability to submit bids through

wvOASIS. The Purchasing Division will not accept bids, modification of bids, or addendum

acknowledgment forms via email.  Bids submitted in paper or facsimile form must contain a

signature.  Bids submitted in wvOASIS are deemed to be electronically signed.

Any bid received by the Purchasing Division staff is considered to be in the possession of the 

Purchasing Division and will not be returned for any reason.  

For Request for Proposal (“RFP”) Responses Only: Submission of a response to a Request for 

Proposal is not permitted in wvOASIS.  In the event that Vendor is responding to a request for 

proposal, the Vendor shall submit one original technical and one original cost proposal prior to the 

bid opening date and time identified in Section 7 below, plus convenience copies 

of each to the Purchasing Division at the address shown below. Additionally, the Vendor should 

clearly identify and segregate the cost proposal from the technical proposal in a separately 

sealed envelope. 
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Bid Delivery Address and Fax Number:   

Department of Administration, Purchasing Division 

2019 Washington Street East 

Charleston, WV 25305-0130 

Fax:  304-558-3970 

A bid submitted in paper or facsimile form should contain the information listed below on the 

face of the submission envelope or fax cover sheet. Otherwise, the bid may be rejected by the 

Purchasing Division. 

VENDOR NAME:  

BUYER:  Josh Hager
SOLICITATION NO.:  CEOI 0312 DEP2200000015
BID OPENING DATE: See next page
BID OPENING TIME:  See next page
FAX NUMBER: 304-558-3970

7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location

identified below on the date and time listed below. Delivery of a bid after the bid opening date and

time will result in bid disqualification. For purposes of this Solicitation, a bid is considered

delivered when confirmation of delivery is provided by wvOASIS (in the case of electronic

submission) or when the bid is time stamped by the official Purchasing Division time clock (in the

case of hand delivery).

Bid Opening Date and Time: 06/22/2022 @ 1:30 PM

Bid Opening Location: Department of Administration, Purchasing Division 

2019 Washington Street East 

Charleston, WV 25305-0130 

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be

made by an official written addendum issued by the Purchasing Division. Vendor should

acknowledge receipt of all addenda issued with this Solicitation by completing an Addendum

Acknowledgment Form, a copy of which is included herewith. Failure to acknowledge addenda

may result in bid disqualification. The addendum acknowledgement should be submitted with the

bid to expedite document processing.

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid

to prevent errors in the evaluation. Failure to type or electronically enter the information may

result in bid disqualification.

10. ALTERNATE MODEL OR BRAND: Unless the box below is checked, any model, brand,

or specification listed in this Solicitation establishes the acceptable level of quality only and is not

intended to reflect a preference for, or in any way favor, a particular brand or vendor. Vendors

may bid alternates to a listed model or brand provided that the alternate is at least equal to the

model or brand and complies with the required specifications. The equality of any alternate being

bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model

or brand should clearly identify the alternate items in its bid and should include manufacturer’s
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specifications, industry literature, and/or any other relevant documentation demonstrating the 

equality of the alternate items. Failure to provide information for alternate items may be grounds 

for rejection of a Vendor’s bid. 

[ ] This Solicitation is based upon a standardized commodity established under W. Va. Code § 

5A-3-61.  Vendors are expected to bid the standardized commodity identified.  Failure to bid the 

standardized commodity will result in your firm’s bid being rejected. 

11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that

shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions,

clarifications, or other proposed modifications in its bid. Exceptions to, clarifications of, or

modifications of a requirement or term and condition of the Solicitation may result in bid

disqualification.

12. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State

Rules §148-1-6.6, communication with the State of West Virginia or any of its employees

regarding this Solicitation during the solicitation, bid, evaluation or award periods, except

through the Purchasing Division, is strictly prohibited without prior Purchasing Division

approval. Purchasing Division approval for such communication is implied for all agency

delegated and exempt purchases.

13. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be properly

registered with the West Virginia Purchasing Division and must have paid the $125 fee, if

applicable.

14. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.

15. PREFERENCE: Vendor Preference may be requested in purchases of motor vehicles or

construction and maintenance equipment and machinery used in highway and other

infrastructure projects.  Any request for preference must be submitted in writing with the bid,

must specifically identify the preference requested with reference to the applicable subsection

of West Virginia Code § 5A-3-37, and must include with the bid any information necessary to

evaluate and confirm the applicability of the requested preference. A request form to help

facilitate the request can be found at: www.state.wv.us/admin/purchase/vrc/Venpref.pdf.

15A. RECIPROCAL PREFERENCE:  The State of West Virginia applies a reciprocal 

preference to all solicitations for commodities and printing in accordance with W. Va. Code § 

5A-3-37(b).  In effect, non-resident vendors receiving a preference in their home states, will see 

that same preference granted to West Virginia resident vendors bidding against them in West 

Virginia. Any request for reciprocal preference must include with the bid any information 

necessary to evaluate and confirm the applicability of the preference. A request form to help 

facilitate the request can be found at:  www.state.wv.us/admin/purchase/vrc/Venpref.pdf.  

16. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any

solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3-

37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-

owned, or minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same

preference made available to any resident vendor. Any non-resident small, women-owned, or
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minority-owned business must identify itself as such in writing, must submit that writing to the 

Purchasing Division with its bid, and must be properly certified under W. Va. CSR § 148-22-9 

prior to contract award to receive the preferences made available to resident vendors. Preference 

for a non-resident small, women-owned, or minority owned business shall be applied in 

accordance with W. Va. CSR § 148-22-9. 

17. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive

minor irregularities in bids or specifications in accordance with West Virginia Code of State

Rules § 148-1-4.6.

18. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its

submission in wvOASIS can be accessed and viewed by the Purchasing Division staff

immediately upon bid opening. The Purchasing Division will consider any file that cannot be

immediately accessed and viewed at the time of the bid opening (such as, encrypted files,

password protected files, or incompatible files) to be blank or incomplete as context requires and

are therefore unacceptable. A vendor will not be permitted to unencrypt files, remove password

protections, or resubmit documents after bid opening to make a file viewable if those

documents are required with the bid. A Vendor may be required to provide document passwords or

remove access restrictions to allow the Purchasing Division to print or electronically save

documents provided that those documents are viewable by the Purchasing Division prior to

obtaining the password or removing the access restriction.

19. NON-RESPONSIBLE: The Purchasing Division Director reserves the right to reject the

bid of any vendor as Non-Responsible in accordance with W. Va. Code of State Rules § 148-1-

5.3, when the Director determines that the vendor submitting the bid does not have the capability to

fully perform or lacks the integrity and reliability to assure good-faith performance.”

20. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part

in accordance with W. Va. Code of State Rules § 148-1-4.5. and § 148-1-6.4.b.”

21. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the

Solicitation and the resulting Contract are public documents. As public documents, they will be

disclosed to the public following the bid/proposal opening or award of the contract, as required by

the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and

5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE 

SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE. 

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your 

explicit consent to the subsequent public disclosure of the bid, proposal, or document. The 

Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade 

secret,” “private,” or labeled with any other claim against public disclosure of the documents, to 

include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All 

submissions are subject to public disclosure without notice. 
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22. WITH THE BID REQUIREMENTS:  In instances where these specifications require

documentation or other information with the bid, and a vendor fails to provide it with the bid,

the Director of the Purchasing Division reserves the right to request those items after bid

opening and prior to contract award pursuant to the authority to waive minor irregularities in

bids or specifications under W. Va. CSR § 148-1-4.6.  This authority does not apply to

instances where state law mandates receipt with the bid.

23. EMAIL NOTIFICATION OF AWARD:  The Purchasing Division will attempt to provide

bidders with e-mail notification of contract award when a solicitation that the bidder participated in

has been awarded.  For notification purposes, bidders must provide the Purchasing Division with a

valid email address in the bid response.  Bidders may also monitor wvOASIS or the Purchasing

Division’s website to determine when a contract has been awarded.

24. ISRAEL BOYCOTT CERTIFICATION:  Vendor’s act of submitting a bid in response to

this solicitation shall be deemed a certification from bidder to the State that bidder is not currently

engaged in, and will not for the duration of the contract, engage in a boycott of Israel.  This

certification is required by W. Va. Code § 5A-3-63.
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 SECTION THREE:  PROJECT SPECIFICATIONS 

1. Background:   Firms are to be licensed Architectural/Engineering Firms (A/E) in the State

of West Virginia and should be familiar with and have successful track record of design of

similar projects.  The anticipated contract will be for “full service” A/E design.  Aspects of

the design are to include, but not be limited to; Civil, Geological and Hydrological.

The successful A/E Firm will be responsible for Design of the following (as may be

applicable for each of the Projects as listed in Section One):

• Access or accesses as required.

• Geotechnical investigation and analyses.

• Landslide Stabilization(s).

• Hydrologic and hydraulic analyses.

• Clear and grub affected areas.

• Regrade as necessary.

• Install drainage channels, underdrains, and/or other controls to safely convey water

off-site.

• Condition and revegetate all disturbed areas.

• Obtain required permits as determined at the Pre-Design Meeting.

Preliminary design documents will be due 90 days from the issuance of the Purchase Order, 

unless specified otherwise during the Pre-Design Meeting. 

Locations:  Projects are in Marion, Harrison, and Preston Counties. 

Project 1:  Clarksburg (Post) Landslide is located south of the City of Clarksburg, in 

Harrison County, WV, off CR 98.  The project is for the stabilization of two dangerous 

landslides, repair and/or replacement of existing drainage systems, realign and reconstruct 

paved roads/driveways, installation of additional drainage control and AMD drainage 

systems, and some highwall reclamation. 

Project 2: Fairmont Gateway Connector Portals is located off Interstate 79 (I-79) 

northbound exit ramp and the county route intersection in the City of Fairmont, in Marion 

County, WV.  The project is for the mitigation of open and collapsed portals near and around 

dangerous sections of highwall. 

Project 3:  Horners Run Portals is located north of the City of Bridgeport, in Harrison 

County, WV, and paralleling along the western side of I-79 and over the ridge.  The site is 

accessed off Saltwell and Horners Run Roads.  The project is for the stabilization of a 
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dangerous landslide, reclamation of collapsed and draining portals, installation of additional 

drainage controls and systems, and highwall reclamation. 

Project 4:  Lick Run 5 is located southwest of the City of Kingwood, in Preston County, 

WV, between Howesville and Borgman off CR26.  The project is for reclamation of a 

dangerous highwall, reclamation of a refuse pile, installation of drainage controls and 

systems. 

The Sites are around multiple residences; potential vendors are not to show up on 

occupied residences.  A site visit will be performed with the Highest Scoring Vendor 

during the Negotiation Phase of this solicitation. 

2. Projects and Goals: The project goals and objectives include but are not limited to that

as listed below.  Vendors should discuss any anticipated concepts and proposed methods

of approach for achieving each of the listed goals and objectives:

2.1. NEPA tasks and IIJA compliance. 

2.2. Determine legal ownership of properties and provide legal documentation to 

substantiate legal ownership findings (if required). 

2.3. Develop construction plans and technical specifications for all aspects to reclaim 

mine portals, drainage controls and systems, slope stabilization, coal refuse 

reclamation, stream restoration, highwall reclamation, limits of disturbance, 

storm water and erosion and sediment control, regrade and revegetation, and all 

other conditions encountered on the project sites. 

2.4. Obtain/maintain/release all required permits. 

2.5. Provide resident project representative, QA/QC certification, and prepare daily 

field activity logs summarizing construction activities. 

3. Qualifications, Experience, and Past Performance: Vendors should provide

information regarding its employees, such as staff qualifications and experience in

completing similar projects; references; copies of any staff certifications or degrees

applicable to this project; proposed staffing plan; descriptions of past projects completed

entailing the location of the project, project manager name and contact information, type

of project, and the project goals and objectives and how they were met.
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The response should be presented in concise format which defines the corporation history 

and the experience, qualifications, and performance data of the firm’s staff as requested by 

the AML Consultant Qualification Questionnaire (CQQ), Attachment “A” and the AML and 

Related Project Experience Matrix (RPEM), Attachment “B”. 

AML Consultant Qualification Questionnaire (CQQ) should be completed and submitted 

with Vendor’s submitted response to be eligible (See Attachment “A”). 

AML and Related Project Experience Matrix (RPEM) should also be completed and 

submitted with Vendor’s submitted response to be eligible (See Attachment “B”). 

4. Oral Presentations/Interviews: The Agency will conduct individual interviews with the

vendors that are determined to be the most qualified to provide the required service.

During oral presentations/interviews, vendors may not alter or add to their submitted

proposal, but only clarify information already submitted.  A description of the materials

and information to be presented is provided below:

4.1. Materials and Information Required at Oral Presentation/Interviews:

An Oral Presentation will be conducted with the firms selected as the most qualified by

the WVDEP Selection Committee.  The Committee will schedule the interviews.

The format for the interviews will be a 15 to 30-minute PowerPoint presentation

consisting, at a minimum, of the following:

• Corporate/personnel experience as it relates to the project or projects

• Proposed project management plan

• Key personnel available for the proposed work

• Proposed subcontractors (mapping, geotechnical, etc.)

• Product quality control

• Project cost control

• Project Schedule
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SECTION FOUR:  VENDOR PROPOSAL, EVALUATION, & AWARD 

1. Economy of Preparation:  EOIs should be prepared simply and economically, providing a

straight-forward, concise description of the firm’s abilities to satisfy the requirements and

goals and objectives of the EOI.  Emphasis should be placed on completeness and clarity of

content.  The response sections should be labeled for ease of evaluation.

2. BIDS MUST NOT CONTAIN PRICE INFORMATION:  The State shall select the best

value solution according to W. Va. Code §5G-1-3.  In accordance with Code requirements,

no “price” or “fee” information is permitted in the Vendor’s EOI response.

3. Evaluation and Award Process:   Expressions of Interest for projects estimated to cost

$250,000 or more will be evaluated and awarded in accordance with W.Va. Code §5G-1-3.

That Code section requires the following related to evaluation and award:

3.1. Selection Committee Evaluation and Negotiation:  A committee comprised of 

three to five representatives of the agency initiating the request shall:  

3.1.1. evaluate the statements of qualifications and performance data and other 

material submitted by the interested firms and select the firms which in their 

opinion are the best qualified to perform the desired service.  

3.1.2. conduct interviews with each of the firms selected.  

3.1.3. rank the selected firms in order of preference 

3.1.4. and commence scope of service and price negotiations with the highest 

qualified professional firm. 

If negotiations are successful, the contract documents will be forwarded to the WV 

Purchasing Division for review and approval, and then to the WV Attorney General’s 

office for review and approval as to form.  Once approved, a formal contract will be 

issued to the Vendor.  

Should the agency be unable to negotiate a satisfactory contract with the professional 

firm considered to be the most qualified at a fee determined to be fair and reasonable, 
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the agency will then commence negotiations with the second most qualified firm, and 

so on, until an agreement is reached, or the solicitation is cancelled.  

3.2. Firm Evaluation Rankings:  The Agency will evaluate the firms that have been 

determined most qualified to perform the desired service.  The evaluation criteria are 

defined in the Procurement Specifications section and based on a 100-point total 

score.  Points shall be assigned based upon the Vendor’s response to the evaluation 

criteria as follows: 

• Understanding of Project Scope (25) Points Possible

• Relevant Experience (25) Points Possible

• Available Resources

a. Current Staffing

b. Surveying/Mapping

c. Drilling/Geotechnical (25) Points Possible

• Performance History (25) Points Possible

Total 100 

3.3 Contractor Information Form (AVS): Vendor must complete an AVS (Applicant 

Violator System) form to request an eligibility evaluation from the Office of 

Surface Mining Reclamation and Enforcement. This requirement applies to 

contractors and their sub-contractors and is found under OSMRE's regulations at 30 

CFR 874.16. Vendor must sign and date it. Form must be completed within 30 days 

of award to be considered for award. The completion of the form will be requested 

by the Agency after evaluation and prior to award of the purchase order. 
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SECTION FIVE:  TERMS AND CONDITIONS 

Terms and conditions begin on the next page. 
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GENERAL TERMS AND CONDITIONS: 

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the

Purchasing Division Director, or his designee, and approved as to form by the Attorney

General’s office constitutes acceptance by the State of this Contract made by and between the

State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the

Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and

accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the

meanings attributed to them below. Additional definitions may be found in the specifications

included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State 

of West Virginia that is identified on the first page of the Solicitation or any other public entity 

seeking to procure goods or services under this Contract. 

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation. 

2.3. “Contract” means the binding agreement that is entered into between the State and the 

Vendor to provide the goods or services requested in the Solicitation. 

2.4. “Director” means the Director of the West Virginia Department of Administration, 

Purchasing Division. 

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing 

Division. 

2.6. “Award Document” means the document signed by the Agency and the Purchasing 

Division, and approved as to form by the Attorney General, that identifies the Vendor as the 

contract holder. 

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or 

services that is published by the Purchasing Division. 

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards, 

etc. as context requires. 

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the 

Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that 

has been awarded the Contract as context requires. 
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be

determined in accordance with the category that has been identified as applicable to this

Contract below:

[ ] Term Contract 

Initial Contract Term:    The Initial Contract Term will be for a period of  

.  The Initial Contract Term becomes effective on the effective start 

date listed on the first page of this Contract and the Initial Contract Term ends on the effective end 

date also shown on the first page of this Contract. 

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency, 

and the Vendor, with approval of the Purchasing Division and the Attorney General’s office 

(Attorney General approval is as to form only). Any request for renewal should be delivered to the 

Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration date 

of the initial contract term or appropriate renewal term. A Contract renewal shall be in accordance 

with the terms and conditions of the original contract. Unless otherwise specified below, renewal 

of this Contract is limited to ___________________ successive one (1) year periods or multiple 

renewal periods of less than one year, provided that the multiple renewal periods do not exceed the 

total number of months available in all renewal years combined. Automatic renewal of this 

Contract is prohibited.  Renewals must be approved by the Vendor, Agency, Purchasing Division 

and Attorney General’s office (Attorney General approval is as to form only) 

[ ] Alternate Renewal Term – This contract may be renewed for __________________ 

successive __________ year periods or shorter periods provided that they do not exceed the 

total number of months contained in all available renewals. Automatic renewal of this 

Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing 

Division and Attorney General’s office (Attorney General approval is as to form only) 

Delivery Order Limitations:  In the event that this contract permits delivery orders, a delivery 

order may only be issued during the time this Contract is in effect. Any delivery order issued 

within one year of the expiration of this Contract shall be effective for one year from the date the 

delivery order is issued. No delivery order may be extended beyond one year after this Contract 

has expired. 

[ ] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice 

to proceed and must be completed within   days. 

[ ] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s 

receipt of the notice to proceed and part of the Contract more fully described in the attached 

specifications must be completed within _________________ days. Upon completion of the 

work covered by the preceding sentence, the vendor agrees that:  

[   ] the contract will continue for _________________ years; 

[   ] the contract may be renewed for __________________ successive __________ year 

periods or shorter periods provided that they do not exceed the total number of months 

contained in all available renewals. Automatic renewal of this Contract is prohibited. 

Renewals must be approved by the Vendor, Agency, Purchasing Division and Attorney 

One Thousand Ninety Five (1,095)
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General’s Office (Attorney General approval is as to form only). 

[ ] One-Time Purchase: The term of this Contract shall run from the issuance of the Award 

Document until all of the goods contracted for have been delivered, but in no event will this 

Contract extend for more than one fiscal year. 

[ ] Other: Contract Term specified in ________________________ 

4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on

the date of encumbrance listed on the front page of the Award Document unless either the box for

“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3

above.  If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked,

Vendor must not begin work until it receives a separate notice to proceed from the State.  The notice to

proceed will then be incorporated into the Contract via change order to memorialize the official date

that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance

with the category that has been identified as applicable to this Contract below.

[ ] Open End Contract: Quantities listed in this Solicitation/Award Document are 

approximations only, based on estimates supplied by the Agency. It is understood and agreed that 

the Contract shall cover the quantities actually ordered for delivery during the term of the 

Contract, whether more or less than the quantities shown. 

[ ] Service: The scope of the service to be provided will be more clearly defined in the 

specifications included herewith. 

[ ] Combined Service and Goods: The scope of the service and deliverable goods to be 

provided will be more clearly defined in the specifications included herewith. 

[ ] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are 

identified in the specifications included herewith. Once those items have been delivered, no 

additional goods may be procured under this Contract without an appropriate change order 

approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office. 

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency

to purchase goods or services in the open market that Vendor would otherwise provide under this

Contract if those goods or services are for immediate or expedited delivery in an emergency.

Emergencies shall include, but are not limited to, delays in transportation or an unanticipated

increase in the volume of work. An emergency purchase in the open market, approved by the

Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle

the Vendor to any form of compensation or damages. This provision does not excuse the State

from fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked in this section must be provided to the

Purchasing Division by the Vendor as specified:
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[ ] BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code § 

5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond

in the amount of five percent (5%) of the total amount of the bid protecting the State of West

Virginia. The bid bond must be submitted with the bid.

[ ] PERFORMANCE BOND: The apparent successful Vendor shall provide a performance 

bond in the amount of 100% of the contract. The performance bond must be received by the 

Purchasing Division prior to Contract award.  

[ ] LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a 

labor/material payment bond in the amount of 100% of the Contract value. The labor/material 

payment bond must be delivered to the Purchasing Division prior to Contract award. 

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may 

provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check, 

cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same 

amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in 

lieu of a performance and labor/material payment bond will only be allowed for projects under 

$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West 

Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material 

payment bond for construction projects. Accordingly, substitutions for the performance and 

labor/material payment bonds for construction projects is not permitted. 

[ ] MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year 

maintenance bond covering the roofing system. The maintenance bond must be issued and 

delivered to the Purchasing Division prior to Contract award. 

[ ] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the 

Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor 

shall furnish proof of the following licenses, certifications, and/or permits upon request and in a 

form acceptable to the State.  The request may be prior to or after contract award at the State’s sole 

discretion. 

[ ] 

[ ] 

[ ] 

[ ] 

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications 

contained in the specifications regardless of whether or not that requirement is listed above.   
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified

by a checkmark below and must include the State as an additional insured on each policy prior to

Contract award. The insurance coverages identified below must be maintained throughout the life

of this contract. Thirty (30) days prior to the expiration of the insurance policies, Vendor shall

provide the Agency with proof that the insurance mandated herein has been continued. Vendor

must also provide Agency with immediate notice of any changes in its insurance policies,

including but not limited to, policy cancelation, policy reduction, or change in insurers. The

apparent successful Vendor shall also furnish proof of any additional insurance requirements

contained in the specifications prior to Contract award regardless of whether that insurance

requirement is listed in this section.

Vendor must maintain: 

[ ] Commercial General Liability Insurance in at least an amount of: _______________ per 
occurrence. 

[ ] Automobile Liability Insurance in at least an amount of: _________________per occurrence. 

[ ] Professional/Malpractice/Errors and Omission Insurance in at least an amount of: 
__________________per occurrence.  Notwithstanding the forgoing, Vendor’s are not required to 
list the State as an additional insured for this type of policy. 

[ ] Commercial Crime and Third Party Fidelity Insurance in an amount of: ________________ 
per occurrence.          

[ ] Cyber Liability Insurance in an amount of: ___________________________ per occurrence. 

[ ] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract. 

[ ] Pollution Insurance in an amount of: _________________ per occurrence. 

[ ] Aircraft Liability in an amount of: _________________ per occurrence. 

[ ] 

[ ] 

[ ] 

[  ] 

$1,000,000.00

$1,000,000.00

$1,000,000.00
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Notwithstanding anything contained in this section to the contrary, the Director of the 

Purchasing Division reserves the right to waive the requirement that the State be named as 

an additional insured on one or more of the Vendor’s insurance policies if the Director finds 

that doing so is in the State’s best interest. 

9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws

relating to workers compensation, shall maintain workers’ compensation insurance when

required, and shall furnish proof of workers’ compensation insurance upon request.

10. [Reserved]

11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall

not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay

liquidated damages in the amount specified below or as described in the specifications:

[ ] ___________________________ for ___________________________________. 

[ ] Liquidated Damages Contained in the Specifications. 

[ ] Liquidated Damages Are Not Included in this Contract. 

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,

constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product

or service proposed by vendor meets the mandatory requirements contained in the Solicitation

for that product or service, unless otherwise indicated, and signifies acceptance of the terms and

conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified

elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price

adjustment provisions in its bid, without an express authorization from the State in the

Solicitation to do so, may result in bid disqualification.  Notwithstanding the foregoing,

Vendor must extend any publicly advertised sale price to the State and invoice at the lower of

the contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only

upon receipt of a proper invoice, detailing the goods/services provided or receipt of the

goods/services, whichever is later.  Notwithstanding the foregoing, payments for software

maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and

P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract

by a banking institution, processes payment for goods and services through state designated

credit cards.)
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16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other

taxes arising out of this Contract and the transactions contemplated thereby. The State of

West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess

additional charges that were not either expressly provided for in the solicitation published by the

State of West Virginia, included in the Contract, or included in the unit price or lump sum bid

amount that Vendor is required by the solicitation to provide. Including such fees or charges as

notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges

be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds

being appropriated by the Legislature or otherwise being made available. In the event funds are

not appropriated or otherwise made available, this Contract becomes void and of no effect

beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise

made available. If that occurs, the State may notify the Vendor that an alternative source of

funding has been obtained and thereby avoid the automatic termination.  Non-appropriation or

non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this

Contract immediately upon written notice to the vendor if the materials or workmanship supplied

do not conform to the specifications contained in the Contract. The Purchasing Division Director

may also cancel any purchase or Contract upon 30 days written notice to the Vendor in

accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this

Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia

law without giving effect to its choice of law principles. Any information provided in

specification manuals, or any other source, verbal or written, which contradicts or violates the

West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void

and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and

local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has

reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing 

commodities or services related to this Contract that as subcontractors, they too are 

required to comply with all applicable laws, regulations, and ordinances.  Notification 

under this provision must occur prior to the performance of any work under the contract by 

the subcontractor. 

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s

bid, or in any American Institute of Architects documents pertaining to this Contract are hereby

deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding 

anything contained in this Contract to the contrary no modification of this Contract shall be 

binding without mutual written consent of the Agency, and the Vendor, with approval of the 

Purchasing Division and the Attorney General’s office (Attorney General approval is as to form 

only). Any change to existing contracts that adds work or changes contract cost, and were not 

included in the original contract, must be approved by the Purchasing Division and the Attorney 

General’s Office (as to form) prior to the implementation of the change or commencement of 

work affected by the change. 

 
25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms 

or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall 

not be construed as a waiver or a relinquishment for the future of such term, provision, option, 

right, or remedy, but the same shall continue in full force and effect. Any waiver must be 

expressly stated in writing and signed by the waiving party. 

 
26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall 

supersede any and all subsequent terms and conditions which may appear on any form documents 

submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms, 

invoices, sales agreements, or maintenance agreements, and includes internet websites or other 

electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the 

terms and conditions contained thereon. 

 
27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder, 

may be assigned by the Vendor without the express written consent of the Agency, the 

Purchasing Division, the Attorney General’s office (as to form only), and any other government 

agency or office that may be required to approve such assignments.  
 

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by 

this Contract will: (a) conform to the specifications, drawings, samples, or other description 

furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and 

(c) be free from defect in material and workmanship. 

 
29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for 

personal use and the Vendor is prohibited from permitting or facilitating the same. 

 
30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not 

disclose to anyone, directly or indirectly, any such personally identifiable information or other 

confidential information gained from the Agency, unless the individual who is the subject of the 

information consents to the disclosure in writing or the disclosure is made pursuant to the 

Agency’s policies, procedures, and rules. Vendor further agrees to comply with the 

Confidentiality Policies and Information Security Accountability Requirements, set forth in 

http://www.state.wv.us/admin/purchase/privacy/default.html. 
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the

Solicitation and the resulting Contract are public documents. As public documents, they will be

disclosed to the public following the bid/proposal opening or award of the contract, as required

by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and

5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE 

SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE. 

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your 

explicit consent to the subsequent public disclosure of the bid, proposal, or document. The 

Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade 

secret,” “private,” or labeled with any other claim against public disclosure of the documents, to 

include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions 

are subject to public disclosure without notice. 

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.e,

Vendor must be licensed and in good standing in accordance with any and all state and local

laws and requirements by any state or local agency of West Virginia, including, but not limited

to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West

Virginia Insurance Commission, or any other state agency or political subdivision. Obligations

related to political subdivisions may include, but are not limited to, business licensing, business

and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must

provide all necessary releases to obtain information to enable the Purchasing Division Director

or the Agency to verify that the Vendor is licensed and in good standing with the above

entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors 

providing commodities or services related to this Contract that as subcontractors, they 

too are required to be licensed, in good standing, and up-to-date on all state and local 

obligations as described in this section. Obligations related to political subdivisions may 

include, but are not limited to, business licensing, business and occupation taxes, 

inspection compliance, permitting, etc.  Notification under this provision must occur 

prior to the performance of any work under the contract by the subcontractor. 

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award

Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,

assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of

action it may now or hereafter acquire under the antitrust laws of the United States and the State

of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular

commodities or services purchased or acquired by the State of West Virginia. Such assignment

shall be made and become effective at the time the purchasing agency tenders the initial payment

to Vendor.
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34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor

certifies (1) that its bid or offer was made without prior understanding, agreement, or connection

with any corporation, firm, limited liability company, partnership, person or entity submitting a

bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all

respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into

without any prior understanding, agreement, or connection to any other entity that could be

considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;

understands the requirements, terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any 

interest, nor shall acquire any interest, direct or indirect, which would compromise the 

performance of its services hereunder. Any such interests shall be promptly presented in detail to 

the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is 

authorized by the Vendor to execute this bid or offer or any documents related thereto on 

Vendor’s behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and 

that, to the best of his or her knowledge, the Vendor has properly registered with any State 

agency that may require registration. 

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an

independent contractor and no principal-agent relationship or employer-employee relationship is

contemplated or created by this Contract. The Vendor as an independent contractor is solely

liable for the acts and omissions of its employees and agents. Vendor shall be responsible for

selecting, supervising, and compensating any and all individuals employed pursuant to the terms

of this Solicitation and resulting contract. Neither the Vendor, nor any employees or

subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose

whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors

for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits,

professional liability insurance premiums, contributions to insurance and pension, or other

deferred compensation plans, including but not limited to, Workers’ Compensation and Social

Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and

returns pertinent to all of the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense 

against any and all claims including, but not limited to, the foregoing payments, withholdings, 

contributions, taxes, Social Security taxes, and employer income tax returns. 

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the

State and the Agency, their officers, and employees from and against: (1) Any claims or losses

for services rendered by any subcontractor, person, or firm performing or supplying services,

materials, or supplies in connection with the performance of the Contract; (2) Any claims or

losses resulting to any person or entity injured or damaged by the Vendor, its officers,

employees, or subcontractors by the publication, translation, reproduction, delivery,

performance, use, or disposition of any data used under the Contract in a manner not authorized

by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor,

its officers, employees, or subcontractors to observe State and Federal laws including, but not

limited to, labor and wage and hour laws.
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37. NO DEBT CERTIFICATION: In accordance with West Virginia Code §§ 5A-3-10a and

5-22-1(i), the State is prohibited from awarding a contract to any bidder that owes a debt to the

State or a political subdivision of the State. By submitting a bid, or entering into a contract with

the State, Vendor is affirming that (1) for construction contracts, the Vendor is not in default on

any monetary obligation owed to the state or a political subdivision of the state, and (2) for all

other contracts, neither the Vendor nor any related party owe a debt as defined above, and

neither the Vendor nor any related party are in employer default as defined in the statute cited

above unless the debt or employer default is permitted under the statute.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not

presently have or acquire an interest, direct or indirect, which would conflict with or compromise

the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,

members and employees to ensure that a conflict of interest does not arise. Any conflict of

interest discovered shall be promptly presented in detail to the Agency.

39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the

following reports identified by a checked box below:

[ ] Such reports as the Agency and/or the Purchasing Division may request. Requested reports 

may include, but are not limited to, quantities purchased, agencies utilizing the contract, total 

contract expenditures by agency, etc. 

[ ] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a 

listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division 

via email at purchasing.division@wv.gov. 

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves

the right to prohibit a service provider’s employees from accessing sensitive or critical

information or to be present at the Capitol complex based upon results addressed from a criminal

background check.  Service providers should contact the West Virginia Division of Protective

Services by phone at (304) 558-9911 for more information.

41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when

authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56,

no contractor may use or supply steel products for a State Contract Project other than those

steel products made in the United States. A contractor who uses steel products in violation of

this section may be subject to civil penalties pursuant to W. Va. Code § 5A-3-56. As used in

this section:

a. “State Contract Project” means any erection or construction of, or any addition to,

alteration of or other improvement to any building or structure, including, but not limited

to, roads or highways, or the installation of any heating or cooling or ventilating plants or

other equipment, or the supply of and materials for such projects, pursuant to a contract

with the State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,

fabricated or otherwise similarly processed, or processed by a combination of two or

more or such operations, from steel made by the open heath, basic oxygen, electric

furnace, Bessemer or other steel making process.



Revised 04/01/2022 

c. The Purchasing Division Director may, in writing, authorize the use of foreign steel

products if:

1. The cost for each contract item used does not exceed one tenth of one percent

(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),

whichever is greater. For the purposes of this section, the cost is the value of the

steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials

are not produced in the United States in sufficient quantity or otherwise are not

reasonably available to meet contract requirements.

42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In

Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every

contract or subcontract, subject to the limitations contained herein, for the construction,

reconstruction, alteration, repair, improvement or maintenance of public works or for the

purchase of any item of machinery or equipment to be used at sites of public works, only

domestic aluminum, glass or steel products shall be supplied unless the spending officer

determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic

aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the

State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in

sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum,

glass, or steel do not meet the contract specifications. This provision only applies to public

works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public

works contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more 

than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel 

products. If the domestic aluminum, glass or steel products to be supplied or produced in a 

“substantial labor surplus area”, as defined by the United States Department of Labor, the cost 

of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than 

thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel 

products. This preference shall be applied to an item of machinery or equipment, as indicated 

above, when the item is a single unit of equipment or machinery manufactured primarily of 

aluminum, glass or steel, is part of a public works contract and has the sole purpose or of being 

a permanent part of a single public works project. This provision does not apply to equipment 

or machinery purchased by a spending unit for use by that spending unit and not as part of a 

single public works project. 

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer 

prices including foreign aluminum, glass or steel products after application of the preferences 

provided in this provision may be reduced to a price equal to or lower than the lowest bid or 

offer price for foreign aluminum, glass or steel products plus the applicable preference. If the 

reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all 

bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with 

this rule. 
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43. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE:  W. Va. Code § 6D-1-2

requires that for contracts with an actual or estimated value of at least $1 million, the Vendor

must submit to the Agency a disclosure of interested parties prior to beginning work under

this Contract.  Additionally, the Vendor must submit a supplemental disclosure of interested

parties reflecting any new or differing interested parties to the contract, which were not

included in the original pre-work interested party disclosure, within 30 days following the

completion or termination of the contract. A copy of that form is included with this

solicitation or can be obtained from the WV Ethics Commission. This requirement does not

apply to publicly traded companies listed on a national or international stock exchange. A

more detailed definition of interested parties can be obtained from the form referenced

above.

44. PROHIBITION AGAINST USED OR REFURBISHED:  Unless expressly

permitted in the solicitation published by the State, Vendor must provide new, unused

commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling

its responsibilities under this Contract.

45. VOID CONTRACT CLAUSES – This Contract is subject to the provisions of West

Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate

State law.

46. ISRAEL BOYCOTT:  Bidder understands and agrees that, pursuant to W. Va. Code §

5A-3-63, it is prohibited from engaging in a boycott of Israel during the term of this contract.
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ADDITIONAL TERMS AND CONDITIONS 

(Architectural and Engineering Contracts Only) 

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and

available for distribution at least five business days prior to a scheduled pre-bid meeting for the

construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be

required to abide by the following schedule in issuing construction project addenda. The

Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of

all vendors that have obtained drawings and specifications for the project. The

Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to the

State Agency for which the contract is issued to allow the Agency to make any necessary

modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer

by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors

and, if necessary, extend the bid opening date. Any addendum should be received by the

Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to

attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,

or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with

architectural services procured under Chapter 5G of the West Virginia Code will be governed by

the attached AIA documents, as amended by the Supplementary Conditions for the State of West

Virginia, in addition to the terms and conditions contained herein. The terms and conditions of

this document shall prevail over anything contained in the AIA Documents or the Supplementary

Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West

Virginia Code § 22-29-4, all new building construction projects of public agencies that have not

entered the schematic design phase prior to July 1, 2012, or any building construction project

receiving state grant funds and appropriations, including public schools, that have not entered the

schematic design phase prior to July1, 2012, shall be designed and constructed complying with

the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the

ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a

commitment of federal funds to pay for a portion of such project, this provision shall only apply

to the extent such standards are consistent with the federal standards.









OMB # 1029-0119 
Expiration Date: 

10/31/2024 
Part D: OFT Information 

Contractor’s Business Name: 

If the current Entity OFT information for your business is incomplete in the AVS, or if there is no information 
in the AVS for your business, you must provide all of the following information as it applies to your business. 
Please include additional copies of this page if the space below is not sufficient to capture all information. 

• Every officer (President, Vice President, Secretary, Treasurer, etc.);
• All Directors, Partners, and Members;
• All persons performing a function similar to a Director;
• Every person or business that owns 10% or more of the voting stock in your business;
• Any other person(s) who has the ability to determine the manner in which the AML reclamation project is

being conducted.
• Please list an end date for any person who is no longer with your business.

Name: Name: 
Address: Address: 
City, State, Zip:  City, State, Zip: 
Begin Date:  Begin Date: 
End Date: End Date: 
% Ownership:  % Ownership: 
Position/Title:  Position/Title: 
Phone Number:  Phone Number: 

Name: Name: 
Address: Address: 
City, State, Zip:  City, State, Zip: 
Begin Date:  Begin Date: 
End Date: End Date: 
% Ownership:  % Ownership: 
Position/Title:  Position/Title: 
Phone Number:  Phone Number: 

PAPERWORK REDUCTION STATEMENT 

The Paperwork Reduction Act of 1995 (44 U.S.C 3501) requires us to inform you that: Federal Agencies may 
not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays 
a current valid OMB control number. This information is necessary for all successful bidders prior to the 
distribution of AML funds, and is required to obtain a benefit. 

Public reporting burden for this form is estimated to range from 15 minutes to one hour, with an average of 30 
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing 
and reviewing the form. You may direct comments regarding the burden estimate or any other aspect of this 
form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement, 
1849 C Street, NW, Room 4559, Washington, DC 20240. 

Alliance Consulting, Inc.

Claudio E. Yon, PE

124 Philpott Lane, Beaver, WV 25813

Beaver, WV 25813

1/1/2001

President

304-255-0491, x 114

Stephen C. Henderson

3 Four Coins Drive, Ste 100

Cannonsburg, PA 15317

8/1/2021

33%

Vice President

724-745-3630

Braden A. Hoffman

124 Philpott Lane

Beaver, WV 25813

12/31/2020

67%

Sr. Vice President/CFO

304-255-0491, x 146
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PROJECT SPECIFICATION DOCUMENTS 
 
 
 
Alliance Consulting, Inc. (Alliance) is submitting this Project Specifications response for the West 
Virginia Department of Environmental Protection (WVDEP) Abandoned Mine Lands’ (AML) 
Expression of Interest (EOI) issued May 26, 2022 in order to provide professional services for the EOI 
– 2022 AML Contract 6 Project North located in Marion, Harrison, and Preston Counties, West 
Virginia. The group of projects includes: 
 

1) Clarksburg (Post) Landslide project 
2) Fairmont Gateway Connector Portals project 
3) Horners Run Portals project 
4) Lick Run 5 project 

 
Alliance has the ability to prepare plans and specifications for use in the abatement of mining hazards 
to include subsidence, remediation, landslides, burning refuse sites, open portals, AMD treatment, 
highwall and surface mine reclamation, as well as stream restoration, etc. Alliance is also a State 
authorized vendor, and will meet all other WVDEP requirements. 
 
In order to meet the project specifications of the WVDEP for the AML Project, the following is 
included: 
 

• Background 
• Project and Goals 
• Qualifications, Experience, and Past Performance 
• Oral Presentations/Interviews 

 
The following vendor information is being provided as it may be beneficial in the review and selection 
process:  
 

• Vendor Identification Number & Licenses 
• Federal Employee Identification Number 
• Proof of Workers Compensation Coverage 
• Proof of Professional Liability Insurance 
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3.  BACKGROUND 
 
 

Alliance Consulting, Inc. (Alliance) is a full service multi-disciplinary Civil, Solid Waste, Mining, and 
Environmental Engineering Consulting firm that was founded in 2001 by individuals with over 100 
years of combined industry experience, dating back to 1975. At Alliance, we operate based on a 
philosophy that places our clients’ needs paramount to our planning and business development. 
Additionally, in today’s regulatory setting, we fully understand the need to balance environmental 
concerns and regulations with business realities. Since 2001, we have been providing a full range of 
engineering, environmental, field construction, testing and inspection, laboratory materials testing 
analysis, and permitting services to a variety of clients, including both private industry and the public 
sector, as well as private landowners. Our engineers, biologists, ecologists, environmental 
professionals, technicians, inspectors, and support staff provide turnkey project solutions. We are 
capable of taking a project from its initial planning stages through construction completion. 
 
Alliance is capable of meeting your design needs including but not limited to: 
 

• National Environmental Policy Act (NEPA) consultations and documentation 
• Public Participation 
• Infrastructure Investment Jobs Act (IIJA) compliance 
• Determine legal ownership of properties 
• Obtain exploratory and construction rights of entry 
• Provide legal documentation to substantiate legal ownership findings 
• Provide current mapping, perform survey and other related services 
• Perform Site and Geotechnical Investigations and analyses 
• Design temporary and permanent access or accesses for construction and future maintenance 
• Design to stabilize landslides 
• Design multiple portal seals and regrades 
• Design of highwall reclamation 
• Design to repair or replace existing drainage structures/systems 
• Design to mitigate AMD drainage, including possible horizontal borings 
• Design reclamation of exposed coal refuse and mine spoil 
• Design of drainage conveyances, including drainage channels, underdrains, and/or other 

controls to safely convey water off-site 
• Condition and revegetate all disturbed areas 
• Construction quality assurance and quality control (QA/QC) 
• Provide resident project representative/inspector 
• Prepare daily construction activity logs summarizing activities 
• Provide engineering support and services throughout construction 
• Provide Engineer’s certification report 
• Access or accesses as required 
• Hydrologic and hydraulic analyses 
• Clear and grub affected areas 
• Obtain required permits as determined at the Pre-Design Meeting 
• Pre-mining subsidence surveys 
• Post mining subsidence surveys 
• Well water loss during mining 
• Water gain post mining 
• Post mining water studies  
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4.  PROJECT AND GOALS 
 

 
The project goals and objectives are listed below. Vendors should discuss any anticipated concepts 
and proposed methods of approach for achieving each of the listed goals and objectives: 

 
Objective 2.1. NEPA tasks and IIJA compliance. 
 
Alliance Response: Alliance has completed multiple tasks with the goal of meeting NEPA 
compliance for various state and federal projects, as well as private projects receiving federal 
funding. Alliance has prepared and conducted studies for Environmental Impact Studies and 
Environmental Assessment to meet NEPA compliance. Our work has included but not been limited to 
screening sites to determine if the potential exists for endangered species and jurisdictional waters 
including streams and wetlands, as well as coordination with archaeological and architectural experts. 
Alliance has utilized IPaC, Lands Inquiry, as well as any available historic records in the screening 
process. Field investigations have included endangered species surveys and stream and wetland 
delineations. Previous endangered species surveys conducted include endangered bat surveys (WV & 
IL), crayfish surveys (WV), rice rat surveys (IL). Alliance coordinates with various agencies to assess 
and address potential impacts. In this process, Alliance has coordinated with various agencies on 
numerous projects including the US Fish & Wildlife Service (USFWS), US Army Corps of 
Engineers (USACE), WV Department of Environmental Protection (WVDEP), WV Division of 
Natural Resources (WVDNR), and WV Division of Culture & History – State Historic Preservation 
Office (SHPO). If potential impacts may occur to a species or jurisdictional water, Alliance has 
experience in reviewing options to avoid impacts, if possible, and if not possible to limit impacts, as 
well as to obtain necessary permits and mitigation to reduce adverse impacts. Alliance has worked on 
projects evaluated under all three analytical approaches under NEPA from Categorical Exclusion to 
Environmental Impact Statements and is familiar and comfortable with each.  
 
Alliance is familiar with the OSMRE Guidance on the Infrastructure Law for Abandoned Mine Land 
Grant Implementation and the IIJA compliance requirments for the funding of such projects and is 
comforatable ensuring contracts are completed in accorance with said compliance requirements. 
  
 
Objective 2.2. Determine legal ownership of properties and provide legal documentation to 
substantiate legal ownership findings (if required). 
 
Alliance Response: Alliance is experienced with conducting research and assessing the records in the 
appropriate county courthouse to determine the legal ownership of the property. Alliance has staff 
with vast knowledge of real estate documents, contracts, lease agreements, trust deeds, etc., and is 
able to analyze legal descriptions of property and title documents to determine legal ownership. 
Alliance also has experience with coordination with land owners. 
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Objective 2.3. Develop construction plans and technical specifications for all aspects to reclaim 
mine portals, drainage controls and systems, slope stabilization, coal refuse reclamation, stream 
restoration, highwall reclamation, limits of disturbance, storm water and erosion and sediment 
control, regrade and revegetation, and all other conditions encountered on the project sites. 
 
Alliance Response: Alliance has many years of experience developing construction plans and 
technical specifications for all aspects of old and new mining projects, within many different states 
for many different clients. Alliance is currently completing one AML project (Ethel Hollow) with 
two project sites which requires the completion of plans and specifications, drainage control, slope 
stabilization, coal refuse reclamation, and erosion and sediment control plans. Alliance has both 
general civil and structural engineering capabilities that allow us to provide construction plans and 
technical specifications for all aspects of mine reclamation including portal closures. Alliance also 
has in-house Endangered Species Biologists should the project require endangered bat surveys prior 
to closure of the portals. Alliance has also been completing stream restoration projects on mining 
lands since 2012, as well as offsite mitigation banks. Alliance currently manages six stream and 
wetland mitigation banks in WV, and is working on one in Pennsylvania and one in Illinois. 
 

Objective 2.4. Obtain/maintain/release all required permits. 

Alliance Response: Alliance will work with the WVDEP to obtain all required permits in regards to 
the subject EOI – 2022 AML Contract 6 Project North. Alliance has a good working relationship with 
all regulatory agencies that would need to be involved to issue the required permits for the project. 
From the U. S. Army Corps of Engineers thru all departments of the WVDEP, we can and routinely 
interact with regulatory agencies to propere all required permits for construction/ reclamation and 
restoration projects. 

 
Objective 2.5. Provide resident project representative, QA/QC certification, and prepare daily 
field activity logs summarizing construction activities. 
 
Alliance Response: Alliance will provide the resident project representative QA/QC certification by 
a registered engineer overseeing the project. Daily field logs summarizing construction activities 
including photographs will be submitted, as well as the results of testing, if required. 
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5. QUALIFICATIONS, EXPERIENCE, AND PAST 
PERFORMANCE 

 
We pride ourselves on using our talents and experience to provide you with exceptional results. 

 
 
Alliance has the experience to assist you with design plans, analysis, drawings, specifications, and 
permitting. Our experience encompasses many stages of the project, and therefore allows us to provide 
comprehensive documents as may be required for your projects. Our Engineering, Environmental, and 
Surveying teams have provided services on numerous state, municipal, and federal projects through 
the state of West Virginia and other states, including but not limited to Illinois, Ohio, and Pennsylvania.  
 
Further details are provided in Attachment A - West Virginia Department of Environmental Protection 
AML Consultant Qualification Questionnaire (CQQ), and Attachment B - AML and Related Project 
Experience Matrix (RPEM). 
 
Resumes for key staff members include: 
 
Claudio E. Yon, P.E. 
Gary W. Boschain 
Ryan P. Cox, P.E. 
Randall R. Duncan 
Ronald L. Fama, P.E. 
Brian W. Matherly 
Harold L. Owens, P.E. 
Brian C. Shorts, P.E. 
Daniel R. Shorts, P.E. 
Stephen M. Sutphin 
Bethany L. Wolfe 
Kelly J. Sweeney 
Justin D. Farrish 
Dwayne J. Schoolfield Jr. 
 
Resumes for these key individuals have been included hereafter in Attachment C within this Project 
Specifications document. 
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ATTACHMENT A 
 

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION AML 
CONSULTANT QUALIFICATION QUESTIONNAIRE (CQQ) 

 
  



WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 
AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A” 

PROJECT NAME 
EOI – 2022 AML Contract 6 Project 
North 

DATE (DAY, MONTH, YEAR) 
June 22, 2022 

FEIN 
55-0778450 

1. FIRM NAME 
Alliance Consulting, Inc.  

2. HOME OFFICE BUSINESS ADDRESS 
124 Philpott Lane 
Beaver, WV  25813 

3. FORMER FIRM NAME 
Almes & Associates, Inc.  
Consulting Engineers 

4. HOME OFFICE TELEPHONE 
(304)  255-0491 

5. ESTABLISHED (YEAR) 
   2001 
  

6. TYPE OWNERSHIP 
  Individual    Corporation  X 
  Partnership   Joint-Venture 

6a. WV REGISTERED DBE 
(Disadvantaged 
Business Enterprise) 
     YES        NO  X 

7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE 
   124 Philpott Lane, Beaver, WV  25813/(304)255-0491/Claudio E. Yon / 50 
   3 Four Coins Drive, Canonsburg, PA  15317/(724) 745-3630/ Steve Henderson / 9 
    
8. NAMES OF PRINCIPAL OFFICIALS OR MEMBERS OF FIRM 
   Claudio E. Yon, P.E., President/CEO; Principal Eng. 
    

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS 
Braden A. Hoffman, Sr. Vice President/CFO (304) 255-0491 
Stephen C. Henderson, Vice President(724)745-3631 

9. PERSONNEL BY DISCIPLINE 
 
(6)ADMINISTRATIVE  
 ARCHITECTS 
 BIOLOGIST 
 CADD OPERATORS   
 CHEMICAL ENGINEERS 
(5)CIVIL ENGINEERS 
(9)CONSTRUCTION INSPECTORS 
 DESIGNERS 
(2)DRAFTSMEN 
 
 

 
 
 ECOLOGISTS 
 ECONOMISTS     
 ELECTRICAL ENGINEERS     
(5)ENVIRONMENTALISTS 
(1)ESTIMATORS 
(2)GEOLOGISTS  
 HISTORIANS      
 HYDROLOGISTS  
 
 

 
 
(1)LANDSCAPE ARCHITECTS 
 MECHANICAL ENGINEERS     
 MINING ENGINEERS     
 PHOTOGRAMMETRISTS     
 PLANNERS: URBAN/REGIONAL     
 SANITARY ENGINEERS  
 SOILS ENGINEERS 
 SPECIFICATION WRITERS 
 

 
 
(1)STRUCTURAL ENGINEERS 
(2)SURVEYORS  
 TRAFFIC ENGINEERS 
(7)OTHER Designers  
(5)Permitting Specialists 
(9)Scientists  
(2)Lab Technicians 
(2)Clerical  
(1)Surveying Tech 
 
59 TOTAL PERSONNEL 
 

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 5 
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to 
supervise and perform this type of work. 
 

The majority of employees work out of the WV office (50 of the listed 59). The PA office is composed of 9 of the 59 
employees listed. 
 

 
 

 

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?     � YES      � NO   Not Applicable 

 



 
11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification 

Questionnaire”.    
NAME AND ADDRESS 
All-Con, LLC 

SPECIALITY 
Earthwork construction, geotechnical 
investigation, reclamation, AMD system 
installation and repair 

WORKED WITH BEFORE 
 

X YES 
 

 NO  
NAME AND ADDRESS 
Horn & Associates 

SPECIALITY 
Drilling and geotechnical investigation 

WORKED WITH BEFORE 
 

X YES 
 

 NO  
NAME AND ADDRESS 
Terracon 

SPECIALITY 
Drilling and geotechnical investigation 

WORKED WITH BEFORE 
 

X YES 
 

 NO  
NAME AND ADDRESS 
Geotechnics 

SPECIALITY 
Specialty laboratory testing 

WORKED WITH BEFORE 
 

X YES 
 

 NO  
NAME AND ADDRESS 
GAI Consultants 

SPECIALITY 
Specialized geotechnical analysis and 
evaluation 

WORKED WITH BEFORE 
 

X YES 
 

 NO  
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE 

 
 YES 

 
 NO  

NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE 
 

 YES 
 

 NO  
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE 

 
 YES 

 
 NO  

NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE 
 

 YES 
 

 NO 

 



 

12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?  

YES Description and Number of Projects: Alliance has designed over 1,000* refuse disposal facilities 

including impoundments, slurry cells, valley fills, combined coal refuse disposal facilities which 

typically include abandonment and reclamation plans. Alliance is currently completing two AML projects for 

the Ethel Hollow No. 1 and No. 2 reclamation projects.   

 
NO  
 

B. Is your firm’s personnel experienced in Soil Analysis? 

YES Description and Number of Projects: Alliance has worked on approximately 500 projects which require 

development of subsurface and/or laboratory testing to determine the material properties of soils for 

development of construction plans. Alliance provides some materials testing in-house, including 

compaction, gradation, proctors, and limits.  

 
NO 
 

C. Is your firm’s personnel experienced in hydrology and hydraulics? 

YES Description and Number of Projects: Alliance routinely performs hydrology and hydraulic calculations 

for projects which require designs such as conveyance channels, sediment control structures, surface water 

runoff analysis (SWROA), flood routing, run-on/runoff controls for landfill facilities, urban development, 

routing of inflow/outflow of dams, dredging predictions for subsidence. Designs are always completed with 

erosion protection in mind. Alliance has performed this type of work on over 1,000 projects. 

 

NO 
 

D. Does your firm produce its own Aerial Photography and Develop Contour Mapping? 

YES Description and Number of Projects: Alliance provides aerial photography and contour mapping on an 

average of 8-10 unique projects per month, with aerial photography and contour mapping as the final 

deliverable. 

 
NO 
 



E. Is your firm experienced in domestic waterline design? (Include any experience your firm has in 
evaluation of aquifer degradation as a result of mining.) 

YES Description and Number of Projects: Our personnel have been involved in numerous domestic waterline 
projects while employed at Alliance Consulting and/or while employed with other consultants. 

Projects range from small projects such as providing water as part of the overall site development project 
for Crossroads Chevrolet in Mount Hope, WV to multimillion dollar projects such as the Glen White-Trap 
Hill Water System upgrade project. Focusing on those projects that serve more than one customer, the 
following is a sample list: 

• The Retreat at Glade Springs: Site development project for 75 condominiums, including waterline 
system extension design.  

• Brad Backus Subdivision: Water line extension design for 12 lots in the Mt. Nebo area. 

• Berwind Lake Cabins Developments: Site development project for 10 cabins, including waterline 
extension design to serve the cabins. 

• Glen White - Trap Hill PSD System Upgrade Project Phases I and II: Project consisted of the design 
and construction management required to upgrade transmission lines, increase water storage with the 
construction of three water storage tanks, and extend service to additional customers in Raleigh 
County. 

• Sugar Creek PSD Water System Upgrade Project: Project consisted of the design and construction 
management required to upgrade the treatment plant, extend the system to the Servia area of Braxton 
County, including the construction of two water storage tanks. 

Our staff of geologists, environmental scientists, and technicians have completed groundwater and aquifer 
testing and monitoring routinely since 2007 in both West Virginia and Pennsylvania for large underground 
mining operations, as well as small supporting surface facilities. Currently, these activities and 
investigations are ongoing projects that require monthly activities since 2007 to assist with regulatory 
requirements for continuously ongoing underground operations. Alliance conducts investigations for large 
continuous permit tracts up to several thousand acres at a time for these underground mining operations 
on average 3 to 6 times a year, conducts approximately 100 aquifer tests per year on groundwater wells, 
and collects in excess of 1,000 monitoring events of groundwater wells, piezometers, monitoring wells, 
ponds, and/or stream locations each year. With these datasets, Alliance routinely conducts specific 
investigations of potential groundwater supply or surface water impacts from mining activities due to 
property owner complaints and/or regulator requests. These investigations vary from small private water 
supply systems to larger multi-property situations or surface water concerns and involve both water 
quantity and water quality concerns. On average, specific investigations are requested 2 or 3 times a 
month. 

Data collection historically involves selecting monitoring network locations, installation of 
piezometers, and/or groundwater monitoring wells designed to monitoring shallow and/or known water 
bearing zones, conducting monitoring for water quantity through groundwater well pumping tests and water 
level measurements through seasonal variable times of year and/or during mining activities. Water quality 
samples are also routinely collected during these monitoring processes in accordance with applicable 
sampling protocols. These monitoring networks are utilized for determining Probable Hydrological  

 
 



 
Consequences for mining related activities on groundwater and/or surface water; for compliance monitoring 
of groundwater and surface water systems during mining related activities; for conducting investigations 
of claims of potential mining related impacts to groundwater and/or surface water systems; and for 
providing resolution to groundwater and surface impacts in post-mining conditions.   
 
If impacts have occurred, Alliance’s staff work to implement replacement water supply systems through 
establishing new supplies, establishing water quality treatment measures for supply users, or implementing 
restoration measures for ponds and/or streams. Alliance historically will document findings through 
rebuttal letters and/or reports, as necessary. Ultimately, if impacts were found to have occurred to 
groundwater supplies, Alliance will assist our clients with recommendations for potential replacement 
water supplies to resolve and/or mitigate the impacts. These efforts often include selecting replacement 
well locations for drilling based on fracture trace analysis/lineaments, local structure and water bearing 
zones, and other known surrounding data points and/or features. Additionally, we will assist with drilling 
operations by monitoring progress and conditions and advising our clients on completion depths and well 
construction. After installation, Alliance generally conducts post installation well testing for water 
quantity and quality, recommends water system configurations and water quality treatment measures, and 
ultimately generates potential operation and maintenance costs comparisons for the replacement water 
supply systems.     
 
NO 

 
F. Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design? 

YES Description and Number of Projects: Cazy Water Treatment System, Boone County, WV; Sweeneysburg 
Water Treatment System, Raleigh County, WV  

 
 

NO 
 

 



 
13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data 

but keep to essentials) 

NAME & TITLE (Last, First, Middle 
Int.) 
Yon, Claudio. E.; P.E. 

YEARS OF EXPERIENCE 

YEARS OF AML DESIGN 
EXPERIENCE: 35 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 35 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 5 

Brief Explanation of Responsibilities 

Responsible for the design of projects for mining and reclamation impoundment design and site layouts, review and 
certifying designs of employees for the company, and is the “Surveyor-in-Charge” for the company. 
 

EDUCATION (Degree, Year, Specialization) 
B.S. Civil Engineering, 1978, Civil, Environmental, Mining, and Surveying   

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 
R.P.E, 1983, WV; R.P.E. 1984, VA; R.P.E. 1989, KY; 
R.P.E. 1989, PA; R.P.E. 1996, IL; R.P.E. 1998, TN; 
R.P.E. 1998, OH; R.P.E. 1998, MD; R.P.E. 1984, WIS; 
R.P.S. 1996, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data 
but keep to essentials) 

NAME & TITLE (Last, First, Middle 
Int.) 
Fama, Ronald L. 

YEARS OF EXPERIENCE 

YEARS OF AML DESIGN 
EXPERIENCE: 2 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 32 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 

Brief Explanation of Responsibilities 
 

 
Responsible for the design of many coal refuse impoundments and embankments. Responsibilities include writing the 
design report and guideline technical specifications, performing the design calculations (surface/subsurface drainage, 
hydrologic/hydraulic analyses, slope stability analyses, etc.), and preparing the design drawings. 

 
EDUCATION (Degree, Year, Specialization) 
B.S., Petroleum Engineering, 1984 
Professional Engineer West Virginia, Virginia, Kentucky, and Illinois 
 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 
P.E, 2000, WV 



 
13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data 

but keep to essentials) 

NAME & TITLE (Last, First, Middle 
Int.) 
Cox, Ryan P. 
 

YEARS OF EXPERIENCE 
YEARS OF AML DESIGN 
EXPERIENCE: 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 10 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 

Brief Explanation of Responsibilities 

Responsible charge of preparing reports, specifications, calculations, design drawings, and certification of 10 coal 
refuse disposal facilities and abandonment plans.  

 
 

EDUCATION (Degree, Year, Specialization) 
B.S. Civil Engineering, 2011 
Air Force Technical Education 2002 – 2005 
   
MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

P.E, 2016, WV 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data 
but keep to essentials) 

NAME & TITLE (Last, First, Middle 
Int.) 
Matherly, Brian W. 

YEARS OF EXPERIENCE 

YEARS OF AML DESIGN 
EXPERIENCE: 3 

YEARS OF AML RELATED DESIGN 
EXPERIENCE: 17 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 

Brief Explanation of Responsibilities 

Prepare engineering design documents including report narratives, technical specifications, calculations, and 
drawings. Provide full and part-time construction monitoring and drilling supervision and sampling. 

 
 

EDUCATION (Degree, Year, Specialization) 
Associates Degree, Civil-Surveying Technology, 1998 
BS, Engineering Technology with Civil Emphasis, 2000 
 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 
 



 
 

14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML DESIGN 
SERVICES 

• Drafting and design will be completed using AutoCAD with Carlson Civil (current editions), Civil 3D, and/or ArcGIS.  

• Stability evaluations will be completed with STEDwin v 2.86. 

• Drainage calculations and designs will be completed using SEDCAD 4, HEC-HMS, or HEC-GeoRAS as required by design. 

• Various calculations will be completed using in-house calculations sheets through Microsoft Excel. 

• Reports and specifications will be prepared using Microsoft Office products. 

• Electronic files will be created using PDF software such as Bluebeam or Adobe. 

• Imagery and database mapping and design will use Google Earth and ArcMap 10.3 or ArcGIS Pro, if required. 

• Four high-volume copiers, three drawing plotters with 42-inch capacity, and a 40-inch drawing scanner will be used  

for reproduction, as required. 

• Nine survey drones including fixed-wing and quad-copters for aerial imagery/surveying  

• Drone processing using Pix4D, Global Mapper, QT Modeler 

• Four Topcon GPS surveying units, three total station survey units, ten handheld GPS mapping units, and one  

imaging station laser scanner for surveying, if required. 

 

 

 

 

 
 



 
15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD 

PROJECT NAME, TYPE AND 
LOCATION 

NAME AND ADDRESS OF OWNER NATURE OF YOUR FIRM’S 
RESPONSIBILITY 

ESTIMATED 
CONSTRUCTION COST 

PERCENT COMPLETE 

Ethel Hollow – AML 
Reclamation 
Logan County, WV 

WVDEP – Office of AML&R 
601 57th Street SE 
Charleston, WV 25304 

Design, permitting, 
construction specification 

Unknown 40% 

Gatling LLC Box Cut 
Reclamation, New Haven, 
Mason County, WV 

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

Design, permitting, bid 
documents 

$1,000,000 95% 

Gatling LLC Complex 
Mine/ Plant/Refuse 
Reclamation, New Haven, 
Mason County, WV 

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

Design, permitting, bid 
documents 

$2,000,000 5% 

Gatling Ohio LLC 
Yellowbrush Refuse Area 
Reclamation 
Design/Construction, 
Meigs County, OH 

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

Design, permitting, bid 
documents 

Unknown  35% 

Oldhouse Branch Coal 
Refuse Impoundment 
Expansion Plan (Stages M 
and N), Logan County, WV 

Ramaco Resources, LLC 
PO Box 219 
Verner, WV  25650 

Design, permitting, 
construction monitoring, 
certification 

Unknown 90% 

Oldhouse Branch Coal 
Refuse Impoundment 
Expansion Plan (Stage 
O), Logan County, WV 

Ramaco Resources, LLC 
PO Box 219 
Verner, WV  25650 

Design, permitting, 
construction monitoring, 
certification 

Unknown 5% 

Easter Ridge Slurry Cell 
Embankment, McDowell 
County,  
WV 

Extra Energy, Inc. 
640 Clover Dew Dairy Road 
Princeton, WV 24740 

Design, permitting Unknown 90% 

Century Mining No. 1 
Preparation Plant & 
Freshwater Impoundment, 
Layout, Design & 
Permitting as Prep Plant 
and Mining Operation is 
Constructed, Barbour 
County, WV 

Century Mining, LLC 
200 Chapel Brook Drive 
Bridgeport, WV 26330 

Design, permitting, 
specifications, bid 
documents, construction 
monitoring 

Unknown 35% 

Century Mining No. 1 
Deep Mine, Revising 
Layout and Permitting 
Deep Mine Site in 
Preparing New Mine 
Complex, Barbour County, 
WV 

Century Mining, LLC 
200 Chapel Brook Drive 
Bridgeport, WV 26330 

Design, permitting Unknown 35% 



Wash Run Slurry 
Impoundment Haulroad 
Layout, Design, and 
Permitting, Barbour 
County, WV 

Century Mining, LLC 
200 Chapel Brook Drive 
Bridgeport, WV 26330 

Design, permitting, 
specifications, bid 
documents, construction 
monitoring 

Unknown 5% 

Eckman No. 1 Combined 
Refuse Disposal Facility 
Revision, McDowell 
County, WV 

Extra Energy, Inc. 
640 Clover Dew Dairy Road 
Princeton, WV 24740 

Design, permitting Unknown 90% 

Lower Kittanning Seam 
Project, Fresh Water 
Impoundment, Barbour 
County, WV 

Century Mining, LLC 
200 Chapel Brook Drive 
Bridgeport, WV 26330 

Design, permitting, 
specifications, bid 
documents, construction 
monitoring 

Unknown Plans approved, 
construction 
beginning in March-
April 2021 

James Wallace 
Impoundment, Randolph 
County, WV 

James W. Wallace 
8232 Back Road 
Beverly, WV 26253 

Design, permitting, 
construction plans, 
construction monitoring 

Unknown 90% 

Galatia Mine East/West 
and Bunkhouse 
Impoundment Abandonment 
and Reclamation, Design, 
and Permitting, Galatia, 
IL 

Illinois Land Resources, 
Inc. 
46226 National Road 
St. Clairsville, OH 43950 

Design, permitting $2,500,000 10% 

The American Coal 
Company Revised 
Reclamation Plan for 
Preparation Plant and 
Refuse Impoundments, 
Galatia, IL 

Illinois Land Resources, 
Inc. 
46226 National Road 
St. Clairsville, OH 43950 

Design, permitting Unknown 0% Just Started 

Deer Run Coal Refuse 
Disposal Facility No. 2 
State Mine Reclamation 
Design and Permitting 
for 240-acre Coal Refuse 
Disposal Impoundment; 
Hillsboro, Illinois 

Hillsboro Energy, LLC 
925 South Main Street 
Hillsboro, IL 62049 

Design, permitting, 
conformance testing, 
construction monitoring, 
certification 

$6,000,000 90% 

Hamilton County Coal 
Refuse Disposal Facility 
No. 3  
State Mine Reclamation 
Design and Permitting 
for 120-acre Coal Refuse 
Disposal Impoundment; 
Hamilton County, 
Illinois 

Hamilton County Coal, LLC 
121 S. Jackson Street, 
McLeansboro, IL  62859 

Design, permitting, 
conformance testing, 
construction monitoring, 
certification 

$6,900,000 90% 



Sugar Camp Energy, LLC  
North Refuse Disposal 
Facility  
State Mine Reclamation 
Design and Permitting 
for 520-acre Coal Refuse 
Disposal Impoundment;  
Macedonia, Illinois  

Sugar Camp Energy, LLC 
11351 N. Thompsonville 
Drive 
Macedonia, IL  62491 

Design, permitting, 
conformance testing, 
construction monitoring, 
certification 

$18,000,000 90% 

Williamson Energy, LLC  
Pond Creek Mine Refuse 
Disposal Areas 1&2  
State Mine Reclamation 
Design and Permitting 
for 472-acre Coal Refuse 
Disposal Impoundments; 
Johnston City, Illinois  

Williamson Energy, LLC 
PO Box 99 
Johnston City, IL 62951 

Design, permitting, 
conformance testing, 
construction monitoring, 
certification 

$12,000,000 65% 

TOTAL NUMBER OF PROJECTS: In the past five years Alliance has done over 2,500 
projects, an average of over 500 projects a year.   

TOTAL ESTIMATED CONSTRUCTION COSTS: 
 Over $ 57 Million  

 
 



 
16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS 

PROJECT NAME, TYPE 
AND LOCATION 

NATURE OF FIRMS 
RESPONSIBILITY 

NAME AND ADDRESS OF 
OWNER 

ESTIMATED 
COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 
RESPONSIBILITY 

TRC Engineers, 
Inc.  
Twin Branch Truss 
No. 2 for WVDOH 

Crayfish Surveys 
and Biological 
Assessment 

TRC Engineers, Inc. Fall 2021 $7,400,000 $27,300 

Triton 
Construction, 
Beckley Widening 
WV Turnpike 

QC, field and 
laboratory testing 
of soil, concrete, 
aggregate & 
asphalt 

Triton Construction 
4305 1st Avenue 
Nitro, WV 25143 

July 2021 $5,000,000 $200,000 

Specialty Group, 
Inc. Interstate 
Lighting 

Concrete testing, 
drilling depth to 
rock verification 

Specialty Group 
550 Conner Dr. 
Charleston, WV 
25302 

June 2021 $2,000,000 $7,500 

Kanawha Stone, 
King Coal Highway 

QC, field and 
laboratory testing 
of soil, concrete, 
aggregate & 
asphalt 

Kanawha Stone 
PO Box 503 
Nitro, WV 25143 

July 2022 $40,000,000 $400,000 

Zayo Group, 
Broadband Fiber 
Install – 
Parkersburg to 
Virginia 

Environmental 
Permitting and 
Special Use 
Permits 

Zayo Group 
1821 30th Street 
Boulder, CO 80301 

March 2021 $42,000,000 $150,000 

Brayman 
Construction, 
Bluestone Dam 
Phase V 

Environmental 
Permitting 
Hydraulic 
Evaluation 

Brayman 
Construction 
1000 John Roebling 
Way 
Saxonburg, PA 16056 

January 2030 $319,600,000 $125,000 

      

 



 

17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD 
PROJECT NAME, TYPE 

AND LOCATION 
NAME AND ADDRESS 

OF OWNER 
ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED 

(YES OR NO) 
Ethel Hollow – AML 
Reclamation, Logan County, 
WV 

WVDEP – Office of AML&R 
601 57th Street SE 
Charleston, WV 25304 

$1,200,000 2021 Ongoing 

Williamson Energy LLC Panel 
12 Subsidence Brushy Creek 
Road, Carrier Mills, IL 

Williamson Energy LLC 
16824 Liberty School Road 
Marion, IL 62959 

Unknown 2017 Ongoing 

Harvey Run I Coal Refuse 
Impoundment Elimination 
Plan, Monongalia County, WV 

Consolidation Coal Company 
1 Bridge Street 
Monongah, WV 26554 

$129,000 2014 Yes, not 
complete 

Hughes Hollow Coal Refuse 
Impoundment Elimination 
Plan, Monongalia County, WV 

Consolidation Coal Company 
1 Bridge Street 
Monongah, WV 26554 

$75,000 2014 Yes, not 
complete 

Blue Rock Knob Coal Refuse 
Facility Embankment 
Expansion, Randolph County, 
WV 

Carter-Roag Coal Company 
109 Appalachian Drive 
Beckley, WV 25801 

$60,000 2019 No 

Joe Branch Coal Refuse 
Embankment Coal Refuse 
Disposal Plan, Wyoming 
County, WV 

Consol Mining Company LLC 
PO Box 279 
Itmann, WV 24847 

$71,200 2020 No 

Roaring Creek Coal Refuse 
Impoundment, Layout and 
Permitting, of New Coal 
Refuse Impoundment, Randolph 
County, WV 

Roaring Creek Coal Company LLC 
109 Appalachian Drive 
Beckley, WV 25801 

Unknown 2019-
2020 

No 

K-Mine Dewatering Site 
Layout and Permitting, 
Preston County, WV 

Lexington Coal Company 
9522 North Preston Highway 
Albright, WV  

Unknown 2019 Yes 

Cunningham Slide Remediation 
Project, Clendenin, WV 

Cunningham Energy LLC  
1212 Staunton Road  
Charleston, WV 25314 

$45,000 2014 Yes 

Gatling Refuse Area – 
Abandonment Plan Design, 
Mason County, WV  

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

$30,000 2018 Yes 

Gatling Mine #1 Abandonment 
Plan Design, Mason County, 
WV  

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

$750,000 2018 Yes 

Gatling Mine Preparation 
Plant Abandonment Plan 
Design, Mason County, WV  

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

$1,000,000 2018 Yes 

Cunningham Pad Hayes Site 
Remediation Project, Kanawha 
County, WV 

Cunningham Energy LLC  
1212 Staunton Road  
Charleston, WV 25314 

$25,000 2014 Yes 



Gatling Boxcut Elimination 
Design, Mason County, WV  

Gatling LLC 
209 Capitol Street 
Charleston, WV 25301 

$100,000 2019 Yes 

Flat Top Lake Association 
Dam Remediation, Raleigh 
County, WV 

Flat Top Lake Association, Inc.  
13 Oxenford Road 
Bluefield, WV 24701 

$1,000,000 2020 Yes 

Crane Creek Combined Coal 
Refuse Disposal Facility, 
Mercer County, WV 

Cornerstone Minerals, LLC 
150 Courthouse Road, Suite 302 
Princeton, WV 24740 

$125,000 2019 Yes, but not 
complete 

Jupiter Surface Mine 
Combined Coal Refuse 
Disposal, Mercer County, WV 

Cornerstone Minerals, LLC 
150 Courthouse Road, Suite 302 
Princeton, WV 24740 

$115,000 2019 Yes, but not 
complete 

Robena Preparation Plant, 
Pond No. 4 Piezometer 
Elimination, Marion County, 
WV 

Consol Energy 
1000 Consol Energy Dr. 
Canonsburg, PA  15317 

$225,000 2020 Yes 

Wyoming #2 Well Water Loss 
Project, Wyoming County, WV 

Contura Energy 
340 Martin Luther King Jr. Blvd. 
Bristol, Tennessee, 37620 

$115,000 2020 Yes 

Robena Coal Refuse Disposal 
Area, Impoundment 
Eliminating Site Reclamation 
& Abandonment, Greene 
County, PA 

Consol Mining, LLC 
1000 Consol Energy Drive 
Canonsburg, PA  

Unknown 2020 No 

Hillsboro Energy   
Deer Run Coal Refuse 
Disposal Facility No. 1  
State Mine Reclamation 
Design and Permitting for 
150-acre Coal Refuse 
Disposal Impoundment; 
Hillsboro, Illinois  

Hillsboro Energy, LLC 
925 South Main Street 
Hillsboro, IL 62049 

$4,000,000 2011 Yes 

Hamilton County Coal Refuse 
Disposal Facility No. 1 
State Mine Reclamation 
Design and Permitting for 
70-acre Coal Refuse Disposal 
Impoundment; Hamilton 
County, Illinois 

Hamilton County Coal, LLC 
121 S. Jackson Street, 
McLeansboro, IL  62859 

$5,100,000 2010 Yes 

Richhill Waterline 
Marshall County, WV and 
Greene County, PA 

CNX Energy 
1000 Consol Energy Dr. 
Canonsburg, PA  15317 

$13,000,000 2018 95% 
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ATTACHMENT B 
 

AML AND RELATED PROJECT EXPERIENCE MATRIX (RPEM) 
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WVDEP-AML - Ethel Hollow C X X X X X X X P/M

Gatling LLC Box Cut Reclamation C X X X X X X X P/M P P P/M

Gatling LLC Mine/Plant/Refuse Reclamation C X X X X X X X P/M P P P/M

The American Coal Co. Reclamation Plan C X X X X X X P/M P P/M

Williamson Energy LLC Panel 12 Subsidence C X X P/M P

Oldhouse Branch Coal Refuse Impoundment Expansion Plan (Stages M & N) C X X X P/M P

Oldhouse Branch Coal Refuse Impoundment Expansion Plan (Stage O) C X X X P/M M

Easter Ridge Slurry Cell Embankment C X X X P/M P

Harvey Run I Coal Refuse Impoundment Elimina ion C X X X P M

Hughes Hollow Coal Refuse Impoundment Elimination C X X X P M

Blue Rock Knob Coal Refuse Embankment Expansion Plan C X X X X P/M P P

Joe Branch Coal Refuse Embankment C X X X P M M M

Eckman No. 1 Combined Refuse Disposal Facility C X X X P M

Lower Kittanning Seam Project - Fresh Water Impoundment C X X X X X P M M M P

James Wallace Impoundment C X X X X P M P/M

Crane Creek Combined Coal Refuse Disposal Facility C X X X P M M

Jupiter Surface Mine Combined Coal Refuse Disposal C X X X P M

Robena Preparation Plant, Pond No. 4 C X X P/M P

Cunningham Slide Remediation Project C X X X X P/M

Cunningham Pad Hayes Site Remediation C X X X X P/M P

Flat Top Lake Association Dam Remediation C X X X P/M P

Wyoming #2 Well Water Loss Project C X P/M

Century Mining No. 1 Preparation Plant & Freshwater Impoundment Layout, Design, Permitting C X P/M P P P/M P P

Century Mining No. 1 Deep Mine Revise Layout and Permitting C X P/M P

Wash Run Slurry Impoundment Haulroad Layout Design and Permitting C X P/M P

Robena CRDA Impoundment Elimina ion, Site Reclamation, and Abandonment C X X P/M

Roaring Creek Coal Refuse Impoundment Layout and Permitting C X X P/M P P/M P

K-Mine Dewatering Site Layout and Permitting C X P/M

Williamson Coal Refuse Disposal Areas 1 and 2 C X X X X X P/M P/M P P P/M

Sugar Camp Refuse Disposal Area 1 C X X X X X X P/M P/M P P P P/M P

Hillsboro Refuse Disposal Areas 1 and 2 C X X X X X P/M P/M P P P P/M

Sugar Camp Nor h Refuse Disposal Area C X X X X X X P/M P/M P P P/M P

Tunnel Ridge Deep Mine C X X X X P P

The Retreat at Glade Springs C X X X P P/M

AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT
Exp. Basis 

C=Corp. 
P=Personnel

*

Additional Info 
Provided in 
Section(s)

**

PROJECT EXPERIENCE REQUIREMENTS PRIMARY STAFF PARTICIPATION/CAPACITY                     ***  M=Management   P=Professional
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Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

CLAUDIO E. YON, P.E. 
 

President 
 
Degrees Held: 

 
B.S., Civil Engineering, West Virginia Institute of Technology, 1978 
18 Hours completed toward MBA 
 

Professional Registrations: 
 

Professional Engineer: West Virginia, Virginia, Kentucky, Pennsylvania, Tennessee, 
Ohio, Maryland, Illinois, Wisconsin 
Professional Surveyor: West Virginia 

 
Professional Organizations: 
 

American Society of Civil Engineers 
West Virginia Coal Association 

 
General Background: 
 

May 1990 to Present: President Alliance Consulting, Inc. [(formerly Almes & Associates, 
Inc., Consulting Engineers Vice President)], Beckley, West Virginia. 
 
Mr. Yon is responsible for the design and overseeing and preparation of plans and 
specifications for various civil, mining, and environmental engineering and surveying 
projects for the company. Mr. Yon is the “Surveyor-in-Charge” for the company. The 
projects consist of the design of solid waste facilities, commercial development site 
designs, mine sites, preparation plant sites and coal refuse disposal facilities. Preparation 
of plans, specifications, bid documents, and permit applications for private, state and 
federal agencies to construct and operate these facilities. Preparation of environmental 
site assessments and due diligence for acquisitions of industrial and commercial 
properties. The company also provides construction monitoring services including 
surveying, soils testing and concrete testing. Surveying services include residential and 
commercial property surveys, topographic mapping, construction stakeout, and gas well 
surveys. Preparation of permit applications for deep mines, surface mines, preparation 
plants, and coal refuse disposal facilities. Rehabilitation of freshwater recreational dams 
to bring them into compliance with state rules and regulations. 
 
1987 - 1990: Environmental Engineer, M.A.E. Services, Inc., Beckley, West Virginia. 
 
Mr. Yon's duties included the design and supervision of design of civil engineering 
projects necessary for the construction and operation of deep mines, coal preparation 
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plants, and coal refuse disposal facilities. The work included site layout, foundation 
design, water and wastewater design, acid mine drainage treatment design, and refuse 
impoundment design. Duties also included obtaining the necessary state and federal 
regulatory agency approvals for these facilities.  
 
1981 - 1987: Environmental Engineer, Westmoreland Coal Company, West Virginia 
Operations, Tams/Clothier, West Virginia. 
 
Duties consisted of the supervision and design of civil engineering projects necessary for 
the construction and operation of deep mines, coal preparation plants, and refuse disposal 
facilities for Westmoreland Coal Company, West Virginia Operations. This included site 
layout, foundation design, water and wastewater design, acid mine drainage treatment 
design, and refuse impoundment design. Duties also included the preparation and 
supervision of designs required for obtaining the necessary state and federal regulatory 
authority approval for impoundments, mining facilities, and water/wastewater treatment 
systems. Also supervised union construction personnel whose duties included 
construction and installation of roads, mine site excavations, refuse disposal facilities, 
and general construction required for the operation of mines and preparation plants.  
 
1978 - 1981: Civil Engineer, Gates Engineering Company, Beckley, West Virginia. 
 
Duties included site development for subdivisions, hospitals, apartment complexes, and 
utility layout, design and preparation of plans and specifications, bid documents, and 
construction cost estimates, and feasibility studies for water and wastewater treatment 
facilities. Also included was preparation of permit applications for funding, construction 
and operation of civil engineering projects, as well as presentation of feasibility studies 
and reports to local, county, state, and federal agencies. Supervision of contractors was 
also required to ensure compliance with contract documents and specifications.  

 
Relevant Project Experience: 
 
1. Rehabilitation of the Flat Top Lake, Ghent Raleigh County, West Virginia 
 Client: Flat Top Lake Association 
 
 Responsible for reviewing alternative methods to bring the dam into compliance with the 

WVDEP rules and regulations. Rehabilitation consisted of custom fit fabric panels which 
contained stainless steel cables. The pillows created by the fabric were filled with grout. Soil 
anchors were installed at the location of the hydraulic jump would occur. 

 
 The project cost was $1,000,000, which was one third of the cost of the second alternative. 
 
 
2. Rehabilitation of Jay Wallace Dam, Elkins, Randolph County, West Virginia 
 Client: Jay Wallace 
 
 Responsible for the design of a dam to bring it into compliance with state rules and 
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regulations. The spillway was widened and lined. 
 
 
3. Hampton No. 3 Deep Mine Drainage Treatment System Design and Construction, Cazy, 

Boone County, West Virginia 
 Client: Westmoreland Coal Company 
 
 Responsible for developing alternative methods for the treatment of 3,000 gallons per 

minute of acid mine drainage. Developed detailed plans for treatment system and general 
oversight of construction for project of approximately $750,000. 

 
 
4. Design of 15-Million Gallon Per Day Acid Mine Drainage Treatment Facility, 

Sweeneysburg, West Virginia 
 
 Responsible for the design of a gravity flow acid mine drainage treatment system for an 

abandoned mine discharge. Plans included relocation of a major stream. Project design 
included gravity cascade aeration and sedimentation for a variable flow rate discharge. 
Responsible for oversight of construction and materials testing for project of approximately 
$500,000. 

 
 
5. Subsidence Control Plan Revision, Harris No. 1 Deep Mine, Boone County, West Virginia 
 Client: Eastern Associated Coal Corp. 
 
 Add area to the subsidence control plan to allow for longwall mining beneath residential 

structures, a major stream, and gas lines. 
 
 
6. Various Subsidence Control Plan Revisions, Feats Mine, Naoma, Raleigh County, West 

Virginia 
 Client: Performance Coal Company (A.T. Massey) 
 
 Conversion of a continuous miner subsidence control plan to a longwall mine plan. 

Subsequent addition of various areas to the subsidence control plan area to include mining in 
the vicinity of coal refuse impoundments, addition of longwall mining beneath streams. 

 
 
7. Various Subsidence Control Plan Revision, Shoemaker Deep Mine, Washington County, 

Pennsylvania and Marshall County, West Virginia 
 Client: Consolidation Coal Company 
 
 Addition of longwall mining areas to the subsidence control plan, which included residential 

structures, utilities, churches, and cemeteries. 
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8. Various Subsidence Control Plan Revisions, McElroy Deep Mine, Marshall County, West 
Virginia 

 Client: Consolidation Coal Company 
 
 Addition of longwall mining areas to the subsidence control plan area, which included 

residential structures, utilities, churches, and cemeteries. 
 
 
9. Design and Permitting of Birch Coal Mining and Preparation Plant Complex, Braxton 

County, West Virginia 
 Client: Wolfpen Knob Development Company 
 

Responsible for the site layout for a new coal preparation plant and deep mine facility. 
Project included major channel relocation, mine and plant site layout, subsurface exploration 
program, and design of access and haul road, surface drainage and sediment control 
structures, and excess spoil disposal valley fill. Prepared separate permit documents for the 
preparation plant, coal refuse disposal facility, and deep mine in accordance with the West 
Virginia Department of Energy regulations.  

 
 
10. Design of Miller Creek Preparation Plant and Coal Refuse Disposal Facility, Mingo County, 

West Virginia 
 Client: Fremont Coal Company 
 

Responsible for the final site layout for a new coal preparation plant and handling facilities 
including access roads, surface drainage, channel relocation, sedimentation control, and 
design of access and haul roads.  

 
 
11. Design and Permitting of Loveridge Mine Nos. 2 and 5 Coal Refuse Disposal Facility 

Expansion, Monongalia and Marion Counties, West Virginia 
 Client: Consolidation Coal Company 
 

Design of expansion of a coarse coal refuse disposal facility. Project included the layout of a 
15-year coarse coal refuse disposal facility expansion. Designed surface drainage and 
sediment control structures and prepared permit documents for the West Virginia 
Department of Energy.  

 
 
12. Permitting for Coal Refuse Disposal Facility, Blacksville No. 2 Complex, Monongalia 

County, West Virginia 
 Client: Consolidation Coal Company 
 

Permitting for a new coal refuse disposal facility for the Blacksville No. 2 Mining Complex.  
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13. Conceptual Design of Coarse and Fine Coal Refuse Slurry Impoundment, Nicholas County, 
West Virginia 

 Client: Vandalia Mining Corporation 
 

Conceptual layout of an impoundment for 30 years of fine and coarse coal refuse.  
 
 
14. Conceptual Design of a Coal Refuse Slurry Impoundment, Bee Branch, Wyoming County, 

West Virginia 
 Client: Peabody Coal Company 
 

Performed conceptual design for slurry impoundment for the disposal of coarse and fine 
coal refuse for approximately 15 years. Two sites were evaluated for disposal.  

 
 
15. Design and Permitting of a Coal Refuse Slurry Impoundment, Smith Branch, Wyoming 

County, West Virginia 
 Client: U. S. Steel Mining Co., Inc. 
 

Managed preparation plans and permit documents for upstream expansion of the existing 
slurry impoundment and coarse coal refuse disposal facility for 25 years.  

 
 
16. Design and Permitting of a Coal Refuse Disposal Facility, Ellis Creek, Raleigh County, 

West Virginia 
 Client: Peabody Coal Company 
 

Prepared permit documents and assisted in the design of a side hill coarse coal refuse 
disposal facility.  

 
 
17. Mining and Reclamation Plans, Permitting and Construction Bid Documents, Hampton No. 

41, 42, and 43 Mines, Boone County, West Virginia 
 Client: Westmoreland Coal Company 
 

Responsible for preparing plans, construction specifications, permit documents, and 
reclamation plans for three deep mines. The plans and documents were prepared in 
accordance with the West Virginia Department of Energy regulations. Plans included the 
layout of the mine sites, road layout, and drainage design. Prepared all bid documents and 
plans and specifications. Supervised the construction of the mine sites to assure compliance 
with the specifications. 

 
 
18. Design and Permitting of Coal Refuse Disposal Facility, Mine No. 9, Raleigh County, West 

Virginia 
 Client: Stoney Coal Company 
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Mr. Yon was responsible for the siting, design, permitting, and preparation of plans and 
specifications for a new coal refuse disposal facility. This facility was designed for 
placement of oversized refuse (+6 inches) in a single lift to a maximum height of 70 feet.  

 
 
19. Design and Permitting of Coal Refuse Slurry Impoundment, M.A.E. West Preparation Plant, 

Boone County, West Virginia 
 Client: M.A.E. West, Inc. 
 

Design of additional staging for an existing facility. Responsible for the design, permitting, 
and preparation of plans for state and federal regulatory agencies. 

 
 
20. Design of Coal Refuse Disposal Facility, Mine No. 3, Raleigh County, West Virginia 
 Client: Stoney Coal Company 
 

Responsible for the design, permitting, preparation of plans and specifications for a coarse 
coal refuse disposal facility in accordance with federal and state regulations.  

 
 
21. Design and Permitting, Mine Nos. 2, 3, 4, 5, and 6 Deep Mine Operations, Raleigh County, 

West Virginia 
 Client: Southeast Leasing, Inc. 
 

Design and permitting, preparation of plans and specifications for five new deep mines. The 
plans included site layout, road design, and all drainage design required by state and federal 
regulatory agencies.  

 
 
22. Permanent Program Reclamation Permits, Hampton Nos. 3 and 4 Preparation Plants and 

Eccles Preparation Plant, Boone and Raleigh Counties, West Virginia 
 Client: Westmoreland Coal Company 
 

Mr. Yon was responsible for the preparation of reclamation permits for the permanent 
permit program at its inception. Plans included the design of surface drainage and sediment 
control structures and reclamation plans for refuse disposal facilities.  

 
 
23. Air Pollution Control Permit, Carbon Black Plant, Raleigh County, West Virginia 
 Client: Microblack, Inc. 
 

Responsible for preparation of West Virginia Air Pollution Commission Control permit for a 
new carbon black plant which included the preparation of plans and documents required for 
the construction and operation of the facility. The facility was comprised of truck dumping, 
silo storage, coal pulverizing, and bagging, and baghouse system.  
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24. Air Pollution Control Permit, East Gulf Preparation Plant, Raleigh County, West Virginia 
 Client: East Gulf Fuel Corporation 
 

Mr. Yon was responsible for obtaining an air pollution control permit for a clean coal 
reclaim system which included the preparation of plans and documents for a coal conveyor 
system, reclaim system and stacking tube, and train loadout.  

 
 
25. Permitting for Raw Coal Conveyance System, Stoney No. 2 Mine, Raleigh County, West 

Virginia 
 Client: Stoney Coal Company 
 

Design, preparation of plans, and permitting of a raw coal handling conveyance system 
consisting of approximately 3,000 feet of beltline from the mine site to the preparation plant.  

 
 
26. Mine Safety and Health Administration Permit Application, Hampton No. 43 Mine, Boone 

County, West Virginia 
 Client: Westmoreland Coal Company 
 

Prepared plan for blasting within 500 feet of the Hampton No. 3 Deep Mine and Hampton 
No. 3 Preparation Plant. Coordinated blasting activities to insure the safety of underground 
and surface personnel during construction of the Hampton No. 46 mine and assure 
compliance with permit conditions.  

 
 
27. Design and Permitting of Hampton No. 46 Mine, Boone County, West Virginia 
 Client: Westmoreland Coal Company 
 

Responsible for preparing the plans and permit documents for a deep mine operation in 
accordance with the West Virginia Department of Energy regulations. Plans include the 
layout of the mine site, valley fill, road and drainage structures.  

 
 
28. Design and Permitting of the Hampton/Spruce Laurel Haulage/Access Road, Boone County, 

West Virginia 
 Client: Westmoreland Coal Company 
 

Prepared the plans and permit documents for a five-mile haulage/access road. 
 
 
29. Permitting of the Spruce Fork Coal Refuse Slurry Disposal Facility, Mingo County, West 

Virginia 
 Client: Marrowbone Development Company 
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Managed the preparation of permit documents for construction and operation of new coal 
refuse disposal facility. 

 
 
30. Stream Erosion Evaluation, Paint Creek, Raleigh County, West Virginia 
 Client: Westmoreland Coal Company 
 

Conducted a study to determine the causes of stream bank erosion and failure. 
 
 
31. Conceptual Design of Alternatives for Flood Routings, Flat Top Lake Dam, Raleigh County, 

West Virginia 
 Client: Flat Top Lake Association 
 

Storm routing for an existing dam and conceptual design of methods to modify the dam to 
safely pass the design storm. 

 
 
32. Laurel Creek Dam Modification, Mercer County, West Virginia 
 Client: Town of Athens 
 

Assisted in the preparation of plans, permits, and bidding documents for raising an existing 
concrete water supply dam. 

 
 
33. Analysis of Mine Drainage Treatment Alternatives, Hampton No. 3 Mine, Clothier, Boone 

County, West Virginia 
 Client: Westmoreland Coal Company 
 
 Analysis of treatment alternatives for post mining acid mine drainage from a below-drainage 

deep mine. 
 
 
34. Environmental Site Assessment, Warden Property, Crab Orchard, Raleigh County, West 

Virginia 
 Client: Paramount Development Company, Inc. 
 
 Site assessment to identify potential environmental and coal mining hazards associated with 

the previous use of the site. 
 
 
35. Environmental Site Assessment, Raleigh County Airport Industrial Park Property, Raleigh 

County, West Virginia 
 Client: Roadway Services, Inc. 
 
 Site assessment to identify potential environmental hazards associated with previous use of a 

site, which included a heavy machinery rebuild shop. 



 
 

 
 

Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

GARY W. BOSCHAIN 
 

Project Manager 
 
Degree Held: 

 
A.S. Civil Engineering Technology, West Virginia Institute of Technology, 1977 
A.S. Surveying Technology, West Virginia Institute of Technology, 1978 
B.S. Industrial Management, West Virginia Institute of Technology, 1980 

 
Certifications/Training 
 

Certified Troxler Nuclear Density Gauge 
Certified U. S. Department of Labor Qualified Impoundment Inspector 

 
General Background: 
 

October 1992 to Present:  Project Manager - Alliance Consulting, Inc. (formerly Almes & 
Associates, Inc., Consulting Engineers), Beaver, West Virginia. 
 
Mr. Boschain’s responsibilities involve the preparation and submittal of various state and 
federal permit applications for mining operations, landfills, and industrial/commercial sites.  
Mr. Boschain has assisted in performing environmental site assessment projects in West 
Virginia, Virginia, and Kentucky since 1993.  Additional responsibilities include the review 
of numerous mine sites and their permits for the purpose of calculating reclamation liability 
costs for mine properties during acquisition.  For an approximate 4-5 year period, Mr. 
Boschain performed day-to-day mine permit and property management of Westmoreland 
Coal Company’s (Westmoreland) closed/sold operations in West Virginia and serving as 
liaison between Westmoreland, federal and state agencies, and the new owners.  Mr. 
Boschain has prepared coal bed methane vertical and horizontal gas well and natural gas 
well permit applications, as well as prepared a Class II Underground Injection Permit 
Application for Sequestration of CO2 in a coal seam. 
 
June 1981 to October 1992:  District Coordinator - Southern Soil Conservation District, 
Beckley, West Virginia. 
 
Mr. Boschain's responsibilities included the coordination of various district conservation 
programs, including working with construction contractors and oil and gas well companies 
in developing and implementing proper sediment and erosion control for construction sites.  
Additionally, Mr. Boschain performed the review of sediment and erosion control plans for 
proposed oil and gas wells from 1981-1986 and the review of sediment and erosion control 
plans for construction sites during the entire period with the Southern Soil Conservation 
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District.  Duties also included providing supervision for the reclamation of mine sites and 
gas well sites.  Other job duties included assisting the West Virginia Division of 
Environmental Protection on reclamation training seminars. 
 
July 1977 to June 1981:  Field Supervisor - D'Appolonia Consulting Engineers, Inc., 
Beckley, West Virginia. 
 
Mr. Boschain was responsible for construction monitoring at many different projects.  The 
monitoring tasks ranged from fill placement monitoring, compaction control, concrete 
testing, and monitoring the installation of CMP decant systems.  Duties also included 
performing sieve analyses, moisture density, and Standard Proctor and specific gravity 
testing in the laboratory. 
 
May 1977 to July 1977:  Rodsman - Holley, Kenney, and Schott, Inc., Beckley, West 
Virginia. 
 
Mr. Boschain worked on a survey crew performing triangulation and other methods of 
surveying in the location of core borings in a mountainous region of southern West Virginia. 
 

Relevant Project Experience: 
 
 
1. Mine Permit & Property Management Liaison, Boone, Logan & Raleigh Counties, West 

Virginia 
Client:  Westmoreland Coal Company 
 
Mr. Boschain served as liaison between Westmoreland Coal Company, state and federal 
agencies and the new owners for Westmoreland’s Virginia operations (Hampton Division). 

 
 
2. Surface Coal Mining Application, Naoma, West Virginia 

Client:  Independence Coal Company, Inc. 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for the Hazy Creek Lower Cedar Grove Mine. 
 
 

3. Coal Bed Methane Gas Well Permitting, Saint Leo, West Virginia 
Client:  Consol Energy, Inc. 
 
Mr. Boschain was responsible for handling the preparation and submittal of coal bed methane 
gas well permit applications.  Mr. Boschain’s responsibilities involved meeting with the 
company representatives and state agencies to coordinate the permitting of the coal bed 
methane wells. 
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4. Surface Coal Mining Application, Van, West Virginia 
Client:  Independence Coal Company, Inc. 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for Coalburg Deep Mine No. 1. 

 
 
5. Surface Coal Mining Application, Naoma, West Virginia 

Client:  Independence Coal Company, Inc. 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for Shumate Middle Cedar Grove Mine. 
 

 
6. Reclamation Liability Site Review, Various Properties in Virginia and Kentucky 

Client:  AMCI 
 
Mr. Boschain was responsible for the reclamation liability site review spanning over 20 mine-
permitted sites. 
 
 

7. Surface Coal Mining Application, 3 Permit Amendment Applications, several IBRs and 
numerous Permit Revision Applications, near Naoma, West Virginia 
Client:  Independence Coal Company, Inc./Alex Energy, Inc. 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application, 3 Permit Amendment Applications, several IBR’s and numerous Permit Revision 
Applications for the Edwight Surface Mine. 
 
 

8. Surface Coal Mining Application, near Twilight, West Virginia 
Client:  Independence Coal Company, Inc. 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for the Twilight South Surface Mine. 
 
 

9. Surface Coal Mining Application, near Odd, West Virginia 
Client:  Pocahontas Coal Company LLC 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for the Beckley Seam Deep Mine No. 1. 
 
 

10. Surface Coal Mining Application and Permit Amendment Application, near Odd, West 
Virginia 
Client:  Pocahontas Coal Company LLC 
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Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application and Permit Amendment No. 1 Application for the Beckley Seam Highwall Mine 
No. 1. 
 
 

11. Surface Coal Mining Application, near Holden, West Virginia 
Client:  Consol of Kentucky Inc. 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application and several IBR’s for the Twin branch East permit area. 
 
 

12. Surface Coal Mining Application, near Jenkinjones, West Virginia 
Client:  Wellston Coal LLC 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for Totten Ridge Surface Mine No. 1. 
 
 

13. Surface Coal Mining Application, near Mabie, West Virginia 
Client:  Roaring Creek Coal Company LLC 
 
Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining 
Application for Roaring Creek Coal Refuse Impoundment. 
 
 

14. Permit Revision, Benwood, West Virginia 
Client:  Consolidation Coal Company 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to 
Shoemaker Deep Mine permit revision. 
 
 

15. Incidental Boundary Revision & NPDES Modification, Naoma, West Virginia 
Client:  Performance Coal Company 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to 
Feats Coal Company-North Mine’s IBR and NPDES modification. 
 
 

16. Application to Revise a Coal Mine Permit, Powhatan Point, Ohio 
Client:  Quarto Mining Company 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining 
Quarto’s Powhatan 4 Mine revision. 
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17. NPDES Permit Modification, Clothier, West Virginia 
Client:  Westmoreland Coal Company 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
NPDES permit modification for Westmoreland’s Hampton No. 3 Mine. 
 
 

18. Incidental Boundary Revision & NPDES Permit Modification, Clothier, West Virginia 
Client:  Wind River Resources Corp. 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to 
Wind River’s Hampton No. 42 Mine IBR and NPDES modification. 
 
 

19. Surface Coal Mining Application, Pax, West Virginia 
Client:  Kingston Resources, Inc. 
 
Mr. Boschain was responsible for preparation and submittal of the Surface Coal Mining 
Application for the Kingston Preparation Plant. 
 
 

20. Application for Annual Ownership & Control Update, Boone & Logan Counties, West Virginia 
Client:  Westmoreland Coal Company 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
update of the Ownership and Control of Westmoreland Coal Company. 

 
 

21. Reclamation Liability Site Review, Various Properties in West Virginia and Kentucky 
Client:  Ruhr-American Coal Corp. 
 
Mr. Boschain was responsible for the reclamation liability site review spanning 50 mine-
permitted sites. 
 
 

22. Surface Coal Mining Application, Bob White, West Virginia 
Client:  Asset Management Group, Inc. 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
Red Cedar Coal Surface Mine No. 1 Surface Coal Mining Application. 
 
 

23. Surface Coal Mining Application, Bob White, West Virginia 
Client:  Wind River Resources Corp. 
 
 Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
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West Cazy Coal Surface Mine Surface Coal Mining Application. 
 
 

24. Incidental Boundary Revision & NPDES Modification, Clothier, West Virginia 
Client:  Westmoreland Coal Company 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to 
Westmoreland’s Hampton Remining IBR and NPDES modification. 
 
 

25. Reclamation Liability Site Review, Boone, Logan & Wyoming Counties, West Virginia 
Client:  Consolidation Coal Company 
 
Mr. Boschain was responsible for the reclamation liability site review spanning 60 mine-
permitted sites for acquisition during the buyout of Island Creek Coal Company. 
 
 

26. Prepare Bid & Contract Documents, Lanark, West Virginia 
Client:  Raleigh County Solid Waste Authority 
 
Mr. Boschain was responsible for preparing the bid & contract documents for Phase I Landfill 
Closure & Phase II Stage 1 Expansion construction for the Raleigh County Sanitary Landfill. 
 
 

27. WVNPDES Permit Application, Lanark, West Virginia 
Client:  Relaigh County Solid Waste Authority 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
WVNPDES permit application for the Raleigh County Sanitary Landfill. 
 
 

28. WVNPDES Permit Application, Parkersburg, West Virginia 
Client:  Mid-American Waste Systems, Inc. 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
WVNPDES permit application for the Northwestern Sanitary Disposal Landfill. 
 
 

29. Prepare Bid & Contract Documents, Athens, West Virginia 
Client:  Town of Athens 
 
Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the 
Laurel Creek Dam extension. 
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30. Clark Branch Coal Refuse Disposal Facility Stage I Embankment Construction, Keystone, 
West Virginia 

 Client: Eastern Associated Coal Corporation 
 

Mr. Boschain's duties included supervising construction of a 60,000-cubic yard Stage I 
embankment.  Responsibilities included compaction testing, monitoring the installation of 
CMP decant system, and grouted riprapped emergency spillway. 
 
 

31. Milwaukee Water Pollution Abatement Program, Milwaukee, Wisconsin 
 Client: Milwaukee Metropolitan Sewage District 
 

Mr. Boschain's responsibilities included the logging and collecting of samples from numerous 
borings for the drilling operations.  Performing shear strength testing and installing piezometric 
wells were also included in Mr. Boschain's duties. 
 
 

32. Claremont Coal Preparation Facility Slope Indicator Installation, Claremont, West Virginia 
 Client: United Pocahontas Coal Company 
 

Logged and collected samples from borings for the drilling operations.  Mr. Boschain was also 
responsible for the installation of slope indicators. 

 
 
33. Construction Monitoring for Crossroads Mall Shopping Center, Beckley, West Virginia 
 Client: Marc Weissman & Associates 
 

Mr. Boschain's responsibilities included the compaction testing and monitoring of the earthen 
fill operations for the mall.  The project involved the construction of a 70-foot thick earthen fill.  
Other job duties included performing slump tests and concrete compression testing for concrete 
samples.  During one phase of the project, Mr. Boschain performed seismographic tests during 
blasting operations due to building construction and blasting occurring in the same proximity. 

 
 

 



 
 

 
 

Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

RYAN P. COX, P.E. 
 

Senior Project Manager 
 

Degrees Held  
 
B.S. Civil Engineering, WVU Institute of Technology, Montgomery, WV, 2011 
Air Force Technical Education 2002 – 2005 

 
Professional Licenses and Registration: 

 
Professional Engineer license obtained January 2016, State of West Virginia, Registration 
#  written test administered by NCEES, October 2015. Additional licenses in 
Pennsylvania and Illinois. 
 
Fundamentals of Engineering (FE) Test Passed April 2011, State of West Virginia, Written 
test administered by NCEES 
 
ACI Concrete Field Testing Technician I, 2005 
 
Troxler Nuclear Density Gauge Safety Training 2000 
 

Program Skills 
 

Proficient working knowledge with AutoCAD including Carlson Civil Design, Microsoft 
Office products, PDF programs, SedCAD, StedWIN, HEC-HMS. 

 
Experience using HEC-RAS, HY-8, Flowmaster, Autodesk Civil 3D, ALPS, ARMPS, 
ACPS, ALWS, GIS. 

 
General Background 
 

Focus of water resources/hydraulics/hydrology, geotechnical, coal mine refuse disposal 
design and permitting, earthen dam compliance design and permitting, solid waste landfill 
design and permitting, abandoned mine lands reclamation permitting and construction, 
commercial and residential development, construction management, project management. 
 
Responsible charge of design, calculations, reports, technical specifications, review, and 
design/construction drawings of projects. 
 
Provide technical support and assistance to clients, construction project managers, and 
contractors regarding design and specification requirements from beginning design, bid 
process, and throughout construction. 
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Professional Experience 
 
2008-Present:  Senior Project Manager for Alliance Consulting, Inc., Beaver, West Virginia 
 
Manage design to coordinate permitting activity between multiple regulatory review 
agencies to meet required design standards while meeting client concerns for construction 
and budget constraints. Serve as point of contact between clients and regulatory agencies for 
approval of design to address technical concerns for regulatory and project requirements.  
 
Prepare project construction design, calculations, drawings, specifications, and quality 
assurance/quality control plans, and bid documents for projects after completing necessary 
permit approvals. Conduct or provide engineering support for construction bid meetings, 
review contractor bids, and provide recommendations for bid awards. Coordinate construction 
activities between project owners and contractors. Process survey files and verify materials 
quantities and receipts to verify payment to contractors for construction projects. 
 
Simultaneously tracked application approval status, construction timing, and future 
construction planning for seven coal refuse disposal dams, and three support facilities 
located in southern IL to provide weekly status reports for clients. 
 
Create project reports, specifications, design calculations and drawings for five coal refuse 
disposal dams with multiple stages of construction. Designs include construction stages 
involving downstream, centerline, and upstream construction techniques to provide mine 
waste disposal for more than 40 years of combined coal mine production. Disposal dams 
ranged from approximately 80 to more than 250 acres. 
 
Responsible charge for permit and construction drawings, design, and calculations, and 
assisted with construction quantities and estimates for construction bid packages for two 
industry unique landfill projects valued at more than $300 million. Provided designs for 
staged construction for a facility lifespan over 20 years each and cover more than 250 acres. 
Reviewed daily construction logs, field and laboratory test data, and processed survey files 
to determine construction requirements were met, and prepared certification documents for 
approval. Made regular field reviews of construction to ensure material system components 
were installed in accordance with plans and specifications. 

 
Conducted field investigations of various dams for review of compliance with State and 
Federal Regulations and certification in accordance with plans and specifications. Provide 
clients with recommendations to make repairs or maintenance adjustments if necessary. 
Projects have covered all areas of WV, and several dams located in southern IL. 

 
Designed more than 15 various small onsite wastewater treatment facilities for coal mine 
bathhouses across WV. 

 
Provide consulting services for earthwork contractors for projects such as road repair, site 
development, active and abandoned mine land reclamation, dam construction, haul road and 
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access road construction, stormwater management, and coordination for utility relocation or 
interruption. 
 
Prepared construction drawings and bid estimates for multi-family residential development 
which included structure and utility layout, site grading and storm water runoff control in 
Raleigh County, WV. 
 
2005 - 2008: CAD Technician/Designer, Malpass Design Group, LLC, Las Vegas, NV 

  
Responsible for all drafting for design and construction drawings as sole draftsman for a 
small land development design firm company for two years prior to company expansion on 
more than 20 projects. 

 
Recommended and trained new draftsmen on design standards when expanding company 
employment needs. 

 
Lead small site location/elevation surveying duties necessary for site development design 
information and maintained necessary survey field notes. 

 
2002-2005: Engineering Assistant, United States Air Force, Nellis Air Force Base, Las 
Vegas, NV 

 
Conducted site surveying and reconnaissance for construction projects, construction 
surveying, and field and laboratory testing for more than 10 projects in a 3-year period. 
 
Performed field and laboratory materials testing to ensure various material properties met 
required specifications. 
 
Trained incoming personnel on surveying, materials testing, and drafting techniques. 
 
Responsible for maintaining readiness of over $500k of engineering equipment dedicated for 
rapid worldwide deployment use. 
 
Maintained building and asset location maps for building and utility systems of on base 
infrastructure and conducted as-built surveys and measurements of buildings to reproduce 
floor plans and locate all base structures to update and maintain base mapping records. 
 
Spearheaded effort to produce three-dimensional drawing data for all on base utility 
systems, and responsible for locating and updating mapping of jet propulsion (JP-8) liquid 
fuels infrastructure. 
 
1998-2001: Lab and Field Technician, Alliance Consulting Inc., Beaver, WV 
 
Conducted laboratory soil and concrete testing analyses. 
 
Performed various field duties to include surveying rodman, field technician, stream flow 
measurements, and concrete field testing. 



 
 

 

Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

RANDALL R. DUNCAN 
 

Project Manager 
 
Areas of Specialization 
 
 U.S. Environmental Protection Agency (EPA) Approved 3rd Party Treatment System 

Auditor 
 
General Background: 
 

January 2001 to Present:  Project Manager, Alliance Consulting, Inc. (formerly Almes & 
Associates, Inc.), Beckley, West Virginia. 
 
Mr. Duncan manages and prepares various mine permit applications including SMA's, 
permit revisions, renewals, NPDES Applications, Army Corps Permits and bond release 
applications for multiple clients.  With 40 years of knowledge and experience, in 2016 
Mr. Duncan was approved by the EPA to conduct 3rd party audits on treatment systems 
associated with mine sites under EPA Consent Decrees.  The focus is to assist in 
achieving and maintaining compliance at NPDES outlets previously identified as having 
compliance issues.   
 
December, 1989 to February, 2001:  Permitting Coordinator, Almes & Associates, Inc., 
Consulting Engineers, Beckley, West Virginia. 
 
Mr. Duncan has been involved in the management and preparation of various mine 
permit applications including SMA's, permit revisions, renewals, NPDES Applications, 
Army Corp. Permits and release applications. 
 
September, 1980 to December, 1989:  Engineering Technician/Permit Coordinator, 
Southern Engineering, Inc., Consulting Engineers, Beckley, West Virginia. 
 
Mr. Duncan was involved in the preparation of surface mine permits, coal refuse removal 
permits, underground opening applications, and NPDES permits.  His duties also 
included the preparation of property survey and subdivision maps. 
 
April, 1979 to September, 1980:  Draftsman/Designer/ Surveyor’s assistant, Harrah & 
Associates, Inc., Consulting Engineers, Summersville, West Virginia. 
 
Mr. Duncan was involved in the drafting and design duties in the preparation of surface 
mining permits.  His duties also included the preparation of property survey and 
subdivision maps. 
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Relevant Project Experience: 
 

1.  EPA 3rd Party Audits, Mine Sites in WV, VA, KY, TN, AL  
 Client:   Southern Coal Corporation 

 
Traveled to sites and reviewed treatment systems per the company’s Consent Decree. 
Prepared reports for submittal to EPA with detailed site conditions and recommendations 
to achieve compliance and address environmental concerns. 

 
2. EPA 3rd Party Audits, Mine Sites in WV 

Client:  Alpha Natural Resources 
 
Traveled to sites initially and quarterly thereafter to review treatment systems per 
Company’s Consent Decree.   Prepared reports for submittal to EPA with detailed site 
conditions and recommendations to achieve compliance and address environmental 
concerns. 
 

3. Bailey Deep Mine, Cameron, West Virginia 
Client:  Consol of Pennsylvania, LLC 
 

      Assisted in the preparation and response to comments of the above-mentioned surface 
      mine permit application (SMA).  Since approval of SMA, multiple incidental 
            boundary revisions, NPDES modifications and renewal for the underground mine have 
      been prepared.  Permitted an extensive pipe line for transfer of AMD for treatment. 

 
 4.  Lower Big Branch Fine Coal Refuse Disposal Facility, Pinevelle, West Virginia 
  Client: Kepler Processing, Inc. 
 
 Completed permit documents and assisted in the layout for the above-mentioned 

proposed Fine Coal Refuse Disposal Facility. 
 
 5.  Loveridge Mine No. 22, Marion County, West Virginia  
         Client: Consolidation Coal Company 
 
      Mr. Duncan assisted in the original layout.  Since SMA approval, Mr. Duncan has 
      prepared NPDES modifications and renewals for the underground mine.  

 
 6.  Hominy Creek Mine, Leivasy, West Virginia 
      Client: Green Valley Coal Company 
 
      Assisted in the preparation and response to comments of the above-mentioned surface 
            mine permit application.  Since approval of SMA, have prepared incidental 
      boundary revisions, NPDES modifications and renewals for the underground mine. 
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       7. Itmann No.5 Deep Mine, Preparation Plant and Refuse Area, Itmann, West Virginia 
           Client: Consol Mining Company, LLC 
 
            Prepared the surface mine application and NPDES permit for the Itmann No. 5 Deep 

Mine. Also activated the partially released preparation plant through permit renewals, 
significant IBRs and NPDES modifications. 



 

 

Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

 
RONALD L. FAMA, P.E. 

 
Senior Project Manager 

 
Degrees Held: 
 

B.S., Petroleum Engineering, Marietta College of Ohio, 1984 
 
Certifications/Training: 
 

Professional Engineer, West Virginia, Virginia, Kentucky, and Illinois 
 
General Background: 
 

August 1988 to Present:  Senior Project Manager, Alliance Consulting, Inc. (formerly 
Almes & Associates, Inc., Consulting Engineers), Beckley, West Virginia. 
 
Mr. Fama has worked on a variety of engineering, construction monitoring and field and 
laboratory testing projects.  Mr. Fama's responsibilities have included performing a 
variety of soil and aggregate field and laboratory tests, such as sieve analysis, Atterberg 
limits, specific gravity, Standard Proctor, permeability, and related geotechnical 
laboratory tests.  Mr. Fama has also provided compression testing for concrete cylinders.  
Mr. Fama's field experience has included construction monitoring and drilling 
supervision.  Mr. Fama has also worked on many projects relating to design, permitting, 
construction and certification of coal refuse disposal dams and embankments. 

 
Relevant Project Experience: 
 
1. Annual Certification Reports, Various Coal Refuse Impoundments 
 
 Mr. Fama was responsible for report preparation describing changes to the embankment 

configuration, fine coal refuse slurry level, storage capacity, instrumentation, and any other 
aspects of the impounding structure potentially affecting the stability of the facility. Mr. 
Fama was also responsible for preparing the necessary drawing(s) required for the 
certification report. 

 
2. Design of Oldhouse Branch Coal Refuse Impoundment, Logan County, West Virginia 
 Client:  Ramaco Resources, LLC 
 
 Mr. Fama prepared multiple expansion plans to extend the disposal life of an existing coal 

refuse disposal facility. The plans consisted of the design of additional embankment stages 
to be constructed using upstream construction techniques. Mr. Fama was responsible for 
performing the design calculations, writing the narrative report and guideline technical 
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specifications, and preparing the design drawings and necessary permit revision documents 
for submittal to the regulatory authorities. 

 
3. Coal Refuse Disposal Plan, Proposed Joe Branch Coal Refuse Embankment, Wyoming 

County, West Virginia 
 Client:  Consol Mining Company, LLC 
 
 Mr. Fama prepared a plan for the construction of a coal refuse embankment to be 

constructed on an existing capped coal refuse impoundment. Mr. Fama was responsible for 
preparing the design calculations, writing the narrative report and guideline technical 
specifications, and preparing the design drawings. 

 
4. Design of Coal Refuse Slurry Cell Embankment, Proposed Slab Fork Coal Refuse Facility, 

Logan County, West Virginia 
 Client:  Apogee Coal Company 
 
 Mr. Fama prepared a plan for the construction of a coal refuse slurry cell embankment to be 

constructed on an existing surface mine valley fill. The plan provided approximately 21 
million cubic yards of coarse and fine coal refuse disposal capacity. Mr. Fama was 
responsible for preparing the design calculations, writing the narrative report and guideline 
technical specifications, and preparing the design drawings. 

 
5. Design of Rocklick Branch Coal Refuse Disposal Facility, Boone County, West Virginia 
 Client:  Eastern Associated Coal Corp. 
 
 Mr. Fama prepared an expansion plan to extend the disposal life of an existing coal refuse 

disposal facility.  The plan was designed to provide for the disposal of 9 years of coarse and 
fine coal refuse by constructing two embankment stages.  Mr. Fama was responsible for 
performing the design calculations, writing the narrative report and guideline technical 
specifications, and preparing the design drawings.  Mr. Fama’s responsibilities also included 
preparing the necessary permit revision documents for submittal to the West Virginia 
Department of Environmental Protection. 

 
6. Design of Wallace Cabin Branch Impoundment, Wyoming County, West Virginia 
 Client:  Kepler Processing Company, LLC 
 
 Mr. Fama prepared a plan to extend the disposal capacity of an existing high hazard facility.  

The plan was designed to provide for the disposal of 11.5 years of coarse and fine coal 
refuse by constructing two embankment stages.  Mr. Fama’s responsibilities included 
performing design calculations, preparing the design drawings, writing the engineering 
narrative report and guideline technical specifications, and preparing the necessary permit 
revision documents for submittal to the West Virginia Department of Environmental 
Protection. 
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7. Design of Sugarcamp Branch Coal Refuse Disposal Facility, Nicholas County, West 
Virginia 

 Client:  Power Mountain Coal Company 
 
 Mr. Fama prepared a disposal plan for the construction of a high hazard coal refuse 

impounding embankment.  The plan was designed to provide for the disposal of 29 years of 
coarse and fine coal refuse by constructing five embankment stages.  Mr. Fama was 
responsible for performing the design calculations including surface and subsurface 
drainage, decant pipe design, and slope stability analyses.  He was also responsible for 
writing the narrative report and guideline technical specifications and preparing the design 
drawings. 

 
8. Permit Modification for the Tolliver Branch Coal Refuse Disposal Facility, Mercer County, 

West Virginia 
 Client:  Consolidation Coal Company 
 
 Mr. Fama prepared a permit revision application for the abandonment of an existing coal 

refuse disposal facility.  Mr. Fama was responsible for developing a grading plan to 
eliminate the impounding capability of the existing facility and performing the surface 
drainage calculations and slope stability analyses for the final abandonment configuration.  
He was also responsible for writing the narrative report and preparing the necessary design 
drawings and permit revision documents. 

 
9. Harvey Run I Coal Refuse Slurry Impoundment, Monongalia County, West Virginia 
 Client:  Consolidation Coal Company 
 
 Mr. Fama prepared an Incidental Boundary Revision application to extend the disposal life 

of an existing coal refuse disposal facility.  Mr. Fama was responsible for performing the 
design calculations, writing the narrative report, guideline technical specifications, and 
preparing the associated design drawings.  Mr. Fama was also responsible for preparing the 
necessary permit revision documents. 

 
10. Design of Oldhouse Branch Impoundment No. 03 Coal Refuse Disposal Facility, Emmett, 

Logan County, West Virginia 
Client:  Island Creek Coal Company 
 
Mr. Fama prepared a coal refuse disposal expansion plan to extend the disposal 
life of an existing coal refuse disposal facility.  The plan was designed to provide for the 
disposal of 8 years of coarse and fine coal refuse by constructing four embankment stages.  
Mr. Fama was responsible for performing the engineering analyses including the staging 
calculations, surface and internal drainage calculations, emergency spillway and decant pipe 
design and slope stability.  He was also responsible for writing the narrative report and 
guideline technical specifications and preparing the design drawings. 
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11. Design of Jarrell Branch Coal Refuse Disposal Facility, Wharton, Boone County, West 
Virginia 
Client:  Eastern Associated Coal Corp. 
 
Mr. Fama prepared a coal refuse disposal expansion plan to extend the disposal 
life of an existing coal refuse disposal facility.  The plan was designed to provide for the 
disposal of 5.7 years of coarse and fine coal refuse by constructing three embankment 
stages.  Mr. Fama was responsible for performing the design calculations, writing the 
narrative report and guideline technical specifications, and preparing the design drawings.  
Mr. Fama was also responsible for preparing the necessary permit revision documents for 
submittal to the West Virginia Division of Environmental Protection. 

 
12. Design of Two Soil and Rock Impounding Embankments, Mingo County, West Virginia 

Client:  Consol of Kentucky Inc. 
 
Mr. Fama performed engineering services pertaining to the design of two high hazard soil 
and rock impounding embankments. The approximate 60-foot high embankments, to be used 
to provide sediment control for a nearby surface mine project, were designed to serve as 
fresh water dams upon completion of the mining operations. Mr. Fama served as Project 
Engineer and was responsible for performing the design calculations including emergency 
spillway design and slope stability analyses.  Mr. Fama was also responsible for writing the 
report narrative and guideline technical specifications and preparing the design drawings.  

 
13. Design of Lots Branch Coal Refuse Disposal Facility, Prenter, West Virginia 

Client:  Pine Ridge Coal Company 
 
Mr. Fama prepared a coal refuse disposal expansion plan to extend the disposal 

 life of an existing high-hazard facility. The plan was designed to provide for the disposal of 
7.7 years of coarse and fine coal refuse by constructing six embankment stages. Mr. Fama 
was responsible for performing the majority of the design calculations, including the staging 
calculations, surface and internal drainage calculations, and slope stability analyses. He was 
also responsible for writing the narrative report and guideline technical specifications and 
preparing the design drawings. 
 

14. Monitoring and Emergency Action Plan and Procedures, Chess Processing Coal Refuse 
Disposal Area No. 1, Boone County, West Virginia  
Client:  Elk Run Coal Company 
 
Mr. Fama prepared a Monitoring and Emergency Action Plan and Procedures report for an 
existing coal refuse disposal facility. The purpose of the report was to provide the 
appropriate regulatory authorities the procedures that would be followed for the orderly 
evacuation of downstream residents to a place of safety in the event of a potential dam 
failure. Mr. Fama was responsible for determining the limits of the evacuation area by 
performing a dam break analysis as well as writing the monitoring and emergency action 
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plan and procedures. Mr. Fama was also responsible for preparing a map showing the limits 
of evacuation and location of roadblocks and evacuation centers. 

 
15. Dam Break Analysis, Superior Coal Refuse Disposal Facility, McDowell County, West 

Virginia 
Client:  Cannelton Industries, Inc. 
 
Mr. Fama performed a dam break analysis for an existing coal refuse disposal facility using 
the computer program SMPDBK (Simplified Dam Break), developed by the National 
Weather Service, to determine the area that would be affected in the event of a dam breach. 
In addition to performing the analysis, Mr. Fama was responsible for writing a narrative 
report describing the results and preparing a drawing showing the limits of the flood area. 
 

16. Design of Little Camp Branch Coal Refuse Disposal Facility, Bell County, Kentucky 
Client:  Crockett Collieries, Inc. 
 
Mr. Fama developed a 9.2-year expansion plan for an existing coal refuse disposal facility. 
Mr. Fama was responsible for performing the design calculations, including the staging 
calculations, surface and internal drainage calculations and slope stability. Mr. Fama was 
also responsible for preparing the design drawings and writing the narrative report and 
guideline technical specifications. 
 

17. Design of Road Fork Coal Refuse Slurry Disposal Facility, Madison, West Virginia 
Client:  Omar Mining Company 
 
Mr. Fama designed a coal refuse disposal expansion plan to extend the disposal 
life of an existing high-hazard facility. The plan provided for the disposal of 5.5 years of 
coarse coal refuse and 16 years of fine coal refuse. Mr. Fama performed the design 
calculations, including the staging calculations, surface and internal drainage calculations, 
decant pipe design, and slope stability analyses. He was also responsible for writing the 
narrative report and guideline technical specifications and preparing the design drawings.  
Due to the height of cover which would ultimately be placed over the proposed decant pipe, 
a deflection monitoring program was developed to evaluate the performance of the pipe 
under various embankment loads. 
 

18. Design of Upper Mill Branch Coal Refuse Disposal Facility, Kopperston, West Virginia 
Client:  Eastern Associated Coal Corporation 
 
Mr. Fama was responsible for an 8.5-year expansion plan for an existing coal refuse 
disposal facility. Mr. Fama performed the staging calculations, surface and internal 
drainage calculations, and stability analyses. He was also responsible for writing the 
narrative report and guideline technical specifications.  A detailed liquefaction evaluation 
based on field, laboratory, and analytical data is currently being performed to determine the 
susceptibility of the final proposed embankment to a liquefaction failure. 
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19. Design of Lower Big Branch Coal Refuse Disposal Facility, Montcoal, West Virginia 
 Client: Peabody Coal Company 

 
Mr. Fama developed a 7.5-year expansion plan for an existing high-hazard coal refuse 
disposal facility.  Mr. Fama was responsible for the staging calculations, storm routing 
calculations, surface drainage calculations, stability analyses and the report narrative.   
 

20. Design of Big Lick Coal Refuse Disposal Embankment (Harris Mine), Bald Knob, West 
Virginia 

 Client: Eastern Associated Coal Corporation 
 

Mr. Fama designed a 22-year expansion plan for an existing coal refuse embankment.  The 
design converted an existing side-hill fill to a valley-fill embankment.  Mr. Fama was 
responsible for the staging calculations, underdrain design, surface drainage calculations and 
stability analyses.  He was also responsible for writing the narrative report and guideline 
technical specifications. 
 

21. Drilling Program for a New Coal Refuse Disposal Embankment, Kite, Kentucky 
 Client: Knott County Coal Company  

 
Mr. Fama provided supervision of five holes.  The program was designed to obtain 
subsurface data to be used in stability analyses for the proposed coal refuse embankment.  
Mr. Fama's responsibilities have included logging soil and core samples. 

 
22. Construction Monitoring for Spillway Extension at Lower Big Branch Coal Refuse Disposal 

Facility, Montcoal, West Virginia 
 Client: Peabody Coal Company 

 
Mr. Fama provided construction monitoring for the extension of an existing spillway.  The 
spillway was extended by placing compacted lifts of coarse coal refuse in the existing 
spillway.  A rock underdrain was installed under the new spillway.  Mr. Fama's 
responsibilities included insuring proper installation of the underdrain and performing in-
place density tests, using the nuclear gauge, to document that the placement of coal refuse 
met compaction specifications.  He provided reports containing daily logs, compaction 
results and site sketches for each visit. 
 

23. Design of Impounding Coal Refuse Disposal Facility (Spruce Fork), Naugatuck, West 
Virginia 

 Client: Marrowbone Development Company 
 

Mr. Fama performed work on a 30-year plan for a proposed coal refuse impoundment site.  
Mr. Fama's responsibilities included staging calculations, stability analyses, pipe flow and 
storm evacuation calculations and surface drainage calculations.  He was also responsible 
for writing parts of the narrative report and guideline technical specifications. 
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24. Installation of Water Monitoring Wells for the Red Ash Coal Sales and Virginia Crews 
Facilities, Iaeger, West Virginia 

 Client: Virginia Crews Coal Company 
 

Mr. Fama provided drilling supervision for water monitoring wells at various locations on 
the coal refuse embankments.  His responsibilities included logging of coal refuse samples 
and supervision of the installation of piezometers. 

 
25. Drilling Program for a New Coal Refuse Impoundment Site (Spruce Fork), Naugatuck, West 

Virginia 
 Client: Marrowbone Development Company 

 
Mr. Fama provided drilling supervision of 14 holes.  The program was designed to obtain 
subsurface data to be used in stability analyses for the proposed coal refuse impoundment.  
Some of the holes, located near the proposed crest of the dam, were pressure tested to 
determine the permeability of the underlying rock.  Mr. Fama's responsibilities included 
logging soil and core samples and preparing cross-sections correlating the subsurface data.  
Mr. Fama has also been responsible for the supervision of the pressure testing.  He 
determined which areas needed to be pressure tested by examining the core samples and 
calculated the permeability values for each tested area. 

 
26. Construction Monitoring for the Millstone Coal Refuse Disposal Facility, Sydney, Kentucky 
 Client: Utility Coals Company 

 
Mr. Fama provided construction monitoring for the coal refuse dam and embankment.  He 
was responsible for providing recommendations and establishing density testing to 
document that construction met specifications.  Mr. Fama was also responsible for providing 
reports containing daily logs, site sketches and compaction results of each visit. 

 
27. Construction Monitoring for the Aldrich Branch Coal Refuse Disposal Facility, Naugatuck, 

West Virginia 
 Client: Marrowbone Development Company 

 
Mr. Fama provided construction monitoring for the coal refuse dam and embankment.  He 
was responsible for providing recommendations and establishing density testing to 
document that construction met specifications.  Mr. Fama was also responsible for providing 
reports containing daily logs, site sketches and compaction results of each visit. 

 
28. Construction Monitoring for the Summersville Junior High School, Summersville, West 

Virginia 
 Client: Nichols Construction 

 
Mr. Fama provided construction monitoring for site grading operations.  He was responsible 
for in-place density testing of structural fill, settlement monitoring and reporting of results. 

 



Ronald L. Fama RESUME Page 8 

 

29. Coal Refuse Characterization for the East Gulf and Tralee Coal Refuse Sites, Rhodell and 
Mullens, West Virginia 

 Client: M.A.E. Services, Inc. 
 

Mr. Fama evaluated two potential coal refuse embankments for use as a fuel source for 
potential cogeneration facilities.  The program was designed to develop sufficient 
information to determine the overall feasibility of utilizing the coal refuse for power 
generation.  Mr. Fama has provided supervision for drilling and test pit excavations.  Mr. 
Fama's responsibilities included the logging and bagging of coal refuse samples for quality 
testing, performing density measurements of the split-spoon samples and conducting field 
density tests, using a nuclear gauge in the test pit areas.  Mr. Fama also performed sieve 
analyses for selected samples in the laboratory. 

 
30. Design of River Fork Coal Refuse Disposal Facility, Montcoal, West Virginia 
 Client: Peabody Coal Company 

 
Mr. Fama worked on a 10-year expansion plan and a 20-year conceptual plan for an existing 
coal refuse impoundment.  Mr. Fama was responsible for the staging calculations, surface 
drainage facilities and stability analyses. 

 
31. Installation of Water Monitoring Wells for the Millstone Coal Refuse Disposal Facility, 

Sydney, Kentucky 
 Client: Utility Coals Company 

 
Mr. Fama provided drilling supervision for three water monitoring wells at various locations 
in the coal refuse embankment.  His responsibilities included the logging of coal refuse 
samples and supervision of piezometer installation. 

 



 

 
 

Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

 
BRIAN W. MATHERLY 
 

Project Manager 
 
Education/Training: 

 
West Virginia University Institute of Technology, Montgomery, West Virginia 

May 1998 – Associates Degree – Civil-Surveying Technology 
December 2000 – Bachelor’s Degree – Engineering Technology with Civil Emphasis  

 
Class 07 Surface Coal Miner Certified (Black Hat) 
 
Troxler Density Gauge Certified 
 
IADC Rig Pass (SafeLand USA Safety Training) 

 
General Background: 
 

April 2006 to Present: Alliance Consulting, Inc., Beckley, West Virginia. 
Project Manager (11/19-Present) 
Project Engineer (01/17-11/19) 
Assistant Project Engineer (05/08-01/17) 
Staff Engineer (04/06-05/08) 

 
• Design of Coal Related Refuse Facilities 

  Hydrologic Design (Ditch and Pipe Design, Flood Routing) 
  Geotechnical Evaluation (Soil Sampling and Rock Core Drilling) 
  Instrument Installation (Ground Water Wells and Settlement Monitoring) 
  Failure Assessment (Slope and Pillar Stability, Surface 
  Deformation and Dam Break Analysis) 

• MSHA and WVDEP Submittals 
• Solid Waste Landfill Construction Monitoring (New Construction in North Central 

West Virginia) 
  All Aspects of Construction from Mass Excavation to Final Certification 
 
October 2001 to April 2006: Esmer & Associates, Boomer, West Virginia. 

Project Engineer (06/03-04/06) 
Field Engineer (10/01 – 06/03) 

 
Project Engineer responsibilities: 
• Design of Coal Related Refuse Facilities 

  Hydrologic Design (Ditch and Pipe Design, Flood Routing) 
  Failure Assessment (Slope and Pillar Stability, Surface 
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  Deformation and Dam Break Analysis) 
• Abandoned Mine Land Reclamation 

  Hydrologic Design (Ditch and Pipe Design) 
• Slope Stability 

   
Field Engineer responsibilities included relaying information to Design Engineer 
concerning field progress and the following: 
• Compaction Testing 

Waterline Backfill 
Coal Waste Placement 

• Concrete On-Site Testing   
• Laboratory Work 

Coal Waste Proctors 
Soil Proctors 
Concrete Strength Analysis 

 
Relevant Project Experience: 
 
1. Annual and Quarterly Certification Reports, Various Coal Refuse Impoundments 
 
 Mr. Matherly was responsible for report preparation describing changes to the embankment 

configuration, fine coal refuse slurry level, storage capacity, instrumentation, and any other 
aspects of the impounding structure potentially affecting the stability of the facility. Mr. 
Matherly was also responsible for preparing the necessary drawing(s) required for the 
certification report. 

 
2. Drilling Monitoring, Construction Monitoring, Installation of Water Monitoring Wells, 

Pneumatic Piezometers and Sondex Settlement Systems 
 Client: Various 
 

Performed full and part-time construction monitoring, provided design plan interpretation, and 
served as liaison between client and design engineers on multiple projects. Mr. Matherly has 
provided drilling supervision for multiple water monitoring well, pneumatic piezometer, and 
Sondex installations at various locations in West Virginia and Illinois. His responsibilities 
included the logging of coal refuse samples and supervision of instrument installation. 
 

3. Site Regrade and Surface Drainage Design, near Lundale, Logan County, West Virginia and 
near Carlisle, Fayette County, West Virginia (Esmer and Associates) 

 Client: West Virginia Department of Protection, Office of Abandoned Mine Lands and 
Reclamation 

 
 Mr. Matherly was responsible for performing the design calculations, and preparing the design 

drawings and necessary permit documents for submittal to the regulatory authorities. 
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4. Coal Refuse Disposal Plan, Blue Rock Knob Refuse Facility Expansion, Randolph County, 
West Virginia 

 Client: Carter-Roag Coal Company 
 
 Mr. Matherly prepared an expansion plan to extend the disposal life of an existing coal refuse 

disposal facility. Mr. Matherly was responsible for performing the design calculations, writing 
the narrative report and guideline technical specifications, and preparing the design drawings 
and necessary permit revision documents for submittal to the regulatory authorities. 

 
5. Coal Refuse Disposal Plan, Refuse Embankment, Mingo County, West Virginia 
 Client: Hampden Coal Company, Inc. 
 
 Mr. Matherly prepared a plan to increase the storage capacity of the fine coal refuse slurry cells 

and for the construction of a protective berm for a new mine face-up. Mr. Matherly was 
responsible for preparing the design calculations, writing the narrative report, and preparing the 
design drawings. 

 
6. Design of Freshwater Lake, Franklin County, Illinois 

Client: M-Class Mining, LLC 
 
Mr. Matherly performed engineering services pertaining to the design of a freshwater facility to 
be used to provide water for a nearby coal preparation facility. Mr. Matherly was responsible 
for performing the design calculations, including primary and emergency spillway designs and 
slope stability analyses. Mr. Matherly was also responsible for writing the report narrative and 
guideline technical specifications and preparing the design drawings.  

 
7.   Drilling Program and Design for Bandmill Hollow Coal Refuse Disposal Facility, Logan 

County, West Virginia 
 Client: Bandmill Coal Corporation 
 

Mr. Matherly provided supervision of 13 holes. The program was designed to obtain subsurface 
data to be used in stability analyses for the proposed coal refuse embankment. Mr. Matherly's 
responsibilities included logging soil and core samples and monitoring hydraulic pressure 
testing. Also, Mr. Matherly prepared a disposal plan for the construction of a high hazard coal 
refuse impounding embankment. The plan was designed to provide for the disposal of eight 
years of coarse and fine coal refuse by constructing three embankment stages. Mr. Matherly 
was responsible for performing the design calculations, including surface and subsurface 
drainage, decant pipe design, and slope stability analyses. He was also responsible for writing 
the narrative report and guideline technical specifications and preparing the design drawings.  

 
8. Drilling Program and Design of Fresh Water Impoundment, Barbour County, West Virginia 

Client: North Central Resources, LLC 
 
Mr. Matherly provided supervision of 11 holes. The program was designed to obtain subsurface 
data to determine soil properties for embankment construction. Mr. Matherly also performed 
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engineering services pertaining to the design of a freshwater facility to be used to provide water 
for a nearby coal preparation facility. Mr. Matherly was responsible for performing the design 
calculations including primary and emergency spillway designs, chimney drain design and 
slope stability analyses. Mr. Matherly was also responsible for writing the report narrative and 
guideline technical specifications and preparing the design drawings.  

 
9. Design of Coal Refuse Disposal Facility Nos. 2 and 3, Hamilton County, Illinois 
 Client: Hamilton County Coal Company 
 
 Mr. Matherly prepared disposal plans for the construction of two high hazard coal refuse 

impounding embankments. The plans were designed to provide for the disposal of a total of 18 
years of coarse and fine coal refuse. Mr. Matherly was responsible for performing the design 
calculations including surface and subsurface drainage, decant pipe design, and slope stability 
analyses. He was also responsible for writing the narrative report and guideline technical 
specifications and preparing the design drawings. 

 
10. Design of Building Run Coal Refuse Disposal Facility, Monongalia County, West Virginia 
 Client: Eastern Associated Coal, LLC 
 
 Mr. Matherly prepared an expansion plan to extend the disposal life of an existing coal refuse 

disposal facility. Mr. Matherly was responsible for performing the design calculations, writing 
the narrative report and guideline technical specifications, and preparing the design drawings. 

 
11. Design of Crane Creek Refuse Disposal Facility No. 1, Mercer County, West Virginia 
 Client: Cornerstone Mining, LLC 
 
 Mr. Matherly prepared a plan for the construction of a coal refuse embankment to be 

constructed on an existing capped coal refuse embankment. Mr. Matherly was responsible for 
preparing the design calculations, writing the narrative report and guideline technical 
specifications, and preparing the design drawings. 

 
12. Combined Coal Refuse Disposal Plan, Eckman No. 1 Coal Refuse Disposal Facility, McDowell 

County, West Virginia 
Client: Mid-Vol Coal Sales, Inc. 
 
Mr. Matherly prepared a coal refuse disposal expansion plan to extend the disposal 
life of an existing coal refuse disposal facility. Mr. Matherly was responsible for performing 
the engineering analyses including surface drainage calculations and slope stability. He was 
also responsible for writing the narrative report and guideline technical specifications and 
preparing the design drawings. 

 
 



 
 

 
 

Beckley, WV 
Raleigh County Airport Industrial Park - 124 Philpott Lane 

Beaver, WV 25813-9502  
Telephone: (304) 255-0491 

HAROLD L. OWENS, P.E. 
 

Senior Project Manager (part time basis) 
 

Education: 
 

B.S. Civil Engineering, West Virginia University, 1964 (concurrent with part time 
employment with the Soil Conservation Service (SCS), US Department of Agriculture 
(USDA).  
 
A.S. Mining Engineering Technology, West Virginia Institute of Technology, 1978 
[concurrent with full time employment with the Mine Safety and Health Administration 
(MSHA)]. 

 
B.S. Mining Engineering Technology, West Virginia Institute of Technology, 1979 
(concurrent with full time employment with MSHA). 

 
Post graduate courses in civil/sanitary engineering: West Virginia University, 1964-1965, 21 
credit hours; post graduate courses in civil engineering/engineering management: West 
Virginia College of Graduate Studies, 1989-1991, 12 credit hours (concurrent with full time 
employment with MSHA). 

 
Experience: 
 
 April 2007 – Present 
    

 Senior Project Manager for Alliance Consulting, Inc. (part-time basis) - Prepare and check 
designs and permit applications for coal refuse disposal embankments, coal slurry 
impoundments, water supply and sediment control impoundments, and mining under or 
adjacent to bodies of water for submittal to MSHA and state regulatory agencies. Plan and 
participate in geotechnical investigations, seismic studies, design underground coal mine 
roof support pillars and barrier pillars, perform subsidence studies, embankment slope 
stability analysis, evaluate landslide potential and design remedial measures, evaluate mine 
breakout/breakthrough potential, conduct dam failure potential and consequences studies, 
and perform other hydraulic, hydrologic, structural, and geotechnical calculations as needed. 
Check and certify designs and construction implementation. Perform other and other mining 
and civil engineering designs and evaluations as needed. 

 
 January 2007 – December 2009 
 

Independent contractor to the MSHA as a witness concerning the Martin County Coal Corp. 
–vs- MSHA administrative law judge litigation hearings. Continued to participate in the 
development and editing of the revised “Engineering and Design Manual, Coal Refuse 
Disposal Facilities” until it was published in May 2009. This work was conducted in 
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coordination with duties at Alliance Consulting, Inc. as described above. 
 

 November 1978 – January 2007 
 

Supervisory Civil Engineer, MSHA, District 4, Mount Hope, WV - Directly supervise a 
workgroup of coal mine inspectors, civil engineers, mining engineers, and clerical/ 
secretarial personnel. Plan, supervise, and coordinate MSHA’s coal refuse pile and 
impoundment plan review and inspection program in District 4. Review, or coordinate the 
review of, the operator’s plans and permit applications for surface and underground blasting, 
mining under surface or underground bodies of water, highwall ground control for surface 
mines and face ups for underground mine entries, shaft and slope construction plans, and 
permits for slurry injection into underground mines. Participate in coal mine injury and 
fatality investigations and perform structural integrity investigations of coal mine buildings 
and other structures. Served as a mine rescue judge and testified at administrative law judge 
hearings and district health and safety conferences on contested mine safety and health 
violations. 
 
Served on MSHA task force to develop revised standards concerning goal setting and 
performance rating of MSHA personnel. Initiate and participate in seminars for the coal 
industry personnel and consultants concerning acceptable procedures and updates to 
impoundment safety requirements, design procedures, construction methods and materials, 
and state and federal regulatory requirements. 
 
Helped develop and taught courses at the MSHA Mine Academy to coal industry and 
MSHA personnel for impoundment inspection certification as an instructor and then 
substitute instructor as needed. Served as an accident investigation team member and 
government representative for the Martin County Coal Company slurry impoundment 
breakthrough incident in October 2000. Participated in the review and development of the 
revised “Engineering and Design Manual, Coal Refuse Disposal Facilities”.  
 
Retired from MSHA January 3, 2007. 
 

 1977, 1979, 1980 
 

Adjutant Instructor (part time – night school), West Virginia Institute of Technology, 
teaching engineering mechanics courses (statics and applied strength of materials) 
concurrent with full time employment with MSHA. 

 
May 1976 - November 1978 

 
Civil Engineer, MSHA, District 4, Mount Hope, WV - Reviewed plans for coal refuse piles 
and impoundments and recommended approval or requested additional information needed 
for plan approval. Reviewed fire control plans for burning coal refuse piles and coal slurry 
dams and requested needed information for plan approval. Conducted mine inspections as an 
authorized representative of the Secretary of Labor. Helped develop the course for and teach 
impoundment inspection qualification training to MSHA and industry personnel at the 
MSHA Mine Academy and revised and updated the course material as needed. Served as a 
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MSHA witness at administrative law judge hearings and district health and safety violation 
conferences concerning violations of MSHA’s refuse pile and impoundment regulations. 
  
October 1971 - May 1976 

 
Civil Engineer, Area 1 Office, SCS, USDA, Beckley, WV - Involved with the planning, 
design, and construction of farm ponds and wildlife watering facilities, livestock sewage 
treatment lagoons and storage structures, surface drainage practices, subsurface tile drainage 
systems, post-flood stream channel restorations, farm bridges and steam crossings, spring 
developments for domestic and livestock water supply, water diversion ditches, and other 
engineering practices associated with soil and water conservation. Project engineer and 
government representative for construction contracts to build flood control dams and 
channels. Project engineer for geologic investigations. Responsible for providing 
engineering assistance and oversight to 10 work units in 15 West Virginia counties for the 
design and construction quality of all soil and water conservation practice structures built in 
the area. 
 
In charge of the on-site implementation and supervision of the final phase of the Buffalo 
Creek flood rehabilitation project from March through June 1972. The work involved the 
supervision of approximately 25 federal government employees and administration of the 
contract for a hydroseeding and grading contractor to do the final cleanup, grading, surface 
drainage restoration, and revegetation of the 17 mile long Buffalo Creek flood plain to make 
it suitable for redevelopment. Coordinated the ordering and delivery of the needed materials 
to complete the job and planned and scheduled the tasks of the five workgroups and the 
contractor tasks as the project proceeded. 
 
Served on the State of West Virginia governor’s interagency coal mine impoundment field 
investigation team to evaluate the hazard potential of and recommend remedial measures 
needed for coal slurry impoundment refuse dams in the southern WV coal fields.  
 
December 1969 - October 1971 
 
Civil Engineer, Design Unit, SCS, USDA, Morgantown, WV - Developed final designs, 
specifications, and materials quantity estimates for flood control dams, channels, dikes, and 
conservation structures such as the hydraulic and structural design of reinforced concrete 
inlet risers, principal spillway pipes, and open channel emergency spillways. Developed 
hydrologic and hydraulic nomographs, charts, and maps to assist in planning and design. 
Conducted other soil and water conservation practice site designs and engineering studies 
and prepared reports. Presented proposed PL 83-566 (Watershed Protection Flood 
Prevention Act of 1954) project design proposals and alternates to project sponsors, local 
government representatives, and affected landowners. 
 
Assigned 90 days to the Federal Emergency Management Agency’s (FEMA)’s headquarters 
in Washington, DC during early 1970 to prepare the initial flooding maps for USA’s 
southeastern coastal areas for the use of insurance company agents in determining the 
eligibility of property owners to obtain National Flood Insurance Program (NFIP) insurance. 
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July 1966 - December 1969 
 
Staff Civil Engineer/Ground Defense Force Company Commander, United States Navy 
(USN), US Naval Air Station, Guantanamo Bay, Cuba. In charge of the administering of the 
maintenance, repair, and minor construction project budget for the naval air station. 
Screened a backlog of 643 projects and implemented measures to reduce the backlog to 40 
pending and ongoing projects. Designed, estimated the cost, and personally prepared the 
submittal reports for 18 major construction projects to the US Congress that were all 
approved and funded for implementation. Commanding Officer, US Naval Air Station 
Ground Defense Force, which was No. 1 defense force of five at the Guantanamo Bay Naval 
Base two rating years in a row. Left active navy duty with the rank of Lieutenant. 
 
Utilities/Project/Disaster Control Officer, Public Works Department, US Naval Air Station, 
Millington, TN. Modernized the design of the 2,000 line incoming, 20,000 line outgoing, 
base telephone system and switchboard to use push button phones and PBX’s instead of 
rotary dial phones. Coordinated its implementation between the local telephone company 
and the base offices and training schools. Sized the telephone cable, cable layout, and 
method of installation to replace the existing distribution system at that time. Served as 
Disaster Control Officer for the Naval Air Station and public works representative to the 
adjacent Naval Hospital. Served on the Officer Board of Review for the Naval Air Station. 
Received rank of Lieutenant Junior Grade.  
 
Attended and graduated from the Civil Engineer Corps Officers School (CECOS), Public 
Works Management Course, US Naval Construction Training Center, Port Hueneme, CA. 
Received training in Critical Path Management (CPM), Program Evaluation Review 
Technique (PERT), public works officer duties, use of USN computer cost analysis and 
management programs, and naval construction force organization and administration. 
 
Attended and graduated as an Ensign, USN, from the US Navy Officer Candidate School, 
US Naval Station, Newport, RI. 
 

 August 1965 - July 1966 
 

Civil Engineer, SCS, USDA, Watershed Planning Unit, Morgantown, WV. Made 
preliminary engineering investigations for PL-566 flood control projects. Served on a 
multidiscipline team which evaluated alternate flood control systems of dams, dikes, and 
channels for watersheds and prepared reports describing the required structural measures 
and conservation practices needed to meet flood control criteria along with cost estimates 
and cost-benefit ratios for submittal to the US Congress for funding approval. Conducted 
hydraulic and hydrologic studies computations to duplicate historic floods of record. 
Gathered field data; performed hydraulic, hydrologic, and volume computations; and sized 
flood control structures. 
 
October 1961 - August 1965 

 
Engineering Aid/Engineering Technician, Watershed Planning Unit, SCS, USDA, 
Morgantown, WV - Performed general drafting, reduced field survey notes, plotted transit 
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BRIAN C. SHORTS, P.E. 
 

Project Manager 
 
Degrees Held: 

 
B.S., Civil Engineering, University of Notre Dame - 2012 

 
Professional License: 
 
 Professional Engineer:  West Virginia 
  
Program Skills: 
 

Proficient in AutoCAD including AutoCAD Map 3D, HEC-HMS, HEC-RAS, 
GeoHECRAS, HydroCAD, SEDCAD, HY-8, Microsoft Word, Microsoft Excel, and Adobe 
Acrobat Pro. 

  
General Background and Scope of Projects: 
 

June 2012 to Present:  Project Manager, Alliance Consulting, Inc., Beckley, West Virginia. 
 
Stormwater and Drainage Design: 
 
Provided services to analyze and design stormwater conveyance structures and systems for 
various projects including the Crossroads Mall Culvert Replacement in Beckley, the Mon-
View Phase III Stage III Site Development Project in Morgantown, and numerous 
hydrologic and hydraulic studies and culvert and channel designs for a variety of clients, 
including Blackhawk Mining, the Flat Top Lake Association, and the McDowell County 
Economic Development Authority. Work includes analyzing watershed and rainfall 
characteristics, performing rainfall-runoff computations, determining design parameters, and 
evaluation and design of piping and other conveyance methods. 
 
Floodplain Modeling and Permitting: 
 
Provided 100-year floodplain modeling and permitting services for many clients including 
Arch Coal, CNX Gas Company, and Sugar Camp Energy.  Work generally includes (1) 
conducting hydrologic and hydraulic analyses to determine the existing 100-year floodplain 
and elevation, (2) analyzing proposed developments, including structures and earthen fills, 
for encroachments into the floodplain, (3) determination of the 100-year floodplain and 
elevation after the proposed developments, (4) comparison of post-development results to 
pre-development conditions, and (5) permitting the proposed developments with local 
floodplain coordinators or other regulatory agencies. 
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Erosion & Sediment Control and Construction Stormwater Permitting: 
 
Provided erosion and sediment control design and construction stormwater permitting 
services for over 100 projects in West Virginia, Virginia, Pennsylvania, and Ohio for 
multiple clients, including Columbia Gas Transmission and Diversified Gas and Oil. Work 
includes performing surface drainage and sediment control calculations, design of erosion 
and sediment control devices, development of standard detail sheets, development of a 
stormwater pollution prevention plan (SWPPP), and permitting coordination through local 
and state regulatory agencies. 
 
Earthen Dam Design and Permitting: 
 
Provided design services for modifications to existing earthen dams throughout West 
Virginia, including the Flat Top Lake Dam in Raleigh County and the Wallace Dam in 
Randolph County.  Work includes evaluation of design alternatives to provide 
recommendations to bring the dams into compliance with current WVDEP Dam Safety 
Regulations, with a primary focus on conducting hydrologic and hydraulic analyses.  These 
analyses evaluate the contributing watersheds and the performance of the dam’s existing and 
proposed hydraulic structures during the design storm event.  Work also includes 
preparation of permitting and construction drawings and specifications.  Additional work 
with earthen dams includes conducting dam breach analyses to evaluate flooding resulting 
from a hypothetical breach of both freshwater and mining dams. 
 
Solid Waste Design and Permitting: 
 
Engineer in charge of the design, permitting, and construction management of the expansion 
of the Raleigh County Sanitary Landfill, as well as ongoing permitting, compliance, and 
reporting requirements.  Work includes the design of the landfill subgrades, composite liner 
system, leachate collection piping, and other components required for landfill development, 
development of construction drawings, specifications, bid documents, bidding and contract 
awarding, inspection and testing coordination, and certification of landfill construction.  
Other work includes landfill gas collection system layout and design, annual report 
preparation, emissions inventory, and other engineering services as needed. 
 
Site Development and Earthwork: 
 
Provided design services for site development for various projects including the Roxalana 
Church in Dunbar, the Summersville DHHR site, the Seneca Health Services CRU/Detox 
Facility in Maxwelton, and others. Work generally includes preparation of construction 
drawings including a site plan, access roads, balancing of cuts and fills, preparation of cross 
section and profiles, incorporation of required storm retention and drainage components, 
parking, utility layout and connections, and local and state permitting as applicable.  
 
2011:  Engineering Intern, Alliance Consulting, Inc., Beckley, West Virginia. 
 



Brian C. Shorts, P.E.                               RESUMÉ                                                           Page 3 

 
 

Performed hydrologic and hydraulic analyses, reservoir routing, and dam breach analyses 
for earthen dams, as well as drafting work and other basic engineering intern tasks. 
 
2006-2009:  Engineering Intern, Pentree, Inc., Princeton, West Virginia. 
 
Assisted with site development and layout work and performed drafting work, surveying 
tasks, field work, and other basic engineering intern tasks. 
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DANIEL R. SHORTS, P.E., P.S., MSCE 
 

Senior Project Manager 
 
Degrees Held: 

 
M.S., Civil Engineering (Structural), Virginia Tech - 2001 
B.S., Civil Engineering, West Virginia Institute of Technology - 1988 

 
Professional License: 
 
 Professional Engineer: West Virginia 
 Virginia 
 North Carolina 
 Kentucky 
 Ohio 
 Professional Surveyor: West Virginia 
  
General Background and Scope of Projects: 
 

June 2010 to Present: Senior Project Manager, Alliance Consulting, Inc., Beckley, West 
Virginia. 
 
Water Collection Systems: 
 
Engineer in charge of the design and permitting of water collection systems for Jacks 
Branch Coal Company, Panther Coal Company, and Kanawha Eagle Coal Company. These 
systems collect waters with characteristics that would not allow for discharge into small 
streams and are therefore piped to the Kanawha River. Work generally consisted of (1) the 
preparation of application for permitting through the WVDEP, WVDOT, and the railroads, 
(2) the production of design plans and documents for approval by regulatory agencies and 
for use in bidding and construction, and (3) construction management assistance on an as 
needed basis. 
 
Site Development and Earthwork: 
 
Engineer in charge of the site development for various projects including the Crossroads 
Chevrolet dealership in Mt. Hope, the Roxalana Church in Dunbar, the Summersville 
DHHR site, and others. These projects included preparation of project construction plans 
including a site plan, the balancing of cuts and fills, preparation of cross section and profiles, 
incorporation of required storm retention and drainage components, access roads, parking, 
utility services, assistance with construction on an as needed basis, local and state permitting 
as applicable.  
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Sewer Treatment and Collection Facilities: 
 
Engineer in charge of the design and permitting and/or preparation of Social - Economic 
Justification (SEJ) of small sewage systems such as rock stone filters, package plants, and 
septic systems primarily used by the coal industry for bathhouse and office sewage 
treatment. Sample projects included Jackson Ridge Mine in Braxton County, Sumpter Mine 
in Webster County, and North Central Resources in Barbour County. Work generally 
consisted of (1) the preparation of application for permitting funding, (2) the production of 
design plans and documents for approval by regulatory agencies and for use in construction, 
and (3) the SEJ component requires evaluation and estimates of alternative treatment 
including collection and conveyance to the nearest public sewer system.  
 
Construction Plan Review: 
 
Function as the Beckley Code Enforcement plan reviewer on a weekly basis. Work consists 
of the review of both residential and commercial plans for conformance with the City of 
Beckley Building Code which is the same as the State of West Virginia Building Code with 
a few minor edits. The reviews are to confirm the proposed projects meet or exceed the 
requirements of the 2015 International Building Code, 2015 International Residential Code, 
2015 International Plumbing Code, 2015 International Mechanical Code, and 2014 NFPA 
70—National Electric Code. 
 
Structural Inspections: 
 
Provide visual structural inspections ranging from residential foundation inspection to full 
inspections of coal preparation facilities and commercial buildings. Sample clients for this 
work include Blackhawk Coal Company, BB&T Bank, and Jan-Care Ambulance Services. 
Work generally includes the inspection of structural components that can be viewed without 
destruction of any other components to determine one or more of the following: (1) the 
condition of the components, (2) code compliance of the components, (3) repair 
recommendation, and (4) safety of occupancy 
 
1989 - 2010: Senior Project Manager, Pentree, Inc., Princeton, West Virginia. 
 
Water Distribution Systems: 
 
Engineer in charge of the construction and/or design of water extension projects for Glen 
White – Trap Hill PSD, Sugar Creek PSD, The Town of Davy, and others. Work generally 
consisted of (1) the preparation of reports and application for permitting and funding, (2) the 
production of design plans and documents for approval by regulatory and funding agencies 
and for use in bidding and construction. (3) working through the bidding process including 
conducting the pre-bid meeting, fielding questions from bidders, preparation of addenda to 
bid documents as necessary, review of bids, and recommendation to the client of the lowest 
responsible bidder, and (4) construction management including the oversite of the 
construction inspection team, review and approval of monthly request for payment, review 
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of shop drawings, periodic sight visits, preparation of the final punch list, and 
recommendation of approval of the completed project.  
 

Sewer Treatment Plants: 
 
Engineer in charge of the construction and/or design of new sewer treatment plants for the 
Cowen PSD, the Page-Kincaid PSD and the expansion of the sewer treatment plant for the 
Town of Wytheville and others. Work generally consisted of (1) the preparation of reports 
and application for permitting and funding, (2) the production of design plans and 
documents for approval by regulatory and funding agencies and for use in bidding and 
construction. (3) working through the bidding process including conducting the pre-bid 
meeting, fielding questions from bidders, preparation of addenda to bid documents as 
necessary, review of bids, and recommendation to the client of the lowest responsible 
bidder, and (4) construction management including the oversite of construction inspection 
team, review and approval of monthly request for payment, review of shop drawings, 
periodic sight visits, preparation of the final punch list, and recommendation of approval of 
the completed project.  
 
Sewer Collection Systems: 
 
Engineer in charge of the construction and/or design of sewer collection systems for the 
Cowen PSD, the Page-Kincaid PSD, the City of Oak Hill, and others. Work generally 
consisted of (1) the preparation of reports and application for permitting and funding, (2) the 
production of design plans and documents for approval by regulatory and funding agencies 
and for use in bidding and construction. (3) working through the bidding process including 
conducting the pre-bid meeting, fielding questions from bidders, preparation of addenda to 
bid documents as necessary, review of bids, and recommendation to the client of the lowest 
responsible bidder, and (4) construction management including the oversite of construction 
inspection team, review and approval of monthly request for payment, review of shop 
drawings, periodic sight visits, preparation of the final punch list, and recommendation of 
approval of the completed project.  
 
Bridge and Roadway Design: 
 
Engineer in charge of production of project drawings in for bridge and roadway project for 
the WVDOT. Bridge work included the design of the structure including substructure and 
superstructure. All projects included excavation and grading for road realignment with 
ancillary design work such as paving design, utility relocation, drainage modifications, 
maintenance of traffic, and temporary access. Project include bridges in Spanishburg, 
Hemphill, and Cedar Grove and roadway work in Pineville and Mercer County.  
 
Site Development and Earthwork: 
 
Engineer in charge of the site development of the WVDOT District Headquarters site in 
Gardner, The Princeton Health and Fitness Center in Princeton, various AEP substation 
sites, and among the engineers involved in the King Coal – Coalfields Expressway 
interchange in McDowell and Wyoming Counties. These projects included preparation of 
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project construction plans including the balancing of cuts and fills, preparation of cross 
section, incorporation of required storm retention and drainage components, access roads, 
parking, and utility services as applicable.  
 
1988 - 1989: Engineer in Training, West Virginia Department of Highways, Princeton, West 
Virginia. 
 
Basic engineering work in the district level maintenance and construction departments. 
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STEPHEN M. SUTPHIN 
 

Senior Project Manager  
 
Degrees Held 

 
West Virginia University, Morgantown, WV. Bachelor of Science Degree in Landscape 
Architecture. 

 
Program Skills 
 

Working knowledge with AutoCAD including Carlson Civil Design, Microsoft Word and 
Excel, and Adobe Acrobat Pro DC 

 
General Background: 

 
Worked with clients in permitting various mine sites that included mine face-up sites, 
spoil volumes, sediment control designs, subsidence control plans, surface mining area, 
blasting plans.  

 
October 2002 to Present: Alliance Consulting, Inc., Beckley, West Virginia 
 

In West Virginia, Mr. Sutphin has been involved in the management and preparation of 
various mine permit applications including SMA's, permit revisions, incidental 
boundary revisions, and NPDES applications, permit renewals and NPDES reissuances. 
Mr. Sutphin has managed the preparation of bid construction drawings for the 
reclamation of two mine sites. 
 
In Illinois, Mr. Sutphin has been involved in the management and preparation of permits 
for underground mines, refuse disposal areas and water management treatment facilities.  
In addition to permit responsibilities, Mr. Sutphin managed the preparation of bid 
construction drawings for a client’s two refused disposal areas. 

 
July 2001 to October 2002: Appalachian Technical Services, Inc. Project Manager 
 

Mr. Sutphin was responsible for marketing the firm in West Virginia and building client 
base. Responsibilities include developing all sections of WVDEP permits, IBR's and 
minor revisions for coal companies in Regions II, III, & V. Supervising technicians in 
the development of permitting documents. Supervise surveying crew and coordinate 
surveying with client’s needs. Supervise drafting technicians and reviewing work. 
Computer skills include AutoCad 14 and 2002 Map, Eagle Point 2000, SurvCAD, 
Reame, Lotus 1-2-3 and Wordpro, and Microsoft Excel and Word. 
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January, 1995 to July, 2001: Britton Engineering, Inc. Project Engineer 
 

Mr. Sutphin was responsible for environmental permitting including Groundwater 
Protection/Spill Prevention Plans. Responsibilities include developing all sections of 
West Virginia D.E.P permits, IBR's and minor revisions for coal companies in Regions 
II, III, & V. Supervising technicians in the development of permitting documents. Layout 
and design work for WVDOT highway projects. Other responsibilities include coal 
reserve study mapping, mine planning, site development for industrial sites, and general 
AutoCad work. Computer skills include AutoCad 14, Eagle Point 2000, Reame, Lotus 1- 
2-3, and Lotus Wordpro. I also have experience with the Microsoft Excel and Word. 

 
May, 1994 to December, 1994: Westmoreland Coal Company, Virginia Division. 
Environmental Manager for the Virginia Division. 
 

Responsibilities included supervising and providing environmental compliance 
activities for all "inactive" permitted sites. Responsible for NPDES compliance for the 
inactive sites. Prepared bond reduction/release packages on site meeting the required 
criteria. 
 

January, 1983 to May, 1994: Westmoreland Coal Company, Virginia Operations. 
Environmental Engineer for the Virginia Division. 

 
Mr. Sutphin responsibilities included preparing and submitting mine permit 
applications, revisions, renewals for the Virginia Division of Mined Land Reclamation.  
Work included designing sediment control structures and minor refuse disposal areas.  
Worked with Construction Supervisor and crew in the construction of mine sites and 
compliance/maintenance items.  Conducted inspections for annual permit reports and 
pond certifications.  Mr. Sutphin was a Work Order Coordinator for four outside 
consulting firms that were contracted to do work of the company. 

 
December, 1981 to December, 1982: Westmoreland Coal Company, West Virginia Operations. 
Environmental Engineer for the Hampton Division. 

           
In charge of preparing permits, reclamation of an abandoned mine site, initial 
construction phases of a refuse slurry impoundment.  Supervised one Environmental 
Technician. 
 
Responsible for coordinating new mine permits for the Virginia Division with five 
consulting firms. 
 

October, 1992 to May, 1994: Westmoreland Coal Company, Virginia Division - East Mining 
Unit. Environmental Manager for this mining unit. 
 

Responsibilities included supervising and providing environmental compliance 
activities for a continuous miner/longwall mine, a large two section mine, two single 
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section mines, three contract deep mines and one contract surface mine. Responsible for 
coordinating new mine permits for the Virginia Division with five consulting firms. 

 
January, 1983 to September, 1992: Westmoreland Coal Company, Virginia Division. 
Environmental Engineer for the Virginia Division. 
 

Responsibilities included preparing mine permits, revisions, renewals, and 
NPDES/Storm water permits. Developed site plans, drainage plans, sediment control 
structures, hollow fills, and minor coal mine waste disposal areas. Eight hours training 
to perform refuse impoundment inspections by MSHA. Worked directly with 
construction foremen and crews in constructing mine sites and sediment structures. 
Directed construction foremen on compliance/maintenance items.  Supervised a 
draftsperson on all drawings required for permits and other in-house projects. Member 
of the New Mine Opportunity Task Force in charge of reviewing and evaluating 
potential mine reserves. Worked with Senior Environmental Engineer in developing 
departmental capital and operating budgets. 

 
December, 1981 to December, 1982: Westmoreland Coal Company, West Virginia Operations. 
Assistant Environmental Engineer for the Hampton Division. 
 
March, 1981 to December, 1981: Vande Linde, Inc. Technician for the Robinson & Robinson 
Division. 
 
July, 1980 to March, 1981: Office of Surface Mining and Reclamation. Engineering Technician 
for Technical Services and Research Branch. 
 
August, 1979 to February, 1980: Corps of Engineers - Huntington District. Landscape Architect 
in the Environmental Planning Section 
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BETHANY LYNN WOLFE 
 
 Project Manager 

 
Degrees Held  

 
B.S. Environmental Studies, College of West Virginia, Beckley, WV 

  May 2000, Cumulative GPA 3.95 Summa cum laude graduate 
 
Certifications 
 
 West Virginia Qualified Big Sandy crayfish/Guyandotte River crayfish Surveyor 

(USFWS, June 2016) 
 
Additional Training: 
 

• WV Dept. of Environmental Protection, Division of Mining & Reclamation, Industry 
Training – Endangered Species Consultations (December 9, 2019) 

• WV Dept. of Environmental Protection, Industry Training – NPDES Industry Workshop 
(December 5, 2019) 

• WV Dept. of Environmental Protection, Industry Training – US Fish & Wildlife  
   Consultations, NPDES and SMA Permit Prep (November 2018) 

• WV Dept. of Environmental Protection, Industry Training - NPDES (April & May 2018) 
 • National Conservation Training Center – Ecology and Conservation of North American 

 Crayfishes. (November 2017) 
 • WV Div. of Natural Resources, Crayfish Identification Workshop – Big Sandy 

crayfish and Guyandotte River crayfish (May 2016) 
• West Virginia University, Freshwater Mussels of West Virginia: Life History and 

Identification (February 2015 & February 2016)  
• WV Dept. of Environmental Protection, Industry Workshop: Narrative Water Quality  

Standards Update, Surface Water Runoff Analyses, Above Ground Storage Tanks, 
Bat Survey Requirements for Threatened & Endangered Species, Water Quality and 
Selenium Research (October 2015) 

 • Weis Builders, How to Write and Implement a Stormwater Pollution Prevention Plan  
 (March 2009) 
• NC State University by The Swamp School, Wetland Delineation Training 

(September 2008) 
• WV Division of Natural Resources, Scientific Collection of Benthics and Fish, Methods  
 and Database Reporting (November 2007) 
• WV Dept. Of Environmental Protection, Division of Air Quality, Permit Workshop 
 (July 2004) 
• WV Dept. of Environmental Protection and U.S. Army Corps of Engineers, Clean  
 Water Act 401/404 Permits (May 2004) 
• U.S. Coast Guard, Homelands Security, Facility Security Plans (March 2004) 
• WV Dept. Of Environmental Protection, Division of Mining & Reclamation, Surface  
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Mining Applications, 401 Certifications, Anti-degradation (December 2002) 
• 40-Hour Hazardous Waste Operations/Emergency Response OSHA (December 2001)  

 
General Background: 
 

October 2007 – Present: Project Manager/Assistant Project Manager, Alliance Consulting 
Inc., Beckley, West Virginia 

 
In this position, Ms. Wolfe is responsible for preparation of environmental studies, including 
conducted field surveys when applicable, and preparation of permitting applications in order 
to establish programs for environmental compliance.  She plays an important role in 
coordinating between clients and agencies.  Documents prepared include but are not limited 
to Stream and Wetland Delineation Reports, Benthic Macroinvertebrate Studies, Crayfish 
Habitat Assessments and Survey Reports, State 401 Water Quality Permit Applications, 
Army Corps of Engineers Section 404 permits, NPDES Article 11, Coal Mining 
Applications, Article 3 and 4, Stormwater Construction Permits, and Spill Prevention 
Control and Countermeasures Plans. Non-environmental documents prepared include 
Homelands Security Plans, Homelands Security Drills and Exercises, Petroleum Product 
Quality Management Plans, and Company Central Ownership & Control Files. 
 
November 2000 - October 2007: Environmental Project Manager, Beaver Creek 
Engineering & Environmental Services, PLLC / Marathon Technical Services, Inc., 
Summersville, West Virginia 

  
Ms. Wolfe was responsible for management of environmental projects for various clients 
which included assisting with implementation of plans and programs for compliance with 
state and federal environmental regulations.  Daily tasks included coordination between 
client and regulatory agency, preparation of multiple permit applications, preparation of 
monitoring plans, and conducting the following: Stream Delineations, Phase I 
Environmental Site Assessments, Wetland Area Evaluations, Reclamation Liability Audits 
and Royalty Audits, and Benthic Stream Collections.  In addition, she supervised and 
delegated projects to other employees and prepared proposals for potential clients. 

  
Relevant Project Experience: 
 

1. Ms. Wolfe for the WVDOH conducted presence/absence crayfish surveys for the Big 
Sandy crayfish in 2017 & 2019 for various proposed bridge projects in the Tug Fork 
River and tributaries within the Big Sandy basin. 
 

2. Ms. Wolfe has conducted habitat assessments and presence/absence surveys for the 
Guyandotte River crayfish for in the Guyandotte River in 2019.   

 
3. Ms. Wolfe assisted with the Macroinvertebrate collections in 2018 and 2019 in Still 

Run as required in relation to the potential for incidental capture of Guyandotte River 
crayfish. 
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4. Ms. Wolfe has worked with the design team to permit mine water treatment systems 

including transfer lines for chlorides and selenium laden waters, diffusers, liners, and 
bio-reactors for mining clients.  
 

5. Ms. Wolfe has completed multiple Individual State Water Quality Section 401 
permits for various clients.  
 

6. Ms. Wolfe has completed multiple Army Corps of Engineers Section 404 Permits, 
(including IPs, NWP 14, 21, and 50) for clients in various industries.  

 
7. Mr. Wolfe has completed multiple ephemeral/intermittent stream delineation and 

wetland delineations reports 
 
8. Ms. Wolfe has assisted in the management of environmental and security affairs for 

a bulk petroleum storage facility.   
 

9. Ms. Wolfe has prepared NPDES permits and Water Quality / Probable Hydrologic 
Consequence Analysis for multiple companies.  In addition, Stormwater NPDES 
permits have been prepared for various industrial sites and clients.     
 

10. Ms. Wolfe has completed Phase I Environmental Site Assessments in cooperation 
with other Environmental Professionals for commercial and undeveloped sites. 
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KELLY J. SWEENEY 
 

Assistant Project Manager/Clerical 
 
Degrees Held: 

 
A.A.S., Paralegal Studies, West Virginia University, Institute of Technology (formerly 
Mountain State University) - 1992 

 
Program Skills: 
 

Proficient in Microsoft Word, Microsoft Excel, Microsoft Publisher, Microsoft PowerPoint, 
and Adobe Acrobat Pro. 

  
General Background: 
 

July 2012 to Present: Assistant Project Manager/Clerical, Alliance Consulting, Inc., Beckley, 
West Virginia. 
 
Ms. Sweeney’s duties include providing support to our managers and employees, assisting in 
daily office needs, and managing Alliance’s general administrative activities.  
 
Ms. Sweeney has been involved in the preparation of various mine permit applications 
including surface mining applications, permit revisions, incidental boundary revisions, 
renewals, NPDES applications, Army Corps Permits and bond release applications for 
multiple clients, and assisted in responding to agency comments.  
 
Ms. Sweeney has also been involved in the preparation of construction stormwater permit 
applications for projects in West Virginia, Virginia, Pennsylvania, and Ohio for multiple 
clients, including Columbia Gas Transmission/TC Energy and Diversified Energy. 
 
Ms. Sweeney is responsible for assisting in the preparation of environmental documents 
including, but not limited to, stream and wetland delineation reports, benthic 
macroinvertebrate studies, crayfish habitat assessments and survey reports, State 401 water 
quality permit applications, and Army Corps of Engineers Section 404 permits.  

 
 

October 2010 to July 2012: Paralegal, Paramount Development Corporation, Beckley, West 
Virginia. 
 
At Paramount, Ms. Sweeney’s paralegal duties/clerical obligations were assisting the staff 
with new development and redevelopment projects throughout the eastern United States. 
She maintained insurance responsibilities for the development corporation, as well as the 
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multiple commercial real estate projects developed by Paramount. Ms. Sweeney also 
maintained Paramount’s company website. 
 
 
August 2007 to October 2010: Teacher/Teacher Aide, Victory Baptist Academy, Beaver, 
West Virginia. 
 
Ms. Sweeney led a classroom of elementary students and taught them the subject assigned. 
She maintained discipline amongst the students. Homework and tasks were assigned that 
helped in the overall development of students. Ms. Sweeney found new and productive ways 
of teaching students that helped them learn faster, and more efficiently. She maintained good 
and friendly relationships with the students and their parents. Ms. Sweeney taught from the 
curriculum decided by the educational authorities, but also gave suggestions for improving 
it. She maintained her classroom, and graded and organized student curriculum. 
 
 
1997 to 2007: Paralegal, Abrams and Byron, Attorneys at Law, Beckley, West Virginia. 
 
At Abrams and Byron, Ms. Sweeney assisted lawyers and staff with circuit court pleadings 
and correspondence. She performed real estate title exams for personal and banking 
institutions for real estate purchases and loans, which included extensive document research 
(i.e. deeds, trust deeds, easements, etc.) at county courthouses throughout West Virginia. Ms. 
Sweeney also completed loan closing documents for personal and banking institutions. Ms. 
Sweeney was responsible for filing, organization, and clerical duties. 
 
 
1992 to 1997: Paralegal, Bridi and Bridi, Attorneys at Law, Beckley, West Virginia. 
 
Ms. Sweeney assisted lawyers and staff with circuit court pleadings and correspondence. 
She performed real estate title exams for personal and banking institutions for real estate 
purchases and loans. Ms. Sweeney completed loan closing documents for personal and 
banking institutions. She was responsible for filing, organization, and other clerical duties. 
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JUSTIN D. FARRISH 
 

Survey Party Chief 
 

Degrees Held  
 
Studied Civil Engineering, Central Piedmont Community College, Charlotte, NC 
(2003-2005) 
Civil Engineering & Survey Technology, Idaho State University, Pocatello, ID 
(2021-Current) 

 
Certifications  
 

• Licensed Drone Pilot FAA PART 107 
 
General Background: 

 
2008-Present: Survey Party Chief for Alliance Consulting, Inc., Beaver, WV 
 
Under the employment of Alliance Consulting, Inc., Mr. Farrish manages and conducts 
various survey projects and administrative services in concert with our engineering, 
scientific, and environmental teams. He facilitates communication and ensures delivery to 
customers and regulatory agencies in a cost-effective and responsive manner. 

 
• Manages survey schedules with clients and affected internal teams via reports, meetings, 

email, and phone. 
• Prepares bids including meeting with clients to identify requirements, costs, and setting 

up field accommodations for out-of-town projects. 
• Manages and maintains all survey equipment, ensuring maintenance, parts inventory, 

and technology are mission ready per project requirements. 
• Organizes field data and distributes to appropriate project files to record all transactions, 

communications, and ensures compliance with all regulatory bodies. 
• Selected to lead drone technology in 2014 including organizing customer demos, pre and 

post flight checks, setup, and monitoring drone flights. 
• Creating finished products from drone flights with various softwares; PIX4D, Global 

Mapper, AutoCad, & Carlson. Completing various mapping styles like topographic 
surveys, volumes, and point clouds. 

• Has excellent knowledge of GPS surveys from RTK, static control over large areas and 
linear projects, from planning to completion of the values. 

• Proficient in scanning with laser technology from Imaging Total Stations. 
• Robotic Instruments 
• Proficient with Topcon 
• Proficient with Pix4D, global mapper, taking field information point cloud data sets and 

using that info to create design surfaces. 
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2003-2008: Survey Party Chief for Don Allen and Associates, Mooresville, NC 
  
Mr. Farrish performed residential and commercial surveys for this well-established land 
survey, engineering company in the Lake Norman area. 

 
• Hired as a rodman, quickly promoted to party chief. Maintained equipment. 
• Selected to learn and implement new technology in robotic surveying. 
• Conducted surveys and stakeouts for residential and commercial clients. 

 
2002-2003: Lawn Tech for Aspen Corporation, Daniels, WV 

 
Mr. Farrish maintained lawns mowing and edging, as well as weeding and feeding flower 
beds. 
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DWAYNE J. SCHOOLFIELD JR. 
 

Staff Engineer 
 

Degrees Held  
 
B.S. Civil Engineering Technology, Bluefield State College, Bluefield, WV 
B.S. Architectural Engineering Technology, Bluefield State College, Bluefield, WV 

 
Certifications  
 

• FAA-UAS 107 Pilot 
• Pix4D Mapper Essential (Drone Processing) 
• West Virginia Soil and Aggregate Compaction 
• West Virginia PCC Inspector 
• Hazmat (Nuclear Density Gauge) 

 
Professional Experience 
 

Mr. Schoolfield is an engineer with experience in civil and environmental, as well as drone 
piloting, drafting, soil analyses, and concrete testing. He is practiced in proper procedure 
regarding collection of information for drone surveys. He has technical skills in the area of 
Global Positioning Systems (GPS) and Global Information Systems (GIS). Mr. Schoolfield 
completed Pix4D training course in 2018. He is certified in the proper procedure for soil and 
aggregate testing as well as concrete test. He has been drafting maps since 2012. 
 

General Background: 
 
2019-Present: Staff Engineer for Alliance Consulting, Inc., Beaver, WV 
 
Under the employment of Alliance Consulting, Inc., Mr. Schoolfield has conducted stability 
analyses, drainage calculations and HEC-RAS designs. He has also worked on project 
involving stream mitigation designs, landfill designs, coal stockpile, embankment, 
impoundments, erosion and sediment control, boundary survey, and topography designs in 
both Illinois and West Virginia.  
 
2018-Present: FAA UAS Pilot for Alliance Consulting, Inc., Beaver, WV 
  
Under the employment of Alliance Consulting Inc., Mr. Schoolfield has over 100 hours of 
accident-free drone airtime, has processed over 120 projects, and created over 120 maps. 
Mr. Schoolfield uses the information produced from the drone flight to further help in the 
planning and procedures of projects such as stream mitigations, landfill, coal stockpile, 
erosion and sediment control, roof inspection, and topography.  
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2012-Present: Civil Draftsman for Alliance Consulting, Inc., Beaver, WV 

 
Mr. Schoolfield has worked closely with a team of engineers to produce maps to the 
specification of the required project. He has utilized the use of every software that the 
company has to offers, main programs being AutoCAD and Civil 3D. He has worked on 
projects involving stream mitigation designs, landfill designs, coal stockpile, embankment, 
impoundments, erosion and sediment control, roof inspection, boundary survey, and 
topography designs. 
 
2014-2019: Soils Engineer for Alliance Consulting, Inc., Beaver, WV 

 
Mr. Schoolfield was a Soils Engineer under the employment of Alliance Consulting Inc., 
conducting soil compaction test, grain size analyses, gradations, and Atterberg Limits in 
accordance with ASTM, AASHTO and West Virginia Department of Transportation 
standards. 
 
2009-2011: HEFIS Employee for Bluefield State College, Bluefield, WV 

 
Civil/Architectural student employee. Responsibilities included the utilization of Revit 
Architecture, Revit Structure, AutoCAD, Inventor, Sketchup, and Autodesk Impression 
software to complete requested jobs. 
 
Higher Education Facilities Information System (H.E.F.I.S.). Responsibilities focus on 
drafting and design renovations pertaining to feasibility studies, and surveying using total 
station as well as RTK and GPS, as well as drafting of fire escape signs. 

 
 

2007-2009: Assistant Professor for Bluefield State College, Bluefield, WV 
 

Assistant Professor of Architectural Engineering. Responsibilities included teaching class 
when needed, and helping students with problems they encountered with giving 
assignments. 
 
Revit Professor. Responsibilities included teaching student how to use the Revit software 
effectively. 
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6. ORAL PRESENTATIONS/INTERVIEWS 
 

 

Alliance understands that, if selected, individual interviews/oral presentations will be conducted to 
determine the most qualified to provide the engineering design services required. Alliance will be ready 
to provide any and all materials/information required, including a 15 to 30 minute PowerPoint 
presentation covering the following: 
 

• Corporate/personnel experience as it relates to the project or projects 
• Proposed project management plan 
• Key personnel available for the proposed work 
• Proposed subcontractors (mapping, geotechnical, etc.) 
• Product quality control 
• Project cost control 
• Project schedule 
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VENDOR ADMINISTRATIVE INFORMATION 
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7. VENDOR IDENTIFICATION NUMBER 
AND LICENSES 

 
 

The Vender Identification # as maintained in the WV Oasis system for Alliance Consulting, Inc. is as 
listed below: 

 
 

000000210866 
 
 
 

As documented herein, Alliance staff hold various licenses and certifications from Professional 
Engineering Licenses to Endangered Species Surveyor Permits. Copies of specific documents can be 

provided upon request. 
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8. FEDERAL EMPLOYEE IDENTIFICATION NUMBER 
 
 
 

The Federal Employee Identification Number for Alliance Consulting, Inc. is as listed below: 
 

 
55-0778450 
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9. PROOF OF WORKERS COMPENSATION COVERAGE 
 
 

Documentation of the Workers Compensation Coverage maintained by Alliance Consulting, Inc. is 
included on the page that follows. 
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10. PROOF OF PROFESSIONAL LIABILITY INSURANCE 
 

 
Alliance Consulting, Inc. has liability insurance with the minimum limits as required. In addition, 

Alliance maintains an umbrella policy. Proof of coverage is included on the page that follows. 
 
 

 
 








