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Department of Administration State of West Virginia

Purchasing Division sl
2019 Washington Street East Solicitation Response

Post Office Box 50130
Charleston, WV 25305-0130

Proc Folder: 1047664
Solicitation Description: EOI - 2022 AML Contract 9 Project North

Proc Type: Central Purchase Order
Solicitation Closes Solicitation Response Version
2022-06-28 13:30 SR 0313 ESR06282200000008122 1
VENDOR
000000210866

ALLIANCE CONSULTING INC

Solicitation Number: CEOI 0313 DEP2200000018
Total Bid: 0 Response Date: 2022-06-28 Response Time:
Comments:

09:56:26

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager lll

(304) 558-2306

joseph.e.hageriii@wv.gov

Vendor
Signature X FEIN# DATE

All offers subject to all terms and conditions contained in this solicitation

Date Printed:  Jun 28, 2022 Page: 1 FORM ID: WV-PRC-SR-001 2020/05




Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Professional Svcs - Three Fork Creek 0.00
Watershed Restoration
Comm Code Manufacturer Specification Model #
81100000

Commodity Line Comments:

Extended Description:

Professional Svcs - Three Fork Creek Watershed Restoration

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Professional Svcs - Abram Creek AMD 0.00
Treatment Phase Il
Comm Code Manufacturer Specification Model #
81100000

Commodity Line Comments:

Extended Description:

Professional Svcs - Abram Creek AMD Treatment Phase |l

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 Professional Svcs - Richard (Shaver) 0.00
Drainage
Comm Code Manufacturer Specification Model #
81100000

Commodity Line Comments:
Extended Description:

Professional Svcs - Richard (Shaver) Drainage

Date Printed: ~ Jun 28, 2022 Page: 2 FORM ID: WV-PRC-SR-001 2020/05




Allzance Consulting, Inc.

.Constructors - Scientists

SEALED BID: EOI — 2022 AML Contract 9 Project North
BUYER: Joseph E Hager 111

SOLICITATION NO.: CEOI 0313 DEP2200000018

BID OPENING DATE: 06/28/2022

BID OPENING TIME: 1:30 PM ET

FAX NUMBER: 304-558-3970

Beckley, WV Canonsburg, PA
Raleigh County Airport Industrial Park 3 Four Coins Drive, Ste. 100
124 Philpott Lane Canonsburg, PA 15317
Beaver, WV 25813-9502 Telephone: (724) 745-3630
Telephone: (304) 255-0491 Fax: (724) 745-3631

Fax: (304) 255-4232




Altiance Consulting, Inc.

Engineers - Constructors - Scientists

June 28, 2022

DEPARTMENT OF ADMINISTRATION
Purchasing Division

2019 Washington Street East

Charleston, WV 25305-0130

Transmittal
Expression of Interest
Engineering Design Services
EOI - 2022 AML Contract 9 Project North
Solicitation No. CEOI 0313 DEP2200000018

West Virginia

To whom it may concern:

The package herein is in response to the Expression of Interest (EOI) issued May 31, 2022 for
the EOI — 2022 AML Contract 9 Project North. Please find enclosed the EOI forms and
Expression of Interest Document for Alliance Consulting, Inc. for consideration.

If you have any questions or require additional information, please let us know.

Respectfully submitted,

laudio E. Yon, PE
President

CEY kis

124 Philpott Lane * Raleigh County Airport Industrial Park ¢ Beaver, WV 25813-9502 ¢ TELE: (304) 255-0491 « FAX (304)255-4232



Alliance Consulting, Inc.

. Constructors - Scientists

EXPRESSION OF INTEREST DOCUMENT
SOLICITATION NO.: CEOI 0313 DEP2200000018

CONTENTS

STATE OF WEST VIRGINIA — PURCHASE DIVISION DOCUMENTS

1. Centralized Expression of Interest Form
2. Solicitation/Expression of Interest Document and Certification

PROJECT SPECIFICATIONS DOCUMENTS

3. Background
4. Project and Goals

5. Qualifications, Experience, and Past Performance

e Attachment “A” - West Virginia Department of Environmental Protection AML
Consultant Qualification Questionnaire (CQQ)

e Attachment “B” - AML and Related Project Experience Matrix (RPEM)
e Attachment “C” - Resumes for Key Staff Members

6. Oral Presentations/Interviews

VENDOR ADMINISTRATIVE INFORMATION

7. Vendor Identification Number & Licenses
8. Federal Employee Identification Number
9. Proof of Workers Compensation Coverage

10. Proof of Professional Liability Insurance

Beckley, WV
Raleigh County Airport Industrial Park, 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491



STATE OF WEST VIRGINIA —
PURCHASE DIVISION DOCUMENTS

Solicitation No.: CEOI 0313 DEP2200000018



1. CENTRALIZED EXPRESSION OF INTEREST FORM

The Centralized Expression of Interest Form is included on the pages that follow.

Solicitation No.: CEOI 0313 DEP2200000018



Department of Administration State of West Virginia

Purchasing Division . .
2019 Washington Street East Centralized Expression of Interest

Post Office Box 50130 Architect/Engr
Charleston, WV 25305-0130

Proc Folder: 1047664 Reason for Modification:
Doc Description: EOQI - 2022 AML Contract 9 Project North

Proc Type: Central Purchase Order
Date Issued Solicitation Closes Solicitation No Version
2022-05-31 2022-06-28 13:30 CEOl 0313 DEP2200000018 1

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON ST E
CHARLESTON WV 25305

us

VENDOR

Vendor Customer Code: 000000210866

Vendor Name : Alliance Consulting, Inc.
Address : 124 Philpott Lane
Street : 124 Philpott Lane

City : Beaver
State : WV Country : US Zip: 25813

Principal Contact : Claudio E. Yon, PE

Vendor Contact Phone: 304-255-0491 Extension: 114

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager il

(304) 558-2306

joseph.e.hagerii@wv.gov

Vendor / f_\
Signature X //é) /__\ FEIN# 55-0778450 DATE 06/28/2022

All offers subject to all terms and con tlons contained in this solicitation

Date Printed:  May 31, 2022 Page: 1 FORM ID: WV-PRC-CEOI-002 2020/05



ADDITIONAL INFORMATION

The Acquisitions and Contract Administration Section of the Purchasing Division is soliciting an Expression of Interest ("EOI" or
"Bids") for the West Virginia Department of Environmental Protection, Division of Land Restoration, Office of Abandoned Mine
Lands and Reclamation per the attached specifications and terms and conditions.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION
OFFICE OF AML&R OFFICE OF AML&R
601 57TH ST SE 601 57TH ST SE
CHARLESTON WV 25304 CHARLESTON WV 25304
us us
Line Comm Ln Desc Qty Unit Issue
1 Professional Svcs - Three Fork Creek Watershed
Restoration
Comm Code Manufacturer Specification Model #
81100000

Extended Description:
Professional Svcs - Three Fork Creek Watershed Restoration

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION
OFFICE OF AML&R OFFICE OF AML&R
601 57TH ST SE 601 57TH ST SE
CHARLESTON WV 25304 CHARLESTON WV 25304
us us
Line Comm Ln Desc Qty Unit Issue
2 Professional Svcs - Abram Creek AMD Treatment
Phase Il
Comm Code Manufacturer Specification Model #
81100000

Extended Description:
Professional Svcs - Abram Creek AMD Treatment Phase I

Date Printed: ~ May 31, 2022 Page: 2 FORM ID: WV-PRC-CEOI-002 2020/05



INVOICE TO SHIP TO

ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AML&R

601 57TH ST SE 601 57TH ST SE

CHARLESTON WV 25304 CHARLESTON WV 25304

us us

Line Comm Ln Desc Qty Unit Issue
3 Professional Svcs - Richard (Shaver) Drainage

Comm Code Manufacturer Specification Model #

81100000

Extended Description:
Professional Svcs - Richard (Shaver) Drainage

|SCHEDULE OF EVENTS

Line Event Event Date

Date Printed:  May 31, 2022 Page: 3 FORM ID: WV-PRC-CEOI-002 2020/05



Document Phase

Document Description

Page

DEP2200000018

Final

EOI - 2022 AML Contract 9 Project
North

ADDITIONAL TERMS AND CONDITIONS

See attached document(s) for additional Terms and Conditions




Department of Administration State of West Virginia

Purchasing Division : .
2019 Washington Street East Centralized Expression of Interest

Post Office Box 50130 Architect/Engr
Charleston, WV 25305-0130

Proc Folder: 1047664
Doc Description: EOIl - 2022 AML Contract 9 Project North

Reason for Modification:

Proc Type: Central Purchase Order

Date Issued Solicitation Closes Solicitation No Version
2022-05-31 2022-06-28 13:30 CEOI 0313 DEP2200000018 1

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON WV 25305

us

VENDOR

Vendor Customer Code: 000000210866

Vendor Name : Alliance Consulting, Inc.

Address : 124 Philpott Lane

Street: 124 Philpott Lane

City : Beaver

State - WV Country: us Zip : 25813

Principal Contact : Claudio E. Yon, PE

Vendor Contact Phone: 304-255-0491 Extension: 114

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager lll

(304) 558-2306

joseph.e.hagerii@wv.gov

Vendor / "
Signature X/ZAJ E 76{\\ FEIN# 55-0778450

DATE (06/28/2022

All offers subject to all terms“and conditions contained in this solicitation

Date Printed: ~ May 31, 2022 Page: 1

FORM ID: WV-PRC-CEOI-002 2020/05




ADDITIONAL INFORMATION

The Acquisitions and Contract Administration Section of the Purchasing Division is soliciting an Expression of Interest ("EOI" or
"Bids") for the West Virginia Department of Environmental Protection, Division of Land Restoration, Office of Abandoned Mine
Lands and Reclamation per the attached specifications and terms and conditions.

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION
OFFICE OF AML&R OFFICE OF AML&R
601 57TH ST SE 601 57TH ST SE
CHARLESTON WV 25304 CHARLESTON WV 25304
us us
Line Comm Ln Desc Qty Unit Issue
1 Professional Svcs - Three Fork Creek Watershed
Restoration
Comm Code Manufacturer Specification Model #
81100000

Extended Description:
Professional Svcs - Three Fork Creek Watershed Restoration

INVOICE TO SHIP TO
ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION
OFFICE OF AML&R OFFICE OF AML&R
601 57TH ST SE 601 57TH ST SE
CHARLESTON WV 25304 CHARLESTON WV 25304
us us
Line Comm Ln Desc Qty Unit Issue
2 Professional Svcs - Abram Creek AMD Treatment
Phase Il
Comm Code Manufacturer Specification Model #
81100000

Extended Description:
Professional Svcs - Abram Creek AMD Treatment Phase I

Date Printed: ~ May 31, 2022 Page: 2 FORM ID: WV-PRC-CEOI-002 2020/05



INVOICE TO SHIP TO

ENVIRONMENTAL PROTECTION ENVIRONMENTAL PROTECTION

OFFICE OF AML&R OFFICE OF AML&R

601 57TH ST SE 601 57TH ST SE

CHARLESTON WV 25304 CHARLESTON WV 25304

us us

Line Comm Ln Desc Qty Unit Issue
3 Professional Svcs - Richard (Shaver) Drainage

Comm Code Manufacturer Specification Model #

81100000

Extended Description:
Professional Svcs - Richard (Shaver) Drainage

|SCHEDULE OF EVENTS

Line Event Event Date

Date Printed:  May 31, 2022 Page: 3 FORM ID: WV-PRC-CEOI-002 2020/05



2. SOLICITATION/EXPRESSION OF INTEREST DOCUMENT
AND CERTIFICATION

The Solicitation/Expression of Interest Document and Certification is included on the pages that
follow.

Solicitation No.: CEOI 0313 DEP2200000018



EXPRESSION OF INTEREST
2022 AML Contract 9 Projects — North

Disclaimer: Effective July 1, 2020, the Purchasing Division will accept electronic proposals for Expressions
of Interest via the Vendor Self-Service portal within wvOASIS. Paper submissions after this date are still
acceptable.

TABLE OF CONTENTS:

No ook owhE

Table of Contents

Section One: General Information

Section Two: Instructions to Vendors Submitting Bids
Section Three: Project Specifications

Section Four: Vendor Proposal, Evaluation, and Award
Section Five: Terms and Conditions

Certification and Signature Page

SECTION ONE: GENERAL INFORMATION

1.

PURPOSE: The Acquisitions and Contract Administration Section of the Purchasing
Division is soliciting an Expression of Interest (“EOI” or “Bids™) for the West Virginia
Department of Environmental Protection, Division of Land Restoration, Office of
Abandoned Mine Lands and Reclamation (WVDEP-DLR-AML), from qualified firms to
provide architectural/engineering services (“Vendors™) as defined herein.

PROJECTS: The mission or purpose of the Group of Projects (as listed below 1 through 3)
for which bids are being solicited is to provide the subsequent planning, realty, design, and
construction services for each; including but not limited to (as may be applicable to each
project):

1) Three Fork Creek Watershed Restoration project
2) Abram Creek AMD Treatment Phase Il project
3) Richard (Shaver) Drainage project

National Environmental Policy Act (NEPA) consultations and documentation
Public Participation

Infrastructure Investment Jobs Act (11JA) compliance

Determine legal ownership of properties

Obtain exploratory and construction rights of entry

Provide legal documentation to substantiate legal ownership findings

Provide current mapping, perform survey and other related services

Perform Site and Geotechnical Investigations

Expression of Interest Standard Format Revised 05/29/2020



EXPRESSION OF INTEREST
2022 AML Contract 9 Projects — North

e Design temporary and permanent access or accesses for construction and future
maintenance

e Design demolition and disposal of existing systems and facilities

e Design replacement, fully automated in-stream, auger-feeding hydrated lime dosing
active treatment systems and facilities

e Provide site redesigns and/or create new site designs

e Design to extend and provide utility services, including electric lines, fiber/telephone
lines and/or cellular based communications systems.

e Design to install, repair or replace existing drainage structures/systems

e Design to mitigate AMD drainage

e Design of AMD pumping system to existing treatment facility (including a stream
crossing)

e Design reclamation of exposed coal refuse and mine spoil

Design of drainage conveyances, including drainage channels, underdrains, and/or

other controls to safely convey water off-site

Condition and revegetate all disturbed areas

Construction quality assurance and quality control (QA/QC)

Provide resident project representative/inspector

Prepare daily construction activity logs summarizing activities

Provide engineering support and services throughout construction

Provide Engineers certification report

3. SCHEDULE OF EVENTS:

Release OF the EOL........ oo 06/01/2022
Written Questions Submission Deadling. ..........cccocevvvveieevenieneeee e, 06/21/2022
AAendUM ISSUBT .......oneee e TBD
Expressions of Interest Opening Date............ccocovirieieneiene s, 6/28/2022
Evaluation Committee List of the Highest Qualified Firms Provided.............. TBD
Estimated Date for Interviews of the FIrmS. ..o, TBD
Price Negotiations Commence with Highest Ranked Firm ........................ TBD

Expression of Interest Standard Format Revised 05/29/2020



EXPRESSION OF INTEREST
2022 AML Contract 9 Projects — North

SECTION TWO: INSTRUCTIONS TO VENDORS SUBMITTING BIDS

Instructions begin on the next page.

Expression of Interest Standard Format Revised 05/29/2020



INSTRUCTIONS TO VENDORS SUBMITTING BIDS

1. REVIEW DOCUMENTS THOROUGHLY: The attached documents contain a solicitation
for bids. Please read these instructions and all documents attached in their entirety. These
instructions provide critical information about requirements that if overlooked could lead to
disqualification of a Vendor’s bid. All bids must be submitted in accordance with the provisions
contained in these instructions and the Solicitation. Failure to do so may result in disqualification
of Vendor’s bid.

2. MANDATORY TERMS: The Solicitation may contain mandatory provisions identified by
the use of the words “must,” “will,” and “shall.” Failure to comply with a mandatory term in the
Solicitation will result in bid disqualification.

3. PREBID MEETING: The item identified below shall apply to this Solicitation.
[2] A pre-bid meeting will not be held prior to bid opening

[[]A MANDATORY PRE-BID meeting will be held at the following place and time:

All Vendors submitting a bid must attend the mandatory pre-bid meeting. Failure to attend the
mandatory pre-bid meeting shall result in disqualification of the Vendor’s bid. No one
individual is permitted to represent more than one vendor at the pre-bid meeting. Any
individual that does attempt to represent two or more vendors will be required to select one
vendor to which the individual’s attendance will be attributed. The vendors not selected will be
deemed to have not attended the pre-bid meeting unless another individual attended on their
behalf.

An attendance sheet provided at the pre-bid meeting shall serve as the official document
verifying attendance. Any person attending the pre-bid meeting on behalf of a Vendor must list
on the attendance sheet his or her name and the name of the Vendor he or she is representing.

Additionally, the person attending the pre-bid meeting should include the Vendor’s E-Mail
address, phone number, and Fax number on the attendance sheet. It is the Vendor’s
responsibility to locate the attendance sheet and provide the required information. Failure to
complete the attendance sheet as required may result in disqualification of Vendor’s bid.

All Vendors should arrive prior to the starting time for the pre-bid. Vendors who arrive after the

starting time but prior to the end of the pre-bid will be permitted to sign in but are charged with
knowing all matters discussed at the pre-bid.

Revised 04/01/2022



Questions submitted at least five business days prior to a scheduled pre-bid will be discussed at
the pre-bid meeting if possible. Any discussions or answers to questions at the pre-bid meeting
are preliminary in nature and are non-binding. Official and binding answers to questions will be
published in a written addendum to the Solicitation prior to bid opening.

4. VENDOR QUESTION DEADLINE: Vendors may submit questions relating to this
Solicitation to the Purchasing Division. Questions must be submitted in writing. All questions
must be submitted on or before the date listed below and to the address listed below to be
considered. A written response will be published in a Solicitation addendum if a response is
possible and appropriate. Non-written discussions, conversations, or questions and answers
regarding this Solicitation are preliminary in nature and are nonbinding.

Submitted emails should have the solicitation number in the subject line.

Question Submission Deadline: 06/21/2022 @ 4:00 PM ET

Submit Questions to: Josh Hager
2019 Washington Street, East
Charleston, WV 25305

Fax: (304) 558-3970

Email: joseph.E.Hagerlll@wv.gov

5. VERBAL COMMUNICATION: Any verbal communication between the Vendor and any
State personnel is not binding, including verbal communication at the mandatory pre-bid
conference. Only information issued in writing and added to the Solicitation by an official
written addendum by the Purchasing Division is binding.

6. BID SUBMISSION: All bids must be submitted on or before the date and time of the bid
opening listed in section 7 below. Vendors can submit bids electronically through wvOASIS, in
paper form delivered to the Purchasing Division at the address listed below either in person or by
courier, or in facsimile form by faxing to the Purchasing Division at the number listed below.
Notwithstanding the foregoing, the Purchasing Division may prohibit the submission of bids
electronically through wwOASIS at its sole discretion. Such a prohibition will be contained and
communicated in the wwOASIS system resulting in the Vendor’s inability to submit bids through
WVOASIS. The Purchasing Division will not accept bids, modification of bids, or addendum
acknowledgment forms via email. Bids submitted in paper or facsimile form must contain a
signature. Bids submitted in wwOASIS are deemed to be electronically signed.

Any bid received by the Purchasing Division staff is considered to be in the possession of the
Purchasing Division and will not be returned for any reason.

For Request for Proposal (“RFP”) Responses Only: Submission of a response to a Request for
Proposal is not permitted in wwOASIS. In the event that VVendor is responding to a request for
proposal, the VVendor shall submit one original technical and one original cost proposal prior to the
bid opening date and time identified in Section 7 below, plus NA convenience copies
of each to the Purchasing Division at the address shown below. Additionally, the Vendor should
clearly identify and segregate the cost proposal from the technical proposal in a separately

sealed envelope.

Revised 04/01/2022



Bid Delivery Address and Fax Number:
Department of Administration, Purchasing Division
2019 Washington Street East

Charleston, WV 25305-0130

Fax: 304-558-3970

A bid submitted in paper or facsimile form should contain the information listed below on the
face of the submission envelope or fax cover sheet. Otherwise, the bid may be rejected by the
Purchasing Division.

VENDOR NAME:

BUYER: Josh Hager

SOLICITATION NO.: CEOI 0313 DEP2200000018
BID OPENING DATE: See next page

BID OPENING TIME: See next page

FAX NUMBER: 304-558-3970

7. BID OPENING: Bids submitted in response to this Solicitation will be opened at the location
identified below on the date and time listed below. Delivery of a bid after the bid opening date and
time will result in bid disqualification. For purposes of this Solicitation, a bid is considered
delivered when confirmation of delivery is provided by wOASIS (in the case of electronic
submission) or when the bid is time stamped by the official Purchasing Division time clock (in the
case of hand delivery).

Bid Opening Date and Time: 06/28/2022 @ 1:30 PM ET

Bid Opening Location: Department of Administration, Purchasing Division
2019 Washington Street East
Charleston, WV 25305-0130

8. ADDENDUM ACKNOWLEDGEMENT: Changes or revisions to this Solicitation will be
made by an official written addendum issued by the Purchasing Division. Vendor should
acknowledge receipt of all addenda issued with this Solicitation by completing an Addendum
Acknowledgment Form, a copy of which is included herewith. Failure to acknowledge addenda
may result in bid disqualification. The addendum acknowledgement should be submitted with the
bid to expedite document processing.

9. BID FORMATTING: Vendor should type or electronically enter the information onto its bid
to prevent errors in the evaluation. Failure to type or electronically enter the information may
result in bid disqualification.

10. ALTERNATE MODEL OR BRAND: Unless the box below is checked, any model, brand,
or specification listed in this Solicitation establishes the acceptable level of quality only and is not
intended to reflect a preference for, or in any way favor, a particular brand or vendor. Vendors
may bid alternates to a listed model or brand provided that the alternate is at least equal to the
model or brand and complies with the required specifications. The equality of any alternate being
bid shall be determined by the State at its sole discretion. Any Vendor bidding an alternate model
or brand should clearly identify the alternate items in its bid and should include manufacturer’s

Revised 04/01/2022



specifications, industry literature, and/or any other relevant documentation demonstrating the
equality of the alternate items. Failure to provide information for alternate items may be grounds
for rejection of a Vendor’s bid.

[] This Solicitation is based upon a standardized commodity established under W. Va. Code §
5A-3-61. Vendors are expected to bid the standardized commodity identified. Failure to bid the
standardized commodity will result in your firm’s bid being rejected.

11. EXCEPTIONS AND CLARIFICATIONS: The Solicitation contains the specifications that
shall form the basis of a contractual agreement. Vendor shall clearly mark any exceptions,
clarifications, or other proposed modifications in its bid. Exceptions to, clarifications of, or
modifications of a requirement or term and condition of the Solicitation may result in bid
disqualification.

12. COMMUNICATION LIMITATIONS: In accordance with West Virginia Code of State
Rules §148-1-6.6, communication with the State of West Virginia or any of its employees
regarding this Solicitation during the solicitation, bid, evaluation or award periods, except
through the Purchasing Division, is strictly prohibited without prior Purchasing Division
approval. Purchasing Division approval for such communication is implied for all agency
delegated and exempt purchases.

13. REGISTRATION: Prior to Contract award, the apparent successful Vendor must be properly
registered with the West Virginia Purchasing Division and must have paid the $125 fee, if
applicable.

14. UNIT PRICE: Unit prices shall prevail in cases of a discrepancy in the Vendor’s bid.

15. PREFERENCE: Vendor Preference may be requested in purchases of motor vehicles or
construction and maintenance equipment and machinery used in highway and other
infrastructure projects. Any request for preference must be submitted in writing with the bid,
must specifically identify the preference requested with reference to the applicable subsection
of West Virginia Code § 5A-3-37, and must include with the bid any information necessary to
evaluate and confirm the applicability of the requested preference. A request form to help
facilitate the request can be found at: www.state.wv.us/admin/purchase/vrc/Venpref.pdf.

15A. RECIPROCAL PREFERENCE: The State of West Virginia applies a reciprocal
preference to all solicitations for commodities and printing in accordance with W. Va. Code §
5A-3-37(b). In effect, non-resident vendors receiving a preference in their home states, will see
that same preference granted to West Virginia resident vendors bidding against them in West
Virginia. Any request for reciprocal preference must include with the bid any information
necessary to evaluate and confirm the applicability of the preference. A request form to help
facilitate the request can be found at: www.state.wv.us/admin/purchase/vrc/Venpref.pdf.

16. SMALL, WOMEN-OWNED, OR MINORITY-OWNED BUSINESSES: For any
solicitations publicly advertised for bid, in accordance with West Virginia Code §5A-3-
37(a)(7) and W. Va. CSR § 148-22-9, any non-resident vendor certified as a small, women-
owned, or minority-owned business under W. Va. CSR § 148-22-9 shall be provided the same
preference made available to any resident vendor. Any non-resident small, women-owned, or

Revised 04/01/2022



minority-owned business must identify itself as such in writing, must submit that writing to the
Purchasing Division with its bid, and must be properly certified under W. Va. CSR § 148-22-9
prior to contract award to receive the preferences made available to resident vendors. Preference
for a non-resident small, women-owned, or minority owned business shall be applied in
accordance with W. Va. CSR § 148-22-9.

17. WAIVER OF MINOR IRREGULARITIES: The Director reserves the right to waive
minor irregularities in bids or specifications in accordance with West Virginia Code of State
Rules § 148-1-4.6.

18. ELECTRONIC FILE ACCESS RESTRICTIONS: Vendor must ensure that its
submission in WWOASIS can be accessed and viewed by the Purchasing Division staff
immediately upon bid opening. The Purchasing Division will consider any file that cannot be
immediately accessed and viewed at the time of the bid opening (such as, encrypted files,
password protected files, or incompatible files) to be blank or incomplete as context requires and
are therefore unacceptable. A vendor will not be permitted to unencrypt files, remove password
protections, or resubmit documents after bid opening to make a file viewable if those

documents are required with the bid. A Vendor may be required to provide document passwords or
remove access restrictions to allow the Purchasing Division to print or electronically save
documents provided that those documents are viewable by the Purchasing Division prior to
obtaining the password or removing the access restriction.

19. NON-RESPONSIBLE: The Purchasing Division Director reserves the right to reject the

bid of any vendor as Non-Responsible in accordance with W. Va. Code of State Rules § 148-1-
5.3, when the Director determines that the vendor submitting the bid does not have the capability to
fully perform or lacks the integrity and reliability to assure good-faith performance.”

20. ACCEPTANCE/REJECTION: The State may accept or reject any bid in whole, or in part
in accordance with W. Va. Code of State Rules § 148-1-4.5. and § 148-1-6.4.b.”

21. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required by
the competitive bidding laws of West Virginia Code §§ 5SA-3-1 et seq., 5-22-1 et seq., and

5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All
submissions are subject to public disclosure without notice.

Revised 04/01/2022



22. WITH THE BID REQUIREMENTS: In instances where these specifications require
documentation or other information with the bid, and a vendor fails to provide it with the bid,
the Director of the Purchasing Division reserves the right to request those items after bid
opening and prior to contract award pursuant to the authority to waive minor irregularities in
bids or specifications under W. Va. CSR § 148-1-4.6. This authority does not apply to
instances where state law mandates receipt with the bid.

23. EMAIL NOTIFICATION OF AWARD: The Purchasing Division will attempt to provide
bidders with e-mail notification of contract award when a solicitation that the bidder participated in
has been awarded. For notification purposes, bidders must provide the Purchasing Division with a
valid email address in the bid response. Bidders may also monitor WOASIS or the Purchasing
Division’s website to determine when a contract has been awarded.

24. ISRAEL BOYCOTT CERTIFICATION: Vendor’s act of submitting a bid in response to
this solicitation shall be deemed a certification from bidder to the State that bidder is not currently
engaged in, and will not for the duration of the contract, engage in a boycott of Israel. This
certification is required by W. Va. Code § 5A-3-63.
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SECTION THREE: PROJECT SPECIFICATIONS

1. Background: Firms are to be licensed Architectural/Engineering Firms (A/E) in the State
of West Virginia and should be familiar with and have successful track record of design of
similar projects. The anticipated contract will be for “full service” A/E design. Aspects of
the design are to include, but not be limited to; Civil, Geological and Hydrological.

The successful A/E Firm will be responsible for Design of the following (as may be
applicable for each of the Projects as listed in Section One):

Access or accesses as required.

Geotechnical investigation and analyses.

Hydrologic and hydraulic analyses.

Clear and grub affected areas.

Regrade / develop sites as necessary.

Install drainage channels, underdrains, and/or other controls to safely convey water

off-site (if applicable).

Existing treatment systems and facilities demolition and disposal

e Fully automated, in-stream, auger-feeding hydrated lime dosing active treatment
systems and facilities (including but not limited to silo’s, controls systems and
buildings, utilities infrastructure, in-stream mixing systems, foundations, etc.).

e Condition and revegetate all disturbed areas.

e Obtain required permits as determined at the Pre-Design Meeting.

Preliminary design documents will be due 90 days from the issuance of the Purchase Order,
unless specified otherwise during the Pre-Design Meeting.

Locations: Projects are in Monongalia, Preston, Mineral and Grant Counties.

Project 1: Three Fork Creek Watershed Restoration consists of a group of four (4)
existing pelletized lime active treatment systems and facilities with sites located in Preston
County, WV. These sites are all within the Three Fork Creek watershed, but they are on
separate tributaries that converge to form Three Fork Creek or that discharge into it
downstream of the formation. The proposed replacement treatment system sites are
tentatively to be located at or adjacent to the existing system sites that are on and treat
Raccoon Creek, North Birds Creek (Pell Road), South Birds Creek and Squires Creek
(although the North Birds Creek (Pell Road) system and facilities was designed and/or is
being or has been constructed under a previous contract and will not be a part of this
contract). Even though the ‘Pell Road Doser’ system and facilities is not a part of this
contract, the complete integration of that system into the other treatment systems and
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controls included under this contract will be required.

Project 2: Abrams Creek AMD Treatment Phase Il consists of a group of three (3)
existing pelletized lime active treatment systems and facilities with sites located in Mineral
and Grant Counties, WV. These sites are all within the Abram Creek watershed, but they are
on separate tributaries. The system sites are on and treat Abram Creek and Little Creek, and
one is on an unnamed tributary of Abram Creek (which is impacted by AMD draining off the
AML Morgan 46 mine site). These existing treatment systems are to be replaced with
similar technologies and equipment as is being provided for the proposed Three Fork Creek
systems and facilities, which are tentatively to be located at or adjacent to the existing
treatment system sites. Systems integration will be required for all the treatment systems and
controls.

Project 3: Richard (Shaver) Drainage project is located southeast of City of Sabraton in
Monongalia County, WV, along WV Route 7 (Earl Core Road), in the community of
Richard, and near Dellslow, WV. AMD is impacting multiple homes and businesses and is
impounding in several locations; as well as is emanating off the site(s) discharging directly
into Decker Creek. The project is for the mitigation and reclamation of collapsed and
draining portals, installation of additional drainage controls and systems, subsurface drain
systems, and an AMD pumping system to the existing AML Richard Treatment facility.
Remote terminal systems shall be provided and integration with the Richard Treatment
facility systems.

The Sites are around multiple residences; potential vendors are not to show up on
occupied residences. A site visit will be performed with the Highest Scoring Vendor
during the Negotiation Phase of this solicitation.

2. Projects and Goals: The project goals and objectives include but are not limited to that
as listed below. Vendors should discuss any anticipated concepts and proposed methods
of approach for achieving each of the listed goals and objectives:

2.1. NEPA tasks and 11JA compliance.

2.2. Determine legal ownership of properties and provide legal documentation to
substantiate legal ownership findings (if required).

2.3. Develop construction plans and technical specifications for all aspects to reclaim
mine portals, drainage controls and systems, slope stabilization, coal refuse
reclamation, stream restoration, highwall reclamation, limits of disturbance,
storm water and erosion and sediment control, regrade and revegetation, and all
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other conditions encountered on the project sites.

2.4, Obtain/maintain/release all required permits.

2.5. Provide resident project representative, QA/QC certification, and prepare daily
field activity logs summarizing construction activities.

3. Qualifications, Experience, and Past Performance: Vendors should provide
information regarding its employees, such as staff qualifications and experience in
completing similar projects; references; copies of any staff certifications or degrees
applicable to this project; proposed staffing plan; descriptions of past projects completed
entailing the location of the project, project manager name and contact information, type
of project, and the project goals and objectives and how they were met.

The response should be presented in concise format which defines the corporation history
and the experience, qualifications, and performance data of the firm’s staff as requested by
the AML Consultant Qualification Questionnaire (CQQ), Attachment “A” and the AML and
Related Project Experience Matrix (RPEM), Attachment “B”.

AML Consultant Qualification Questionnaire (CQQ) should be completed and submitted
with Vendor’s submitted response to be eligible (See Attachment “A”).

AML and Related Project Experience Matrix (RPEM) should also be completed and
submitted with Vendor’s submitted response to be eligible (See Attachment “B”).

4. Oral Presentations/Interviews: The Agency will conduct individual interviews with the
vendors that are determined to be the most qualified to provide the required service.
During oral presentations/interviews, vendors may not alter or add to their submitted
proposal, but only clarify information already submitted. A description of the materials
and information to be presented is provided below:

4.1. Materials and Information Required at Oral Presentation/Interviews:

An Oral Presentation will be conducted with the firms selected as the most qualified by
the WVDEP Selection Committee. The Committee will schedule the interviews.

The format for the interviews will be a 15 to 30-minute PowerPoint presentation
consisting, at a minimum, of the following:

e Corporate/personnel experience as it relates to the project or projects
e Proposed project management plan
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Key personnel available for the proposed work
Proposed subcontractors (mapping, geotechnical, etc.)
Product quality control

Project cost control

e Project Schedule
SECTION FOUR: VENDOR PROPOSAL, EVALUATION, & AWARD

1. Economy of Preparation: EOIls should be prepared simply and economically, providing a
straight-forward, concise description of the firm’s abilities to satisfy the requirements and
goals and objectives of the EOl. Emphasis should be placed on completeness and clarity of

content. The response sections should be labeled for ease of evaluation.

2. BIDS MUST NOT CONTAIN PRICE INFORMATION: The State shall select the best
value solution according to W. Va. Code 85G-1-3. In accordance with Code requirements,

no “price” or “fee” information is permitted in the Vendor’s EOI response.

3. Evaluation and Award Process:  Expressions of Interest for projects estimated to cost
$250,000 or more will be evaluated and awarded in accordance with W.Va. Code 85G-1-3.

That Code section requires the following related to evaluation and award:

3.1.  Selection Committee Evaluation and Negotiation: A committee comprised of

three to five representatives of the agency initiating the request shall:

3.1.1. evaluate the statements of qualifications and performance data and other
material submitted by the interested firms and select the firms which in their

opinion are the best qualified to perform the desired service.
3.1.2. conduct interviews with each of the firms selected.

3.1.3. rank the selected firms in order of preference

3.1.4. and commence scope of service and price negotiations with the highest

qualified professional firm.

If negotiations are successful, the contract documents will be forwarded to the WV
Purchasing Division for review and approval, and then to the WV Attorney General’s
office for review and approval as to form. Once approved, a formal contract will be

issued to the Vendor.
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Should the agency be unable to negotiate a satisfactory contract with the professional
firm considered to be the most qualified at a fee determined to be fair and reasonable,
the agency will then commence negotiations with the second most qualified firm, and
so on, until an agreement is reached, or the solicitation is cancelled.

3.2.  Firm Evaluation Rankings: The Agency will evaluate the firms that have been
determined most qualified to perform the desired service. The evaluation criteriaare
defined in the Procurement Specifications section and based on a 100-point total
score. Points shall be assigned based upon the Vendor’s response to the evaluation
criteria as follows:

e Understanding of Project Scope (25) Points Possible
e Relevant Experience (25) Points Possible
e Available Resources

a. Current Staffing
b. Surveying/Mapping

c. Drilling/Geotechnical (25) Points Possible
e Performance History (25) Points Possible
Total 100

3.3  Contractor Information Form (AVS): Vendor must complete an AVS (Applicant
Violator System) form to request an eligibility evaluation from the Office of
Surface Mining Reclamation and Enforcement. This requirement applies to
contractors and their sub-contractors and is found under OSMRE's regulations at 30
CFR 874.16. Vendor must sign and date it. Form must be completed within 30 days
of award to be considered for award. The completion of the form will be requested
by the Agency after evaluation and prior to award of the purchase order.
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SECTION FIVE: TERMS AND CONDITIONS

Terms and conditions begin on the next page.
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GENERAL TERMS AND CONDITIONS:

1. CONTRACTUAL AGREEMENT: Issuance of an Award Document signed by the
Purchasing Division Director, or his designee, and approved as to form by the Attorney
General’s office constitutes acceptance by the State of this Contract made by and between the
State of West Virginia and the Vendor. Vendor’s signature on its bid, or on the Contract if the
Contract is not the result of a bid solicitation, signifies Vendor’s agreement to be bound by and
accept the terms and conditions contained in this Contract.

2. DEFINITIONS: As used in this Solicitation/Contract, the following terms shall have the
meanings attributed to them below. Additional definitions may be found in the specifications
included with this Solicitation/Contract.

2.1. “Agency” or “Agencies” means the agency, board, commission, or other entity of the State
of West Virginia that is identified on the first page of the Solicitation or any other public entity
seeking to procure goods or services under this Contract.

2.2. “Bid” or “Proposal” means the vendors submitted response to this solicitation.

2.3. “Contract” means the binding agreement that is entered into between the State and the
Vendor to provide the goods or services requested in the Solicitation.

2.4. “Director” means the Director of the West Virginia Department of Administration,
Purchasing Division.

2.5. “Purchasing Division” means the West Virginia Department of Administration, Purchasing
Division.

2.6. “Award Document” means the document signed by the Agency and the Purchasing
Division, and approved as to form by the Attorney General, that identifies the Vendor as the
contract holder.

2.7. “Solicitation” means the official notice of an opportunity to supply the State with goods or
services that is published by the Purchasing Division.

2.8. “State” means the State of West Virginia and/or any of its agencies, commissions, boards,
etc. as context requires.

2.9. “Vendor” or “Vendors” means any entity submitting a bid in response to the

Solicitation, the entity that has been selected as the lowest responsible bidder, or the entity that
has been awarded the Contract as context requires.
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3. CONTRACT TERM; RENEWAL; EXTENSION: The term of this Contract shall be
determined in accordance with the category that has been identified as applicable to this
Contract below:

[] Term Contract

Initial Contract Term: The Initial Contract Term will be for a period of

. The Initial Contract Term becomes effective on the effective start
date listed on the first page of this Contract and the Initial Contract Term ends on the effective end
date also shown on the first page of this Contract.

Renewal Term: This Contract may be renewed upon the mutual written consent of the Agency,
and the Vendor, with approval of the Purchasing Division and the Attorney General’s office
(Attorney General approval is as to form only). Any request for renewal should be delivered to the
Agency and then submitted to the Purchasing Division thirty (30) days prior to the expiration date
of the initial contract term or appropriate renewal term. A Contract renewal shall be in accordance
with the terms and conditions of the original contract. Unless otherwise specified below, renewal
of this Contract is limited to successive one (1) year periods or multiple
renewal periods of less than one year, provided that the multiple renewal periods do not exceed the
total number of months available in all renewal years combined. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing Division
and Attorney General’s office (Attorney General approval is as to form only)

[] Alternate Renewal Term — This contract may be renewed for
successive year periods or shorter periods provided that they do not exceed the
total number of months contained in all available renewals. Automatic renewal of this
Contract is prohibited. Renewals must be approved by the Vendor, Agency, Purchasing
Division and Attorney General’s office (Attorney General approval is as to form only)

Delivery Order Limitations: In the event that this contract permits delivery orders, a delivery
order may only be issued during the time this Contract is in effect. Any delivery order issued
within one year of the expiration of this Contract shall be effective for one year from the date the
delivery order is issued. No delivery order may be extended beyond one year after this Contract
has expired.

[0] Fixed Period Contract: This Contract becomes effective upon Vendor’s receipt of the notice
to proceed and must be completed within One Thousand Ninety Five (1,095) days.

[] Fixed Period Contract with Renewals: This Contract becomes effective upon Vendor’s
receipt of the notice to proceed and part of the Contract more fully described in the attached
specifications must be completed within days. Upon completion of the
work covered by the preceding sentence, the vendor agrees that:

[ ]the contract will continue for years;

[ ] the contract may be renewed for successive year
periods or shorter periods provided that they do not exceed the total number of months
contained in all available renewals. Automatic renewal of this Contract is prohibited.
Renewals must be approved by the Vendor, Agency, Purchasing Division and Attorney
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General’s Office (Attorney General approval is as to form only).

[] One-Time Purchase: The term of this Contract shall run from the issuance of the Award
Document until all of the goods contracted for have been delivered, but in no event will this
Contract extend for more than one fiscal year.

[] Other: Contract Term specified in

4. AUTHORITY TO PROCEED: Vendor is authorized to begin performance of this contract on
the date of encumbrance listed on the front page of the Award Document unless either the box for
“Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked in Section 3
above. If either “Fixed Period Contract” or “Fixed Period Contract with Renewals” has been checked,
Vendor must not begin work until it receives a separate notice to proceed from the State. The notice to
proceed will then be incorporated into the Contract via change order to memorialize the official date
that work commenced.

5. QUANTITIES: The quantities required under this Contract shall be determined in accordance
with the category that has been identified as applicable to this Contract below.

[]Open End Contract: Quantities listed in this Solicitation/Award Document are
approximations only, based on estimates supplied by the Agency. It is understood and agreed that
the Contract shall cover the quantities actually ordered for delivery during the term of the
Contract, whether more or less than the quantities shown.

[[] Service: The scope of the service to be provided will be more clearly defined in the
specifications included herewith.

[2] Combined Service and Goods: The scope of the service and deliverable goods to be
provided will be more clearly defined in the specifications included herewith.

[ ] One-Time Purchase: This Contract is for the purchase of a set quantity of goods that are
identified in the specifications included herewith. Once those items have been delivered, no
additional goods may be procured under this Contract without an appropriate change order
approved by the Vendor, Agency, Purchasing Division, and Attorney General’s office.

6. EMERGENCY PURCHASES: The Purchasing Division Director may authorize the Agency
to purchase goods or services in the open market that Vendor would otherwise provide under this
Contract if those goods or services are for immediate or expedited delivery in an emergency.
Emergencies shall include, but are not limited to, delays in transportation or an unanticipated
increase in the volume of work. An emergency purchase in the open market, approved by the
Purchasing Division Director, shall not constitute of breach of this Contract and shall not entitle
the Vendor to any form of compensation or damages. This provision does not excuse the State
from fulfilling its obligations under a One-Time Purchase contract.

7. REQUIRED DOCUMENTS: All of the items checked in this section must be provided to the
Purchasing Division by the Vendor as specified:

Revised 04/01/2022



[] BID BOND (Construction Only): Pursuant to the requirements contained in W. Va. Code §
5-22-1(c), All Vendors submitting a bid on a construction project shall furnish a valid bid bond
in the amount of five percent (5%) of the total amount of the bid protecting the State of West
Virginia. The bid bond must be submitted with the bid.

[[] PERFORMANCE BOND: The apparent successful Vendor shall provide a performance
bond in the amount of 100% of the contract. The performance bond must be received by the
Purchasing Division prior to Contract award.

[ ] LABOR/MATERIAL PAYMENT BOND: The apparent successful Vendor shall provide a
labor/material payment bond in the amount of 100% of the Contract value. The labor/material
payment bond must be delivered to the Purchasing Division prior to Contract award.

In lieu of the Bid Bond, Performance Bond, and Labor/Material Payment Bond, the Vendor may
provide certified checks, cashier’s checks, or irrevocable letters of credit. Any certified check,
cashier’s check, or irrevocable letter of credit provided in lieu of a bond must be of the same
amount and delivered on the same schedule as the bond it replaces. A letter of credit submitted in
lieu of a performance and labor/material payment bond will only be allowed for projects under
$100,000. Personal or business checks are not acceptable. Notwithstanding the foregoing, West
Virginia Code § 5-22-1 (d) mandates that a vendor provide a performance and labor/material
payment bond for construction projects. Accordingly, substitutions for the performance and
labor/material payment bonds for construction projects is not permitted.

[ ]MAINTENANCE BOND: The apparent successful Vendor shall provide a two (2) year
maintenance bond covering the roofing system. The maintenance bond must be issued and
delivered to the Purchasing Division prior to Contract award.

[[] LICENSE(S) / CERTIFICATIONS / PERMITS: In addition to anything required under the
Section of the General Terms and Conditions entitled Licensing, the apparent successful Vendor
shall furnish proof of the following licenses, certifications, and/or permits upon request and in a
form acceptable to the State. The request may be prior to or after contract award at the State’s sole
discretion.

[

[

O

The apparent successful Vendor shall also furnish proof of any additional licenses or certifications
contained in the specifications regardless of whether or not that requirement is listed above.
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8. INSURANCE: The apparent successful Vendor shall furnish proof of the insurance identified
by a checkmark below and must include the State as an additional insured on each policy prior to
Contract award. The insurance coverages identified below must be maintained throughout the life
of this contract. Thirty (30) days prior to the expiration of the insurance policies, Vendor shall
provide the Agency with proof that the insurance mandated herein has been continued. Vendor
must also provide Agency with immediate notice of any changes in its insurance policies,
including but not limited to, policy cancelation, policy reduction, or change in insurers. The
apparent successful Vendor shall also furnish proof of any additional insurance requirements
contained in the specifications prior to Contract award regardless of whether that insurance
requirement is listed in this section.

Vendor must maintain:

[E] Commercial General Liability Insurance in at least an amount of: $1,000,000.00 per
occurrence.
[c] Automobile Liability Insurance in at least an amount of: $1,000,000.00 per occurrence.

[2] Professional/Malpractice/Errors and Omission Insurance in at least an amount of:
$1,000,000.00 per occurrence. Notwithstanding the forgoing, Vendor’s are not required to
list the State as an additional insured for this type of policy.

[[] Commercial Crime and Third Party Fidelity Insurance in an amount of:

per occurrence.

[ ] Cyber Liability Insurance in an amount of: per occurrence.

[ ] Builders Risk Insurance in an amount equal to 100% of the amount of the Contract.

[ ] Pollution Insurance in an amount of: per occurrence.

[ ] Aircraft Liability in an amount of: per occurrence.

L]
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Notwithstanding anything contained in this section to the contrary, the Director of the
Purchasing Division reserves the right to waive the requirement that the State be named as
an additional insured on one or more of the Vendor’s insurance policies if the Director finds
that doing so is in the State’s best interest.

9. WORKERS’ COMPENSATION INSURANCE: Vendor shall comply with laws
relating to workers compensation, shall maintain workers’ compensation insurance when
required, and shall furnish proof of workers’ compensation insurance upon request.

10. [Reserved]

11. LIQUIDATED DAMAGES: This clause shall in no way be considered exclusive and shall
not limit the State or Agency’s right to pursue any other available remedy. Vendor shall pay
liquidated damages in the amount specified below or as described in the specifications:

] for

[] Liquidated Damages Contained in the Specifications.

[] Liquidated Damages Are Not Included in this Contract.

12. ACCEPTANCE: Vendor’s signature on its bid, or on the certification and signature page,
constitutes an offer to the State that cannot be unilaterally withdrawn, signifies that the product
or service proposed by vendor meets the mandatory requirements contained in the Solicitation
for that product or service, unless otherwise indicated, and signifies acceptance of the terms and
conditions contained in the Solicitation unless otherwise indicated.

13. PRICING: The pricing set forth herein is firm for the life of the Contract, unless specified
elsewhere within this Solicitation/Contract by the State. A Vendor’s inclusion of price
adjustment provisions in its bid, without an express authorization from the State in the
Solicitation to do so, may result in bid disqualification. Notwithstanding the foregoing,
Vendor must extend any publicly advertised sale price to the State and invoice at the lower of
the contract price or the publicly advertised sale price.

14. PAYMENT IN ARREARS: Payments for goods/services will be made in arrears only
upon receipt of a proper invoice, detailing the goods/services provided or receipt of the
goods/services, whichever is later. Notwithstanding the foregoing, payments for software
maintenance, licenses, or subscriptions may be paid annually in advance.

15. PAYMENT METHODS: Vendor must accept payment by electronic funds transfer and
P-Card. (The State of West Virginia’s Purchasing Card program, administered under contract
by a banking institution, processes payment for goods and services through state designated
credit cards.)
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16. TAXES: The Vendor shall pay any applicable sales, use, personal property or any other
taxes arising out of this Contract and the transactions contemplated thereby. The State of
West Virginia is exempt from federal and state taxes and will not pay or reimburse such taxes.

17. ADDITIONAL FEES: Vendor is not permitted to charge additional fees or assess
additional charges that were not either expressly provided for in the solicitation published by the
State of West Virginia, included in the Contract, or included in the unit price or lump sum bid
amount that Vendor is required by the solicitation to provide. Including such fees or charges as
notes to the solicitation may result in rejection of vendor’s bid. Requesting such fees or charges
be paid after the contract has been awarded may result in cancellation of the contract.

18. FUNDING: This Contract shall continue for the term stated herein, contingent upon funds
being appropriated by the Legislature or otherwise being made available. In the event funds are
not appropriated or otherwise made available, this Contract becomes void and of no effect
beginning on July 1 of the fiscal year for which funding has not been appropriated or otherwise
made available. If that occurs, the State may notify the Vendor that an alternative source of
funding has been obtained and thereby avoid the automatic termination. Non-appropriation or
non-funding shall not be considered an event of default.

19. CANCELLATION: The Purchasing Division Director reserves the right to cancel this
Contract immediately upon written notice to the vendor if the materials or workmanship supplied
do not conform to the specifications contained in the Contract. The Purchasing Division Director

may also cancel any purchase or Contract upon 30 days written notice to the Vendor in
accordance with West Virginia Code of State Rules § 148-1-5.2.b.

20. TIME: Time is of the essence regarding all matters of time and performance in this
Contract.

21. APPLICABLE LAW: This Contract is governed by and interpreted under West Virginia
law without giving effect to its choice of law principles. Any information provided in
specification manuals, or any other source, verbal or written, which contradicts or violates the
West Virginia Constitution, West Virginia Code, or West Virginia Code of State Rules is void
and of no effect.

22. COMPLIANCE WITH LAWS: Vendor shall comply with all applicable federal, state, and
local laws, regulations and ordinances. By submitting a bid, Vendor acknowledges that it has
reviewed, understands, and will comply with all applicable laws, regulations, and ordinances.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors providing
commodities or services related to this Contract that as subcontractors, they too are
required to comply with all applicable laws, regulations, and ordinances. Notification
under this provision must occur prior to the performance of any work under the contract by
the subcontractor.

23. ARBITRATION: Any references made to arbitration contained in this Contract, Vendor’s
bid, or in any American Institute of Architects documents pertaining to this Contract are hereby
deleted, void, and of no effect.
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24. MODIFICATIONS: This writing is the parties’ final expression of intent. Notwithstanding
anything contained in this Contract to the contrary no modification of this Contract shall be
binding without mutual written consent of the Agency, and the Vendor, with approval of the
Purchasing Division and the Attorney General’s office (Attorney General approval is as to form
only). Any change to existing contracts that adds work or changes contract cost, and were not
included in the original contract, must be approved by the Purchasing Division and the Attorney
General’s Office (as to form) prior to the implementation of the change or commencement of
work affected by the change.

25. WAIVER: The failure of either party to insist upon a strict performance of any of the terms
or provision of this Contract, or to exercise any option, right, or remedy herein contained, shall
not be construed as a waiver or a relinquishment for the future of such term, provision, option,
right, or remedy, but the same shall continue in full force and effect. Any waiver must be
expressly stated in writing and signed by the waiving party.

26. SUBSEQUENT FORMS: The terms and conditions contained in this Contract shall
supersede any and all subsequent terms and conditions which may appear on any form documents
submitted by Vendor to the Agency or Purchasing Division such as price lists, order forms,
invoices, sales agreements, or maintenance agreements, and includes internet websites or other
electronic documents. Acceptance or use of Vendor’s forms does not constitute acceptance of the
terms and conditions contained thereon.

27. ASSIGNMENT: Neither this Contract nor any monies due, or to become due hereunder,
may be assigned by the Vendor without the express written consent of the Agency, the
Purchasing Division, the Attorney General’s office (as to form only), and any other government
agency or office that may be required to approve such assignments.

28. WARRANTY: The Vendor expressly warrants that the goods and/or services covered by
this Contract will: (a) conform to the specifications, drawings, samples, or other description
furnished or specified by the Agency; (b) be merchantable and fit for the purpose intended; and
(c) be free from defect in material and workmanship.

29. STATE EMPLOYEES: State employees are not permitted to utilize this Contract for
personal use and the Vendor is prohibited from permitting or facilitating the same.

30. PRIVACY, SECURITY, AND CONFIDENTIALITY: The Vendor agrees that it will not
disclose to anyone, directly or indirectly, any such personally identifiable information or other
confidential information gained from the Agency, unless the individual who is the subject of the
information consents to the disclosure in writing or the disclosure is made pursuant to the
Agency’s policies, procedures, and rules. Vendor further agrees to comply with the
Confidentiality Policies and Information Security Accountability Requirements, set forth in
http://www.state.wv.us/admin/purchase/privacy/default.html.
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31. YOUR SUBMISSION IS A PUBLIC DOCUMENT: Vendor’s entire response to the
Solicitation and the resulting Contract are public documents. As public documents, they will be
disclosed to the public following the bid/proposal opening or award of the contract, as required
by the competitive bidding laws of West Virginia Code §§ 5A-3-1 et seq., 5-22-1 et seq., and
5G-1-1 et seq. and the Freedom of Information Act West Virginia Code §§ 29B-1-1 et seq.

DO NOT SUBMIT MATERIAL YOU CONSIDER TO BE CONFIDENTIAL, A TRADE
SECRET, OR OTHERWISE NOT SUBJECT TO PUBLIC DISCLOSURE.

Submission of any bid, proposal, or other document to the Purchasing Division constitutes your
explicit consent to the subsequent public disclosure of the bid, proposal, or document. The
Purchasing Division will disclose any document labeled “confidential,” “proprietary,” “trade
secret,” “private,” or labeled with any other claim against public disclosure of the documents, to
include any “trade secrets” as defined by West Virginia Code § 47-22-1 et seq. All submissions
are subject to public disclosure without notice.

32. LICENSING: In accordance with West Virginia Code of State Rules § 148-1-6.1.¢,
Vendor must be licensed and in good standing in accordance with any and all state and local
laws and requirements by any state or local agency of West Virginia, including, but not limited
to, the West Virginia Secretary of State’s Office, the West Virginia Tax Department, West
Virginia Insurance Commission, or any other state agency or political subdivision. Obligations
related to political subdivisions may include, but are not limited to, business licensing, business
and occupation taxes, inspection compliance, permitting, etc. Upon request, the Vendor must
provide all necessary releases to obtain information to enable the Purchasing Division Director
or the Agency to verify that the Vendor is licensed and in good standing with the above
entities.

SUBCONTRACTOR COMPLIANCE: Vendor shall notify all subcontractors
providing commodities or services related to this Contract that as subcontractors, they
too are required to be licensed, in good standing, and up-to-date on all state and local
obligations as described in this section. Obligations related to political subdivisions may
include, but are not limited to, business licensing, business and occupation taxes,
inspection compliance, permitting, etc. Notification under this provision must occur
prior to the performance of any work under the contract by the subcontractor.

33. ANTITRUST: In submitting a bid to, signing a contract with, or accepting a Award
Document from any agency of the State of West Virginia, the Vendor agrees to convey, sell,
assign, or transfer to the State of West Virginia all rights, title, and interest in and to all causes of
action it may now or hereafter acquire under the antitrust laws of the United States and the State
of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the State of West Virginia. Such assignment
shall be made and become effective at the time the purchasing agency tenders the initial payment
to Vendor.
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34. VENDOR CERTIFICATIONS: By signing its bid or entering into this Contract, Vendor
certifies (1) that its bid or offer was made without prior understanding, agreement, or connection
with any corporation, firm, limited liability company, partnership, person or entity submitting a
bid or offer for the same material, supplies, equipment or services; (2) that its bid or offer is in all
respects fair and without collusion or fraud; (3) that this Contract is accepted or entered into
without any prior understanding, agreement, or connection to any other entity that could be
considered a violation of law; and (4) that it has reviewed this Solicitation in its entirety;
understands the requirements, terms and conditions, and other information contained herein.

Vendor’s signature on its bid or offer also affirms that neither it nor its representatives have any
interest, nor shall acquire any interest, direct or indirect, which would compromise the
performance of its services hereunder. Any such interests shall be promptly presented in detail to
the Agency. The individual signing this bid or offer on behalf of Vendor certifies that he or she is
authorized by the Vendor to execute this bid or offer or any documents related thereto on
Vendor’s behalf; that he or she is authorized to bind the Vendor in a contractual relationship; and
that, to the best of his or her knowledge, the Vendor has properly registered with any State
agency that may require registration.

35. VENDOR RELATIONSHIP: The relationship of the Vendor to the State shall be that of an
independent contractor and no principal-agent relationship or employer-employee relationship is
contemplated or created by this Contract. The Vendor as an independent contractor is solely
liable for the acts and omissions of its employees and agents. Vendor shall be responsible for
selecting, supervising, and compensating any and all individuals employed pursuant to the terms
of this Solicitation and resulting contract. Neither the Vendor, nor any employees or
subcontractors of the Vendor, shall be deemed to be employees of the State for any purpose
whatsoever. Vendor shall be exclusively responsible for payment of employees and contractors
for all wages and salaries, taxes, withholding payments, penalties, fees, fringe benefits,
professional liability insurance premiums, contributions to insurance and pension, or other
deferred compensation plans, including but not limited to, Workers’ Compensation and Social
Security obligations, licensing fees, etc. and the filing of all necessary documents, forms, and
returns pertinent to all of the foregoing.

Vendor shall hold harmless the State, and shall provide the State and Agency with a defense
against any and all claims including, but not limited to, the foregoing payments, withholdings,
contributions, taxes, Social Security taxes, and employer income tax returns.

36. INDEMNIFICATION: The Vendor agrees to indemnify, defend, and hold harmless the
State and the Agency, their officers, and employees from and against: (1) Any claims or losses
for services rendered by any subcontractor, person, or firm performing or supplying services,
materials, or supplies in connection with the performance of the Contract; (2) Any claims or
losses resulting to any person or entity injured or damaged by the Vendor, its officers,
employees, or subcontractors by the publication, translation, reproduction, delivery,
performance, use, or disposition of any data used under the Contract in a manner not authorized
by the Contract, or by Federal or State statutes or regulations; and (3) Any failure of the Vendor,
its officers, employees, or subcontractors to observe State and Federal laws including, but not
limited to, labor and wage and hour laws.
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37. NO DEBT CERTIFICATION: In accordance with West Virginia Code §§ 5A-3-10a and
5-22-1(1), the State is prohibited from awarding a contract to any bidder that owes a debt to the
State or a political subdivision of the State. By submitting a bid, or entering into a contract with
the State, Vendor is affirming that (1) for construction contracts, the Vendor is not in default on
any monetary obligation owed to the state or a political subdivision of the state, and (2) for all
other contracts, neither the Vendor nor any related party owe a debt as defined above, and
neither the Vendor nor any related party are in employer default as defined in the statute cited
above unless the debt or employer default is permitted under the statute.

38. CONFLICT OF INTEREST: Vendor, its officers or members or employees, shall not
presently have or acquire an interest, direct or indirect, which would conflict with or compromise
the performance of its obligations hereunder. Vendor shall periodically inquire of its officers,
members and employees to ensure that a conflict of interest does not arise. Any conflict of
interest discovered shall be promptly presented in detail to the Agency.

39. REPORTS: Vendor shall provide the Agency and/or the Purchasing Division with the
following reports identified by a checked box below:

[ ] Such reports as the Agency and/or the Purchasing Division may request. Requested reports
may include, but are not limited to, quantities purchased, agencies utilizing the contract, total
contract expenditures by agency, etc.

[] Quarterly reports detailing the total quantity of purchases in units and dollars, along with a
listing of purchases by agency. Quarterly reports should be delivered to the Purchasing Division
via email at purchasing.division@wv.gov.

40. BACKGROUND CHECK: In accordance with W. Va. Code § 15-2D-3, the State reserves
the right to prohibit a service provider’s employees from accessing sensitive or critical
information or to be present at the Capitol complex based upon results addressed from a criminal
background check. Service providers should contact the West Virginia Division of Protective
Services by phone at (304) 558-9911 for more information.

41. PREFERENCE FOR USE OF DOMESTIC STEEL PRODUCTS: Except when
authorized by the Director of the Purchasing Division pursuant to W. Va. Code § 5A-3-56,
no contractor may use or supply steel products for a State Contract Project other than those
steel products made in the United States. A contractor who uses steel products in violation of
this section may be subject to civil penalties pursuant to W. Va. Code § 5SA-3-56. As used in
this section:

a. “State Contract Project” means any erection or construction of, or any addition to,
alteration of or other improvement to any building or structure, including, but not limited
to, roads or highways, or the installation of any heating or cooling or ventilating plants or
other equipment, or the supply of and materials for such projects, pursuant to a contract
with the State of West Virginia for which bids were solicited on or after June 6, 2001.

b. “Steel Products” means products rolled, formed, shaped, drawn, extruded, forged, cast,
fabricated or otherwise similarly processed, or processed by a combination of two or
more or such operations, from steel made by the open heath, basic oxygen, electric
furnace, Bessemer or other steel making process.
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c. The Purchasing Division Director may, in writing, authorize the use of foreign steel
products if:

1. The cost for each contract item used does not exceed one tenth of one percent
(.1%) of the total contract cost or two thousand five hundred dollars ($2,500.00),
whichever is greater. For the purposes of this section, the cost is the value of the
steel product as delivered to the project; or

2. The Director of the Purchasing Division determines that specified steel materials
are not produced in the United States in sufficient quantity or otherwise are not
reasonably available to meet contract requirements.

42. PREFERENCE FOR USE OF DOMESTIC ALUMINUM, GLASS, AND STEEL: In
Accordance with W. Va. Code § 5-19-1 et seq., and W. Va. CSR § 148-10-1 et seq., for every
contract or subcontract, subject to the limitations contained herein, for the construction,
reconstruction, alteration, repair, improvement or maintenance of public works or for the
purchase of any item of machinery or equipment to be used at sites of public works, only
domestic aluminum, glass or steel products shall be supplied unless the spending officer
determines, in writing, after the receipt of offers or bids, (1) that the cost of domestic
aluminum, glass or steel products is unreasonable or inconsistent with the public interest of the
State of West Virginia, (2) that domestic aluminum, glass or steel products are not produced in
sufficient quantities to meet the contract requirements, or (3) the available domestic aluminum,
glass, or steel do not meet the contract specifications. This provision only applies to public
works contracts awarded in an amount more than fifty thousand dollars ($50,000) or public
works contracts that require more than ten thousand pounds of steel products.

The cost of domestic aluminum, glass, or steel products may be unreasonable if the cost is more
than twenty percent (20%) of the bid or offered price for foreign made aluminum, glass, or steel
products. If the domestic aluminum, glass or steel products to be supplied or produced in a
“substantial labor surplus area”, as defined by the United States Department of Labor, the cost
of domestic aluminum, glass, or steel products may be unreasonable if the cost is more than
thirty percent (30%) of the bid or offered price for foreign made aluminum, glass, or steel
products. This preference shall be applied to an item of machinery or equipment, as indicated
above, when the item is a single unit of equipment or machinery manufactured primarily of
aluminum, glass or steel, is part of a public works contract and has the sole purpose or of being
a permanent part of a single public works project. This provision does not apply to equipment
or machinery purchased by a spending unit for use by that spending unit and not as part of a
single public works project.

All bids and offers including domestic aluminum, glass or steel products that exceed bid or offer
prices including foreign aluminum, glass or steel products after application of the preferences
provided in this provision may be reduced to a price equal to or lower than the lowest bid or
offer price for foreign aluminum, glass or steel products plus the applicable preference. If the
reduced bid or offer prices are made in writing and supersede the prior bid or offer prices, all
bids or offers, including the reduced bid or offer prices, will be reevaluated in accordance with
this rule.
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43. INTERESTED PARTY SUPPLEMENTAL DISCLOSURE: W. Va. Code § 6D-1-2
requires that for contracts with an actual or estimated value of at least $1 million, the Vendor
must submit to the Agency a disclosure of interested parties prior to beginning work under
this Contract. Additionally, the Vendor must submit a supplemental disclosure of interested
parties reflecting any new or differing interested parties to the contract, which were not
included in the original pre-work interested party disclosure, within 30 days following the
completion or termination of the contract. A copy of that form is included with this
solicitation or can be obtained from the WV Ethics Commission. This requirement does not
apply to publicly traded companies listed on a national or international stock exchange. A
more detailed definition of interested parties can be obtained from the form referenced
above.

44. PROHIBITION AGAINST USED OR REFURBISHED: Unless expressly
permitted in the solicitation published by the State, Vendor must provide new, unused
commodities, and is prohibited from supplying used or refurbished commodities, in fulfilling
its responsibilities under this Contract.

45. VOID CONTRACT CLAUSES — This Contract is subject to the provisions of West
Virginia Code § 5A-3-62, which automatically voids certain contract clauses that violate
State law.

46. ISRAEL BOYCOTT: Bidder understands and agrees that, pursuant to W. Va. Code §
5A-3-63, it is prohibited from engaging in a boycott of Israel during the term of this contract.
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ADDITIONAL TERMS AND CONDITIONS
(Architectural and Engineering Contracts Only)

1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and
available for distribution at least five business days prior to a scheduled pre-bid meeting for the
construction or other work related to the plans and drawings.

2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be
required to abide by the following schedule in issuing construction project addenda. The
Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of
all vendors that have obtained drawings and specifications for the project. The
Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to the
State Agency for which the contract is issued to allow the Agency to make any necessary
modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer
by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors
and, if necessary, extend the bid opening date. Any addendum should be received by the
Purchasing Division at least fourteen (14) days prior to the bid opening date.

3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to
attend any pre-bid meeting for the construction or other work resulting from the plans, drawings,
or specifications prepared by the Architect/Engineer.

4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with
architectural services procured under Chapter 5G of the West Virginia Code will be governed by
the attached AIA documents, as amended by the Supplementary Conditions for the State of West
Virginia, in addition to the terms and conditions contained herein. The terms and conditions of
this document shall prevail over anything contained in the AIA Documents or the Supplementary
Conditions.

5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West
Virginia Code § 22-29-4, all new building construction projects of public agencies that have not
entered the schematic design phase prior to July 1, 2012, or any building construction project
receiving state grant funds and appropriations, including public schools, that have not entered the
schematic design phase prior to Julyl, 2012, shall be designed and constructed complying with
the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the
ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a
commitment of federal funds to pay for a portion of such project, this provision shall only apply
to the extent such standards are consistent with the federal standards.
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Name, Title) %,‘3 (Z\ President
| Pd

(Pl‘il’ltf:d Name and Tit]e) Claudio E. Yon, PE, President

(Addl‘CSS) 124 Philpott Lane, Beaver, WV 25813

(Phone Number) / (Fax Number) 304-255-0491/304-265-4232

(email address) cyon@aci-wv.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, T certify that: I have reviewed this Solicitation/Contract in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
[ am submitting this bid, offer or proposal for review and consideration; that [ am authorized by
the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration.

By signing below, I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 5A4-3-62, which automatically voids certain contract
clauses that violate State law,; and that pursuant to W. Va. Code 54-3-63, the entity
entering into this contract is prohibited from engaging in a boycott against Israel.

Alliance Consulting, Inc.

(Company) // éd«/é-/ f %.\ President

(Authorized Signature) (Representati);é Name, Title)

Claudio E. Yon, PE, President /
(Printed Name and Title of Authorized Representative) (Date)
06/28/2022

(Phone Number) (Fax Number)
304-255-0491/304-255-4232

(Email Address)
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ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: DEP2200000018

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[] Addendum No. 1 [[] Addendum No. 6
[] Addendum No. 2 []Addendum No. 7
[] Addendum No. 3 [[]Addendum No. 8
[] Addendum No. 4 [[] Addendum No. 9
[] Addendum No. 5 [ ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

Alliance Consulting, Inc.

N V%

Authorized Signature -

06/28/2022

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.
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OMB # 1029-0119
Expiration Date:
10/31/2024
ABANDONED MINELANDS (AML) CONTRACTOR INFORMATION FORM

You must complete this form for your AML contracting officer to request an eligibility evaluation from the
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This
form must be signed and dated within 30 days of submission to be considered for a current bid.

Part A: General Information

Business Name: Alliance Consulting, Inc.
Tax ID #: 55-0778450

Address: 124 Philpott Lane
City, State, & Zip: Beaver, WV 25813

Phone Number: 304-255-0491
Email Address: 304-255-0491/304-255-4232

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS)

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT.
Instructions for downloading an OFT from the AVS can be found at:
https://www.osmre.gov/resources/forms/OMB1029-01 1 9instructions.pdf

If you require assistance you may contact the AVS Office by phone at: 800-643-9748, or by email at:
avshelp@osmre.gov.

Part C: Certifying and updating information in the AVS

Select one of the options, follow the instructions for the selected option, sign, and date below.

I, Claudio E. Yon, PE , have express authority to certify that:
(Print Name)

1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D.

Ii‘ 2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must

attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information.

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

06/28/2022 ) O , President
Date Signature - Title




OMB # 1029-0119
Expiration Date:
10/31/2024
Part D: OFT Information

Contractor’s Business Name: Alliance Consulting, Inc.

If the current Entity OFT information for your business is incomplete in the AVS, or if there is no information
in the AVS for your business, you must provide all of the following information as it applies to your business.
Please include additional copies of this page if the space below is not sufficient to capture all information.

e Every officer (President, Vice President, Secretary, Treasurer,etc.);

e AllDirectors, Partners, and Members;

e Allpersons performinga function similar to a Director;

e Everyperson or business that owns 10% or more of the voting stock in your business;

e Any other person(s) who has the ability to determine the manner in which the AML reclamation projectis

being conducted.
e Please list an end date for any person who is no longer with your business.

Name: Claudio E. Yon, PE Name: Braden A. Hoffman
Address: 124 Philpott Lane, Beaver, WV 25813 Address: 124 Philpott Lane
City, State, Zip: Beaver, WV 25813 City, State, Zip: Beaver, WV 25813
Begin Date: 1/1/2001 Begin Date: 12/31/2020

End Date: End Date:

% Ownership: % Ownership: 67%
Position/Title: President Position/Title:  Sr. Vice President/CFO
Phone Number: 304-255-0491, x 114 Phone Number: 304-255-0491, x 146
Name: Stephen C. Henderson Name:

Address: 3 Four Coins Drive, Ste 100 Address:

City, State, Zip: Cannonsburg, PA 15317 City, State, Zip:

Begin Date: 8/1/2021 Begin Date:

End Date: End Date:

% Ownership: 33% % Ownership:

Position/Title: Vice President Position/Title:

Phone Number: 724-745-3630 Phone Number:

PAPERWORK REDUCTION STATEMENT

The Paperwork Reduction Act of 1995 (44 U.S.C 3501) requires us to inform you that: Federal Agencies may
not conduct or sponsor, and a person is not required to respond to, a collection of information unless it displays
a current valid OMB control number. This information is necessary for all successful bidders prior to the
distribution of AML funds, and is required to obtain a benefit.

Public reporting burden for this form is estimated to range from 15 minutes to one hour, with an average of 30
minutes per response, including time for reviewing instructions, gather and maintaining data, and completing
and reviewing the form. You may direct comments regarding the burden estimate or any other aspect of this
form to the Information Collection Clearance Officer, Office of Surface Mining Reclamation and Enforcement,
1849 C Street, NW, Room 4559, Washington, DC 20240.



¥9/21, 11:32 AM ENTITY PAGE

Guest
Help Logou
U.S. Department of the interior
Office of Surface Mining Reclamation and Enforcement
Applicant/Viclator System
Entities
Previous Search Entity Name Search - PerPage ¥
Entity Number: 251800 Entity # | Entity Name Suffix | First | Middle | Lock | Type
Last Name: Alliance Consulting Inc
* First Name: 251800 j Alliance Consulting Inc _ Y Business | Select
Middle Name:
Alias:
Tax ID:
Memo:

Created: 6/13/2011
Updated: 6/13/2011
Source: michael.staples
Entity Type: Business

Locked: Y
Addresses Relationships Applications Permits Comments
Street City State Zip Phone Source
124 Philpott Lane Beaver Wy 25813 3042550491 michael.staples

https://avss.osmre_govientity/entitysearch.aspx 1/2




91921, 11:32 AM ENTITY PAGE

https:/favss.csmre.govientity/entitysearch.aspx 2(2




9/9/21, 11:33 AM ENTITY PAGE

Guest
Help Logou

.S, Department of the Interior
Office of Surface Mining Reclamation and Enforcement
Applicant/Violator System

Entities

Previous Search Entity Name Search PerPage W

Entity Number: 251800 Entity # | Entity Name Suffix | First | Middle | Lock | Type
Last Name: Alliance Consulting Inc
* First Name: 251800 | Alliance Consulting Inc Y Business | Select
Middle Name:

Alias:

Tax 1D:

Memo:

Created: 6/13/2011
Updated: 6/13/2011
Source: michael.staples
Entity Type: Business
Locked: Y

Addresses Relationships Applications Permits Comments

Entity # | Parent Entity Relationship | Entity # | Related Entity | First | % Own | Begin End Hold | Hold Source | Create Update | Description | Source

251800 | Alliance Consulting Inc | Member 251796 | Al ConLLC 0.00 1172001 | 4/1/2018 | None 6/13/2011 | 5/7/2018 Lillian.Pick:

e

https://avss.osmre.gov/entity/entitysearch.aspx 112




9/9/21, 11:33 AM

ENTITY PAGE

hitps:/favss.osmre. govientity/entitysearch.aspx

2/2




PROJECT SPECIFICATION DOCUMENTS

Alliance Consulting, Inc. (Alliance) is submitting this Project Specifications response for the West
Virginia Department of Environmental Protection (WVDEP) Abandoned Mine Lands’ (AML)
Expression of Interest (EOI) issued May 31, 2022 in order to provide professional services for the EOI
— 2022 AML Contract 9 Project North located in Monongalia, Preston, Mineral and Grant Counties,
West Virginia. The group of projects includes:

1) Three Fork Creek Watershed Restoration project
2) Abram Creek AMD Treatment Phase II project
3) Richard (Shaver) Drainage project

Alliance has the ability to prepare plans and specifications for use in the abatement of mining hazards
to include subsidence, remediation, landslides, burning refuse sites, open portals, AMD treatment,
highwall and surface mine reclamation, as well as stream restoration, etc. Alliance is also a State
authorized vendor, and will meet all other WVDEP requirements.

In order to meet the project specifications of the WVDEP for the AML Project, the following is
included:

Background

Project and Goals

Qualifications, Experience, and Past Performance
Oral Presentations/Interviews

The following vendor information is being provided as it may be beneficial in the review and selection
process:

e Vendor Identification Number & Licenses
e Federal Employee Identification Number
e Proof of Workers Compensation Coverage
e Proof of Professional Liability Insurance

Solicitation No.: CEOI 0313 DEP2200000018



3. BACKGROUND

Alliance Consulting, Inc. (Alliance) is a full service multi-disciplinary Civil, Solid Waste, Mining, and
Environmental Engineering Consulting firm that was founded in 2001 by individuals with over 100
years of combined industry experience, dating back to 1975. At Alliance, we operate based on a
philosophy that places our clients’ needs paramount to our planning and business development.
Additionally, in today’s regulatory setting, we fully understand the need to balance environmental
concerns and regulations with business realities. Since 2001, we have been providing a full range of
engineering, environmental, field construction, testing and inspection, laboratory materials testing
analysis, and permitting services to a variety of clients, including both private industry and the public
sector, as well as private landowners. Our engineers, biologists, ecologists, environmental
professionals, technicians, inspectors, and support staff provide turnkey project solutions. We are
capable of taking a project from its initial planning stages through construction completion.

Alliance is capable of meeting your design needs including but not limited to:

e National Environmental Policy Act (NEPA) consultations and documentation

Public Participation

Infrastructure Investment Jobs Act (IIJA) compliance

Determine legal ownership of properties

Obtain exploratory and construction rights of entry

Provide legal documentation to substantiate legal ownership findings

Provide current mapping, perform survey and other related services

Perform Site and Geotechnical Investigations and analyses

Design temporary and permanent access or accesses for construction and future maintenance
Design demolition and disposal of existing systems and facilities

Design replacement, fully automated in-stream, auger-feeding hydrated lime dosing active
treatment systems and facilities (including but not limited to silo’s, controls systems and
buildings, utilities infrastructure, in-stream mixing systems, foundations, etc.)

e Provide site redesigns and/or create new site designs

Design to extend and provide utility services, including electric lines, fiber/telephone lines
and/or cellular based communications systems.

Design to install, repair or replace existing drainage structures/systems

Design to mitigate AMD drainage

Design of AMD pumping system to existing treatment facility (including a stream crossing)
Design reclamation of exposed coal refuse and mine spoil

Design of drainage conveyances, including drainage channels, underdrains, and/or other
controls to safely convey water off-site

Condition and revegetate all disturbed areas

Construction quality assurance and quality control (QA/QC)

Provide resident project representative/inspector

Prepare daily construction activity logs summarizing activities

Provide engineering support and services throughout construction

Provide Engineer’s certification report

Solicitation No.: CEOI 0313 DEP2200000018




Access or accesses as required

Hydrologic and hydraulic analyses

Clear and grub affected areas

Regrade / develop sites as necessary

Obtain required permits as determined at the Pre-Design Meeting
Pre-mining subsidence surveys

Post mining subsidence surveys

Well water loss during mining

Water gain post mining

Post mining water studies

Solicitation No.: CEOI 0313 DEP2200000018



4. PROJECT AND GOALS

The project goals and objectives are listed below. Vendors should discuss any anticipated concepts
and proposed methods of approach for achieving each of the listed goals and objectives:

Objective 2.1. NEPA tasks and IIJA compliance.

Alliance Response: Alliance has completed multiple tasks with the goal of meeting NEPA
compliance for various state and federal projects, as well as private projects receiving federal
funding. Alliance has prepared and conducted studies for Environmental Impact Studies and
Environmental Assessment to meet NEPA compliance. Our work has included but not been limited to
screening sites to determine if the potential exists for endangered species and jurisdictional waters
including streams and wetlands, as well as coordination with archaeological and architectural experts.
Alliance has utilized IPaC, Lands Inquiry, as well as any available historic records in the screening
process. Field investigations have included endangered species surveys and stream and wetland
delineations. Previous endangered species surveys conducted include endangered bat surveys (WV &
IL), crayfish surveys (WV), rice rat surveys (IL). Alliance coordinates with various agencies to assess
and address potential impacts. In this process, Alliance has coordinated with various agencies on
numerous projects including the US Fish & Wildlife Service (USFWS), US Army Corps of
Engineers (USACE), WV Department of Environmental Protection (WVDEP), WV Division of
Natural Resources (WVDNR), and WV Division of Culture & History — State Historic Preservation
Office (SHPO). If potential impacts may occur to a species or jurisdictional water, Alliance has
experience in reviewing options to avoid impacts, if possible, and if not possible to limit impacts, as
well as to obtain necessary permits and mitigation to reduce adverse impacts. Alliance has worked on
projects evaluated under all three analytical approaches under NEPA from Categorical Exclusion to
Environmental Impact Statements and is familiar and comfortable with each.

Alliance is familiar with the OSMRE Guidance on the Infrastructure Law for Abandoned Mine Land
Grant Implementation and the IIJA compliance requirments for the funding of such projects and is
comforatable ensuring contracts are completed in accorance with said compliance requirements.

Objective 2.2. Determine legal ownership of properties and provide legal documentation to
substantiate legal ownership findings (if required).

Alliance Response: Alliance is experienced with conducting research and assessing the records in the
appropriate county courthouse to determine the legal ownership of the property. Alliance has staff
with vast knowledge of real estate documents, contracts, lease agreements, trust deeds, etc., and is
able to analyze legal descriptions of property and title documents to determine legal ownership.
Alliance also has experience with coordination with land owners.

Solicitation No.: CEOI 0313 DEP2200000018



Objective 2.3. Develop construction plans and technical specifications for all aspects to reclaim
mine portals, drainage controls and systems, slope stabilization, coal refuse reclamation, stream
restoration, highwall reclamation, limits of disturbance, storm water and erosion and sediment
control, regrade and revegetation, and all other conditions encountered on the project sites.

Alliance Response: Alliance has many years of experience developing construction plans and
technical specifications for all aspects of old and new mining projects, within many different states
for many different clients. Alliance is currently completing one AML project (Ethel Hollow) with
two project sites which requires the completion of plans and specifications, drainage control, slope
stabilization, coal refuse reclamation, and erosion and sediment control plans. Alliance has both
general civil and structural engineering capabilities that allow us to provide construction plans and
technical specifications for all aspects of mine reclamation including portal closures. Alliance also
has in-house Endangered Species Biologists should the project require endangered bat surveys prior
to closure of the portals. Alliance has also been completing stream restoration projects on mining
lands since 2012, as well as offsite mitigation banks. Alliance currently manages six stream and
wetland mitigation banks in WV, and is working on one in Pennsylvania and one in Illinois.

Objective 2.4. Obtain/maintain/release all required permits.

Alliance Response: Alliance will work with the WVDEP to obtain all required permits in regards to
the subject EOI — 2022 AML Contract 9 Project North. Alliance has a good working relationship with
all regulatory agencies that would need to be involved to issue the required permits for the project.
From the U. S. Army Corps of Engineers thru all departments of the WVDEP, we can and routinely
interact with regulatory agencies to propere all required permits for construction/ reclamation and
restoration projects.

Objective 2.5. Provide resident project representative, QA/QC certification, and prepare daily
field activity logs summarizing construction activities.

Alliance Response: Alliance will provide the resident project representative QA/QC certification by
a registered engineer overseeing the project. Daily field logs summarizing construction activities
including photographs will be submitted, as well as the results of testing, if required.

Solicitation No.: CEOI 0313 DEP2200000018



5. QUALIFICATIONS, EXPERIENCE, AND PAST
PERFORMANCE

We pride ourselves on using our talents and experience to provide you with exceptional results.

Alliance has the experience to assist you with design plans, analysis, drawings, specifications, and
permitting. Our experience encompasses many stages of the project, and therefore allows us to provide
comprehensive documents as may be required for your projects. Our Engineering, Environmental, and
Surveying teams have provided services on numerous state, municipal, and federal projects through
the state of West Virginia and other states, including but not limited to Illinois, Ohio, and Pennsylvania.

Further details are provided in Attachment A - West Virginia Department of Environmental Protection
AML Consultant Qualification Questionnaire (CQQ), and Attachment B - AML and Related Project
Experience Matrix (RPEM).

Resumes for key staff members include:

Claudio E. Yon, P.E.
Gary W. Boschain
Ryan P. Cox, P.E.
Randall R. Duncan
Ronald L. Fama, P.E.
Brian W. Matherly
Harold L. Owens, P.E.
Brian C. Shorts, P.E.
Daniel R. Shorts, P.E.
Stephen M. Sutphin
Bethany L. Wolfe
Kelly J. Sweeney
Justin D. Farrish
Dwayne J. Schoolfield Jr.

Resumes for these key individuals have been included hereafter in Attachment C within this Project
Specifications document.
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ATTACHMENT A

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION AML
CONSULTANT QUALIFICATION QUESTIONNAIRE (CQQ)
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WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION

AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A”
PROJECT NAME DATE (DAY, MONTH, YEAR) FEIN
EOI - 2022 AML Contract 9 Project June 28, 2022 55-0778450
North
1. FIRM NAME 2. HOME OFFICE BUSINESS ADDRESS 3. FORMER FIRM NAME
Alliance Consulting, Inc. 124 Philpott Lane Almes & Associates, Inc.
Beaver, WV 25813 Consulting Engineers
4. HOME OFFICE TELEPHONE 5. ESTABLISHED (YEAR) 6. TYPE OWNERSHIP ba. WV REGISTERED DBE
(304) 255-0491 2001 Individual Corporation X (Disadvantaged
Partnership  Joint-Venture BusinessEnterprise)
YES NO X
7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHARGE/ NO. AML DESIGN PERSONNEL EACH OFFICE
124 Philpott Lane, Beaver, WV 25813/(304)255-0491/Claudio E. Yon / 50
3 Four Coins Drive, Canonsburg, PA 15317/(724) 745-3630/ Steve Henderson / 9
8. NAMES OF PRINCIPAL OFFICIALS OR MEMBERS OF FIRM 8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS
Claudio E. Yon, P.E., President/CEO; Principal Eng. |Braden A. Hoffman, Sr. Vice President/CFO (304) 255-0491
Stephen C. Henderson, Vice President (724)745-3631
9. PERSONNEL BY DISCIPLINE
(6) ADMINISTRATIVE — ECOLOGISTS lllLANDSCAPE ARCHITECTS lllSTRUCTURAL ENGINEERS
— ARCHITECTS — ECONOMISTS — MECHANICAL ENGINEERS lngURVEYORS
— BIOLOGIST — ELECTRICAL ENGINEERS — MINING ENGINEERS — TRAFFIC ENGINEERS
— CADD OPERATORS iéLENVIRONMENTALISTS — PHOTOGRAMMETRISTS iZLOTHER Designers
— CHEMICAL ENGINEERS lllESTIMATORS — PLANNERS: URBAN/REGIONAL lélPermitting Specialists
(5)CIVIL ENGINEERS (2) GEOLOGISTS — SANITARY ENGINEERS (9)Scientists
iglCONSTRUCTION INSPECTORS HISTORIANS — SOILS ENGINEERS lglLab Technicians
— DESIGNERS — HYDROLOGISTS — SPECIFICATION WRITERS iglClerical
(2) DRAFTSMEN (1) Surveying Tech

The majority of employees work out of the WV office

emp

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE: 5
*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to

supervise and perform

loyees listed.

this type of work.

(50 of the listed 59).

9

s |

TOTAL PERSONNEL

The PA office is composed of 9 of the 59

10.

HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?

[J YES [J NO Not Applicable




11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED. Attach “AML Consultant Qualification

Questionnaire”.
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
All-Con, LLC Earthwork construction, geotechnical
investigation, reclamation, AMD system X YES
installation and repair
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
Horn & Associates Drilling and geotechnical investigation
X YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
Terracon Drilling and geotechnical investigation
X YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
Geotechnics Specialty laboratory testing
X YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
GAI Consultants Specialized geotechnical analysis and
evaluation X YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
— YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
— YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
— YES
— NO
NAME AND ADDRESS SPECIALITY WORKED WITH BEFORE
— YES

— NO




12.

Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering?

(:::) Description and Number of Projects: Alliance has designed over 1,000* refuse disposal facilities

including impoundments, slurry cells, valley fills, combined coal refuse disposal facilities which

typically include abandonment and reclamation plans. Alliance is currently completing two AML projects for

the Ethel Hollow No. 1 and No. 2 reclamation projects.

NO

Is your firm’s personnel experienced in Soil Analysis?

<::> Description and Number of Projects: Alliance has worked on approximately 500 projects which require

development of subsurface and/or laboratory testing to determine the material properties of soils for

development of construction plans. Alliance provides some materials testing in-house, including

compaction, gradation, proctors, and limits.

NO

Is your firm’s personnel experienced in hydrology and hydraulics?

<:::> Description and Number of Projects: Alliance routinely performs hydrology and hydraulic calculations

for projects which require designs such as conveyance channels, sediment control structures, surface water

runoff analysis (SWROA), flood routing, run-on/runoff controls for landfill facilities, urban development,

routing of inflow/outflow of dams, dredging predictions for subsidence. Designs are always completed with

erosion protection in mind. Alliance has performed this type of work on over 1,000 projects.

NO

Does your firm produce its own Aerial Photography and Develop Contour Mapping?

(:::) Description and Number of Projects: Alliance provides aerial photography and contour mapping on an

average of 8-10 unique projects per month, with aerial photography and contour mapping as the final

deliverable.

NO




Is your firm experienced in domestic waterline design? (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)

Description and Number of Projects: Our personnel have been involved in numerous domestic waterline
projects while employed at Alliance Consulting and/or while employed with other consultants.

Projects range from small projects such as providing water as part of the overall site development project
for Crossroads Chevrolet in Mount Hope, WV to multimillion dollar projects such as the Glen White-Trap
Hill Water System upgrade project. Focusing on those projects that serve more than one customer, the
following is a sample list:

e The Retreat at Glade Springs: Site development project for 75 condominiums, including waterline
system extension design.

e Brad Backus Subdivision: Water line extension design for 12 lots in the Mt. Nebo area.

e Berwind Lake Cabins Developments: Site development project for 10 cabins, including waterline
extension design to serve the cabins.

e Glen White - Trap Hill PSD System Upgrade Project Phases I and II: Project consisted of the design
and construction management required to upgrade transmission lines, increase water storage with the
construction of three water storage tanks, and extend service to additional customers in Raleigh
County.

e Sugar Creek PSD Water System Upgrade Project: Project consisted of the design and construction
management required to upgrade the treatment plant, extend the system to the Servia area of Braxton
County, including the construction of two water storage tanks.

Our staff of geologists, environmental scientists, and technicians have completed groundwater and aquifer
testing and monitoring routinely since 2007 in both West Virginia and Pennsylvania for large underground
mining operations, as well as small supporting surface facilities. Currently, these activities and
investigations are ongoing projects that require monthly activities since 2007 to assist with regulatory
requirements for continuously ongoing underground operations. Alliance conducts investigations for large
continuous permit tracts up to several thousand acres at a time for these underground mining operations
on average 3 to 6 times a year, conducts approximately 100 aquifer tests per year on groundwater wells,
and collects in excess of 1,000 monitoring events of groundwater wells, piezometers, monitoring wells,
ponds, and/or stream locations each year. With these datasets, Alliance routinely conducts specific
investigations of potential groundwater supply or surface water impacts from mining activities due to
property owner complaints and/or regulator requests. These investigations vary from small private water
supply systems to larger multi-property situations or surface water concerns and involve both water
quantity and water quality concerns. On average, specific investigations are requested 2 or 3 times a
month.

Data collection historically involves selecting monitoring network locations, installation of
piezometers, and/or groundwater monitoring wells designed to monitoring shallow and/or known water
bearing zones, conducting monitoring for water gquantity through groundwater well pumping tests and water
level measurements through seasonal variable times of year and/or during mining activities. Water quality
samples are also routinely collected during these monitoring processes in accordance with applicable
sampling protocols. These monitoring networks are utilized for determining Probable Hydrological




Consequences for mining related activities on groundwater and/or surface water; for compliance monitoring
of groundwater and surface water systems during mining related activities; for conducting investigations
of claims of potential mining related impacts to groundwater and/or surface water systems; and for
providing resolution to groundwater and surface impacts in post-mining conditions.

If impacts have occurred, Alliance’s staff work to implement replacement water supply systems through
establishing new supplies, establishing water quality treatment measures for supply users, or implementing
restoration measures for ponds and/or streams. Alliance historically will document findings through
rebuttal letters and/or reports, as necessary. Ultimately, if impacts were found to have occurred to
groundwater supplies, Alliance will assist our clients with recommendations for potential replacement
water supplies to resolve and/or mitigate the impacts. These efforts often include selecting replacement
well locations for drilling based on fracture trace analysis/lineaments, local structure and water bearing
zones, and other known surrounding data points and/or features. Additionally, we will assist with drilling
operations by monitoring progress and conditions and advising our clients on completion depths and well
construction. After installation, Alliance generally conducts post installation well testing for water
quantity and quality, recommends water system configurations and water quality treatment measures, and
ultimately generates potential operation and maintenance costs comparisons for the replacement water
supply systems.

NO

Is your firm experienced in Acid Mine Drainage Evaluation and Abatement Design?

(%;;) Description and Number of Projects: Cazy Water Treatment System, Boone County, WV; Sweeneysburg
er Treatment System, Raleigh County, WV

NO




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data
but keep to essentials)

NAME & TITLE (Last, First, Middle YEARS OF EXPERIENCE
Int.)
Yon, Claudio. E.; P.E. YEARS OF AML DESIGN YEARS OF AML RELATED DESIGN |YEARS OF DOMESTIC
EXPERIENCE: 35 EXPERIENCE: 35 WATERLINE DESIGN
EXPERIENCE: 5

Brief Explanation of Responsibilities

Responsible for the design of projects for mining and reclamation impoundment design and site layouts, review and
certifying designs of employees for the company, and is the “Surveyor-in-Charge” for the company.

EDUCATION (Degree, Year, Specialization)
B.S. Civil Engineering, 1978, Civil, Environmental, Mining, and Surveying

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)

R.P.E, 1983, WV; R.P.E. 1984, VA; R.P.E. 1989, KY;

R.P.E. 1989, PA; R.P.E. 1996, IL; R.P.E. 1998, TN;

R.P.E. 1998, OH; R.P.E. 1998, MD; R.P.E. 1984, WIS;
R.P.S. 1996, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data
but keep to essentials)

NAME & TITLE (Last, First, Middle YEARS OF EXPERIENCE
Int.)
Fama, Ronald L. YEARS OF AML DESIGN YEARS OF AML RELATED DESIGN |YEARS OF DOMESTIC
EXPERIENCE: 2 EXPERIENCE: 32 WATERLINE DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities

Responsible for the design of many coal refuse impoundments and embankments. Responsibilities include writing the
design report and guideline technical specifications, performing the design calculations (surface/subsurface drainage,
hydrologic/hydraulic analyses, slope stability analyses, etc.), and preparing the design drawings.

EDUCATION (Degree, Year, Specialization)
B.S., Petroleum Engineering, 1984
Professional Engineer West Virginia, Virginia, Kentucky, and Illinois

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
P.E, 2000, WV




13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data
but keep to essentials)

NAME & TITLE (Last, First, Middle YEARS OF EXPERIENCE
Int.) YEARS OF AML DESIGN YEARS OF AML RELATED DESIGN |YEARS OF DOMESTIC
Cox, Ryan P. EXPERIENCE: EXPERIENCE: 10 WATERLINE DESIGN

EXPERIENCE:

Brief Explanation of Responsibilities

Responsible charge of preparing reports, specifications, calculations, design drawings, and certification of 10 coal
refuse disposal facilities and abandonment plans.

EDUCATION (Degree, Year, Specialization)
B.S. Civil Engineering, 2011
Air Force Technical Education 2002 - 2005

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)
P.E, 2016, WV

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete data
but keep to essentials)

NAME & TITLE (Last, First, Middle YEARS OF EXPERIENCE
Int.)
Matherly, Brian W. YEARS OF AML DESIGN YEARS OF AML RELATED DESIGN |YEARS OF DOMESTIC
EXPERIENCE: 3 EXPERIENCE: 17 WATERLINE DESIGN
EXPERIENCE:

Brief Explanation of Responsibilities

Prepare engineering design documents including report narratives, technical specifications, calculations, and
drawings. Provide full and part-time construction monitoring and drilling supervision and sampling.

EDUCATION (Degree, Year, Specialization)
Associates Degree, Civil-Surveying Technology, 1998
BS, Engineering Technology with Civil Emphasis, 2000

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State)




14.

PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML DESIGN
SERVICES

Drafting and design will be completed using AutoCAD with Carlson Civil (current editions), Civil 3D, and/or ArcGIS.

Stability evaluations will be completed with STEDwin v 2.86.

Drainage calculations and designs will be completed using SEDCAD 4, HEC-HMS, or HEC-GeoRAS as required by design.

Various calculations will be completed using in-house calculations sheets through Microsoft Excel.

Reports and specifications will be prepared using Microsoft Office products.

Electronic files will be created using PDF software such as Bluebeam or Adobe.

Imagery and database mapping and design will use Google Earth and ArcMap 10.3 or ArcGIS Pro, if required.

Four high-volume copiers, three drawing plotters with 42-inch capacity, and a 40-inch drawing scanner will be used

for reproduction, as required.

Nine survey drones including fixed-wing and quad-copters for aerial imagery/surveying

Drone processing using Pix4D, Global Mapper, QT Modeler

Four Topcon GPS surveying units, three total station survey units, ten handheld GPS mapping units, and one

imaging station laser scanner for surveying, if required.




15. CURRENT ACTIVITIES ON

WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND NAME AND ADDRESS OF OWNER NATURE OF YOUR FIRM’S ESTIMATED PERCENT COMPLETE
LOCATION RESPONSIBILITY CONSTRUCTION COST
Ethel Hollow - AML WVDEP - Office of AML&R Design, permitting, Unknown 40%
Reclamation 601 57th Street SE construction specification
Logan County, WV Charleston, WV 25304
Gatling LLC Box Cut Gatling LLC Design, permitting, bid $1,000,000 95%
Reclamation, New Haven, 209 Capitol Street documents
Mason County, WV Charleston, WV 25301
Gatling LLC Complex Gatling LLC Design, permitting, bid $2,000,000 5%
Mine/ Plant/Refuse 209 Capitol Street documents
Reclamation, New Haven, Charleston, WV 25301
Mason County, WV
Gatling Ohio LLC Gatling LLC Design, permitting, bid Unknown 35%
Yellowbrush Refuse Area 209 Capitol Street documents
Reclamation Charleston, WV 25301
Design/Construction,
Meigs County, OH
Oldhouse Branch Coal Ramaco Resources, LLC Design, permitting, Unknown 90%
Refuse Impoundment PO Box 219 construction monitoring,
Expansion Plan (Stages M JVerner, WV 25650 certification
and N), Logan County, WV
Oldhouse Branch Coal Ramaco Resources, LLC Design, permitting, Unknown 5%
Refuse Impoundment PO Box 219 construction monitoring,
Expansion Plan (Stage Verner, WV 25650 certification
0), Logan County, WV
Easter Ridge Slurry Cell JExtra Energy, Inc. Design, permitting Unknown 90%
Embankment, McDowell 640 Clover Dew Dairy Road
County, Princeton, WV 24740
wWv
Century Mining No. 1 Century Mining, LLC Design, permitting, Unknown 35%
Preparation Plant & 200 Chapel Brook Drive specifications, bid
Freshwater Impoundment, Bridgeport, WV 26330 documents, construction
Layout, Design & monitoring
Permitting as Prep Plant
and Mining Operation is
Constructed, Barbour
County, WV
Century Mining No. 1 Century Mining, LLC Design, permitting Unknown 35%

Deep Mine, Revising
Layout and Permitting
Deep Mine Site in
Preparing New Mine
Complex, Barbour County,
wWv

200 Chapel Brook Drive
Bridgeport, WV 26330




Wash Run Slurry Century Mining, LLC Design, permitting, Unknown 5%

Impoundment Haulroad 200 Chapel Brook Drive specifications, bid

Layout, Design, and Bridgeport, WV 26330 documents, construction

Permitting, Barbour monitoring

County, WV

Eckman No. 1 Combined Extra Energy, Inc. Design, permitting Unknown 90%

Refuse Disposal Facility 640 Clover Dew Dairy Road

Revision, McDowell Princeton, WV 24740

County, WV

Lower Kittanning Seam Century Mining, LLC Design, permitting, Unknown Plans approved,
Project, Fresh Water 200 Chapel Brook Drive specifications, bid construction
Impoundment, Barbour Bridgeport, WV 26330 documents, construction beginning in March-
County, WV monitoring April 2021
James Wallace James W. Wallace Design, permitting, Unknown 90%
Impoundment, Randolph 8232 Back Road construction plans,

County, WV Beverly, WV 26253 construction monitoring

Galatia Mine East/West Illinois Land Resources, Design, permitting $2,500,000 10%

and Bunkhouse
Impoundment Abandonment
and Reclamation, Design,
and Permitting, Galatia,
IL

Inc.
46226 National Road
St. Clairsville, OH 43950

The American Coal
Company Revised
Reclamation Plan for
Preparation Plant and
Refuse Impoundments,
Galatia, IL

Illinois Land Resources,
Inc.

46226 National Road

St. Clairsville, OH 43950

Design, permitting

Unknown

0% Just Started

Deer Run Coal Refuse Hillsboro Energy, LLC Design, permitting, $6,000,000 90%
Disposal Facility No. 2 925 South Main Street conformance testing,

State Mine Reclamation Hillsboro, IL 62049 construction monitoring,

Design and Permitting certification

for 240-acre Coal Refuse

Disposal Impoundment;

Hillsboro, Illinois

Hamilton County Coal Hamilton County Coal, LLC fDesign, permitting, $6,900,000 90%

Refuse Disposal Facility
No. 3

State Mine Reclamation
Design and Permitting
for 120-acre Coal Refuse
Disposal Impoundment;
Hamilton County,
Illinois

121 S. Jackson Street,
McLeansboro, IL 62859

conformance testing,
construction monitoring,
certification




Sugar Camp Energy, LLC Sugar Camp Energy, LLC Design, permitting, $18,000,000 90%
North Refuse Disposal 11351 N. Thompsonville conformance testing,

Facility Drive construction monitoring,

State Mine Reclamation Macedonia, IL 62491 certification

Design and Permitting

for 520-acre Coal Refuse

Disposal Impoundment;

Macedonia, Illinois

Williamson Energy, LLC Williamson Energy, LLC Design, permitting, $12,000,000 65%
Pond Creek Mine Refuse PO Box 99 conformance testing,

Disposal Areas 1&2 Johnston City, IL 62951 construction monitoring,

State Mine Reclamation
Design and Permitting
for 472-acre Coal Refuse
Disposal Impoundments;
Johnston City, Illinois

certification

TOTAL NUMBER OF PROJECTS:
projects,

In the past five years Alliance has done over 2,500

an average of over 500 projects a year.

TOTAL ESTIMATED CONSTRUCTION COSTS:

Over $ 57 Million




16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE

NATURE OF FIRMS

NAME AND ADDRESS OF

ESTIMATED

ESTIMATED CONSTRUCTION COST

AND LOCATION RESPONSIBILITY OWNER COMPLETION DATE
ENTIRE PROJECT YOUR FIRMS
RESPONSIBILITY

TRC Engineers, Crayfish Surveys TRC Engineers, Inc. |Fall 2021 $7,400,000 $27,300
Inc. and Biological
Twin Branch Truss Assessment
No. 2 for WVDOH
Triton QC, field and Triton Construction |July 2021 $5,000,000 $200,000
Construction, laboratory testing |[4305 1st Avenue
Beckley Widening of soil, concrete, |Nitro, WV 25143
WV Turnpike aggregate &

asphalt
Specialty Group, Concrete testing, Specialty Group June 2021 $2,000,000 $7,500
Inc. Interstate drilling depth to 550 Conner Dr.
Lighting rock verification Charleston, WV

25302

Kanawha Stone, QC, field and Kanawha Stone July 2022 $40,000, 000 $400,000
King Coal Highway laboratory testing |[PO Box 503

of soil, concrete, |Nitro, WV 25143

aggregate &

asphalt
Zayo Group, Environmental Zayo Group March 2021 $42,000,000 $150,000
Broadband Fiber Permitting and 1821 30th Street
Install - Special Use Boulder, CO 80301
Parkersburg to Permits
Virginia
Brayman Environmental Brayman January 2030 $319,600,000 $125,000
Construction, Permitting Construction
Bluestone Dam Hydraulic 1000 John Roebling
Phase V Evaluation Way

Saxonburg, PA 16056




17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM WAS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED
AND LOCATION OF OWNER (YES OR NO)

Ethel Hollow - AML WVDEP — Office of AML&R $1,200,000 2021 Ongoing
Reclamation, Logan County, 601 57th Street SE
WV Charleston, WV 25304
Williamson Energy LLC Panel Williamson Energy LLC Unknown 2017 Ongoing
12 Subsidence Brushy Creek 16824 Liberty School Road
Road, Carrier Mills, IL Marion, IL 62959
Harvey Run I Coal Refuse Consolidation Coal Company $129,000 2014 Yes, not
Impoundment Elimination 1 Bridge Street complete
Plan, Monongalia County, WV Monongah, WV 26554
Hughes Hollow Coal Refuse Consolidation Coal Company $75,000 2014 Yes, not
Impoundment Elimination 1 Bridge Street complete
Plan, Monongalia County, WV |Monongah, WV 26554
Blue Rock Knob Coal Refuse Carter-Roag Coal Company $60,000 2019 No
Facility Embankment 109 Appalachian Drive
Expansion, Randolph County, Beckley, WV 25801
wWv
Joe Branch Coal Refuse Consol Mining Company LLC $71,200 2020 No
Embankment Coal Refuse PO Box 279
Disposal Plan, Wyoming Itmann, WV 24847
County, WV
Roaring Creek Coal Refuse Roaring Creek Coal Company LLC Unknown 2019- No
Impoundment, Layout and 109 Appalachian Drive 2020
Permitting, of New Coal Beckley, WV 25801
Refuse Impoundment, Randolph
County, WV
K-Mine Dewatering Site Lexington Coal Company Unknown 2019 Yes
Layout and Permitting, 9522 North Preston Highway
Preston County, WV Albright, wWv
Cunningham Slide Remediation |Cunningham Energy LLC $45,000 2014 Yes
Project, Clendenin, WV 1212 Staunton Road

Charleston, WV 25314
Gatling Refuse Area - Gatling LLC $30,000 2018 Yes
Abandonment Plan Design, 209 Capitol Street
Mason County, WV Charleston, WV 25301
Gatling Mine #1 Abandonment Gatling LLC $750,000 2018 Yes
Plan Design, Mason County, 209 Capitol Street
WV Charleston, WV 25301
Gatling Mine Preparation Gatling LLC $1,000,000 2018 Yes
Plant Abandonment Plan 209 Capitol Street
Design, Mason County, WV Charleston, WV 25301
Cunningham Pad Hayes Site Cunningham Energy LLC $25,000 2014 Yes

Remediation Project, Kanawha
County, WV

1212 Staunton Road
Charleston, WV 25314




Gatling Boxcut Elimination Gatling LLC $100,000 2019 Yes
Design, Mason County, WV 209 Capitol Street

Charleston, WV 25301
Flat Top Lake Association Flat Top Lake Association, Inc. $1,000,000 2020 Yes
Dam Remediation, Raleigh 13 Oxenford Road
County, WV Bluefield, WV 24701
Crane Creek Combined Coal Cornerstone Minerals, LLC $125,000 2019 Yes, but not
Refuse Disposal Facility, 150 Courthouse Road, Suite 302 complete
Mercer County, WV Princeton, WV 24740
Jupiter Surface Mine Cornerstone Minerals, LLC $115,000 2019 Yes, but not
Combined Coal Refuse 150 Courthouse Road, Suite 302 complete
Disposal, Mercer County, WV Princeton, WV 24740
Robena Preparation Plant, Consol Energy $225,000 2020 Yes
Pond No. 4 Piezometer 1000 Consol Energy Dr.
Elimination, Marion County, Canonsburg, PA 15317
wWv
Wyoming #2 Well Water Loss Contura Energy $115,000 2020 Yes
Project, Wyoming County, WV 340 Martin Luther King Jr. Blvd.

Bristol, Tennessee, 37620
Robena Coal Refuse Disposal Consol Mining, LLC Unknown 2020 No
Area, Impoundment 1000 Consol Energy Drive
Eliminating Site Reclamation |Canonsburg, PA
& Abandonment, Greene
County, PA
Hillsboro Energy Hillsboro Energy, LLC $4,000,000 2011 Yes
Deer Run Coal Refuse 925 South Main Street
Disposal Facility No. 1 Hillsboro, IL 62049
State Mine Reclamation
Design and Permitting for
150-acre Coal Refuse
Disposal Impoundment;
Hillsboro, Illinois
Hamilton County Coal Refuse Hamilton County Coal, LLC $5,100,000 2010 Yes
Disposal Facility No. 1 121 s. Jackson Street,
State Mine Reclamation McLeansboro, IL 62859
Design and Permitting for
70-acre Coal Refuse Disposal
Impoundment; Hamilton
County, Illinois
Richhill Waterline CNX Energy $13,000,000 2018 95%

Marshall County, WV and
Greene County, PA

1000 Consol Energy Dr.
Canonsburg, PA 15317




18. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT

WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE)

TO OTHER FIRMS

(INDICATE PHASE OF

PROJECT NAME, TYPE NAME AND ADDRESS ESTIMATED CONSTRUCTION COST CONSTRUCTED FIRM ASSOCIATED
AND LOCATION OF OWNER OF YOUR FIRM’S PORTION (YES OR NO) WITH
Coalfield Expressway |WVDOH Project $3,000,000 YES Bizzack
Beckley, WV Served as Subconsultant Construction, LLC
for - Bizzack Alliance
QC Testing (Field Construction, LLC responsible for
and Lab) Soil, 3009 Atkinson Ave soil, concrete
Concrete, Aggregate. |Lexington, KY 40509 and aggregate
testing as
needed.
Hayes Run Stream and |David Gibbons 52,500,000 2012 YES Timmons -
Wetland Mitigation WV Bunrootis, LLC Compiled original
Bank 400 South Record, Suite design
Looneyville, West 1250 Alliance -

Virginia

Dallas, Texas 75202

responsible for
everything after




19. Use this space to provide any additional information or description of resources supporting your firm's
qualifications to perform work for the West Virginia Abandoned Mine Lands Program.

Alliance has a long history in WV within the coal mining and coal refuse industry. Our coal refuse engineering team
has over 85 years of experience in refuse engineering and design and construction from clearing and grubbing to final
reclamation. Alliance can and does routinely provide turnkey design and permitting and construction management and
monitoring for our coal clients since our inception in 2001. OCur history with the industry includes designing and
mitigation for difficulties faced by the mining industry, such as subsidence planning and mitigation, landslide and
slope failure evaluation and remediation, burning refuse abatement, environmental evaluation and closure of open
portals, geotechnical evaluation of impoundments and valley fills, mine reclamation, and AMD treatment to name a few.

20. The foregoi is a statement of facts.

Signature: . a///ﬂ i Title: President Date: June 28, 2022
/

Printed Name: Claudio E. Yon, PE
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AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT EXPERIENCE REQUIREMENTS

PRIMARY STAFF PARTICIPATION/CAPACITY

o

s - =
Exp.Basis  |Additional Info | & g H = g - g £ 2
PROJECT o ol E R |- A .
WVDEP-AML - Ethel Hollow Cc X X X X X X P/M
Gatling LLC Box Cut Reclamation C X X X X X P/M P P P/M
Gatling LLC Mine/Plant/Refuse Reclamation C X X X X X P/M P P P/M
The American Coal Co. Reclamation Plan C X X X X X X P/M P P/M
Williamson Energy LLC Panel 12 Subsidence C X X P/M
Oldhouse Branch Coal Refuse Impoundment Expansion Plan (Stages M & N) C X X X P/M
Oldhouse Branch Coal Refuse Impoundment Expansion Plan (Stage O) C X X X P/M M
Easter Ridge Slurry Cell Embankment C X X X P/M
Harvey Run | Coal Refuse Impoundment Elimina ion C X X X P M
Hughes Hollow Coal Refuse Impoundment Elimination C X X X P M
Blue Rock Knob Coal Refuse Embankment Expansion Plan C X X X X P/M P
Joe Branch Coal Refuse Embankment C X X X P M M
Eckman No. 1 Combined Refuse Disposal Facility C X X X P M
Lower Kittanning Seam Project - Fresh Water Impoundment C X X X X X P M M M
James Wallace Impoundment C X X X X P M P/M
Crane Creek Combined Coal Refuse Disposal Facility C X X X P M
Jupiter Surface Mine Combined Coal Refuse Disposal C X X X P M
Robena Preparation Plant, Pond No. 4 C X X P/M P
Cunningham Slide Remediation Project C X X X X P/M
Cunningham Pad Hayes Site Remediation C X X X X P/M P
Flat Top Lake Association Dam Remediation C X X X P/M P
Wyoming #2 Well Water Loss Project C X P/M
Century Mining No. 1 Preparation Plant & Freshwater Impoundment Layout, Design, Permitting C X P/M P P P/M P
Century Mining No. 1 Deep Mine Revise Layout and Permitting C X P/M P
Wash Run Slurry Impoundment Haulroad Layout Design and Permitting (0 X P/M
Robena CRDA Impoundment Elimina ion, Site Reclamation, and Abandonment (0 X X P/M
Roaring Creek Coal Refuse Impoundment Layout and Permitting C X X P/M P P/M
K-Mine Dewatering Site Layout and Permitting C P/M
Williamson Coal Refuse Disposal Areas 1 and 2 C X X X X X P/M P/M P P P/M
Sugar Camp Refuse Disposal Area 1 C X X X X X X P/M P/M P P P P/M
Hillsboro Refuse Disposal Areas 1 and 2 C X X X X X P/M P/M P P P P/M
Sugar Camp Nor h Refuse Disposal Area C X X X X X X P/M PM P P P/M
Tunnel Ridge Deep Mine (0] X X X P
The Retreat at Glade Springs Cc X X X P P/M
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__,__ .- Alliance Consulting, Inc.

/

&g/ T - Constructors - Scientists

CLAUDIOE. YON, P.E.

President

Degrees Held:

B.S., Civil Engineering, West Virginia Institute of Technology, 1978
18 Hours completed toward MBA

Professional Registrations:

Professional Engineer: West Virginia, Virginia, Kentucky, Pennsylvania, Tennessee,
Ohio, Maryland, Illinois, Wisconsin
Professional Surveyor: West Virginia

Professional Organizations:

American Society of Civil Engineers
West Virginia Coal Association

General Backeround:

May 1990 to Present: President Alliance Consulting, Inc. [(formerly Almes & Associates,
Inc., Consulting Engineers Vice President)], Beckley, West Virginia.

Mr. Yon is responsible for the design and overseeing and preparation of plans and
specifications for various civil, mining, and environmental engineering and surveying
projects for the company. Mr. Yon is the “Surveyor-in-Charge” for the company. The
projects consist of the design of solid waste facilities, commercial development site
designs, mine sites, preparation plant sites and coal refuse disposal facilities. Preparation
of plans, specifications, bid documents, and permit applications for private, state and
federal agencies to construct and operate these facilities. Preparation of environmental
site assessments and due diligence for acquisitions of industrial and commercial
properties. The company also provides construction monitoring services including
surveying, soils testing and concrete testing. Surveying services include residential and
commercial property surveys, topographic mapping, construction stakeout, and gas well
surveys. Preparation of permit applications for deep mines, surface mines, preparation
plants, and coal refuse disposal facilities. Rehabilitation of freshwater recreational dams
to bring them into compliance with state rules and regulations.

1987 - 1990: Environmental Engineer, M.A.E. Services, Inc., Beckley, West Virginia.

Mr. Yon's duties included the design and supervision of design of civil engineering
projects necessary for the construction and operation of deep mines, coal preparation

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491



Claudio E. Yon RESUME Page 2

plants, and coal refuse disposal facilities. The work included site layout, foundation
design, water and wastewater design, acid mine drainage treatment design, and refuse
impoundment design. Duties also included obtaining the necessary state and federal
regulatory agency approvals for these facilities.

1981 - 1987: Environmental Engineer, Westmoreland Coal Company, West Virginia
Operations, Tams/Clothier, West Virginia.

Duties consisted of the supervision and design of civil engineering projects necessary for
the construction and operation of deep mines, coal preparation plants, and refuse disposal
facilities for Westmoreland Coal Company, West Virginia Operations. This included site
layout, foundation design, water and wastewater design, acid mine drainage treatment
design, and refuse impoundment design. Duties also included the preparation and
supervision of designs required for obtaining the necessary state and federal regulatory
authority approval for impoundments, mining facilities, and water/wastewater treatment
systems. Also supervised union construction personnel whose duties included
construction and installation of roads, mine site excavations, refuse disposal facilities,
and general construction required for the operation of mines and preparation plants.

1978 - 1981: Civil Engineer, Gates Engineering Company, Beckley, West Virginia.

Duties included site development for subdivisions, hospitals, apartment complexes, and
utility layout, design and preparation of plans and specifications, bid documents, and
construction cost estimates, and feasibility studies for water and wastewater treatment
facilities. Also included was preparation of permit applications for funding, construction
and operation of civil engineering projects, as well as presentation of feasibility studies
and reports to local, county, state, and federal agencies. Supervision of contractors was
also required to ensure compliance with contract documents and specifications.

Relevant Project Experience:

1. Rehabilitation of the Flat Top Lake, Ghent Raleigh County, West Virginia
Client: Flat Top Lake Association

Responsible for reviewing alternative methods to bring the dam into compliance with the
WYVDERP rules and regulations. Rehabilitation consisted of custom fit fabric panels which
contained stainless steel cables. The pillows created by the fabric were filled with grout. Soil
anchors were installed at the location of the hydraulic jump would occur.

The project cost was $1,000,000, which was one third of the cost of the second alternative.

2. Rehabilitation of Jay Wallace Dam, Elkins, Randolph County, West Virginia
Client: Jay Wallace

Responsible for the design of a dam to bring it into compliance with state rules and
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regulations. The spillway was widened and lined.

3. Hampton No. 3 Deep Mine Drainage Treatment System Design and Construction, Cazy,
Boone County, West Virginia
Client: Westmoreland Coal Company

Responsible for developing alternative methods for the treatment of 3,000 gallons per
minute of acid mine drainage. Developed detailed plans for treatment system and general
oversight of construction for project of approximately $750,000.

4. Design of 15-Million Gallon Per Day Acid Mine Drainage Treatment Facility,
Sweeneysburg, West Virginia

Responsible for the design of a gravity flow acid mine drainage treatment system for an
abandoned mine discharge. Plans included relocation of a major stream. Project design
included gravity cascade aeration and sedimentation for a variable flow rate discharge.
Responsible for oversight of construction and materials testing for project of approximately
$500,000.

5. Subsidence Control Plan Revision, Harris No. 1 Deep Mine, Boone County, West Virginia
Client: Eastern Associated Coal Corp.

Add area to the subsidence control plan to allow for longwall mining beneath residential
structures, a major stream, and gas lines.

6. Various Subsidence Control Plan Revisions, Feats Mine, Naoma, Raleigh County, West
Virginia
Client: Performance Coal Company (A.T. Massey)

Conversion of a continuous miner subsidence control plan to a longwall mine plan.
Subsequent addition of various areas to the subsidence control plan area to include mining in
the vicinity of coal refuse impoundments, addition of longwall mining beneath streams.

7. Various Subsidence Control Plan Revision, Shoemaker Deep Mine, Washington County.,
Pennsylvania and Marshall County, West Virginia
Client: Consolidation Coal Company

Addition of longwall mining areas to the subsidence control plan, which included residential
structures, utilities, churches, and cemeteries.
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10.

11.

12.

Various Subsidence Control Plan Revisions, McElroy Deep Mine, Marshall County, West
Virginia
Client: Consolidation Coal Company

Addition of longwall mining areas to the subsidence control plan area, which included
residential structures, utilities, churches, and cemeteries.

Design and Permitting of Birch Coal Mining and Preparation Plant Complex, Braxton
County, West Virginia
Client: Wolfpen Knob Development Company

Responsible for the site layout for a new coal preparation plant and deep mine facility.
Project included major channel relocation, mine and plant site layout, subsurface exploration
program, and design of access and haul road, surface drainage and sediment control
structures, and excess spoil disposal valley fill. Prepared separate permit documents for the
preparation plant, coal refuse disposal facility, and deep mine in accordance with the West
Virginia Department of Energy regulations.

Design of Miller Creek Preparation Plant and Coal Refuse Disposal Facility, Mingo County,

West Virginia
Client: Fremont Coal Company

Responsible for the final site layout for a new coal preparation plant and handling facilities
including access roads, surface drainage, channel relocation, sedimentation control, and
design of access and haul roads.

Design and Permitting of Loveridge Mine Nos. 2 and 5 Coal Refuse Disposal Facility
Expansion, Monongalia and Marion Counties, West Virginia
Client: Consolidation Coal Company

Design of expansion of a coarse coal refuse disposal facility. Project included the layout of a
15-year coarse coal refuse disposal facility expansion. Designed surface drainage and
sediment control structures and prepared permit documents for the West Virginia
Department of Energy.

Permitting for Coal Refuse Disposal Facility, Blacksville No. 2 Complex, Monongalia
County, West Virginia
Client: Consolidation Coal Company

Permitting for a new coal refuse disposal facility for the Blacksville No. 2 Mining Complex.




Claudio E. Yon RESUME Page 5

13.

14.

15.

16.

17.

18.

Conceptual Design of Coarse and Fine Coal Refuse Slurry Impoundment., Nicholas County,

West Virginia
Client: Vandalia Mining Corporation

Conceptual layout of an impoundment for 30 years of fine and coarse coal refuse.

Conceptual Design of a Coal Refuse Slurry Impoundment, Bee Branch, Wyoming County,

West Virginia
Client: Peabody Coal Company

Performed conceptual design for slurry impoundment for the disposal of coarse and fine
coal refuse for approximately 15 years. Two sites were evaluated for disposal.

Design and Permitting of a Coal Refuse Slurry Impoundment, Smith Branch, Wyoming
County, West Virginia
Client: U. S. Steel Mining Co., Inc.

Managed preparation plans and permit documents for upstream expansion of the existing
slurry impoundment and coarse coal refuse disposal facility for 25 years.

Design and Permitting of a Coal Refuse Disposal Facility, Ellis Creek, Raleigh County,

West Virginia
Client: Peabody Coal Company

Prepared permit documents and assisted in the design of a side hill coarse coal refuse
disposal facility.

Mining and Reclamation Plans, Permitting and Construction Bid Documents, Hampton No.
41.42. and 43 Mines, Boone County, West Virginia
Client: Westmoreland Coal Company

Responsible for preparing plans, construction specifications, permit documents, and
reclamation plans for three deep mines. The plans and documents were prepared in
accordance with the West Virginia Department of Energy regulations. Plans included the
layout of the mine sites, road layout, and drainage design. Prepared all bid documents and
plans and specifications. Supervised the construction of the mine sites to assure compliance
with the specifications.

Design and Permitting of Coal Refuse Disposal Facility, Mine No. 9, Raleigh County, West
Virginia
Client: Stoney Coal Company
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19.

20.

21.

22.

23.

Mr. Yon was responsible for the siting, design, permitting, and preparation of plans and
specifications for a new coal refuse disposal facility. This facility was designed for
placement of oversized refuse (+6 inches) in a single lift to a maximum height of 70 feet.

Design and Permitting of Coal Refuse Slurry Impoundment, M.A.E. West Preparation Plant,
Boone County, West Virginia
Client: M.A.E. West, Inc.

Design of additional staging for an existing facility. Responsible for the design, permitting,
and preparation of plans for state and federal regulatory agencies.

Design of Coal Refuse Disposal Facility, Mine No. 3. Raleigh County, West Virginia
Client: Stoney Coal Company

Responsible for the design, permitting, preparation of plans and specifications for a coarse
coal refuse disposal facility in accordance with federal and state regulations.

Design and Permitting, Mine Nos. 2, 3. 4. 5. and 6 Deep Mine Operations, Raleigh County,

West Virginia
Client: Southeast Leasing, Inc.

Design and permitting, preparation of plans and specifications for five new deep mines. The
plans included site layout, road design, and all drainage design required by state and federal
regulatory agencies.

Permanent Program Reclamation Permits, Hampton Nos. 3 and 4 Preparation Plants and
Eccles Preparation Plant, Boone and Raleigh Counties, West Virginia
Client: Westmoreland Coal Company

Mr. Yon was responsible for the preparation of reclamation permits for the permanent
permit program at its inception. Plans included the design of surface drainage and sediment
control structures and reclamation plans for refuse disposal facilities.

Air Pollution Control Permit, Carbon Black Plant, Raleigh County, West Virginia
Client: Microblack, Inc.

Responsible for preparation of West Virginia Air Pollution Commission Control permit for a
new carbon black plant which included the preparation of plans and documents required for
the construction and operation of the facility. The facility was comprised of truck dumping,
silo storage, coal pulverizing, and bagging, and baghouse system.
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24.

25.

26.

27.

28.

29.

Air Pollution Control Permit, East Gulf Preparation Plant, Raleigh County, West Virginia
Client: East Gulf Fuel Corporation

Mr. Yon was responsible for obtaining an air pollution control permit for a clean coal
reclaim system which included the preparation of plans and documents for a coal conveyor
system, reclaim system and stacking tube, and train loadout.

Permitting for Raw Coal Conveyance System, Stoney No. 2 Mine, Raleigh County, West
Virginia
Client: Stoney Coal Company

Design, preparation of plans, and permitting of a raw coal handling conveyance system
consisting of approximately 3,000 feet of beltline from the mine site to the preparation plant.

Mine Safety and Health Administration Permit Application, Hampton No. 43 Mine, Boone
County, West Virginia
Client: Westmoreland Coal Company

Prepared plan for blasting within 500 feet of the Hampton No. 3 Deep Mine and Hampton
No. 3 Preparation Plant. Coordinated blasting activities to insure the safety of underground
and surface personnel during construction of the Hampton No. 46 mine and assure
compliance with permit conditions.

Design and Permitting of Hampton No. 46 Mine, Boone County, West Virginia
Client: Westmoreland Coal Company

Responsible for preparing the plans and permit documents for a deep mine operation in
accordance with the West Virginia Department of Energy regulations. Plans include the
layout of the mine site, valley fill, road and drainage structures.

Design and Permitting of the Hampton/Spruce Laurel Haulage/Access Road, Boone County,

West Virginia
Client: Westmoreland Coal Company

Prepared the plans and permit documents for a five-mile haulage/access road.

Permitting of the Spruce Fork Coal Refuse Slurry Disposal Facility, Mingo County, West
Virginia
Client: Marrowbone Development Company
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30.

31.

32.

33.

34.

35.

Managed the preparation of permit documents for construction and operation of new coal
refuse disposal facility.

Stream Erosion Evaluation, Paint Creek, Raleigh County, West Virginia
Client: Westmoreland Coal Company

Conducted a study to determine the causes of stream bank erosion and failure.

Conceptual Design of Alternatives for Flood Routings, Flat Top Lake Dam, Raleigh County,

West Virginia
Client: Flat Top Lake Association

Storm routing for an existing dam and conceptual design of methods to modify the dam to
safely pass the design storm.

Laurel Creek Dam Modification, Mercer County, West Virginia
Client: Town of Athens

Assisted in the preparation of plans, permits, and bidding documents for raising an existing
concrete water supply dam.

Analysis of Mine Drainage Treatment Alternatives, Hampton No. 3 Mine, Clothier, Boone
County, West Virginia
Client: Westmoreland Coal Company

Analysis of treatment alternatives for post mining acid mine drainage from a below-drainage
deep mine.

Environmental Site Assessment, Warden Property, Crab Orchard, Raleigh County, West
Virginia
Client: Paramount Development Company, Inc.

Site assessment to identify potential environmental and coal mining hazards associated with
the previous use of the site.

Environmental Site Assessment, Raleigh County Airport Industrial Park Property, Raleigh
County, West Virginia
Client: Roadway Services, Inc.

Site assessment to identify potential environmental hazards associated with previous use of a
site, which included a heavy machinery rebuild shop.
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GARY W. BOSCHAIN

Project Manager
Degree Held:

A.S. Civil Engineering Technology, West Virginia Institute of Technology, 1977
A.S. Surveying Technology, West Virginia Institute of Technology, 1978
B.S. Industrial Management, West Virginia Institute of Technology, 1980

Certifications/Training

Certified Troxler Nuclear Density Gauge
Certified U. S. Department of Labor Qualified Impoundment Inspector

General Backeround:

October 1992 to Present: Project Manager - Alliance Consulting, Inc. (formerly Almes &
Associates, Inc., Consulting Engineers), Beaver, West Virginia.

Mr. Boschain’s responsibilities involve the preparation and submittal of various state and
federal permit applications for mining operations, landfills, and industrial/commercial sites.
Mr. Boschain has assisted in performing environmental site assessment projects in West
Virginia, Virginia, and Kentucky since 1993. Additional responsibilities include the review
of numerous mine sites and their permits for the purpose of calculating reclamation liability
costs for mine properties during acquisition. For an approximate 4-5 year period, Mr.
Boschain performed day-to-day mine permit and property management of Westmoreland
Coal Company’s (Westmoreland) closed/sold operations in West Virginia and serving as
liaison between Westmoreland, federal and state agencies, and the new owners. Mr.
Boschain has prepared coal bed methane vertical and horizontal gas well and natural gas
well permit applications, as well as prepared a Class II Underground Injection Permit
Application for Sequestration of CO2 in a coal seam.

June 1981 to October 1992: District Coordinator - Southern Soil Conservation District,
Beckley, West Virginia.

Mr. Boschain's responsibilities included the coordination of various district conservation
programs, including working with construction contractors and oil and gas well companies
in developing and implementing proper sediment and erosion control for construction sites.
Additionally, Mr. Boschain performed the review of sediment and erosion control plans for
proposed oil and gas wells from 1981-1986 and the review of sediment and erosion control
plans for construction sites during the entire period with the Southern Soil Conservation

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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District. Duties also included providing supervision for the reclamation of mine sites and
gas well sites. Other job duties included assisting the West Virginia Division of
Environmental Protection on reclamation training seminars.

July 1977 to June 1981: Field Supervisor - D'Appolonia Consulting Engineers, Inc.,
Beckley, West Virginia.

Mr. Boschain was responsible for construction monitoring at many different projects. The
monitoring tasks ranged from fill placement monitoring, compaction control, concrete
testing, and monitoring the installation of CMP decant systems. Duties also included
performing sieve analyses, moisture density, and Standard Proctor and specific gravity
testing in the laboratory.

May 1977 to July 1977: Rodsman - Holley, Kenney, and Schott, Inc., Beckley, West
Virginia.

Mr. Boschain worked on a survey crew performing triangulation and other methods of
surveying in the location of core borings in a mountainous region of southern West Virginia.

Relevant Project Experience:

1. Mine Permit & Property Management Liaison, Boone, Logan & Raleigh Counties, West
Virginia
Client: Westmoreland Coal Company

Mr. Boschain served as liaison between Westmoreland Coal Company, state and federal
agencies and the new owners for Westmoreland’s Virginia operations (Hampton Division).

2. Surface Coal Mining Application, Naoma, West Virginia
Client: Independence Coal Company, Inc.

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for the Hazy Creek Lower Cedar Grove Mine.

3. Coal Bed Methane Gas Well Permitting, Saint Leo, West Virginia
Client: Consol Energy, Inc.

Mr. Boschain was responsible for handling the preparation and submittal of coal bed methane
gas well permit applications. Mr. Boschain’s responsibilities involved meeting with the
company representatives and state agencies to coordinate the permitting of the coal bed
methane wells.
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Surface Coal Mining Application, Van, West Virginia
Client: Independence Coal Company, Inc.

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for Coalburg Deep Mine No. 1.

Surface Coal Mining Application, Naoma, West Virginia
Client: Independence Coal Company, Inc.

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for Shumate Middle Cedar Grove Mine.

Reclamation Liability Site Review, Various Properties in Virginia and Kentucky
Client: AMCI

Mr. Boschain was responsible for the reclamation liability site review spanning over 20 mine-
permitted sites.

Surface Coal Mining Application, 3 Permit Amendment Applications, several IBRs and
numerous Permit Revision Applications, near Naoma, West Virginia
Client: Independence Coal Company, Inc./Alex Energy, Inc.

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application, 3 Permit Amendment Applications, several IBR’s and numerous Permit Revision
Applications for the Edwight Surface Mine.

Surface Coal Mining Application, near Twilight, West Virginia
Client: Independence Coal Company, Inc.

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for the Twilight South Surface Mine.

Surface Coal Mining Application, near Odd, West Virginia
Client: Pocahontas Coal Company LLC

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for the Beckley Seam Deep Mine No. 1.

Surface Coal Mining Application and Permit Amendment Application, near Odd, West
Virginia
Client: Pocahontas Coal Company LLC




11.

12.

13.

14.

15.

16.
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Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application and Permit Amendment No. 1 Application for the Beckley Seam Highwall Mine
No. 1.

Surface Coal Mining Application, near Holden, West Virginia
Client: Consol of Kentucky Inc.

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application and several IBR’s for the Twin branch East permit area.

Surface Coal Mining Application, near Jenkinjones, West Virginia
Client: Wellston Coal LLC

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for Totten Ridge Surface Mine No. 1.

Surface Coal Mining Application, near Mabie, West Virginia
Client: Roaring Creek Coal Company LLC

Mr. Boschain handled all facets of preparation and submittal of the Surface Coal Mining
Application for Roaring Creek Coal Refuse Impoundment.

Permit Revision, Benwood, West Virginia
Client: Consolidation Coal Company

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to
Shoemaker Deep Mine permit revision.

Incidental Boundary Revision & NPDES Modification, Naoma, West Virginia
Client: Performance Coal Company

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to
Feats Coal Company-North Mine’s IBR and NPDES modification.

Application to Revise a Coal Mine Permit, Powhatan Point, Ohio
Client: Quarto Mining Company

Mr. Boschain was responsible for preparation and submittal of all documents pertaining
Quarto’s Powhatan 4 Mine revision.




17.

18.

19.

20.

21.

22.

23.
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NPDES Permit Modification, Clothier, West Virginia
Client: Westmoreland Coal Company

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the
NPDES permit modification for Westmoreland’s Hampton No. 3 Mine.

Incidental Boundary Revision & NPDES Permit Modification, Clothier, West Virginia
Client: Wind River Resources Corp.

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to
Wind River’s Hampton No. 42 Mine IBR and NPDES modification.

Surface Coal Mining Application, Pax, West Virginia
Client: Kingston Resources, Inc.

Mr. Boschain was responsible for preparation and submittal of the Surface Coal Mining
Application for the Kingston Preparation Plant.

Application for Annual Ownership & Control Update, Boone & Logan Counties, West Virginia
Client: Westmoreland Coal Company

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the
update of the Ownership and Control of Westmoreland Coal Company.

Reclamation Liability Site Review, Various Properties in West Virginia and Kentucky
Client: Ruhr-American Coal Corp.

Mr. Boschain was responsible for the reclamation liability site review spanning 50 mine-
permitted sites.

Surface Coal Mining Application, Bob White, West Virginia
Client: Asset Management Group, Inc.

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the
Red Cedar Coal Surface Mine No. 1 Surface Coal Mining Application.

Surface Coal Mining Application, Bob White, West Virginia
Client: Wind River Resources Corp.
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25.

26.

27.

28.

29.
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West Cazy Coal Surface Mine Surface Coal Mining Application.

Incidental Boundary Revision & NPDES Modification, Clothier, West Virginia
Client: Westmoreland Coal Company

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to
Westmoreland’s Hampton Remining IBR and NPDES modification.

Reclamation Liability Site Review, Boone, Logan & Wyoming Counties, West Virginia
Client: Consolidation Coal Company

Mr. Boschain was responsible for the reclamation liability site review spanning 60 mine-
permitted sites for acquisition during the buyout of Island Creek Coal Company.

Prepare Bid & Contract Documents, Lanark, West Virginia
Client: Raleigh County Solid Waste Authority

Mr. Boschain was responsible for preparing the bid & contract documents for Phase I Landfill
Closure & Phase II Stage 1 Expansion construction for the Raleigh County Sanitary Landfill.

WVNPDES Permit Application, Lanark, West Virginia
Client: Relaigh County Solid Waste Authority

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the
WVNPDES permit application for the Raleigh County Sanitary Landfill.

WVNPDES Permit Application, Parkersburg, West Virginia
Client: Mid-American Waste Systems, Inc.

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the
WVNPDES permit application for the Northwestern Sanitary Disposal Landfill.

Prepare Bid & Contract Documents, Athens, West Virginia
Client: Town of Athens

Mr. Boschain was responsible for preparation and submittal of all documents pertaining to the
Laurel Creek Dam extension.
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30. Clark Branch Coal Refuse Disposal Facility Stage I Embankment Construction, Keystone,

West Virginia
Client: Eastern Associated Coal Corporation

Mr. Boschain's duties included supervising construction of a 60,000-cubic yard Stage I
embankment. Responsibilities included compaction testing, monitoring the installation of
CMP decant system, and grouted riprapped emergency spillway.

31. Milwaukee Water Pollution Abatement Program, Milwaukee, Wisconsin
Client: Milwaukee Metropolitan Sewage District

Mr. Boschain's responsibilities included the logging and collecting of samples from numerous
borings for the drilling operations. Performing shear strength testing and installing piezometric
wells were also included in Mr. Boschain's duties.

32. Claremont Coal Preparation Facility Slope Indicator Installation, Claremont, West Virginia
Client: United Pocahontas Coal Company

Logged and collected samples from borings for the drilling operations. Mr. Boschain was also
responsible for the installation of slope indicators.

33. Construction Monitoring for Crossroads Mall Shopping Center, Beckley, West Virginia
Client: Marc Weissman & Associates

Mr. Boschain's responsibilities included the compaction testing and monitoring of the earthen
fill operations for the mall. The project involved the construction of a 70-foot thick earthen fill.
Other job duties included performing slump tests and concrete compression testing for concrete
samples. During one phase of the project, Mr. Boschain performed seismographic tests during
blasting operations due to building construction and blasting occurring in the same proximity.
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RYAN P. COX, P.E.

Senior Project Manager

Degrees Held

B.S. Civil Engineering, WVU Institute of Technology, Montgomery, WV, 2011
Air Force Technical Education 2002 — 2005

Professional Licenses and Registration:

Professional Engineer license obtained January 2016, State of West Virginia, Registration
#21647, written test administered by NCEES, October 2015. Additional licenses in
Pennsylvania and Illinois.

Fundamentals of Engineering (FE) Test Passed April 2011, State of West Virginia, Written
test administered by NCEES

ACI Concrete Field Testing Technician I, 2005
Troxler Nuclear Density Gauge Safety Training 2000

Program Skills

Proficient working knowledge with AutoCAD including Carlson Civil Design, Microsoft
Office products, PDF programs, SedCAD, StedWIN, HEC-HMS.

Experience using HEC-RAS, HY-8, Flowmaster, Autodesk Civil 3D, ALPS, ARMPS,
ACPS, ALWS, GIS.

General Backeround

Focus of water resources/hydraulics/hydrology, geotechnical, coal mine refuse disposal
design and permitting, earthen dam compliance design and permitting, solid waste landfill
design and permitting, abandoned mine lands reclamation permitting and construction,
commercial and residential development, construction management, project management.

Responsible charge of design, calculations, reports, technical specifications, review, and
design/construction drawings of projects.

Provide technical support and assistance to clients, construction project managers, and
contractors regarding design and specification requirements from beginning design, bid
process, and throughout construction.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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Professional Experience

2008-Present: Senior Project Manager for Alliance Consulting, Inc., Beaver, West Virginia

Manage design to coordinate permitting activity between multiple regulatory review
agencies to meet required design standards while meeting client concerns for construction
and budget constraints. Serve as point of contact between clients and regulatory agencies for
approval of design to address technical concerns for regulatory and project requirements.

Prepare project construction design, calculations, drawings, specifications, and quality
assurance/quality control plans, and bid documents for projects after completing necessary
permit approvals. Conduct or provide engineering support for construction bid meetings,
review contractor bids, and provide recommendations for bid awards. Coordinate construction
activities between project owners and contractors. Process survey files and verify materials
quantities and receipts to verify payment to contractors for construction projects.

Simultaneously tracked application approval status, construction timing, and future
construction planning for seven coal refuse disposal dams, and three support facilities
located in southern IL to provide weekly status reports for clients.

Create project reports, specifications, design calculations and drawings for five coal refuse
disposal dams with multiple stages of construction. Designs include construction stages
involving downstream, centerline, and upstream construction techniques to provide mine
waste disposal for more than 40 years of combined coal mine production. Disposal dams
ranged from approximately 80 to more than 250 acres.

Responsible charge for permit and construction drawings, design, and calculations, and
assisted with construction quantities and estimates for construction bid packages for two
industry unique landfill projects valued at more than $300 million. Provided designs for
staged construction for a facility lifespan over 20 years each and cover more than 250 acres.
Reviewed daily construction logs, field and laboratory test data, and processed survey files
to determine construction requirements were met, and prepared certification documents for
approval. Made regular field reviews of construction to ensure material system components
were installed in accordance with plans and specifications.

Conducted field investigations of various dams for review of compliance with State and
Federal Regulations and certification in accordance with plans and specifications. Provide
clients with recommendations to make repairs or maintenance adjustments if necessary.
Projects have covered all areas of WV, and several dams located in southern IL.

Designed more than 15 various small onsite wastewater treatment facilities for coal mine
bathhouses across WV.

Provide consulting services for earthwork contractors for projects such as road repair, site
development, active and abandoned mine land reclamation, dam construction, haul road and
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access road construction, stormwater management, and coordination for utility relocation or
interruption.

Prepared construction drawings and bid estimates for multi-family residential development
which included structure and utility layout, site grading and storm water runoff control in
Raleigh County, WV.

2005 - 2008: CAD Technician/Designer, Malpass Design Group, LLC, Las Vegas, NV

Responsible for all drafting for design and construction drawings as sole draftsman for a
small land development design firm company for two years prior to company expansion on
more than 20 projects.

Recommended and trained new draftsmen on design standards when expanding company
employment needs.

Lead small site location/elevation surveying duties necessary for site development design
information and maintained necessary survey field notes.

2002-2005: Engineering Assistant, United States Air Force, Nellis Air Force Base, Las
Vegas, NV

Conducted site surveying and reconnaissance for construction projects, construction
surveying, and field and laboratory testing for more than 10 projects in a 3-year period.

Performed field and laboratory materials testing to ensure various material properties met
required specifications.

Trained incoming personnel on surveying, materials testing, and drafting techniques.

Responsible for maintaining readiness of over $500k of engineering equipment dedicated for
rapid worldwide deployment use.

Maintained building and asset location maps for building and utility systems of on base
infrastructure and conducted as-built surveys and measurements of buildings to reproduce
floor plans and locate all base structures to update and maintain base mapping records.

Spearheaded effort to produce three-dimensional drawing data for all on base utility
systems, and responsible for locating and updating mapping of jet propulsion (JP-8) liquid
fuels infrastructure.

1998-2001: Lab and Field Technician, Alliance Consulting Inc., Beaver, WV
Conducted laboratory soil and concrete testing analyses.

Performed various field duties to include surveying rodman, field technician, stream flow
measurements, and concrete field testing.
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RANDALL R. DUNCAN

Project Manager

Areas of Specialization

U.S. Environmental Protection Agency (EPA) Approved 3™ Party Treatment System
Auditor

General Backeround:

January 2001 to Present: Project Manager, Alliance Consulting, Inc. (formerly Almes &
Associates, Inc.), Beckley, West Virginia.

Mr. Duncan manages and prepares various mine permit applications including SMA's,
permit revisions, renewals, NPDES Applications, Army Corps Permits and bond release
applications for multiple clients. With 40 years of knowledge and experience, in 2016
Mr. Duncan was approved by the EPA to conduct 3™ party audits on treatment systems
associated with mine sites under EPA Consent Decrees. The focus is to assist in
achieving and maintaining compliance at NPDES outlets previously identified as having
compliance issues.

December, 1989 to February, 2001: Permitting Coordinator, Almes & Associates, Inc.,
Consulting Engineers, Beckley, West Virginia.

Mr. Duncan has been involved in the management and preparation of various mine
permit applications including SMA's, permit revisions, renewals, NPDES Applications,
Army Corp. Permits and release applications.

September, 1980 to December, 1989: Engineering Technician/Permit Coordinator,
Southern Engineering, Inc., Consulting Engineers, Beckley, West Virginia.

Mr. Duncan was involved in the preparation of surface mine permits, coal refuse removal
permits, underground opening applications, and NPDES permits. His duties also
included the preparation of property survey and subdivision maps.

April, 1979 to September, 1980: Draftsman/Designer/ Surveyor’s assistant, Harrah &
Associates, Inc., Consulting Engineers, Summersville, West Virginia.

Mr. Duncan was involved in the drafting and design duties in the preparation of surface
mining permits. His duties also included the preparation of property survey and
subdivision maps.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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Relevant Project Experience:

1. EPA 3" Party Audits, Mine Sites in WV, VA, KY, TN, AL
Client: Southern Coal Corporation

Traveled to sites and reviewed treatment systems per the company’s Consent Decree.
Prepared reports for submittal to EPA with detailed site conditions and recommendations
to achieve compliance and address environmental concerns.

2. EPA 3" Party Audits, Mine Sites in WV
Client: Alpha Natural Resources

Traveled to sites initially and quarterly thereafter to review treatment systems per
Company’s Consent Decree. Prepared reports for submittal to EPA with detailed site
conditions and recommendations to achieve compliance and address environmental
concerns.

3. Bailey Deep Mine, Cameron, West Virginia
Client: Consol of Pennsylvania, LLC

Assisted in the preparation and response to comments of the above-mentioned surface
mine permit application (SMA). Since approval of SMA, multiple incidental
boundary revisions, NPDES modifications and renewal for the underground mine have
been prepared. Permitted an extensive pipe line for transfer of AMD for treatment.

4. Lower Big Branch Fine Coal Refuse Disposal Facility, Pinevelle, West Virginia
Client: Kepler Processing, Inc.

Completed permit documents and assisted in the layout for the above-mentioned
proposed Fine Coal Refuse Disposal Facility.

5. Loveridge Mine No. 22. Marion County, West Virginia
Client: Consolidation Coal Company

Mr. Duncan assisted in the original layout. Since SMA approval, Mr. Duncan has
prepared NPDES modifications and renewals for the underground mine.

6. Hominy Creek Mine, Leivasy, West Virginia
Client: Green Valley Coal Company

Assisted in the preparation and response to comments of the above-mentioned surface
mine permit application. Since approval of SMA, have prepared incidental
boundary revisions, NPDES modifications and renewals for the underground mine.
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7. Itmann No.5 Deep Mine, Preparation Plant and Refuse Area, Itmann, West Virginia
Client: Consol Mining Company, LLC

Prepared the surface mine application and NPDES permit for the Itmann No. 5 Deep
Mine. Also activated the partially released preparation plant through permit renewals,
significant IBRs and NPDES modifications.




2% Alliance Consulting, Inc.

vk -Constructors - Scientists

RONALD L. FAMA, P.E.

Senior Project Manager

Degrees Held:

B.S., Petroleum Engineering, Marietta College of Ohio, 1984

Certifications/Training:

Professional Engineer, West Virginia, Virginia, Kentucky, and Illinois

General Backeround:

August 1988 to Present: Senior Project Manager, Alliance Consulting, Inc. (formerly
Almes & Associates, Inc., Consulting Engineers), Beckley, West Virginia.

Mr. Fama has worked on a variety of engineering, construction monitoring and field and
laboratory testing projects. Mr. Fama's responsibilities have included performing a
variety of soil and aggregate field and laboratory tests, such as sieve analysis, Atterberg
limits, specific gravity, Standard Proctor, permeability, and related geotechnical
laboratory tests. Mr. Fama has also provided compression testing for concrete cylinders.
Mr. Fama's field experience has included construction monitoring and drilling
supervision. Mr. Fama has also worked on many projects relating to design, permitting,
construction and certification of coal refuse disposal dams and embankments.

Relevant Project Experience:

1.  Annual Certification Reports, Various Coal Refuse Impoundments

Mr. Fama was responsible for report preparation describing changes to the embankment
configuration, fine coal refuse slurry level, storage capacity, instrumentation, and any other
aspects of the impounding structure potentially affecting the stability of the facility. Mr.
Fama was also responsible for preparing the necessary drawing(s) required for the
certification report.

2. Design of Oldhouse Branch Coal Refuse Impoundment, Logan County, West Virginia
Client: Ramaco Resources, LLC

Mr. Fama prepared multiple expansion plans to extend the disposal life of an existing coal
refuse disposal facility. The plans consisted of the design of additional embankment stages
to be constructed using upstream construction techniques. Mr. Fama was responsible for
performing the design calculations, writing the narrative report and guideline technical

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491



Ronald L. Fama RESUME Page 2

specifications, and preparing the design drawings and necessary permit revision documents
for submittal to the regulatory authorities.

3. Coal Refuse Disposal Plan, Proposed Joe Branch Coal Refuse Embankment, Wyoming
County, West Virginia
Client: Consol Mining Company, LLC

Mr. Fama prepared a plan for the construction of a coal refuse embankment to be
constructed on an existing capped coal refuse impoundment. Mr. Fama was responsible for
preparing the design calculations, writing the narrative report and guideline technical
specifications, and preparing the design drawings.

4. Design of Coal Refuse Slurry Cell Embankment, Proposed Slab Fork Coal Refuse Facility,
Logan County, West Virginia
Client: Apogee Coal Company

Mr. Fama prepared a plan for the construction of a coal refuse slurry cell embankment to be
constructed on an existing surface mine valley fill. The plan provided approximately 21
million cubic yards of coarse and fine coal refuse disposal capacity. Mr. Fama was
responsible for preparing the design calculations, writing the narrative report and guideline
technical specifications, and preparing the design drawings.

5. Design of Rocklick Branch Coal Refuse Disposal Facility, Boone County, West Virginia
Client: Eastern Associated Coal Corp.

Mr. Fama prepared an expansion plan to extend the disposal life of an existing coal refuse
disposal facility. The plan was designed to provide for the disposal of 9 years of coarse and
fine coal refuse by constructing two embankment stages. Mr. Fama was responsible for
performing the design calculations, writing the narrative report and guideline technical
specifications, and preparing the design drawings. Mr. Fama’s responsibilities also included
preparing the necessary permit revision documents for submittal to the West Virginia
Department of Environmental Protection.

6. Design of Wallace Cabin Branch Impoundment, Wyoming County, West Virginia
Client: Kepler Processing Company, LLC

Mr. Fama prepared a plan to extend the disposal capacity of an existing high hazard facility.
The plan was designed to provide for the disposal of 11.5 years of coarse and fine coal
refuse by constructing two embankment stages. Mr. Fama’s responsibilities included
performing design calculations, preparing the design drawings, writing the engineering
narrative report and guideline technical specifications, and preparing the necessary permit
revision documents for submittal to the West Virginia Department of Environmental
Protection.
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10.

Design of Sugarcamp Branch Coal Refuse Disposal Facility, Nicholas County, West
Virginia
Client: Power Mountain Coal Company

Mr. Fama prepared a disposal plan for the construction of a high hazard coal refuse
impounding embankment. The plan was designed to provide for the disposal of 29 years of
coarse and fine coal refuse by constructing five embankment stages. Mr. Fama was
responsible for performing the design calculations including surface and subsurface
drainage, decant pipe design, and slope stability analyses. He was also responsible for
writing the narrative report and guideline technical specifications and preparing the design
drawings.

Permit Modification for the Tolliver Branch Coal Refuse Disposal Facility, Mercer County,

West Virginia
Client: Consolidation Coal Company

Mr. Fama prepared a permit revision application for the abandonment of an existing coal
refuse disposal facility. Mr. Fama was responsible for developing a grading plan to
eliminate the impounding capability of the existing facility and performing the surface
drainage calculations and slope stability analyses for the final abandonment configuration.
He was also responsible for writing the narrative report and preparing the necessary design
drawings and permit revision documents.

Harvey Run I Coal Refuse Slurry Impoundment, Monongalia County, West Virginia
Client: Consolidation Coal Company

Mr. Fama prepared an Incidental Boundary Revision application to extend the disposal life
of an existing coal refuse disposal facility. Mr. Fama was responsible for performing the
design calculations, writing the narrative report, guideline technical specifications, and
preparing the associated design drawings. Mr. Fama was also responsible for preparing the
necessary permit revision documents.

Design of Oldhouse Branch Impoundment No. 03 Coal Refuse Disposal Facility, Emmett,
Logan County, West Virginia
Client: Island Creek Coal Company

Mr. Fama prepared a coal refuse disposal expansion plan to extend the disposal

life of an existing coal refuse disposal facility. The plan was designed to provide for the
disposal of 8 years of coarse and fine coal refuse by constructing four embankment stages.
Mr. Fama was responsible for performing the engineering analyses including the staging
calculations, surface and internal drainage calculations, emergency spillway and decant pipe
design and slope stability. He was also responsible for writing the narrative report and
guideline technical specifications and preparing the design drawings.
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11.

12.

13.

14.

Design of Jarrell Branch Coal Refuse Disposal Facility, Wharton, Boone County, West
Virginia
Client: Eastern Associated Coal Corp.

Mr. Fama prepared a coal refuse disposal expansion plan to extend the disposal

life of an existing coal refuse disposal facility. The plan was designed to provide for the
disposal of 5.7 years of coarse and fine coal refuse by constructing three embankment
stages. Mr. Fama was responsible for performing the design calculations, writing the
narrative report and guideline technical specifications, and preparing the design drawings.
Mr. Fama was also responsible for preparing the necessary permit revision documents for
submittal to the West Virginia Division of Environmental Protection.

Design of Two Soil and Rock Impounding Embankments, Mingo County, West Virginia
Client: Consol of Kentucky Inc.

Mr. Fama performed engineering services pertaining to the design of two high hazard soil
and rock impounding embankments. The approximate 60-foot high embankments, to be used
to provide sediment control for a nearby surface mine project, were designed to serve as
fresh water dams upon completion of the mining operations. Mr. Fama served as Project
Engineer and was responsible for performing the design calculations including emergency
spillway design and slope stability analyses. Mr. Fama was also responsible for writing the
report narrative and guideline technical specifications and preparing the design drawings.

Design of Lots Branch Coal Refuse Disposal Facility, Prenter, West Virginia
Client: Pine Ridge Coal Company

Mr. Fama prepared a coal refuse disposal expansion plan to extend the disposal

life of an existing high-hazard facility. The plan was designed to provide for the disposal of
7.7 years of coarse and fine coal refuse by constructing six embankment stages. Mr. Fama
was responsible for performing the majority of the design calculations, including the staging
calculations, surface and internal drainage calculations, and slope stability analyses. He was
also responsible for writing the narrative report and guideline technical specifications and
preparing the design drawings.

Monitoring and Emergency Action Plan and Procedures, Chess Processing Coal Refuse
Disposal Area No. 1. Boone County, West Virginia
Client: Elk Run Coal Company

Mr. Fama prepared a Monitoring and Emergency Action Plan and Procedures report for an
existing coal refuse disposal facility. The purpose of the report was to provide the
appropriate regulatory authorities the procedures that would be followed for the orderly
evacuation of downstream residents to a place of safety in the event of a potential dam
failure. Mr. Fama was responsible for determining the limits of the evacuation area by
performing a dam break analysis as well as writing the monitoring and emergency action
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15.

16.

17.

18.

plan and procedures. Mr. Fama was also responsible for preparing a map showing the limits
of evacuation and location of roadblocks and evacuation centers.

Dam Break Analysis, Superior Coal Refuse Disposal Facility, McDowell County, West
Virginia
Client: Cannelton Industries, Inc.

Mr. Fama performed a dam break analysis for an existing coal refuse disposal facility using
the computer program SMPDBK (Simplified Dam Break), developed by the National
Weather Service, to determine the area that would be affected in the event of a dam breach.
In addition to performing the analysis, Mr. Fama was responsible for writing a narrative
report describing the results and preparing a drawing showing the limits of the flood area.

Design of Little Camp Branch Coal Refuse Disposal Facility, Bell County, Kentucky
Client: Crockett Collieries, Inc.

Mr. Fama developed a 9.2-year expansion plan for an existing coal refuse disposal facility.
Mr. Fama was responsible for performing the design calculations, including the staging
calculations, surface and internal drainage calculations and slope stability. Mr. Fama was
also responsible for preparing the design drawings and writing the narrative report and
guideline technical specifications.

Design of Road Fork Coal Refuse Slurry Disposal Facility, Madison, West Virginia
Client: Omar Mining Company

Mr. Fama designed a coal refuse disposal expansion plan to extend the disposal

life of an existing high-hazard facility. The plan provided for the disposal of 5.5 years of
coarse coal refuse and 16 years of fine coal refuse. Mr. Fama performed the design
calculations, including the staging calculations, surface and internal drainage calculations,
decant pipe design, and slope stability analyses. He was also responsible for writing the
narrative report and guideline technical specifications and preparing the design drawings.
Due to the height of cover which would ultimately be placed over the proposed decant pipe,
a deflection monitoring program was developed to evaluate the performance of the pipe
under various embankment loads.

Design of Upper Mill Branch Coal Refuse Disposal Facility, Kopperston, West Virginia
Client: Eastern Associated Coal Corporation

Mr. Fama was responsible for an 8.5-year expansion plan for an existing coal refuse
disposal facility. Mr. Fama performed the staging calculations, surface and internal
drainage calculations, and stability analyses. He was also responsible for writing the
narrative report and guideline technical specifications. A detailed liquefaction evaluation
based on field, laboratory, and analytical data is currently being performed to determine the
susceptibility of the final proposed embankment to a liquefaction failure.
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19.

20.

21.

22.

23.

Design of Lower Big Branch Coal Refuse Disposal Facility, Montcoal, West Virginia
Client: Peabody Coal Company

Mr. Fama developed a 7.5-year expansion plan for an existing high-hazard coal refuse
disposal facility. Mr. Fama was responsible for the staging calculations, storm routing
calculations, surface drainage calculations, stability analyses and the report narrative.

Design of Big Lick Coal Refuse Disposal Embankment (Harris Mine), Bald Knob, West
Virginia
Client: Eastern Associated Coal Corporation

Mr. Fama designed a 22-year expansion plan for an existing coal refuse embankment. The
design converted an existing side-hill fill to a valley-fill embankment. Mr. Fama was
responsible for the staging calculations, underdrain design, surface drainage calculations and
stability analyses. He was also responsible for writing the narrative report and guideline
technical specifications.

Drilling Program for a New Coal Refuse Disposal Embankment, Kite, Kentucky
Client: Knott County Coal Company

Mr. Fama provided supervision of five holes. The program was designed to obtain
subsurface data to be used in stability analyses for the proposed coal refuse embankment.
Mr. Fama's responsibilities have included logging soil and core samples.

Construction Monitoring for Spillway Extension at Lower Big Branch Coal Refuse Disposal
Facility, Montcoal, West Virginia
Client: Peabody Coal Company

Mr. Fama provided construction monitoring for the extension of an existing spillway. The
spillway was extended by placing compacted lifts of coarse coal refuse in the existing
spillway. A rock underdrain was installed under the new spillway. Mr. Fama's
responsibilities included insuring proper installation of the underdrain and performing in-
place density tests, using the nuclear gauge, to document that the placement of coal refuse
met compaction specifications. He provided reports containing daily logs, compaction
results and site sketches for each visit.

Design of Impounding Coal Refuse Disposal Facility (Spruce Fork), Naugatuck, West
Virginia
Client: Marrowbone Development Company

Mr. Fama performed work on a 30-year plan for a proposed coal refuse impoundment site.
Mr. Fama's responsibilities included staging calculations, stability analyses, pipe flow and
storm evacuation calculations and surface drainage calculations. He was also responsible

for writing parts of the narrative report and guideline technical specifications.
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24.

25.

26.

27.

28.

Installation of Water Monitoring Wells for the Red Ash Coal Sales and Virginia Crews
Facilities, lacger, West Virginia
Client: Virginia Crews Coal Company

Mr. Fama provided drilling supervision for water monitoring wells at various locations on
the coal refuse embankments. His responsibilities included logging of coal refuse samples
and supervision of the installation of piezometers.

Drilling Program for a New Coal Refuse Impoundment Site (Spruce Fork), Naugatuck, West
Virginia
Client: Marrowbone Development Company

Mr. Fama provided drilling supervision of 14 holes. The program was designed to obtain
subsurface data to be used in stability analyses for the proposed coal refuse impoundment.
Some of the holes, located near the proposed crest of the dam, were pressure tested to
determine the permeability of the underlying rock. Mr. Fama's responsibilities included
logging soil and core samples and preparing cross-sections correlating the subsurface data.
Mr. Fama has also been responsible for the supervision of the pressure testing. He
determined which areas needed to be pressure tested by examining the core samples and
calculated the permeability values for each tested area.

Construction Monitoring for the Millstone Coal Refuse Disposal Facility, Sydney, Kentucky
Client: Utility Coals Company

Mr. Fama provided construction monitoring for the coal refuse dam and embankment. He
was responsible for providing recommendations and establishing density testing to
document that construction met specifications. Mr. Fama was also responsible for providing
reports containing daily logs, site sketches and compaction results of each visit.

Construction Monitoring for the Aldrich Branch Coal Refuse Disposal Facility, Naugatuck,

West Virginia
Client: Marrowbone Development Company

Mr. Fama provided construction monitoring for the coal refuse dam and embankment. He
was responsible for providing recommendations and establishing density testing to
document that construction met specifications. Mr. Fama was also responsible for providing
reports containing daily logs, site sketches and compaction results of each visit.

Construction Monitoring for the Summersville Junior High School, Summersville, West
Virginia
Client: Nichols Construction

Mr. Fama provided construction monitoring for site grading operations. He was responsible
for in-place density testing of structural fill, settlement monitoring and reporting of results.
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29.

30.

31.

Coal Refuse Characterization for the East Gulf and Tralee Coal Refuse Sites, Rhodell and
Mullens, West Virginia
Client: M.A.E. Services, Inc.

Mr. Fama evaluated two potential coal refuse embankments for use as a fuel source for
potential cogeneration facilities. The program was designed to develop sufficient
information to determine the overall feasibility of utilizing the coal refuse for power
generation. Mr. Fama has provided supervision for drilling and test pit excavations. Mr.
Fama's responsibilities included the logging and bagging of coal refuse samples for quality
testing, performing density measurements of the split-spoon samples and conducting field
density tests, using a nuclear gauge in the test pit areas. Mr. Fama also performed sieve
analyses for selected samples in the laboratory.

Design of River Fork Coal Refuse Disposal Facility, Montcoal, West Virginia
Client: Peabody Coal Company

Mr. Fama worked on a 10-year expansion plan and a 20-year conceptual plan for an existing
coal refuse impoundment. Mr. Fama was responsible for the staging calculations, surface
drainage facilities and stability analyses.

Installation of Water Monitoring Wells for the Millstone Coal Refuse Disposal Facility,
Sydney., Kentucky
Client: Utility Coals Company

Mr. Fama provided drilling supervision for three water monitoring wells at various locations
in the coal refuse embankment. His responsibilities included the logging of coal refuse
samples and supervision of piezometer installation.
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BRIAN W. MATHERLY

Project Manager

Education/Training:

West Virginia University Institute of Technology, Montgomery, West Virginia
May 1998 — Associates Degree — Civil-Surveying Technology
December 2000 — Bachelor’s Degree — Engineering Technology with Civil Emphasis
Class 07 Surface Coal Miner Certified (Black Hat)
Troxler Density Gauge Certified
IADC Rig Pass (SafeLand USA Safety Training)

General Backeround:

April 2006 to Present: Alliance Consulting, Inc., Beckley, West Virginia.
Project Manager (11/19-Present)
Project Engineer (01/17-11/19)
Assistant Project Engineer (05/08-01/17)
Staff Engineer (04/06-05/08)

e Design of Coal Related Refuse Facilities
Hydrologic Design (Ditch and Pipe Design, Flood Routing)
Geotechnical Evaluation (Soil Sampling and Rock Core Drilling)
Instrument Installation (Ground Water Wells and Settlement Monitoring)
Failure Assessment (Slope and Pillar Stability, Surface
Deformation and Dam Break Analysis)

e MSHA and WVDEP Submittals

e Solid Waste Landfill Construction Monitoring (New Construction in North Central

West Virginia)

All Aspects of Construction from Mass Excavation to Final Certification

October 2001 to April 2006: Esmer & Associates, Boomer, West Virginia.
Project Engineer (06/03-04/06)
Field Engineer (10/01 — 06/03)

Project Engineer responsibilities:

e Design of Coal Related Refuse Facilities
Hydrologic Design (Ditch and Pipe Design, Flood Routing)
Failure Assessment (Slope and Pillar Stability, Surface

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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Deformation and Dam Break Analysis)
e Abandoned Mine Land Reclamation

Hydrologic Design (Ditch and Pipe Design)
e Slope Stability

Field Engineer responsibilities included relaying information to Design Engineer
concerning field progress and the following:
e Compaction Testing
Waterline Backfill
Coal Waste Placement
e (Concrete On-Site Testing
e Laboratory Work
Coal Waste Proctors
Soil Proctors
Concrete Strength Analysis

Relevant Project Experience:

1.  Annual and Quarterly Certification Reports, Various Coal Refuse Impoundments

Mr. Matherly was responsible for report preparation describing changes to the embankment
configuration, fine coal refuse slurry level, storage capacity, instrumentation, and any other
aspects of the impounding structure potentially affecting the stability of the facility. Mr.
Matherly was also responsible for preparing the necessary drawing(s) required for the
certification report.

2. Dirilling Monitoring, Construction Monitoring, Installation of Water Monitoring Wells,
Pneumatic Piezometers and Sondex Settlement Systems
Client: Various

Performed full and part-time construction monitoring, provided design plan interpretation, and
served as liaison between client and design engineers on multiple projects. Mr. Matherly has
provided drilling supervision for multiple water monitoring well, pneumatic piezometer, and
Sondex installations at various locations in West Virginia and Illinois. His responsibilities
included the logging of coal refuse samples and supervision of instrument installation.

3. Site Regrade and Surface Drainage Design, near Lundale, Logan County, West Virginia and
near Carlisle, Fayette County, West Virginia (Esmer and Associates)
Client: West Virginia Department of Protection, Office of Abandoned Mine Lands and
Reclamation

Mr. Matherly was responsible for performing the design calculations, and preparing the design
drawings and necessary permit documents for submittal to the regulatory authorities.
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Coal Refuse Disposal Plan, Blue Rock Knob Refuse Facility Expansion, Randolph County,

West Virginia
Client: Carter-Roag Coal Company

Mr. Matherly prepared an expansion plan to extend the disposal life of an existing coal refuse
disposal facility. Mr. Matherly was responsible for performing the design calculations, writing
the narrative report and guideline technical specifications, and preparing the design drawings
and necessary permit revision documents for submittal to the regulatory authorities.

Coal Refuse Disposal Plan, Refuse Embankment, Mingo County, West Virginia
Client: Hampden Coal Company, Inc.

Mr. Matherly prepared a plan to increase the storage capacity of the fine coal refuse slurry cells
and for the construction of a protective berm for a new mine face-up. Mr. Matherly was
responsible for preparing the design calculations, writing the narrative report, and preparing the
design drawings.

Design of Freshwater Lake., Franklin County, Illinois
Client: M-Class Mining, LLC

Mr. Matherly performed engineering services pertaining to the design of a freshwater facility to
be used to provide water for a nearby coal preparation facility. Mr. Matherly was responsible
for performing the design calculations, including primary and emergency spillway designs and
slope stability analyses. Mr. Matherly was also responsible for writing the report narrative and
guideline technical specifications and preparing the design drawings.

Drilling Program and Design for Bandmill Hollow Coal Refuse Disposal Facility, Logan
County, West Virginia
Client: Bandmill Coal Corporation

Mr. Matherly provided supervision of 13 holes. The program was designed to obtain subsurface
data to be used in stability analyses for the proposed coal refuse embankment. Mr. Matherly's
responsibilities included logging soil and core samples and monitoring hydraulic pressure
testing. Also, Mr. Matherly prepared a disposal plan for the construction of a high hazard coal
refuse impounding embankment. The plan was designed to provide for the disposal of eight
years of coarse and fine coal refuse by constructing three embankment stages. Mr. Matherly
was responsible for performing the design calculations, including surface and subsurface
drainage, decant pipe design, and slope stability analyses. He was also responsible for writing
the narrative report and guideline technical specifications and preparing the design drawings.

Drilling Program and Design of Fresh Water Impoundment, Barbour County, West Virginia
Client: North Central Resources, LLC

Mr. Matherly provided supervision of 11 holes. The program was designed to obtain subsurface
data to determine soil properties for embankment construction. Mr. Matherly also performed
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engineering services pertaining to the design of a freshwater facility to be used to provide water
for a nearby coal preparation facility. Mr. Matherly was responsible for performing the design
calculations including primary and emergency spillway designs, chimney drain design and
slope stability analyses. Mr. Matherly was also responsible for writing the report narrative and
guideline technical specifications and preparing the design drawings.

Design of Coal Refuse Disposal Facility Nos. 2 and 3, Hamilton County, Illinois
Client: Hamilton County Coal Company

Mr. Matherly prepared disposal plans for the construction of two high hazard coal refuse
impounding embankments. The plans were designed to provide for the disposal of a total of 18
years of coarse and fine coal refuse. Mr. Matherly was responsible for performing the design
calculations including surface and subsurface drainage, decant pipe design, and slope stability
analyses. He was also responsible for writing the narrative report and guideline technical
specifications and preparing the design drawings.

Design of Building Run Coal Refuse Disposal Facility, Monongalia County, West Virginia
Client: Eastern Associated Coal, LLC

Mr. Matherly prepared an expansion plan to extend the disposal life of an existing coal refuse
disposal facility. Mr. Matherly was responsible for performing the design calculations, writing
the narrative report and guideline technical specifications, and preparing the design drawings.

Design of Crane Creek Refuse Disposal Facility No. 1. Mercer County, West Virginia
Client: Cornerstone Mining, LLC

Mr. Matherly prepared a plan for the construction of a coal refuse embankment to be
constructed on an existing capped coal refuse embankment. Mr. Matherly was responsible for
preparing the design calculations, writing the narrative report and guideline technical
specifications, and preparing the design drawings.

Combined Coal Refuse Disposal Plan, Eckman No. 1 Coal Refuse Disposal Facility, McDowell
County, West Virginia
Client: Mid-Vol Coal Sales, Inc.

Mr. Matherly prepared a coal refuse disposal expansion plan to extend the disposal

life of an existing coal refuse disposal facility. Mr. Matherly was responsible for performing
the engineering analyses including surface drainage calculations and slope stability. He was
also responsible for writing the narrative report and guideline technical specifications and
preparing the design drawings.
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HAROLD L. OWENS, P.E.

Senior Project Manager (part time basis)

Education:

B.S. Civil Engineering, West Virginia University, 1964 (concurrent with part time
employment with the Soil Conservation Service (SCS), US Department of Agriculture
(USDA).

A.S. Mining Engineering Technology, West Virginia Institute of Technology, 1978
[concurrent with full time employment with the Mine Safety and Health Administration
(MSHA)].

B.S. Mining Engineering Technology, West Virginia Institute of Technology, 1979
(concurrent with full time employment with MSHA).

Post graduate courses in civil/sanitary engineering: West Virginia University, 1964-1965, 21
credit hours; post graduate courses in civil engineering/engineering management: West
Virginia College of Graduate Studies, 1989-1991, 12 credit hours (concurrent with full time
employment with MSHA).

Experience:

April 2007 — Present

Senior Project Manager for Alliance Consulting, Inc. (part-time basis) - Prepare and check
designs and permit applications for coal refuse disposal embankments, coal slurry
impoundments, water supply and sediment control impoundments, and mining under or
adjacent to bodies of water for submittal to MSHA and state regulatory agencies. Plan and
participate in geotechnical investigations, seismic studies, design underground coal mine
roof support pillars and barrier pillars, perform subsidence studies, embankment slope
stability analysis, evaluate landslide potential and design remedial measures, evaluate mine
breakout/breakthrough potential, conduct dam failure potential and consequences studies,
and perform other hydraulic, hydrologic, structural, and geotechnical calculations as needed.
Check and certify designs and construction implementation. Perform other and other mining
and civil engineering designs and evaluations as needed.

January 2007 — December 2009

Independent contractor to the MSHA as a witness concerning the Martin County Coal Corp.
—vs- MSHA administrative law judge litigation hearings. Continued to participate in the
development and editing of the revised “Engineering and Design Manual, Coal Refuse
Disposal Facilities” until it was published in May 2009. This work was conducted in

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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coordination with duties at Alliance Consulting, Inc. as described above.

November 1978 — January 2007

Supervisory Civil Engineer, MSHA, District 4, Mount Hope, WV - Directly supervise a
workgroup of coal mine inspectors, civil engineers, mining engineers, and clerical/
secretarial personnel. Plan, supervise, and coordinate MSHA’s coal refuse pile and
impoundment plan review and inspection program in District 4. Review, or coordinate the
review of, the operator’s plans and permit applications for surface and underground blasting,
mining under surface or underground bodies of water, highwall ground control for surface
mines and face ups for underground mine entries, shaft and slope construction plans, and
permits for slurry injection into underground mines. Participate in coal mine injury and
fatality investigations and perform structural integrity investigations of coal mine buildings
and other structures. Served as a mine rescue judge and testified at administrative law judge
hearings and district health and safety conferences on contested mine safety and health
violations.

Served on MSHA task force to develop revised standards concerning goal setting and
performance rating of MSHA personnel. Initiate and participate in seminars for the coal
industry personnel and consultants concerning acceptable procedures and updates to
impoundment safety requirements, design procedures, construction methods and materials,
and state and federal regulatory requirements.

Helped develop and taught courses at the MSHA Mine Academy to coal industry and
MSHA personnel for impoundment inspection certification as an instructor and then
substitute instructor as needed. Served as an accident investigation team member and
government representative for the Martin County Coal Company slurry impoundment
breakthrough incident in October 2000. Participated in the review and development of the
revised “Engineering and Design Manual, Coal Refuse Disposal Facilities™.

Retired from MSHA January 3, 2007.

1977, 1979, 1980

Adjutant Instructor (part time — night school), West Virginia Institute of Technology,
teaching engineering mechanics courses (statics and applied strength of materials)
concurrent with full time employment with MSHA.

May 1976 - November 1978

Civil Engineer, MSHA, District 4, Mount Hope, WV - Reviewed plans for coal refuse piles
and impoundments and recommended approval or requested additional information needed
for plan approval. Reviewed fire control plans for burning coal refuse piles and coal slurry
dams and requested needed information for plan approval. Conducted mine inspections as an
authorized representative of the Secretary of Labor. Helped develop the course for and teach
impoundment inspection qualification training to MSHA and industry personnel at the
MSHA Mine Academy and revised and updated the course material as needed. Served as a
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MSHA witness at administrative law judge hearings and district health and safety violation
conferences concerning violations of MSHA’s refuse pile and impoundment regulations.

October 1971 - May 1976

Civil Engineer, Area 1 Office, SCS, USDA, Beckley, WV - Involved with the planning,
design, and construction of farm ponds and wildlife watering facilities, livestock sewage
treatment lagoons and storage structures, surface drainage practices, subsurface tile drainage
systems, post-flood stream channel restorations, farm bridges and steam crossings, spring
developments for domestic and livestock water supply, water diversion ditches, and other
engineering practices associated with soil and water conservation. Project engineer and
government representative for construction contracts to build flood control dams and
channels. Project engineer for geologic investigations. Responsible for providing
engineering assistance and oversight to 10 work units in 15 West Virginia counties for the
design and construction quality of all soil and water conservation practice structures built in
the area.

In charge of the on-site implementation and supervision of the final phase of the Buffalo
Creek flood rehabilitation project from March through June 1972. The work involved the
supervision of approximately 25 federal government employees and administration of the
contract for a hydroseeding and grading contractor to do the final cleanup, grading, surface
drainage restoration, and revegetation of the 17 mile long Buffalo Creek flood plain to make
it suitable for redevelopment. Coordinated the ordering and delivery of the needed materials
to complete the job and planned and scheduled the tasks of the five workgroups and the
contractor tasks as the project proceeded.

Served on the State of West Virginia governor’s interagency coal mine impoundment field
investigation team to evaluate the hazard potential of and recommend remedial measures

needed for coal slurry impoundment refuse dams in the southern WV coal fields.

December 1969 - October 1971

Civil Engineer, Design Unit, SCS, USDA, Morgantown, WV - Developed final designs,
specifications, and materials quantity estimates for flood control dams, channels, dikes, and
conservation structures such as the hydraulic and structural design of reinforced concrete
inlet risers, principal spillway pipes, and open channel emergency spillways. Developed
hydrologic and hydraulic nomographs, charts, and maps to assist in planning and design.
Conducted other soil and water conservation practice site designs and engineering studies
and prepared reports. Presented proposed PL 83-566 (Watershed Protection Flood
Prevention Act of 1954) project design proposals and alternates to project sponsors, local
government representatives, and affected landowners.

Assigned 90 days to the Federal Emergency Management Agency’s (FEMA)’s headquarters
in Washington, DC during early 1970 to prepare the initial flooding maps for USA’s
southeastern coastal areas for the use of insurance company agents in determining the
eligibility of property owners to obtain National Flood Insurance Program (NFIP) insurance.
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July 1966 - December 1969

Staff Civil Engineer/Ground Defense Force Company Commander, United States Navy
(USN), US Naval Air Station, Guantanamo Bay, Cuba. In charge of the administering of the
maintenance, repair, and minor construction project budget for the naval air station.
Screened a backlog of 643 projects and implemented measures to reduce the backlog to 40
pending and ongoing projects. Designed, estimated the cost, and personally prepared the
submittal reports for 18 major construction projects to the US Congress that were all
approved and funded for implementation. Commanding Officer, US Naval Air Station
Ground Defense Force, which was No. 1 defense force of five at the Guantanamo Bay Naval
Base two rating years in a row. Left active navy duty with the rank of Lieutenant.

Utilities/Project/Disaster Control Officer, Public Works Department, US Naval Air Station,
Millington, TN. Modernized the design of the 2,000 line incoming, 20,000 line outgoing,
base telephone system and switchboard to use push button phones and PBX’s instead of
rotary dial phones. Coordinated its implementation between the local telephone company
and the base offices and training schools. Sized the telephone cable, cable layout, and
method of installation to replace the existing distribution system at that time. Served as
Disaster Control Officer for the Naval Air Station and public works representative to the
adjacent Naval Hospital. Served on the Officer Board of Review for the Naval Air Station.
Received rank of Lieutenant Junior Grade.

Attended and graduated from the Civil Engineer Corps Officers School (CECOS), Public
Works Management Course, US Naval Construction Training Center, Port Hueneme, CA.
Received training in Critical Path Management (CPM), Program Evaluation Review
Technique (PERT), public works officer duties, use of USN computer cost analysis and
management programs, and naval construction force organization and administration.

Attended and graduated as an Ensign, USN, from the US Navy Officer Candidate School,
US Naval Station, Newport, RI.

August 1965 - July 1966

Civil Engineer, SCS, USDA, Watershed Planning Unit, Morgantown, WV. Made
preliminary engineering investigations for PL-566 flood control projects. Served on a
multidiscipline team which evaluated alternate flood control systems of dams, dikes, and
channels for watersheds and prepared reports describing the required structural measures
and conservation practices needed to meet flood control criteria along with cost estimates
and cost-benefit ratios for submittal to the US Congress for funding approval. Conducted
hydraulic and hydrologic studies computations to duplicate historic floods of record.
Gathered field data; performed hydraulic, hydrologic, and volume computations; and sized
flood control structures.

October 1961 - August 1965

Engineering Aid/Engineering Technician, Watershed Planning Unit, SCS, USDA,
Morgantown, WV - Performed general drafting, reduced field survey notes, plotted transit
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surveyed data points, and drew topographic maps and cross sections. Performed hydrologic
and topographic map surveying, and made earthwork volume, hydrologic, and hydraulic
computations for the planning and design of flood control projects.
Current Professional Memberships:
National Society of Professional Engineers.
American Society of Civil Engineers (Lifetime Member Status).
United States Society on Dams.
Certifications:
Professional Engineer, State of West Virginia, No.
Professional Surveyor, State of West Virginia, No. (now 1inactive status).
Authorized Representative of the Secretary of Labor and MSHA for coal mine inspections

and investigations, AR No. - (now retired).

Impoundment Inspection, MSHA (now inactive status)
Impoundment Inspection Instructor (now inactive status)

Awards:

Certificate of Merit, October 1974, for an outstanding job assisting coal companies in the
Southern West Virginia Area, SCS, USDA.

Outstanding Performance Award, 1978, MSHA, US Department of Labor (USDOL).
Award for Distinguished Career Service, USDOL, March 2000.

Safety and Health Award, from the USDOL, April 2004, for serving on the Work Group on
Technical Review Issues which helped prepare the Department’s response to Congress

concerning the publication “Coal Waste Impoundments: Risks, Responses, and Alternates”,
National Research Council, April 2002, National Academy Press.
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BRIAN C. SHORTS, P.E.
Project Manager
Degrees Held:
B.S., Civil Engineering, University of Notre Dame - 2012

Professional License:

Professional Engineer: West Virginia

Program Skills:

Proficient in AutoCAD including AutoCAD Map 3D, HEC-HMS, HEC-RAS,
GeoHECRAS, HydroCAD, SEDCAD, HY-8, Microsoft Word, Microsoft Excel, and Adobe
Acrobat Pro.

General Backeround and Scope of Projects:

June 2012 to Present: Project Manager, Alliance Consulting, Inc., Beckley, West Virginia.

Stormwater and Drainage Design:

Provided services to analyze and design stormwater conveyance structures and systems for
various projects including the Crossroads Mall Culvert Replacement in Beckley, the Mon-
View Phase III Stage III Site Development Project in Morgantown, and numerous
hydrologic and hydraulic studies and culvert and channel designs for a variety of clients,
including Blackhawk Mining, the Flat Top Lake Association, and the McDowell County
Economic Development Authority. Work includes analyzing watershed and rainfall
characteristics, performing rainfall-runoff computations, determining design parameters, and
evaluation and design of piping and other conveyance methods.

Floodplain Modeling and Permitting:

Provided 100-year floodplain modeling and permitting services for many clients including
Arch Coal, CNX Gas Company, and Sugar Camp Energy. Work generally includes (1)
conducting hydrologic and hydraulic analyses to determine the existing 100-year floodplain
and elevation, (2) analyzing proposed developments, including structures and earthen fills,
for encroachments into the floodplain, (3) determination of the 100-year floodplain and
elevation after the proposed developments, (4) comparison of post-development results to
pre-development conditions, and (5) permitting the proposed developments with local
floodplain coordinators or other regulatory agencies.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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Erosion & Sediment Control and Construction Stormwater Permitting:

Provided erosion and sediment control design and construction stormwater permitting
services for over 100 projects in West Virginia, Virginia, Pennsylvania, and Ohio for
multiple clients, including Columbia Gas Transmission and Diversified Gas and Oil. Work
includes performing surface drainage and sediment control calculations, design of erosion
and sediment control devices, development of standard detail sheets, development of a
stormwater pollution prevention plan (SWPPP), and permitting coordination through local
and state regulatory agencies.

Earthen Dam Design and Permitting:

Provided design services for modifications to existing earthen dams throughout West
Virginia, including the Flat Top Lake Dam in Raleigh County and the Wallace Dam in
Randolph County. Work includes evaluation of design alternatives to provide
recommendations to bring the dams into compliance with current WVDEP Dam Safety
Regulations, with a primary focus on conducting hydrologic and hydraulic analyses. These
analyses evaluate the contributing watersheds and the performance of the dam’s existing and
proposed hydraulic structures during the design storm event. Work also includes
preparation of permitting and construction drawings and specifications. Additional work
with earthen dams includes conducting dam breach analyses to evaluate flooding resulting
from a hypothetical breach of both freshwater and mining dams.

Solid Waste Design and Permitting:

Engineer in charge of the design, permitting, and construction management of the expansion
of the Raleigh County Sanitary Landfill, as well as ongoing permitting, compliance, and
reporting requirements. Work includes the design of the landfill subgrades, composite liner
system, leachate collection piping, and other components required for landfill development,
development of construction drawings, specifications, bid documents, bidding and contract
awarding, inspection and testing coordination, and certification of landfill construction.
Other work includes landfill gas collection system layout and design, annual report
preparation, emissions inventory, and other engineering services as needed.

Site Development and Earthwork:

Provided design services for site development for various projects including the Roxalana
Church in Dunbar, the Summersville DHHR site, the Seneca Health Services CRU/Detox
Facility in Maxwelton, and others. Work generally includes preparation of construction
drawings including a site plan, access roads, balancing of cuts and fills, preparation of cross
section and profiles, incorporation of required storm retention and drainage components,
parking, utility layout and connections, and local and state permitting as applicable.

2011: Engineering Intern, Alliance Consulting, Inc., Beckley, West Virginia.
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Performed hydrologic and hydraulic analyses, reservoir routing, and dam breach analyses
for earthen dams, as well as drafting work and other basic engineering intern tasks.

2006-2009: Engineering Intern, Pentree, Inc., Princeton, West Virginia.

Assisted with site development and layout work and performed drafting work, surveying
tasks, field work, and other basic engineering intern tasks.
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DANIEL R. SHORTS, P.E., P.S., MSCE

Senior Project Manager

Degrees Held:

M.S., Civil Engineering (Structural), Virginia Tech - 2001
B.S., Civil Engineering, West Virginia Institute of Technology - 1988

Professional License:

Professional Engineer: West Virginia
Virginia
North Carolina
Kentucky
Ohio
Professional Surveyor: West Virginia

General Backeround and Scope of Projects:

June 2010 to Present: Senior Project Manager, Alliance Consulting, Inc., Beckley, West
Virginia.

Water Collection Systems:

Engineer in charge of the design and permitting of water collection systems for Jacks
Branch Coal Company, Panther Coal Company, and Kanawha Eagle Coal Company. These
systems collect waters with characteristics that would not allow for discharge into small
streams and are therefore piped to the Kanawha River. Work generally consisted of (1) the
preparation of application for permitting through the WVDEP, WVDOT, and the railroads,
(2) the production of design plans and documents for approval by regulatory agencies and
for use in bidding and construction, and (3) construction management assistance on an as
needed basis.

Site Development and Earthwork:

Engineer in charge of the site development for various projects including the Crossroads
Chevrolet dealership in Mt. Hope, the Roxalana Church in Dunbar, the Summersville
DHHR site, and others. These projects included preparation of project construction plans
including a site plan, the balancing of cuts and fills, preparation of cross section and profiles,
incorporation of required storm retention and drainage components, access roads, parking,
utility services, assistance with construction on an as needed basis, local and state permitting
as applicable.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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Sewer Treatment and Collection Facilities:

Engineer in charge of the design and permitting and/or preparation of Social - Economic
Justification (SEJ) of small sewage systems such as rock stone filters, package plants, and
septic systems primarily used by the coal industry for bathhouse and office sewage
treatment. Sample projects included Jackson Ridge Mine in Braxton County, Sumpter Mine
in Webster County, and North Central Resources in Barbour County. Work generally
consisted of (1) the preparation of application for permitting funding, (2) the production of
design plans and documents for approval by regulatory agencies and for use in construction,
and (3) the SEJ component requires evaluation and estimates of alternative treatment
including collection and conveyance to the nearest public sewer system.

Construction Plan Review:

Function as the Beckley Code Enforcement plan reviewer on a weekly basis. Work consists
of the review of both residential and commercial plans for conformance with the City of
Beckley Building Code which is the same as the State of West Virginia Building Code with
a few minor edits. The reviews are to confirm the proposed projects meet or exceed the
requirements of the 2015 International Building Code, 2015 International Residential Code,
2015 International Plumbing Code, 2015 International Mechanical Code, and 2014 NFPA
70—National Electric Code.

Structural Inspections:

Provide visual structural inspections ranging from residential foundation inspection to full
inspections of coal preparation facilities and commercial buildings. Sample clients for this
work include Blackhawk Coal Company, BB&T Bank, and Jan-Care Ambulance Services.
Work generally includes the inspection of structural components that can be viewed without
destruction of any other components to determine one or more of the following: (1) the
condition of the components, (2) code compliance of the components, (3) repair
recommendation, and (4) safety of occupancy

1989 - 2010: Senior Project Manager, Pentree, Inc., Princeton, West Virginia.
Water Distribution Systems:

Engineer in charge of the construction and/or design of water extension projects for Glen
White — Trap Hill PSD, Sugar Creek PSD, The Town of Davy, and others. Work generally
consisted of (1) the preparation of reports and application for permitting and funding, (2) the
production of design plans and documents for approval by regulatory and funding agencies
and for use in bidding and construction. (3) working through the bidding process including
conducting the pre-bid meeting, fielding questions from bidders, preparation of addenda to
bid documents as necessary, review of bids, and recommendation to the client of the lowest
responsible bidder, and (4) construction management including the oversite of the
construction inspection team, review and approval of monthly request for payment, review
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of shop drawings, periodic sight visits, preparation of the final punch list, and
recommendation of approval of the completed project.
Sewer Treatment Plants:

Engineer in charge of the construction and/or design of new sewer treatment plants for the
Cowen PSD, the Page-Kincaid PSD and the expansion of the sewer treatment plant for the
Town of Wytheville and others. Work generally consisted of (1) the preparation of reports
and application for permitting and funding, (2) the production of design plans and
documents for approval by regulatory and funding agencies and for use in bidding and
construction. (3) working through the bidding process including conducting the pre-bid
meeting, fielding questions from bidders, preparation of addenda to bid documents as
necessary, review of bids, and recommendation to the client of the lowest responsible
bidder, and (4) construction management including the oversite of construction inspection
team, review and approval of monthly request for payment, review of shop drawings,
periodic sight visits, preparation of the final punch list, and recommendation of approval of
the completed project.

Sewer Collection Systems:

Engineer in charge of the construction and/or design of sewer collection systems for the
Cowen PSD, the Page-Kincaid PSD, the City of Oak Hill, and others. Work generally
consisted of (1) the preparation of reports and application for permitting and funding, (2) the
production of design plans and documents for approval by regulatory and funding agencies
and for use in bidding and construction. (3) working through the bidding process including
conducting the pre-bid meeting, fielding questions from bidders, preparation of addenda to
bid documents as necessary, review of bids, and recommendation to the client of the lowest
responsible bidder, and (4) construction management including the oversite of construction
inspection team, review and approval of monthly request for payment, review of shop
drawings, periodic sight visits, preparation of the final punch list, and recommendation of
approval of the completed project.

Bridge and Roadway Design:

Engineer in charge of production of project drawings in for bridge and roadway project for
the WVDOT. Bridge work included the design of the structure including substructure and
superstructure. All projects included excavation and grading for road realignment with
ancillary design work such as paving design, utility relocation, drainage modifications,
maintenance of traffic, and temporary access. Project include bridges in Spanishburg,
Hemphill, and Cedar Grove and roadway work in Pineville and Mercer County.

Site Development and Earthwork:

Engineer in charge of the site development of the WVDOT District Headquarters site in
Gardner, The Princeton Health and Fitness Center in Princeton, various AEP substation
sites, and among the engineers involved in the King Coal — Coalfields Expressway
interchange in McDowell and Wyoming Counties. These projects included preparation of
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project construction plans including the balancing of cuts and fills, preparation of cross
section, incorporation of required storm retention and drainage components, access roads,
parking, and utility services as applicable.

1988 - 1989: Engineer in Training, West Virginia Department of Highways, Princeton, West
Virginia.

Basic engineering work in the district level maintenance and construction departments.
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STEPHEN M. SUTPHIN

Senior Project Manager

Degrees Held

West Virginia University, Morgantown, WV. Bachelor of Science Degree in Landscape
Architecture.

Program Skills

Working knowledge with AutoCAD including Carlson Civil Design, Microsoft Word and
Excel, and Adobe Acrobat Pro DC

General Backeround:

Worked with clients in permitting various mine sites that included mine face-up sites,
spoil volumes, sediment control designs, subsidence control plans, surface mining area,
blasting plans.

October 2002 to Present: Alliance Consulting, Inc., Beckley, West Virginia

In West Virginia, Mr. Sutphin has been involved in the management and preparation of
various mine permit applications including SMA's, permit revisions, incidental
boundary revisions, and NPDES applications, permit renewals and NPDES reissuances.
Mr. Sutphin has managed the preparation of bid construction drawings for the
reclamation of two mine sites.

In Illinois, Mr. Sutphin has been involved in the management and preparation of permits
for underground mines, refuse disposal areas and water management treatment facilities.
In addition to permit responsibilities, Mr. Sutphin managed the preparation of bid
construction drawings for a client’s two refused disposal areas.

July 2001 to October 2002: Appalachian Technical Services, Inc. Project Manager

Mr. Sutphin was responsible for marketing the firm in West Virginia and building client
base. Responsibilities include developing all sections of WVDEP permits, IBR's and
minor revisions for coal companies in Regions II, III, & V. Supervising technicians in
the development of permitting documents. Supervise surveying crew and coordinate
surveying with client’s needs. Supervise drafting technicians and reviewing work.
Computer skills include AutoCad 14 and 2002 Map, Eagle Point 2000, SurvCAD,
Reame, Lotus 1-2-3 and Wordpro, and Microsoft Excel and Word.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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January, 1995 to July, 2001: Britton Engineering, Inc. Project Engineer

Mr. Sutphin was responsible for environmental permitting including Groundwater
Protection/Spill Prevention Plans. Responsibilities include developing all sections of
West Virginia D.E.P permits, IBR's and minor revisions for coal companies in Regions
II, 111, & V. Supervising technicians in the development of permitting documents. Layout
and design work for WVDOT highway projects. Other responsibilities include coal
reserve study mapping, mine planning, site development for industrial sites, and general
AutoCad work. Computer skills include AutoCad 14, Eagle Point 2000, Reame, Lotus 1-
2-3, and Lotus Wordpro. I also have experience with the Microsoft Excel and Word.

May, 1994 to December, 1994: Westmoreland Coal Company, Virginia Division.
Environmental Manager for the Virginia Division.

Responsibilities included supervising and providing environmental compliance
activities for all "inactive" permitted sites. Responsible for NPDES compliance for the
inactive sites. Prepared bond reduction/release packages on site meeting the required
criteria.

January, 1983 to May, 1994: Westmoreland Coal Company, Virginia Operations.
Environmental Engineer for the Virginia Division.

Mr. Sutphin responsibilities included preparing and submitting mine permit
applications, revisions, renewals for the Virginia Division of Mined Land Reclamation.
Work included designing sediment control structures and minor refuse disposal areas.
Worked with Construction Supervisor and crew in the construction of mine sites and
compliance/maintenance items. Conducted inspections for annual permit reports and
pond certifications. Mr. Sutphin was a Work Order Coordinator for four outside
consulting firms that were contracted to do work of the company.

December, 1981 to December, 1982: Westmoreland Coal Company, West Virginia Operations.
Environmental Engineer for the Hampton Division.

In charge of preparing permits, reclamation of an abandoned mine site, initial
construction phases of a refuse slurry impoundment. Supervised one Environmental
Technician.

Responsible for coordinating new mine permits for the Virginia Division with five
consulting firms.

October, 1992 to May, 1994: Westmoreland Coal Company, Virginia Division - East Mining
Unit. Environmental Manager for this mining unit.

Responsibilities included supervising and providing environmental compliance
activities for a continuous miner/longwall mine, a large two section mine, two single
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section mines, three contract deep mines and one contract surface mine. Responsible for
coordinating new mine permits for the Virginia Division with five consulting firms.

January, 1983 to September, 1992: Westmoreland Coal Company, Virginia Division.
Environmental Engineer for the Virginia Division.

Responsibilities included preparing mine permits, revisions, renewals, and
NPDES/Storm water permits. Developed site plans, drainage plans, sediment control
structures, hollow fills, and minor coal mine waste disposal areas. Eight hours training
to perform refuse impoundment inspections by MSHA. Worked directly with
construction foremen and crews in constructing mine sites and sediment structures.
Directed construction foremen on compliance/maintenance items. Supervised a
draftsperson on all drawings required for permits and other in-house projects. Member
of the New Mine Opportunity Task Force in charge of reviewing and evaluating
potential mine reserves. Worked with Senior Environmental Engineer in developing
departmental capital and operating budgets.

December, 1981 to December, 1982: Westmoreland Coal Company, West Virginia Operations.
Assistant Environmental Engineer for the Hampton Division.

March, 1981 to December, 1981: Vande Linde, Inc. Technician for the Robinson & Robinson
Division.

July, 1980 to March, 1981: Office of Surface Mining and Reclamation. Engineering Technician
for Technical Services and Research Branch.

August, 1979 to February, 1980: Corps of Engineers - Huntington District. Landscape Architect
in the Environmental Planning Section
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BETHANY LYNN WOLFE

Project Manager

Degrees Held

B.S. Environmental Studies, College of West Virginia, Beckley, WV
May 2000, Cumulative GPA 3.95 Summa cum laude graduate

Certifications

West Virginia Qualified Big Sandy crayfish/Guyandotte River crayfish Surveyor
(USFWS, June 2016)

Additional Training:

* WV Dept. of Environmental Protection, Division of Mining & Reclamation, Industry
Training — Endangered Species Consultations (December 9, 2019)

* WV Dept. of Environmental Protection, Industry Training — NPDES Industry Workshop
(December 5, 2019)

* WV Dept. of Environmental Protection, Industry Training — US Fish & Wildlife
Consultations, NPDES and SMA Permit Prep (November 2018)

* WV Dept. of Environmental Protection, Industry Training - NPDES (April & May 2018)

* National Conservation Training Center — Ecology and Conservation of North American
Crayfishes. (November 2017)

* WV Div. of Natural Resources, Crayfish Identification Workshop — Big Sandy
crayfish and Guyandotte River crayfish (May 2016)

» West Virginia University, Freshwater Mussels of West Virginia: Life History and
Identification (February 2015 & February 2016)

* WV Dept. of Environmental Protection, Industry Workshop: Narrative Water Quality
Standards Update, Surface Water Runoff Analyses, Above Ground Storage Tanks,
Bat Survey Requirements for Threatened & Endangered Species, Water Quality and
Selenium Research (October 2015)

* Weis Builders, How to Write and Implement a Stormwater Pollution Prevention Plan
(March 2009)

* NC State University by The Swamp School, Wetland Delineation Training
(September 2008)

* WV Division of Natural Resources, Scientific Collection of Benthics and Fish, Methods
and Database Reporting (November 2007)

* WV Dept. Of Environmental Protection, Division of Air Quality, Permit Workshop
(July 2004)

* WV Dept. of Environmental Protection and U.S. Army Corps of Engineers, Clean
Water Act 401/404 Permits (May 2004)

» U.S. Coast Guard, Homelands Security, Facility Security Plans (March 2004)

* WV Dept. Of Environmental Protection, Division of Mining & Reclamation, Surface

Beckley, WV
Raleigh County Airport Industrial Park 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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Mining Applications, 401 Certifications, Anti-degradation (December 2002)
* 40-Hour Hazardous Waste Operations/Emergency Response OSHA (December 2001)

General Backeround:

October 2007 — Present: Project Manager/Assistant Project Manager, Alliance Consulting
Inc., Beckley, West Virginia

In this position, Ms. Wolfe is responsible for preparation of environmental studies, including
conducted field surveys when applicable, and preparation of permitting applications in order
to establish programs for environmental compliance. She plays an important role in
coordinating between clients and agencies. Documents prepared include but are not limited
to Stream and Wetland Delineation Reports, Benthic Macroinvertebrate Studies, Crayfish
Habitat Assessments and Survey Reports, State 401 Water Quality Permit Applications,
Army Corps of Engineers Section 404 permits, NPDES Article 11, Coal Mining
Applications, Article 3 and 4, Stormwater Construction Permits, and Spill Prevention
Control and Countermeasures Plans. Non-environmental documents prepared include
Homelands Security Plans, Homelands Security Drills and Exercises, Petroleum Product
Quality Management Plans, and Company Central Ownership & Control Files.

November 2000 - October 2007: Environmental Project Manager, Beaver Creek
Engineering & Environmental Services, PLLC / Marathon Technical Services, Inc.,
Summersville, West Virginia

Ms. Wolfe was responsible for management of environmental projects for various clients
which included assisting with implementation of plans and programs for compliance with
state and federal environmental regulations. Daily tasks included coordination between
client and regulatory agency, preparation of multiple permit applications, preparation of
monitoring plans, and conducting the following: Stream Delineations, Phase I
Environmental Site Assessments, Wetland Area Evaluations, Reclamation Liability Audits
and Royalty Audits, and Benthic Stream Collections. In addition, she supervised and
delegated projects to other employees and prepared proposals for potential clients.

Relevant Project Experience:

1. Ms. Wolfe for the WVDOH conducted presence/absence crayfish surveys for the Big
Sandy crayfish in 2017 & 2019 for various proposed bridge projects in the Tug Fork
River and tributaries within the Big Sandy basin.

2. Ms. Wolfe has conducted habitat assessments and presence/absence surveys for the
Guyandotte River crayfish for in the Guyandotte River in 2019.

3. Ms. Wolfe assisted with the Macroinvertebrate collections in 2018 and 2019 in Still
Run as required in relation to the potential for incidental capture of Guyandotte River
crayfish.
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10.

Ms. Wolfe has worked with the design team to permit mine water treatment systems
including transfer lines for chlorides and selenium laden waters, diffusers, liners, and
bio-reactors for mining clients.

Ms. Wolfe has completed multiple Individual State Water Quality Section 401
permits for various clients.

Ms. Wolfe has completed multiple Army Corps of Engineers Section 404 Permits,
(including IPs, NWP 14, 21, and 50) for clients in various industries.

Mr. Wolfe has completed multiple ephemeral/intermittent stream delineation and
wetland delineations reports

Ms. Wolfe has assisted in the management of environmental and security affairs for
a bulk petroleum storage facility.

Ms. Wolfe has prepared NPDES permits and Water Quality / Probable Hydrologic
Consequence Analysis for multiple companies. In addition, Stormwater NPDES
permits have been prepared for various industrial sites and clients.

Ms. Wolfe has completed Phase I Environmental Site Assessments in cooperation
with other Environmental Professionals for commercial and undeveloped sites.
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KELLY J. SWEENEY
Assistant Project Manager/Clerical

Degrees Held:

A.A.S., Paralegal Studies, West Virginia University, Institute of Technology (formerly
Mountain State University) - 1992

Program Skills:

Proficient in Microsoft Word, Microsoft Excel, Microsoft Publisher, Microsoft PowerPoint,
and Adobe Acrobat Pro.

General Backeround:

July 2012 to Present: Assistant Project Manager/Clerical, Alliance Consulting, Inc., Beckley,
West Virginia.

Ms. Sweeney’s duties include providing support to our managers and employees, assisting in
daily office needs, and managing Alliance’s general administrative activities.

Ms. Sweeney has been involved in the preparation of various mine permit applications
including surface mining applications, permit revisions, incidental boundary revisions,
renewals, NPDES applications, Army Corps Permits and bond release applications for
multiple clients, and assisted in responding to agency comments.

Ms. Sweeney has also been involved in the preparation of construction stormwater permit
applications for projects in West Virginia, Virginia, Pennsylvania, and Ohio for multiple
clients, including Columbia Gas Transmission/TC Energy and Diversified Energy.

Ms. Sweeney is responsible for assisting in the preparation of environmental documents
including, but not limited to, stream and wetland delineation reports, benthic
macroinvertebrate studies, crayfish habitat assessments and survey reports, State 401 water
quality permit applications, and Army Corps of Engineers Section 404 permits.

October 2010 to July 2012: Paralegal, Paramount Development Corporation, Beckley, West
Virginia.

At Paramount, Ms. Sweeney’s paralegal duties/clerical obligations were assisting the staff
with new development and redevelopment projects throughout the eastern United States.
She maintained insurance responsibilities for the development corporation, as well as the

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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multiple commercial real estate projects developed by Paramount. Ms. Sweeney also
maintained Paramount’s company website.

August 2007 to October 2010: Teacher/Teacher Aide, Victory Baptist Academy, Beaver,
West Virginia.

Ms. Sweeney led a classroom of elementary students and taught them the subject assigned.
She maintained discipline amongst the students. Homework and tasks were assigned that
helped in the overall development of students. Ms. Sweeney found new and productive ways
of teaching students that helped them learn faster, and more efficiently. She maintained good
and friendly relationships with the students and their parents. Ms. Sweeney taught from the
curriculum decided by the educational authorities, but also gave suggestions for improving
it. She maintained her classroom, and graded and organized student curriculum.

1997 to 2007: Paralegal, Abrams and Byron, Attorneys at Law, Beckley, West Virginia.

At Abrams and Byron, Ms. Sweeney assisted lawyers and staff with circuit court pleadings
and correspondence. She performed real estate title exams for personal and banking
institutions for real estate purchases and loans, which included extensive document research
(i.e. deeds, trust deeds, easements, etc.) at county courthouses throughout West Virginia. Ms.
Sweeney also completed loan closing documents for personal and banking institutions. Ms.
Sweeney was responsible for filing, organization, and clerical duties.

1992 to 1997: Paralegal, Bridi and Bridi, Attorneys at Law, Beckley, West Virginia.

Ms. Sweeney assisted lawyers and staff with circuit court pleadings and correspondence.
She performed real estate title exams for personal and banking institutions for real estate
purchases and loans. Ms. Sweeney completed loan closing documents for personal and
banking institutions. She was responsible for filing, organization, and other clerical duties.
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JUSTIN D. FARRISH

Survey Party Chief

Degrees Held

Studied Civil Engineering, Central Piedmont Community College, Charlotte, NC
(2003-2005)

Civil Engineering & Survey Technology, Idaho State University, Pocatello, ID
(2021-Current)

Certifications

Licensed Drone Pilot FAA PART 107

General Backeround:

2008-Present: Survey Party Chief for Alliance Consulting, Inc., Beaver, WV

Under the employment of Alliance Consulting, Inc., Mr. Farrish manages and conducts
various survey projects and administrative services in concert with our engineering,
scientific, and environmental teams. He facilitates communication and ensures delivery to
customers and regulatory agencies in a cost-effective and responsive manner.

Manages survey schedules with clients and affected internal teams via reports, meetings,
email, and phone.

Prepares bids including meeting with clients to identify requirements, costs, and setting
up field accommodations for out-of-town projects.

Manages and maintains all survey equipment, ensuring maintenance, parts inventory,
and technology are mission ready per project requirements.

Organizes field data and distributes to appropriate project files to record all transactions,
communications, and ensures compliance with all regulatory bodies.

Selected to lead drone technology in 2014 including organizing customer demos, pre and
post flight checks, setup, and monitoring drone flights.

Creating finished products from drone flights with various softwares; PIX4D, Global
Mapper, AutoCad, & Carlson. Completing various mapping styles like topographic
surveys, volumes, and point clouds.

Has excellent knowledge of GPS surveys from RTK, static control over large areas and
linear projects, from planning to completion of the values.

Proficient in scanning with laser technology from Imaging Total Stations.

Robotic Instruments

Proficient with Topcon

Proficient with Pix4D, global mapper, taking field information point cloud data sets and
using that info to create design surfaces.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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2003-2008: Survey Party Chief for Don Allen and Associates, Mooresville, NC

Mr. Farrish performed residential and commercial surveys for this well-established land
survey, engineering company in the Lake Norman area.

* Hired as a rodman, quickly promoted to party chief. Maintained equipment.
* Selected to learn and implement new technology in robotic surveying.
» Conducted surveys and stakeouts for residential and commercial clients.

2002-2003: Lawn Tech for Aspen Corporation, Daniels, WV

Mr. Farrish maintained lawns mowing and edging, as well as weeding and feeding flower
beds.
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DWAYNE J. SCHOOLFIELD JR.

Staff Engineer

Degrees Held

B.S. Civil Engineering Technology, Bluefield State College, Bluefield, WV
B.S. Architectural Engineering Technology, Bluefield State College, Bluefield, WV

Certifications

FAA-UAS 107 Pilot

Pix4D Mapper Essential (Drone Processing)
West Virginia Soil and Aggregate Compaction
West Virginia PCC Inspector

Hazmat (Nuclear Density Gauge)

Professional Experience

Mr. Schoolfield is an engineer with experience in civil and environmental, as well as drone
piloting, drafting, soil analyses, and concrete testing. He is practiced in proper procedure
regarding collection of information for drone surveys. He has technical skills in the area of
Global Positioning Systems (GPS) and Global Information Systems (GIS). Mr. Schoolfield
completed Pix4D training course in 2018. He is certified in the proper procedure for soil and
aggregate testing as well as concrete test. He has been drafting maps since 2012.

General Backeround:

2019-Present: Staff Engineer for Alliance Consulting, Inc., Beaver, WV

Under the employment of Alliance Consulting, Inc., Mr. Schoolfield has conducted stability
analyses, drainage calculations and HEC-RAS designs. He has also worked on project
involving stream mitigation designs, landfill designs, coal stockpile, embankment,
impoundments, erosion and sediment control, boundary survey, and topography designs in
both Illinois and West Virginia.

2018-Present: FAA UAS Pilot for Alliance Consulting, Inc., Beaver, WV

Under the employment of Alliance Consulting Inc., Mr. Schoolfield has over 100 hours of
accident-free drone airtime, has processed over 120 projects, and created over 120 maps.
Mr. Schoolfield uses the information produced from the drone flight to further help in the
planning and procedures of projects such as stream mitigations, landfill, coal stockpile,
erosion and sediment control, roof inspection, and topography.

Beckley, WV
Raleigh County Airport Industrial Park - 124 Philpott Lane
Beaver, WV 25813-9502
Telephone: (304) 255-0491
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2012-Present: Civil Draftsman for Alliance Consulting, Inc., Beaver, WV

Mr. Schoolfield has worked closely with a team of engineers to produce maps to the
specification of the required project. He has utilized the use of every software that the
company has to offers, main programs being AutoCAD and Civil 3D. He has worked on
projects involving stream mitigation designs, landfill designs, coal stockpile, embankment,
impoundments, erosion and sediment control, roof inspection, boundary survey, and
topography designs.

2014-2019: Soils Engineer for Alliance Consulting, Inc., Beaver, WV

Mr. Schoolfield was a Soils Engineer under the employment of Alliance Consulting Inc.,
conducting soil compaction test, grain size analyses, gradations, and Atterberg Limits in
accordance with ASTM, AASHTO and West Virginia Department of Transportation
standards.

2009-2011: HEFIS Employee for Bluefield State College, Bluefield, WV

Civil/Architectural student employee. Responsibilities included the utilization of Revit
Architecture, Revit Structure, AutoCAD, Inventor, Sketchup, and Autodesk Impression
software to complete requested jobs.

Higher Education Facilities Information System (H.E.F.L.S.). Responsibilities focus on
drafting and design renovations pertaining to feasibility studies, and surveying using total
station as well as RTK and GPS, as well as drafting of fire escape signs.

2007-2009: Assistant Professor for Bluefield State College, Bluefield, WV

Assistant Professor of Architectural Engineering. Responsibilities included teaching class
when needed, and helping students with problems they encountered with giving
assignments.

Revit Professor. Responsibilities included teaching student how to use the Revit software
effectively.




6. ORAL PRESENTATIONS/INTERVIEWS

Alliance understands that, if selected, individual interviews/oral presentations will be conducted to
determine the most qualified to provide the engineering design services required. Alliance will be ready
to provide any and all materials/information required, including a 15 to 30 minute PowerPoint
presentation covering the following:

Corporate/personnel experience as it relates to the project or projects
Proposed project management plan

Key personnel available for the proposed work

Proposed subcontractors (mapping, geotechnical, etc.)

Product quality control

Project cost control

Project schedule

Solicitation No.: CEOI 0313 DEP2200000018
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7. VENDOR IDENTIFICATION NUMBER
AND LICENSES

The Vender Identification # as maintained in the WV Oasis system for Alliance Consulting, Inc. is as
listed below:

000000210866

As documented herein, Alliance staff hold various licenses and certifications from Professional
Engineering Licenses to Endangered Species Surveyor Permits. Copies of specific documents can be
provided upon request.

Solicitation No.: CEOI 0313 DEP2200000018



8. FEDERAL EMPLOYEE IDENTIFICATION NUMBER

The Federal Employee Identification Number for Alliance Consulting, Inc. is as listed below:

55-0778450

Solicitation No.: CEOI 0313 DEP2200000018



9. PROOF OF WORKERS COMPENSATION COVERAGE

Documentation of the Workers Compensation Coverage maintained by Alliance Consulting, Inc. is
included on the page that follows.

Solicitation No.: CEOI 0313 DEP2200000018



®
ACORD CERTIFICATE OF LIABILITY INSURANCE PATE (MDD

2/3/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgﬂ?“ Mrs. Pat Stutler
AssuredPartners of West Virginia, LLC mgr‘lfojm (304)736-2222 m)é, No) (304)302-3401
dba Insurance Systems AL s Pat.stutler@assuredpartners.com
1 Insurance Way; PO Box 10 INSURER(S) AFFORDING COVERAGE NAIC #
Ona WV 25545 INSURERA Cincinnati Insurance Co. 10677
INSURED INsURERB BrickStreet Mutual Insurance 12372
Alliance Consulting, Inc. INSURER C
124 Philpott Lane INSURER D

INSURER E
Beaver WV 25813 INSURER F
COVERAGES CERTIFICATE NUMBER:2022-2023 - REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

|insr ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WyD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LINITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
DAMAGE TO RENTED
A | CLA MS-MADE El OCCUR PREMISES (Ea occurence) | $ 500,000
ENP0124907 2/23/2022 2/23/2023 | MED EXP (Any one person) s 10,000
PERSONAL & ADV INJURY s 1,000,000
GEN'LAGGREGATE LIMIT APPL ES PER: GENERAL AGGREGATE s 2,000,000
X | poLicY |:| B |:] Loc PRODUCTS - COMP/OPAGG | $ 2,000,000
OTHER: Employee Benefits s 1,000,000
AUTOMOBILE LIABILITY ?E(;MB NED )S NGLEL MIT s 1,000,000
a X | ANYAUTO BOD LY INJURY (Per person) | $
ﬁb"ng” NED iﬁ%g”"m EBA0124907 2/23/2022 | 2/23/2023 | BODLY INJURY (Per accident) | §
X NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
s
X | UMBRELLA LIAB X | occur ENP0124907 EACH OCCURRENCE s 10,000,000
a EXCESS LIAB CLAIMS-MADE Umbrella is follow form AGGREGATE s 10,000,000
DED | | RETENTION Primary Non Limit is 9M 2/23/2022 | 2/23/2023 s
WORKERS COMPENSATION WCB1012411 X | BER OTH-
AND EMPLOYERS' LIABILITY — STATUTE l ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? El N/A
B |(Mandatory in NH) WV & PA Included 2/23/2022 | 2/23/2023 | EL DISEASE - EAEMPLOYEE | 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below WV Broad Form WC990304 Incl E.L DISEASE - POLICYLIMIT | 1,000,000
A | Equipment Rented or Leased ENP0124907 2/23/2022 | 2/23/2023 | Equipment Rented or Leased 170,000
Deductible 500
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additi | Remarks Schedule, may be attached if more space is required)

Project: Ethel Hollow Phase II Site and Phase II Site B Certificateholder is provided automatic
additional insured status in regards to the above general lia policy when a written contract exists.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

WVDEP THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

P O Box 50130

2019 washington St. East

AUTHOR REPRI NTATIVI
Charleston, WV 25305 UTHORIZED REPRESE! E

prs. Pat stutler/ear v@mﬁw

© 1988-2014 ACORD CORPORATION. All rights reserved.

ACORD 25 (2014/01) The ACORD name and logo are registered marks of ACORD
INS025 (201401)



10. PROOF OF PROFESSIONAL LIABILITY INSURANCE

Alliance Consulting, Inc. has liability insurance with the minimum limits as required. In addition,
Alliance maintains an umbrella policy. Proof of coverage is included on the page that follows.

Solicitation No.: CEOI 0313 DEP2200000018



) @ DATE (MM/DD/YYYY)
ACORD CERTIFICATE OF LIABILITY INSURANCE

03/01/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED provisions or be endorsed.
If SUBROGATION IS WAIVED, subject to the terms and conditions of the policy, certain policies may require an endorsement. A statement on
this certificate does not confer rights to the certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgﬂ{“a Trish Clark
Trustpoint Insurance PHONE Exyy (866) 276-9622 (A, N0y (888) 872-5496
16 E Church Ave ML s  tclark@trustpointins.com
INSURER(S) AFFORDING COVERAGE NAIC #
Roanoke VA 24011 INsURERA  Continental Casualty Company 20443
INSURED INSURER B
Alliance Consulting, Inc. INSURER C
124 Philpott Lane INSURER D
INSURER E
Beaver WV 25813-9502 INSURERF
COVERAGES CERTIFICATE NUMBER:  22-23 Professional REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

IEISFI{I ADDLTSUBR] POLICY EFF POLICY EXP

TYPE OF INSURANCE INSD | WvD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LIMITS
COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE $
DAMAGE TO RENTED
CLA MS-MADE OCCUR PREMISES (Ea occurrence) $
MED EXP (Any one person) $
PERSONAL & ADV NJURY $
GEN'L AGGREGATE LIMIT APPL ES PER: GENERAL AGGREGATE $
PRO-
POLICY l:’ JECT I:] Loc PRODUCTS - COMPIOPAGG | §
OTHER: $
COMBINED SINGLE LIMIT
AUTOMOBILE LIABILITY (2 accdent) $
ANY AUTO BODILY NJURY (Per person) $
OWNED SCHEDULED -
AUTOS ONLY AUTOS BODILY NJURY (Per accident) | $
HIRED NON-OWNED PROPERTY DAMAGE s
AUTOS ONLY AUTOS ONLY (Per accident)
$
UMBRELLA LIAB OCCUR EACH OCCURRENCE $
EXCESS LIAB CLA MS-MADE AGGREGATE $
DED | | RETENTION $ $
WORKERS COMPENSATION PER OTH-
AND EMPLOYERS' LIABILITY YIN Sure || &
ANY PROPR ETOR/PARTNER/EXECUTIVE N/A E L. EACHACC DENT $
OFFICER/MEMBER EXCLUDED? I:]
(Mandatory in NH) E L. DISEASE - EAEMPLOYEE | §
If yes, describe under
DESCRIPTION OF OPERATIONS below E L. DISEASE - POLICYLIMIT | §
PER CLAIM $5,000,000
PROFESSIONAL LIABILITY
A EEH591871941 03/01/2022 | 03/01/2023 | AGGREGATE $5,000,000
DEDUCTIBLE $50,000

DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additional Remarks Schedule, may be attached if more space is required)
Certificate provided as evidence of coverage

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE
THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

AUTHORIZED REPRESENTATIVE

. (P tpecia X Hand '

© 1988-2015 ACORD CORPORATION. All rights reserved.
ACORD 25 (2016/03) The ACORD name and logo are registered marks of ACORD



®
ACORD CERTIFICATE OF LIABILITY INSURANCE PATE (MDD

2/3/2022

THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S), AUTHORIZED
REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT: If the certificate holder is an ADDITIONAL INSURED, the policy(ies) must be endorsed. If SUBROGATION IS WAIVED, subject to
the terms and conditions of the policy, certain policies may require an endorsement. A statement on this certificate does not confer rights to the
certificate holder in lieu of such endorsement(s).

PRODUCER ﬁgﬂ?“ Mrs. Pat Stutler
AssuredPartners of West Virginia, LLC mgr‘lfojm (304)736-2222 m)é, No) (304)302-3401
dba Insurance Systems AL s Pat.stutler@assuredpartners.com
1 Insurance Way; PO Box 10 INSURER(S) AFFORDING COVERAGE NAIC #
Ona WV 25545 INSURERA Cincinnati Insurance Co. 10677
INSURED INsURERB BrickStreet Mutual Insurance 12372
Alliance Consulting, Inc. INSURER C
124 Philpott Lane INSURER D

INSURER E
Beaver WV 25813 INSURER F
COVERAGES CERTIFICATE NUMBER:2022-2023 - REVISION NUMBER:

THIS IS TO CERTIFY THAT THE POLICIES OF INSURANCE LISTED BELOW HAVE BEEN ISSUED TO THE INSURED NAMED ABOVE FOR THE POLICY PERIOD
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER DOCUMENT WITH RESPECT TO WHICH THIS
CERTIFICATE MAY BE ISSUED OR MAY PERTAIN, THE INSURANCE AFFORDED BY THE POLICIES DESCRIBED HEREIN IS SUBJECT TO ALL THE TERMS,
EXCLUSIONS AND CONDITIONS OF SUCH POLICIES. LIMITS SHOWN MAY HAVE BEEN REDUCED BY PAID CLAIMS.

|insr ADDL|SUBR POLICY EFF | POLICY EXP
LTR TYPE OF INSURANCE INSD | WyD POLICY NUMBER (MM/DD/YYYY) | (MM/DD/YYYY) LINITS
X | COMMERCIAL GENERAL LIABILITY EACH OCCURRENCE s 1,000,000
DAMAGE TO RENTED
A | CLA MS-MADE El OCCUR PREMISES (Ea occurence) | $ 500,000
ENP0124907 2/23/2022 2/23/2023 | MED EXP (Any one person) s 10,000
PERSONAL & ADV INJURY s 1,000,000
GEN'LAGGREGATE LIMIT APPL ES PER: GENERAL AGGREGATE s 2,000,000
X | poLicY |:| B |:] Loc PRODUCTS - COMP/OPAGG | $ 2,000,000
OTHER: Employee Benefits s 1,000,000
AUTOMOBILE LIABILITY ?E(;MB NED )S NGLEL MIT s 1,000,000
a X | ANYAUTO BOD LY INJURY (Per person) | $
ﬁb"ng” NED iﬁ%g”"m EBA0124907 2/23/2022 | 2/23/2023 | BODLY INJURY (Per accident) | §
X NON-OWNED PROPERTY DAMAGE s
HIRED AUTOS AUTOS (Per accident)
s
X | UMBRELLA LIAB X | occur ENP0124907 EACH OCCURRENCE s 10,000,000
a EXCESS LIAB CLAIMS-MADE Umbrella is follow form AGGREGATE s 10,000,000
DED | | RETENTION Primary Non Limit is 9M 2/23/2022 | 2/23/2023 s
WORKERS COMPENSATION WCB1012411 X | BER OTH-
AND EMPLOYERS' LIABILITY — STATUTE l ER
ANY PROPRIETOR/PARTNER/EXECUTIVE E.L. EACH ACCIDENT s 1,000,000
OFFICER/MEMBER EXCLUDED? El N/A
B |(Mandatory in NH) WV & PA Included 2/23/2022 | 2/23/2023 | EL DISEASE - EAEMPLOYEE | 1,000,000
If yes, describe under
DESCRIPTION OF OPERATIONS below WV Broad Form WC990304 Incl E.L DISEASE - POLICYLIMIT | 1,000,000
A | Equipment Rented or Leased ENP0124907 2/23/2022 | 2/23/2023 | Equipment Rented or Leased 170,000
Deductible 500
DESCRIPTION OF OPERATIONS / LOCATIONS / VEHICLES (ACORD 101, Additi | Remarks Schedule, may be attached if more space is required)

Project: Ethel Hollow Phase II Site and Phase II Site B Certificateholder is provided automatic
additional insured status in regards to the above general lia policy when a written contract exists.

CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POLICIES BE CANCELLED BEFORE

WVDEP THE EXPIRATION DATE THEREOF, NOTICE WILL BE DELIVERED IN
ACCORDANCE WITH THE POLICY PROVISIONS.

P O Box 50130

2019 washington St. East

AUTHOR REPRI NTATIVI
Charleston, WV 25305 UTHORIZED REPRESE! E

prs. Pat stutler/ear v@mﬁw
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