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11 July 2022

Department of Administration
Purchasing Division

2019 Washington Street East
Charleston, WV 25305-0130

Attention: Mr. Josh Hager

Re: Expression of Interest - Architectural / Engineering Design Services
The West Virginia Schools for the Deaf and the Blind
Physical Education Building Renovations and Evaluation

Dear Mr. Hager:

Paradigm Architecture Inc. is pleased to submit this Expression of Interest for the Physical Education Building Renovations and
Evaluation at the West Virginia Schools for the Deaf and the Blind. We are a local firm and have the appropriate project experience and
ability to complete these projects.

Our proposal includes our Firm Profile, a brief History, References, staff Resumes, and a sampling of Projects. Paradigm Architecture is
afull-service architectural firm with experience spanning a multitude of roofing types, window, and door replacement. We have completed
several projects at Fairmont State University which included reroofing — renovations to Colebank Hall and the Education Building, three
reroofing projects for the Alexander City (Alabama) Board of Education, one for Trussville City Hall, and one for the Russell Medical Center
Surgery Addition (Alabama). We have worked on LEED-Certified projects utilizing white TPO roof systems. We were involved with the
Sharp Hospital reroofing project in Weston, West Virginia. In addition, architect, specifications writer, and project manager Dave Snider
has completed the Roofing Technology course with The Roofing Industry Educational Institute in 1995 as noted on his enclosed resume
and will have a primary involvement on this project.

We have successfully completed a variety of work with colleges and universities, including student housing, parking garages, athletic
centers, gymnasiums, offices, and student centers for West Virginia University, Fairmont State University, and Davis & Elkins College.
The members of our project team also have experience with other higher education institutions while working at other firms. A few of
these include the College of West Virginia, West Virginia State College, Wake Forest University, University of South Carolina, the University
of North Carclina @ Charlotte, the University of North Carolina @ Wilmington, the University of North Carolina @ Greensboro, North
Carolina State University, the University of Alabama, and the University of Alabama at Birmingham.

Included on our team to provide Mechanical, Electrical & Plumbing design is Miller Engineering. Miller has provided over $17M in MEP
engineering design services on a variety of project types including pool systems. We have had the opportunity to work together on many
projects.

Paradigm Architecture is a service-oriented architectural design firm capable of taking a project from inception to completion through the
phases of schematic design, design development, construction and contract documents, bidding/negotiation, construction
administration, and closeout procedures. We are able to meet a client’s needs and expectations while upholding the budget and project
deadlines. Itis our goal to provide a high level of personal service and design solutions that reflect the unique image and purpose of our
clients. We welcome the opportunity to work with you on this project.

Best regards,

aul Walker, AIA, NCARB, President

2223 Cheat Road | Suite 300 5184 Caldwell Mill Road | Suite 204357
Margantown, WV 26508 Birmingham, AL 35244
T 304.284,5015 | F 304.284,5014 T 205.403.2742
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Two Waterfront Place

Location/Date
Morgantown, West Virginia — 2002

Incorporated
Birmingham, Alabama - 2000

Board of Directors: N/A
Number of Employees: 10
Size/Location of Field Offices:

*Morgantown Office — 6
Birmingham Office - 4

*The Morgantown office is the principal place of

business and place of performance of this con-

tract.

Services
Architectural / Planning / Master Planning
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Firm History

Paradigm Architecture was formed in October of 2000 by a group
of likeminded individuals who believe that architecture provides the
opportunity to practice the career that we love. We as individuals and as
team members of a firm have a responsibility to exhibit that passion in
the manner in which we live our lives.

We chose the name Paradigm because it means a model that serves as
an example.

This represents our highest ideals...

that our architecture would serve as an example

that our client service would serve as an example

that our service to our God would serve as an example.

Originally established in Birmingham, Alabama, Paradigm Architecture
expanded in 2002 by opening an office in Morgantown, West Virginia.
Our staff of ten includes five registered architects, three architectural
technicians, and two administrative assistants.

It is our belief that we should assemble consultants that are uniquely
skilled to satisfy the particular requirements of a project. We have
close professional relationships with many engineers and specialized
consultants and choose those that we feel will best serve the technical
specialization, location of the work and sometimes even personality
of the client. We choose not to work with firms who do not share our
commitment to service and quality.



West Virginia University Mountaineer Station

Morgantown Area Chamber of Commerce
Mylan Park Foundation

Alabama Masonry Institute

Main Street Morgantown

Pittsburgh Corning Glass Block

West Virginia American Institute of Architects

International Parking Institute Awards of Excellence

Firm Profile

Paradigm by definition means an example that serves as pattern or model.
The goal of Paradigm Architecture is to be an example in client service,
design quality, and technical proficiency. We practice architecture. For
every project, Paradigm works closely with the unique requirements of
the particular client to design a structure that reflects both the appropriate
image and proper function to optimize the working or living environment.

EXPERIENCE

Paradigm Architecture has experience in a broad range of project
types. This work includes private individual, corporate, governmental,
educational, and institutional clients.

Hospitality/Multi-Family Housing

Our multi-family housing experience spans a variety of client types
including student dormitories, hotel project, elderly housing, and
private residential including single family homes, townhouses, and high
end condominiums. West Virginia University Downtown Housing, the
Condominiums at Two Waterfront Place in Morgantown, WV, as well as
the Glade Springs Resort and Gonference Genter in Daniels, WV, are a
few examples.

Food Service

We have been privileged to design many food service facilites. These
include private restaurants as well as large, full service commercial
catering kitchens and banquet facilities. Examples include Two Waterfront
Place Hotel and Conference Center, Morgantown Event Center, Regatta
Bar and Grille, Boathouse Bistro, Sargasso Restaurant, Trussville Family
Center, and Shono’s Restaurant.
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Educational

Higher Educational experience includes administrative office space,
parking facilities, student housing, libraries, student centers, athletic
facilities, classrooms, and research laboratory facilities. We have
worked on campuses that include: West Virginia University, Fairmont
State University, Davis and Elkins College, The College of West Virginia,
Hampden Sydney College, Wake Forest University, Ayers State Technical
College, The University of North Carolina at Greensboro, and The
University of Alabama at Birmingham. Paradigm’s staff has also been
involved in educational facilities at the elementary and high school level
including new and renovated buildings.

Master Planning

Paradigm Architecture has successfully completed master planning for
WVU Honors Dorm the Waterfront Development and Trinity Christian School in Morgantown,
Excelfence in Construction by the ~ Avery Court in Parkersburg, and Glade Springs Resort in Daniels.
Associated Builders & Contractors, Inc.  In addition, we have performed master planning for Asian Plaza in
0 Aquiatic & Track Cont Mulan Dar Birmingham, AL, and have recently updated the master plan for Russell
Medical Center in Alexander City, Al, as well as the West Virginia School

of Osteopathic Medicine in Lewisburg, WV.

Corporate

Paradigm has designed entire office buildings as well as tenant fit-up
spaces for clients such as Jackson Kelly PLLC, A.G. Edwards, Acordia,
Petroplus & Associates Inc., National Biometric Security Project, Simpson
& Osborne, DMJM Harris, and the West Virginia University Foundation.
Projects also include banking regional and branch offices.

Jorgantown, Wy Heathcare | Institutional
Dffice Building Medical and retirement life care projects dominate our staff’s institutional
Morgantown, Wy portfolio. Medical projects include outpatient surgery centers, patient
Center and Garage care rooms, emergency medicine, surgery suites, labor & delivery suites,
v M Magnetic Resonance Imaging, X-ray diagnostic services, and heart
catheterization spaces for hospital clients, radiation and chemotherapy
treatment areas in cancer centers, and professional office space for
private physicians. Retirement life care facilities range from independent
elderly housing and assisted living facilities to full nursing care centers.

Flns, wv o Governmental
“lace Hotel Members of Paradigm have been involved in projects for the Federal
Cente Government in Charleston and Clarksburg, West Virginia. These
lorgantown, Wy commissions were awarded through design competitions and involved
<elly Building office space for Social Security, the Federal Bureau of Investigation,
wn, WA the Drug Enforcement Agency, the Small Business Administration, and

Center hearing rooms for SSA Hearings and Appeals. Paradigm is also currently
mvolved in several projects for the GSA in the Morgantown area.
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Paul A. Walker, AIA

Principal-in-Charge

Paul has 39 years of experience as an architect and received his
registration in 1986. He became a business owner in October
2000 when he created Paradigm Architecture. Paul's design
responsibilities include programming, development of construction
documents, project management, and construction administration.
Among the variety of projects he has designed and supervised
are: medical, commercial, corporate, educational, governmental,
industrial, institutional, recreational, religious, and residential. The
scope of projects ranges from a few thousand dollars to over 70
million doliars. Paul also has extensive experience with commercial
and corporate facilities as well as higher education facilities while
working at other firms in WV, NC, and AL.

Experience

Fairmont State University Hunt Haught Hall Window Replacement Renovation
Fairmont, West Virginia

Fairmont State University Musick Library Roof Renewal
Fairmont, West Virginia

Mountaineer Center & Education Complex - Aquatic/Track Facility
Morgantown, West Virginia

WVU Milan Puskar Stadium Renovation Construction Administration
Condiitoned Building; Outdoor Concourse
Morgantown, West Virginia

University of Alabama at Birmingham Bartow Arena
Basketball Locker Room
Birmingham, Alabama

Davis & Elkins College Athletic Center
Elkins, West Virginia

Fairmont State University Golebank Hall Renovations
Fairmont, West Virginia

Canaan Valley Resort State Park Lodge Renovations & Addition
Davis, West Virginia

Cacapon Resort State Park Lodge Expansion & Renovations
Berkeley Springs, West Virginia

Muttiple WVU Athletics Projects in Morgantown, WV:
Wrestling Locker Room Renovations

Coliseum Team Shop Renovation

Coliseum 2nd Floor Administrative Offices

Coliseum Upper Concourse & HVAC Upgrades
Touchdown Terrace Ciub Addition

Coaches’ Locker Room Renovation

Southwest Concession Stand

Stadium Scoreboard Addition

West Virginia University Stadium Press Box Suites Renovation
Morgantown, West Virginia



Attached is your wallet card, evidence of your current
re%istration to practice architecture in West Virginia.
You will receive a renewal notice prior to the expiration date

REGISTERED ARCHITECT
. until and including  06/30/2022

indicated.
Certificate No: L
STATE OF WEST VIRGINIA
BOARD OF ARCHITECTS
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NS g PAUL WALKER
N E
\\, 1| Isduly Registered and entititled to
A practiceas a

R
Y

President




Todd G. Christopher, AIA

Project Manager

Todd's responsibilities have included development of construction
documents and drawings, project management, marketing
presentations, bidding procedures, and construction administration.
He has a combined 19 years of experience in commercial,
corporate, hospitality, educational, performing arts, healthcare,
‘ continuing care retirement communities, laboratories, industrial,
S

institutional, sports facilities, and multi-family residential.

Experience

Canaan Valley Resort State Park Renovations & Additions
Davis, West Virginia

Cacapon Resort State Park Lodge Expansion & Renovations
Berkeley Springs, West Virginia

Morgantown Marriott at Waterfront Place Renovations
Morgantown, West Virginia

West Virginia University - Parkershurg
New Science Wing Fit-Up & Lab Classrooms
Parkersburg, West Virginia

Monongalia General Hospital - Multiple Renovations
Morgantown, West Virginia

Catawba Valley Medical Center Women’s/Oncology*
Expansion & Surgery Renovations
Columbia, South Carolina

Education University of North Carolina at Greensboro*
Petty Building Renovation
Greensboro, North Carolina

North Carolina State University*
Frank Thompson Hall Renovation
Raleigh, North Carolina

The General Services Administration for the

U. S. Department of Agriculture Office Building

Morgantown, West Virginia
ARIfaoNSs st irginia University Medicine
- Communication & Health Disorders Program Build-Out/Renovation
Morgantown, West Virginia

Registrations

*Key Involvement in project with firm(s) other than Paradigm Architecture, Inc.
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Attached is your wallet card, evidence of your current
ﬂistrat&on to practice architecture in West Virginia.
You will receive a renewal notice prior to the expiration date

indicated.

Certificate No: -__

-<:D)>—&m:phmm

STATE OF WEST VIRGINIA
BOARD OF ARCHITECTS

This Certifies that:
TODD CHRISTOPHER

Is duly Registered and entititied to
practice as a
REGISTERED ARCHITECT
. until and including  06/30/2023

President
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Tyler Etris, AIA

Project Architect

Tyler's responsibilities have included development of schematic
design, design development, and construction drawings. Since
joining Paradigm in 2007, Tyler has aided in the design of projects,
when combined, add up to be over $200 million. He also provides
marketing support for proposals and presentations. Project types
have included healthcare, commercial, corporate, educational,
hospitality, institutional, multi-family housing, recreational, and retail.

Experience

Mountaineer Center & Education Complex - Aquatic/Track Facility
Morgantown, West Virginia

WVU Wrestling Locker Room Renovations
Morgantown, West Virginia

WVU Health Sciences Center School of Pharmacy Lab 2033 Renovation
Morgantown, West Virginia

WVU B&E Startup Enginer & Accelerator Space
Morgantown, West Virginia

Cacapon Resort State Park Lodge Expansion & Renovations
Berkeley Springs, West Virginia

WVU Health Sciences Center Physical Therapy-Occupational
Therapy Clinic Renovation
Morgantown, West Virginia

WVU Health Sciences Center North 3rd Floor Renovation

Canaan Valley Resort State Park Lodge Renovations & Additions
Davis, West Virginia

WVU Health Sciences Center Jazzman’s Cavanaugh’s
Morgantown, West Virginia

WVU Health Sciences Center School of Dentistry Urgent Care Renovation
West Virginia University Intermodal Garage
Morgantown, West Virginia

Mountaineer Station Parking Garage - WVUH Addition
Morgantown, West Virginia

WWVU Health Sciences Center Surgical Simulation Room Renovation

WVU Health Sciences Center Medical Museum

Virginia



TYLER ETRIS

Name: ETRIS TYLER
Credential ID: -
Expiration Status: Not Expired
Expiration date: 2023-06-30

Renewal Date: 2022-06-21

_______________

SHOW ALL RESULTS FOR TYLER ETRIS

BACK PRINT
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David H. Snider, AIA

Quality Control | Specifications

Mr. Snider graduated from Auburn University with a degree in architecture
and practiced in North Carolina before returning to his hometown of
Birmingham, Alabama. As one of the founding members he has spent
the last 21 years of his 38-year career with Paradigm Architecture.
His responsibilities with Paradigm Architecture have included project
management, construction documents, contract administration,
and writing specifications. Project experience includes hospitality,
educational, recreational, healthcare, churches, libraries, schools,
historic office buildings, airports, and commercial facilities. David has
extensive experience with healthcare facilities throughout the duration of
his entire career and currently manages open-end contracts with Russell
Medical and Lanier Memorial Hospital. These project types include
cancer centers, medical office buildings, physical therapy, assisted living
facilities, and major hospital renovations.

Experience

Mountaineer Center & Education Complex - Aquatic/Track Facility
Morgantown, West Virginia

University of Alabama at Birmingham Bartow Arena
Basketball Locker Room
Birmingham, Alabama

Canaan Valley Resort State Park Renovations & Additions
Morgantown, West Virginia

Fairmont State University Colebank Hall Renovations
Fairmont, West Virginia

West Virginia University Greenhouse & Labs
Morgantown, West Virginia

Cacapon Resort State Park Lodge Expansion
Berkeley Springs, West Virginia

Fairmont State University Hunt Haught Hall Window Replacement Renovation
Fairmont, West Virginia

Fairmont State University Musick Library Roof Renewal
Fairmont, West Virginia

West Virginia University - Parkersburg
New Science Wing Fit-Up & Lab Classrooms
Parkersburg, West Virginia

Benjamin Russell High School Additions and Renovations
Alexander Gity, Alabama

Davis & Elkins College Athletic Center
Elkins, West Virginia

Trussville City Hall Flood Renovations
to City Hall, Police, & Fire Departments
Trussville, Alabama
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B. Craig Miller, PE

Craig founded Miller Engineering in 2003, and serves as President and Principal Engineer.
He has more than 20 years experience in design, specification, operations and project
management. During his employment with WVU, Craig was directly involved with
approximately $130 million in new capital construction. His experience with a wide range
of projects including HVAC, electrical, plumbing, infrastructure upgrades, building
automation, energy efficiency and maintenance/renovation, among others, allows him to
serve in multiple capacities within a given project. Craig will serve as the “Relationship
Manager” for Miller Engineering as the main communication interface between the Owner, the design team,
contractors and end users.

Engineer in Responsible Charge

Design and Project Management of Mechanical, Electrical, Plumbing Projects
Concept and Construction Design

Business Operations and Financial Management Oversight

Quality Assurance and Control

WVU fackson’s Milf Pool Replacement

Tomilinson Run State Park Pool Repair

Chief Logan State Park Pool Projects

Mountainview Elementary School HVAC Upgrades

North Elementary & Suncrest Middle Schools Gym HVAC Upgrades
Greenbrier State Park Pool Replacement

WV Capital Complex Chiller Plant Modifications

Blackwater Falls State Park Spa Renovation

Elkins DNR Operations Center Standby Generator

WVU Life Sciences Building and Student Recreation Center — Owner’s Engineer
Bluestone State Park Pool Replacement

Cacapon Resort State Park Lodge Addition & Renovations Pool & Hot Tub
Twin Falls Resort State Park Sprayground & Golf Pro Shop

Pipestem McKeever Lodge HVAC Piping Replacement

Beech Fork State Park — MEP New Construction Design

Cheat Lake Elementary & Middle School Renovations

Education

1995  West Virginia University ~ BS- Mechanical Engineering
1988  University of Charleston BA- Mass Communications

Licenses and Certifications
®  Professional Engineer (West Virginia, Pennsylvania)

® Licensed Master Plumber
® LEED-AP Certified



SAMIL L =R
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Travis Taylor, PE

Experience in project management facilitates Travis’s ability to create and design
constructible projects. Prior to joining the Miller Engineering team he was directly
responsible for managing millions in electrical construction budgets. His experiences
encompass both new construction and renovation. Travis maintains professional
competencies by attending seminars and continuing education classes. These include
local ASHRAE classes in addition to classes on electrical systems, and also steam systems
through Shippenburg Pump Company. As lead engineer he provides HVAC, mechanical,
plumbing, and electrical design solutions and services for our clients. In addition, he is part of our team’s
complete assessment process in both planning and MEP design through construction administration.

. E T
Design of Mechanical, Electrical, and Plumbing Systems
Building Information Modeling - Revit
Constructible Materials Evaluation
Site Evaluation and Mechanical System Review
Submittal and RFP Review
RFI Coordination, Review, and Response
Construction Observation

Professional Project Highlights

Blackwater Falls Lodge Boiler Replacement

Greenbrier State Park Pool Replacement

Bluestone State Park Pool Replacement

Blackwater Falls State Park Spa Renovation

Chief Logan Poo! Renovation Projects

Cacapon Resort State Park Lodge Addition and Renovations Poo! and Hot Tub
Twin Falls Resort State Park Sprayground & Golf Pro Shop

North Elementary & Suncrest Middle Schools Gym HVAC Upgrades
Mountainview Elementary School HVAC Upgrades

Mineral County Judicial Annex Renovations (3 Bldgs)

Camp Dawson FMS4 Fire Protection

WV State Building 22 2nd Floor Renovations

WV State Building 25 HVAC Piping Replacement

Morgantown High School Area 4 HVAC Renovation

Bobtown Elementary School HVAC Upgrades

Holly River State Park Primary Electric Service Replacements Phase | & Il
Pipestem McKeever Lodge HVAC Piping Replacement

Education

2006  West Virginia University, BS — Mechanical Engineering

Licenses and Certifications

e  Professional Engineer - State of West Virginia
®  OSHA 10-hour Course: Construction Safety & Health
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Joseph Machnik

Joe has extensive experience with AutoCAD, MEP and Revit MEP. He provides design modeling,
drafting and supervised design services and construction support for Miller Engineering.

Project Role: MEP Designer

Revit/CADD Coordination of New Construction and Renovation Designs
Building Information Modeling Specialist

Professional Project Highlights

Bobtown Elementary School HVAC Upgrades

Greenbrier State Park Pool Replacement

Bluestone State Park Pool Replacement

Tomlinson Run State Park Pool Repair

Blackwater Falls State Park Spa Renovation

Chief Logan Pool Renovation Projects

Cacapon Resort State Park Lodge Addition & Renovations Pool & Hot Tub
Twin Falls Resort State Park Sprayground & Golf Pro Shop

North Elementary & Suncrest Middle Schools Gym HVAC Upgrades
Mountainview Elementary School HVAC Upgrades

WV State Building 25 HVAC Piping Replacement

Blackwater Falls Boiler Replacement

Suncrest Middle Gym HVAC

North Elementary Gym HVAC

Graftek Steam Systems Evaluations and Modifications

WV State Building 25 HVAC Piping

Pipestem McKeever Lodge HVAC Piping Replacement

Westwood Middle Cooling Tower

Education
2008 Penn State — Fayette, AS - Building Engineering Systems Technology: Building Environmental Systems
Technology

2007 Penn State — Fayette, AS - Building Engineering Systems Technology: Architectural Engineering Technology

2016 - Shippenburg Pump Company ~ Steam Systems Training
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References )

Mr. Brad S. Leslie

Retired - WV Department of Natural Resources
Parks and Recreation Section

324 Fourth Avenue, Room 203

South Charleston, WV 25303

(304) 541-9356

Brad.S.Leslie@wv.gov

Mr. Mark R. Nesselroad

CEQ

Glenmark Holding LLC

1399 Stewartstown Road, Suite 200
Morgantown, WV 26505

(304) 413-0497
mnesselroad@glenmarkholding.com

Mr. John Sommers

Retired - Formerly Construction Manager

West Virginia University Facilities Planning & Construction
979 Rawley Avenue

Morgantown, WV 26505

(304) 826-2856

jsommers@retiree.wvu.edu

Mr. Rich Lane

Petroplus & Associates, Inc.
Platinum Properties

Two Waterfront Place, Suite 1201
Morgantown, WV 26501

(304) 284-5000
Lane@petropluslane.com

Ms. Stephanie DeGroot
Construction Project Manager
Physical Plant

Fairmont State University

1201 Locust Avenue

Fairmont, WV 26554

(304) 367-4401
Stephanie.DeGroot@fairmontstate.edu






William R. Sharpe Jr. Hospital
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2.1 Goal/Objective 1 )

Although roofing is a component of every new project, Paradigm
Architecture has experience spanning a multitude of roofing types. We
were involved with the following reroofing projects in West Virginia:
Sharp Hospital, Weston; two USPS reroofing projects in Spencer and
Salem; three for Fairmont State University - Wallman Hall Musick Library,
Educational Building, and Colebank Hall; Mon Health Medical Center Cath
Lab (included reroofing); and WVU Engineering Sciences Innovation Hub
(included reroofing). We have completed three reroofing projects for the
Alexander City (Alabama) Board of Education, one for Trussville City Hall,
and one for the Russell Medical Center Surgery Addition (Alabama). We
have worked on LEED-Certified projects utilizing white TPO roof systems.
In addition, architect, specifications writer, and project manager Dave
Snider has completed the Roofing Technology course with The Roofing
Industry Educational Institute in 1995 as noted on his enclosed resume
and will have a primary involvement on this project.

2.2 Goal/Objective 2

We understand the project will involve replacement of windows and
doors to meet current codes. Paradigm has a great deal of experience
with providing solutions for this situation. Below are a few projects where
we have completed similar scope and work:

Fairmont State University
Hunt Haught Hall -window and door replacement,
Wallman Hall Musick Library - windows were reglazed and sealant
put around the perimeter,
Education Building - installed new sealant around all the windows
and doors.

Lakin Hospital - total window replacement.
U. S. Postal Service, Salem, WV - total window replacement .
WV Division of Natural Resources

Blackwater Falls Lodge Renovations - window and door replacement,
Cacapon Resort State Park - window and door replacement.
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2.3 Goal/Objective 3 i

Craig Miller of Miller Engineering has provided pool assessments for
numerous projects for over 30 years. MEI will evaluate the pool based
on the available information, such as drawings, and a detailed review of
the existing pool. The evaluation will review the pool basin for condition
and efficacy, inlets and outlets including skimmers and main drains,
piping where visible, filtration and chemical disinfection systems, deck,
associated restrooms, supporting mechanical, electrical, plumbing (MEP)
system and overall condition in a holistic facility use and operations-based
approach. The pool will be evaluated in terms of: Owner needs and goals,
current ANSI/NSPI pool standards, WV Dept of Health Regulation, and the
Virginia Graeme Baker Act, most recent revision. Factors related to the
evaluation include: likelihood of a successful renovation, hidden issues
based on many years’ experience, codes and standards, and cost to
renovate versus new construction. As an example, the pool at Tomlinson
Run State Park was experiencing significant leaking and cracking at
the tops of the pool walls. Miller Engineering provided a solution which
included the installation of a new filtration system, gutter system, PVC
liner, and addressed several longer-term concerns. Miller will provide this
same level of expertise to the pool in the Physical Education Building.

U N _ Léiwes: e - e Ea = e ST _—



West Virginia University Greenhouse

Design Approach |

Design Conformance

Paradigm Architecture designs in conformance with all local, State,
and Federal regulations applicable to the project. We have longstanding
relationships with code officials and work closely with them throughout the
life of the project. Everyone is concerned with energy conservation, life
cycle analysis, and green building techniques; and Paradigm Architecture
is no different. We have completed two projects that are LEED Certified. In
addition, we have been able to assist clients who are interested in applying
green building techniques such as improving the energy efficiency of the
building and reducing long term life cycle costs, even though they may not
wish to pursue LEED Certification.

Design Assurance

Paradigm Architecture and its consultants will each have a Principal-in-
Charge assigned to the project. As is done at Paradigm Architecture, we
insist that our consultants have an active role throughout the duration of
the project. These roles include providing design assurance quality control
reviews at each stage of the project to ensure that the program requirements,
design goals, schedule, and budget requirements are being met.

From Program to Design to Construction

Once a program has been established, Paradigm Architecture will lead
the design team through Schematic Design, Design Development, and
Construction Documents. Our experienced architects, engineers, and
designers perform design calculations, review applicable codes and
prepare construction drawings and specifications to allow the project to be
competitively bid. Those drawings and specifications detail the construction
requirements of the project, and describe the quality, configuration, size and
relationship of all electrical and mechanical components to be incorporated
into the project.

Schematic Design Deliverables will include Preliminary Architectural Floor
Plans and Elevations, as well as Systems Narratives by all consultants. An
initial building and life safety review will be completed.

Design Development Deliverables will include detailed floor plans, elevations,
sections, schedules, and single line engineering drawings. An outline
specification will also be part of these deliverables, as well as 3-dimensional
renderings for better visualization. Preliminary color selections will be
presented by the Interior Designer. Preliminary “in person” reviews with the
State Fire Marshal will be conducted.

Construction Documents Deliverables will include fully developed and
completed drawings and specifications from all disciplines. Final color
selection boards will be presented by the Interior Designer during this phase.
Another review will be conducted with the State Fire Marshal's office prior to
bidding. The construction documents must be consistent with the project
program, the construction budget, and the project schedule.

At all phases, an updated cost estimate will be provided by our construction
manager that represents the current status of the project. As required
for budget control, value engineering will take place prior to bidding and
alternates will be included in the final bidding documents. In addition, our
construction manager will be reviewing the project for constructability
analysis and will assist in developing phasing sequences for the renovation

of these existing facilities.
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adigm - ('per-a-dim) n. An example that ser ves as patierr

or mode

Design & Project Approach |

Paradigm Architecture prides itself on providing excellent client service.
When asked one time whether Paradigm Architecture was primarily a
Design Firm or a Technical Firm, the response was simply “We are a
Client Service Firm.” Our portfolio of projects exemplifies this as the
majority of our work comes from repeat clients. In addition to designing
award winning projects, we are known for providing fast, local response,
as well as personal attention to each and every project, no matter how
large or small. The following pages are brief summaries of techniques
used to maintain these valuable relationships.

Project Management

The Principal-in-Charge for this project will be Paul Walker.  His
impressive portfolio includes award winning designs for both large and
small projects, including recent AIA Honor Award for the WVU College
of Business and Economics Startup Engine project and the Merit
Award for the Aquatic Center at Mylan Park, both of which are located
in Morgantown, WV, Paul’s approach to design involves practical, yet
compelling solutions, to meet the client's goals. From embracing an
historical context, such as his designs in the Morgantown Wharf District
Redevelopment or embellishing the contemporary, progressive style
of a corporate environment, such as the U.S. Department of Energy
office building, Paul’s designs have always received excellent reviews,
and resulted in many repeat clients. Paul's personal attention will be
prevalent throughout the duration of this project.



Morgantown Events Center
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Paradigm’s system of delivering projects involves direct, personal
attention to every project, open communication between the Owner
and Design Team, and innovative methods that push the boundaries of
traditional architectural firms. Unlike most design teams, we feel that it is
important for the Owner to have direct contact with the consultants on the
design team. There will be scheduled meetings throughout the duration
of the project where the Owner will have the opportunity to be directly
involved with all aspects of the project’s design. An organized flow of
all communication and project management is of utmost priority. The
design team has an established hierarchy in which each subconsultant
will have a single Point of Contact with Paradigm Architecture's Project
Manager. Paradigm Architecture will then in turn have a single Point
of Contact with the Owner, who will then manage all of their internal
flow of communication between the two parties. Paradigm Architecture
has abundant experience in managing multiple projects with critical
deadlines. Meeting these deadlines all starts with a clear definition of
the schedule constraints. The ultimate project completion date is not
the only date that should be targeted on the delivery schedule. Paradigm
utilizes critical path method scheduling to define “Milestone” dates for
the entire project. These include deliverables dates for various phases,
design time, Owner’s review, Agency and Authority having Jurisdiction
Review, procurement time, and construction time. Rather than viewing
the schedule as a linear process, it is of utmost importance to determine
those items that fall on the “critical path.” If those deadlines are missed,
then the schedule must be adjusted immediately or the project will fall
behind. We prefer to view the Schedule as a method of monitoring
and control throughout the duration of the project. The entire design
team and the Owner will be constantly informed and updated regarding
schedule performance and corrective action will immediately be taken
as necessary.



United States Department of Agriculture
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Construction Contract Administration

In addition to the Project Manager, a Construction Contract Administrator
will be assigned to each project. This individual will have extensive
experience with the Client’s established Design Guidelines and Standards
and Construction Contract procedures. Unigue to our firm, this person will
have been actively involved with the project during design and will have
firsthand knowledge of the project’s design and construction documents.
The Construction Administrator’s roles will include managing and
reviewing shop drawings, submittals, and RFls for the entire design team.
Additional roles include attendance at job site meetings, documenting
construction progress and actively keeping the Owner informed through
direct correspondence. The Gontract Administrator will endeavor to have
a good working relationship with the successful contractor bidding on
the project to ensure that the project is a success for all parties involved.

Al of our engineers and consultants perform construction administration
including shop drawing review and site visits to observe mechanical/
electrical systems compliance with drawings and specifications. We
believe the involvement of the design engineer during this phase allows
for verification that the designed systems are installed as specified,
and we have a consistent track record of providing quick response
times to immediate issues that arise. In addition, we take advantage
of electronic shop drawing reviews, videoconferencing, and web-based
collaboration to provide expedited response for those consultants who
are not immediate to the project site. All of our clients know that we are
“just a phone call away” and readily available to address any need that
they may have.

Project Closeout & Post Project Review

Project Closeout Procedures will involve inspections by all members of
the design team for Substantial Completion, and again at Final Completion.
Each team member will generate a punch list of items that are either
deficient or need to be completed. Closeout Submittals are required on
every project and include not only Operations and Maintenance Manuais,
but also Record Drawings, Approved Shop Drawings/Submittals, Attic
Stock, and Contact Information for all Subcontractors on the project.
A careful review and confirmation of the Closeout Submittals will be
conducted prior to approval of the Final Payment Application.

Paradigm encourages Post Project Review on all projects and will
conduct a “post mortem” meeting upon request by the Owner. Key team
members of the project will be present at this meeting, including but
not limited to the Owner, Architect, and Contractor. We feel that these
meetings are important so that all parties involved have the opportunity
to provide constructive input and learn from the completed project.
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Fairmont State University Falcon Genter

Existing Facilities Renovations !

Renovations within existing facilites can be challenging, especially
a facility that is occupied during construction. A thorough review of
existing conditions is required for the area of the proposed work but also
for occupied floors above and below the Work. Record drawing files
should be updated, so the design and construction teams have accurate
information to make the best decisions throughout the process. Field
work documentation should include:

Meeting with Owner to review any ongoing problems with the facility.
Field verifications of record drawings; include engineering systems.
Determine and discuss with Owner required building exits and
general discussion regarding location of noise/dust partitions.

If the proposed work is not located on an exterior wall, review
options with Owner, how the Contractor should maintain negative air
pressure in the work site?

Document existing fire-rating methods for structure, including
partition rating at fire exits or any specialty rooms that require fire-
rated partitions. Locate fire extinguishers and if new work will
require additional extinguishers.

Review construction access to the site and building. Possible
staging sites, if any. Other concerns might include, construction
parking limitations and material deliveries.

Document Owner-occupied areas and review times areas will be
occupied.

Review proposed changes to plumbing, mechanical and electrical
system determine impact to owner occupied spaces. For example,
plumbing changes might require work above finished ceiling of an
Owner-occupied space below or above the proposed renovation.
Review hazardous material such as ashestos, lead paints, etc.

As the design develops, phasing drawings can be a useful tool to
determine the best strategies to complete the project on time and in
budget.
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Fairmont State University Education Building
Miscellaneous Repairs | -

The Education Building originally constructed in 1994 and the
roof area includes approximately 20,000 square feet. In addition
to reroofing, the stone coping and masonry joints were cleaned,
repaired, and caulked. Interior finishes were also selected that
had been damaged by water infiliration. Miscellaneous exterior
improvements were also completed such as column repairs,
exterior stain removal, and window recaulking.

Owner: Fairmont State University

Owner PM: Stephanie Slaubaugh (304) 367-4401

Cost: $412,000

Size: 20,000 Square Feet

Delivery Type: Design-Bid-Build with Competitive Bidding
Contractor:  Lombardi Development
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Hunt Haught Hall Renovations
Fairmont, WV

Fairmont State University’s continued growth created the need to
update the Campus Master Plan and to resolve existing conflicts
with the Americans with Disabilities Act. The renovations consisted
of elimination of the pedestrian bridge and redesign of the front
lobby including the monumental stairs and entrance doors.

Owner: Fairmont State University
Cost: $233,000
Delivery Type: Design-Bid-Build

= Contractor: Landau Building Co.
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Fairmont State University Colebank Hall Renovations

This project consisted of various renovation projects to a historic

classroom building originally built in the 1940s. Projects included
Reroofing, Gymnasium Renovations, Classroom and Administrative
Office Renovations, and a Data Center Build-Out.

Owner:
Completed:
Cost:

Delivery Type:
Contractor:

Project Size:
Key Personnel;
Client
Reference:

Fairmont State University

Winter 2007

$2,186,583

Design-Bid-Build with Competitive Bidding

Tmaro Corporation - Mark Owen (304) 842-6926*
Marks-Landau Gonstruction - David Curry

(724) 935-8800

Sutter Roofing - David Sutter (304) 624-6565

Tom Brown Contracting - Tom Brown (724) 743-0690
42,200 SF

Paul Walker, PIC | David Snider, PA | Steve Konya, CA
Stephanie Slaubaugh, Construction Project Manager
Fairmont State University - Physical Plant Office

1201 Locust Avenue

Fairmont, WV 26554

(304) 367-4401

sslaubaugh1@fairmontstate.edu

*no longer in business
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PROJECT DESCRIPTION

Program/Goals: Fairmont State University's goals included maintaining the
historical character of the classroom building originally built in the 1940s. Other
goals included functional program changes to the interior to accommodate
growth and re-direction of the educational program in this building.

Reroofing Project: Removal and replacement of existing roofing system that was
beyond its warranty and leaking.

Interior Renovations Projects: Interior renovations of gymnasium, classrooms,
administration offices and data center included removal of selected existing
partitions and finishes.

Solutions:

Reroofing Project: New roof system included rigid insulation to comply with
energy code, membrane roofing, coping, flashings and replacement of existing
expansion joint between Colebank Hall and adjoining facility.

Interior Renovations Projects: New work included code compliance review,
new partitions, doors and finishes to accommodate the new program changes.
Data Center includes a new raised access flooring. Adjustments and redesign
to plumbing, mechanical and electrical system were completed to Owner
satisfaction,

Project Completion with Respect to Schedule: The Colebank Hall Renovations
finished on schedule with no schedule extensions.



Owner: West Virginia Division of Natural
Resources

Owner’s Representative: Bradley S. Leslie, PE -
(304) 541-9356

Completion: Winter 2021

Cost: $30 Million

Size: 63,669 square feet

Delivery Type: Design-Bid-Build Competition
Contractor: Paramount Builders

Cacapon Resort State Park Lodge Expansvon J
Springs. WV

Summary: Located in the eastern panhandle of West Virginia, Cacapon
Resort State Park is available for both family vacations and business
retreats, offering access to golf, lake, and camping activities. The
facility functions as the main lodging and meeting center of the resort
and offers a mix of hotel rooms and suites, and a conference center,
The new addition provides an additional 79 guest rooms, swimming
pools, new dining facilities and commercial kitchen, and a spa and
fitness area. Additional renovations to the resort includes existing
guest rooms, golf course upgrades, as well as water and wastewater
freatment upgrades.

Program/Goals: Enhance guest experience by providing additional
quality lodging, meeting and recreational opportunities. Upgrade
aging utility systems to assure long-term operation of the park.

Solution: By master planning the entire complex and creating an
addition that fulfills the functional goals while maintaining the
architectural character of the original lodge.
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William R. Sharpe, Jr. Hospital Reroofing

Paradigm Architecture has been involved with multiple maintenance
projects with various faciliies for the WV Department of Health and
Human Resources. These renovations have included HVAC and electrical
upgrades, as well as window replacements. Recent work to the William
Sharpe, Jr. Hospital includes HVAC renovations as well as a current
reroofing project.

Owner: WV Department of Health & Human Resouces
Cost: $1,548,822

Size: 93,868 Square Feet

Contractor: DSO Mechanical
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Benjamin Russell High School Additions i
and Renovations | Alexander City, Alabama |

Renovations to the existing gymnasium include a new public entry
and lobby space, locker rooms, training, gym flooring, bleachers,
site work, and HVAC upgrades. Additional projects for Alexander
City Schools include several reroofing projects at multiple facilities
and other deferred maintenance needs.

Owner: Alexander City Schools Board of Education
Completed: 2011

Final Cost:  $2.5M

Delivery Type: Design-Bid-Build

Contractor: ~ D. Dean and Associates

Project Size: 15,500 SF



- Trussville City Hall Flood Renovations
' to City Hall, Police, & Fire Departments |

After the flood of May 2003 which damaged the interior of several
. departments at City Hall, the City of Trussville contracted with
Paradigm Architecture to design a new look for the City Hall, Police

d and Fire Departments. The project was a 10,700 square foot
1 renovation on atight schedule. Additional security was added atthe
City Hall with a glass wall separating the public from the offices. In
the Police Department a new bullet-proof glass exchange window
| ensures the safety of the ticket clerk. Reorganization of the office
§ work area made a more efficient use of space.

Paradigm provided design services for the reroofing of the existing
City Hall and repairs to the EIFS in 2010. There were design
improvements made on the parapet to reduce the chance of water
leaks in the future. Problems with EIFS and drainage details were
corrected. Overall, a general facelift was given to the exterior
building envelope.

Owner: City of Trussville

Owner’s Representative & Phone:

Lynn Porter, City Clerk (205) 655-7478

Cost: Did Not Disclose

Size: 10,700 Square Feet

Delivery Type: Design-Build-Negotiated

Contractor: Powers and Associates
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West Virginia Department of Health
and Human Resources Projects |

Lakin Hospital Capital Improvements
Beckley, WV
Window Replacement & Electrical Upgrade

John Manchin Sr. Health Care Facility
Fairmont, WV
Electrical System Upgrade

Hopemont Hospital
Terra Alta, WV
HVAC & Electrical System Upgrade

Welch Community Hospital
Welch, WV
HVAC & Electrical Systems Upgrade

Mildred Mitchell-Batemann Hospital
Huntington, WV
HVAC Renovations

Jackie Withrow Hospital
Beckley, WV
Mechanical Systems Upgrade

William R. Sharpe Jr. Hospital
Weston, WV
Roof Replacement & HVAC Renovations

Completed: Spring 2012
Cost: $3.5 Million



Mylan Park Aquatlc Center & Track
Complex |

Owner: Mylan Park Foundation
Completed: Winter

Initial Budget/Final Budget: -
Size: 87.500 Square Feet
Delivery Type: Design-Build
Contractor:

Paradigm -('per-a-dim)n. An example that serves as patiern or model
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~ Higher Education Experience

West Virginia University

General Open End Contract

Satellite Campus Open End Contract
Athletic Department Open End Conract

School of Dentistry Renovation

B&E School Start Up Accelerator Space @ University Place Garage
Communication Science & Disorders Program Build-Out/Renovation
Student Housing Initiative

Engineering Sciences Building - Innovation Hub

Puskar Stadium Renovations

Puskar Stadium Scoreboard Addition

Coaches’ Locker Room Renovation

Stadium Press Box Suites Renovation

Athletic Press Box Suites Renvation

Wrestling Locker Room Renovation

Health Sciences Center Museum

School of Pharmacy Lab Renovation

Health Sciences Center - Third Floor - North Wing Renovation
College Park Housing Community

University Park Housing Community

Ag Sciences Greenhouse & Labs

Vandalia Hall Stair Addition

Connector Building & Site Plan Study

Visitors’ Resource Center Renovation

Oglebay Hall Forensics Facilities Renovations

Evansdale Campus Animation

Honor’s Hall Residence Hall

Mountaineer Station Intermodal Garage

Mountaineer Station Expansion

Marina Tower—2nd & 4th Floor Upfits

Administrative Offices Build-Out, Jackson Kelly Building
Aquatics Lab Renovation

Mounainlair Student Union Renovation

Milan Puskar Stadium Touchdown Terrace Addition

Milan Puskar Stadium Concession Stand Addition

Coliseum Visitors Center Addition

Coliseum Renovations/Additions - Team Shop & Phys Ed Dept.
Coliseum Renovations - Upper Concourse & HVAC Upgrades
Coliseum Renovations - Phys Ed Offices & Floor Concession
Jackson Kelly Building—3rd Floor Upfit

Stewart Hall General Counsel Renovations

Stewart Hall Presidential Suite Renovations Study

Data Center Relocation Study

Creative Arts Genter - Construction Administration

Creative Arts Center Rehearsal Room Renovation

College of Creative Arts Additions/Renovations

Alumni Center Screen Wall
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Higher Education Experience

One Waterfront Place Space Planning and Reconfiguration
Health Sciences Center Physical Therapy-Occupational Therapy Clinic

West Virginia University—Beckley
Barnes & Noble Store Renovation @ WVU Beckley Library

West Virginia University—Parkersburg
New Science Wing—Lab Classrooms

West Virginia University—Potomac State
Catamount Place Renovations

Fairmont State University

Parking Facility

Data Center Expansion

Colebank Hall Renovations

Falcon Conference Center & Classroom Fitup
Hunt Haught Hall Entrance Stairway Renovations
Hardway Hall Portico Renovations

Education Building Renovations

McAteer Building Feasibility Study

East-West Stadium Feasibility Study

Morrow Hall Renovations Feasibility Study
Parking Garage Facilities Assessment

Roofing Evaluations on Multiple Facilities

Hunt Haught Hall Greenhouse Renovations

Hunt Haught Hall Window Replacement Renovation
Musick Library Roof Renewal

West Virginia School of Osteopathic Medicine
Campus Master Plan

Davis & Elkins College
Madden Student Center
The McDonnell Center for Health, Physical Education, and Athletics

University of Montevallo

Peterson House Feasibility Study

Peterson House Renovations

Lovelady Building Feasibility Study

Jeter Hall Feasibility Study

Barnes & Noble Campus Bookstore Renovation

University of Alabama @ Birmingham
Bartow Arena Basketball Locker Room Renovations

AT&T Services Direct Antenna Services - Telecommunications Room
University of Louisiana @ Lafayette Cajun Dome DAS

Louisiana State University @ Tiger Stadium

Mississippi State University @ Davis Wade Football Stadium



Renovation & Upfit Experience

Paradigm Architecture has a solid history of renovation projects (200+), many of which have been for repetitive clients.
Our clients can testify to our attention to detail and successful project management on their renovations, most of which
have required the existing facilities to remain operational during construction. Our approach to renovations work typically
involves an initial assessment of the existing facility, identifying critical needs, operational issues, life safety, potential
environmental concerns, and infrastructure requirements. Next we will assist the client in conducting a feasibility study.
Our feasibility studies will include cost estimating and phased planning scenarios for construction sequencing.

- Morgantown, WV
Business & Economics Startup Engine Upfit
WVU School of Dentistry Complete Renovation
Engineering Sciences Building Innovation Hub
Shell Building Renovation Study
Press Box Renovation
School of Pharmacy Lab Renovation
Heaith Sciences Center Museum
Oglebay Hall Forensics Lab Facilities Renovation
Aguatics Lab Renovation
Coaches Locker Room Renovation
Wrestling Locker Room Renovation
Milan Puskar Stadium Renovation Construction Admin
Milan Puskar Stadium Press Box Suites Renovation
Milan Puskar Stadium Scoreboard Addition
Milan Puskar Stadium Touchdown Terrace Addition
Milan Puskar Stadium Concession Stand Addition
Multiple Coliseum Renovations
- Team Shop & Phys Ed Department
- Upper Concourse & HVAC Upgrades
- Phys Ed Offices
Marina Tower - 2nd & 4th Floor Upfits
Administrative Offices Build-Out - Jackson Kelly Building
Coliseum Visitors’ Center Addition
Mountainlair Student Union Renovations
Vandalia Hall Stair Addition
Stewart Hall General Counsel Renovations
Data Center Relocation Study
Visitors’ Resource Genter Renovation
Creative Arts Center Addition & Renovations
Creative Arts Center Rehearsal Room
Creative Arts Center — Construction Administration
One Waterfront Place Space Planning and Reconfiguration

- Morgantown, WV
Outpatient Behavioral Medicine Renovation
POC Buildings - 2nd, 3rd, & 4th Floor Renovation
Health Sciences Center Third Floor North Renovation
Ruby Office Complex Renovation
Cheat Lake Clinic
ENT/MRI First Fioor Renovation
Anesthesiology Suite Renovation
Ramada Inn Renovation
Health Sciences Center PT-OT Clinic Renovation
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- Alexander City, AL

Wound Care Center Master Plan
Parking Expansion Sleep Lab
Orthopedic Surgery ER Canopy
Cath Lab Renovations Satellite Lab
Additions & Alterations Eye Surgery
Pharmacy Renovations PET Scanner
Cancer Center Renovation Dialysis Suite
MRI & Open MRI Addition Hospice House
Nurse Station Renovations CT Renovations

Women’s Center
Doctors’ Parking
Physical Therapy
Pre-Admit Testing
X-Ray Renovations
Cafeteria Renovation

Linear Accelerator Addition

Lab Addition and Renovation
Information Technology Suite
Multiple Doctors’ Offices (13+)
Education Department Renovation
Emergency Department Renovations

New Science Wing—Lab Classrooms.
Cafamount Place Entrance Upgrade Renovations
Bames & Noble Store @ WVU Beckley Library

Cacapon Resort State Park Lodge Expansion & Park
Improvements - Berkeley Springs, WV

Canaan Valiey Resort/Conference Center Renovations - Davis, WV

Blackwater Falls State Park - Davis, WV

- Fairmont, WV
Data Center Expansion
Colebank Hall Renovations
Falcon Conference Center & Classroom Fitup
Hunt Haught Hall Entrance Stairway Renovations
Hardway Hall Portico Renovations
Education Building Renovations
McAteer Building Feasibility Study
East-West Stadium Feasibility Study
Morrow Hall Renovations Feasibility Study
Parking Garage Facilities Assessment
Roofing Evaluations on Multipie Facilities
Hunt Haught Hall Greenhouse Renovations
Hunt Haught Hall Window Replacement Renovation
Musick Library Roof Renewal



Lanier Memorial Hospital - Alexander City, AL

ICU/Cardiopulmonary/Pharmacy/Classrooms & Offices
Renovation

Surgery & OB Renovations

Emergency Department Renovations

Replacement CT Project

; s - Nationwide

West Park Drive Conference Room Fitup, Birmingham, AL

Blood Services Distribution Center & Chapter Services
Renovation, Chicago, IL

Blood Donor Center Renavation - Myrtle Beach, SC;

Virginia Beach, VA; & Madison, WI

Regional Blood Donor Center Renovations, San Diego, CA

Interior Office Renovations to St Vardell Lane Facility,
Charlotte, NC

Biomedical Lab Interior Renovations, Rio Pedras Facility,
San Juan, PR

Relocation of Testing Support, Charlotte, NC

Relocation of Chapter Operations & Biomed Blood Donor
Center, Springfield, MA

Alt Operations Site, Richmond, VA

IRL Renovations, Houston, TX

Window Replacement & Electrical Upgrade, Capitol
Improvements, Lakin Hospital - Beckley

Electrical System Upgrade, John Manchin Sr. Health Care
Facility - Fairmont

HVAC & Electrical Systems Upgrade, Hopemont Hospital -
Terra Alta & Welch Community Hospital - Weich

HVAC Renovations, Mildred Mitchell-Bateman Hospital -
Huntington & Wm. R. Sharpe Jr. Hospital - Weston

Mechanical Systems Upgrade, Jackie Withrow Hospital -
Beckley

S. Postal Service - WV
Salem, WV Main Office HVAC Replacement
Clarksburg, WV Finance Station HVAC Upgrade
Clarksburg, WV Processing & Distribution Facility - Vehicle
Maintenance Facility - Reseal Parking
Spencer, WV Main Office Boiler Replacement
Weston, WV Main Office Retaining Wall Addition
Weston, WV Main Office Regrade Parking Lot
Grafton, WV Main Office Front Steps & Handrails
Fairmont, WV Main Office Repavement

Health Sciences Center Jazzman’s at Cavanaugh’s
WVU Engineering Sciences Building Bits & Bytes
University Place Apartments Market & Starbucks

*Key Involvement in project with firm(s) other than Paradigm Architecture, Inc.
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Renovation & Upfit Experience

Davis & Elkins College - Eikins, W
Madden Student Center

University of Montevallo - Montevallo, AL
Peterson House Renovations

Barnes & Noble Campus bookstore Renovation
University of Alabama @ Birmingham

Bartow Arena Basketball Locker Room Renovations

alade Springs | - Daniels, WV

Hotel and Conference Center Addition/Renovation
Clubhouse Renovation

Leisure Center Renovation

Cellular Sales ( a Verizon Retailer) - AL/FL
Over 20 dn‘ferent interior/exterior renovatrons projects

n Health Medical Center - Morgantown, WV
Pharmacy USP Renovanon
Echocardiogram Renovation
Retail Pharmacy Renovation
Lab Renovation (Blood Bank/Histology/Chemistry)
Cardiology Office Renovation
Microlab Renovation
Family Birthing Center Renovation
North Tower West AHU Renovation
IT Office Renovation
Kitchen & Loading Dock Renovation
MRI Renovation
Acuity Healthcare @ Mon Health Medical Center

National Oceanic and Atmospheric Administration Cyber Security
Operations Center Expansion - Fairmont, WV

Hampton Center Renovations - Morgantown, WV

Benjamin Russell High School Addition/Renovations - Alexander
Gity, AL

MVB Insurance Upfit - Marina Tower - Morgantown, WV

Domino’s South Park - Morgantown, WV

Frank Anthony’s Pizza @ Beech View Place - Morgantown, WV

Coyote Logistics Upfit - Birmingham, AL

Morgantown Marriott at Waterfront Place Renovations - WV

Marina Tower Upfit Suite 503 - Morgantown, WV

GSA Tenant Renovations, Clarksburg, WV

BTS Technologies Office Renovation - Homewood, AL

Friendly Nail Salon Upfit - Morgantown, WV

Smoothie King Upfit - Morgantown, WV

AT&T Direct Antennae Services, Music City Center, Nashville, TN

Charleston Federal Center Renovations - Charleston, WV*

Courtyard Blackstone Renovation, Ft. Worth TX
Courtyard Clackamus Renovation, Clackamas, OR
Courtyard Tucson Interior Renovatlon Tucson, AZ
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Firm Profile
MILLER ENGINEERING is a solely held (S) corporation owned by
Craig Miller PE, President. The corporation maintains a
Certificate of Authority with the WV State PE Board and has
carried professional liability insurance since its inception.
Neither the firm nor its professional engineers have ever faced
disciplinary action in any form from the states in which they are
registered.

Our engineered solutions involve a detailed assessment
process: investigation, observation, communication with
stakeholders, system analysis, building modeling and
engagement from our entire team. We approach each and
every project with this process and the guiding principle that
buildings are designed to be livable and function in their
intended purpose.

Over the past 19 years Miller Engineering, Inc. (MEI) has
engineered solutions for MEP system upgrades, repairs and
renovations for projects of all scopes and sizes, with clients

ranging from private owners to local and state governments.
With a strict attention to detail and commitment to delivering a
job done well, and done right the first time, every time. MEI has
accumulated a change order percentage of less than 0.1%
over the past 11 years.

Our team has unique skill-sets regarding engineered renovation
solutions. Each member of the team has hands-on mechanical
system experience including installation, construction, design
and maintenance.

Miiller Engineering takes pride in being different by design, and
that difference shines through in all phases of our work and
continued relationships with our clients,

e Experienced and Licensed Professional Engineers
e Quality, Value-Engineered Project Delivery
e Construction Contract Administration by Engineers
¢ LEED-AP Certified
e Below Industry Change Order Status
o Building Information Modeling
e Emergency Facility Response

ML L =

ENGINEERING, INC.

Engineering Design and
Consultation

Mechanical
Electrical

Plumbing

HVAC Design
Renovation

New Construction
Building Information
Modeling

VVVVVVY

Building Systems Design
Renovations/ Adaaptive Re-use
Code Compliance

Indoor Air Quality
Constructability

Construction Administration
Maintenance/Facility Improvement Plans
Contract Administration

Code Observation

Communication System
Intercomm & Public
AddressVoice/Data/CATV
Urgent Response

Energy

Power Supply (main & backup)

Green & Renewable Consulting
Systems Utilization & Upgrades
Sustainable Solutions

Facility Utilization

Systems Assessment & Solutions
Adpative Re-use
Planning/Life-Cycle Control
Engineered Replacement

Life Safety Inspection/Design
Fire Protection & Alarm Systems
Access Control

Fire & Electrical Investigation

Industry Experience
Education

Local & State Government
Commercial Development
Healthcare

Department of Parks & Recreation
Private

304-291-2234 (ext. 107) | 54 West Run Rd. | Morgantown, WV 26508 | www.MillerEng.net

West Virginia | Pennsylvania | Maryland | Ohio
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Descriptions of Past Projects Completed — Pool Repair

Tomlinson Run State

Park
New Manchester, WV

Services Provided:

e Maechanical
e Plumbing
e Pool Systems

Estimated Budget: $850k
Facility Area: 15,000 ft?
Owner: West Virginia Division
of Naturai Resources

The existing pool was constructed in
approximately 1980 by a locai pool
contractor. The owner indicated they were
experiencing significant leaking and could not
determine the precise cause. Additionally, the
pool was experiencing significant cracking at
the tops of the pool walls. The water slide was
reportedly difficult to keep in operation due
to various maintenance issues. The pool also
had a rather unique CMU (concrete block) and
tension rod wall configuration which was
evaluated for the potential to perform an
extensive repair. As part of the repair, the
owner wished to significantly alter the depth
profile of the pool and make the pool ADA

Project Contact: . .

Brad Leslie, PE Chief (ret) accessible. The repair also included the
WVDNR Parks and Recreation installation of a new filtration system, gutter
(304) 389-7663 system, PVC liner and addressed several

longer term maintenance concerns.
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Descriptions of Past Projects Completed — MEP

North Elem. & Suncrest Middle
Schools Gym HVAC Upgrades

Services Provided:

e Electrical
e Plumbing
e HVAC Design

Combined Budget: $275k
Owner: Monongalia County Board of
Education

Both of the gymnasiums at North Elementary
School & Suncrest Middle School had no air
conditioning, and were uncomfortable during
school assemblies. MEI designed HVAC
solutions to both schools under two separate
projects. In both schools, ME! replaced
existing heaters with new rooftop units. The
existing ductwork was able to be re-used &
modified, providing cost savings to the
projects. ME! designed the new gym HVAC
systems to be stand alone from the building
heating & cooling system. This allows the
schools to use the gyms for extra-curricular
activities without conditioning the rest of the
school, creating significant heating and cooling
cost savings. Reports from both schools have
been highly positive. We have received an "A"
for our efforts.

Project Contact:

Bob Ashcraft, Safety and PM (ret)
Monongalia County Facilities
Phone: (304) 276-0152




Mountainview HVAC Upgrades
Services Provided:

e Mechanical
e Electrical

e Plumbing

e Fire Alarm

Estimated Budget: $1.505M
Contract Amount: $1.559M

Owner: Monongalia County Board of
Education

Status: Completed

ML L Em

»,wi:} ENGINEERING, INC.

Project Contact:

Bob Ashcraft, Safety/PM (ret)
Monongalia County Facilities
Phone: (304) 276-0152

Monongalia County Schools’ Mountainview
Elementary Schoo! had HVAC systems which had
exceeded their serviceable life spans.
Mountainview Elementary Schoo! had the water-
source heat pumps replaced in addition to the
replacement of the boilers and cooling tower. The
project revised the systems serving the
gymnasium, adding ventilation and increasing
comfort in the gym. The cafeteria systems were
likewise revised for better performance and
comfort through the use of an energy recovery
ventilator. Also included in the project was the
replacement of the building automation (BAS)
systems.
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Descriptions of Past Projects Completed — Pool Replacement

West Virginia University
Jackson’s Mill

Services Provided:

Mechanical
Electrical
Plumbing
Pool Systems

Estimated Budget: $720k
Facility Area: 12,800 ft?
Owner: West Virginia University

Project Contact:

Bob Merow, PDC

WWU Facilities Management
(304) 293-2875

The previous Jackson’s Mill pool had
exceeded its operational life and was losing
10-12” of treated water per day. Miller
Engineering and ALPHA Associates designed
a replacement which met the operational
requirements of the state 4-H camp and its
unique pool use. The pool has a unique ratio
of wading to diving square footage as the
owner wanted the pool to have a large 4
deep area for camper activities. This
presented challenges for the MEP systems
to ensure that the entire body of water
would be re-circulated without the use of
in-floor piping and inlets, which can be
subject to freeze-bursting of piping. The
combination supply tube/gutter perimeter
system installed resolved the issue and has
resulted in an exceptional facility.




City of Grafton

Grafton, WV
Services Provided:

® Mechanical
® Plumbing
® Pool Systems

Estimated Budget: $70k
Facility Area: 4,500 ft*
Owner: City of Grafton

Project Contact:

Busty Webber, Director of Public Works

Grafton, West Virginia
(304) 265-1234

The project included a complete re-design of
the filter room equipment serving the existing
main pool. The wading or “baby” pool was in
poor condition, disliked by the public and
suffering from chemistry problems due to poor
circulation. Miller Engineering worked with the
owner to upgrade the filtration system and
install a chemical feed system on the main
swimming pool. Miller Engineering, Inc. (MEI)
designed a new wading pool which is zero
grade entry, incorporates a water-spray feature
and increases the play area of the pool. The
redesigned wading pool now inciudes a castle
with an interactive waterfall, as well as a new
filtration system and chemical feed system
which are located in a pump-hcuse addition.
MEI provided plans and construction guidance
to permit the city to construct the new pool
and associated pump-house using city workers,
allowing substantial savings to the city.
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Project Experience: Renovation

Chief Logan Pool Projects

Services Provided:

e MEP Design
® Aguatic Design
¢ Estimating

Budget: $294K
Facility Area: 35,000 ft*

Owner: West Virginia Division of
Natural Resources

Miller Engineering has completed two
projects related to the Chief Logan Pool
and Sprayground. The first project was to
renovate the pool filter and equipment
room. The pool and sprayground received a
new filter and pumps. The piping in the
equipment room was replaced. Also in the
project was an upgraded electrical service
including distribution panels. The foliowing
year, MEIl was brought in to evaluate the
sprayground mushroom feature, which had
piping failure from water freezing in the
lines. MEI designed a piping repair and the
Project Contact:

installation of a valve pit which allows the
Roger Wolfe, WVDNR spraygrround to be isolated and properly
{304) 885-6100

winterized. Both projects have been
completed successfully.
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Descriptions of Past Projects Completed — Pool Replacement

Bluestone State Park
Hinton, WV
Services Provided:
e Aguatic Design
e Plumbing
e Electrical
Estimated Budget: $1M
Facility Area: 56,000 ft?
Owner: West Virginia
Division of Natural
Resources
The pool at Bluestone resides within the flood
plain of Bluestone Lake and special consideration
was required to actually allow the pool basin, if
empty at the time, to flood to prevent it from
“floating” should the iake level reach the pool.
To our knowledge, the approach selected has
never been utilized in the area before and was of
our own design. The pool had experienced total
basin failure and could not be filled completely
during its last few weeks of operation in 2011.
The project replaced the entire basin, wading
pool and all equipment but the main pool filters.
The beach area, which had been described as
“prison like” due to concrete retaining walls, was
Project Contact: reconfigured to increase sunbathing area. The
Bradley S. Leslie, PE, Chief (ret) wading pool incorporated a mountain fountain
f;gz : Z:'; g:_;ﬁon that was outside the pool with arched spray
bars. An addition to the existing bathhouse gave
a place for the wading pool equipment to reside.
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Project Experience: MEP

Cacapon Lodge Addition &
Renovation Pool And Hot Tub

Services Provided:
Pool

Electrical
Plumbing
HVAC

Fire Alarm

Fire Protection

Estimated Budget: $26M
Facility Area: 113,000 sq ft
Owner: WV Department of Natural Resources

Miller Engineering & Paradigm Architecture
teamed up to design the additions and
renovations to the lodge at Cacapon Resort State
Park. The addition consisted of the construction
of approximately 80 guest rooms, conference
rooms, kitchen dining, spa, and indoor pool. A
new stainless steel gutter concrete/ plaster pool
was installed in addition to a het tub. The pool
was designed with a chair lift to meet ADA. The
hot tub is group sized with integral benches and
jets in the plaster finish tub. The HVAC for the
indoor pool was designed with dehumidification
in mind, using duct sock along the exterior to

Project Contact: “wash” the glass to reduce condensation, and
Barrow Koslowski, AIA NCARB, Chief used exhaust near the deck level to reduce
WVDNR State Parks PEM

chloramines which settle to just above the pool
water line. Both in-pool wall and ceiling lighting
designed to adequately illuminate the pool and
deck surface and minimize glare at the water
surface. MEI and Paradigm carefully coordinated
construction around the pool to keep a tight
vapor barrier around the indoor pool space to
reduce moisture transfer into adjacent spaces.

(304) 558-2764
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Descriptions of Past Projects Completed — MEP, Pool

Twin Falls Resort State
Park Spraygound & Golf
Pro Shop

Mullens, WV

Services Provided:

e Mechanical

e Electrical

e Plumbing

e Pool
Owner: WV DNR

MEI worked with Chapman Technical Group to design the
replacement of the Pro Shop for the golf course and the
construction of a new bathhouse and sprayground at
Twin Falls Resort State Park. Both facilities required
bringing power and telecommunications from the lodge
and coordinating with utility companies. The pro shop
includes retail space, offices, and locker room / shower
rooms. The sprayground is made up of fifteen separate
features and includes a pre-fabricated enclosure to house
the filters, pumps, and controls for the sprayground
features, which are activated via touch sensor panels.
The bathhouse includes men’s and women’s restrooms
and showers and a ticket office with future provisions of

:L‘:::tus;;;am a small concession area. The project is currently under
WV DNR construction with an anticipated completion in Fall 2022

(304) 885-6100
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Descriptions of Past Projects Completed — Renovation

Blackwater Falls
State Park Lodge

Renovations
Davis, WV

Services Provided:

General Trades
Plumbing
Electrical
Mechanical
e Pool
Const. Cost: $4.6 Mil
Facility Area: 44,000 ft?
Owner: West Virginia Division of
Natural Resources

MEI was part of a design team with Paradigm
Architecture to design the interior renovations to
the lodge at Blackwater Falls State Park. All 54
lodge guestrooms were completely renovated
with new finish, HVAC, and bathroom upgrades.
Four of the guestrooms were modified to meet
modern ADA guidelines. The lobbies, reception
area, and dining rooms were upgraded with new
HVAC, lighting, and finishes. The original finned
tube radiant was replaced with new 4 pipe fan
coil units and were tied into the boilers which
were recently replaced by a previous MEIl project.
A new chiller was installed with pumps and
chilled water piping to the fan coil units. The

=
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Project Contact: guest rooms HVAC systems are fan coil units with
Barrow Koslosky, AIA — Chief of PEM ventilation served by make-up air units. Energy
WV DNR recovery ventilators pre-condition outside air to

Phone: (304) 558-2764 make the make-up air units operate more

efficiently. The lodge was re-opened in January
2022.
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Descriptions of Past Projects Completed — Pool Replacement

Greenbrier State Park
Eastern, WV

Services Provided:

e Aquatic Design
e Plumbing
e Electrical

Estimated Budget: $760K
Facility Area: 5,500 ft2

Owner: West Virginia Division of
Natural Resources

A field study and assessment determined that
several plumbing and mechanical systems were
inadequate and needed more efficient, code-
compliant replacement. The goal of the project
was to efficiently use existing piping tunnels that
were in good condition and place a new basin
within the existing one in order to meet budget
demands. The innovative isolation method saved
on excavation cost and construction time. New
filtration and heating systems were designed for
the wading pool and an attractive aquatic design
element was also added to increase water
movement. The filtration and heating systems
were sized and configured not just for the existing
pool but also to accommodate a larger pool

project Contact: . renovation that was planned during our design
Bradley S. Leslie, PE, Chief (ret) d imolemented the following voa
State Parks Section process and imp e following year.
(304) 389-7663 High-rate fiberglass sand filters provide

circulation and filtration of the pool water.
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Department of Administration State of West Virginia

Purchasing Division :
2019 Washington Street East Centralized Expression of Interest
Post Office Box 50130 Architect/Engr

Charleston, WV 25305-0130

Proc Folder: 1050458
Doc Description: EOI: Physical Education Building Renovations and Evaluations

Proc Type: Central Contract - Fixed Amt

Reason for Modification:

Date Issued Solicitation Closes Solicitation No

Version

2022-06-24 2022-07-12 13:30 CEOI 0403 DBS2200000002

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON STE
CHARLESTON WV 25305

us

VENDOR

Vendor Customer Code: 501151510
Vendor Name : Paradigm Architecture, Inc.

Address : Suite 300

Street : 2223 Cheat Road

City : Morgantown

State : West Virginia Country : USA
Principal Contact: Paul A. Walker, AlIA

Vendor Contact Phone: (304) 284-5015 Extension: 1

Zip : 26508

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager lll

(304) 558-2306
joseph.e.hagerii@wv.gov

Vendor
Signature X

" FEIN# 63-1263568

DATE 11 July 2022

All offers subjéct to all tehms and conditions contained in this solicitation

Date Printed:  Jun 24, 2022 Page: 1

FORM ID: WW-PRC-CEQI-002 2020/05




DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Name, Title)\pjfai\ﬁ ] President

(Printed Name and Title) _Paul A, Walker, AlA, President

(Address) 2223 Cheat Road, Suite 300

(Phone Number) / (Fax Number) _(304) 284-5015/(304) 284-5014
(email address) __pwalker@paradigm-arch.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: [ have reviewed this Solicitation/Contract in its entirety; that |
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
[ am submitting this bid, offer or proposal for review and consideration; that I am authorized by
the vendor to execute and submit this bid, offer, or proposal, or any documents related thereto on
vendor’s behalf; that I am authorized to bind the vendor in a contractual relationship; and that to
the best of my knowledge, the vendor has properly registered with any State agency that may
require registration,

low, 7 ' is subject i

provisions of West Virginia Code § SA-3-62, which qutomatically voids certain contract

J. $iI€ €

Paradigm Architecture, Inc.

&--.-A i Paul A, Walker, AlA, Presiden
(Authorized Signature) (Represeritative Name, Title)
Paul A, Walke AlA, Pre ._-l H

(Printed Name and Title of Authorized Representative) (Date)
(304) 284-5015 / (304) 284-5014
(Phone Number) (Fax Number)

pwalker@paradigm-arch.com

(Email Address)

Revised 04/01/2022



ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[[] Addendum No. 1 [[] Addendum No. 6
[] Addendum No. 2 [C]Addendum No. 7
[] Addendum No. 3 [[]Addendum No. 8
[] Addendum No. 4 Addendum No. 9
[] Addendum No. 5 Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

Paradigm Architecture, Inc.
Company

11 July 2022

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 04/01/2022





