
 
 
 

The  following  documentation  is  an  electronically‐
submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
Bulletin  within  the  Vendor  Self‐Service  portal  at 
wvOASIS.gov.  As part of the State of West Virginia’s 
procurement  process,  and  to  maintain  the 
transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
to  this  solicitation  submitted  to  the  Purchasing 
Division in hard copy format. 
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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 1076209

Solicitation Description: Highway Lighting Breakaway Bases

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2022-08-11 13:30 SR 0803 ESR08112200000000686 1

VENDOR

VS0000039438
Supreme Lighting Design, LLC

Solicitation Number: CRFQ 0803 DOT2300000014

Total Bid: 60863 Response Date: 2022-08-11 Response Time: 12:26:37

Comments: Item is as described in the solicitation. Valmont states that an 80 day delivery window is not attainable due to 
inventory levels currently and production queues. Valmont had advised that actual Lead Time for production and 
delivery ARO is 22-24 weeks (154-168 days). In addition, Anchor Bolts are NOT included. Anchor Bolts are for the 
poles would then be used to anchor the transformer base to the ground and the supplied Connecting Hardware would 
be for the Pole/Transformer Base connection. One last thing...Actual Drawings are not typically done for standard 
Transformer Bases. The Spec Sheets are all that is supplied.

FOR INFORMATION CONTACT THE BUYER
John W Estep
304-558-2566
john.w.estep@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
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All offers subject to all terms and conditions contained in this solicitation

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 TB1-17 TRANSFORMER BASES 70.00000 EA 589.600000 41272.00

Comm Code Manufacturer Specification Model #
39111603    

Commodity Line Comments: Item is as described in the solicitation. Valmont states that an 80 day delivery window is not attainable due to 
inventory levels currently and production queues. Valmont had advised that actual Lead Time for production and 
delivery ARO is 22-24 weeks (154-168 days). In addition, Anchor Bolts are NOT included. Anchor Bolts are for 
the poles would then be used to anchor the transformer base to the ground and the supplied Connecting 
Hardware would be for the Pole/Transformer Base connection. One last thing...Actual Drawings are not typically 
done for standard Transformer Bases. The Spec Sheets are all that is supplied.

Extended Description:
TB1-17 TRANSFORMER BASES

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 TB2-17 TRANSFORMER BASES 20.00000 EA 573.100000 11462.00

Comm Code Manufacturer Specification Model #
39111603    

Commodity Line Comments: Item is as described in the solicitation. Valmont states that an 80 day delivery window is not attainable due to 
inventory levels currently and production queues. Valmont had advised that actual Lead Time for production and 
delivery ARO is 22-24 weeks (154-168 days). In addition, Anchor Bolts are NOT included. Anchor Bolts are for 
the poles would then be used to anchor the transformer base to the ground and the supplied Connecting 
Hardware would be for the Pole/Transformer Base connection. One last thing...Actual Drawings are not typically 
done for standard Transformer Bases. The Spec Sheets are all that is supplied.

Extended Description:
TB2-17 TRANSFORMER BASES

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 TB3-17 TRANSFORMER BASES 10.00000 EA 812.900000 8129.00

Comm Code Manufacturer Specification Model #
39111603    

Commodity Line Comments: Item is as described in the solicitation. Valmont states that an 80 day delivery window is not attainable due to 
inventory levels currently and production queues. Valmont had advised that actual Lead Time for production and 
delivery ARO is 22-24 weeks (154-168 days). In addition, Anchor Bolts are NOT included. Anchor Bolts are for 
the poles would then be used to anchor the transformer base to the ground and the supplied Connecting 
Hardware would be for the Pole/Transformer Base connection. One last thing...Actual Drawings are not typically 
done for standard Transformer Bases. The Spec Sheets are all that is supplied.

Extended Description:
TB3-17 TRANSFORMER BASES
















































