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August 23, 2023

West Virginia Department of Environmental Protection
Office of AML

c/o Joseph E. Hager IH

Department of Administration, Purchasing Division
2019 Washington Street, East

Charleston, WV 25305

Dear Mr. Hager,

E.L. Robinson Engineering (ELR) is pleased to have the opportunity to submit our Statement of Qualifications to provide the
West Virginia Department of Environmental Protection AML with design services for the 2023 AML Contract S2 Projects.

ELR has completed plans and specifications for numerous reclamation projects for WVDEP-AML for over 25 years in
f addition to several projects with ODNR and Maryland AML. We have included descriptions of our project experience
later in this proposal.

{ The ELR staff has combined experience in the design of more than 284 AML projects.

\ The Charleston office has:

! A. Fourteen (14) registered professional engineers (civil or mining), one (1) geologist, three (3) landscape
architects, six (6) engineers in training as well as several CADD technicians that may be used on these
projects.

B. ELR Corporate experience in designing one hundred forty (140) abandoned mine land remediation
projects. Personal experience on approximately two hundred eighty-four (284) AML projects. This number
does not include surveying/mapping/drilling projects.

E.L. Robinson Engineering has grown from 13 employees in 1996 to over 200 employees today. Throughout this
growth period, we have continued o meet project deadlines while providing a high quality engineering product. Our
office location in Charleston is centrally and conveniently located in respect to the WVDEP offices and the referenced
project areas.

We at E.L. Robinson Engineering look forward to serving your agency under this contract. If you have any questions
or need clarification, please feel free to contact me at (304) 776-7473.

Sincerely,

(o —

Eric 1. Coberly, P.E.
ELR President & Project Manager
E.L. Robinson Engineering
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E.L. Robinson Engineering Co.

(ELR) provides a full range of

quality engineering services, from
planning and analysis todesign and
implementation: Over the past forty-five
years, ELR has:grown to be a highly
respected firm offering a diverse scope
of services:

Founded in 1978 by Edward L.
Robinrsen, a registered Professional

Engineer (PE) and a Professional
Surveyor (PS), we come from humble
beginnings: The company began

as a smali surveying firm with four
employees'and has expanded to
locations in six states asia highly-
diversified engineering, planning and
design and:surveying firm with more
than 200 employees:

In early 2023, Eric Coberly, PE, was
named ELR President when Mr.
Robinson retired. Coberly is a 30+ year
experienced engineer, specifically in
the mining, utility and site/civil sectors.

ELR professionals fill 10 offices
within an easy drive to project
locations! Staff are readily available
for phone and email cerrespendence,
video calls, and in-persoen meetings.
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For more than 20 years, E.L. Robinson Engineering (ELR)
has been a prime and preferred engineering and surveying
consultant to the WV Division of Environmental Protection,
Office of Abandoned Mine Lands and Reclamation
(WVDEP-AML) program. We have provided this Executive
Summary to directly respond to the Expression of Interest
and provide ease for the evaluators to score this proposal.

Understanding of Project Requirements

E.L. Robinson Engineering fully understands the
requirements for the 2023 AML Contract S2 Projects and
is committed to giving the WVDEP Office of Abandoned
Mine Lands and Reclamation the time and attention

that is necessary for this project. Professional services

“ Tmay include’ civil; structural; géological, surveyingand ~— ~

mapping; preparation of all necessary permit applications;
construction monitoring and other services that may be
required

Firm’s Capacity

E.L. Robinson Engineering approaches all engineering
projects with the same attention to detail and fiscal
responsibility to ensure the client receives the most cost
effective plan, design and operationally functional project
possible. Our approach truly makes the WVDEP-AML
engineering staff an integral part in the design of the
project. We want to make sure that the review staff is
comfortable with the design concept before the project is
submitted for review. During this process, we evaluate all
technical alternatives to determine the most cost effective
plan and technically acceptable project for the WVDEP-
AML staff.

ELR has nearly 200 professionals on staff including many
individuals experienced in mine reclamation. This capacity
allows for the development of innovative and alternative
methods to address complex issues involved in reclamation
projects of this nature. Our QA/QC process also allows for
a different perspective to be brought to the project before
submission to the client and for review. ELR has the
capacity to take this project from conception to completion
with a wide variety of experienced professionals with in-
house staff for planning, design, permitting, bidding and
construction monitoring.

Our company will work diligently to deliver the highest
quality, cost effective solution that the WVDEP-

AML deserves. We have extensive knowledge in

mine reclamation and are currently working with the
WVDEP-AML on similar projects. We have an excellent
understanding of the requirements for this type of project
and a good working relationship with NEPA permitting and
regulatory agencies.

PROJECT APPROACH

WHAT WE'LL DO.

E.L. Robinson is familiar with the various project areas
associated with the 2023 AML Contract S2 Projects and
the desired design services for which you are seeking. We
understand that the individual projects that encompass this
broader project include:

1) Drawdy Creek

2) Peytona (Bowles) Portals & Drainage
3) Toney Fork Portals

4) Mitchell Cemetery Complex

5) New Butler Drainage

8) Lens Creek Refuse Pile

7) Lens Creek Left Fork Portals

8) Poe Hollow Portals and Drainage
9) Route 60 Drainage Phase I

10) Cannelton (Miller) Drainage

11) Cabot Portals

12) Big Ugly (O’Neal) Drainage

13) Prenter UMF

Further, ELR understands the scope of services includes the
following tasks:

+ Perform site and geotechnical investigations

« Design temporary and permanent access or accesses
for construction and future maintenance

« Design to stabilize landslides

 Design multiple portal seals and regrades

 Design of highwall reclamation

» Design to repair or replace existing drainage structures/
systems

» Design to mitigate AMD drainage, including possible
horizontal borings

» Design reclamation of exposed mine spoil and refuse

» Design of drainage conveyances, including drainage
channels, underdrains, and/or other controls to safely
convey water off-site

» Condition and revegetate all disturbed areas

We are anxious to become an extension of your staff

by providing prompt planning, design and construction
monitoring services as needed. We interact with the various
review and permitting agencies. As you will see from our
resumes, we are uniquely diversified to provide the quality
engineering services for which you seek.

E.L. Robinson will werk closely with the WVDEP-AML and all
regulatory and permitting agencies to complete this project.
We feel that our extensive knowledge and experience in the
planning and design of similar projects are significant assets
in developing a cost-effective solution to your reclamation
project.
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ERIC COBERLY, PE

ELR President

Professional overview

Mr. Coberly has decades of experience as an infrastructure and civil engineer.

His extensive experience as a Project Manager in various engineering disciplines

includes site development, infrastructure planning, water, sewer, geotechnical

analysis, abandoned mine reclamation, building construction, active surface mining,

insurance investigations, and various post mining land use projects.

Additionally, Mr. Coberly served as the Chief for the West Virginia Department of
Environmental Protection Abandoned Mine Lands Division for more than 4 years.
in this position, he was responsible for managing and directing all operations. Mr.

Coberly has spent his career working to better the State of West Virginia in both the

private and public sectors.

Relevant experience

Wastewater:

«  Morgantown Utility Board Mountaintop Beverage Sewer Extension

»  Frank-Bartow Sanitary Sewer Extension

«  Town of Beverly Sewer

«  Bergoo Wastewater Collection and Treatment System Project

+  WVDNR Watoga and Chief Logan State Parks Sewer Plant Upgrades
«  Putnam PSD Deer Valley Sewer Extension

«  City of Philippi - Rt. 119 Sewer Extension

*  Webster Springs PSD Bergoo Sewer System

Wafter:

»  MUB Mountaintop Beverage Waterline Extension

s Heaters-Weyerhaeuser Waterline Upgrade

«  Scott Findley Road Waterline Extension Project

+ Exchange Road Phase | Waterline Extension

» Exchange Road Phase Il Waterline Extension

» Kenova Downtown School Waterline improvements
*  Prichard Waterline Upgrade

+  Route 18 South-Snowbird Road Waterline Extension Project
»  Town of Clay Water Storage Tank Replacement

»  Blue Knob Waterline Extension Project

»  White Sulphur Springs Big Draft Waterline Extension
= Cow Creek Waterline Extension Project

+  Blandville West Union Waterline Extension Project

+  WVDNR Waterline Improvements - North Bend, Watoga, Babcock and Chief
Logan State Parks

»  Putnam PSD Water Plant Upgrades

Economic Development:

«  City of Bluefield Commercialization Center

+  Greenfield Cabinetry Building Expansion

*  Putnam Business Park Utility Extension Phase |l

«  Raleigh County Memorial Airport Industrial Park Site Preparation Project
«  Mingo County Wood Park Industrial Site

«  Mingo County Belo Industrial Park

Education

M.S. Engineering of Mines,
West Virginia University,
1990

B.S. Engineering of Mines,
West Virginia University,
1983

Registrations
Registered Professional
Engineer in West Virginia,
Ohio, and Maryland

Years experience
39



SHAWN KELLY, PE

Project Engineer

Professional overview

Shawn Kelly, PE, brings over 20 years of experience to E.L. Robinson. His knowledge
of site development has taken him all across West Virginia, working for both public
and private clients. Mr. Kelly’s understanding of drainage calculating, stormwater
management plans, and site development planning have helped improve countiess
places in the state. Mr. Kelly has experience in the development of erosion and
sediment control design. He has provided his expertise for the design of roadway
drainage and erosion and sediment control for the roads around the complex. Shawn

has vast experience working with the WV Department of Transportation, Division of
Highways and WV Department of Environmental Protection to successfully permit
many projects throughout the state.

Professional experience

+  Boy Scouts of America Brenda L. Murray Drive - Roadway Drainage - Fayette County, WV
«  Boy Scouts of America JW Marriott JR Leadership Center Roadway Drainage

«  Boy Scouts of America Bunkhouse and Dining Hall Site Design - Fayette County, WV
»  WVU Medicine Building Site Design - Greene County, PA

s Pad 1A4 in Westridge Commercial and Retait Development - Monongalia County, WV
< Corridor H Davis to Bismark E&S Control - Grant County, WV

«  Upshur County Industrial Park Drainage Calculations- Upshur County, WV

» US Route 35 - Couch to Little Fivemile - Putnam County, WV

«  Putnam Public Service District Sewer Extension Project - Putnam County, WV

< Putnam Public Service District Water Line Replacement - Putnam County, WV

»  Corridor H Kerens to US 218 Connector Design-Build

«  Cow Creek Water Line Project - Putnam County, WV

«  Coalfields Expressway — Welch to WV 16 Interchange

«  City of Beckley New Fire Station - Raleigh County, WV

- West Village Senior Housing - Cabell County, WV

»  Signet Real Estate Group WVU Beckley Housing Project - Raleigh County, WV

«  Clear Mountain Bank New Branch - Harrison County, WV

«  McDowell County Schools Riverview High School Renovations - McDowell County, WV
«  Baker Heights New Fire Station - Berkeley County, WV

« St Marys High School Stormwater Drainage- Pleasants County, WV

«  WVDOH Coalfields Expressway — Welch {o WV 18 Interchange (SWPPP) - McDowell
County, WV

»  P3 Housing WVU Beckley Stormwater Management - Raleigh County, WV
= City of Welisburg Stormwater Management - Brooke County, WV

«  The Bend at Meadow Valley Storm Sewer Design - Putnam County, WV

«  City of Huntington West Village Stormwater - Cabell County, WV

Education

Bachelor of Science,
Civil Engineering

West Virginia University
2001

Registrations

Professional Engineer
West Virginia

Virginia

Kentucky

Maryland

North Carolina

South Carolina

Years experience
20+



TIM CART, PE, PS

Project Manager

Professional overview

Mr. Cart has more than 40 years of experience in providing consulting engineering
services. Clients served have included industrial, public and private institutions along
with state and federal agencies. He has served as Project Engineer on numerous
geotechnical investigations including highways, bridges, industrial sites, buildings and
site development projects.

Mr. Cart has served as project manager, project engineer and lead geotechnical
investigator on numerous geotechnical projects including highways, bridges, industrial ___
sites, buildings and various developments.

Mr. Cart has designed numerous retaining structures and grading plans to reduce the
likelihood of future landslide movement. He has also designed retaining walls including
reinforced concrete cantilever walls, mechanically stabilized earth (MSE) walls, sheet
pile walls, H-pile and lagging walls. Several of these designs included the use of rock
anchors and tiebacks.

Education
B.S. Civil Engineering, West
Virginia University, 1981

Registrations
Geotechnical reports for highway projects included recommendations for rock cut slopes Registered Professional
and fill slopes, as well as types of foundation systems for structures and recommended Engineer in West Virginia
bearing capacities for deep and shallow foundations. Mr. Cart has made design
recommendation for fill consiruction which focused on fill settlement and recommended
methods to accelerate consolidation settlements so that the settlement would occur
during the construction activities.

Registered Professional
Surveyor in West Virginia

Years experience
Mr. Cart has served as project engineer on several hundred AML projects for the 40+

WVDEP and USOSMRE. These projects include regrading major refuse piles into stable

configurations, draining mine portals, stabilization of areas affected by mine subsidence,

evaluation of areas for possible effects on structures due to mine subsidence, and the

developing of plans and specifications to address landslides which have resulted from

mining related activities.

Mr. Cart has also designed numerous bank stabilization projects for river banks
throughout the state. These projects incorporated re-grading, rip-rap materials,
cantilever and tieback wall designs. He has also performed numerous damage
investigations for landslide and blast damage claims for insurance and law firms and
has provided testimony in depositions and law suits.

Relevant experience

«  WVDOH District 2 FEMA Emergency Landslides (35 Projects)
«  WVDOH District 1 FEMA Emergency Landslides (2 Projects)
» Lavalette Widening Project

« 1|77 Bridges- Surface Drive Overpass Bridges

+  Corridor H - Kerens to Parsons Design Buiid

»  Tuppers Creek-Pocatalico Bridges

«  Corridor H - Old Fields to Moorefield

« US 35 - Lower Five Mile Creek to Three Mile Creek

« US 35 - WV 34 to Buffalo Bridge Design Build



JD KINDER, PE

Project Engineer

Prafessional overview

Mr. Kinder has experience in many areas of civil engineering including roadway design
projects, site development projects, structural design, geotechnical investigations,
natural gas projects, retain structure design and performing 2D and 3D slope stability
analysis for various roadway fills and bridges. Additionally, Mr. Kinder has experience
developing geotechnical reports for highway projects which include the design and
recommendations for rock cut slopes and fill slopes, as well as types of foundation
systems for structures and recommended bearing capacities for deep and shallow
foundations.

Mr. Kinder has designed numerous retaining structures to stabilize or to reduce the
likelihood of future landslide movement. He has also designed retaining walls including
reinforced concrete cantilever walls, mechanically stabilized earth (MSE) walls, sheet
pile walls, H-pile and lagging walls.

Prior to joining E.L.. Robinson Engineering, Mr. Kinder gained experience in the
manufacturing industry supervising various products. His duties included QA/QC
testing, product development, estimating, on site installation assistance, inventory,
production scheduling, oversight and site layout and design for more than 140 retaining
wall projects throughout West Virginia, Ohio and Kentucky.

Relevant experience

»  WVDOT Corridor H Design Build- Kerens to US 219

»  WVDOT Corridor H Design Build US 219 WV 72

* WV 10 Operational Improvements

«  WVDOT I-70 Mining Project

» Jefferson Road Design Build (Geotechnical) - Kanawha County, WV

*  WVDOT Laurel Creek Girder Bridge (Geotechnical) - Mingo County, WV

- WVDOT Arnettsville Arch Bridge (Geotechnical) - Monongalia County, WV
*  VWVDOT Harmon Creek Bridge (Geotechnical) - Brooke County, WV

«  WVDOT Junior W-Beam Bridge (Geotechnical) - Barbour County, WV

Education

B.S. Civil Engineering,
West Virginia Institute of
Technology, 2008

Registrations
Registered Professional
Engineer in West Virginia

Years experience
14

10



KENNETH KINDER, PE

Project Engineer

Professional overview

Mr. Kinder has experience in many facets of civil engineering. Mr. Kinder began his
career as a staff engineer where he became proficient in the designing of projects
and project management assistance. He has worked on an array of projects
including civil site design, erosion and sediment control, stormwater management,
hydraulic modeling, floodplain permitting, wastewater treatment, water treatment
and distribution, geotechnical solutions, surface and underground coal permitting,
limestone quarry permitting and solid waste landfill design. Mr. Kinder then moved
into the role of Project Manager and served as an Office Leader while employed
with a previous firm. Since joining ELR, Mr. Kinder has taken on the role of Project
Manager on several noteable projects.

Relevant experience

=  City of Princeton Rogers Street Drainage Improvements Project — Project Manager
«  Birch River PSD Wilson Ridge Waterline Extension Phase 2 — Project Manager

+  Birch River PSD Mill Creek Waterline Extension Project — Project Manager

+  Biuefield Sanitary Board Midway Sewer Replacement — Project Manager

= Town of Rainelle Water Improvements Project — Project Manager

»  Town of Rupert Stormwater Mitigation Project — Project Manager

= Armstrong PSD Deepwater and Powellton Water Improvements Project — Project Manager
= Oakvale Road PSD Christian Fork Sewerline Repair Project — Project Manager

*  Harbor Freight Retail Store Site Development — Civil Design Task Manager

= 13 individual WVDOH ADA Design-build Curb Ramp Projects — Project Manager

= Kanawha County, Clendenin, Logan County, and Richwood FEMA HMGP Flood Mitigation
Projects — Project Manager

< WV Conservation Agency Elk Twomile Dam Seep Repair — Project Manager
«  Kanawha County FEMA Flood Map Update Review — Project Manager

- Buffalo Creek and Gauley Recreational Trail — Flood Damage Assessments — Project
Manager

< Nitro City Park Riverbank Restoration and Recreational Trail — Project Manager

«  WVDEP LCAP Wheeling Landfill Closure Cap Design — Lead Design Engineer, Civil Task
Manager, Assistant Project Manager

90 MW Solar Generation Facility in Raleigh County, WV —Stormwater and E&S Design
Task Manager and Assistant Project Manager

- 100 MW Solar Generation Facility in Lancaster County, VA — Civil Design Task Manager
= 70 MW Solar Generation Facility in Richmond County, VA — Civil Design Task Manager

»  CCR Impoundment Closure Project for 5 impoundments, Prince William County, VA - Civil
Design Task Manager and Assistant Project Manager

= CCR Bottom Ash Pond Retrofit Design for 3 impoundments, Armstrong County, PA — Civil
Task Manager and Assistant Project Manager

= CCR Bottom Ash Pond Retrofit Design for 4 impoundments, Lycoming County, PA — Civil
Task Manager

Education

B.S. Civil Engineering,
West Virginia Institute of
Technology, 2003

Registrations
Registered Professional
Engineer - WV and VA

Certifications
Certified Floodplain Manager
(CFM)

Years experience
18

"



ARTIN, EIT

Senior Geologist & Drilling Manager

Professional overview

Mr. Martin has experience in consulting engineering services. Working predominantly
in the field of geotechnical engineering, he has been involved with major highway
projects (state and federal agencies) designing rock cut slopes and fill slopes, as
well as foundation recommendations for bridges. Additionally, Mr. Martin has worked
on landslide repairs including designing of H-pile and lagging walls as well as site
development projects that included drainage, utility relocation, etc.

Mr. Martin has also gained reclamation experience working on several AML projects
for WVDEP regarding landslide repair and other slope failures. As a geologist, he has
overseen drilling operations for highway projects, developed geologic cross-sections
and boring logs, and written geotechnical reports for structures, roadway, and site
development projects.

Mr. Martin is skilled in AutoCAD, Civil 3D and other 3D Modeling software. In addition,
Mr. Martin has experience in the analysis of slope instability using Geo-studio, rock fall
analysis and pile drive-ability programs.

Relevant experience

»  Alpha Metallurgical Resources - Hatcher Mine Road - Air Shaft Investigation®
»  King Coal Highway Section 1 - Littlesburg to Airport Road*
« Bristol Bridge EB & WB Replacement

+  Clarksburg Hill AML

+  Cheat River Bridge*

+ VDOT I-81 MM 48 Northbound Acceleration Lane

» Harbor Freight Site Development — Kenova, WV

+ Eastwood Lane Bridge Geotechnical PIE Study

« Lt Darwin K Kyle Memorial Bridge Replacement

» |-70 Stulphire Road Bridge

»  Grant Street Bridge

- City of Huntington Fern Street Landslide

»  WVDOH Corridor H Design Build- Kerens to US 219

»  WVDOH Corridor H Design Build US 218 WV 72

» WV 10 Operational Improvements

»  VWVDOH District 2 Spring Valley Drive Landslide Repair

+ Jefferson Road Design Build

»  Harmon Creek Bridge

+  Freedom KIA Emergency Landslide Repair (Morgantown, WV)
* WV Great Barrel Company, LLC

+  WVDEP Wiicher Creek Landslide

+  VWWDEP Big Creek Surgoine Landslide

»  WVDEP North Matewan (Ross) Landslide

»  VWVDEP Smithers Landslide

+  WVDEP West Milford Landslide

+ Logan County PSD — Mill Creek Tank

«  American Red Cross Parking Lot Drainage

Education

B.S. Civil and Environmental
Engineering, West Virginia
University, 2017

B.S. Geology, West Virginia
University, 2016

Registrations
Engineering-in-Training
Certification in West Virginia

Years experience
6

*Geology-related work

12



BRANDON ASBURY, PE

Project Engineer

Professional overview

Brandon is a professional engineer with experience in design and permitting for several
site development projects in West Virginia. Mr. Asbury has manufactured information
pertaining to design and calculated information used for hydrology, site grading and
permitting (including NPDES). He has experience in sizing drainage structures such as
drainage ditches, ponds, sediment basins, sediment traps, standpipes and outlet pipes.
Mr. Asbury has implemented these calculations and information into the permitting
phase of the project. He has also assisted in calculating quantities, and construction
cost estimates-in several projects ranging between-2-200-acre-sites. -

Education
B.S. Civil Engineering,
West Virginia Institute of

Relevant experience

+  Harbor Freight Retail Store (Kenova, West Virginia) Site Development

«  Durbin Stormwater Design (Durbin, West Virginia) Technology, 2017

+ Rogers Street Drainage Design (Princeton, West Virginia)

«  Christian Fork Lake Drainage Design (Princeton, West Virginia) Years experience
*  RHL Boulevard - NPDES Permitting 5

+  Cheat River Bridge
{ » BC&G Railroad Rail-Trail Repairs Project
» Raleigh County Memorial Airport Industrial Park Site Preparation Project
»  Hatfield McCoy Triadelphia ATV Resort Project
«  WVDOH Corridor H Design Build- Kerens to US 219
*  WVDOH Corridor H Design Build US 219 WV 72
*  WVDOH Spring Valley Landslide
*  WVDOH Laurel Creek Slides
»  Candy Mountain Road
- Mid-State Properties — Hole Site
«  Mid-State Properties — Post Office Site
+  Mid-State Properties — Crupperneck Site
= WV Great Barrel Company Project
» Hawks Nest Access Road Landslide
«  WVDOH I-70 Mining Project
«  WVDOH Jefferson Road Design Build Project
+ WV 10 Operational Improvements
»  Madison Branch Road
+  South Cuba Bridge
+ [East Fork Bridge
+ Mountaintop Beverage Sewer Line Extension Project



TODD GARNES

Project Designer

Professional overview

Mr. Games has decades of experience as a civil draftsman and designer. He is proficient in
numerous drafting and mapping software platforms including Civil 3D, AutoCAD, and ArcMap.
Mr. Garnes has experience in GIS, construction inspection, waterline planning and design,
wastewater planning and design, site development, cathodic protection planning, county-wide
planning, permitting, and construction document preparation.

Professional experience
«  Village of Bowerston Water System and Tank Improvements
«  Village of Jewett Water System improvernents
«  Putnam PSD Water Treatment Plant Upgrade
= Putnam PSD Olympia Fields Booster Station Replacement
+  Pocahontas County PSD Wastewater Treatment Plant Upgrade Projects
+  Pocahontas County PSD: Frank-Bartow Sanitary Sewer Extension
»  Town of Durbin Sanitary and Storm Improvements
«  Mercer County PSD: Town of Matoaka Wastewater System Improvements
*  West Virginia Division of Natural Resources:
- Watoga State Park — Riverside Camprgound Wastewater Treatment Plant
- Watega State Park — Water System Improvements Project
- Watoga State Park — Wastewater System Improvements
- North Bend State Park Water System Improvements
- Babcock State Park Water System Improvements
- Chief Logan State Park Water System Improvements
- Chief Logan State Park Campground Sanitary Sewer Extension
< First Tracts Realty ~ Forever Wild Site Development Project at Snowshoe Resort
= Western Pocahontas Properties, LLC — Thomas River View Development
= Village of Rio Grande Wastewater System Improvements and Wastewater Treatment Plant
«  Camp Caesar Infrastructure Improvements Project
+  Doddridge County PSD 2015 County Wide Water Study
= Pocaheontas County PSD: Cheat Mountain Water Acquisition; Dominion Waterline
Extension
= Village of Cadiz Water System Improvements Project
«  Bluefield Commercialization Station
«  WVYDNR North Bend State Park Waterline Extension
= Rahall Transportation Institute Land Use Master Plans — Boone, Clay, Fayette, Lincoln,
Logan, McDowell, Mercer, Wayne, Wyoming, Raleigh, Upshur, Webster, and Marshall
Counties
= Webster County PSD Bergoo Wastewater System and Wastewater Treatment Plant
Improvement
«  Town of Gilbert: Slabtown, Tamcliff and Paynter Bottom Waterline Extension Project;
Horsepen, Gilbert Creek and Browning Fork Waterline Extension; River Bend Road
Waterline Extension; Upper Gilbert Creek Waterline Extension
+  Logan County PSD: Upper Little Harts Creek Waterline Extension; Big Harts Creek
Waterline Extension; Marsh Fork Waterline Extension; Hidden Valley/Airport Road
Waterline Extension; Ridgeview Sewer — Railroad Permits
»  Lincoln EDA Lower Mud River Waterline Extension
«  Town of Chapmanville Water Upgrade Project
<« City of Charleston Lee Street Sidewalk Enhancements
«  King Coal Highway Water and Sewer Project
+  Putnam County Business Park Utilities Extension Project
«  Norton Harding Jimtown PSD Scott Run/Findley Road Waterline Extension Project

Education

A.A.S. Architectural Drafting
Technology. West Virginia
State College, 1999

A.A.S. Computer Aided
Drafting and Design

West Virginia State College,
1999

Years experience
23

14



¥ SHAWN FORE

Project Designer

Professional overview ‘

Mr. Fore has two decades of experience as a CAD Designer in numerous areas of
civil engineering. His representative experience includes civil site development, water
and wastewater line treatment plants, abandoned mine lands rectamation, highway
design, bridge inspection, utility location and mapping, hydrographic surveying, land
surveying, environmental, wind energy, water sampling, GPS and RTK.

He is adept in AutoCad Civil 3D (Version 2006 thru 2019). Further proficiency

( inciudes Autocad Land Desktop, Microstation, Inroads, Autodesk Vauit Explorer,
Eagle Point, TGO, Pathfinder Office, Hydro-Pro, Microsoft Access, Excel and
Word. He provides training/support and workstation configuration, as well as data
management of CAD and GIS related material.

Education
Drafting CADD Certificate
(Microstation), Ben Franklin

Professional experience Career and Technical
Center, 2000
«  \White Sulphur Springs Rt 60 East Wastewater System Replacement

CADD Certificate (Autocad),
Carver Career and

+  Ashland-Crumpler Wastewater Collection and Treatment System Technical Center, 1999

*  Burnsville Wastewater Collection System Rehabilitation

»  Town of Bradshaw Collection System Upgrade CADD Certificate (Civit 3D)
«  Town of Bradshaw Pump Stations & WWTP Upgrade Years experience
«  Village of Woodsfield WWTP Improvements and Dedicated Storm Sewers 22

+ Village of Bowerston Wastewater Collection System Improvements

»  Village of Bowerston Wastewater Treatment Plant Improvements

»  Green Valley Glenwood PSD Raw Water System Upgrade

» Village of Cadiz South and Center Collection System Improvements

»  City of Catlettsburg Wastewater Treatment Plant Upgrade

+ Kanawha Falls PSD Wastewater Treatment Plant Improvements

» Kanawha Falls PSD Wastewater Collection System improvements

= Kanawha Falls PSD Gauley River Waterline Crossing Replacement

+ Village of Woodsfield Long Term Control Plan Phase 3

» City of Salem Stormwater Elimination Project

» Logan County PSD Holden Wastewater System Extension and Upgrade

« Logan County PSD Mud Fork Wastewater System Extension and Upgrade

«  Excela Westmoreland Hospital Secondary Disinfection System

» Buffalo Creek PSD Wastewater System Improvements

»  Lincoin County PSD Alum Creek Sewer

+  McDowell County PSD Elkhorn Creek Clean Stream and Trout Habitat Initiative



TOM RAYBURN, PS

Surveying Manager

Professional overview

Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering
and has more than four decades of design surveying and construction surveying
experience. His responsibilities include management of surveying and control for
various design projects, including highways, buildings, and bridges. In addition, Mr.
Rayburn manages and performs work consisting of courthouse research for property
ownership resolution for the above mentioned project types. This includes preparation
of property resolution maps, deed descriptions for property acquisitions required for
project plan preparation. Mr. Rayburn has experience in Geodetic Control Surveys,
3D Laser Scanning, Photogrammetric Control, Topographic Surveys, Cemetery

Surveys, Boundary Surveys, Construction Stakeout, Subdivision Surveys, along with Education

Hydrographic surveys of river and lake bottoms. A few of the more notable surveying A.S. Mechanical

projects performed by ELR under the supervision of Mr. Rayburn, have been the Engineering, West Virginia

Blennerhassett Bridge Project, 11 continuous miles of Corridor H design surveys, Institute of Technology, 1971

( GPS Control for the West Virginia Statewide Mapping and Addressing PSD Project,

3D Laser Scan and mapping of the CAMC Parking Garage partial collapse, and 3D Registrations

Laser Scanning of 164/177 Retaining Wall for Monitoring. Registered Professional
Surveyor in West Virginia,

Professional experience Kentucky, North Carolina

« WV Rt 10 {City of Man, Logan County) & Rt. 19 (Mercer Co) Current Secretary for the

» JF Allen Company, Flatwoods Garvee (Braxton Co) West Virginia Board of

.+ VWWDOH St. Project $331-79-155 50.00 Blue Horizon Dr. (PA State Line) Professional Surveyors

+  WVDOH Welisburg Bridge Project Member of National Society

«  WVDOH I-81 Widening Project of Professional Surveyors

»  WVDOH I-79 Flatwoods
! o _ Years experience
+  WVDOH I-70 Mining Project 45
«  Corridor H Kerens to US 219 Connector |
«  WVDOH I-70 Mining Project
= WVDOH WV Route 10 Operational Improvements
«  Mingo County Redevelopment Wood Park WVDOH Access Road ROW Plans
»  Logan County Commission Building Elevator and Stairway Project- Logan, WV
«  WVDOH WV Route 10 Operational Improvements
+  Chief Logan Recreational Center- Logan, WV
+  Forks of Coai Site Development
<« Logan County Commission MWWANG C130 Camp Branch Landing Zone
«  VWVDOH Median Improvement Surveys [-64 and 1-77
«  Surveys for Huntington Tri-State Airport Improvements
«  Huntington Federal Building/lUSACOE Seven Floor Reconstruction Surveys
»  WVDOH / Modjesky and Masters New River Parkway Highway Design Surveys
+  Moses Auto Group 5.5 Acre ALTA Survey South Charleston, WV

»  Galiipolis Ohio Waterfront Survey



OODS-SHAFFER

Construction Inspection Manager

Professional overview

Mrs. Woods-Shaffer has experience in all phases of construction projects. Mrs.
Woods-Shaffer has managed numerous WV highway and bridge projects throughout
the state and has extensive knowledge in all aspects of the construction process.

For nearly 15 years, she has worked as E.L. Robinson's Construction Inspection
Manager/Safety Officer. As the Construction Inspection Manager her duties include
the management of all construction inspection operations; estimation, preparation and
securing of construction inspection and material testing projects throughout the State
of West Virginia; assignment of personnel, preparation of invoices for reimbursement,
coordination and communication between field inspectors, designers, contractors and
clients; approval of sub contractor and vendor invoices, material and cost tracking;
and ensuring that ELR has a core group of inspectors capable of handling all future
assignments.

Further, Mrs. Woods-Shaffer serves as ELR'’s Safety Officer. Her duties include the
evaluation and monitoring of safety protocois and guidelines associated with ELR’s
day to day construction/oil and gas operations; orientation and education of new
construction hires regarding ELR’s safety policies along with planning and facilitating
required annual occupational health and safety fraining programs for all employees;
selecting, ordering and training employees on the appropriate PPE use and care; and
conducting accident and incident investigations, along with reporting accident statistics,
running OSHA audits and providing corrective action recommendations.

Relevant experience

WV 2 Proctor to Kent

»  CorridorHUS 219 to WV 72

+  [-70 Mining, Wheeling, WV

«  Corridor H Kerens to US 219 Connector

= Junior Bridge, Junior, WV

- Harmon Creek Bridge, Weirton, WV

»  Various WVDOH Statewide contracts

+  Cottageville T-Beam Bridge, Cottageville, WV

= South Fork Lee Exxon Bridge, L.ubeck, WV

« |77 Bridges: Surface Drive Overpass Bridges, Sissonville, WV
+  McQuain Brothers Bridge, Clendenin, WV

+  US Route 35 Design Build (CR 34 — Hurricane Creek), Winfield, WV
+  US Route 35 Couch to Little Five Mile, Mason, WV

»  Big Tyler Widening Project, Cross Lanes, WV

*  Corridor D Balifield relocation, Parkersburg, WV

*  Corridor D Soccer field complex, Parkersburg, WV

»  Garden Ground Highwall Phase |l, Beckley, WV

»  Hamlin Public Service District, Hamlin, WV

Certifications
Radiation Safety Officer
(RSO)

West Virginia Depariment of
Transportation HazMat

West Virginia Division
of Highways Aggregate
Sampling Inspector

WV Transportation
Engineering Technician
Certification Level |li

OSHA 10-hour Occupational
Safety & Health Training
Course

OSHA 30-hour Occupational
Safety & Health Training
Course in Construction

First Aid/CPR - AdultYAED/
Blood Borne Pathogens
Training

Safe Gulf/Safe Land USA

Years experience
27
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CAPABILITIES

--Over-the past45years; E.L.. Robinson Engineering has focused its-efforts
on delivering quality projects to our clients and building strong relationships
based on trust and partnership. We believe building lasting relationships
with our clients is key to delivering exceptional service for many years to

come.

E.L. Robinson provides WVDEP-AML with the capabilities, expertise and
resources of one of the top-notched civil engineering firms in the region.
Our offices are staffed with professionals experienced in AML reclamation
mapping, permitting, design and construction monitoring. Further, we are
very familiar with the requirements of the permitting and regulatory agencies
which expedites the completion of projects.

As part of our commitment to quality, E.L. Robinson realizes that every
project, client and location is very different. As a result, we look at each
project independently to determine the most feasible and functional solution.
Specifically, we look at ways we can maximize the project benefit and
minimize the construction cost while at the same time completing projects
on ime and within budget. We have demonstrated abilities in developing
practical and cost-effective reclamation and improvement projects and are
dedicated to meeting project schedules and budgets.



Maryland Shallmar Landslide Emergency

Project Location: Garrett County, Maryland Project Description: Landslide Abatement Design
Completion Date: September 2018
Client: Maryland Department of the Environment

Maryland Scenic Railroad Landslide

Project Location: Frostburg, Maryland Project Description: Landslide Abatement Design
Completion Date: August 2016
Client: Maryland Department of the Environment

Red Warrior Gob & Slide

Project Location: Kanawha County, West Virginia | Project Description: Performed surveying, drilling and design for a potential

Completion Date: June 2015 blowout area. Designed horizontal bore for dewatering.
Client: WVDEP-AML, Charleston, WV

North Matewan (Akers) Landslide

Project Location: Mingo County, WV | Project Description: Performed surveying, drilling and emergency design for
Completion Date: June 2013 stabilizing landslide.
Client: WVDEP-AML, Charleston, WV

! |

Project Location: Lincoln County, West Virginia Project Description: Performed surveying, drilling and emergency design for
Completion Daie: May 2014 stabilizing landslide.
Client: WVDEP-AML, Charleston, WV

Coburns Creek Landslide

Project Location: Preston County, West Virginia Project Description: Performed surveying, drilling and emergency design for
Completion Date: May 2014 stabilizing landslide.
Client: WVDEP-AML, Bridgeport, WV

Sauls Run Landslide

Project Location: Lewis County, West Virginia Project Description: Performed surveying and emergency design for
Completion Date: May 2015 stabilizing landslide.
Client: WVDEP-AML, Charleston, WV

Missouri Fork Landslide
Project Location: Boone County, West Virginia Project Description: Performed surveying and emergency design for
Completion Date: May 2015 stabilizing landslide.

Client: WVDEP-AML, Charleston, WV

Worthington {Hess) Landslide
Project Location: Marion County, West Virginia Project Description: Performed surveying, drilling and emergency design for
Completion Date: May 2015 mine blowout and landslide abatement.

Client: WVYDEP-AML, Bridgeport, WV

Copen Road Landslide

Project Location: Braxton County, West Virginia | Project Description: Performed surveying, drilling and emergency design for
Completion Date: July 2015 stabilizing tandslide.

Client: WVDEP-AML, Bridgeport, WV

Dans Branch {Dillon) Landslide

Project Location: Kanawha County, West Virginia ' Project Description: Performed surveying, drilling and design for a potential
Completion Date: June 2015 | blowout area. Designed horizontal bore for dewatering.

Client: WVDEP-AML, Charleston, WV

Pendleton Creek Highwall

Project Location: Tucker County, West Virginia Project Description: Highwall Backfill
Completion Date: September, 2018
Client: WVDEP-AML
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PROJECT EXPERIENCE

Maryland Barton Mine Pool

Project Location: Allegany County, Maryland Project Description: Mine Pool Evaluation and Design
Completion Date: June 2018
Client: Maryland Department of the Environment

Glen Alum Complex
Project Location: Mingo County, West Virginia Project Description: Performed surveying and design for large refuse area and
Completion Date: September 2014 upgrading of surface drainage.

Client: WVDEP-AML, Charleston, WV

Carson One Special Reclamation Project

Project Location: Upshur County, West Virginia Project Description: Performed surveying, drilling and design for regrading
Completion Date: June 2015 | refuse, sealing mine shafts and slopes and upgrading drainage structures.
Client: WVYDEP-Special Reclamation, Philippi, WV |

Vickers Branch (Butcher) Drainage
Project Location: Logan County, West Virginia Project Description: Performed survey, drilling, design for mine seals and mine
Compiletion Date: 2013 drainage control.

Client: WVDEP-AML, Charleston, WV

Sugarcamp Run Burning Refuse Phase I

Project Location: Nicholas County, West Virginia ] Project Description: Performed site survey, drilling and prepared burning
Completion Date: 2013 refuse abatement design.
Client: WVDEP-AML, Oak Hill, WV

Craigmoor {Strader) Landslide Emergency

Project Location: Harrison County, West Virginia Project Description: Landslide abatement design
Completion Date: 2017
Client: WVDEP-AML [

Maryland G&S Landslide Study

Project Location: Kitzmiller, Maryland ' Project Description: Landslide causation study
Completion Date: 2019
Client: Maryland AML

Sauls Run {Bennett) Landslide

Project Location: Lewis County, West Virginia Project Description: Landslide abatement design
Completion Date: 2017
Client: WVDEP-AML

West Milford (Chapman) Landslide

Project Location: Harrison County, West Virginia Project Description: Landslide abatement design
Completion Date: 2019
Client: WVDEP-AML

Roderfield (Simpson) Landslide

Project Location: McDowell County, West Virginia Project Description: Landslide abatement design
Completion Date: 2017
Client: WVDEP-AML

Scotch Hill Mine Fire

Project Location: Preston County, West Virginia Project Description: Mine fire abatement design
Completion Date: 2019
Client: WVDEP-AML
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PROJECT EXPERIENCE

Mammoth (Shamblin) Landslide

Project Location: Kanawha County, West Virginia Project Description: Landslide abatement design
Completion Date: 2017
Client: WVDEP-AML

Delbarton (Curry) Landslide

Project Location: Mingo County, West Virginia Project Description: Landslide abatement design
Completion Date: 2019
Client: WVDEP-AML

Big Creek (Surgoine) Landslide

Project Location: Logan County, West Virginia 1 Project Description: Landslide abatement design
Completion Date: 2019 [
Client: WVDEP-AML

Crooked Run (Davis) Landslide

Project Location: Harrison County, West Virginia : Project Description: Landslide abatement design
Completion Date: 2017 |
Client: WVDEP-AML |

Procious (Doughty) Landslide

Project Location: Clay County, West Virginia Project Description: Landslide abatement design
Completion Date: 2017
Client: WVDEP-AML

Rivesville (Parker) Landslide

Project Location: Marion County, West Virginia Project Description: Landslide abatement design
Complelion Date: 2018
Client: WVDEP-AML

Bridgeport (Ridgeway) Landslide

Project Location: Harrison County, West Virginia Project Description: Landslide abatement design
Completion Date: 2019
Client: WVDEP-AML

North Matewan (Ross) Landslide

Project Location: Mingo County, West Virginia Project Description: Landslide abatement design
Completion Date: 2019
Client: WVDEP-AML

Summerlee Refuse Phase Il

Project Location: Fayetie County, West Virginia Project Description: Refuse and drainage design
Completion Date: 2019
Client: WVDEP-AML

Weston (Williams) Landslide

Project Location: Fayette County, West Virginia Project Description: Landslide abatement design
Compiletion Date: 2019
Ciient; WVDEP-AML

Smithers Landslide

Project Location: Fayette County, West Virginia Project Description: Landslide abatement design
| Completion Date: Current
| Client: WVDEP-AML
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PROJECT EXPERIENCE

Abney Refuse Pile

Project Location: Raleigh County, West Virginia Project Description: Field surveying and mapping, subsurface investigation,
Completion Date: 2011-2013 design work for refuse regrading, mine seals, and drainage.
Client: WVDEP-AML, Oak Hill, WV

Cartright Branch Refuse Pile
Project Location: Logan County, West Virginia Project Description: Performed survey, drilling, design for refuse regrading
Completion Date: 2011-2012 and mine drainage control.

Client: WVDEP-AML, Charleston, WV

Milam Ridge
Project Location: Wyoming County, West Virginia Project Description: Performed surveying, drilling and design for numerous
Completion Date: December 2012 mine portals.

Client: WVDEP-AML, Charleston, WV

Squires Creek (Moats) Portal and Refuse

Project Location: Preston County, West Virginia Project Description: Performed surveying, drilling and design of refuse area
Completion Date: December 2014 and portals.
Client: WVDEP-AML, Bridgeport, WV

Preston Energy/Rockville/Viking Coal Special Rectamation

Project Location: Preston County, West Virginia Project Description: Performed surveying and design for design of reclamation
Completion Date: October 2015 of portals and piping system to convey mine water to treatment plant.

Client: WVDEP-Special Reclamation, Philippi, WV

McGraws Vertical Opening
Project Location: Wyoming County, West Virginia Project Description: Performed emergency design for mine shaft cap.
Completion Date: July 2013

Client: WVDEP-AML, Charleston, WV

New Cumberiand Mine Biowout

Project Location: Hancock County, West Virginia Project Description: Performed surveying, drilling and design for mine blowout
Completion Date: June 2013 abatement.
Client: WVDEP-AML, Bridgeport, WV

Fairview Mine Shaft

Project Location: Marion County, West Virginia Project Description: Performed emergency design for mine shaft cap.
Completion Date: October 2013
Client; WVDEP-AML, Bridgeport, WV

Whitehall Mine Fire

Project Location: Marion County, West Virginia Project Description: Performed surveying, drilling and design for
Completion Date: October 2013 extinguishment of mine fire.
Client: WVDEP-AML, Bridgeport, WV

Lynch Run Mine Blowout

Project Location: Gilmer County, West Virginia Project Description: Performed surveying, drilling and emergency design for
Completion Date: May 2015 mine blowout and landslide abatement.
Client: WVDEP-AML, Bridgeport, WV

Marsh Run Portals
Project Location: Braxton County, West Virginia Project Description: Performed survey, drilling and design for mine seals and

Completion Date: 2013 regrading.
Client: WVDEP-AML, Charleston, WV
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Donnie Thorn Highwall

Project Location: Preston County, West Virginia
Completion Date: 2013
Client: WVDEP-AML, Bridgeport, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for refuse regrading, mine seals, and drainage.

Glen Rogers Emergency

Project Location: Wyoming County, West Virginia
Completion Date: 2012
Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, and design for shaft seals.

Morgan #46 Highwall

Project Location: Preston County, West Virginia
Completion Date: 2013

Client: WVDEP-AML, Bridgeport, WV

' Project Description: Performed survey and design for refuse and spoil
regrading and drainage control.

Thorpe Refuse Pile

Project Location: McDowell County, West Virginia
Completion Date: 2011-2012
Client: WVDEP-AML, Oak Hill, WV

Shinnston Lumberport Subsidence

Project Location: Harrison County, West Virginia
Completion Date: 2010-2012
Client: WVDEP-AML, Philippi, WV

Newtown (Kinder) Portals Design

Project Location: Mingo County, West Virginia
Completion Date: 2010-2012
Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, design for refuse and spoil
regrading and mine drainage control.

Project Description: Performed site survey, drilling and prepared subsidence
abatement design.

Project Description: Performed site survey, and prepared design for portals
reclamation and drainage abatement design.

L

Gordon “C” Refuse Pile

Project Location: Boone County, West Virginia
Completion Date: 2010-2012
Client: WVDEP-AML, Oak Hill, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for mine seals, drainage, and refuse reclamation.

Keaton Branch Complex

Project Location: Raleigh County, West Virginia
Completion Date: 2010-2011
Client: WVDEP-AML, Oak Hill, WV

Project Description: Performed survey, drilling, design for refuse, regrading
and mine drainage control.

Dunloup Creek Complex

Project Location: Raleigh County, West Virginia
Completion Date: 2009-2011
Client: WVDEP-AML, Oak Hill, WV

|
l
l |
|

Project Description: Performed survey, drilling, design for refuse and spoil
regrading and mine drainage control.

Brownton (McCord) Landslide

Project Location: Barbour County, West Virginia
Completion Date: 2009-2011
Client: WVDEP-AML, Philippi, WV

Project Description: Performed site survey, drilling and prepared landslide
abatement design.

Keystone (Avery) Landslide Portal

Project Location: McDowell County, West Virginia
Completion Date: 2009-2011
Client: WVDEP-AML, Charleston, WV

Project Description: Performed site survey and prepared landslide abatement
design, portals reclamation, and drainage control.

PROJECT EXPERIENCE
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PROJECT EXPERIENCE

Dan’s Branch (Pennington) Landslide Emergency

Project Location: Mingc County, West Virginia
Completion Date: 2011
Client: WVDEP-AML, Charleston, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for landslide reclamation.

East Bank (Witlis) Mine Blowout

Project Location: Kanawha County, West Virginia
Completion Date: 2009
Client: WVDEP-AML, Charleston, WV

Project Description: Field surveying and mapping, design work for mine seal
and drainage controt.

Island Creek #18 Mine Complex

Project Location: Logan County, West Virginia
Completion Date: 2008-2011
Client: WVDEP-AML, Oak Hill, WV

Project Description. Field surveying and mapping, subsurface investigation,
design work for mine seals, drainage, and refuse reclamation.

Jacob’s Fork Complex

Project Location: Boone County, West Virginia
Completion Date: 2008-2009
Client: WVDEP-AML, Charleston, WV

Project Description: Field surveying and mapping, subsurface investigation,
design work for mine seals, drainage, and reclamation.

Gilmer B Site 3.8

Project Location: Gilmer County, West Virginia
Completion Date: 2008
Client: WVDEP-AML, Charleston, WV

' Project Description: -Performed survey, drilling, design for refuse and spoil
regarding and mine drainage control.

Rhodell Refuse & Portals

Project Location: Wyoming County, West Virginia
Completion Date: 2008
Client: WVDEP-AML, Charleston, WV

Project Description: Performed survey, drilling, design for refuse and spoil
regarding and mine drainage control.

Gouge Landslide Emergency

Project Location: Scottown, Chio
Completion Date: 2007
Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey, drilling and prepared landslide
abatement design.

Rodgers Subsidence Emergency
Project Location: Logan County, West Virginia
Completion Date: 2011-2012

Client: WVDEP-AML, Charleston, WV

L

Project Description: Performed survey, drilling, design for refuse regrading
and mine drainage control.

McAdams Subsidence Emergency

Project Location: Stark County, Ohio
Completion Date: 2006
Client: ODNR-AML, Columbus, OH

Project Description: Performed investigation and prepared report of findings.

Athens Rt. 13 Refuse Fire Emergency
Project Location: Athens County, Ohio
Completion Date: 2006

Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey, prepared abatement design and
monitored on site construction for fire extinguishment.

Brown Landslide Emergency
Project Location: Rayland, OH
Completion Date: 2007

Client: ODNR-AML, Columbus, OH

Project Description: Performed site survey and prepared landslide abatement
design.
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Toney Fork Landslide Emergency

Project Location: Boone County, West Virginia
Completion Date: 2006
Client: WVDEP-AML, Charleston, WV

PROJECT EXPERIENCE

Project Description: Performed site survey, drilling and prepared plans and
specifications to stabilize an emergency landslide area.

Project Location: Meigs County, Ohio
Completion Date: 2005
Client: ODNR-AML, Columbus, OH

Lavender Refuse Fire Emergency

Project Description: Performed abatement plan and monitored construction.

Goetz Subsidence Emergency

Project Location: Columbiana County, Ohio
Completion Date: 2005
Client: ODNR-AML, Columbus, OH

Project Description: Performed investigation and prepared report of findings.

Cox Refuse Fire Emergency

Project Location: Gallia County, Ohio
Completion Date: 2005
Client: ODNR-AML, Columbus, OH

Project Description: Performed abatement design for fire extinguishment.

Project Location: Mingo County, West Virginia
Completion Date: 2005
Client: WVDEP-AML

North Matewan (Sipple Drainage)

Project Description: Performed surveying, drilling and design for drainage
project abatement.

Project Location: Martins Ferry, Ohio
Completion Date: 2005
Client: ODNR-AML, Columbus, OH

Phalen Landslide Emergency

Project Description: Performed site surveying and landslide abatement
design.

Project Location: Gallia County, Chio
Completion Date: 2005
Client: ODNR-AML, Columbus, OH

Adkins Landslide Emergency

Project Description: Performed surveying, drilling, landslide abatement and

| . . .
construction monitoring.

Baisden Subsidence Emergency

Project Location: Jackson County, Ohio
Completion Date: 2005
Client: ODNR-AML, Columbus, OH

Project Description: Performed drilling to develop subsidence abatement
solutions.

Treadway Landslide Emergency

Project Location: Rayland, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Project Description: Performed site surveying, drilling and landslide abatement
design.

Big Creek “C” Refuse

Project Location: Logan County, West Virginia
Completion Date: 2004
Client: WVDEP-AML

Project Description: Performed surveying and drilling for design.

Project Location: Rutland, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Imboden Landslide Emergency

Project Description: Performed drilling and surveying to develop landslide
abatement solutions and cost estimates.
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PROJECT EXPERIENCE

Parsons Landslide Emergency

Project Location: New Philadelphia, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Project Description: Performed site review and report concerning landslides
relation to mining and potential solutions.

Project Location: Weinterville, Chio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Jefferson County Road 26 Landslide Emergency

Project Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency landslide area.

Charleston Romeo Landslide

Project Location: Kanawha County, West Virginia
Completion Date: 2004
Client: WVDEP-AML

Project Description: Performed surveying, drilling and design of landslide
abatement.

Titus Road Landslide Emergency

Project Location: Rutland, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Project Description: Performed surveying, drilling and prepared plans and
specifications to stabilize and emergency {andslide area.

Lewis Landslide Emergency

Project Location: Pomeroy, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Roush Landslide Emergency

Project Location: Pomeroy, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Moran Subsidence

Project Location: Clinton, Ohio
Compiletion Date: 2004
Client: ODNR-AML, Columbus, OH

Project Description: Performed surveying, drilling, prepared plans and
specifications to stabilize an emergency landslide area, and provided
construction monitoring.

Project Description: Prepared plans and specifications to stabilize an
emergency landslide area.

Project Description: Prepared plans and specifications to stabilize an emergency
subsidence area.

Ron Bobar Subsidence

Project Location: Flushing, Ohio
Completion Date: 2004
Client: ODNR-AML, Columbus, OH

Project Description: Investigation and report of an emergency subsidence
area.

Gooney Ofter Refuse

Project Location: Wyoming County, West Virginia
Completion Date: 2004
Client: WVDEP-AML

Project Description: Performed surveying, drifling and site design for refuse
regarding project.

Chapmanville (Gorby) Mine Blowout

Project Location: Logan County, West Virginia
Completion Date: 2003
Client: WVYDEP-AML

Project Description: Performed surveying, drilling and design of landslide
regrading and retaining wall design.

Tuppers Creek (Layne) Landslide

Project Location: Kanawha County, West Virginia
Completion Date: 2003

Project Description: Performed surveying, drilling and design of landslide
abatement.

Client: WVDEP-AML
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Maidsville (Tennant) Landslide

Project Location: Monongalia County, West Virginia
Completion Date: 2003
Client: WVDEP-AML

PROJECT EXPERIENCE |

Project Description: Performed surveying, drilling and design of landslide
abatement.

Whittington Hill (Watker Landslide)

Project Location: Kanawha County, West Virginia
Completion Date: 2002
Client: WVDEP-AML

Project Location: Fayette County, West Virginia
Completion Date: 2001
Client: WVDEP-AML

Minden Refuse Pile Reclamation Project

Project Description: Performed surveying, drilling and design for an
emergency landslide.

Project Description: Performed surveying and design for emergency project to upgrade
drainage control, .

Jeffrey Mine Complex Reclamation Pr

Project Location: Boone County, West Virginia
Completion Date: 2001
Client: WVDEP-AML

oject

Project Description: Performed surveying and design regrading refuse.

Hot Coal Reclamation Project

Project Location: Raleigh County, West Virginia
Completion Date: 2000
Client: WVDEP-AML

Bull Run #27

Project Location: Preston County, West Virginia
Completion Date: 2000
Client: WVDEP-AML

Project Description: Performed surveying and design for regrading refuse.

Rich Fork (Thaxton) Landslide

Project Location: Kanawha County, West Virginia
Completion Date: 2003
Client: WVDEP-AML

Project Description: Performed surveying, drilling and design of landslide
abatement.

Riffe Branch Impoundment

Project Location: Fayette County, West Virginia
Completion Date: 2000

Client: WVDEP-AML

Project Description: Performed surveying and design for regrading refuse and
drainage control.

Ven’s Run Landslide

Project Location: Harrison County, West Virginia
Completion Date: 1999

Client: WVDEP-AML

Project Description: Performed surveying and design for regraded landslide
area.

Bull Run #35

Project Location: Preston County, West Virginia
Completion Date: 1999
Client: WVDEP-AML

Project Description: Performed surveying and design for refuse and spoil
regrading.

Securro Mine Drainage Site 1 & 2
Project Location: Fairmont, West Virginia
Completion Date: 1998

Client: WVDEP-AML

Project Description: Performed surveying and design for mine drainage
system.
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Geotechnical/Soil Analysis

Performed geotechnical analysis on 135 projects over the past
20 years. These project involved slope stability, mine pool
locations and mine subsidence.

US 35 Design Build: Utilized provided core boring data,
coordinated drilling of over 100 additional core borings to
design 7.5 miles of 4 lane highway in Putnam County; West
Virginia. This included the foundation designs of bridge piers
and abutments for 2 bridges carrying the 4 lane roadway over
a major stream and an existing roadway

WVDOT-District 2 Mingo County: Solicited core borings,
provided field personnel to log core samples, designed 4

pile retaining walls for landslides effecting existing roadways.
Including analyzing piling, lagging and other aspects of each
wall. Developed plans with profile, traffic control, estimated
quantities, drainage controls, etc. in a bid package suitable for
WVDOT to solicit bids.

WVDOT-District 2 Logan County: Solicited core borings,
provided field personnel to log core samples, designed 5

pile retaining walls for landslides effecting existing roadways.
Including analyzing piling, lagging and other aspects of each
wall. Developed plans with profile, traffic control, estimated
quantities, drainage controls, etc. in a bid package suitable for
WVDOT to solicit bids.

WVDOT-District 2 Lincoln County: Solicited core borings,
provided field personnel to log core samples, designed 14

pile retaining walls for landslides effecting existing roadways.
Including analyzing piling, lagging and other aspects of each
wall. Developed plans with profile, traffic control, estimated
guantities, drainage controls, etc. in a bid package suitable for
WVDOT to solicit bids.

WVDOT Cottageville Bridge: Solicited bids from drilling
contractors, coordinated drilling for a bridge replacement in
Jackson and Mason County, West Virginia. The geotechnical
testing performed consisted of five hydrometer analysis and
rock core compression testing. The design included pile
foundations for the piers and abutments, sonar analysis of
the creek channel as it relates to the soil materials and slope
stability analysis for each abutment

—y —_— =
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WVDEP-AML Dans Branch: Performed geotechnical
investigation of an AML emergency landslide. Performed core
borings and geotechnical testing of soil samples obtained
from the borings. Designed pile retaining wall to support
embankment and existing home below pre-law mining.

Dempsey Bottom Beam Span:. The subsurface investigation
consisted of 6 test borings, all of which encountered bedrock.
Four of the core borings were located at the site of the two
proposed abutments, while the other two were drilled at

the site of the proposed retaining wall. Hollow stem augers
were utilized to drill the holes through the overburden. The
Standard Penetration Test method utilizing split-spoon
sampler was also used to sample the overburden soils.

Guyandotte River Bridge: ELR performed geotechnical
design including future mine subsidence remediation for this
bridge. During the design process a check of the mining
records determined the presence of a coal seam in the
vicinity of the bridge. After review of the mine maps and
additional drilling, presence of mine voids was confirmed.
Using the depths from the ground surface to the mine level
a limit of grout protection was developed. The grouting
program developed inciuded some down hole camera work
and confirmation borings to confirm the grout effectiveness.
Grouting of the mine void eliminated the possibility of future
mine subsidence in the vicinity of the substructure and allowed
the bridge to be supported on conventional caissons.
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Hydraulics/Hydrology

E.L. Robinson has worked with various clients, both private
firms and public entities, in developing hydrology and
hydraulics studies to determine effects that developments
would have on floodplains and how they might adversely affect
the surrounding communities.

« FEast Fork Bridge
» South Cuba Bridge

* WV 10 Operational Improvements

- Jesse Bridge

- Herndon Slab Bridge

- Car Wash Bridge

- Matoaka Bridge No. 1

"~ 'Matoaka Bridge No 2 - e

- 88G Gene Arden Vance Jr Memorial Bridge
- Toney Fork Slab Bridge

- Road Branch Bridge

- Beech Branch Bridge

- Giatto Overpass Bridge

- Hiawatha Overpass Bridge

-U.S. Army Sp4 Jackie (Hearn) Mcmillion Memorial Bridge

» Blue Creek Bridge
» Marsh Fork Bridge
+ Junior Bridge
« Corridor H — Kerens to Parsons
- Baldtick Fork Bridge (Bridge #1)
- Panther Run Bridge {Bridge #2)
- South Branch of Haddix Run Bridge (Bridge #3)

- Unnamed Trib of Haddix Run Bridge (Bridge #4)
- Bridge over Haddix Run and US 219 (Bridge #5)

» Cherry Tree Bridge
» Laurel Creek Girder Bridge

Aerial Photography/Mapping

PROJECT EXPERIENCE

Aerial Photography/Mapping

E.L. Robinson Engineering has worked with various
clients to develop contour mapping of sites and areas that
otherwise could not be determined. With the use of aerial
photography and state of the art technology, ELR has
developed maps from photographs for numerous projects
including but not limited to:

+  City of Beckley
»  City of Charleston

«  CorridorD

«  CorridorH

+  Cross Lanes Connector ..
« Eldora

*  Frazier's Bottom

+  Glenwood

«  Hatfield Cemetery

« |70 Washington Avenue (Wheeling, WV)
+  |-64 Glade Creek

*  Jackson Milt

«  King Coal

»  KY 40 Connector

+  Logan Run

*  New River Parkway

«  Ohio River Crossing

*  Pinegrove

»  Parkersburg

»  Powell Creek

+  Prince

«  PSi-Baker/Ft. Henry Bridges
«  Racetrack

*  White Sulphur Springs

E.L. Robinson Engineering has completed the preliminary mapping for the WVDEP for all of the AML projects located in Northern
West Virginia since 2012. 1n addition, ELR has completed either preliminary or final mapping for the following:

2003-Present

All ELR AML Projects WV and OH

2002

Community of Preston
Rhodell Refuse Pertals
Vivian Refuse Maintenance
Glen Rogers Waterline
Sundial (Hatfield) Refuse Pile
Jacob Fork Complex
Thomas (NE) Subsidence

2001

Bartley Mine Dump
Beckley Soccer Complex
Holden Portals/Structures
Jeffrey Complex

Minden Refuse Drainage
Roach Branch Refuse

Sauls Run Strip

Stonecoal Creek Complex
Waterline Photography
Weaver Portals/Mine Drain

2000

Micajah Refuse Pile
McAlphin Eroding Dump
Flemington Portals/Drainage
Minden “C" Refuse Pile
National Mine Complex
Linger Clogged Stream
Hotcoal Mine Dump

Layton Mine Drainage
Quintain Development

1999
Bull Run #27
8th Street-Warwood Avenue

Mabie Highwall

Coal Branch
Matoaka Subsidence
Elkins Coal
Springton Refuse
Veins Run

1998
Bull Run #35
Fickey Run

1997

Browns Creek
Marrowbone
Matewan
Pigeon Creek
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2019 Washington Street East

Charleston, WV 25305-0130

Department of Administration State of West Virginia
Purchasing Division Centralized Expression of Interest

Post Office Box 50130 Architect/Engr

Proc Folder: 1257313
Doc Description: EOI - 2023 AML Contract S2

Proc Type: Central Purchase Order

Reason for Modification:

Date Issued Solicitation Closes Solicitation No

Version

2023-08-07 2023-08-23 13:30 CEOI 0313

DEP2400000001

1

BID RECEIVING LOCATION

BID CLERK

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION

2019 WASHINGTON STE
CHARLESTON WV 25305

us

VENDOR

Vendor Customer Code:

Vendor Name : EL Robinson Engineering
Address :
Street: 5088 Washington Street, West

City : Charleston

State : West Virginia Country :

Principal Contact : Eric Coberly, PE, Project Manager
Vendor Contact Phone: 304.833.9021

United States

Extension:

Zip: 25313

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager Il

(304) 558-2306
joseph.e.hagerii@wv.gov

Vendor
Signature X é/] (Mj\ o FEIN# 55-0594633

DATE 8/23/2023

All offers subject to %II termg dnd conditions contained in this solicitation

Date Printed:  Aug 7, 2023

Page: 1

FORM ID: WV-PRC-CEOI-002 2020/05




DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the
Contract Administrator and the initial point of contact for matters relating to this Contract.

(Printed Name and Title) Eric Coberly, PE, Project Manager

(Address) 5088 Washington Street, West | Charleston, WV 25313

(Phone Number) / (Fax Number) 304-833.90211304.776.6426

(Email address) ecoberly@elrobinson.com

CERTIFICATION AND SIGNATURE: By signing below, or submitting documentation
through wvOASIS, I certify that: I have reviewed this Solicitation/Contract in its entirety; that I
understand the requirements, terms and conditions, and other information contained herein; that
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn;
that the product or service proposed meets the mandatory requirements contained in the
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was
made without prior understanding, agreement, or connection with any entity submitting a bid or
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior
understanding, agreement, or connection to any other entity that could be considered a violation of
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a
contractual relationship; and that to the best of my knowledge, the vendor has properly registered
with any State agency that may require registration.

By signing below, I further certify that I understand this Contract is subject to the
provisions of West Virginia Code § 54-3-62, which automatically voids certain contract
clauses that violate State law; and that pursuant to W. Va. Code 5A4-3-63, the entity
entering into this contract is prohibited from engaging in a boyvcott against Israel,

EL Robinson Engineering
(Company)

(Signature of Aluthorized Representative)
Eric Cobefyly, PE, President & Project Manager
(PrintedﬂName and Title of Authorized Representative) (Date)
304.833.9021 I304.7_7_6.6426
(Phone Number) (Fax Number)
ecoberly@elrobinson.com

(Email Address)

Revised 11/1/2022



OMB # 1029-011
Expiration Date
10/31/202.
ABANDONEDMINELANDS (AML) CONTRACTOR INFORMATION FORM

You must complete this form for your AML contracting officer to request an eligibility evaluation from the
Office of Surface Mining Reclamation and Enforcement (OSMRE) to determine if you are eligible to receive an
AML contract. This requirement can be found under OSMRE’s regulations at 30 CFR 874.16. NOTE: This
form must be signed and dated within 30 days of submission to be considered for a current bid.

Part A: General Information

Business Name: EL Robinson Engineering
Tax ID #: 55-0594633

Address: 5088 Washington Street, West
City, State, & Zip: _Charleston, WV 25305
Phone Number: 304.776.7473

Email Address: ecoberly@elrobinson.com

Part B: Obtain an Organizational Family Tree (OFT) from the Applicant Violator System (AVS)

If you plan to certify the existing AVS information or submit updates under Part C, you must include an OFT.
Instructions for downloading an OFT from the AVS can be found at: htips://www.osmre.gov/sites/default/
files/2022-02/0MB%201029-0119%20instructions.pdf. If you require assistance you may contact the AVS
Office by phone at: 800-643-9748, or by email at: avshelp@osmre.gov.

Part C: Certifying and updating information in the AVS

Select one of the options, follow the instructions for the selected option, sign, and date below.

I, Eric Coberly, PE, President & Project Manager , have express authority to certify that:
(Print Name)

1. Our business is listed in the AVS. The information is accurate, complete, and up to date. (If you select
this option, you must attach an Entity OFT from the AVS to this form). Do not complete Part D.

2. Our business is in the AVS. The information needs to be updated. (If you select this option, you must
— attach an Entity OFT from the AVS to this form). Complete Part D to provide the missing or
corrected information.

3. Our business is not listed in the AVS. The information needs to be added. Complete Part D to provide
the information.

8/23/2023 Z1 C,I,u\ o ? -

Date k Sighature Title




ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.: CEOI 0313 DEP2400000001

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by
completing this addendum acknowledgment form. Check the box next to each addendum
received and sign below. Failure to acknowledge addenda may result in bid disqualification.

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received:
(Check the box next to each addendum received)

[} Addendum No. 1 [[] Addendum No. 6
[ 1 Addendum No. 2 [] Addendum No. 7
[] Addendum No. 3 [[JAddendum No. 8
[] Addendum No. 4 [] Addendum No. 9
[J Addendum No. 5 [ ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.
I further understand that any verbal representation made or assumed to be made during any oral
discussion held between Vendor’s representatives and any state personnel is not binding. Only
the information issued in writing and added to the specifications by an official addendum is
binding.

EL Robinson Engineering

Company

by

Author'. zed Si@ﬁre

8/23/2023

Date

NOTE: This addendum acknowledgement should be submitted with the bid to expedite
document processing.

Revised 11/1/2022



