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Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 1257367

Solicitation Description: EOI - 2023 AML Contract S1

Proc Type: Central Purchase Order

Solicitation Closes Solicitation Response Version

2023-08-24 13:30 SR 0313 ESR08242300000000908 1

VENDOR

000000204787
THE THRASHER GROUP INC

Solicitation Number: CEOI 0313 DEP2400000002

Total Bid: 0 Response Date: 2023-08-24 Response Time: 09:00:10

Comments: n/a

FOR INFORMATION CONTACT THE BUYER
Joseph E Hager III
(304) 558-2306
joseph.e.hageriii@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 Professional Svcs - Holden (Curry) Drainage    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Holden (Curry) Drainage

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
2 Professional Svcs - Curtis Mine Openings    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Curtis Mine Openings

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
3 Professional Svcs - Whitman Refuse Pile    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Whitman Refuse Pile

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
4 Professional Svcs - Logan (Ratz) Drainage    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Logan (Ratz) Drainage

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
5 Professional Svcs - Switzer (Castle) 

Subsidence
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Switzer (Castle) Subsidence
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
6 Professional Svcs - Rockhouse Fork (Caudill) 

Drainage
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Rockhouse Fork (Caudill) Drainage

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
7 Professional Svcs - Williamson (Lusk) LS    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Williamson (Lusk) LS

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
8 Professional Svcs - Jennie Creek (Messer) 

Portals
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Jennie Creek (Messer) Portals

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
9 Professional Svcs - Buffalo Trail Portals    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Buffalo Trail Portals

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
10 Professional Svcs - Fireco Refuse Piles    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Fireco Refuse Piles
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Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
11 Professional Svcs - Coaldale Coke Ovens 

and Drainage
   0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Coaldale Coke Ovens and Drainage

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
12 Professional Svcs - Wyoming County LCAP    0.00

Comm Code Manufacturer Specification Model #
81100000    

Commodity Line Comments: n/a

Extended Description:
Professional Svcs - Wyoming County LCAP



WEST VIRGINIA DEPARTMENT OF 
ENVIRONMENTAL PROTECTION
CEOI 0313 DEP2400000002 - AML Contract 1 Project South
Submitted by:
The Thrasher Group, Inc.
August 24, 2023

155 Blue Angel Lane   |   Beaver, WV 25813   |   1-800-273-6541   |   www.thethrashergroup.com



RE: West Virginia Department of Environmental Protection - CEOI 0313 DEP2400000002 
AML Contract 1 Project South

Dear Mr. Hager and Selection Committee Members:

The Thrasher Group, Inc. is pleased to present our qualifications to the West Virginia Department of 
Environmental Protection for the AML Contract 1 Project South consisting of the following projects: 

Thrasher has a longstanding reputation for successfully completing Abandoned Mine Land projects, from 
emergency repairs, AMLER, traditional grant projects, and everything in between. Our team has been involved 
in numerous AMLER projects, for which we completed the NEPA documentation, provided survey and mapping 
services, as well as construction inspection. Our experience will allow us to work with you to efficiently identify 
project goals, establish accurate budgets, and develop successful outcomes for each of your projects.

Our portfolio is full of projects that meet the criteria you are looking for, including drainage, portals, and a wide 
variety of other related scopes. With more than 40 years of experience working throughout West Virginia, we 
have an unparalleled knowledge of the local landscapes and any challenges it may present.

We appreciate the opportunity to partner with you and look forward to further speaking with you about the 
needs of this project. 

Sincerely,
The Thrasher Group, Inc.

155 Blue Angel Lane   |   Beaver, WV 25813   |   1-800-273-6541   |   www.thethrashergroup.com

August 24, 2023

Attn: Mr. Joseph E Hager III 
Department of Administration, Purchasing Division 
2019 Washington Street East 
Charleston, WV 25305-0130

 » Holden (Curry) Drainage
 » Curtis Mine Openings
 » Whitman Refuse Pile
 » Logan (Ratz) Drainage
 » Switzer (Castle) Subsidence
 » Rockhouse Fork (Caudill) Drainage

 » Williamson (Lusk) LS
 » Jennie Creek (Messer) Portals
 » Buffalo Trail Portals
 » Fireco Refuse Piles
 » Coaldale Coke Ovens and Drainage
 » Wyoming County LCAP

Samuel Rich, PLA
Principal

Brian Knight
Project Manager

WE WOULD BE A MAJOR PARTNER TO THE WVDEP

WE PRIORITIZE YOU

WE GET RESULTS QUICKLY



SECTION .01
Qualifications, Experience, 
and Past Performance
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THE THRASHER GROUP

Brian Knight
Project Manager
bknight@thethrashergroup.com
Cell: 304-677-3572
Office: 304-431-7800

 ﹥ Site Engineering
 ﹥ Environmental
 ﹥ Survey
 ﹥ Utility Engineering
 ﹥ Architecture
 ﹥ Transportation
 ﹥ Construction Services
 ﹥ Geospatial

300+
EMPLOYEES

Licensed Professional Engineers 
Licensed Professional Surveyors
Licensed Professional Architects
Licensed Professional 
Landscape Architects

6
OFFICES                
in West Virginia:
Beckley
Charleston
Scott Depot
Bridgeport
Martinsburg
Weirton

OUR SERVICES40
YEARS 
of delivering successful projects

36
10 
6
2

MAIN POINT OF CONTACT:

Diverse services that 
help communities grow.

THRASHER’S GOT IT
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FIRM HISTORY

With a commitment to building business through “successful 
projects and repeat clientele,” H. Wood Thrasher, PE 
and the late Henry A. Thrasher, PE, formed Thrasher 
Engineering, Incorporated in Clarksburg, West Virginia in 
1983. Since that time, the company — now known as The 
Thrasher Group, Inc. — has transformed into one of the 
Mid-Atlantic region’s largest full-service privately owned 
architectural and engineering firms.

Thrasher has grown from its original three employees 
to a current staff of over 300 and continues to prosper. 
Instilled in each employee is a commitment to maintaining 
the highest standards of professional service. Our team 
has the experience, knowledge, versatility, and integrity 
to get the job done. With a 39-year history of driving 
infrastructure development for public and private clients, 
we have a reputation of keeping our word and completing 
projects on time and on budget. 

C O M P A N Y  H I S T O R YC O M P A N Y  H I S T O R Y
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TECHNICAL EXPERTISE

The Thrasher Group has provided design services 
to a number of Abandoned Mine Lands projects 
over the years. We are leaders in the industry, 
having completed projects for emergency repairs, 
using AML grants, and as part of the Abandoned 
Mine Lands Economic Revitalization project.

Our team has been a part of all types of AML 
work, including, but not limited to:

 » Highwalls
 » Portals
 » Slope Stabilization
 » Landslides
 » AMD Treatment
 » Refuse and Dump Improvements
 » Drainage Control
 » Burning Refuse Remediation

Drainage Design: All AML projects completed 
by Thrasher have required design of drainage 
structures. These have included vegetated, 
grouted, and riprap channels, as well as culverts and 
storm sewers. Drainage calculations are completed 
to properly size all conveyences.

Permitting: the permitting process can delay 
projects if they are not submitted correctly or in a 
timely manner. Thrasher takes pride in our ability to 
quickly obtain permits for our clients. We are able 
to utilize our excellent relationship with the WVDEP 
for NPDES permits as well as our relationship with 
the West Virginia Division of Highways for entrance 
and drainage permits. We are also experienced in 
obtaining Army Corp of Engineers permits from 
both the Pittsburgh and Huntington District Offices 
for stream bank restoration, wetland mitigation, 
and construction, linear transportation, and utility 
line projects, temporary construction access, and 
dewatering.

AML DESIGN
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TECHNICAL EXPERTISE

In today’s ever-changing regulatory landscape, 
compliance with federal and state environmental 
laws is critical to the success of projects. Compliance 
can often seem at odds with the project vision and 
financial constraints. The Thrasher team partners as 
a technical and regulatory advocate to overcome 
obstacles and guide our clients through complicated 
policies to achieve their goals. From initial 
investigations to final design, our environmental 
experts are there to assist in all facets of our clients’ 
projects. Our team has developed relationships with 
academic consultants from multiple universities that 
are here to aid in specialized assessments.

Thrasher offers a range of environmental services, 
from abandoned mine land reclamation to stream 
and wetland delineations and everything in between. 
We have extensive experience with site assessments, 
permitting, and every aspect of environmental work 
that your project will encompass. 

In addition, our team has a host of experience with 
Abandoned Mine Land (AML) projects and are 
familiar with the intricacies involved

Environmental Services: 
 ﹥ All Appropriate Inquiry (AAI)
 ﹥ Environmental Site Assessments
 ﹥ NEPA Compliance for Publicly Funded Projects
 ﹥ Ecological Studies
 ﹥ Brownfield Redevelopment
 ﹥ Industrial Hygiene and Demolition Planning
 ﹥ Underground Storage Tank (UST) Consulting 

Services
 ﹥ Wetland Delineation, Design, and Mitigation
 ﹥ Remediation Investigation, Feasibility Studies, 

and Design
 ﹥ Hydrogeologic and Geologic Investigations
 ﹥ Groundwater Monitoring
 ﹥ Sampling and Laboratory Analysis
 ﹥ Solid and Hazardous Waste Management
 ﹥ SPCC, GPP, SWPPP, GWPP, SWPPP 

Environmental Compliance 
 ﹥ Coal Combustion Residuals Rule Compliance 

(CCR)
 ﹥ Stream Assessments, Design, and Mitigation
 ﹥ Erosion and Sediment Control Plans
 ﹥ Voluntary Remediation Program
 ﹥ Uniform Environmental
 ﹥ Covenants Act
 ﹥ CERCLA Preliminary Assessment
 ﹥ CERCLA Site Investigation

ENVIRONMENTAL SERVICES
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TECHNICAL EXPERTISE

The Environmental Division of the Thrasher Group 
provides permitting, consulting, and assessment 
services to a multitude of clients spanning the 
Mid-Atlantic region.  With a combined 40 years of 
permitting experience, Thrasher’s Environmental 
Scientists, Permitting Leads, and Project Managers 
are able to take even the most complex and time 
restrictive projects and provide clients with cost 
effective and timely solutions.

Federal Permitting
 ﹥ National Historic Preservation Act - Section 

106 Consultation
 ﹥ State Historic Preservation Office or 

Division of Culture and History
 ﹥ Endangered Species Act – Section 7 and 

Section 9 Consultations 
 ﹥ United States Fish and Wildlife Service

 ﹥ Clean Water Act – Section 404 Permits 
 ﹥ United States Army Corps of Engineers

 ﹥ National Environmental Policy Act – 
Categorical Exclusions, Environmental 
Assessments, and Short Environmental 
Assessment Forms

 ﹥ United States Army Corps of Engineers; 
Federal Aviation Administration; 
Division of Transportation; and Federal 
Communications Commission

State and Local Permitting
 ﹥ State Responsible Regulations of the Clean 

Water Act – Section 401 and 402 Permits
 ﹥ State Level Rare, Threatened, or Endangered 

Species Consultations
 ﹥ State Level Aquatic Resource Encroachment 

and Impact Permits
 ﹥ State Level Roadway Encroachment, Crossing, 

and Occupancy Permits
 ﹥ State Level Industrial Waste Discharge Permits
 ﹥ Local Level Floodplain or Building Permits

ENVIRONMENTAL PERMITTING
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TECHNICAL EXPERTISE

Effective management of our projects ensures 
that both clients and contractors work in an 
efficient and safe manner. From pre-construction 
activities - such as bid conferences and surveys - to 
inspections, job progress reviews, and on through 
final completion, our goal is work that proceeds in 
accordance with plans and specifications.

At Thrasher, we inspect and manage a wide variety 
of projects designed by our firm in addition to 
projects for contractors and other designers. We 
have certified project representatives responsible 
for overseeing every element of design integrity. 
Our methods have earned the respect of not only 
our clients, but contractors and project owners 
alike.

Construction Inspection Services: 
 ﹥ Construction Materials
 ﹥ Pipelines
 ﹥ Structural Steel & Concrete
 ﹥ Paving
 ﹥ Drainage
 ﹥ Embankments
 ﹥ Work Zone Safety & Traffic Control
 ﹥ Erosion and Soil Control

Quality Control and Assurance Methods:
 ﹥ Regularly Scheduled Planning and Progress 

Meetings
 ﹥ Engineering During Construction
 ﹥ Daily Logs and Progress Sheets
 ﹥ Cut Sheets
 ﹥ Quantity Tracking

CONSTRUCTION ADMINISTRATION
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QUALITY CONTROL POLICY

Thrasher has an internal Quality Control Policy 
to ensure our projects move forward efficiently 
and effectively. The objectives of this policy are 
to continually improve the quality of the design 
and technical deliverables Thrasher provides to 
its internal and external clients.  

This policy illustrates the basic requirements for 
quality control in our projects. It describes the 
methods for checking and reviewing product 
elements and client deliverables, and includes 
rigorous comprehensive written check-lists for 
each stage of the design process, document 
production, and construction activities. 

The purpose of these QC methodologies is to 
reduce or eliminate the potential for errors, 
omissions, ambiguities, and inconsistencies.  

The policy outlines three main areas:

 ﹥ General
Defines the purpose, intent and limitations, 
definitions, and implementation

 ﹥ Project Management Procedures 
Presents required procedures specific to 
this practice that allow for the efficient and 
accurate management of projects

 ﹥ Check and Final Review Procedures 
Presents required procedures specific 
to this practice that are used to insure 
technical accuracy of the work product
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QUALITY CONTROL POLICY

Thrasher realizes the importance of establishing and maintaining project schedules. Time means 
money and making sure we help you spend your money wisely is our number one goal. Because 
of this, our team puts an emphasis on ensuring project timetables are met and communication is 
upheld throughout the process.

To accomplish these goals, Thrasher utilizes scheduling to track every stage of a project - from 
design and bidding through construction completion. Keeping our owners up to speed with 
progress is always our priority and ensures occupancy and owner supplied equipment are scheduled 
accordingly.

Construction estimating and budgeting is one of the most important parts of what Thrasher can 
provide you. Without accurate budgets, there is no tool to guide the design process and issues will 
be inevitable. By including cost estimating as a part of the project scope from day one, we are able 
to avoid issues before they arise and keep your project within a reasonable cost.

And our estimates go beyond the typical system - rather than simply providing cost per foot or 
lump sum price, Thrasher will provide contractor-grade estimates that look at every part of the 
project. We do detailed take-offs of materials and look at every man hour needed to complete a 
project and factor this in accordingly. Then, we use our thorough understanding of the local market 
and material costs to accurately design within your budget.

Budgeting

Scheduling
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STAFFING PLAN

Wade McKinney
Assistant Project Manager 

and Project Engineer

Jeremiah Goudy
Environmental Lead

NGE
Geotechnical Sub-consultant

Quinn Gray
Construction Manager

JD Higginbotham, PE, PS
Assistant Project Manager 

and Survey Lead

Brian Knight
Project Manager

Samuel Rich, PLA
Principal

Additional In-House Services
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STAFF QUALIFICATIONS

Education
Bachelor of Science, 
Landscape Architecture
West Virginia University

Registrations
Professional Landscape Architect:
 ﹥ West Virginia 
 ﹥ Virginia

Affiliations
 ﹥ American Society of Landscape 

Architects
 ﹥ 2022 Class of Generation Next 

40 Under 40

SAMUEL RICH, PLA
PRINCIPAL

Samuel Rich, PLA is a Principal at The Thrasher Group working in the Land 
Development Market. Sam’s role includes overseeing the design process 
for a variety of land development and planning projects in the commercial, 
residential, municipal, and industrial sectors. His team works with clients to 
take projects from the development stages all the way through construction, 
providing site evaluation, master planning, estimating, project marketing, and 
final design services. 

Before his time at Thrasher, he spent three years in the landscape design/
build industry working on a variety of projects involving the beautification of 
the outdoor environment for both residential and commercial spaces. Sam 
also held an internship position with the District of Columbia Office of Planning 
where he oversaw the historic restoration design of 10 Downtown D.C. pocket 
parks under National Park Service jurisdiction.

EXPERIENCE

PROFESSIONAL OVERVIEW

Advantage Valley Site Planning Study
Project Manager | Cabell, Kanawha, Putnam, and Wayne Counties, WV

Ashland Scenic Campground LLC Ashland Resort Master Plan
Project Manager | McDowell County, WV

Oakhurst Subdivision Planning at the Greenbrier 
Project Manager | Greenbrier County, WV

City of Beckley Downtown Improvements
Project Manager | Raleigh County, WV

City of Nitro Landscape Master Plan
Project Manager | Kanawha County, WV

Webster County Economic Development Authority Bakers Island Master Plan
Project Manager | Webster County, WV

West Virginia Department of Economic Development Site Assessments
Project Manager | Various Locations, WV

Boy Scouts of America New River Trek
Project Manager | Fayette County, WV

City of Smithers Riverfront Park Redevelopment
Project Manager | Fayette County, WV
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STAFF QUALIFICATIONS

SAMUEL RICH, PLA
PRINCIPAL
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STAFF QUALIFICATIONS

Certifications
 ﹥ Project Management Course 

Specialization
 ﹥ Leadership Development for 

Engineers - Rice University
 ﹥ Engineering Project 

Management - Rice University
 ﹥ OSHA 10 Hour Construction 

Worker Training
 ﹥ CPR and First-Aid

BRIAN KNIGHT
PROJECT MANAGER

Brian Knight serves as a Project Manager with Thrasher. Brian has over 18 
years of experience as a drafter, project engineer/manager, and project 
administrator with small engineering firms and large consulting firms. Since 
then, Mr. Knight has been diligent in providing high-quality and accurate 
project design and construction that meet deadlines and maintain budgets. 
 
Prior to his time at Thrasher, Brian was responsible for bidding. Billing, 
reporting various projects, coordinating with vendors for material shipments, 
and meeting with state officials. These are responsibilities that help make Brian 
a valued Project Manager.  

EXPERIENCE

PROFESSIONAL OVERVIEW

WVDEP AML Bloomingrose (Tincher) Burning Refuse Project
Project Manager | Boone County, WV

WVDEP AML Branchland (Ellis) Portals and Drainage
Project Manager | Lincoln County, WV

WVDEP Glenn Alum Refuse Pile
Project Manager | Mingo County, WV

WVDEP Len’s Creek Portals
Project Manager | Boone County, WV

WVDEP Monarch Portals
Project Manager | Fayette County, WV

WVDEP Big Creek Portals
Project Manager | Fayette County, WV

WVDEP Broad Run Portals
Project Manager | Kanawha County, WV

WVDEP Conley Branch (Whitt) Landslide
Project Manager | Logan County, WV

WVDEP Switzer (Ellis) Drainage
Project Manager | Logan County, WV

WVDEP Verner Landslide Emergency Project
Project Manager | Logan County, WV
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STAFF QUALIFICATIONS

Education
Master of Science,
Engineering Management
Marshall University

Bachelor of Science,
Civil Engineering
West Virginia University-Institute 
of Technology

Registrations
Professional Engineer:
 ﹥ West Virginia
 ﹥ Virginia

Professional Surveyor:

 ﹥ West Virginia

Certifications
 ﹥ OSHA 10 Hour Construction
 ﹥ American Red Cross Adult First 

Aid/CPR/AED

JOHN HIGGINBOTHAM, PE, PS
ASSISTANT PROJECT MANAGER AND SURVEY LEAD

John Higginbotham, PE, PS, serves as a project engineer in the Water Resources 
Division. Throughout his career as a dual licensee, he has had the opportunity 
to work on many engineering projects - primarily in the coal mining industry - 
and several survey projects for the various companies he has worked for.
  
John has 50 years of engineering experience in various disciplines, including 5 
years in public utility design and 45 years in the coal industry.  Many of John’s 
coal industry projects involved survey projects for mine site construction, 
sediment control structure layouts, valley fill layouts, haulroad layouts, mine 
survey and mapping of the mine works, surveys for establishing survey 
monuments at the mine sites, extending the property coordinate system and 
controls to other areas of the property, surveys for drill holes into the mine 
workings, locating gas wells, surveys for as-built drawings for ponds, dams, 
roadways, drainage ditches, constructed and reclaimed mine sites, coal refuse 
disposal sites, coal slurry impoundments and various other types of surveys.

EXPERIENCE

PROFESSIONAL OVERVIEW

Residential FEMA Flood Elevation Survey and Certificate
Project Manager | Raleigh County, WV

Commercial FEMA Flood Elevation Survey and Certificate
Project Manager | Raleigh County, WV

Mercer County Gas Extension Survey
Surveyor | Mercer County, WV

Piney Land Company and McCreery Coal Land Company ALTA Survey 
Project Manager | Raleigh, Mercer, and McDowell Counties WV

Piney Land Company and McCreery Coal Land Company GPS Survey 
Project Manager | Raleigh, Mercer, and McDowell Counties WV

Appalachian Bible College Soccer Field Topographic Survey
Project Manager | Raleigh County, WV

Bradley Elementary School Parking Lot Topographic Survey
Project Manager | Raleigh County, WV

Beckley Little League New Baseball Field Topographic Survey
Project Manager | Raleigh County, WV

Residential House at Pine Hills Topographic Survey
Project Manager | Raleigh County, WV
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STAFF QUALIFICATIONS

JOHN HIGGINBOTHAM, PE, PS
ASSISTANT PROJECT MANAGER AND SURVEY LEAD



WVDEP AML  |  CEOI 0313 DEP2400000002 - AML Contract 1 Project South 18

STAFF QUALIFICATIONS

Education
Bachelors of Science, 
Civil Engineering Technology
Fairmont State University

Certifications
 ﹥ OSHA 10
 ﹥ SafeLand USA
 ﹥ First Aid

Affiliations
 ﹥ American Society of Civil 

Engineers

WADE McKINNEY
ASSISTANT PROJECT MANAGER AND PROJECT ENGINEER

Wade McKinney serves the Thrasher team as a highly motivated Staff Engineer 
working with both the firm’s Utility and Site Divisions.  Wade works closely 
with his colleagues to assist in project design, site planning, grading, field 
inspections, development of contract documents, and other support tasks. 
Prior to his current role, Wade worked directly with project Owners and 
contractors in the field. His time spent as the day-to-day presence on-site 
has given him a unique perspective that proves especially valuable during the 
design phase of projects. Wade is able to utilize his field experience to ensure 
that projects are designed with safety, budgets, and accurate timelines in mind.

EXPERIENCE

PROFESSIONAL OVERVIEW

WVDEP AML Owl Creek Highwall Project Grading and Design 
Project Engineer | Monongalia County, WV

WVDEP AML Branchland (Ellis) Portals and Drainage
Project Engineer | Lincoln County, WV

Sam Black Church Water Storage Tank Project
Project Engineer | Greenbrier County, WV

Sam Black Church Water Line Extension
Project Engineer | Greenbrier County, WV

Town of Farmington Sidewalk Project
Project Engineer | Marion County, WV

Town of Fayetteville FEMA Storm Sewer Project
Project Engineer | Fayette County, WV

Town of Rainelle FEMA Storm Sewer Repair Project
Project Engineer | Greenbrier County, WV

Town of Rainelle FEMA Street and Sidewalk Repairs
Project Engineer | Greenbrier County, WV

WestRidge Retail Development Project
Project Engineer | Monongalia County, WV

City of Beckley Parking Lot Study
Project Engineer | Raleigh County, WV

City of Richwood Emergency Sanitary Sewer Projects (FEMA)
Project Engineer | Nicholas County, WV

Greenbrier County PSD #2 FEMA Flood Projects
Project Engineer | Greenbrier County, WV
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STAFF QUALIFICATIONS

Education
Bachelor of Science,
Environmental Science
Minor in GIS
Alderson Broaddus University

Certifications
 ﹥ 40 Hour Hazardous Waste 

Operations and Emergency 
Response (HAZWOPER)

 ﹥ 10 Hour OSHA Construction 
Safety and Health

 ﹥ 8 Hour Safeland Safety Course

JEREMIAH GOUDY
ENVIRONMENTAL LEAD

Jeremiah Goudy currently serves the Thrasher team as an Environmental 
Scientist. His work has included: stream and wetland delineations, report 
writing, environmental permitting, preforming groundwater sampling, storm 
water runoff sampling, soil drilling and sampling, SWVM sampling (stream 
classification and benthic macroinvertebrate sampling/identification), and 
Phase I and Phase II Environmental Site Assessments. 

Additionally, Jeremiah meets with state agencies and Owner representatives 
to determine potential aquatic and environmental impacts within project areas. 
Jeremiah uses a combination of his extensive field work and formal education 
to identify and mitigate potential environmental hazards. 

Jeremiah obtained his minor in GIS. He assists the environmental division with 
mapping and data collection on many of the environmental projects.

EXPERIENCE

PROFESSIONAL OVERVIEW

WVDNR Elk River Permitting, Field Work, and Environmental Assessment
Environmental Scientist | Kanawha County, WV

Extraction A to Greathouse Water Line, Stream, and
Wetland Delineations for Impacts
Environmental Scientist | Various Locations, WV

E001 Wellpad, Stream, and Wetland Delineation for Impacts 
Environmental Scientist | Various Locations, WV

Beech Bottom Phase II ESA Sampling and Reporting
Environmental Scientist | Brooke County, WV

White Oaks Business Park Phase III SWVM Stream Classification and Sampling
Environmental Scientist | Harrison County, WV

City of Clarksburg MS4 Update
Environmental Scientist, GIS Data Collection | Harrison County, WV

Hazel Ruby McQuain Kayak Launch Permitting
Environmental Scientist | Monongalia County, WV

Hatfield-McCoy Trail Environmental Assessment
Environmental Scientist | Logan County, WV
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STAFF QUALIFICATIONS

Education
Bachelor of Science,
Applied Physics 
(Minor in Mathematics) 
West Virginia Wesleyan College 

Certifications
 ﹥ NRMCA Concrete Technologist 

– Level II
 ﹥ ACI Aggregate Base
 ﹥ ACI Aggregate Technician - 

Level I
 ﹥ ACI Concrete Laboratory 

Technician - Level I
 ﹥ ACI Concrete Field Grade I
 ﹥ ACI Concrete Strength
 ﹥ WVDOH Soil and Aggregate 

Compaction Technician 
 ﹥ WVDOH PCC Inspector
 ﹥ WVDOH PCC Technician
 ﹥ WVDOH Asphalt Field 

Compaction Technician 
 ﹥ WVDOH Aggregate Technician
 ﹥ WVDOH Aggregate Sampling 

Inspector
 ﹥ WVDOH Concrete Mix Design
 ﹥ WVDOH TRET - Level IV
 ﹥ Caterpillar Asphalt Design 

Placement and Compaction 
Certified

 ﹥ Responsible Land Disturber
 ﹥ OSHA 10
 ﹥ SafeLand USA Training
 ﹥ Radiation Safety
 ﹥ First-Aid / CPR

QUINN GRAY
CONSTRUCTION SERVICES PROJECT MANAGER

Quinn Gray has been with Thrasher for seven years and currently serves as 
Project Manager and lab manager. Primarily, Quinn oversees projects in the 
southern region of WV. He has background knowledge in material control 
measures as well as laboratory production. Additionally, he oversees report 
documentation, personnel, and project financing.

Quinn’s background in physics and mathematics has made him an excellent 
addition to the Thrasher laboratory team. His primary responsibilities are to 
run gradations, break cylinders, and report on laboratory findings. Quinn’s 
knowledge of the laboratory procedures and the proper reporting skills makes 
him an excellent manager.

Quinn also possesses impeccable technical skills such as software and 
computer course training. While in college, Quinn spent time working in the 
chemistry and physics lab which has prepared him for his current position.

EXPERIENCE

PROFESSIONAL OVERVIEW

Raleigh County Schools Crab Orchard Elementary School Materials Testing
Laboratory Supervisor | Raleigh County, WV

Raleigh County Schools Shady Spring High School
Laboratory Supervisor | Raleigh County, WV

WVU Tech Institute Engineering Building
Laboratory Supervisor | Raleigh County, WV

City of Beckley Police Department
Construction Services Project Manager | Raleigh County, WV

City of Beckley Fire Station #3
Construction Services Project Manager | Raleigh County, WV

West Virginia University Evansdale Visitor’s Center
Construction Services Project Manager | Monongalia County, WV

West Virginia University Engineering Sciences Building
Construction Services Project Manager | Monongalia County, WV

Young Life Camp Wild Ridge
Construction Services Project Manager | Nicholas County, WV

Boy Scouts of America JW Marriott JR Leadership Center
Construction Services Project Manager | Fayette County, WV
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Company Overview
NGE was founded in the fall of 2002 by Amy Veltri and John Nottingham, 
a management team with a combined forty years of industry experience. 
The family-based entrepreneurial spirit that defined NGE’s beginnings 
remains evident in the innovative solutions we deliver to our loyal 
clients each and every day. Advances in engineering, science and 
technology, coupled with regulatory, legal, and compliance pressures 
create increasingly complex challenges for businesses. NGE strives to 
keep pace with these changes, with an eye to supporting our clients’ 
changing needs.

NGE has grown into a dependable and flexible environmental and 
geotechnical consulting firm providing a wide range of professional 
services, including Environmental Consulting, Geotechnical Engineering 
and Environmental Construction / Remediation. With clients across the 
nation, NGE added a second office location in West Virginia in 2003, 
and seeks to grow in the future by providing consistent, quality service 
in a family-oriented atmosphere.

Since its inception, NGE has hired and retained the best and brightest 
talent in the industry. Our staff have relevant experience and 
qualifications to complete complex environmental and geotechnical 
projects. NGE’s future is bright as we pursue a course of planned, 
measured growth to meet the challenge of expansion without diluting 
leadership or weakening the company’s ability to perform. After 
establishing a solid foundation and longstanding reputation in the 
region and across the nation as an innovative, sophisticated, forward-
thinking environmental and geotechnical consulting firm, we are proud 
of our roots and the progressive environment we have created for our 
dedicated employees.

NGE is an organization that is small enough to focus time on each 
client but with a depth in talent and resources to successfully complete 
large and complex projects. NGE provides superior environmental and 
geotechnical services at a manageable price A family oriented work 
atmosphere has fostered the growth of NGE’s staff with the best and 
brightest talent in the industry.

NGE has garnered a variety of certifications and awards over the years 
in the environmental and geotechnical consulting industry. These 
accomplishments and accolades bear testament to the impeccable 
standards that we strive to achieve at NGE. They help differentiate our 
company from our competitors and serve to distinguish our employees 
as the “best of the best.”

Locations
West Virginia Office
650 MacCorkle Avenue West
St. Albans, WV 25177
P: (304) 201-5180
F: (304) 201-5182

Pennsylvania Office
171 Montour Run Road
Moon Twp, PA 15108
P: (412) 722-1970
F: (412) 722-1929

NGE CONSULTING
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WORKLOAD AND AVAILABILITY

The Thrasher Group’s current workload will allow for immediate response to your needs. You will have 
specifically appointed team members located in our Beckley office, whose schedules will allow flexibility 
to enable them to fulfill all deliverables. In addition to these dedicated staff members, Thrasher has the 
ability to provide additional assistance as needed. The company boasts a staff of more than 300 people in 
four states, allowing us – if necessary – to pull more personnel to provide a timely response to your needs. 
This amount of available staff enables us to adjust workloads to ensure the resources needed to meet all 
project requirements and deadlines are made available, as well as to provide the depth of expertise needed 
to address any planning, engineering or other challenges which arise. Using a combination of technology 
and business acumen, Thrasher is better able to support all aspects of a project to the extent requested 
by our clients. By integrating the mapping, engineering, architectural, planning, surveying, environmental, 
construction monitoring and materials testing staff, we are able to provide a wealth of experienced talent, 
bringing the best minds and proven methods to every job.
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REFERENCES

Hatfield McCoy Regional Recreation Authority
Mr. Jeffrey Lusk, Executive Director
State Route 16, Building 2
John D Rockefeeler Industrial Park
Pineville, WV 24874
304-752-3255

West Virginia Young Life Camp
Mr. Jake Harper, Project Manager
162 Old Vinton Farm Road
Summersville, WV 26651
304-880-0321

City of Oak Hill
Ms. Damita Johnson City Manager
PO Box 1245
Oak Hill, WV  25901
304-469-9541



SECTION .02
Projects and Goals
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PROJECT EXPERIENCE

Thrasher was hired to locate and survey 9 open mine 
portals within the property being purchased by Hatfield 
McCoy Regional Recreation Authority (HMRRA) for the 
reopening of the Ivy Branch Trail System. Our team 
developed, submitted, and received approval for the 
required NEPA EA documents to perform the closures. 
We designed the closures, drainage collection, and E&S 
controls for each of the 9 portal locations, developed 
contract bidding documents, and assisted HMRRA with 
pre-bid and bid opening conferences.

Thrasher administered the contract documents through 
AML and OSM to sign a construction agreement 
with the Contractor and we provided construction 
administration and construction inspection throughout 
the construction of the project. We also prepared and 
administered the project closeout documents with the 
Owner, AML, and OSM. 

HATFIELD MCCOY REGIONAL
RECREATION AUTHORITY
Ivy Branch Phase I Portal Closures

Client Contact:
Mr. Jeffrey Lusk, Executive Director
179 Rita Mall Road  |  Man, WV 25635
304-752-3255
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PROJECT EXPERIENCE

Bloomingrose was a surface refuse fire that was 
affecting air quality in the community. Thrasher 
produced the design plans and specifications to mitigate 
the burning refuse pile, temporary stream crossings, 
erosion control, surveying, and utility coordination. 
Thrasher also conducted the pre-bid meeting for this 
project.

WVDEP AML 
Bloomingrose (Tincher)
Burning Refuse

Client Contact:
Mr. Patrick Murphy, Southern Emergency Engineer
1159 Nick Rahall Greenway | Fayetteville, WV 25840
304-574-4465
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PROJECT EXPERIENCE

The Thrasher Group worked with Ashland Scenic 
Campground on an AML Pilot Program project to 
perform reclamation of historically mined areas 
adjacent to the existing Ashland Resort Campground. 
In addition to the reclamation work that is taking 
place, funds were awarded for various infrastructure 
upgrades to support expansion of the existing 
campground facility. Thrasher worked with the client 

to develop a master plan of all desired improvements 
so that infrastructure improvements would support 
continue expansion following completion of the grant 
program. The project calls for development of a new 
general store, restaurant, outdoor entertainment 
venue, playground, an ATV wash, walking trails and 
ample parking for visitors.

Thrasher has played a major role in making these plans 
come to life. Our team has provided infrastructure 
improvements, including water, sewer, and power 
extensions, a new wastewater treatment package plant, 
two bridges, and road improvements. Thrasher also 
conducted and obtained approval of the environmental 
assessment and all necessary permitting at a very 
efficient pace ,allowing the client to move forward with 
construction.  Thrasher is also handling construction 
documents, bidding, and construction administration 
for this project.

ASHLAND SCENIC CAMPGROUND, LLC 
Ashland Resort

Client Contact:
Ashland Scenic Campground, LLC
246 Totem Pole Rd, | Northfork, WV 24868
304-862-2322
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PROJECT EXPERIENCE

The Thrasher Group is working with Young Life on a 
master plan of their new Wild Ridge Camp that will 
sit adjacent to the canyon rim of the Gauley River in 
West Virginia. The camp will support events all year 
long including eleven weeks of summer camp which will 
have 500+ campers and support staff every week. The 

camp will serve similar sizes on the weekends during 
the school season and also cater to local school and 
church groups for special event use.

The camp will have multiple housing facilities and 
dorms, a dining hall, a covered sports court, a club 
room, a swimming pool and snack bar, laundry facilities, 
maintenance facilities as well as multiple recreational 
opportunities such as trails, zip lines, and a 17 acre lake 
for small craft boating and fishing. Thrasher is currently 
working on developing the initial schematics into 
detailed conceptual plans for purposes of estimating 
and securing final funding for the first phase of the 
camp. Thrasher’s current work with Young Life involves 
surveying, geotechnical investigation, civil engineering, 
and master planning.

WEST VIRGINIA YOUNG LIFE CAMP
Wild Ridge Camp Master Plan

Client Contact:
Mr. Corey McGrail, Project Manager
247 Mohican Lake Road  | Glen Spey, NY 12737
845-582-7755
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PROJECT EXPERIENCE

This project involved the elimination of subsidence 
depressions, the closure of open portals and the 
treatment of AMD. The Roaring Creek Watershed was 
heavily deep mined and surfaced mined prior to 1977.   
The project area consisted of 3 open and 3 closed 

portals discharging AMD. The AMD seeped along the 
unnamed tributary and an area of subsidence, which 
drained surface water into the mine workings. AMD 
flow from the deep mine portals ranged from 10 gpm 
to 100 gpm with PH ranging from 3.1 to 5.0. The seeps 
along the UNT showed an average PH of 3.3. 

Thrasher’s design plans called for the construction and 
rehabilitation of access roads to the site, and installation 
of wet seals at the portal locations. The plans also 
included re-grading the subsidence area to prevent 
surface water from entering the mine workings, and 
installing an emergency spillway on the existing pond 
which was designed to handle the additional  flow.

WVDEP AML 
Roaring Creek

Client Contact:
Greenbrier County PSD #2
Mr. Kevin Williams, Manager
PO Box 673 | Rainelle, WV 25962
304-438-9283
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PROJECT EXPERIENCE

Project Description: The project area included 
excavating a landslide to bedrock behind a residential 
home, backfilling a high wall, installing two dry mine 
seals, one wet mine seal, and drainage pipes. The project 
area was located in close proximity to the residence. 
Design aspects for this project included - geotechnical 
investigation, survey with survey crew and drone for 
topography, bat habitat investigation, remediation 
design, and specifications. Thrasher conducted the 
pre-bid meeting and responded to questions prior to 
bid. 

WVDEP AML EMERGENCY
Branchland (Ellis) Portals and Landslide

Client Contact:
Mr. Chris Matkins, PE
1159 Nick Rahall Greenway | Fayetteville, WV 25840
304-574-4465
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INSTALL TRASH RACK

PROPOSED OUTLET PROTECTION

TEMPORARY STREAM
CROSSING WITH PIPE

TEMPORARY ACCESS ROAD

REMOVE AND DISPOSE OF
EXISTING 12" STEEL PIPE AND
REPLACE WITH 18"HDPE PIPE
(SURE-LOC OR EQUIVALENT)

EARTHWORK
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(CY)
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LEVELING 0 200
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TO RT 10, M
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TEMPORARY CONSTRUCTION ENTRANCE
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CONTROL MATTING
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APPROXIMATE
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TO BEDROCK
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EXISTING SATELLITE
DISH TO REMAIN

EXISTING 12" PIPE TO BE
ABANDONED IN PLACE

UNDER DRIVEWAY AND
NEAR CABLE/SATELLITE
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GOALS AND OBJECTIVES

A critical step in meeting your goals is first ensuring 
we understand them. Thrasher’s team has thoroughly 
reviewed the Expression of Interest request and 
is confident in our ability to deliver the highest-
quality solutions to your problems. We are capable 
of meeting each goal/objective you have outlined 
and feel strongly that you will be satisfied with the 
outcomes you receive.

Our team is prepared to complete all of the 
following services:
 ﹥ National Environmental Policy Act (NEPA) 

consultations and documentation
 ﹥ Public Participation
 ﹥ Infrastructure Investment Jobs Act (IIJA) 

compliance
 ﹥ Determine legal ownership of properties
 ﹥ Obtain exploratory and construction rights of 

entry
 ﹥ Provide legal documentation to substantiate 

legal ownership findings
 ﹥ Provide current mapping, perform survey and 

other related services
 ﹥ Perform Site and Geotechnical Investigations
 ﹥ Design temporary and permanent access 

or accesses for construction and future 
maintenance

 ﹥ Slope stabilization
 ﹥ Design multiple portal seals and regrades
 ﹥ Design reclamation of exposed coal refuse and 

mine spoil
 ﹥ Design of drainage conveyances, including 

drainage channels, underdrains, and/or other 
controls to safely convey water off-site

 ﹥ Design reclamation of landslide areas and 
subsidence features

 ﹥ Construction quality assurance and quality 
control (QA/QC)

 ﹥ Provide resident project representative/
inspector

 ﹥ Prepare daily construction activity logs 
summarizing activities

 ﹥ Provide engineering support and services 
throughout construction

 ﹥ Provide Engineers certification report

We understand your goals for the 12 projects in 
this contract and will handle them in the following 
manner: 

► GOAL/OBJECTIVE 2.1
The Thrasher Group will meet with the WVDEP on 
site to conduct a site walk through and identify areas 
in need of remediation and the type of remediation. 
Once completed, Thrasher will prepare a proposal 
and estimate for each project.

► GOAL/OBJECTIVE 2.2
The Thrasher Group will  conduct an environmental 
assessment (EA) meeting the requirement of 
WVDEP-AML and OSMRE. This EA, will at a minimum, 
include correspondence and consideration to the 
US Fish and Wildlife Agency, the Army Corps of 
Engineers, Division of Natural Resources, State 
Historic Preservation Office, and other agencies 
necessary to meet the NEPA and IIJA environmental 
requirements. 

Thrasher will also develop plans and specifications in 
a manner that will comply with the IIJA requirements. 
This may include, but is not limited to, American 
Iron and Steel requirements, Davis Bacon Act wage 
requirements, disadvantaged business requirements 
and other necessary considerations.

The Thrasher Group will conduct a thorough 
record search to determine the legal ownership of 
any properties associated with the project. This 
may include tax record searches, deed research, 
property corner locations, legal title searches, 
owner interviews, and other necessary research. 
Thrasher will assist with any necessary right-of-way 
or easement preparation, deed verification, or other 
document preparation necessary to substantiate or 
acquire legal rights needed to complete the projects.
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GOALS AND OBJECTIVES

► GOAL/OBJECTIVE 2.3
The Thrasher Group will work with WVDEP-AML to 
develop a cost-effective approach to solve the issues 
related to these sites. Thrasher will develop plans 
and specifications for each project that will allow 
a contractor to efficiently complete the work. We 
will provide detailed plans to reclaim mine portals, 
drainage controls and systems, slope stabilization, 
coal refuse reclamation, stream restoration, 
subsidence repair, storm water and erosion and 
sediment control, regrade and revegetation, and all 
other conditions encountered on the project sites. 
Finally, we will provide specifications that will require 
contractors to meet the standard of WVDEP-AML. 
Standard WVDEP-AML specifications and other 
materials will be incorporated into the documents.

► GOAL/OBJECTIVE 2.4
The Thrasher Group will prepare and assist with 
the acquisition of all permits required to complete 
these projects. This may include, but is not limited 
to, NPDES stormwater construction permits, 
Army Corps of Engineers Nationwide or Individual 
Permits, and/or other necessary permits. 

We will develop plans and specifications outlining 
the contractor requirements during construction 

and maintenance periods. These specifications 
will ensure that the permits are well maintained 
and meet the requirements for release. Thrasher 
will assist with the preparation of any documents 
needed to maintain or release the permits.

► GOAL/OBJECTIVE 2.5
The Thrasher Group will provide an experience 
resident project representative (RPR). The RPR 
will develop daily field activity reports that can 
be provided in real time or at preferred intervals. 
Project Managers and/or Professional Engineers 
will conduct site visits on a regular basis and 
at critical construction points to ensure quality 
construction and adherence to the plans and 
specifications. 

Thrasher’s in-house Materials Testing Division will 
provide necessary field representatives to ensure 
quality assurance and control specifications are 
being adhered to. Our lab and field personnel 
can conduct most all necessary material testing 
practices including but not limited to soil and 
stone compaction testing and analysis of materials, 
moisture content testing, concrete and/or grout 
testing, and many others. 
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PROJECT MANAGEMENT PLAN

Brian Knight will be the Project Manager for these 
projects with Samuel Rich providing oversight. 
They will be supported by a team of qualified staff 
to perform the necessary tasks such as survey, 
geotechnical engineering, design, permitting, and 
bid documents as required for a complete design set 
and project. 

Both Samuel and Brian will communicate with the 
AML team to determine the preferred timing for 
each project and will work with you to establish the 
most realistic and efficient schedule for all projects. 

The general project approach we will follow for 
your project is outlined below: 

Step 1 | Site Visit
Our assembled team of engineers and technicians 
will conduct a site visit. This group will evaluate 
the project conditions and identify and document 
potential problem areas. Thrasher will call the 
necessary utilities prior to being on-site to 
help identify any known utility locations. We will 
coordinate with your team and any identified 
stakeholders to take all the facts into consideration 
during this process.  

Step 2 | Land Rights Acquisition
Thrasher will identify property owners within the 
project area. This will be completed through deed 
search. We will also reach out to property owners to 
obtain the needed permissions to be on property 
to design and construct the projects. 

Step 3 | Survey
Thrasher will survey the sites for existing structures, 
utilities, topography, mine portals, and/or other 
identified items on site. Survey will include, nut not 
limited to, drone, flight, and survey team.

Step 4 | Conceptual Design and Report
Thrasher will prepare a conceptual design for the 
project at hand. Where applicable, we will also 
provide design alternatives for consideration. We 
will then prepare a written report of the conceptual 
designs and outline any issues.

Step 5 | Construction Documents
Our team will provide design solutions and 
construction documents to the WVDEP-AML for 
the project. These plans will be carried forward 
to final design based upon the conceptual design 
report. In addition, with Thrasher’s experience 
working on various similar projects, a construction 
safety and phasing plan, as required, will be 
developed and reviewed with the WVDEP-AML 
to ensure an efficient and safe project during 
construction.

We will complete the final design documents 
based upon comments received and conclusions 
throughout the design review process. Our field 
evaluations and design approach will specifically 
address these issues in the construction documents.

Step 6 | Cost Estimates
Our project team will provide itemized cost 
estimates at the following stages: conceptual 
design, preliminary design, and final design.

Step 7 | Bid Process
We will assist the WVDEP-AML in preparation of 
the bid documents, attend pre-bid meetings, and 
assist in issuance of addenda.

Step8 | Construction Administration 
The project team will review project submittals, 
attend project meetings, and provide a Resident 
Project Representative to inspect the construction 
being completed. The project team will also provide 
final punch list inspection at project completion.

Thrasher will also develop a program to keep your 
team abreast of potential construction issues. 

Step 9 | Project Close Out
Upon completion of the project, the Thrasher team 
will review and comment or approve contractor’s as-
builts and final quantities. All permits will be closed/
terminated at the completion of the warranty period.



SECTION .03
Required Forms
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DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 
Contract Administrator and the initial point of contact for matters relating to this Contract. 

(Printed Name and Title)   

(Address)  

(Phone Number) / (Fax Number)   

(Email address)  

CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 
through wvOASIS, I certify that:  I have reviewed this Solicitation/Contract in its entirety; that I 
understand the requirements, terms and conditions, and other information contained herein; that 
this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 
that the product or service proposed meets the mandatory requirements contained in the 
Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor 
accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that 
I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was 
made without prior understanding, agreement, or connection with any entity submitting a bid or 
offer for the same material, supplies, equipment or services; that this bid or offer is in all respects 
fair and without collusion or fraud; that this Contract is accepted or entered into without any prior 
understanding, agreement, or connection to any other entity that could be considered a violation of 
law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any 
documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a 
contractual relationship; and that to the best of my knowledge, the vendor has properly registered 
with any State agency that may require registration.   

By signing below, I further certify that I understand this Contract is subject to the 
provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 
clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity 
entering into this contract is prohibited from engaging in a boycott against Israel. 

________________________________________________________________________________ 
(Company) 
_________________________________________________________________________ 
(Signature of Authorized Representative) 
_____________________________________________________________ 
(Printed Name and Title of Authorized Representative) (Date) 
__________________________________________________________ 
(Phone Number) (Fax Number) 

(Email Address)

Samuel Rich, PLA | Principal

155 Blue Angel Lane | Beaver, WV 25813

304-431-7800 / 304-425-0445

srich@thethrashergroup.com

The Thrasher Group, Inc.

Samuel Rich

304-431-7800 / 304-425-0445

srich@thethrashergroup.com
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ADDENDUM ACKNOWLEDGEMENT FORM 
SOLICITATION NO.: 

Instructions: Please acknowledge receipt of all addenda issued with this solicitation by 
completing this addendum acknowledgment form. Check the box next to each addendum 
received and sign below. Failure to acknowledge addenda may result in bid disqualification. 

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc. 

Addendum Numbers Received: 
(Check the box next to each addendum received) 

[ ] Addendum No. 1          [ ] Addendum No. 6 
[ ] Addendum No. 2          [ ] Addendum No. 7 
[ ] Addendum No. 3          [ ] Addendum No. 8 
[ ] Addendum No. 4 [ ] Addendum No. 9 
[ ] Addendum No. 5 [ ] Addendum No. 10 

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid. 
I further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding. Only 
the information issued in writing and added to the specifications by an official addendum is 
binding. 

________________________________________________________ 
Company 

_________________________________________________________ 
Authorized Signature 

__________________________________________________________ 
Date 

NOTE: This addendum acknowledgement should be submitted with the bid to expedite 
document processing. 

CEOI 0313 DEP2400000001

The Thrasher Group, Inc.

August 22, 2023

CEOI 0313 DEP2400000002



6. TYPE OWNERSHIP

WEST VIRGINIA DEPARTMENT OF ENVIRONMENTAL PROTECTION 
AML CONSULTANT QUALIFICATION QUESTIONNAIRE Attachment “A” 

DATE (DAY, MONTH, YEAR) 
August 22, 2023

FEIN
55-0633596-6

1. FIRM NAME
The Thrasher Group, Inc.

2. HOME OFFICE BUSINESS ADDRESS
600 White Oaks Blvd.
Bridgeport, WV 26330

3. FORMER FIRM NAME
Thrasher Engineering

4. HOME OFFICE TELEPHONE
304-624-4108

5. ESTABLISHED (YEAR)
1983 Individual Corporation X

Partnership   Joint-Venture

6a. WV REGISTERED DBE 
(Disadvantaged Business 
Enterprise) 

 7. PRIMARY AML DESIGN OFFICE: ADDRESS/ TELEPHONE/ PERSON IN CHAR GE/ NO. AML DESIGN PERSONNEL EACH OFFICE
600 White Okas Boulevard. Bridgeport, WV 26330 / 304-624-4108 / Samuel Rich / 11

8. NAMES OF PRINCIPAL OFFICERS OR MEMBERS OF FIRM
Woody Thrasher - President and CEO
Lauren Lint - CFO
Clayton White - COO

8a. NAME, TITLE, & TELEPHONE NUMBER - OTHER PRINCIPALS

9. PERSONNEL BY DISCIPLINE

14 ADMINISTRATIVE 
8 ARCHITECTS 
⎯ BIOLOGIST 
20 CADD OPERATORS 
⎯ CHEMICAL ENGINEERS 
44 CIVIL ENGINEERS 
8 CONSTRUCTION INSPECTORS 
3 DESIGNERS 
⎯ DRAFTSMEN 

⎯ ECOLOGISTS 
⎯ ECONOMISTS   
2  ELECTRICAL ENGINEERS   
10 ENVIRONMENTALISTS   
1 ESTIMATORS 
3 GEOLOGISTS 
⎯  HISTORIANS 
1 HYDROLOGISTS

3 LANDSCAPE ARCHITECTS 
1 MECHANICAL ENGINEERS 
⎯  MINING ENGINEERS 
3 PHOTOGRAMMETRISTS   
2  PLANNERS: URBAN/REGIONAL  
44 SANITARY ENGINEERS 
⎯ SOILS ENGINEERS 
⎯ SPECIFICATION  
3 Writers

2 STRUCTURAL ENGINEERS 
100 SURVEYORS 
3 TRAFFIC ENGINEERS 
48 OTHER 

316 TOTAL PERSONNELL 

TOTAL NUMBER OF WV REGISTERED PROFESSIONAL ENGINEERS IN PRIMARY OFFICE:  39

*RPEs other than Civil and Mining must provide supporting documentation that qualifies them to
supervise and perform this type of work.

10. HAS THIS JOINT-VENTURE WORKED TOGETHER BEFORE?  YES NO - Not Applicable

CHAD RILEY, PE – SHAREHOLDER (304)-326-6120
WM. RANDY WATSON - SHAREHOLDER (304) 326-6129 
CHADWICK BILLER, PE - SHAREHOLDER (304) 326-6127 
DAN FERRELL, PE - SHAREHOLDER (304) 288-7755
CRAIG BAKER, ALEP - SHAREHOLDER (304) 669-3022  
JONATHAN CARPENTER, PE- SHAREHOLDER (304)343-7601 
KYLEA RADCLIFF, PE - SHAREHOLDER (304) 476-8033 
STEVEN HAMIT, PE - SHAREHOLDER (304) 620-4790 
JESSE ALDEN, PE - SHAREHOLDER (304) 476-8488
JASON BOYD, PE - SHAREHOLDER (304) 677-5142
JOE LOWTHER, PS - SHAREHOLDER (304) 677-5314
HEIDI HANDLEY - SHAREHOLDER (304)612-6002
DOUG SMITH, PE, MBA - SHAREHOLDER (304) 326-6372 
AMANDA CHEUVRONT, AIA - SHAREHOLDER (304) 444-0360

MATTHEW BREAKEY, AIA - SHAREHOLDER (304) 641-3741 
MICHAEL TYLER, PE - SHAREHOLDER (304) 343-7601
CLAY RILEY, PE - SHAREHOLDER (304) 288-5011
ERIC SHERRARD, EI - SHAREHOLDER (304) 918-4317
NICOLE JONES, PE - SHAREHOLDER (304) 476-3655

EPROJECT NAM
CEOI 0313 DEP240000000
AML Contract 2 Project South

1

YES        NOX

CEOI 0313 DEP2400000002
AML Contract 1 Project South



11. OUTSIDE KEY CONSULTANTS/SUB-CONSULTANTS ANTICIPATED TO BE USED.  Attach “AML Consultant Qualification Questionnaire”. 

NAME AND ADDRESS: 
NGE Consulting
650 MacCorkle Ave. | St. Albans, WV 25177
304-201-5180

SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 
NAME AND ADDRESS: SPECIALTY: WORKED WITH BEFORE 

_____ Yes 

_____ No 

Geotechnical Engineering



12. A. Is your firm’s personnel experienced in Abandoned Mine Lands Remediation/Mine Reclamation Engineering? 

YES 
Description and Number of Projects: Thrasher performs engineering design services to the WV DEP for
drainage, portal seals, highwall and other remediation projects, as well as water line and water treatment plant 
projects related to AML. Numerous projects involving land remediation, storm water drainage, slip repair, mass 
grading in relations to site development and highway projects are engineered by the firm on a regular basis.  

NO 

B. Is your firm experienced in Soil Analysis?

YES Description and Number of Projects: Thrasher maintains an AASHTO Certified materials testing lab at both
the Bridgeport and Beckley offices. Soil analysis experience is specifically in gradation and classification.  

NO 

C. Is your firm experienced in hydrology and hydraulics?

YES 
Description and Number of Projects: Throughout the state, Thrasher has done planning and design of bridges
for the West Virginia department of highways and the design of multiple private and municipal development 
projects located within floodplains. Thus, Thrasher has extensive experience in hydrology. We also have a vast
amount of experience in hydraulic modeling for water and wastewater projects throughout West Virginia

NO 
D. Does your firm produce its own Aerial Photography and Develop Contour Mapping?

YES
Description and Number of Projects: Thrasher acquires aerial imagery using in-house resources on

 smaller area projects. We own and operate three UAS (unmanned aerial systems) for a variety of 
imagery missions for projects up to approximately 500 acres. For large mapping projects, we use 
commercial flying service. Thrasher has three FAA Certified pilots. 
Thrasher has expertise and software in-house and routinely performs aero triangulation, planimetric 
compilation, surface modeling, contour mapping and digitally rectified imagery.
Thrasher has mapped and flown hundreds of projects within the last year.

NO 

E. Is your firm experienced in domestic waterline design?  (Include any experience your firm has in
evaluation of aquifer degradation as a result of mining.)

YES 
Description and Number of Projects: Thrasher has designed more water line systems than any other West
Virginia firm. Projects include new systems, extensions, and replacements of water line distribution systems, 
many of which have been affected by AML. Design of the projects includes lines, booster stations, water 
treatment plants, and storage facilities.
Thrasher's analysis and design also includes improvements and alternatives for water sources deemed ground water 
under the direct effect of surface water.

NO 

F. Is your firm experienced in Acid Mine Drainage

Evaluation and Abatement Design?

YES 
Description and Number of Projects: Thrasher has been awarded and has successfully completed numerous
reclamation projects for the WV DEP related specifically to acid mine drainage and abatement, as well 
as multiple passive treatment systems designed to watershed protection groups. The Charleston, WV 
branch of our company designed and award-winning water treatment plant for Martinka mines in Marion 
County, West Virginia to treat mine drainage. 

NO 



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 

YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 
EXPERIENCE: 

YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
 
EDUCATION (Degree, Year, Specialization) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 
YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
EDUCATION (Degree, Year, Specialization) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

Rich, Samuel
Principal

Knight, Brian
Project Manager 

2

8

10

15

10

13

Sam serves as Market Leader for the Land Development Market at Thrasher. Sam’s team works on a variety of project types for both public and 
private clients including industrial development, commercial development, residential development, public spaces, reclamation, remediation, 
and master planning. 

Brian Knight serves as a Project Manager with Thrasher. Brian has over 18 years of experience as a drafter, project engineer/manager, and 
project administrator with small engineering firms and large consulting firms. Since then, Mr. Knight has been diligent in providing high-quality 
and accurate project design and construction that meet deadlines and maintain budgets.

Bachelor of Science,  2012, Landscape Architecture

N/A

N/A N/A

American Society of Landscape Architects Professional Landscape Architect: West Virginia, Virginia



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 
YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
EDUCATION (Degree, Year, Specialization) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 
YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
EDUCATION (Degree, Year, Specialization) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 
 
 

4

0

5

0

6

0

As project engineer, Wade’s responsibilities will include design layout, AutoCAD drafting, project management, and Plan Set Construction.

As survey lead, John’s responsibilities include property surveys, right-of-ways and easements, plats and descriptions, engineering support, QA/
QC, and design review.

Bachelor of Science, 2013, Civil Engineering Technology

Bachelor of Science, 1973, Civil Engineering
Master of Science, 2004, Engineering Management

N/A Professional Engineer: West Virginia, Virginia
Professional Surveyor: West Virginia

N/A N/A

McKinney, Wade
Assistant Project Manager
and Project Engineer

Higginbotham, John
Assistant Project Manager
and Survey Lead



13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 
YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
EDUCATION (Degree, Year, Specialization) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

13. PERSONAL HISTORY STATEMENT OF PRINCIPALS AND ASSOCIATES RESPONSIBLE FOR AML PROJECT DESIGN (Furnish complete 
    data but keep to essentials) 
NAME & TITLE (Last, First, Middle Int.) YEARS OF EXPERIENCE 
 YEARS OF AML DESIGN EXPERIENCE: YEARS OF AML RELATED DESIGN 

EXPERIENCE: 
YEARS OF DOMESTIC 
WATERLINE DESIGN 
EXPERIENCE: 
 

Brief Explanation of Responsibilities 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
______________________________________________________________________________________________________________________ 
 
EDUCATION (Degree, Year, Specialization) 

MEMBERSHIP IN PROFESSIONAL ORGANIZATIONS REGISTRATION (Type, Year, State) 

 
 
 

Goudy, Jeremiah
Environmental Lead

Gray, Quinn
Construction Manager

0

0

6.5

1

6.5

4

As the Environmental Lead, Jeremiah is responsible for NEPA documentation including agency coordination and permitting including Cultural 
resources/Section 106, endangered species/Section 7, Clean Water Act/USACE permitting, NRCS Farmland coordination, DEP NPDES permitting, 
Floodplain permitting, and consultations

Quinn oversees the construction service operations in southern WV, which consists of management of quality measures for the clientele, 
scheduling, invoicing and proposals, and making sure the Beckley lab is running to the standards as set forth from AASHTO. He also makes sure 
that Thrasher’s RPRs are informed and competent in the testing being performed, as well as tracking down information that is required for said 
testing. 

Bachelor of Science, 2015, Environmental Science 

Bachelor of Science, 2014, Applied Physics 

N/A N/A

N/A N/A



14. PROVIDE A LIST OF SOFTWARE AND EQUIPMENT AVAILABLE IN THE PRIMARY OFFICE WHICH WILL BE USED TO COMPLETE AML
DESIGN SERVICES

The Thrasher Group, Inc. will design work for AML utilizing one of the largest networks of computer aided design (CAD) equipment, 
software and trained personnel in the
state of West Virginia.

Connected through a virtual private network, our cad staff has the ability to share necessary plans among our locations. This will 
allow work designed for AML to be
prepared and updated at the office location that best meets the needs of the scope of services.

Civil 3D, Carlson and Microstation V8 Software is utilized at 35 CAD stations throughout our locations. Additionally, equipment 
includes 10 large format (Size E) plotters
and 5 large format plotter / scanners. CAD plans are prepared by both dedicated cad employees and by staff engineers and 
engineering technicians in each of the firm’s
offices.

Thrasher also utilizes top-of-the line survey equipment. Our survey work is accomplished with global positioning systems (GPS) and 
electronic distance measuring (EDM)
survey stations with data gathering capabilities. The survey crews and office support staff generate mapping deliverables in 
virtually any digital format referenced to
specified projection systems.

Additional survey services include: high accuracy monumentation, astronomic observations / orientation, NGS blue booking, 
hydrographic, terrestrial scanning, 3D asbuilts,
3d monitoring, sub-surface utility location / designation. The field crews are all equipped with late model four-wheel drive 
vehicles stocked with the most modern
equipment available to perform professional land surveying services.

• 111 TRIMBLE GNSS UNITS
• 68 TRIMBLE ROBOTS
• 2 PRECISE DIGITAL FIRST ORDER LEVELS WITH INVAR RODS
• 39 LEICA, NIKON OR TOPCON TOTAL STATIONS ALL MANAGED BY
• TRIMBLE TSC3 FIELD COMPUTERS
• 2 REMOTE CONTROLLED/UNMANNED MAPPING AERIAL PLATFORM
• HYDROGRAPHIC SURVEY VESSEL
• CIVIL 3D
• CARLSON AND MICROSTATION V8 SOFTWARE
• 35 CAD STATIONS
• 10 LARGE FORMAT (SIZE E) PLOTTERS AND
• 5 LARGE FORMAT PLOTTER / SCANNERS
• 7 3D SUB-SURFACE UTILITY LOCATORS



15. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS THE DESIGNATED ENGINEER OF RECORD

PROJECT NAME, TYPE AND 
LOCATION

NAME AND ADDRESS OF 
OWNER

NATURE OF YOUR FIRM’S 
RESPONSIBILITY

ESTIMATED CONSTRUCTION 
COST

PERCENT COMPLETE 

TOTAL NUMBER OF PROJECTS: TOTAL ESTIMATED CONSTRUCTION COSTS:  $ 

DESIGN GROUP B
AML - REFUSE, PROTALS, 
RECLAMATION, 
LANDSLIDE
OHIO, MARION, AND 
TAYLOR COUNTIES, WV

ENVIRONMENTAL PROTECTION 
OFFICE OF AML&R
601 57TH ST SE CHARLESTON 
WV
25304

PROVIDE ENGINEERING 
SERVICES TO MITIGATE 
MINING RELATED
PROBLEMS ASSOCIATED WITH 
ABANDONED MINE LANDS
(PERMITTING, DESIGN, 
CONSTRUCTIONMONITORING)

TBD 80%%

0%

30%

TBD

TBD

KEMPTON REFUSE 
REHABILITATION
TUCKER COUNTY, WV NEAR 
THOMAS

ENVIRONMENTAL PROTECTION 
OFFICE OF AML&R
601 57TH ST SE 
CHARLESTON WV
25304

HATFIELD-MCCOY REGIONAL 
RECREATION AUTHORITY 
TWIN
HOLLOW CAMPGROUND AML 
PILOT
LOGAN COUNTY, WV

MR. JEFFREY LUSK, 
EXECUTIVE
DIRECTOR 179 RITA MALL 
ROAD |
MAN, WV 2563 304-692-6782

N/A
3 of our current 
projects listed



16. CURRENT ACTIVITIES ON WHICH YOUR FIRM IS SERVING AS A SUB-CONSULTANT TO OTHERS

PROJECT NAME, TYPE 
AND LOCATION 

NATURE OF FIRMS 
RESPONSIBILITY 

NAME AND ADDRESS 
OF OWNER 

ESTIMATED 
COMPLETION DATE 

ESTIMATED CONSTRUCTION COST 

ENTIRE PROJECT YOUR FIRMS 
RESPONSIBILITY

N/A



17. COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOU WERE THE DESIGNATED ENGINEER OF RECORD:
AML RELATED PROJECTS FOR THE WVDEP AND WATERSHED PROTECTION GROUPS

PROJECT NAME, TYPE 
AND LOCATION

NAME AND ADDRESS 
OF OWNER

ESTIMATED CONSTRUCTION COST YEAR CONSTRUCTED 
(YES OR NO)

NUTTER RUN LANSLIDE 
EMERGENCY AML  
HARRISON COUNTY, WV 

WV DEP, NORTHERN EMERGENCY  
101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 

304-842-1900
$10,000,000 2017 YES 

RIDGEWAY DRIVE LANDSLIDE 
EMERGENCY AML HARRISON 
COUNTY, WV 

WV DEP, NORTHERN EMERGENCY  
101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 

304-842-1900
$20,000,000 2018 YES 

ED GOWER HIGHWALL  
AML GRANT UPSHUR 
COUNTY, WV 

WV DEP, OFFICE OF AMLER 

601 57TH STREET, SE 
CHARLESTON, WV 25304 

$11,080,655 2019 YES 

ASHLAND RESORT AML PILOT 
MCDOWELL COUNTY, WV 

MR. JEFFREY LUSK, EXECUTIVE DIRECTOR 179 
RITA MALL ROAD  |  MAN, WV 2563 
304-692-6782

MASTER PLANNING, RECLAMATION WORK, UTILITY 
EXTENSIONS, BRIDGE DESIGN, ROAD IMPROVEMENTS, 

ENVIRONMENTAL ASSESSMENTS, PERMITTING 
$1,700,000 YES 

ISAAC CREEK LANDSLIDE ABANDONED MINE LANDS  
AND RECLAMATION 
NEAR DOLA WV - HARRISON COUNTY 

ENVIRONMENTAL PROTECTION  OFFICE OF AML&R   
601 57TH ST SE CHARLESTON WV 25304 

DEVELOP CONSTRUCTION AND EROSION AND SEDIMENT 
PLANS ALONG WITH TECHNICAL SPECIFICATIONS TO STABILIZE 
THE LANDSLIDE AND RE-ESTABLISH THE ALIGNMENT OF ISAAC 

CREEK ROAD (CR 16-1) 

$890,000 YES 

HATFIELD-MCCOY REGIONAL RECREATION 
AUTHORITY IVY BRANCH AML PILOT PROJECT 
BOONE COUNTY, WV 

MR. JEFFREY LUSK, EXECUTIVE DIRECTOR 179 
RITA MALL ROAD  |  MAN, WV 2563 
304-692-6782

ENVIRONMNETAL PERMITTING AND ASSESSMENTS, 
NEPA DOCUMENTATION, ENGINEERING DESIGN, 

BIDDING, CONSTRUCTION ADMINISTRATION 

$350,000 YES 

ISAAC CREEK 
NEAR DOLA WV
HARRISON COUNTY 

Bloomingrose Burning Refuse 
BOONE COUNTY 

WV DEP, NORTHERN EMERGENCY  
101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 
304-842-1900

$883,096

$2,159,917.25

WV DEP, NORTHERN EMERGENCY  
101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 

304-842-1900

2022

2023

YES 

NO

Branchland (Ellis) Portals and Landslide
LINCOLN COUNTY 

OWL CREEK HIGHWALL #2
MORGANTOWN WV
MONONGALIA COUNTY 

Mr. Chris Matkins, PE
1159 Nick Rahall Greenway
Fayetteville, WV 25840
304-574-4465

WV DEP, NORTHERN EMERGENCY  
101 CAMBRIDGE PLACE | BRIDGEPORT, WV 26330 

304-842-1900

$123,950.00 2023 YES 

YES 2022$88,000.00



 
18.  COMPLETED WORK WITHIN LAST 5 YEARS ON WHICH YOUR FIRM HAS BEEN A SUB-CONSULTANT TO OTHER FIRMS (INDICATE PHASE  

   OF WORK FOR WHICH YOUR FIRM WAS RESPONSIBLE) 
PROJECT NAME, TYPE 

AND LOCATION 
NAME AND ADDRESS 

OF OWNER 
ESTIMATED CONSTRUCTION COST 

OF YOUR FIRM’S PORTION 
YEAR CONSTRUCTED 

(YES OR NO) 
FIRM ASSOCIATED 

WITH 
      

      

      

      

      

      

19. Use this space to provide any additional information or description of resources supporting your firm's 
qualifications to perform work for the West Virginia Abandoned Mine Lands Program. 

20. The foregoing is a statement of facts. 
 
Signature:___________________________________________   Title:_____________________ 
 
Printed Name:________________________________________ 
 

 
 
Date:__________________________ 

 

N/A

Samuel Rich

Principal August 22, 2023



AML and RELATED PROJECT EXPERIENCE MATRIX

PROJECT Exp. Basis 
C-Corp

P-Personal
*

Additional info 
provided in Section 

(s)
**

PROJECT EXPERIENCE REQUIREMENTS
Primary staff
participation/capacity *** 
M-Management   P-Professional

Bloomingrose Burning 
Refuse C X X X M P

Branchland Landslide C X X X X M P

Sullivan C X X X X X X X M P

Glen Alum P X X X X M

Len’s Creek P X X X X M

Cooley Branch P X X M

Switzer Drainage P X X X M

Verner Landslide P X X M

Ashland Resort C X X M

Ivy Branch C X X X X M

Wild Ridge C X M

*List whether project experience is corporate or personnel based or both  
** Use this area to provide specific sections or pages if needed for reference 
*** List primary design personnel and their functional capacity for the projects listed.

A
ba

nd
on

ed
 S

ur
fa

ce
 

M
in

e 
Re

cl
am

at
io

n

A
ba

nd
on

ed
 D

ee
p 

M
in

e 
Re

cl
am

at
io

n

W
at

er
 q

ua
lit

y e
va

lu
at

io
n/

 
m

iti
ga

tio
n 

re
pl

ac
em

en
t

M
in

e/
re

fu
se

 fi
re

 
ab

at
em

en
t

St
re

am
 re

st
or

at
io

n

H
yd

ro
lo

gi
c/

H
yd

ra
ul

ic
 

de
sig

n/
Ev

al
.

W
at

er
 tr

ea
tm

en
t

H
az

ar
d 

w
as

te
 d

isp
os

al

Sa
m

ue
l R

ic
h

Po
rt

al
/s

ha
ft 

cl
os

ur
e

Co
ns

tru
ct

io
n 

in
sp

ec
tio

n/
m

an
ag

em
en

t

Su
bs

id
en

ce
 

in
ve

sti
ga

tio
n/

m
iti

ga
tio

n

G
eo

te
ch

ni
ca

l/s
ta

bi
lit

y

Re
m

ai
ni

ng
 E

va
lu

at
io

n

Eq
ui

pm
en

t/s
tr

uc
tu

re
 

re
m

ov
al

Pr
oj

ec
t s

pe
ci

fic
at

io
ns

Br
ia

n 
K

ni
gh

t

Project Experience

Project Experience

Project Experience

Project Experience

Project Experience

ATTACHMENT “B”











Parent Entity Relationship Description Related Entity % Ownership Begin Date End Date

(260544) The Thrasher Group Inc Manager Senior Project 
Manager

(260548) Richard G Hovatter 8/29/2011

(260544) The Thrasher Group Inc Shareholder (260545) Kenneth P Moran 10% 5/27/1991

(260544) The Thrasher Group Inc President (260547) Chad Riley 1/1/2020

(260544) The Thrasher Group Inc Secretary (264948) Clay Riley 1/1/2020

(260544) The Thrasher Group Inc Shareholder (264948) Clay Riley 3% 1/31/2008

(260544) The Thrasher Group Inc Shareholder (260547) Chad Riley 3% 6/22/1997

(260544) The Thrasher Group Inc Vice President (260546) Ronald Stanley 1/1/2020

(260544) The Thrasher Group Inc Treasurer (260546) Ronald Stanley 2/4/2009

1 of 1

AVS OFT Report - 6/16/2022 3:21:35 PM
All OFT's where the selected entity is listed as an entity or related entity

Entity Selected (260544) The Thrasher Group Inc




