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GRW ENGINEERS INC
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Comments: GRW thanks you for this opportunity to share our EOI with you for design services at Building 215 Administration 
Wing Renovation   Camp Dawson, Solicitation No.: CEOI 0603 ADJ2500000006

FOR INFORMATION CONTACT THE BUYER
David H Pauline
304-558-0067
david.h.pauline@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation
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1 Building 215 Administration Wing Renovation-

Camp Dawson
   0.00

Comm Code Manufacturer Specification Model #
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Commodity Line Comments: GRW thanks you for this opportunity to share our EOI with you for design services at Building 215 Administration 
Wing Renovation   Camp Dawson, Solicitation No.: CEOI 0603 ADJ2500000006

Extended Description:
Provide professional architectural and engineering design services per the attached documentation.
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GRW | engineering | architecture | geospatial 

801 Corporate Drive | Lexington, KY 40503 

859.223.3999 | www.grwinc.com 

 

 August 28, 2024 

Mr. David H. Pauline, Senior Buyer 

Department of Administration, Purchasing Division 

State of West Virginia 

2019 Washington Street East 

Charleston, WV  25305-0130 

 

RE: Building 215 Administration Wing Renovation – Camp Dawson 

 Solicitation No.: CEOI 0603 ADJ2500000006 

Dear Mr. Pauline and Selection Committee Members: 

Achieving the goals you’ve established for the renovation of the Administration Wing of Building 215 

project at Camp Dawson is greatly dependent upon selecting the right A/E design partner. GRW would 

like to work with you on your project – and we believe we offer you the right experience and expertise to 

successfully deliver the results you require.  

Experience & Familiarity 

GRW is a full-service A/E design consulting firm that has been working with clients like you on similar 

projects throughout the region for more than 60 years. Our project team’s experience with the National 

Guard in West Virginia is substantial and ranges from projects with Camp Dawson and the West Virginia 

Army National Guard, to the West Virginia ANG's 130th Airlift Wing, and 167th Airlift Wing. See Sections 

2.0 and 3.0. 

GRW and its subsidiary Chapman Technical Group (offices in St. Albans and Buckhannon, WV) also have 

extensive experience in developing projects through the WV Purchasing Division. For example, we have 

designed, bid, and constructed numerous, major Division of Natural Resources projects throughout the 

state, as well as projects for the Department of Highways. Although every agency has its own particulars 

with regard to bidding projects, our experience with the WVARNG and the State’s Purchasing Division will 

help ensure effective and efficient project delivery.  

Our Team Offers Architectural / Engineering Expertise  

By selecting GRW, you will be working with a knowledgeable team who regularly work on the design of 

maintenance facility buildings. These professionals offer specialized experience with design services, 

construction documents, and current building codes. Section 2.0 includes more information about our 

relevant project experience. You can read more about our team member qualifications in the resumes 

provided in Section 3.0. 

A few of the projects featured in our EOI include: 

▪ West Virginia ARNG JFHQ TAG Wing Renovation, Charleston, WV 

▪ Weisberg Engineering Laboratory / Classroom Bldg, Marshall University 

▪ Forestry Outreach Center, Berea College 

▪ Nursing Bldg Renovation (Classroom), University of Kentucky 

▪ Area Technology Center Renovation, Pulaski County Schools 

▪ Police Training Academy, Lexington, KY 

  



Mr. David H. Pauline, WV Department of Administration, Purchasing Division 

August 22, 2024 

Page 2 

 

Our Understanding of Working with the West Virginia Guard 

As mentioned, GRW has a long history with the National Guard in West Virginia. For example, a few of 

these projects include: 

▪ Camp Dawson Relocation of Electrical Power and Communications Lines 

▪ Camp Dawson Live Fire Exercise Shoot House 

▪ Camp Dawson Ranges at Briery Mountain 

▪ Camp Dawson Volkstone Training Area Utility Upgrade 

▪ West Virginia ARNG Martinsburg Secure Facility Renovation 

▪ West Virginia ARNG TAG Wing Renovation 

▪ West Virginia ANG 130th Airlift Wing Building 107 Renovation 

▪ West Virginia ANG 130th Airlift Wing Security Forces Squadron Facility Renovation and Expansion 

▪ West Virginia ANG 167th Airlift Wing C-17 Composite Material Shop 

▪ West Virginia ANG 167th Airlift Wing C-17 Corrosion Control Hangar Modifications 

▪ West Virginia ANG 167th Airlift Wing C-17 Fuel Cell Hangar Modifications 

▪ West Virginia ANG 167th Airlift Wing C-17 Maintenance Hangar Modifications 

We Are Committed to Your Success 
Taking care to meet your goals for your budget and schedule is a priority, as it is on every GRW project. 

The ultimate measure of success is how well the completed projects meet your needs and aspirations. To 

this end, our project team is committed to establishing an inclusive, methodical and logical approach to 

the design process. See Sections 4.0 and 5.0. 

Thank you for your consideration and for the opportunity to work with you. We look forward to the next 

step in your selection process where we can present our additional ideas toward the successful 

completion of your project.  

If you have questions about our qualifications or any other items, please feel free to call or email. 

Respectfully submitted, 

 

 

 

Shane Lyle, AIA, LEED AP BD+C 

Senior Vice President 

GRW | engineering | architecture | geospatial 

801 Corporate Drive | Lexington, KY 40503 

O 859-223-3999 | D 859-880-2439 | C 859-338-5840 

 

tel:859.223.3999
tel:859.880.2439
tel:859.338.5840


WV Dept. of Administration/WV Army National Guard | Building 215 Administration Wing Renovation – Camp Dawson 
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1.0 GRW Introduction 

About GRW 
Founded more than 60 years ago, GRW is an 

employee‐owned architectural, engineering and 

geospatial services firm with approximately 200 

employees.  

At GRW, we have the ability to address your projects 

from nearly every angle using our comprehensive in-

house capabilities. We tailor our approach to each 

project, insuring that our teams deliver quickly, with 

greater potential for 

accurate cost 

estimates, and fewer 

change orders. 

Among our 

achievements, GRW is 

listed in Building 

Design + Construction’s 

Giants 300 report as 

one of the nation’s top 

Architecture-Engineering firms. Also, since 1972, 

GRW also has been recognized nationally as a top 

producing firm by Engineering News‐Record.  

Our Corporate Culture  

Our corporate culture is based on collaboration. Our 

project managers and their project teams are 

completely hands-on, from planning through 

construction phases. 

At GRW, we know that business relationships are 

built on trust – the ability to trust your business 

partner to deliver on their promises. By choosing 

GRW for your professional services, you are choosing 

a company that delivers on our promises. You can 

expect our full attention starting on day one and 

extending to the day of project completion and 

beyond. Listening diligently to your needs, and 

those of your stakeholders, is the hallmark of our 

approach. Delivering projects that meet our clients’ 

goals – honestly, reliably, and efficiently, time after 

time – is the reason why GRW has achieved a 90% 

rate of repeat business. 
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Department of Defense Experience 
GRW brings to the table a wide-

ranging body of military experience 

that includes work for the National 

Guard, U.S. Army, U.S. Air Force, the 

U.S. Army Corps of Engineers, and 

the Naval Facilities Engineering 

Command (NAVFAC). These projects 

include renovation and new 

construction work, as well as military 

master plans, and a broad range of 

geospatial services.  

The map below provides a general 

geographic overview of where we 

have provided services to the 

military. 

  

.
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GRW's Experience with the West Virginia  
Army & Air National Guard – Partial List 
GRW has a long history of experience with the West Virginia Army and Air National Guard. Examples of many 

of these projects are shown on these pages.  Please note that the contacts listed for some of these projects may 

have been promoted or reassigned since the time of project performance. 

West Virginia ARNG Camp 

Dawson Ranges at Briery 

Mountain, Kingwood, WV – 

Project included design and 

construction of new Hand 

Grenade Familiarization Range 

and Live Fire Exercise Breach 

(LFEB) Training Range at Briery 

Mountain Training area to 

conform site to government 

standard Breach Range Design 

Requirements. Included design of 

access road to the remote site, 

electrical connections, breaching 

structures, open covered range 

operations and control shelter, 

storage building, dry latrine, 

covered viewing stands, and 

parking area. Client Contact: 

MAJ Robert Kincaid, Jr., Range 

Operations Manager, (304) 791-

4459, 

robert.j.kincaid.mil@mail.mil 

West Virginia ARNG Camp 

Dawson Live Fire Exercise 

Shoot House, Kingwood, WV – 

Design for innovative re-use of a 

recently-acquired former 

industrial complex adjacent to 

Camp Dawson to provide a $2 

million Live Fire Exercise Shoot 

House, including shoot house to 

be housed in a metal warehouse, 

operations / storage, after action 

review (AAR) facility, ammunition 

breakdown facility, warehouse 

restroom renovation, access road 

and parking area, and utility 

services. Completed conceptual 

design for LFSH facility with final 

design and construction of LFSH 

completed by selected vendor 

(design / build); balance of 

facilities delivered with traditional 

design / bid / build approach. 

Client Contact: MAJ Robert 

Kincaid, Jr., Range Operations 

Manager, (304) 791-4459, 

robert.j.kincaid.mil@mail.mil 

West Virginia ARNG Relocation 

of Camp Dawson Electrical 

Power and Communications 

Lines, Kingwood, WV – Study 

and design for 4-phase 

construction program to relocate 

overhead electrical power lines 

and communications lines 

(telephone, data, etc) to 

underground duct banks in order 

to eliminate historic problems 

associated with overhead 

services. Phase 1: 3000 LF of 

power line relocation to new 

underground duct banks, with 

the associated replacement of 

pole-mounted transformers with 

pad-mounted transformers (1000 

KVA to 50 KVA). Phase 2: 

Relocation of communications 

service to new underground duct 

banks along Phase 1 route. 

Phases 3 & 4: Relocation of 

approximately 2000 LF of 

overhead power lines and 

overhead communications lines 

to new duct banks, respectively. 

Client Contact: MAJ Robert 

Kincaid, Jr., Range Operations 

Manager, (304) 791-4459, 

robert.j.kincaid.mil@mail.mil 

West Virginia ARNG Camp 

Dawson Volkstone Training 

Area Utility Upgrade, 

Kingwood, WV – Expansion of 

sewer (1,996 LF), water (1,996 LF) 

and electric (1,797 LF) to all 

existing and future buildings, unit 

training equipment site (UTES) 

and wash rack locations. Also 

included design of Forward 

Operating Base (FOB) including 

20 14' x 16' wooden buildings, 

new bath house for 

approximately 200 people and 

pavilion. Client Contact: MAJ 

Robert Kincaid, Jr., Range 

Operations Manager,  

(304) 791-4459, 

robert.j.kincaid.mil@mail.mil 

West Virginia ANG 130th Airlift 

Wing Master Plan Update and 

CIP, Charleston, WV – 

Engineering consulting for 

preparation of a Web-Enabled 

Master Plan Update and GeoBase 

Common Installation Picture (CIP) 

for the 130th Airlift Wing in 

Charleston to evaluate benefits 

and impacts associated with 

acquiring additional airfield 

property for aircraft parking, 

operations, and maintenance 

facilities to meet current and 

future proposed missions. 

Identified constraints and 

opportunities that apply to the 

130th AW aircraft parking, 

operations and maintenance 

areas, including Anti-

Terrorism/Force Protection 
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(AT/FP) measures; quantified 

existing and required airfield 

facilities; developed new 

alternatives for long- and short-

range plans; and created plan 

tabs that depict constraints and 

opportunities, long- and short-

range development plans, land 

use and circulation plan, real 

estate plan, and facility utilization 

plan. Client Contact: Capt Harry 

Netzer, Deputy BCE, (304) 341-

6649, harry.g.netzer.mil@mail.mil 

West Virginia ANG 130th Airlift 

Wing Communications Duct, 

Charleston, WV – Concept 

Development Report to select a 

preferred concept for a new duct 

system for routing the base’s 

communications network to a 

new Communications Facility. 

New fiber optic cable for base 

network to consist of two ITNs 

(Information Transfer Nodes); 

ITN-1 in the new 

Communications Facility and ITN-

2 in new hangar, Building 407. 

Duct bank designed to carry fiber 

optic lines, television and coaxial 

cabling; allows looping of current 

system; and provides redundancy 

of assets. Client Contact: LtCol 

Rick Thomas, Base Civil Engineer 

West Virginia ANG 130th Airlift 

Wing Aboveground Fuel 

Storage Dispensing Facility, 

Charleston, WV – Design for a 

new aboveground fuel station for 

the installation's government-

owned vehicles, comprising two 

new aboveground tanks (1 diesel, 

1 unleaded gasoline) and a new 

dispensing system, replacing an 

older fuel station that included 

underground fuel storage tanks. 

Client Contact: LtCol Rick 

Thomas, Base Civil Engineer 

West Virginia ARNG Joint 

Armed Forces Reserve Center 

and Area Maintenance Support 

Activity, Ripley, WV – 

Preparation of a Program 

Planning Document Charrette 

(PPDC) for replacement of two 

local armories and a USAR center 

with aging facilities and site 

limitations, with a new, $17 

million Joint Armed Forces 

Reserve Center and support 

facilities on a 94-acre site. 

Resulting plans include an Armed 

Forces Reserve Center (60,927 

SF), unheated storage (6,000 SF), 

area maintenance support (4,500 

SF) and helipad. Client Contact: 

MG Melvin Burch, (304) 561-

6458, melvin.burch@us.army.mil 

West Virginia ARNG Readiness 

Center Commissioning 

Projects, WV – LEED 

Fundamental Commissioning for 

four building construction 

projects: Buckhannon AFRC - 

Phase I, 38,000 SF and 

$13,150,000 construction cost; 

Morgantown Readiness Center, 

58,520 SF and $20,500,888 

construction cost; Moorefield 

Readiness Center, 57,256 SF and 

$17,725,351 construction cost; 

and Logan Readiness Center, 

58,520 SF and $14,296,326 

estimated construction cost. 

Scope included all 

commissioning, coordination and 

documentation required for LEED 

certification on the HVAC 

systems and networked controls, 

the lighting control systems and 

the domestic hot water 

distribution systems. Client 

Contact: MAJ Daniel Clevenger, 

CFMO, (304) 561-6446, 

daniel.w.clevenger.mil@mail.mil 

West Virginia ANG 130th Airlift 

Wing LOX Storage Relocation, 

Charleston, WV – Type A and B 

design and construction 

administration services to 

relocate LOX function to south 

end of flight line to meet 

operational and installation 

development plan requirements. 

Facility included covered storage 

facility with adjacent tank storage 

canopy; elevated pads and spill 

containment structure for storage 

tanks; paved entry road; 

protective fencing; and utilities 

(electric and communications). 

Client Contact: Capt Harry 

Netzer, Deputy BCE, (304) 341-

6649, harry.g.netzer.mil@mail.mil 

West Virginia ANG 130th Airlift 

Wing Squadron Operations 

Facility Repair, Charleston, WV 

– Design services for $3 million 

renovation and energy-efficient 

improvements to 25,765 SF 

facility with history of remodeling 

activities resulting in a building 

that inadequately serves its users 

(Administration and Operations, 

Base Operations, Command Post, 

and Life Support and Fitness 

Center). Work included Charrette 

to develop alternative floor plans. 

Selected design allows for 

efficient use of space; HVAC, 

electrical and fire protection 

systems upgrade; and roof 

repairs. Designed to achieve 

USGBC LEED Certified rating, 

meet all ANG Sustainable Design 

criteria and utilize MILCON/SRM 

split funding. Client Contact: 

Capt Harry Netzer, Deputy BCE, 

(304) 341-6649, 

harry.g.netzer.mil@mail.mil 



WV Dept. of Administration/WV Army National Guard | Building 215 Administration Wing Renovation – Camp Dawson 

 GRW │ 7  │ 

West Virginia ANG 167th Airlift 

Wing Basewide Sewer Line 

Repair, Martinsburg, WV – 

Planning, design and 

construction administration 

services for replacement of 

sanitary sewer system, circa 1954.  

Pipe included combination of 

various construction materials 

including vitrified clay pipe (VCP) 

with dilapidated sections 

allowing high rates of inflow and 

infiltration during storm events. 

Client Contact: Col Rodney 

Neely, MSG Commander, (304) 

616-5198 

West Virginia ANG 167th Airlift 

Wing Maintenance Mall 

(Building 307) Repair, 

Martinsburg, WV – Concept 

Development Report for C-5 

aircraft complex which requires 

electrical modifications to meet 

needs of current occupants' 

activities, and 

investigation/resolution of 

temperature control in numerous 

locations. Report included 

detailed discussion of current 

electrical, architectural and HVAC 

system problems; 

recommendations to resolve 

large-system problems, as well as 

particular solutions for small 

areas; conceptual level drawings; 

conceptual level outline 

specification; and construction 

cost estimate. Client Contact: 

Col Rodney Neely, MSG 

Commander, (304) 616-5198 

West Virginia ANG 130th Airlift 

Wing Communications Facility 

Code / Criteria Review, 

Charleston, WV – Code/Criteria 

Review and LEED Update Report 

for facility designed to 65% three 

years prior under separate 

GRW/NGB contract then put on 

hold pending funding. Twofold 

project goal included: 1) identify 

and delineate known 

codes/criteria that are either new 

or updated since 65% Design 

Submittal; and 2) describe revised 

LEED 3.0 criteria now in effect for 

project and outline points for 

LEED Silver certification, 

compared to LEED Silver 2.2 

criteria in effect at the 65% 

design stage. Client Contact: 

LtCol Rick Thomas, Base Civil 

Engineer 

West Virginia ANG 130th Airlift 

Wing Building 107 

Consolidation Study, 

Charleston, WV – Consolidation 

Study for historic hangar which 

will be renovated in phases to 

house Aero-Medical Evacuation 

Squadron, new Aerial Port Facility 

and Deployment Processing 

Center, and mobility storage for 

Security Forces Squadron. Work 

included floor plans for each 

phase as well as final floor plan 

and construction cost estimate. 

Major challenge involved 

consolidation of organizations 

with a total authorized area of 

over 50,000 SF into facility with 

40,000 SF footprint - no additions 

were allowed. AT/FP, energy and 

ADA accessibility measures were 

incorporated, as well as current 

ANG guidelines. Client Contact: 

Capt Harry Netzer, Deputy BCE, 

(304) 341-6649, 

harry.g.netzer.mil@mail.mil 

West Virginia ANG 130th Airlift 

Wing Security Forces Squadron 

Facility Renovation and 

Expansion, Charleston, WV – 

Complete architectural and 

engineering Type A, B and C 

services for $2 million renovation 

of 5,395 SF SFS facility (B142) 

including addition of 2,500 SF 

administrative and training space 

to better serve unit. Project 

(MILCON/SRM split funded) 

increased space and improved 

mission performance and 

operational efficiency for 

command and administrative 

functions in ways that are energy 

efficient, code compliant and in 

accordance with current ANG 

policies. Project met LEED Silver 

design criteria, and all AT/FP and 

ADAAG requirements. Client 

Contact: Capt Harry Netzer, 

Deputy BCE, (304) 341-6649, 

harry.g.netzer.mil@mail.mil 

West Virginia ANG 130th Airlift 

Wing Building 107 Renovation, 

Charleston, WV – Scope of work 

included design services (LEED 

Silver design criteria) for two 

separately funded 

(MILCON/SRM) sub-projects to 

repurpose existing unoccupied 

hangar into space for the 

Aeromedical Evacuation 

Squadron (AES). Repairs and 

building repurposing included: 

new interior spaces within 

existing facility to accommodate 

new functions; building exterior 

repairs, new interior finishes; 

mechanical and electrical systems 

upgrade; fire alarm and fire 

protection systems repair; and 

site/building revisions to meet 

ATFP standards. New functional 

areas include spaces for medical 

simulation training, maintenance, 

operations, administration, 

storage, and other mission-

related activities. Client Contact: 

Capt Harry Netzer, Deputy BCE, 

(304) 341-6649, 

harry.g.netzer.mil@mail.mil 
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West Virginia ANG 167th Airlift 

Wing C-5 Apron Repair, 

Martinsburg, WV – Evaluation 

and design services to repair 

fractured/heaved C-5 apron 

caused by poorly draining base 

and sub base. Pavement repair of 

approximately 1,755 SY included 

demolition and removal of 

fractured and heaved pavement 

down to below original base and 

sub base, compaction of new 

material, placing of sub base and 

base and concrete pavement 

parking apron, asphalt shoulder 

stabilization, all constructed to 

support C-5 aircraft. Utility and 

site improvements were also 

included. Client Contact: LtCol 

John Poland, Base Civil Engineer, 

(304) 616-5198, 

john.r.poland4.mil@mail.mil 

West Virginia ANG 167th Airlift 

Wing C-17 Fuel Cell Hangar 

Modifications, Martinsburg, 

WV – Fast-track design of fuel 

cell hangar modifications 

required to meet 167AW’s 

change in mission from C-5 to C-

17 aircraft. Client Contact: Major 

Emerson Slack, Deputy Base Civil 

Engineer,  

(304) 616-5233, 

emerson.c.slack.mil@mail.mil 

West Virginia ANG 167th Airlift 

Wing C-17 Maintenance 

Hangar Modifications, 

Martinsburg, WV – Fast-track 

design of maintenance hangar 

modifications required to meet 

167AW’s change in mission from 

C-5 to C-17 aircraft. Client 

Contact: Major Emerson Slack, 

Deputy Base Civil Engineer,  

(304) 616-5233, 

emerson.c.slack.mil@mail.mil 

West Virginia ANG 167th Airlift 

Wing C-17 Composite Material 

Shop, Martinsburg, WV – Fast-

track design of composite 

material shop to the existing 

corrosion control hangar 

required to meet 167AW’s 

change in mission from C-5 to C-

17 aircraft. Client Contact: Major 

Emerson Slack, Deputy Base Civil 

Engineer, (304) 616-5233, 

emerson.c.slack.mil@mail.mil 

West Virginia ANG 167th Airlift 

Wing C-17 Corrosion Control 

Hangar Modifications, 

Martinsburg, WV – Fast-track 

design of corrosion control 

hangar modifications required to 

meet 167AW’s change in mission 

from C-5 to C-17 aircraft. Client 

Contact: Major Emerson Slack, 

Deputy Base Civil Engineer,  

(304) 616-5233, 

emerson.c.slack.mil@mail.mil 

West Virginia ANG 167th Airlift 

Wing Munitions Storage, 

Martinsburg, WV – New 

munitions inspection building, 

five magazines (all pre-

manufactured modular units), 

new concrete pads (2,865 SF), all-

weather pavement (5,566 SF) for 

vehicular access, gate/fencing, 

utilities, exterior lot lighting, 

communications, and security for 

the munitions area. Client 

Contact: Major Emerson Slack, 

Deputy Base Civil Engineer,  

(304) 616-5233, 

emerson.c.slack.mil@mail.mil 

West Virginia ARNG 

Martinsburg Secure Facility, 

Martinsburg, WV – Renovations 

to 2-story area (6,200 SF per 

level) to provide new secure 

office space and related support 

spaces for specific using agency.  

Included HVAC replacement; new 

interior finishes (including raised 

access flooring), structural roof 

deck and roofing system, 

elevator and fire stairs, building 

security and cameras, and site 

security fencing, sliding vehicular 

security gates, exterior parking; 

and site utility and storm 

drainage improvements. Client 

Contact: Matthew Reynolds, 

Deputy Branch Chief - Design & 

Construction, (304) 561-6568, 

matthew.t.reynolds18nfg 

@mail.mil 
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2.0 Project Experience 

Within this section, we have included examples of our recent relevant project experience for your review. We 

encourage you to contact any of our references to verify our performance. 

Marshall University, Huntington WV 

Weisberg Engineering Laboratory/Classroom Bldg 

GRW was selected by Marshall 

University to masterplan and design the 

first phase for a new engineering 

complex on their main campus in 

Huntington, WV. This 16,000 SF 

teaching facility houses materials, soils, 

hydraulics, structural, and 

environmental laboratory space, as well 

as classroom space, public space for 

students and faculty offices, and a 

visualization lab. A building-wide access 

control system was provided to monitor 

usage and control entry. 

The curved façade of the building was 

designed to create a park-like plaza 

along the north edge of 3rd Avenue, 

giving a softened edge to what 

previously had been parking lots and 

pavement. Brick and other exterior 

building materials were selected to 

complement the adjacent campus 

buildings, thus giving a more unified 

appearance to the campus. 

The first phase of this project included 

creating a 100+ parking lot for the 

facilities. The area selected for the 

parking lot consisted of demolished 

buildings and small parking areas at 

different elevations which required 

extensive geotechnical work to located 

old foundations and uncompacted fill areas. The 

different elevations on the site required innovative 

design to match the streets adjacent to the site on 

three sites and incorporate pedestrian traffic to the 

adjacent lab. 

Status: Complete Cost: $3,604,067 

Client Contact: Betsy Dulin, JD, MS, Former Dean, 

Marshall University College of Eng., 38th ED, LLC, 

(304) 561-7508, betsydulin@38thed.com 
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Berea College, Berea, KY 

Forestry Outreach Center 

GRW provided design and construction administration 

services for a building to serve as an educational and 

outreach center for the Berea College Forestry 

Department. GRW began its work on the project by 

leading a day-long charrette that involved Berea 

College students, faculty, sustainability / operations 

staff, and full GRW design team. The approximately 

5,000 SF facility is located in the Berea College forest 

area adjacent to the trailhead of the Indian Fort 

Mountain Trails near Berea, KY. 

The design includes the following key spaces: 

▪ Large conference room/classroom (room for 90) 

▪ Lobby with forest history display area 

▪ Forester office suite for 3 fulltime forestry staff 

and 4 part-time student staff 

▪ Warming kitchen and public restrooms 

▪ A care taker apartment is incorporated into a 

second story of the building 

▪ Interactive indoor and outdoor forest history 

installations. 

Sustainability design features include a shed dormer 

clerestory, and provides natural light and ventilation. 

The building's long walls face south and north to 

maximize natural light. Lighting is LED and includes 

dimmable, function-focused lighting.  

Audio/visual features can be found in the throughout 

the facility. For example, the large conference room / 

classroom (room for 90) is designed to accommodate 

predesigned audio visual services including projection 

screen, projector, sound, wireless access points, 

speakers. Lobby with forest history display area that 

incorporates both fixed art and video screens 

Status: Complete Cost: $1,672,439 

Client Contact: Shane Wilkerson, Director of Facilities 

& Engineering, Berea College, (859) 985-4176, 

shane_wilkerson@berea.edu 
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University of Kentucky, Lexington, KY 

Nursing Building Renovation 

The University of Kentucky selected GRW to provide 

architectural and engineering services for the Phase II 

renovation of approximately 8,117 SF on the sixth-

floor of the University's Main Nursing Building. The 

objective of the approximately $650,000 fit-up was to 

accommodate the construction of a 144-seat 

computer classroom. The computer classroom, 

which is used for computerized exams and lectures, 

includes several support functions: proctor/check-in 

room for access control and surveillance, a student 

belongings room with lockers, a processor room for 

the computer processors and CCTV surveillance 

equipment, as well as a corridor system to secure the 

floor after hours. The project also includes an IT 

office and a reading room with seating for 42. 

The podium included a rack-mounted multimedia 

switch, SMART podium interactive display, 

gooseneck microphone, lavalier wireless system, 

audio system amplifier and input/outputs from 

owner-provided CPU/laptop and various auxiliary 

sources. 

Existing HVAC, plumbing, and fire protection systems 

were all reconfigured to accommodate the renovated 

areas. The project further involved the evaluation and 

design for upgrading the supply fan within the 

35,000 cfm built-up air-handling system within the 

roof penthouse that serves the entire building. 

Preliminary testing, adjusting and balancing was 

performed and designs were prepared for evaluating 

the options of replacing the fan in-kind, modifying 

the unit for fan-wall technology, and repairing and 

upgrading the existing fan. Ultimately, the existing 

fan was repaired and upgraded to meet safety and 

performance requirements. 

Status: Complete Cost: $650,000 

Client Contact: Sandy Redmon, Project Manager, 

University of Kentucky, (859) 218-3115, 

sredmon@email.uky.edu 
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WV Army National Guard 

WVARNG TAG Wing Renovation, Charleston, WV 

GRW provided architectural, mechanical and electrical 

engineering services for the renovation of the TAG 

Wing Headquarters in Charleston, WV.  

This project renovated approximately 7,200 SF of 

office space that is occupied by the Adjutant General 

and staff.  Renovated spaces include main lobby with 

reception, primary conference room, TAG office suite 

(including private restroom/shower), staff offices, 

break room, and restrooms. 

Besides the general renovation work, GRW’s services 

included custom built-in casework, finishes, 

refurbishing of existing terrazzo corridor floors, and 

new furnishings throughout the area. 

New LED lighting was installed throughout.  Electrical 

panels were installed to replace existing outdated 

panels, along with new data and communications 

wiring throughout. 

STATUS: Complete 

COST: $1,750,000 

CLIENT CONTACT: Jim Skaggs 

(304) 561-6550 

robert.a.skaggsii.nfg@army.mil 
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Pulaski County Schools, Somerset, KY 

Area Technology Center Renovation 

The Pulaski County Schools Area Technology Center 

is an approximately 38,200 SF, one-story building 

housing programs that help Pulaski County students 

earn college credit, prepare for careers, and obtain 

job placement. The educational space was originally a 

retail building. In keeping with changing programs, it 

has been renovated and updated several times since 

it was established. 

For this project, GRW worked with the Pulaski County 

School District on a plan to further update the facility 

through the renovation of 6,000 SF. This space allows 

the addition of a new ATC program in industrial 

maintenance technology and associated lab space. 

Spaces include: 

▪ Industrial technology classroom 

▪ Robotics tech lab 

▪ Hydraulics tech lab 

▪ Welding tech lab 

▪ Electronics tech lab 

▪ Support spaces 

Other programs currently available at the center 

include welding technology, automotive technology, 

health sciences, construction carpentry, and natural 

gas technology. 

GRW previously has completed the renovation of 

ATC's existing IT/data center, a renovation that 

accommodates the gas lab for the natural gas 

training program, and a canopy exhaust hood for the 

welding lab. 

Status: Complete Cost: $946,618 

Client Contact: Pat Richardson, Superintendent, 

Pulaski County Schools, (606) 679-1123, 

patrick.richardson@pulaski.kyschools.us 
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Indiana Air National Guard 

122nd Fighter Wing Security Forces Operations & Training Facility, Fort 
Wayne 

GRW was selected by the 122nd FW to provide Type 

A and Type C A/E services for the design-build of a 

new 18,494 SF Security Forces Operations and 

Training Facility, including a Combat Arms Training 

and Simulator/Combat Arms Training 

Maintenance (CATS/CATM) area, in Ft. Wayne, IN. 

This facility includes offices for the Flight Chief, open 

office area for the base security forces, classrooms, 

workout room, locker room, weapons simulator room 

and weapons storage areas. The demolition of a 

3,000 SF building was also included in the project. 

The Security Forces facility includes the Central 

Security Control (CSC) system for the entire base. The 

Security Forces and CATS/CATM facilities are wired 

for communications, security monitoring, intrusion 

detection systems, LAN, intercom, CCTV, and CATV. 

The CATS/CATM houses a Weapons Simulator for 

security forces training. 

Under this assignment, GRW developed a detailed 

conceptual design including design analysis, building 

descriptions and drawings. The conceptual design 

provided details of all rooms, along with their 

functional requirements in accordance with all 

applicable codes, criteria and ANG design standards. 

The objective of this effort was to ensure that a low 

life cycle cost, low maintenance, mission compliant 

facility could be built within the Maximum 

Construction Cost (MCC) limitation of $3.86 million 

based on FY07 construction, excluding contingencies. 

STATUS: Complete | COST: $3,919,498 

"It is with pleasure that I highly recommend GRW.  

Your construction documents are always of the 

highest quality and you have met our budget and 

schedule needs, even at times when it has been 

necessary to make adjustments to our own 

funding and schedule requirements. Whether you 

have been tasked with planning services, design or 

construction administration, GRW has exceeded 

our expectations by continuously providing the 

expertise and guidance we have needed." Lt Col 

James W. Starnes, INANG, Base Civil Engineer 

CLIENT CONTACT: Lt Col Chad Warren, Deputy Base 

Civil Engineer, Indiana Air National Guard, (260) 403-

5883, chad.warren@inftwa.ang.af.mil 
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Indiana Army National Guard 

76th Brigade Combat Team Readiness Center, Lawrence, IN 

GRW provided A/E design, project management, 

and construction administration services for a 

new 109,555 SF two-story Army National Guard 

Readiness Center in Lawrence, a suburb of 

Indianapolis, IN. This facility is located on a site 

that was formerly part of Fort Benjamin 

Harrison. An 8,300 SF unheated storage facility 

is also included. This Readiness Center includes 

the following functional spaces and features: 

▪ Classrooms, COMSEC training, library and 

training center, distance learning, training 

aid storage area, audiovisual area 

▪ Private offices and administrative common 

spaces 

▪ Assembly hall with fully functional kitchen 

and chair and table storage 

▪ Locker rooms, medical section room 

▪ Heated unit storage rooms, facility 

maintenance, arms vault, unheated storage 

building 

▪ Building operating spaces and support 

spaces 

▪ Tool rooms, battery room, mechanical and 

electrical system rooms, communications 

equipment rooms 

▪ RAPIDS, family support and recruiting offices 

▪ Spaces for the future installation of a simulator or 

indoor range 

▪ Military and POV parking, wash platform, loading 

ramp and dock, access roads, helipad 

▪ Site AT/FP measures, security lighting, utilities 

and landscaping 

▪ Energy management and control system, lighting 

controls, intrusion detection system, mass 

notification system 

▪ HVAC, plumbing and fire protection systems 

▪ Emergency power generator 

▪ Stormwater bio-retention pond 

STATUS: Complete 

COST: $14,506,943 

"I want to take this opportunity to express my 

appreciation and gratitude to you and your team 

for what we feel will be a highly successful design 

of our Lawrence Readiness Center. The design 

process that your team led us through has been 

extremely productive and efficient. Their 

effectiveness was due in large part to the highly 

professional team you assembled for this project, 

and their willingness to meet the owner's 

requirements and timeline. We are anxious to see 

the project through to completion and the 

continued work with your staff throughout the 

process. Again thank you and the team at GRW for 

the hard work and professional approach to this 

design." - Steven Hines, Facilities Management 

Officer, Indiana ARNG 

When asked to provide an overall rating of GRW's 

work performed on this project, the Indiana ARNG 

rated GRW (and Project Manager Jimmy Piper) as 

"Excellent", the highest available score in the 

government's Past Performance Questionnaire. 

CLIENT CONTACT: Major Chris Purtell, Contracting 

Officer, Indiana Army National Guard, (317) 247-3514, 

chris.purtell@us.army.mil 
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Lexington-Fayette Urban County Government 

Lexington Police Training Academy Feasibility Study, Lexington, KY 

The City of Lexington selected GRW to complete a 

study to determine the feasibility of a building to 

be used a new home for the Lexington Police 

Training Academy. The property is not currently 

owned by LFUCG, and this feasibility study will be 

used as one of many factors to determine if LFUCG 

will purchase the property. The existing facility is a 

3-level structure built in 1998 with a total square 

footage of 41,650 SF. The lower level of the 

building is approximately 8,330 SF, as the middle 

and upper floors are 16,660 SF each.  

Some concerns regarding the remaining useful life 

of the existing facility’s major building components 

include the building’s envelope, roof, HVAC, 

plumbing, electrical, data infrastructure, fixtures, 

equipment, elevator, interior surfaces, site utilities, 

storm, etc. 

Beyond the required renovations and building 

modifications of the existing building, the Lexington 

Police Department would also be looking to add an 

independent structure to serve as a multi-purpose 

training area. The stand-alone building would be 

approximately 7,500 SF and would be located on 

the site in a way that maintains as much parking as 

possible. 

GRW's services will include the following three stages: 

▪ Building and site assessment: 

▪ Feasibility of program and constructability: 

▪ Final recommendations, executive summary, and 

project costs/ budget 

STATUS: Schematic Design Options Complete  

COST: N/A 

CLIENT CONTACT: Chris Litton, AIA, LEED AP, Capital 

Program Manager, Lexington-Fayette Urban County 

Government, (859) 258-3932, 

clitton@lexingtonky.gov 

Rendering showing 

proposed stand-

alone building for 

multi-purpose 

training area  
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3.0 Staff Qualifications 

For the Building 215 

Administration Wing Renovation 

project at Camp Dawson each 

GRW team member has relevant 

experience and availability. 

Our clients directly benefit from 

GRW’s one-stop business model 

and multidiscipline staff who 

specialize in architecture, 

engineering (mechanical, 

electrical, structural, civil/site, 

transportation, water resources), 

landscape architecture, survey, 

and interior design.  

These capabilities allow our teams 

to collaborate more efficiently 

with you, which makes a 

significant positive impact on 

your project experience.  

Resumes are on the following 

pages. Read more about our 

approach and methodology, 

including an overview of key team 

member responsibilities in 

Section 4.0. 
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Shane Lyle, AIA, LEED AP BD+C 

GRW Principal 

YEARS OF EXPERIENCE: 

With GRW: 35 

Total: 41 

EDUCATION 

Bachelor of Architecture (with 

honors), 1983, University of 

Kentucky 

REGISTRATION 

Registered Architect:  

WV, KY, TN, AL, GA, IN, TX,  

MS, NC, SC, FL, MO, AZ, NM,  

CA, WA, KS, MD, NE 

National Council of Architectural 

Registration Boards (NCARB) 

Certification 

LEED Accredited Professional, 

Building Design + Construction 

Certified Interior Designer: 

Kentucky 

PROFESSIONAL AFFILIATIONS 

AND TRAINING 

American Institute of Architects 

Past President - AIA East 

Kentucky Chapter Board of 

Directors 

American Correctional 

Association (ACA) 

Member / Past Officer -  

UK College of Architecture 

Alumni Association 

Life Member - UK Alumni 

Association 

RELEVANT PROJECT EXPERIENCE 

West Virginia ANG 130th Airlift Wing Building 107 Renovation, 

Charleston, WV – Principal. Scope of work included design services (LEED 

Silver design criteria) for two separately funded (MILCON/SRM) sub-projects 

to repurpose existing unoccupied hangar into space for Aeromedical 

Evacuation Squadron (AES). Repairs and building repurposing included: new 

interior spaces within existing facility to accommodate new functions; 

building exterior repairs, new interior finishes; mechanical and electrical 

systems upgrade; fire alarm and fire protection systems repair; and 

site/building revisions to meet ATFP standards. New functional areas include 

spaces for medical simulation training, maintenance, operations, 

administration, storage, and other mission-related activities. 

West Virginia ARNG JFHQ TAG Wing Renovation, Charleston, WV – 

Project Manager. Work for 7,200 SF facility includes renovations of office 

areas, complete restroom renovations, and new interior LED lighting for 

these areas. 

West Virginia ARNG Buckhannon Readiness Center Phase II 

Commissioning, Buckhannon, WV – Architect. Provided commissioning 

services during design, construction, and post-construction for the Phase 2 

addition of Buckhannon Readiness Center. 

West Virginia ARNG Martinsburg Secure Facility, Martinsburg, WV – 

Project Manager. Renovations to 2-story area (6,200 SF per level) to provide 

new secure office space and related support spaces for specific using 

agency. Includes HVAC replacement (including redundant HVAC systems for 

secure IT room and non-secure IT room); new DDC control system for all 

new equipment, new interior finishes (including raised access flooring), 

structural roof deck and roofing system, elevator and fire stairs, building 

security and cameras, and site security fencing, sliding vehicular security 

gates, exterior parking; and site utility and storm drainage improvements. 

West Virginia ANG 167th Airlift Wing Munitions Storage, Martinsburg, 

WV – Architect. New munitions inspection building, five magazines (all pre-

manufactured modular units), new concrete pads (2,865 SF), all-weather 

pavement (5,566 SF) for vehicular access, gate/fencing, utilities, exterior lot 

lighting, communications, and security for munitions area. 

West Virginia ARNG Camp Dawson Volkstone Training Area Utility 

Upgrade, Kingwood, WV – Principal. Expansion of sewer (1,996 LF), water 

(1,996 LF) and electric (1,797 LF) to all existing and future buildings, unit 

training equipment site (UTES) and wash rack locations. Also included design 

of Forward Operating Base (FOB) including 20 14' x 16' wooden buildings, 

new bath house for approximately 200 people and pavilion. 

West Virginia ANG 167th Airlift Wing C-17 Corrosion Control Hangar 

Modifications, Martinsburg, WV – Project Manager. Fast-track design of 

corrosion control hangar (B308) modifications required to meet 167AW’s 

change in mission from C-5 to C-17 aircraft. 
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West Virginia ANG 167th Airlift Wing C-17 Composite Material Shop, 

Martinsburg, WV – Project Manager. Fast-track design of 7,600 SF 

composite material shop to existing corrosion control hangar required to 

meet 167AW’s change in mission from C-5 to C-17 aircraft. 

West Virginia ANG 167th Airlift Wing C-17 Maintenance Hangar 

Modifications, Martinsburg, WV – Project Manager. Fast-track design of 

maintenance hangar (B306) modifications required to meet 167AW’s change 

in mission from C-5 to C-17 aircraft. 

West Virginia ANG 167th Airlift Wing C-17 Fuel Cell Hangar 

Modifications, Martinsburg, WV – Project Manager. Fast-track design of 

fuel cell hangar (B305) modifications required to meet 167AW’s change in 

mission from C-5 to C-17 aircraft. 

West Virginia ARNG Camp Dawson Ranges at Briery Mountain, 

Kingwood, WV – Principal. Project includes design and construction of new 

Hand Grenade Familiarization Range and Live Fire Exercise Breach (LFEB) 

Training Range at Briery Mountain Training area to conform site to 

government standard Breach Range Design Requirements. Included design 

of access road to remote site, electrical connections, breaching structures, 

open covered range operations and control shelter, storage building, dry 

latrine, covered viewing stands, and parking area. 

West Virginia ANG 167th Airlift Wing C-5 Apron Repair, Martinsburg, 

WV – Principal. Evaluation and design services to repair fractured/heaved C-

5 apron caused by poorly draining base and sub base. Pavement repair of 

approximately 1,755 SY included demolition and removal of fractured and 

heaved pavement down to below original base and sub base, compaction of 

new material, placing of sub base and base and concrete pavement parking 

apron, asphalt shoulder stabilization, all constructed to support C-5 aircraft. 

Utility and site improvements were also included. 

West Virginia ANG 130th Airlift Wing Security Forces Squadron Facility 

Renovation and Expansion, Charleston, WV – Principal. Complete 

architectural and engineering Type A, B and C services for $2 million 

renovation of 5,395 SF SFS facility (B142) including addition of 2,500 

SF administrative and training space to better serve unit. Project 

(MILCON/SRM split funded) increased space and improved mission 

performance and operational efficiency for command and administrative 

functions in ways that are energy efficient, code compliant and in 

accordance with current ANG policies. Project meets LEED Silver design 

criteria, and all AT/FP and ADAAG requirements. 

West Virginia ANG 130th Airlift Wing Communications Facility Code / 

Criteria Review, Charleston, WV – Project Manager. Code/criteria review 

and LEED update report for facility designed to 65% three years prior under 

separate GRW/NGB contract then put on hold pending funding. Twofold 

project goal included: 1) identify and delineate known codes/criteria that are 

either new or updated since 65% design submittal; and 2) describe revised 

LEED 3.0 criteria now in effect for project and outline points for LEED Silver 

certification, compared to LEED Silver 2.2 criteria in effect at 65% design 

stage. 
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West Virginia ANG 167th Airlift Wing Maintenance Mall (Building 307) 

Repair, Martinsburg, WV – Principal. Concept development report for C-5 

aircraft complex which required electrical modifications to meet needs of 

current occupants' activities, and investigation/resolution of temperature 

control in numerous locations. Report included detailed discussion of 

current electrical, architectural and HVAC system problems; 

recommendations to resolve large-system problems, as well as particular 

solutions for small areas; conceptual level drawings; conceptual level outline 

specification; and construction cost estimate. 

West Virginia ANG 130th Airlift Wing Squadron Operations Facility 

Repair, Charleston, WV – Principal. Design services for $3 million 

renovation and energy-efficient improvements to 25,765 SF facility with 

history of remodeling activities resulting in building that inadequately served 

its users (Administration and Operations, Base Operations, Command Post, 

and Life Support and Fitness Center). Work included Charrette to develop 

alternative floor plans. Selected design allowed for efficient use of space; 

HVAC, electrical and fire protection systems upgrade; and roof repairs. 

Designed to achieve USGBC LEED Certified rating, meet all ANG Sustainable 

Design criteria and utilize MILCON/SRM split funding. 

West Virginia ARNG Joint Armed Forces Reserve Center and Area 

Maintenance Support Activity, Ripley, WV – Architect. Preparation of 

Program Planning Document Charrette (PPDC) for replacement of two local 

armories and USAR center with aging facilities and site limitations, with new, 

$17 million Joint Armed Forces Reserve Center and support facilities on 94-

acre site. Resulting plans included an Armed Forces Reserve Center (60,927 

SF), unheated storage (6,000 SF), area maintenance support (4,500 SF) and 

helipad. 

West Virginia ANG 130th Airlift Wing Communications Facility, 

Charleston, WV – Project Manager. Design (Type A and B, 65%) for a new 

$3.6 million, 13,100 SF Communications Facility at Yeager Airport in 

Charleston for West Virginia Air National Guard, designed for LEED Silver 

rating, to provide centrally located common user communications system 

for both intra-base and off-base communications, with ground control of all 

ground point-to-point contact and air to ground point-to-point contact 

(such as radio, telephone, DISNET, etc.). Design paused at 65% to enable 

base's master plan and re-prioritize new capital improvements. 
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Aaron Nickerson, AIA, LEED Green Asc. 

GRW Project Manager 

YEARS OF EXPERIENCE: 

With GRW: 18 

Total: 19 

EDUCATION 

Bachelor of Architecture (with 

honors), 2006, University of 

Kentucky 

Master of Architecture, 2007, 

University of Kentucky 

REGISTRATION 

Registered Architect:  

WV, KY, TN, IN, FL, NY, WA, DE, 

AR, DC, KS 

National Council of Architectural 

Registration Boards (NCARB) 

Certification 

LEED Green Associate 

Certified Interior Designer: 

Kentucky 

PROFESSIONAL AFFILIATIONS 

AND TRAINING 

American Institute of Architects 

(AIA) 

U.S. Green Building Council 

(USGBC) 

Society of American Military 

Engineers (SAME) 

RELEVANT PROJECT EXPERIENCE 

West Virginia ARNG JFHQ TAG Wing Renovation, Charleston, WV – 

Architect. Work for 7,200 SF facility includes renovations of office areas, 

complete restroom renovations, and new interior LED lighting for these 

areas. 

West Virginia ANG 130th Airlift Wing Communications Facility, 

Charleston, WV – Architectural Designer. Design (Type A and B, 65%) for a 

new $3.6 million, 13,100 SF Communications Facility at Yeager Airport in 

Charleston for West Virginia Air National Guard, designed for LEED Silver 

rating. Design paused at 65% to enable base's master plan and re-prioritize 

new capital improvements. 

Jeffersontown Fire & EMS Station #54, Jeffersontown, KY – Project 

Manager. Complete A/E design services for new 17,500 SF city Fire and EMS 

station. Facility consists of two-story fire house, accessory 3-bay garage 

building, storage building, and full site development. Fire house has dorms, 

office, decontamination areas as well as a 3-bay pull through apparatus bay 

(storage of 7 vehicles), ICC-500 compliant tornado shelter, and building -

wide natural gas generator. 

Louisville MSD Morris Forman Water Quality Treatment Center and 

Central Maintenance Facility Entrance Enhancements, Louisville, KY – 

Project Manager. Full-service A/E design and construction administration 

services for replacement of guard facilities. Scope of work includes new 

guard buildings; access drives; security measures including access control, 

cameras, gates, and lighting; and utilities including data, power, generator 

backup, and plumbing. 

Louisville MSD Morris Forman Water Quality Treatment Center and 

Central Maintenance Facility-Guard Facility Study, Louisville, KY – 

Project Manager. Programming report for investigation into replacement of 

guard facilities. Scope of work included investigations into current security 

measures, vehicle access, power and distribution requirements, and guard 

building accommodations for staff. 

NYRA Belmont Park, Aqueduct Racetrack and Saratoga Race Course 

Improvements, Elmont, Queens & Saratoga Spri, NY – Architect. 

Improvement projects at Belmont Park include rebuilding main dirt track 

and two turf tracks; new pump house and irrigation system; widening of 

training track; and new three-bay vehicle maintenance and wash facility.  

Wright-Patterson AFB Consolidate / Renovate Building 614, Wright-

Patterson AFB, OH – Architect. Demolition of Building 745 CE Grounds 

Maintenance; consolidation and renovation of existing Building 614 CE 

Grounds Maintenance Shop; and addition to Building 614 in Area B. Design-

build delivery. 

Blue Grass Army Depot Personnel Support Facility, Richmond, KY – 

Project Manager. Design-build project of approximately 7,500 SF, pre-

engineered metal building including space for field office activities, 

conference rooms, locker and changing areas, and laundry and storage. 
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Nicholasville Fire Station No. 4, Nicholasville, KY – Project Manager. 

Facility programming, facility needs assessments, architectural and 

engineering design, and construction phase services for new 6,825 SF fire 

station with two pull-through apparatus bays, and vehicle storage for up to 

six vehicles. Facility includes controlled security lock systems for visitors; 

backup generator power for entire building, communications, electrical, and 

mechanical/HVAC; zoned sloped concrete floors with trench drain and 

oil/water separator system; high pressure washing system in apparatus bays; 

four zones of dedicated vehicle exhaust and makeup air units in vehicle 

maintenance area; high-speed, motorized overhead section doors; staff and 

visitor parking; concrete apparatus vehicle parking and driveways; staff 

assembly areas with sustainable stormwater including rain garden and 

vegetated filtration plantings. 

Blue Grass Army Depot Visitor Control Center and Battlefield Memorial 

Highway Revisions, Richmond, KY – Architect. Design and construction 

administration services for design-build project at main visitor control center 

(VCC). Revisions involved removing, closing, and relocating VCC to current 

parking lot entrance, as well as widening and providing KYTC-required 

improvements, such as new traffic signals, warning signals, and revised 

signage to U.S. 421 at new entrance. VCC structures, signage, fencing, 

utilities, pavement, and pedestrian facilities improvements were also 

included. 

Pulaski County Schools Bus Maintenance Garage, Somerset, KY – 

Construction Administration. New 11,036 SF, pre-engineered metal building 

with three drive-through maintenance bays equipped with motorized, 

vertical lift sectional doors with space for six buses; tire room; work room; 

parts room; toilets; break room; waiting area; office; and mezzanine 

storage/mechanical area. Also included 3 in-ground, adjustable bus lifts; 

concrete floor with trench drains and oil/water separator; fire suppression 

system; centralized vehicle fluids system piped to 4 central dispensing 

locations; compressed air system; vehicle exhaust systems; overhead radiant 

system and ventilation in bus bays; and complete HVAC in office areas. 

Ohio ARNG Joint Armed Forces Reserve Center and Field Maintenance 

Shop Complex, Springfield, OH – Architectural Designer. Project Planning 

Document Charrette and design for new LEED Silver Certified 85,865 SF 

complex serving both Ohio Army National Guard and U.S. Army Reserves. 

Provided Joint Armed Forces Reserve Center (AFRC) totaling 60,902 SF, and 

Field Maintenance Shop (FMS) totaling 24,963 SF, with a construction bid of 

$14 million ($9 million under the MCC of $23 million) due in large part to 

innovative design and alternative construction materials. Functional spaces 

include administrative, educational (classrooms, weapons simulator, distance 

learning, training-specific libraries, COMSEC), assembly hall and kitchen, 

general storage, flammable materials storage and controlled waste facilities, 

and 10 drive-through work bays (6 for ARNG, 4 for USAR). Site work 

included extension of utilities from adjacent ANG base, grading, drainage 

and stormwater detention, perimeter fencing and entry point 

control, parking and access roads, wash platform, AT/FP measures, and 

geothermal system for heating and cooling.
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David Vaught, Assoc. AIA, CSI 

GRW Architectural Designer 

YEARS OF EXPERIENCE: 

With GRW: 26 

Total: 26 

EDUCATION 

Bachelor of Architecture (Dean's 

List), 1998, University of 

Kentucky 

Associates Degree, Applied 

Science, 1993, Lexington 

Community College 

REGISTRATION 

Associate Member, American 

Institute of Architects 

PROFESSIONAL AFFILIATIONS 

AND TRAINING 

Member, Construction 

Specification Institute (CSI) 

Intern Development Program 

Completed 

RELEVANT PROJECT EXPERIENCE 

West Virginia ANG 167th Airlift Wing C-17 Composite Material Shop, 

Martinsburg, WV – Architectural Designer. Fast-track design of 7,600 SF 

composite material shop to existing corrosion control hangar required to 

meet 167AW’s change in mission from C-5 to C-17 aircraft. 

West Virginia ANG 167th Airlift Wing C-17 Corrosion Control Hangar 

Modifications, Martinsburg, WV – Architectural Designer. Fast-track 

design of corrosion control hangar (B308) modifications required to meet 

167AW’s change in mission from C-5 to C-17 aircraft. 

West Virginia ANG 167th Airlift Wing C-17 Fuel Cell Hangar 

Modifications, Martinsburg, WV – Architectural Designer. Fast-track 

design of fuel cell hangar (B305) modifications required to meet 167AW’s 

change in mission from C-5 to C-17 aircraft. 

West Virginia ANG 167th Airlift Wing C-17 Maintenance Hangar 

Modifications, Martinsburg, WV – Architectural Designer. Fast-track 

design of maintenance hangar (B306) modifications required to meet 

167AW’s change in mission from C-5 to C-17 aircraft. 

Kenton County School District Transportation & District Support 

Facility, Fort Wright, KY – Architectural Designer. New approximately 

80,578 SF transportation and support facility to support staff and operations 

for these critical district functions: transportation, maintenance, technology, 

and support operations. Spaces anticipated range from offices and 

conference rooms to a garage with eight drive-through bays, a food service 

area, a network operations center (NOC), specialized spaces (image room, 

bug rooms), and numerous other items. 

Berea College Facilities Maintenance and Auxiliary Maintenance 

Buildings, Berea, KY – Architectural Designer. New 37,445 SF pre-

engineered metal Facilities Maintenance (FM) and 15,504 SF pre-engineered 

metal Auxiliary Maintenance (AM) buildings to unify and improve efficiency 

for Facilities Maintenance Departments. FM building includes office space; 

office support spaces; maintenance work areas for each department; 

multipurpose lunchroom/classroom for 60+ staff; toilet/shower/locker area; 

general work/storage area; additional mezzanine storage area with freight 

service elevator access; unit heaters and exhaust/air circulation systems in 

shop areas; HVAC in office areas via one central roof top unit; and building 

wide fire suppression. AM building includes: vehicle repair area with two, 

slab-supported lifts; vehicle wash bay; bus storage; campus recycling center 

with industrial cardboard bailer and paper shredder; offices; bathrooms; 

additional overflow storage area; and 30 electric cart maintenance vehicle 

charging/parking spaces. Both buildings have card reader access, motorized 

overhead doors, man doors, concrete floors with trench drains where 

applicable, and oil/water separator systems. 
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Roederer Correctional Complex Security Upgrades, LaGrange, KY – 

Architectural Designer. New security perimeter around Unit 5 Building which 

houses 225 occupants. Improvements included: approximately 1,450 LF of 

perimeter fencing, gravel perimeter drive, vehicular sally port, exterior 

security lighting and cameras, and routing existing overhead power 

underground at fencing. 

Aliceville Federal Correctional Institution and Satellite Camp, Aliceville, 

AL – Architectural Designer. Design-build delivery of $196 million, LEED 

Silver women's medium-security Federal Correctional Institution (70-acre 

site) and minimum-security Federal Prison Camp (20-acre site) totaling 

665,889 SF, housing approximately 1,790 inmates. FCI includes three 4-story 

housing units and one single-story segregation unit dormitory. Complex 

includes food service (kitchen/dining), medical services, warehouses/ 

sanitation, administrative, recreational, academic educational, industrial/ 

vocational, personal services, vehicle maintenance, and central utilities plant. 

Twin Lakes Emergency Services Building, Albany, KY – Project Manager. 

Preliminary design services for new, 12,150 SF emergency services building 

providing 4 truck bays for firefighting, 6 truck bays for EMS, and 911 

dispatch. Included storage areas, sleeping quarters, kitchen, conference and 

training room, and offices. 

Ohio ARNG Joint Armed Forces Reserve Center and Field Maintenance 

Shop Complex, Springfield, OH – Architectural Designer. Project Planning 

Document Charrette and design for new LEED Silver Certified 85,865 SF 

complex serving both Ohio Army National Guard and U.S. Army Reserves. 

Provided Joint Armed Forces Reserve Center (AFRC) totaling 60,902 SF, and 

Field Maintenance Shop (FMS) totaling 24,963 SF, with a construction bid of 

$14 million ($9 million under the MCC of $23 million) due in large part to 

innovative design and alternative construction materials. Functional spaces 

include administrative, educational, assembly hall and kitchen, general 

storage, flammable materials storage and controlled waste facilities, and 10 

drive-through work bays (6 for ARNG, 4 for USAR). Site work included 

extension of utilities from adjacent ANG base, grading, drainage and 

stormwater detention, perimeter fencing and entry point control, parking 

and access roads, wash platform, AT/FP measures, and geothermal system 

for heating and cooling. 

Indiana ARNG 76th Brigade Combat Team Readiness Center, Lawrence, 

IN – Architectural Designer. Planning, design and construction 

administration services for new 109,555 SF, 2-story Readiness Center and 

8,300 SF unheated storage facility. Includes: administrative areas; classrooms, 

COMSEC training, library and training center, distance learning; assembly 

hall with fully functional kitchen; locker rooms, medical section room; heated 

unit storage and unheated storage rooms, facility maintenance, arms vault, 

tool rooms; RAPIDS, family support and recruiting offices; space for future 

indoor range or simulator; military and POV parking, wash platform, loading 

ramp and dock, helipad; site Antiterrorism / Force Protection (AT/FP) 

measures, security lighting; energy management and control system, 

intrusion detection system, mass notification system; stormwater bio-

retention pond. 
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Cory Sharrard, PE, LEED AP 

GRW Mechanical Engineer 

YEARS OF EXPERIENCE: 

With GRW: 5 

Total: 25 

EDUCATION 

B.S., Industrial Technology, 1996, 

Murray State University 

B.S., Mechanical Engineering, 

1998, University of Kentucky 

REGISTRATION 

Professional Engineer:  

WV, KY, IN, OH, NY, FL, TN 

NCEES Member allows 

reciprocity with other states 

LEED Accredited Professional 

PROFESSIONAL AFFILIATIONS 

AND TRAINING 

Kentucky Local Correctional 

Facilities Construction Authority 

Board (through 2023) 

American Society of Heating, 

Refrigerating and Air-

Conditioning Engineers 

(ASHRAE) - Board of Governors, 

Bluegrass Chapter 

Kentucky Society of Professional 

Engineers (KSPE) - Professional 

Development Committee (Vice 

Chair), Bylaws & Operational 

Procedures Committee, Ethical 

Practices Committee 

Society of American Military 

Engineers (SAME) 

Society of Marketing 

Professional Services (SMPS) - 

Past President 

RELEVANT PROJECT EXPERIENCE 

West Virginia Division of Corrections HVAC Multiple Facilities, Multiple 

Locations, WV – Project Manager. Schematic design, design, development, 

construction documents, cost estimates, construction bid services, and 

construction administration services to replace the central air systems and 

building automation controls systems at ten (10) facilities across West 

Virginia including Lakin, Eastern Regional, Salem, Kuhn, Tiger-Morton, Chick-

Buckbee, Rubenstein, Yeager, Shell, and Perdue. 

West Virginia ARNG JFHQ TAG Wing Renovation, Charleston, WV – 

Mechanical Engineer. Work for 7,200 SF facility includes renovations of office 

areas, complete restroom renovations, and new interior LED lighting for 

these areas. 

West Virginia ARNG Martinsburg Secure Facility, Martinsburg, WV – 

Mechanical Engineer. Renovations to 2-story area (6,200 SF per level) to 

provide new secure office space and related support spaces for specific 

using agency.  Includes HVAC replacement (including redundant HVAC 

systems for secure IT room and non-secure IT room); new DDC control 

system for all new equipment, new interior finishes (including raised access 

flooring), structural roof deck and roofing system, elevator and fire stairs, 

building security and cameras, and site security fencing, sliding vehicular 

security gates, exterior parking; and site utility and storm drainage 

improvements. 

West Virginia Division of Natural Resources Bath House Renovations, 

South Charleston, WV – Project Manager. Engineering and architectural 

services for the design of renovations to bathhouses and restrooms at 26 

locations throughout the West Virginia parks systems. Renovations include 

new fixtures, finishes, and minor electrical and mechanical upgrades. The 

project also includes new modular bathhouses and restrooms, as well as 

ADA access improvements. 

West Virginia State Capitol East Campus Warehouse/Grounds Building, 

Charleston, WV – Mechanical Engineer. Planning, design, and bidding 

services for a 26,771-SF warehouse facility with surplus and receiving, a 

warehouse store, office area, maintenance shop with welding, grounds 

mechanic shop for vehicle maintenance, and equipment storage facility 

serving the WV Department of Administration, General Services Division on 

the Capitol East Campus. Included are an open storage and bulk storage 

building on site as well as a separate building for Capitol mail room building. 

West Virginia Division of Natural Resources Building 74 Renovation, 

South Charleston, WV – Project Manager. Evaluation and 

recommendations for possible improvements and upgrades to building 

systems in three-story, 37,000 SF, masonry-construction facility that houses 

approximately 100 employees. Among improvements selected for design are 

replacement of heating and cooling systems, windows, T5 lighting with LED 

fixtures, and replacement of ceilings and floor finishes, as well as new DDC 

controls throughout building. 
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West Virginia Department of Highways District 1 Vehicle Maintenance 

and Equipment Shops Building, Charleston, WV – Mechanical Engineer. 

Approximate 35,000 SF facility includes: 8 heavy vehicle repair bays; 6 light 

vehicle repair bays; 2 welding bays; wash bay; small engine shop; parts and 

tire storage areas; offices; 2 cranes serving repair bays; 1 crane serving entire 

weld shop area; freight elevator; perimeter fencing; keycard entry system; 

and generator. Structure features cavity walls with concrete panel backup, 

petroleum resistant concrete floors, and metal roofing over rigid insulation, 

metal decking, and bar joists. 

Kenton County School District Transportation & District Support 

Facility, Fort Wright, KY – Mechanical Engineer. New approximately 80,578 

SF transportation and support facility to support staff and operations for 

these critical district functions: transportation, maintenance, technology, and 

support operations. Spaces anticipated range from offices and conference 

rooms to a garage with eight drive-through bays, a food service area, a 

network operations center (NOC), specialized spaces (image room, bug 

rooms), and numerous other items. 

Jeffersontown Fire & EMS Station #54, Jeffersontown, KY – Mechanical 

Engineer. Complete A/E design services for new 17,500 SF city Fire and EMS 

station. Facility consists of two-story fire house, accessory 3-bay garage 

building, storage building, and full site development. Fire house has dorms, 

office, decontamination areas as well as a 3-bay pull through apparatus bay 

(storage of 7 vehicles), ICC-500 compliant tornado shelter, and building -

wide natural gas generator. 

Berea College Facilities Maintenance and Auxiliary Maintenance 

Buildings, Berea, KY – Mechanical Engineer. New 37,445 SF pre-engineered 

metal Facilities Maintenance (FM) and 15,504 SF pre-engineered metal 

Auxiliary Maintenance (AM) buildings to unify and improve efficiency for 

Facilities Maintenance Departments. FM building includes office space; office 

support spaces; maintenance work areas for each department; multipurpose 

lunchroom/classroom for 60+ staff; toilet/shower/locker area; general 

work/storage area; additional mezzanine storage area with freight service 

elevator access; unit heaters and exhaust/air circulation systems in shop 

areas; HVAC in office areas via one central roof top unit; and building wide 

fire suppression. AM building includes: vehicle repair area with two, slab-

supported lifts; vehicle wash bay; bus storage; campus recycling center; 

offices; bathrooms; additional overflow storage area; and 30 electric cart 

maintenance vehicle charging/parking spaces. Both buildings have card 

reader access, motorized overhead doors, man doors, concrete floors with 

trench drains where applicable, and oil/water separator systems. 

Pulaski County Schools Bus Maintenance Garage, Somerset, KY – 

Mechanical Engineer. New 11,036 SF, pre-engineered metal building with 

three drive-through maintenance bays equipped with motorized, vertical lift 

sectional doors with space for six buses; tire room; work room; parts room; 

toilets; break room; waiting area; office; and mezzanine storage/mechanical 

area. Also included 3 in-ground, adjustable bus lifts; concrete floor with 

trench drains and oil/water separator; fire suppression system; centralized 

vehicle fluids system piped to 4 central dispensing locations; compressed air 

system; vehicle exhaust systems; overhead radiant system and ventilation in 

bus bays; and complete HVAC in office areas.
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Patrick Baisden, PE, LEED AP BD+C, RCDD 

GRW Electrical Engineer 

YEARS OF EXPERIENCE: 

With GRW: 15 

Total: 27 

EDUCATION 

B.S., Electrical Engineering, 1997, 

University of Kentucky 

REGISTRATION 

Professional Engineer, Electrical: 

WV, KY, IN, OR, NM, SC,  

TN, VA, NY 

NCEES Member allows 

reciprocity with other states 

LEED Accredited Professional, 

Building Design + Construction 

Registered Communications 

Distribution Designer 

RELEVANT PROJECT EXPERIENCE 

West Virginia ANG 167th Airlift Wing Maintenance Mall (Building 307) 

Repair, Martinsburg, WV – Electrical Engineer. Concept development 

report for C-5 aircraft complex which required electrical modifications to 

meet needs of current occupants' activities, and investigation/resolution of 

temperature control in numerous locations. Report included detailed 

discussion of current electrical, architectural and HVAC system problems; 

recommendations to resolve large-system problems, as well as particular 

solutions for small areas; conceptual level drawings; conceptual level outline 

specification; and construction cost estimate. 

West Virginia ARNG JFHQ TAG Wing Renovation, Charleston, WV – 

Electrical Engineer. Work for 7,200 SF facility includes renovations of office 

areas, complete restroom renovations, and new interior LED lighting for 

these areas. 

West Virginia ARNG Martinsburg Secure Facility, Martinsburg, WV – 

Electrical Engineer. Renovations to 2-story area (6,200 SF per level) to 

provide new secure office space and related support spaces.  Includes HVAC 

replacement (including redundant HVAC systems for secure IT room and 

non-secure IT room); new DDC control system for all new equipment, new 

interior finishes (including raised access flooring), structural roof deck and 

roofing system, elevator and fire stairs, building security and cameras, and 

site security fencing, sliding vehicular security gates, exterior parking; and 

site utility and storm drainage improvements. 

West Virginia State Capitol East Campus Warehouse/Grounds Building, 

Charleston, WV – Electrical Engineer. Planning, design, and bidding services 

for a 26,771-SF warehouse facility with surplus and receiving, a warehouse 

store, office area, maintenance shop with welding, grounds mechanic shop 

for vehicle maintenance, and equipment storage facility serving the WV 

Department of Administration, General Services Division on the Capitol East 

Campus. Included are an open storage and bulk storage building on site as 

well as a separate building for Capitol mail room building. 

West Virginia Department of Highways District 1 Vehicle Maintenance 

and Equipment Shops Building, Charleston, WV – Electrical Engineer. 

Approximate 35,000 SF facility includes: 8 heavy vehicle repair bays; 6 light 

vehicle repair bays; 2 welding bays; wash bay; small engine shop; parts and 

tire storage areas; offices; 2 cranes serving repair bays; 1 crane serving entire 

weld shop area; freight elevator; perimeter fencing; keycard entry system; 

and generator. Structure features cavity walls with concrete panel backup, 

petroleum resistant concrete floors, and metal roofing over rigid insulation, 

metal decking, and bar joists. 

West Virginia ANG 167th Airlift Wing Munitions Storage, Martinsburg, 

WV – Electrical Engineer. New munitions inspection building, five magazines 

(all pre-manufactured modular units), new concrete pads (2,865 SF), all-

weather pavement (5,566 SF) for vehicular access, gate/fencing, utilities, 

exterior lot lighting, communications, and security for munitions area. 
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West Virginia ARNG Camp Dawson Ranges at Briery Mountain, 

Kingwood, WV – Electrical Engineer. Project includes design and 

construction of new Hand Grenade Familiarization Range and Live Fire 

Exercise Breach (LFEB) Training Range. 

West Virginia ANG 167th Airlift Wing C-17 Corrosion Control Hangar 

Modifications, Martinsburg, WV – Electrical Engineer. Fast-track design of 

corrosion control hangar (B308) modifications required to meet 167AW’s 

change in mission from C-5 to C-17 aircraft. 

West Virginia ANG 130th Airlift Wing Security Forces Squadron Facility 

Renovation and Expansion, Charleston, WV – Electrical Engineer. 

Complete architectural and engineering Type A, B and C services for $2 

million renovation of 5,395 SF SFS facility (B142) including addition of 2,500 

SF administrative and training space to better serve unit. Project meets LEED 

Silver design criteria, and all AT/FP and ADAAG requirements. 

West Virginia ANG 130th Airlift Wing Squadron Operations Facility 

Repair, Charleston, WV – Electrical Engineer. Design services for $3 million 

renovation and energy-efficient improvements to 25,765 SF facility with 

history of remodeling activities resulting in building that inadequately served 

its users (Administration and Operations, Base Operations, Command Post, 

and Life Support and Fitness Center). Design allowed for efficient use of 

space; HVAC, electrical and fire protection systems upgrade; and roof 

repairs. Designed to achieve USGBC LEED Certified rating, meet all ANG 

Sustainable Design criteria and utilize MILCON/SRM split funding. 

Jeffersontown Fire & EMS Station #54, Jeffersontown, KY – Electrical 

Engineer. Complete A/E design services for new 17,500 SF city Fire and EMS 

station. Facility consists of two-story fire house, accessory 3-bay garage 

building, storage building, and full site development. Fire house has dorms, 

office, decontamination areas as well as a 3-bay pull through apparatus bay 

(storage of 7 vehicles), ICC-500 compliant tornado shelter, and building -

wide natural gas generator. 

Nicholasville Fire Station No. 4, Nicholasville, KY – Electrical Engineer. 

Facility programming, facility needs assessments, architectural and 

engineering design, and construction phase services for new 6,825 SF fire 

station with two pull-through apparatus bays, and vehicle storage for up to 

six vehicles.  

Indiana ARNG 76th Brigade Combat Team Readiness Center, Lawrence, 

IN – Electrical Engineer. Planning, design and construction administration 

services for new 109,555 SF, 2-story Readiness Center and 8,300 SF 

unheated storage facility. Includes: administrative areas; classrooms, 

COMSEC training, library and training center, distance learning; assembly 

hall with fully functional kitchen; locker rooms, medical section room; heated 

unit storage and unheated storage rooms, facility maintenance, arms vault, 

tool rooms; RAPIDS, family support and recruiting offices; space for future 

indoor range or simulator; military and POV parking, wash platform, loading 

ramp and dock, helipad; site Antiterrorism / Force Protection (AT/FP) 

measures, security lighting; energy management and control system, 

intrusion detection system, mass notification system; stormwater bio-

retention pond. 
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Roderick Saylor, PE 

GRW Civil Engineer 

YEARS OF EXPERIENCE: 

With GRW: 19 

Total: 19 

EDUCATION 

B.S., Civil Engineering, 2006, 

University of Kentucky 

REGISTRATION 

Professional Engineer: KY, FL, IN, 

OH, KS, MD, NY, NE, TN 

PROFESSIONAL AFFILIATIONS 

AND TRAINING 

KYTC Complete Streets, Roads, 

and Highways Manual Training 

(10/27/23) 

RELEVANT PROJECT EXPERIENCE 

West Virginia ANG 130th Airlift Wing Aboveground Fuel Storage 

Dispensing Facility, Charleston, WV – Civil Engineer. Design for new 

aboveground fuel station for installation's government-owned vehicles, 

comprising two new aboveground tanks (1 diesel, 1 unleaded gasoline) and 

new dispensing system, replacing older fuel station that included 

underground fuel storage tanks. 

West Virginia ANG 130th Airlift Wing Security Forces Squadron Facility 

Renovation and Expansion, Charleston, WV – Civil Engineer. Complete 

architectural and engineering Type A, B and C services for $2 million 

renovation of 5,395 SF SFS facility (B142) including addition of 2,500 

SF administrative and training space to better serve unit. Project 

(MILCON/SRM split funded) increased space and improved mission 

performance and operational efficiency for command and administrative 

functions in ways that are energy efficient, code compliant and in 

accordance with current ANG policies. Project meets LEED Silver design 

criteria, and all AT/FP and ADAAG requirements. 

West Virginia ANG 167th Airlift Wing Munitions Storage, Martinsburg, 

WV – Civil Engineer. New munitions inspection building, five magazines (all 

pre-manufactured modular units), new concrete pads (2,865 SF), all-weather 

pavement (5,566 SF) for vehicular access, gate/fencing, utilities, exterior lot 

lighting, communications, and security for munitions area. 

Bowling Green Municipal Utilities Water & Maintenance Crews Facility 

Conceptual Design, Bowling Green, KY – Project Manager. Architectural 

and engineering services for conceptual site and building design services 

providing BGMU with a detailed preliminary design report (PDR) to identify 

critical project components and allow BGMU to make informed project 

decisions on timing, staging, current and future uses of the property. PDR 

shall include the items such as existing site characteristics and challenges, 

conceptual site & building floor plant, potential phasing options, opinion of 

probable costs, permitting, etc. 

Kenton County School District Transportation & District Support 

Facility, Fort Wright, KY – Civil Engineer. New approximately 80,578 SF 

transportation and support facility to support staff and operations for these 

critical district functions: transportation, maintenance, technology, and 

support operations. Spaces anticipated range from offices and conference 

rooms to a garage with eight drive-through bays, and a food service area. 

Jeffersontown Fire & EMS Station #54, Jeffersontown, KY – Civil 

Engineer. Complete A/E design services for new 17,500 SF city Fire and EMS 

station. Facility consists of two-story fire house, accessory 3-bay garage 

building, storage building, and full site development. Fire house has dorms, 

office, decontamination areas as well as a 3-bay pull through apparatus bay 

(storage of 7 vehicles), ICC-500 compliant tornado shelter, and building -

wide natural gas generator. 
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NYRA Belmont Park, Aqueduct Racetrack and Saratoga Race Course 

Improvements, Elmont, Queens & Saratoga Spri, NY – Project Manager. 

Improvement projects at Belmont Park include: rebuilding main dirt track 

and two turf tracks (wider turf track allows for more turf racing and better 

surfaces); new pump house and complete irrigation system including a new 

irrigation pond to accommodate wider turf track; widening of training track 

from approximately 60 feet to range of 70 to 90 feet along with new outside 

rail and new safety rail on inside; and new three-bay vehicle maintenance 

and wash facility. 

Corbin Utilities Office and Warehouse Buildings, Corbin, KY – Civil 

Engineer. Design for building renovation on site of former automobile 

dealership, involving exterior site work, exterior and interior finishes, and 

demolition and replacement of existing mechanical and electrical systems. 

Initial work in 30,500 SF building provides a spacious public lobby, cashier's 

counter for walk-in customers, offices, employee shower and locker room 

facilities, two drive-thru bays for customer convenience, secure parking for 

employees, as well as storage and maintenance space for utility vehicles. 

Project includes hydronic geothermal system, direct digital control (DDC) 

system, high-efficiency plumbing fixtures, and high-efficiency lighting and 

lighting controls. 

Utah ANG 151st Air Refueling Wing Installation Development Plan, Salt 

Lake City IAP, UT – Civil Engineer. Master planning for Air National Guard 

unit co-located at Salt Lake City International Airport, with current mission of 

eight KC-135R primary assigned aircraft (PAA) and planning for increase to 

twelve KC-135 PAA. Involved development of phased short- and long-range 

plan alternatives and selected plan to accommodate mission changes, 

providing web-based Installation Development Plan supported by series of 

geo-referenced maps of base, including all buildings, infrastructure and 

related facilities needed for successful conduct of base operations and 

maintenance functions. 

Ohio ARNG Joint Armed Forces Reserve Center and Field Maintenance 

Shop Complex, Springfield, OH – Civil Engineer. Project Planning 

Document Charrette and design for new LEED Silver Certified 85,865 SF 

complex serving both Ohio Army National Guard and U.S. Army Reserves. 

Provided Joint Armed Forces Reserve Center (AFRC) totaling 60,902 SF, and 

Field Maintenance Shop (FMS) totaling 24,963 SF, with a construction bid of 

$14 million ($9 million under the MCC of $23 million) due in large part to 

innovative design and alternative construction materials. Functional spaces 

include administrative, educational (classrooms, weapons simulator, distance 

learning, training-specific libraries, COMSEC), assembly hall and kitchen, 

general storage, flammable materials storage and controlled waste facilities, 

and 10 drive-through work bays (6 for ARNG, 4 for USAR). Site work 

included extension of utilities from adjacent ANG base, grading, drainage 

and stormwater detention, perimeter fencing and entry point 

control, parking and access roads, wash platform, AT/FP measures, and 

geothermal system for heating and cooling. 
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Jon Marcum, PE, SE 

GRW Structural Engineer 

YEARS OF EXPERIENCE: 

With GRW: 7 

Total: 26 

EDUCATION 

M.S., Civil Engineering, 1996, 

University of Kentucky 

B.S., Civil Engineering, 1995, 

University of Kentucky 

REGISTRATION 

Professional Engineer/Structural 

Engineer: KY  

Professional Engineer:  

WV, KY, IN, TN, GA, NY, NC,  

WA, OH, AZ, TX, NM, KS 

NCEES Member allows 

reciprocity with other states 

RELEVANT PROJECT EXPERIENCE 

West Virginia ARNG Martinsburg Secure Facility, Martinsburg, WV – 

Structural Engineer. Renovations to 2-story area (6,200 SF per level) to 

provide new secure office space and related support spaces for specific 

using agency.  Includes HVAC replacement (including redundant HVAC 

systems for secure IT room and non-secure IT room); new DDC control 

system for all new equipment, new interior finishes (including raised access 

flooring), structural roof deck and roofing system, elevator and fire stairs, 

building security and cameras, and site security fencing, sliding vehicular 

security gates, exterior parking; and site utility and storm drainage 

improvements. 

Kenton County School District Transportation & District Support 

Facility, Fort Wright, KY – Structural Engineer. New approximately 80,578 

SF transportation and support facility to support staff and operations for 

these critical district functions: transportation, maintenance, technology, and 

support operations. Spaces anticipated range from offices and conference 

rooms to a garage with eight drive-through bays, a food service area, a 

network operations center (NOC), specialized spaces (image room, bug 

rooms), and numerous other items. 

Jeffersontown Fire & EMS Station #54, Jeffersontown, KY – Structural 

Engineer. Complete A/E design services for new 17,500 SF city Fire and EMS 

station. Facility consists of two-story fire house, accessory 3-bay garage 

building, storage building, and full site development. Fire house has dorms, 

office, decontamination areas as well as a 3-bay pull through apparatus bay 

(storage of 7 vehicles), ICC-500 compliant tornado shelter, and building -

wide natural gas generator. 

NYRA Belmont Park, Aqueduct Racetrack and Saratoga Race Course 

Improvements, Elmont, Queens & Saratoga Spri, NY – Structural 

Engineer. Improvement projects at Belmont Park include: rebuilding main 

dirt track and two turf tracks (wider turf track allows for more turf racing and 

better surfaces); new pump house and complete irrigation system including 

a new irrigation pond to accommodate wider turf track; widening of training 

track from approximately 60 feet to range of 70 to 90 feet along with new 

outside rail and new safety rail on inside; and new three-bay vehicle 

maintenance and wash facility. Track work at Aqueduct includes: 

rehabilitation of main/outer dirt track (5,940 feet/9 furlongs) by replacing 

existing surface and dirt surface; rebuilding of middle dirt track (5,280 feet/8 

furlongs) with new stone base and new turf surface; and improvements at 

inner turf track (4,663 feet/7 furlongs). Improvements at Saratoga Race 

Course includes: grading, drainage, and geometry for reconstruction of main 

track surface and Oklahoma training track, and replacement of inside track 

rail with rider safety protection system. 
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Nicholasville Fire Station No. 4, Nicholasville, KY – Structural Engineer. 

Facility programming, facility needs assessments, architectural and 

engineering design, and construction phase services for new 6,825 SF fire 

station with two pull-through apparatus bays, and vehicle storage for up to 

six vehicles. Facility includes station captain’s office, training room, sleeping 

quarters for two companies (total of 10 staff), dayroom/break area, and 

dedicated Personnel Protection Gear (PPE) gear and laundry spaces. Also 

includes controlled security lock systems for visitors; backup generator 

power for entire building, communications, electrical, and mechanical/HVAC; 

zoned sloped concrete floors with trench drain and oil/water separator 

system; high pressure washing system in apparatus bays; four zones of 

dedicated vehicle exhaust and makeup air units in vehicle maintenance area; 

high-speed, motorized overhead section doors; staff and visitor parking; 

concrete apparatus vehicle parking and driveways; staff assembly areas with 

sustainable stormwater including rain garden and vegetated filtration 

plantings. 

Berea College Facilities Maintenance and Auxiliary Maintenance 

Buildings, Berea, KY – Structural Engineer. New 37,445 SF pre-engineered 

metal Facilities Maintenance (FM) and 15,504 SF pre-engineered metal 

Auxiliary Maintenance (AM) buildings to unify and improve efficiency for 

Facilities Maintenance Departments. FM building includes office space; office 

support spaces; maintenance work areas for each department; multipurpose 

lunchroom/classroom for 60+ staff; toilet/shower/locker area; general 

work/storage area; additional mezzanine storage area with freight service 

elevator access; unit heaters and exhaust/air circulation systems in shop 

areas; HVAC in office areas via one central roof top unit; and building wide 

fire suppression. AM building includes: vehicle repair area with two, slab-

supported lifts; vehicle wash bay; bus storage; campus recycling center with 

industrial cardboard bailer and paper shredder; offices; bathrooms; 

additional overflow storage area; and 30 electric cart maintenance vehicle 

charging/parking spaces. Both buildings have card reader access, motorized 

overhead doors, man doors, concrete floors with trench drains where 

applicable, and oil/water separator systems. 

Pulaski County Schools Bus Maintenance Garage, Somerset, KY – 

Structural Engineer. New 11,036 SF, pre-engineered metal building with 

three drive-through maintenance bays equipped with motorized, vertical lift 

sectional doors with space for six buses; tire room; work room; parts room; 

toilets; break room; waiting area; office; and mezzanine storage/mechanical 

area. Also included 3 in-ground, adjustable bus lifts; concrete floor with 

trench drains and oil/water separator; fire suppression system; centralized 

vehicle fluids system piped to 4 central dispensing locations; compressed air 

system; vehicle exhaust systems; overhead radiant system and ventilation in 

bus bays; and complete HVAC in office areas. 

Pulaski County Schools Area Technology Center Renovation, Somerset, 

KY – Structural Engineer. Design for 6,000 SF renovation of approximately 

38,000 SF facility. Spaces include industrial technology classroom, robotics 

tech lab, hydraulics tech lab, weld tech lab, electronics tech lab, and support 

spaces. 
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4.0 Approach & Methodology for Meeting 
Goals & Objectives 

The West Virginia Department of Administration 

along with the West Virginia Army National Guard are 

embarking on an important project at the Camp 

Dawson Building 215 to renovate and update the 

Administration Wing in order to facilitate building use 

and meet current building codes.  

We understand your current goals and objectives 

for this project include: 

▪ Investigate and identify existing geotechnical 

conditions, utilities, and other site conditions 

relating to the renovation project. 

▪ Adjust or replace existing HVAC systems to allow 

for more energy efficient operations. 

▪ Replace all interior lighting with new LED fixtures. 

▪ Replace existing interior doors. 

▪ Upgrade existing restrooms. 

▪ Upgrade finishes and flooring. 

▪ Bring the building into current building code 

compliance. 

We also understand we will be responsible for: 

▪ Multiphase submittal including 35%, 65%, 95%, 

and 100%, and provide cost estimates with each 

submittal. 

▪ Provide bidding and construction administration 

services. 

An Approach Based on Respect & Clarity 
Our approach to accomplishing these goals and 

objectives for your project is straightforward:  

 

1) assemble the best and brightest design talent with 

knowledge of the national guard/military projects;  

2) bring an open mind and fresh perspectives; and  

3) remain accountable to you throughout the process 

for cost control/budget.  

The cornerstone of the GRW design approach is 

collaboration, which we believe is key to our 

relationship with you. Communicating in an open 

dialog helps to vest everyone in the project’s success 

and is a prerequisite to ensuring buy-in from all.  

A Project Team You Can Count On 
Our assigned project manager is key to our approach.  

Leading you and our team as our 

project manager will be GRW’s Vice 

President in charge of Architecture, 

Aaron Nickerson. A Morgantown 

WV native with 18 years of 

experience, he'll provide overall 

supervision for the design team and 

be directly involved with you through every stage of 

the project. Aaron regularly manages teams on 

projects ranging in scope from $2.3 million to as high 

as $182 million. We believe you will find him a 

knowledgeable architect and a valuable partner. 

Aaron’s logical and methodical approach will provide 

a steady hand guiding the team and the WVARNG 

through the design process to a successful 

conclusion. He’ll work to balance vision with a realistic 

and practical assessment of cost and schedule. 

In addition to Aaron, our architectural services are 

bolstered by Shane Lyle and David Vaught who 

bring a balance of WVARNG familiarity and the latest 

architectural design skills.  

Closely supporting Aaron to ensure efficiency, 

effectiveness, and code compliance of mechanical 

systems will be Cory Sharrard. Our electrical engineer 

Patrick Baisden will apply his experience with power, 

lighting, and communications systems. Both will 

ensure code compliance and well-coordinated system 

upgrades.  

Our in-house structural engineer, Jon Marcum, and 

civil engineer, Roderick Saylor, will address any site 

utilities issue for your project. All four have the 

experience you need and are accustomed to working 

on complex, systems-oriented, code-oriented 

projects. They all also have experience with WV 

National Guard projects. 
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Project Goals & Objectives 

GRW is familiar with the project goals and objectives 

as provided in the Building 215 Administration Wing 

Renovation - Camp Dawson RFQ. The following 

approach is a summary of GRW’s proposed scope of 

services including our design approach.  

Kickoff Meeting / Capture Existing 

Building Information 

Upon receiving notice to proceed, GRW will set up a 

kickoff meeting and site visit with the WVARNG 

Project Manager. GRW will utilize this meeting to 

review existing information, and talk to WVARNG 

personnel about the proposed requirements for the 

project.  This meeting can take the form of a formal 

design charrette, or a simple meeting, whichever is 

preferred by WVARNG. We will focus on your likes 

and dislikes – what’s working and what isn’t.  This 

will give us a solid foundation for the design work as 

we move forward. 

During this visit, GRW will utilize our lidar 

camera system to capture a precise as-built 

digital model of the existing facility 

We will then compare the digital model captured by 

the lidar camera with any existing as-built drawings, 

and investigate any conflicts. 

Project Area Survey - Utilities 

GRW will complete a utility survey of the site if/as 

required to complete the work of this project. Based 

on the outcome of this utility survey, we will 

collaborate with WVARNG staff to determine the 

initial alignment of any new utilities. 

Having worked on previous utility projects at Camp 

Dawson, we are aware of the somewhat 

undocumented nature of the utility systems at the 

base, and if needed we will use a utility location 

subconsultant to assist with the utility survey. 

GRW will provide a PDF file to WVARNG upon 

completion of any survey activities.  

35% Design 

Using the information from the Kickoff Meeting and 

analysis of existing conditions, we continue through 

the 35% design phase and present the schematic 

design concept to you through the use of drawings, 

product information sheets, written narratives and an 

initial cost estimate. After your review of the material, 

we will meet together to go over the design review 

comments, review the budget, and document any 

desired revisions. We will repeat this process as 

needed to reach an acceptable solution that meets 

your goals and budget. 

We will also discuss with you potential construction 

phasing opportunities, if/as needed. We will 

document each step of the process with thorough 

meeting minutes. 

Geotechnical Services 

During the 35% design process, we will determine 

whether or not geotechnical services are needed to 

complete the design work.  If so required, we will 

retain a geotechnical firm to complete the necessary 

geotechnical investigations.  The results of any 

geotechnical investigations will be included in the 

65% Design Submittal. 

65%, 95%, & 100% Design 

Using the approved schematic design documents, 

the design team will proceed with 65% design 

development documents which will be issued for 

Owner/User review and approval before proceeding 

to 95% pre-final construction documents and then 

finally to completion of 100% final construction 

documents for bidding. 

The estimate of probable cost is updated at each 

design review submittal to check the estimate against 

the drawings and specs, to make sure the work 

remains within budget. We will also reconfirm final 

decisions on materials, equipment, and finishes. 

If needed, we will incorporate a phasing plan into the 

final documents to minimize the impact of 

construction on the facility’s day-to-day operations. 

The final construction documents will consist of 

bid-ready drawings, specifications, and instructions to 

bidders. 
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Bid Services & Construction Phase 

The same Project Manager you worked with 

throughout design continues as your point of contact 

through the entire bidding and construction process. 

Also, the original designers are the team we use to 

review shop drawings, attend meetings and observe 

the work in progress. This provides a continuity that 

benefits the project, and is an integral part of our 

quality control process. 

GRW manages and tracks our construction 

administration and resident inspection responsibilities 

using Newforma® Project Center (project 

information management software); this ensures that 

the process is transparent to all parties. Newforma has 

built-in modules specifically developed for the A/E 

industry. Using this system, Owners, Design Team, 

and Contractor/GC all have access to real-time 

logs showing the current status of all 

construction-related activities. 

During project construction, GRW provides 

consultation and advice on construction matters 

including visits to the site to check work progress and 

quality and to evaluate general conformance with the 

contract documents.  

In addition, we review equipment and materials 

related to the submittals. Once reviewed, copies of 

submittals, with comments, are distributed to the 

team members (Owner, Contractor, etc.) for 

appropriate action. A comprehensive submittal file is 

maintained in the Newforma software. 

Our team members review and recommend progress 

payments to the construction contractor based on 

observation of the work in-place. Project costs 

automatically update for tracking of project budgets.  

Our team performs semifinal inspections of the 

project and creates a list of work yet to complete prior 

to the final technical inspection. Upon completion, we 

will provide a set of record drawings based on mark-

ups from the contractor, to show field changes made 

during construction. These drawings are reviewed by 

the Project Manager and serve as the record drawings 

for the project and are suitable for facility 

management. 
  

GRW and its subsidiary Chapman Technical 
Group (offices in St. Albans and Buckhannon, 
WV) have extensive experience in developing 
projects through the WV Purchasing Division. 
For many years, we have designed, bid, and 

constructed numerous, major Division of 
Natural Resources projects throughout the 

state. The West Virginia Division of Highways 
(DOH) recently began working with the State's 
Purchasing Division for building projects, and 
our $10 million equipment shop building for 

District One was the first project that the DOH 
bid through the WV Purchasing Division. Our 

knowledge and experience of the State's 
purchasing procedures made this an easy 

transition for all stakeholders.  Although every 
agency has its own particulars with regard to 

bidding projects, our experience with the West 
Virginia Purchasing Division will help ensure 

effective and efficient project delivery. 
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Management Approach 

Our project planning and organizational approach to 

assuring completion of multiple tasks is based on 

the centralized development of uniform procedures. 

This approach assures consistency in the conduct of 

multiple activities. The elements of this project 

planning and organization approach include: 

▪ Establishment of clear lines of project team 

responsibility and authority. 

▪ Establishment of clear lines of project team 

communication. 

▪ Development and dissemination of project-wide 

procedures for implementation at individual task 

levels. 

▪ Development and dissemination of procedures 

for cost and schedule control. 

▪ Establishment and implementation of a Total 

Quality Management program. 

▪ Establishment of the project management and 

technical staffing requirements.
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5.0 Quality/Cost Control 

At GRW, cost control, scheduling and value engineering are daily components of our design process. Project 

planning decisions are assessed in weekly project meetings with all A/E disciplines to confirm budgets and 

schedules will be met. During these sessions, project status is discussed to direct adequate resources to meet the 

project schedule. The issues tracking list we create is reviewed to ensure problems are resolved before they 

impact the schedule or budget. Our vision as your full-service architectural and engineering design firm is to 

partner with you to simplify the design and construction process for the results you intend. 

Quality Control 

Aaron Nickerson, Project Manager, has primary 

responsibility for the daily management and 

coordination of the project team. With over 18 years 

of experience, he has a clear understanding of the 

most effective methods for maintaining the 

programming, planning, and design schedule.  

COMMUNICATION: At GRW, our highest project-

management priority is focused on maintaining 

clear and effective communication throughout the 

entire project. This focus includes our 

communication with you and your stakeholders, 

with the Contractor, and with our internal design 

team members. Key to this effort is our use of 

Newforma project information management 

software, which allows the storage, sharing, and 

retrieval of project information both internally and 

externally. 

PROJECT MANAGER: Our process begins initially 

with the assignment of an experienced Project 

Manager who is responsible for organizing the 

design effort and who manages the Quality Control 

process. While a project design team may involve 

many different departments or groups, the Project 

Manager has the ultimate authority over the project 

at all times. 

A key element in effective Quality Assurance/Quality 

Control (QA/QC) is the use of regularly scheduled 

progress meetings. A kickoff meeting between key 

members of GRW's proposed project team and your 

management and staff will be held to ensure a 

common understanding of the goals and objectives 

among all project partners. These issues will be 

reviewed, and the work plan will be discussed in 

detail. Regular meetings will then be scheduled 

throughout the project to report on project 

progress and to review technical issues. These 

meetings provide a forum for discussing concerns 

and ideas. The assigned Project Manager is the 

primary conduit for communication between you 

and the design team. 

TEAM MANAGEMENT: QA/QC is enhanced at 

GRW since most design disciplines are in-house. 

Because of this, scheduling internal team meetings 

or over-the-shoulder reviews is greatly simplified. 

On this project, the Project Manager will conduct 

weekly team meetings with the design team 

members to facilitate coordination of design issues. 

Any design problems are identified along with a 

path for their correct resolution. A checklist 

managed by the Project Manager is used to track 

the resolution of issues from meeting-to-meeting. 

SCHEDULE MANAGEMENT: No QA/QC process 

can succeed without allocating sufficient time for 

internal review. The Project Manager will develop a 

proposed internal design schedule at the beginning 

of the project for appropriate time for internal 

review. These internal reviews typically occur prior to 

normal design submittal dates for the project.  

QUALITY CONTROL REVIEWS: QC reviews at GRW 

includes desk-to-desk, task-to-task, and person-to-

person crosschecking of work that takes place on a 

regular basis within the company. Impromptu 

meetings to discuss specific issues take place as 

often as needed. The peer review personnel are 

determined by the Project Manager at the 

beginning of the project, and remain consistent 

throughout the course of the project. 

PROGRAMMATIC OVERSIGHT: The Project 

Manager is tasked with maintaining oversight of the 
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project as the design develops, to insure that the 

design decisions are in keeping with the 

programmatic criteria developed with you at the 

project’s initiation. At each interim submittal, the 

Project Manager takes a step back, and looks at the 

project in broad terms to insure that the design is 

progressing in accordance with the original criteria. 

Cost Control 

PROJECT BUDGET ACCOUNTABILITY: 

Government officials are accountable to the public 

for the expenditure of public monies. The GRW 

team understands this obligation and develops a 

project design that is cost-effective and delivers an 

efficient and appropriate use of funds assigned to 

the military. Rarely do projects have sufficient 

budget to accommodate everything on the 

programmatic wish list. Reconciling the program 

against the project budget is done early and often in 

order to guide the project to a successful 

conclusion. GRW approaches this process in a 

pragmatic and open manner. This subject will be on 

the agenda of every project meeting we have with 

you for open and frank discussion so that everyone 

is kept abreast of any potential concerns. Prioritizing 

the program relative to the budget can be a difficult 

task, with different stakeholders sometimes at odds 

over how to resolve differences of opinion. GRW 

excels at guiding this process and helping you to 

resolve these differences.  

GRW has a strong history of successful estimating of 

projects, and our design experts will draw upon this 

knowledge during the development of our 

construction cost estimates.  

We can also develop a list of possible value-

engineering for consideration to help manage 

construction costs and give you the most 

construction value for your dollar. 
  

GRW provided design and 

construction phase services 

for the WV ANG's 130th Airlift 

Wing Building 107 

Renovation.  

With a construction budget of 

$5M, the awarded bid was 

$4,941,290, and the final 

construction cost was 

$4,991,876 (within 1% of 

awarded bid). 
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6.0 References 

GRW understands that professional consulting 

begins as a relationship built on trust. We fully 

understand the importance of gaining your respect, 

proving our worth, and being there long after your 

successful project is completed. With repeat clients 

providing more than 90 percent of GRW’s current 

workload, we believe this is a testament to our 

business philosophy of providing close, personal, 

high quality service. We invite you to contact our 

references to verify GRW’s performance. 

West Virginia Army National Guard 

Jim Skaggs 

(304) 561-6550 

robert.a.skaggsii.nfg@army.mil 

 
Jeffersontown Fire and EMS 
LT COL Joey Lamb 

Assistant Chief of Fire 

(502) 267-7300 ext. 1102 

jklumb@jeffersontownfire.com 

 
KY Division of Engineering & Construction 
Anne St-Aignan Muller 

Statewide Project Manager 

(502) 401-9839 (cell) 

anne.muller@ky.gov 

 

Louisville Metropolitan Sewer District 
John Loechle 

Engineering Technical Services Director 

(502) 523-1218 

john.loechle@louisvillemsd.org 

 

 

 

mailto:john.loechle@louisvillemsd.org
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Date Printed: Aug 14, 2024 Page: 1 FORM ID: WV-PRC-CEOI-002 2020/05

Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Expression of Interest

Proc Folder: 1491143 Reason for Modification:
Doc Description: Building 215 Administration Wing Renovation-Camp Dawson CEOI

Proc Type: Central Purchase Order

Date Issued Solicitation Closes Solicitation No Version

2024-08-14 2024-08-28     13:30 CEOI     0603     ADJ2500000006 1

BID RECEIVING LOCATION

BID CLERK
DEPARTMENT OF ADMINISTRATION

PURCHASING DIVISION

2019 WASHINGTON ST E

CHARLESTON          WV     25305

US

VENDOR

Vendor Customer Code:

Vendor Name :

Address :

Street :

City :

State : Country : Zip :

Principal Contact :

Vendor Contact Phone: Extension:

FOR INFORMATION CONTACT THE BUYER
David H Pauline
304-558-0067
david.h.pauline@wv.gov

Vendor
Signature X FEIN#                        DATE

All offers subject to all terms and conditions contained in this solicitation

000000218570
GRW Engineers, Inc.

801 Corporate Drive

Lexington

Kentucky USA 40503

Shane Lyle, AIA, LEED AP BD+C

(859) 880-2439

61-0665036 08/28/2024



Date Printed: Aug 14, 2024 Page: 2 FORM ID: WV-PRC-CEOI-002 2020/05

 
 

ADDITIONAL INFORMATION
CEOI
The West Virginia Purchasing Division, for the agency, the West Virginia Army National Guard, Construction and Facilities 
Management Office, is soliciting Expressions of Interest from qualified firms to provide professional design services to develop 
construction documents to renovate the Administration Wing of Building 215, on the Camp Dawson garrison, at Camp Dawson, 
near Kingwood WV, per the attached documentation.

INVOICE TO SHIP TO
ADJUTANT GENERALS OFFICE
1707 COONSKIN DR
 
CHARLESTON WV     25311
US

CAMP DAWSON ARMY TRAINING SITE
240 ARMY RD
 
KINGWOOD WV     26537-1077
US

Line Comm Ln Desc Qty Unit Issue
1 Building 215 Administration Wing Renovation-Camp 

Dawson
  

Comm Code Manufacturer Specification Model #

81101508    

Extended Description:
Provide professional architectural and engineering design services per the attached documentation.

SCHEDULE OF EVENTS
Line Event Event Date



Document Phase Document Description Page 

3

ADJ2500000006 Final Building 215 Administration Wing 

Renovation-Camp Dawson CEOI



Revised 8/24/2023  

ADDITIONAL TERMS AND CONDITIONS 

(Architectural and Engineering Contracts Only) 
 
1. PLAN AND DRAWING DISTRIBUTION: All plans and drawings must be completed and 

available for distribution at least five business days prior to a scheduled pre-bid meeting for the 

construction or other work related to the plans and drawings. 

 
2. PROJECT ADDENDA REQUIREMENTS: The Architect/Engineer and/or Agency shall be 

required to abide by the following schedule in issuing construction project addenda. The 

Architect/Engineer shall prepare any addendum materials for which it is responsible, and a list of 

all vendors that have obtained drawings and specifications for the project. The 

Architect/Engineer shall then send a copy of the addendum materials and the list of vendors to 

the State Agency for which the contract is issued to allow the Agency to make any necessary 

modifications. The addendum and list shall then be forwarded to the Purchasing Division buyer 

by the Agency. The Purchasing Division buyer shall send the addendum to all interested vendors 

and, if necessary, extend the bid opening date. Any addendum should be received by the 

Purchasing Division at least fourteen (14) days prior to the bid opening date. 

 
3. PRE-BID MEETING RESPONSIBILITIES: The Architect/Engineer shall be available to 

attend any pre-bid meeting for the construction or other work resulting from the plans, drawings, 

or specifications prepared by the Architect/Engineer. 

 
4. AIA DOCUMENTS: All construction contracts that will be completed in conjunction with 

architectural services procured under Chapter 5G of the West Virginia Code will be governed by 

the attached AIA documents, as amended by the Supplementary Conditions for the State of West 

Virginia, in addition to the terms and conditions contained herein. The terms and conditions of 

this document shall prevail over anything contained in the AIA Documents or the Supplementary 

Conditions. 

 
5. GREEN BUILDINGS MINIMUM ENERGY STANDARDS: In accordance with West 

Virginia Code § 22-29-4, all new building construction projects of public agencies that have not 

entered the schematic design phase prior to July 1, 2012, or any building construction project 

receiving state grant funds and appropriations, including public schools, that have not entered the 

schematic design phase prior to July1, 2012, shall be designed and constructed complying with 

the ICC International Energy Conservation Code, adopted by the State Fire Commission, and the 

ANSI/ASHRAE/IESNA Standard 90.1-2007: Provided, That if any construction project has a 

commitment of federal funds to pay for a portion of such project, this provision shall only apply 

to the extent such standards are consistent with the federal standards. 
 

 

 

 

 

 

 

 

 



Revised 8/24/2023 

DESIGNATED CONTACT: Vendor appoints the individual identified in this Section as the 

Contract Administrator and the initial point of contact for matters relating to this Contract. 

(Printed Name and Title)   

(Address)   

(Phone Number) / (Fax Number) 

(email address)   

CERTIFICATION AND SIGNATURE:  By signing below, or submitting documentation 

through wvOASIS, I certify that:  I have reviewed this Solicitation/Contract in its entirety; that I 

understand the requirements, terms and conditions, and other information contained herein; that 

this bid, offer or proposal constitutes an offer to the State that cannot be unilaterally withdrawn; 

that the product or service proposed meets the mandatory requirements contained in the 

Solicitation/Contract for that product or service, unless otherwise stated herein; that the Vendor 

accepts the terms and conditions contained in the Solicitation, unless otherwise stated herein; that 

I am submitting this bid, offer or proposal for review and consideration; that this bid or offer was 

made without prior understanding, agreement, or connection with any entity submitting a bid or 

offer for the same material, supplies, equipment or services; that this bid or offer is in all respects 

fair and without collusion or fraud; that this Contract is accepted or entered into without any prior 

understanding, agreement, or connection to any other entity that could be considered a violation of 

law; that I am authorized by the Vendor to execute and submit this bid, offer, or proposal, or any 

documents related thereto on Vendor’s behalf; that I am authorized to bind the vendor in a 

contractual relationship; and that to the best of my knowledge, the vendor has properly registered 

with any State agency that may require registration.   

By signing below, I further certify that I understand this Contract is subject to the 

provisions of West Virginia Code § 5A-3-62, which automatically voids certain contract 

clauses that violate State law; and that pursuant to W. Va. Code 5A-3-63, the entity 

entering into this contract is prohibited from engaging in a boycott against Israel. 

________________________________________________________________________________ 

(Company) 

_________________________________________________________________________ 

(Signature of Authorized Representative) 

_____________________________________________________________ 

(Printed Name and Title of Authorized Representative) (Date) 

__________________________________________________________ 

(Phone Number) (Fax Number) 

(Email Address)
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