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submitted  vendor  response  to  an  advertised 
solicitation  from  the  West  Virginia  Purchasing 
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transparency  of  the  bid‐opening  process,  this 
documentation  submitted  online  is  publicly  posted 
by  the  West  Virginia  Purchasing  Division  at 
WVPurchasing.gov with any other vendor responses 
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Date Printed: Oct 8, 2026 Page: 1 FORM ID: WV-PRC-SR-001 2020/05

Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Solicitation Response

Proc Folder: 1978722

Solicitation Description: OER-WV Excavator Environmental Advisory Service

Proc Type: Central Master Agreement

Solicitation Closes Solicitation Response Version

2026-10-08 13:30 SR 0313 ESR10082600000003555 1

VENDOR

000000102616
KEMRON ENVIRONMENTAL SERVICES INC

Solicitation Number: CRFQ 0313 DEP2700000004

Total Bid: 59155.199999999997089616954326629638671875Response Date: 2026-10-08 Response Time: 13:27:54

Comments:  

FOR INFORMATION CONTACT THE BUYER
Joseph (Josh) E Hager III
(304) 558-2306
joseph.e.hageriii@wv.gov

Vendor
Signature X                                                                     FEIN#                                                       DATE
All offers subject to all terms and conditions contained in this solicitation



Date Printed: Oct 8, 2026 Page: 2 FORM ID: WV-PRC-SR-001 2020/05

Line Comm Ln Desc Qty Unit Issue Unit Price Ln Total Or Contract Amount
1 West Virginia Excavator Environmental 

Advisory Service
1.00000 EA 59155.200000 59155.20

Comm Code Manufacturer Specification Model #
77101700    

Commodity Line Comments:  

Extended Description:
Please enter the total bid amount from the Exhibit A Pricing Pager into Commodity Line 1.



Date Printed: Sep 28, 2026 Page: 1 FORM ID: WV-PRC-CRFQ-002 2020/05

Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Request for Quote

Info Technology

Addendum #1 is issued to extend 
the bid close date until 10/8/2026 
@ 1:30 PM ET.

2026-09-28

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION
2019 WASHINGTON ST E
CHARLESTON          WV     25305
US

Vendor Customer Code:

Vendor Name :

Address :

Street :

City :

State : Country : Zip :

Principal Contact :

Vendor Contact Phone: Extension:

000000102616
KEMRON Environmental Services, Inc.

108 Craddock Way, Suite 5

Poca

WV Putnam/US 25159

Terry L. Wilfong, Jr., LRS

304-755-0999 6101

11-2393978 October 8, 2026



Date Printed: Sep 28, 2026 Page: 2 FORM ID: WV-PRC-CRFQ-002 2020/05

ENVIRONMENTAL
PROTECTION

STATE OF WEST VIRGINIA

OFFICE OF 
ENVIRONMENTAL
REMEDIATION

JOBSITE - SEE 
SPECIFICATIONS

601 57TH ST SE
CHARLESTON WV No City WV
US US

1 West Virginia Excavator Environmental 
Advisory Service

1.00000 EA

I 



Revised 6/8/2012

SOLICITATION NUMBER: [Insert RFQ, RFP No.]
Addendum Number: [Insert Number]

The purpose of this addendum is to modify the solicitation identified as [insert RFQ, RFP No.]
(“Solicitation”) to reflect the change(s) identified and described below.

Applicable Addendum Category:

[     ] Modify bid opening date and time

[     ] Modify specifications of product or service being sought

[     ] Attachment of vendor questions and responses

[ ] Attachment of pre-bid sign-in sheet 

[     ] Correction of error

[     ] Other

Description of Modification to Solicitation:

Additional Documentation: Documentation related to this Addendum (if any) has been 
included herewith as Attachment A and is specifically incorporated herein by reference.

Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall remain in 
full force and effect.

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by 
completing an Addendum Acknowledgment, a copy of which is included herewith.  
Failure to acknowledge addenda may result in bid disqualification.  The addendum 
acknowledgement should be submitted with the bid to expedite document processing.

CRFQ 0313 DEP2700000004

No.01

✔

Addendum issued to publish and distribute the attached documentation to the vendor community.

1. To extend the bid close date until 10/08/2026 @ 1:30 PM ET to allow the agency additional time to
complete their responses to all vendor submitted questions.



 

Revised 6/8/2012

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:_____________

Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.  

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received: 
(Check the box next to each addendum received)  

[     ] Addendum No. 1 [     ] Addendum No. 6

[     ] Addendum No. 2 [     ] Addendum No. 7

[     ] Addendum No. 3 [     ] Addendum No. 8

[     ] Addendum No. 4 [     ] Addendum No. 9

[     ] Addendum No. 5 [     ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding.

____________________________________________
Company

____________________________________________
Authorized Signature

____________________________________________
Date

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing.

CRFQ DEP 27*04

KEMRON Environmental Services, Inc.

October 8, 2026

✓ 



Date Printed: Oct 1, 2026 Page: 1 FORM ID: WV-PRC-CRFQ-002 2020/05

Department of Administration
Purchasing Division
2019 Washington Street East
Post Office Box 50130
Charleston, WV 25305-0130

State of West Virginia
Centralized Request for Quote

Info Technology

Addendum #2 is issued to publish 
agency responses to vendor 
submitted questions and publish 
SAAS Addendum.

2026-10-01

DEPARTMENT OF ADMINISTRATION
PURCHASING DIVISION
2019 WASHINGTON ST E
CHARLESTON          WV     25305
US

Vendor Customer Code:

Vendor Name :

Address :

Street :

City :

State : Country : Zip :

Principal Contact :

Vendor Contact Phone: Extension:

000000102616
KEMRON Environmental Services, Inc.

108 Craddock Way, Suite 5

Poca

WV US/Putnam 25159

Terry L. Wilfong, Jr., LRS

304-755-0999 6101

11-2393978 October 8, 2026us 
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ENVIRONMENTAL
PROTECTION

STATE OF WEST VIRGINIA

OFFICE OF 
ENVIRONMENTAL
REMEDIATION

JOBSITE - SEE 
SPECIFICATIONS

601 57TH ST SE
CHARLESTON WV No City WV
US US

1 West Virginia Excavator Environmental 
Advisory Service

1.00000 EA

I 



Revised 6/8/2012

SOLICITATION NUMBER: [Insert RFQ, RFP No.]
Addendum Number: [Insert Number]

The purpose of this addendum is to modify the solicitation identified as [insert RFQ, RFP No.]
(“Solicitation”) to reflect the change(s) identified and described below.

Applicable Addendum Category:

[     ] Modify bid opening date and time

[     ] Modify specifications of product or service being sought

[     ] Attachment of vendor questions and responses

[ ] Attachment of pre-bid sign-in sheet 

[     ] Correction of error

[     ] Other

Description of Modification to Solicitation:

Additional Documentation: Documentation related to this Addendum (if any) has been 
included herewith as Attachment A and is specifically incorporated herein by reference.

Terms and Conditions:

1. All provisions of the Solicitation and other addenda not modified herein shall remain in 
full force and effect.

2. Vendor should acknowledge receipt of all addenda issued for this Solicitation by 
completing an Addendum Acknowledgment, a copy of which is included herewith.  
Failure to acknowledge addenda may result in bid disqualification.  The addendum 
acknowledgement should be submitted with the bid to expedite document processing.

CRFQ 0313 DEP2700000004

No.02

✔

✔

Addendum issued to publish and distribute the attached documentation to the vendor community.

1. To publish agency responses to all vendor submitted questions
2. To publish Software as a Service Addendum



Revised 6/8/2012

ATTACHMENT A



RFI: Questions from vendors for CRFQ DEP27*04 

Q.1.  Website, hosting, and information-security requirements 
Please identify the State’s requirements for hosting location, system availability, user authentication, 
accessibility, data encryption, backup and disaster recovery, audit logging, record retention, incident 
reporting, and cybersecurity review. Please confirm whether the website must comply with a specified 
accessibility standard and whether WVDEP will provide a domain, branding requirements, or identity-
management integration. 

A.    

Hosting, Domain, Branding, Identity-management Integration:  Responsibility of Vendor.  

System availability: 99% uptime.  

User Authentication: The vendor shall support third-party multi-factor authentication integration with 
the public jurisdiction third-party identity provider to safeguard personal data and non-public data.   

Accessibility: Must be WCAG 2.1 Level AA compliant 

Backup and Disaster Recovery: “3-2-1” backup strategy 

Data Encryption: All personally identifiable information including but not limited to: caller name, caller 
address, caller email, or caller phone number should be encrypted in transit and at rest.   

Audit Logging: At minimum, user login attempts, logout, and other auth operations should be audit 
logged. 

Record Retention: Records would only need to be retained for the duration of the contract.  Vendor may 
be requested to export data to .csv or other standard format   

Incident Reporting: Any security incidents should notify DEP staff (DLR and ITS) and WVOT Security. 

Cybersecurity review:  We usually mandate industry best practices for security posture and don't usually 
review beyond the technical architecture for hosted solutions.  For on-prem solutions, we deploy to our 
baseline standards: 

- TLS everywhere + zero trust 

- Encryption in transit and at rest 

- Secure passwords between stack components (e.g. between application and DB, service    
accounts, etc.) 

The vendor must follow the WV Office of Technology SaaS Addendum 

 

Q.2. Historical ticket and advisory volumes 

Please provide, for each of the last three to five years, the number of original tickets, update tickets, 
tickets intersecting monitored sites or buffer zones, and advisories generated. If available, please 
provide monthly volumes and the approximate percentage received outside normal business hours. 



A. Here is the last 4 years of Dig Ticket and Dig Advisory Data.  WVDEP started screening out Update 
Tickets in late 2025/Early 2026.  We do not maintain records on update tickets.  We do not have the 
ability to readily calculate after-hour ticket volumes.   

    

   

   

   

   



   

   

   

   

  
  
  
  
  
  

    

 

 

Q.3. · Property-review schedule and WVDEP approval timing 
Please identify the expected dates for the annual parcel-data update and the two semiannual property 
reviews, notifications, and mailings. 

A.  The annual parcel data update must be completed within the first 6 months of the contract so the 
semiannual property reviews can be done twice within the annual contract period.    

 



Q.4. · Required reports under General Terms §39 
The solicitation checks the requirement for reports requested by the Agency or Purchasing Division. 
Please identify the reports currently anticipated, their required content, format, frequency, and delivery 
deadline, and confirm that those reporting costs must be included in the Exhibit A pricing. 

A.  To date, no reports have been generated by the current vendor at the request of the Agency or 
Purchasing Division.  There is no pre-developed reporting format.  This clause in the contract would only 
be for the purpose of auditing or addressing billing discrepancies.  Otherwise, the Office of 
Environmental Remediation maintains and reports its own data for the Agency’s or Purchasing Division’s 
needs.    

 

Q.5. ·  Evaluation and contract-value formula 

Exhibit A labels the quantities and totals for Items 1 and 2 as applying “each year,” while listing those 
items only once and listing the Property Transfer Monitoring Service separately for four years. Please 
provide the precise formula the State will use to calculate the Total Bid Amount. Should Items 1 and 2 be 
multiplied by four for evaluation, or included only once? Please also clarify whether the Commodity Line 
1 amount will be an evaluation amount, a first-year amount, or a maximum four-year contract amount. 

A. Item 1) Excavator Environmental Advisory Service:  Contract pricing is only done per year so the 
“Total (each year)” bid amount and the Total Bid Amount will use the same number.   *Note the 
“price per ticket” will ultimately be the figure used to determine the bid amount.      

B. Item 2) Is the total bid amount of both setting up the property transfer monitoring service AND 
conducting the Property Transfer Monitoring Service for the first year.   

C. Item 3) Assumes that no further setup costs are needed and only the Property Transfer 
Monitoring Service will be offered in the subsequent contract years.  So we anticipate Item 3 
having a lower total amount than Item 2 due to the system already being setup at that point.   

 

Q.6. ·  Original versus Update Ticket classification 

The prior solicitation’s Addendum No. 1 stated that WVDEP could not readily audit the percentage of 
original versus update tickets. The current Exhibit A nevertheless requires separate unit prices for those 
tickets. Please define the WV811 field or transaction type that determines whether a ticket is billed as 
an original Dig Ticket or an Update Ticket, explain how quantities will be verified for invoicing, and 
confirm whether every subsequent update to an original ticket is separately billable. 

A. The “Type” field is used to establish whether a dig ticket is a normal, update, dig up, emergency, 
etc. ticket.  If vendor wishes to submit a different bid amount for an update ticket vs. a normal 
ticket, then the vendor would need to differentiate the types and number of tickets on their 
invoice.  The vendor may bid the same amount for both update and normal dig tickets.  
Currently, as many as 40% of Dig Tickets currently generated are Update Tickets.  The number of 
Update Tickets per billing cycle or per year is determined by the number of large, long-term 
projects taking place around LUC sites.  Additionally, changes to the WV811 system in 
September 2026 regarding the expiration of dig tickets may influence the number of update dig 
tickets generated per billing cycle or per year.  *Note the “price per normal ticket” and/or “price 



per update ticket” will ultimately be the figure used to determine the bid amount and not the 
total anticipated number of tickets per year.  

 

Q.7. ·  Advisories for Update Tickets 

Information issued with the prior solicitation indicated that WVDEP had requested that advisories no 
longer be generated for Update Tickets. Current §4.1.4 requires an advisory when a “Dig Ticket” 
intersects a site or buffer. Please confirm whether the successful Vendor must generate a new advisory 
for an Update Ticket and, if so, whether the one-hour deadline applies to every update. 

A.  The successful vendor will not need to generate a new advisory of Update Tickets.  The one hour 
deadline only applies to dig tickets that require the creation of a Dig Advisory, so update tickets would 
not be required to meet the one-hour deadline.   

Q.8. ·  Hours covered by the one-hour SLA 

Please confirm whether the one-hour advisory deadline in §4.1.4 applies 24 hours per day, seven days 
per week, including weekends and State and federal holidays. Please identify any permitted 
maintenance, WV811 outage, incomplete-ticket, or other exceptions and the required turnaround for 
advisories manually requested under §4.1.5.2. 

A. The one-hour advisory deadline does not make any exceptions for work hours, weekends, or 
Holidays.  Exceptions would be made for permitted maintenance, system outages, incomplete tickets, or 
other events outside of the vendor’s control.   

 

Q.9. ·  Incumbent-system transition and data availability 

The incumbent’s prior submission states that WVDEP sites, contacts, historical tickets, advisories, and 
mapping layers are presently maintained in the incumbent’s proprietary DigClean system. Please 
identify all data, files, ticket history, advisory history, WV811 registrations, contact records, and other 
materials that the State will provide to a successor Vendor; the required export formats; whether 
historical migration is mandatory; and the transition and go-live schedule. 

A.  Historical data migration is not necessary or mandatory.  Current Georeferenced site data and 
associated project manager contact information will be submitted to the vendor before the 
contract start date so the system will be fully operational at the contract start date.   
 

Q.10. ·  Property-data responsibility and volumes 

Please clarify whether WVDEP will provide both current and historical ownership and parcel-boundary 
information or whether the Vendor must obtain current data from the West Virginia GIS Technical 
Center, county assessors, or other sources. Please provide the current number of monitored sites, 
polygons and tax parcels, the counties represented, and historical semiannual counts of ownership 
changes and letters mailed. If owner mailing information is missing or inaccurate in public records, what 
additional research is required of the Vendor? 



A.  WVDEP maintains current LUC boundary ownership data in an excel file, but the data is 
incomplete.  All other parcel data and historical ownership data is kept in copies of past Land 
Use Covenants.  WVDEP does not maintain data regarding historical counts of ownership 
change.  WVDEP does not have a standard system of notification of new owners of Land Use 
Covenant responsibilities, so no letters have been mailed.  There are approximately 367 
monitored sites consisting of 566 polygons (including engineering control areas).  The number of 
tax parcels is unknown.   

 

Q.11. ·  Qualification §§3.3 and 3.4 

For §3.3, please confirm whether “interface with the West Virginia 811 system” requires an automated 
statewide technical interface capable of submitting mapping data and receiving tickets, or whether 
experience receiving and responding to WV811 notices through an existing project account is sufficient. 
For §3.4, please identify acceptable evidence of five years’ experience and confirm whether qualifying 
experience may be demonstrated through the Vendor’s proposed personnel and subcontractors. 

A.  §3.3:  The vendor must have working knowledge and experience of how to package and submit 
mapping information to the WV811 system as well as how to receive and process Dig Tickets 
from the WV811 system.  This capability must be ready on day one of the contract.  WVDEP does 
not know how the current contractor interfaces with the WV811 system or which systems are 
currently automated or how they are automated.   

 

§3.4:  WVDEP understands that the vendor may not readily have documentation of qualifying 
experience.  Some possible documents may include business registration documents or 
historical invoices/purchase orders for similar services.  A written summary of qualifying services 
may be submitted.  Qualifying experience may be demonstrated through the Vendor’s proposed 
personnel and/or subcontractors.   WVDEP wants to ensure that the winning bidder has the 
capability, capacity, and expertise to implement a contract of this scope and magnitude on the 
start date of the contract so necessary services are not interrupted.      
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Software as a Service Addendum

1. Definitions:
Acceptable alternative data center location means a country that is identified as providing 
equivalent or stronger data protection than the United States, in terms of both regulation 
and enforcement. DLA Piper’s Privacy Heatmap shall be utilized for this analysis and may 
be found at https://www.dlapiperdataprotection.com/index.html?t=world-
map&c=US&c2=IN.

Authorized Persons means the service provider’s employees, contractors, subcontractors 
or other agents who have responsibility in protecting or have access to the public 
jurisdiction’s personal data and non-public data to enable the service provider to perform 
the services required.

Data Breach means the unauthorized access and acquisition of unencrypted and 
unredacted personal data that compromises the security or confidentiality of a public 
jurisdiction’s personal information and that causes the service provider or public 
jurisdiction to reasonably believe that the data breach has caused or will cause identity 
theft or other fraud.  

Individually Identifiable Health Information means information that is a subset of health 
information, including demographic information collected from an individual, and (1) is 
created or received by a health care provider, health plan, employer or health care
clearinghouse; and (2) relates to the past, present or future physical or mental health or 
condition of an individual; the provision of health care to an individual; or the past, present 
or future payment for the provision of health care to an individual; and (a) that identifies
the individual; or (b) with respect to which there is a reasonable basis to believe the 
information can be used to identify the individual.

Non-Public Data means data, other than personal data, that is not subject to distribution 
to the public as public information. It is deemed to be sensitive and confidential by the 
public jurisdiction because it contains information that is exempt by statute, ordinance or 
administrative rule from access by the general public as public information.

Personal Data means data that includes information relating to a person that identifies 
the person by first name or first initial, and last name, and has any of the following 
personally identifiable information (PII): government-issued identification numbers (e.g., 
Social Security, driver’s license, state identification card); financial account information, 
including account number, credit or debit card numbers; or protected health information 
(PHI).

Protected Health Information (PHI) means individually identifiable health information 
transmitted by electronic media, maintained in electronic media, or transmitted or 
maintained in any other form or medium. PHI excludes education records covered by the 
Family Educational Rights and Privacy Act (FERPA), as amended, 20 U.S.C. 1232g, 
records described at 20 U.S.C. 1232g(a)(4)(B)(iv) and employment records held by a 
covered entity in its role as employer.
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Public Jurisdiction means any government or government agency that uses these terms 
and conditions. The term is a placeholder for the government or government agency. 

Public Jurisdiction Data means all data created or in any way originating with the public 
jurisdiction, and all data that is the output of computer processing or other electronic 
manipulation of any data that was created by or in any way originated with the public 
jurisdiction, whether such data or output is stored on the public jurisdiction’s hardware, 
the service provider’s hardware or exists in any system owned, maintained or otherwise 
controlled by the public jurisdiction or by the service provider. 

Public Jurisdiction Identified Contact means the person or persons designated in writing 
by the public jurisdiction to receive security incident or breach notification. 

Restricted data means personal data and non-public data.

Security Incident means the actual unauthorized access to personal data or non-public 
data the service provider believes could reasonably result in the use, disclosure or theft 
of a public jurisdiction’s unencrypted personal data or non-public data within the 
possession or control of the service provider. A security incident may or may not turn into 
a data breach. 

Service Provider means the contractor and its employees, subcontractors, agents and 
affiliates who are providing the services agreed to under the contract. 

Software-as-a-Service (SaaS) means the capability provided to the consumer to use the 
provider’s applications running on a cloud infrastructure. The applications are accessible 
from various client devices through a thin-client interface such as a Web browser (e.g., 
Web-based email) or a program interface. The consumer does not manage or control the 
underlying cloud infrastructure including network, servers, operating systems, storage or 
even individual application capabilities, with the possible exception of limited user-specific 
application configuration settings.

2. Data Ownership: The public jurisdiction will own all right, title and interest in its data 
that is related to the services provided by this contract. The service provider shall not 
access public jurisdiction user accounts or public jurisdiction data, except (1) in the course 
of data center operations, (2) in response to service or technical issues, (3) as required 
by the express terms of this contract or (4) at the public jurisdiction’s written request. 

3. Data Protection and Privacy: Protection of personal privacy and data shall be an 
integral part of the business activities of the service provider to ensure there is no 
inappropriate or unauthorized use of public jurisdiction information at any time. To this 
end, the service provider shall safeguard the confidentiality, integrity and availability of 
public jurisdiction information and comply with the following conditions: 

a) The service provider shall implement and maintain appropriate administrative, 
technical and physical security measures to safeguard against unauthorized 
access, disclosure or theft of personal data and non-public data. In Appendix A, 
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the public jurisdiction shall indicate whether restricted information will be 
processed by the service provider. Such security measures shall be in accordance 
with recognized industry practice and not less stringent than the measures the 
service provider applies to its own personal data and non-public data of similar 
kind. The service provider shall ensure that all such measures, including the 
manner in which personal data and non-public data are collected, accessed, used, 
stored, processed, disposed of and disclosed, comply with applicable data 
protection and privacy laws, as well as the terms and conditions of this Addendum
and shall survive termination of the underlying contract.

b) The service provider represents and warrants that its collection, access, use, 
storage, disposal and disclosure of personal data and non-public data do and will 
comply with all applicable federal and state privacy and data protection laws, as 
well as all other applicable regulations, policies and directives.

c) The service provider shall support third-party multi-factor authentication integration 
with the public jurisdiction third-party identity provider to safeguard personal data 
and non-public data.

d) If, in the course of its engagement by the public jurisdiction, the service provider 
has access to or will collect, access, use, store, process, dispose of or disclose 
credit, debit or other payment cardholder information, the service provider shall at 
all times remain in compliance with the Payment Card Industry Data Security 
Standard (“PCI DSS”) requirements, including remaining aware at all times of 
changes to the PCI DSS and promptly implementing all procedures and practices 
as may be necessary to remain in compliance with the PCI DSS, in each case, at 
the service provider’s sole cost and expense. All data obtained by the service 
provider in the performance of this contract shall become and remain the property 
of the public jurisdiction. 

e) All personal data shall be encrypted at rest and in transit with controlled access. 
Unless otherwise stipulated, the service provider is responsible for encryption of 
the personal data. 

f) Unless otherwise stipulated, the service provider shall encrypt all non-public data 
at rest and in transit, in accordance with recognized industry practice. The public 
jurisdiction shall identify data it deems as non-public data to the service provider. 

g) At no time shall any data or process – that either belong to or are intended for the 
use of a public jurisdiction or its officers, agents or employees — be copied, 
disclosed or retained by the service provider or any party related to the service 
provider for subsequent use in any transaction that does not include the public 
jurisdiction.

h) The service provider shall not use or disclose any information collected in 
connection with the service issued from this proposal for any purpose other than 
fulfilling the service.

i) Data Location. For non-public data and personal data, the service provider shall 
provide its data center services to the public jurisdiction and its end users solely 
from data centers in the U.S. Storage of public jurisdiction data at rest shall be 
located solely in data centers in the U.S. The service provider shall not allow its 
personnel or contractors to store public jurisdiction data on portable devices, 
including personal computers, except for devices that are used and kept only at its 
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U.S. data centers. With agreement from the public jurisdiction, this term may be 
met by the service provider providing its services from an acceptable alternative 
data center location, which agreement shall be stated in Appendix A. The Service
Provider may also request permission to utilize an acceptable alternative data 
center location during a procurement’s question and answer period by submitting 
a question to that effect. The service provider shall permit its personnel and 
contractors to access public jurisdiction data remotely only as required to provide 
technical support. 

4. Security Incident or Data Breach Notification: The service provider shall inform the 
public jurisdiction of any confirmed security incident or data breach. 

a) Incident Response: The service provider may need to communicate with outside 
parties regarding a security incident, which may include contacting law 
enforcement, fielding media inquiries and seeking external expertise as defined by 
law or contained in the contract. Discussing security incidents with the public 
jurisdiction shall be handled on an urgent as-needed basis, as part of service 
provider communication and mitigation processes defined by law or contained in 
the contract. 

b) Security Incident Reporting Requirements: The service provider shall report a
confirmed Security Incident as soon as practicable, but no later than twenty-four 
(24) hours after the service provider becomes aware of it, to: (1) the department
privacy officer, by email, with a read receipt, identified in Appendix A; and, (2)
unless otherwise directed by the public jurisdiction in the underlying contract, the 
WVOT Online Computer Security and Privacy Incident Reporting System at 
https://apps.wv.gov/ot/ir/Default.aspx, and (3)  the public jurisdiction point of 
contact for general contract oversight/administration. The following information 
shall be shared with the public jurisdiction: (1) incident phase (detection and 
analysis; containment, eradication and recovery; or post-incident activity), (2) 
projected business impact, and, (3) attack source information.

c) Breach Reporting Requirements: Upon the discovery of a data breach or 
unauthorized access to non-public data, the service provider shall immediately 
report to: (1) the department privacy officer, by email, with a read receipt, identified 
in Appendix A; and, (2) unless otherwise directed by the public jurisdiction in the 
underlying contract, the WVOT Online Computer Security and Privacy Incident 
Reporting System at https://apps.wv.gov/ot/ir/Default.aspx, and the public 
jurisdiction point of contact for general contract oversight/administration.

5. Breach Responsibilities: This section only applies when a data breach occurs with 
respect to personal data within the possession or control of the service provider. 

a) Immediately after being awarded a contract, the service provider shall provide the 
public jurisdiction with the name and contact information for an employee of service 
provider who shall serve as the public jurisdiction’s primary security contact and 
shall be available to assist the public jurisdiction twenty-four (24) hours per day, 
seven (7) days per week as a contact in resolving obligations associated with a 
data breach. The service provider may provide this information in Appendix A.
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b) Immediately following the service provider’s notification to the public jurisdiction of 
a data breach, the parties shall coordinate cooperate with each other to investigate 
the data breach. The service provider agrees to fully cooperate with the public 
jurisdiction in the public jurisdiction’s handling of the matter, including, without 
limitation, at the public jurisdiction’s request, making available all relevant records, 
logs, files, data reporting and other materials required to comply with applicable 
law and regulation.

c) Within 72 hours of the discovery, the service provider shall notify the parties listed 
in 4(c) above, to the extent known: (1) date of discovery; (2) list of data elements 
and the number of individual records; (3)  description of the unauthorized persons 
known or reasonably believed to have improperly used or disclosed the personal 
data; (4)  description of where the personal data is believed to have been 
improperly transmitted, sent, or utilized; and, (5)  description of the probable 
causes of the improper use or disclosure.

d) The service provider shall (1) cooperate with the public jurisdiction as reasonably 
requested by the public jurisdiction to investigate and resolve the data breach, (2) 
promptly implement necessary remedial measures, if necessary, and prevent any 
further data breach at the service provider’s expense in accordance with
applicable privacy rights, laws and regulations and (3) document responsive 
actions taken related to the data breach, including any post-incident review of 
events and actions taken to make changes in business practices in providing the 
services, if necessary. 

e) If a data breach is a direct result of the service provider’s breach of its contract 
obligation to encrypt personal data or otherwise prevent its release, the service 
provider shall bear the costs associated with (1) the investigation and resolution of 
the data breach; (2) notifications to individuals, regulators or others required by 
state or federal law; (3) a credit monitoring service  (4) a website or a toll-free 
number and call center for affected individuals required by state law — all not to 
exceed the average per record per person cost calculated for data breaches in the 
United States in the most recent Cost of Data Breach Study: Global Analysis 
published by the Ponemon Institute at the time of the data breach (or other similar 
publication if the named publication has not issued an updated average per record 
per cost in the last 5 years at the time of the data breach); and (5) complete all 
corrective actions as reasonably determined by service provider based on root 
cause. The service provider agrees that it shall not inform any third party of any 
data breach without first obtaining the public jurisdiction’s prior written consent, 
other than to inform a complainant that the matter has been forwarded to the public 
jurisdiction’s legal counsel and/or engage a third party with appropriate expertise 
and confidentiality protections for any reason connected to the data breach. Except 
with respect to where the service provider has an independent legal obligation to 
report a data breach, the service provider agrees that the public jurisdiction shall 
have the sole right to determine: (1) whether notice of the data breach is to be 
provided to any individuals, regulators, law enforcement agencies, consumer 
reporting agencies or others, as required by law or regulation, or otherwise in the 
public jurisdiction’s discretion; and (2) the contents of such notice, whether any 
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type of remediation may be offered to affected persons, and the nature and extent 
of any such remediation. The service provider retains the right to report activity to 
law enforcement. 

6. Notification of Legal Requests: The service provider shall contact the public 
jurisdiction upon receipt of any electronic discovery, litigation holds, discovery searches 
and expert testimonies related to the public jurisdiction’s data under this contract, or which 
in any way might reasonably require access to the data of the public jurisdiction. The 
service provider shall not respond to subpoenas, service of process and other legal 
requests related to the public jurisdiction without first notifying the public jurisdiction, 
unless prohibited by law from providing such notice. 

7. Termination and Suspension of Service:
a) In the event of a termination of the contract, the service provider shall implement 

an orderly return of public jurisdiction data within the time period and format 
specified in the contract (or in the absence of a specified time and format, a mutually 
agreeable time and format) and after the data has been successfully returned, 
securely and permanently dispose of public jurisdiction data. 

b) During any period of service suspension, the service provider shall not take any 
action to intentionally erase any public jurisdiction data. 

c) In the event the contract does not specify a time or format for return of the public 
jurisdiction’s data and an agreement has not been reached, in the event of 
termination of any services or agreement in entirety, the service provider shall not 
take any action to intentionally erase any public jurisdiction data for a period of: 

10 days after the effective date of termination, if the termination is in 
accordance with the contract period 
30 days after the effective date of termination, if the termination is for 
convenience
60 days after the effective date of termination, if the termination is for 
cause

After such period, the service provider shall have no obligation to maintain or 
provide any public jurisdiction data and shall thereafter, unless legally prohibited, 
delete all public jurisdiction data in its systems or otherwise in its possession or 
under its control. 

d) The public jurisdiction shall be entitled to any post-termination assistance generally 
made available with respect to the services, unless a unique data retrieval 
arrangement has been established as part of the Contract.

e) The service provider shall securely dispose of all requested data in all of its forms, 
such as disk, CD/ DVD, backup tape and paper, when requested by the public 
jurisdiction. Data shall be permanently deleted and shall not be recoverable, 
according to National Institute of Standards and Technology (NIST)-approved 
methods. Certificates of destruction shall be provided to the public jurisdiction. 

8. Background Checks: The service provider shall conduct criminal background checks 
in compliance with W.Va. Code §15-2D-3 and not utilize any staff to fulfill the obligations 
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of the contract, including subcontractors, who have been convicted of any crime of 
dishonesty, including but not limited to criminal fraud, or otherwise convicted of any felony 
or misdemeanor offense for which incarceration for up to 1 year is an authorized penalty. 
The service provider shall promote and maintain an awareness of the importance of 
securing the public jurisdiction’s information among the service provider’s employees and 
agents. 

9. Oversight of Authorized Persons: During the term of each authorized person’s 
employment or engagement by service provider, service provider shall at all times cause 
such persons to abide strictly by service provider’s obligations under this Agreement and 
service provider’s standard policies and procedures. The service provider further agrees 
that it shall maintain a disciplinary process to address any unauthorized access, use or
disclosure of personal data by any of service provider’s officers, partners, principals, 
employees, agents or contractors. 

10. Access to Security Logs and Reports: The service provider shall provide reports 
to the public jurisdiction in CSV format agreed to by both the service provider and the 
public jurisdiction. Reports shall include user access (successful and failed attempts),
user access IP address, user access history and security logs for all public jurisdiction 
files and accounts related to this contract. 

11. Data Protection Self-Assessment: The service provider shall perform a Cloud 
Security Alliance STAR Self-Assessment by completing and submitting the “Consensus 
Assessments Initiative Questionnaire” to the Public Jurisdiction Identified Contact. The 
service provider shall submit its self-assessment to the public jurisdiction prior to contract 
award and, upon request, annually thereafter, on the anniversary of the date of contract 
execution. Any deficiencies identified in the assessment will entitle the public jurisdiction 
to disqualify the bid or terminate the contract for cause.

12. Data Center Audit: The service provider shall perform an audit of its data center(s)
at least annually at its expense and provide a redacted version of the audit report upon 
request. The service provider may remove its proprietary information from the redacted 
version. A Service Organization Control (SOC) 2 audit report or approved equivalent sets 
the minimum level of a third-party audit. Any deficiencies identified in the report or 
approved equivalent will entitle the public jurisdiction to disqualify the bid or terminate the 
contract for cause.

13. Change Control and Advance Notice: The service provider shall give 30 days,
advance notice (to the public jurisdiction of any upgrades (e.g., major upgrades, minor 
upgrades, system changes) that may impact service availability and performance. A 
major upgrade is a replacement of hardware, software or firmware with a newer or better 
version in order to bring the system up to date or to improve its characteristics.

14. Security:
a) At a minimum, the service provider’s safeguards for the protection of data shall 

include: (1) securing business facilities, data centers, paper files, servers, back-up
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systems and computing equipment, including, but not limited to, all mobile devices 
and other equipment with information storage capability; (2) implementing network, 
device application, database and platform security; 3) securing information 
transmission, storage and disposal; (4) implementing authentication and access 
controls within media, applications, operating systems and equipment;  (5)
implementing appropriate personnel security and integrity procedures and
practices, including, but not limited to, conducting background checks consistent 
with applicable law; and (6) providing appropriate privacy and information security 
training to service provider’s employees.

b) The service provider shall execute well-defined recurring action steps that identify
and monitor vulnerabilities and provide remediation or corrective measures. Where
the service provider’s technology or the public jurisdiction’s required dependence
on a third-party application to interface with the technology creates a critical or high
risk, the service provider shall remediate the vulnerability as soon as possible.  The
service provider must ensure that applications used to interface with the service
provider’s technology remain operationally compatible with software updates.

c) Upon the public jurisdiction’s written request, the service provider shall provide a
high-level network diagram with respect to connectivity to the public jurisdiction’s
network that illustrates the service provider’s information technology network
infrastructure.

15. Non-disclosure and Separation of Duties: The service provider shall enforce
separation of job duties, require commercially reasonable non-disclosure agreements,
and limit staff knowledge of public jurisdiction data to that which is absolutely necessary
to perform job duties.

16. Import and Export of Data: The public jurisdiction shall have the ability to securely
import, export or dispose of data in standard format in piecemeal or in entirety at its
discretion without interference from the service provider. This includes the ability for the
public jurisdiction to import or export data to/from other service providers identified in the
contract (or in the absence of an identified format, a mutually agreeable format).

17. Responsibilities: The service provider shall be responsible for the acquisition and
operation of all hardware, software and network support related to the cloud services
being provided. The technical and professional activities required for establishing,
managing and maintaining the environments are the responsibilities of the service
provider.

18. Subcontractor Compliance: The service provider shall ensure that any of its
subcontractors to whom it provides any of the personal data or non-public data it receives
hereunder, or to whom it provides any personal data or non-public data which the service
provider creates or receives on behalf of the public jurisdiction, agree to the restrictions,
terms and conditions which apply to the service provider hereunder.

19. Right to Remove Individuals: The public jurisdiction shall have the right at any time
to require that the service provider remove from interaction with public jurisdiction any
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service provider representative who the public jurisdiction believes is detrimental to its 
working relationship with the service provider. The public jurisdiction shall provide the 
service provider with notice of its determination, and the reasons it requests the removal. 
If the public jurisdiction signifies that a potential security violation exists with respect to 
the request, the service provider shall immediately remove such individual. The service 
provider shall not assign the person to any aspect of the contract without the public 
jurisdiction’s consent. 

20. Business Continuity and Disaster Recovery: The service provider shall provide a
business continuity and disaster recovery plan executive summary upon request. Lack of
a plan will entitle the public jurisdiction to terminate this contract for cause.

21. Compliance with Accessibility Standards: The service provider shall comply with
and adhere to Accessibility Standards of Section 508 Amendment to the Rehabilitation
Act of 1973.

22. Web Services: The service provider shall use web services exclusively to interface
with the public jurisdiction’s data in near real time when possible.

23. Encryption of Data at Rest: The service provider shall ensure hard drive encryption
consistent with validated cryptography standards as referenced in FIPS 140-2, Security
Requirements for Cryptographic Modules for all personal data.

24. Subscription Terms: Service provider grants to a public jurisdiction a license to:
a. Access and use the service for its business purposes;
b. For SaaS, use underlying software as embodied or used in the service; and
c. View, copy, upload, download (where applicable), and use service provider’s

documentation.

25. Equitable Relief: Service provider acknowledges that any breach of its covenants or
obligations set forth in Addendum may cause the public jurisdiction irreparable harm for
which monetary damages would not be adequate compensation and agrees that, in the
event of such breach or threatened breach, the public jurisdiction is entitled to seek
equitable relief, including a restraining order, injunctive relief, specific performance and
any other relief that may be available from any court, in addition to any other remedy to
which the public jurisdiction may be entitled at law or in equity. Such remedies shall not
be deemed to be exclusive but shall be in addition to all other remedies available at law
or in equity, subject to any express exclusions or limitations in this Addendum to the
contrary.
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AGREED:

Name of Agency:____________________ Name of Vendor:___________________

Signature:__________________________ Signature:___________________________

Title:_____________________________ Title:_______________________________

Date:__________________________ ___ Date:_______________________________

KEMRON Environmental Services, Inc.

Regional Manager

October 8, 2026
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Appendix A

(To be completed by the Agency’s Procurement Officer prior to the execution of the Addendum,
and shall be made a part of the Addendum.  Required information not identified prior to execution 
of the Addendum may only be added by amending Appendix A and the Addendum, via Change 
Order.)

Name of Service Provider/Vendor: ______________________________________________

Name of Agency:______________________________________________________________

Agency/public jurisdiction’s required information:

1. Will restricted information be processed by the service provider?
Yes
No

2. If yes to #1, does the restricted information include personal data?
Yes
No

3. If yes to #1, does the restricted information include non-public data?
Yes
No

4. If yes to #1, may the service provider store public jurisdiction data in a data center in an
acceptable alternative data center location, which is a country that is not the U.S.?
Yes
No

5. Provide name and email address for the Department privacy officer:

Name: __________________________________________________________

Email address:  ___________________________________________________

Vendor/Service Provider’s required information:

6. Provide name and contact information for vendor’s employee who shall serve as the public
jurisdiction’s primary security contact:

Name: ___Terry L. Wilfong, Jr. LRS______________________ 

Email address:  ____tlwilfong@kemron.com____________________ 

Phone Number:  _304-755-0999_________________ ________________

WV Department of Environmental Protection

John J. Nilles
john.j.nilles@wv.gov

✔

✔

✔

KEMRON Environmental Services, Inc.

B 
a 
8 

B 



Revised 6/8/2012

ADDENDUM ACKNOWLEDGEMENT FORM
SOLICITATION NO.:_____________

Instructions:  Please acknowledge receipt of all addenda issued with this solicitation by completing this 
addendum acknowledgment form.  Check the box next to each addendum received and sign below.  
Failure to acknowledge addenda may result in bid disqualification.  

Acknowledgment: I hereby acknowledge receipt of the following addenda and have made the 
necessary revisions to my proposal, plans and/or specification, etc.

Addendum Numbers Received: 
(Check the box next to each addendum received) 

[     ] Addendum No. 1 [     ] Addendum No. 6

[     ] Addendum No. 2 [     ] Addendum No. 7

[     ] Addendum No. 3 [     ] Addendum No. 8

[     ] Addendum No. 4 [     ] Addendum No. 9

[     ] Addendum No. 5 [     ] Addendum No. 10

I understand that failure to confirm the receipt of addenda may be cause for rejection of this bid.  I 
further understand that any verbal representation made or assumed to be made during any oral 
discussion held between Vendor’s representatives and any state personnel is not binding.  Only the 
information issued in writing and added to the specifications by an official addendum is binding.

____________________________________________
Company

____________________________________________
Authorized Signature

____________________________________________
Date

NOTE:  This addendum acknowledgement should be submitted with the bid to expedite document processing.

CRFQ DEP 27*04

KEMRON Environmental Services, Inc.

October 8, 2026

✓ 

✓ 
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7.2.1 Immediate cancellation of the Contract. 
 
7.2.2 Immediate cancellation of one or more release orders issued under 

this Contract. 
 
7.2.3 Any other remedies available in law or equity. 
 

 
 

8.  MISCELLANEOUS:  
 
 

8.1 Contract Manager:  During its performance of this Contract, Vendor must designate     
and maintain a primary contract manager responsible for overseeing Vendor’s 
responsibilities under this Contract.  The Contract manager must be available during 
normal business hours to address any customer service or other issues related to this 
Contract.  Vendor should list its Contract manager and his or her contact information 
below. 

  
 

Contract Manager:  ______________________  
Telephone Number:  ________________________ 
Fax Number:  ______________________________ 
Email Address:  ____________________________ 

 
 

Terry L. Wilfong, Jr., LRS
304-755-0999

304-755-0990
tlwilfong@kemron.com



ITEM 
NO

ESTIMATED 
QUANTITY DESCRIPTION  UNIT PRICE  TOTAL (each year) 

1 1800 Price Per Dig Ticket  $             14.06  $            25,300.20 
2 1200 Price Per Dig "Update" Ticket  $             10.46  $            12,555.00 

ITEM 
NO

ESTIMATED 
QUANTITY DESCRIPTION  UNIT PRICE  TOTAL (1st year) 

3 1 Initial System Setup (one time)  $        6,480.00  $              6,480.00 

4 1 Letter Template Development (one time)  $        1,080.00  $              1,080.00 

5 2 Property Ownership and Boundary Review (twice 
annually)  $           540.00  $              1,080.00 

6 2 Property Transfer Letter Generation and Mailing  $           675.00  $              1,350.00 

ITEM 
NO

ESTIMATED 
QUANTITY DESCRIPTION  UNIT PRICE  TOTAL (2nd ) 

7 1
Parcel Map Layer and Data Updates (once per 

year) *Note this is included in item 3.0 for the first 
year

 $        1,120.00  $              1,120.00 

8 2 Property Ownership and Boundary Review (twice 
annually)  $           560.00  $              1,120.00 

9 2 Property Transfer Letter Generation and Mailing  $           700.00  $              1,400.00 

ITEM 
NO

ESTIMATED 
QUANTITY DESCRIPTION  UNIT PRICE  TOTAL (3rd ) 

10 1 Parcel Map Layer and Data Updates (once per 
year)  $        1,160.00  $              1,160.00 

11 2 Property Ownership and Boundary Review (twice 
annually)  $           580.00  $              1,160.00 

12 2 Property Transfer Letter Generation and Mailing  $           725.00  $              1,450.00 

ITEM 
NO

ESTIMATED 
QUANTITY DESCRIPTION  UNIT PRICE  TOTAL (4th ) 

13 1 Parcel Map Layer and Data Updates (once per 
year)  $        1,200.00  $              1,200.00 

14 2 Property Ownership and Boundary Review (twice 
annually)  $           600.00  $              1,200.00 

15 2 Property Transfer Letter Generation and Mailing  $           750.00  $              1,500.00 

 $            59,155.20 

Exhibit A – Pricing Page

1)       Excavator Environmental Advisory Service

2) Property Transfer Monitoring Service
First Year (Includes initial system data setup and letter template design)

Second Year 

Name:___________________________________________

Signature:_________________________________________  Date:_________________________

Third Year

Fourth Year

Total Bid Amount 

Quantities listed on the bid schedule are for bid evaluation purposes only and are not a guarantee of quantities to be 
ordered over the life of the contract.  Actual quantities may be more, or less, than those stated on this schedule.  Note: 
Modification of this pricing page will result in vendor disqualification. 

Company:________________________________________KEMRON Environmental Services, Inc.

Terry L. Wilfong, Jr., LRS

October 8, 2026
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Joseph (Josh) E Hager III 
West Virginia Department of Environmental Protection 
2019 Washington Street, East  
Charleston, WV 25305 
 
Re: Technical Approach and Narrative Statement of Experience and 

Qualifications 
Centralized Request For Quote 0313 DEP2700000004 
Title: OER-WV Excavator Environmental Advisory Service 
Department of Administration 
Purchasing Division 
2019 Washington Street East 
Charleston, WV 25305 
 
 

Dear Mr. Hager, 
 
KEMRON Environmental Services, Inc. (KEMRON) is pleased to submit this Technical 
Approach and Narrative Statement of Experience and Qualifications in response to 
Centralized Request For Quote (CRFQ) 0313 DEP2700000004 for Excavator 
Environmental Advisory Service.  
 
1.0 TECHNICAL APPROACH FOR EXCAVATOR 

ENVIRONMENTAL ADVISORY SERVICE 

In response to CRFQ 0313 DEP2700000004 for Excavator Environmental Advisory 
Service, KEMRON proposes to provide an integrated service for monitoring WV811 
excavation notices, identifying work at or near WVDEP land use covenant (LUC) sites, 
preparing and distributing excavation advisories, maintaining current site and contact 
information, and monitoring property ownership changes. The service will give WVDEP a 
current map and searchable record of excavation activity, advisory history, monitored 
sites, responsible contacts, parcels, and property-transfer correspondence. Resumes of 
staff to be assigned to the project are included in the response to CRFQ 0313 
DEP2700000004 and attached herein.

KE N 

108 Craddock Way I Suite 5 I Poca, WV 25159 

T: 304.755.0999 I F: 304.755.0990 
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1.1 Excavator Environmental Advisory Service 

KEMRON will monitor incoming WV811 excavation notices and maintain a record of each 
ticket, its type, location, processing status, and relationship to monitored land use 
covenant (LUC) sites. KEMRON will use the georeferenced site information and project 
manager contacts provided by WVDEP/OER to establish the monitored-site inventory. 
KEMRON will create a 100-foot buffer around each site boundary, submit the required site 
mapping information to WV811, and maintain the site and contact information used to 
process tickets and prepare advisories. 

1. WV811 coordination and site updates. KEMRON will package and submit 
monitored-site geospatial and property information to WV811 and receive and 
process corresponding dig tickets. The monitored-site system will be updated twice 
annually. Updates submitted by OER will be completed within three (3) business days 
of receipt.  

2. Ticket intake and classification. KEMRON will record the WV811 ticket number, 
Type field, receipt time, excavation location, work description, dates, and available 
contact information. Original and update tickets will be identified separately, including 
for invoice support if different unit prices are bid. Updates will be linked to their original 
tickets to preserve the ticket history. As clarified in Addendum 2, an update ticket 
does not require a new advisory and is not subject to the one-hour advisory deadline. 

3. Excavation mapping. KEMRON will locate each reported excavation and map it in 
KML in relation to monitored-site boundaries and their 100-foot buffers. The mapping 
will include separate layers for site boundaries and incoming excavation tickets; the 
incoming-ticket layer will be updated hourly. Tickets associated with more than one 
monitored site will retain each affected-site relationship. 

4. Spatial review and advisory decision. KEMRON will compare each qualifying 
original ticket with the monitored-site boundaries and buffers. If the excavation falls 
within a boundary or buffer, KEMRON will prepare an advisory for the affected site or 
sites. Tickets for which no advisory is sent will remain in a searchable record and will 
be available for OER to request an advisory when warranted. 

5. Advisory preparation and delivery. KEMRON will email each required advisory as 
a PDF to the OER staff designated for the affected site within one hour after receipt 
of the corresponding dig ticket. This deadline applies during evenings, weekends, and 
holidays. KEMRON will monitor processing and delivery, flag exceptions for follow-
up, and retain the ticket receipt and advisory transmission times. Permitted 
maintenance, system outages, incomplete tickets, and other events outside 
KEMRON’s control will be documented when they affect processing. 
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6. Advisory content. Each advisory will include the available excavator name, 
telephone number, and email address; the OER project manager’s name, telephone 
number, and email address; the work address, nearest intersection, description, 
date, party for whom the work is being performed, excavation depth, driving 
directions, and coordinates; and a legible map identifying the proposed excavation 
and the boundaries and project names of affected or potentially affected LUC sites. 
It will also include a statement about the dangers of excavation on or near 
contaminated sites, instructions to contact the project manager with questions, and 
links to the applicable LUCs on OER’s website. 

7. Records and access. KEMRON will retain the source ticket, mapped location, 
affected-site determination, advisory PDF, recipients, transmission status, and 
related updates. Authorized users will be able to review advisory and no-advisory 
tickets, retrieve prior advisories, and request an advisory for a ticket initially classified 
as requiring none.  

8. User-directed actions and downloads. Users with the appropriate credentials can 
request an advisory from a reviewed no-advisory ticket, confirm the affected site, 
and provide a reason for the action. Users can open completed advisory documents 
and download selected ticket or site geography, or an approved group of records, 
for use in other mapping applications. 

1.2 Website and Management Views 

KEMRON will provide an authenticated website through which authorized OER users can 
review current excavation activity and ticket history. The map will display monitored sites 
and their boundaries, excavations for which advisories were sent, and excavations for 
which no advisories were sent. Users will be able to view the mapped location and status 
of an individual ticket and its relationship to affected sites. 

The website will include tables showing: (1) advisories sent, with the date, recipient, and 
a link to each advisory as a web page or PDF; (2) tickets for which no advisory was sent, 
with an option to request one; (3) monitored sites and their WVDEP identification numbers; 
(4) contacts and their contact information; and (5) the monthly count of excavation tickets 
processed, updated daily. Authorized users will also be able to retrieve approved maps 
and records in standard export formats. 

1.3 Application of KEMRON’s Field Data Management Experience 

KEMRON’s approach draws on its experience developing an integrated field data 
management system for the Southside Chattanooga Lead project. On that project, 
KEMRON connects property identifiers, mapped work areas, field observations, 
photographs, signatures, work status, and project documents within a coordinated 
workflow. Standardized forms, prepopulated property information, required fields, and 
validation rules help associate each record with the correct location and identify 
incomplete information. GIS maps and management dashboards allow authorized project 
personnel to review completed work and items requiring follow-up. 

KEMRON will apply these workflow principles to the WVDEP service by linking each 
WV811 ticket to its mapped excavation area, affected LUC site or sites, advisory decision, 
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delivery record, and subsequent ticket updates. For property monitoring, the same 
property-linked record structure will support parcel comparisons, review of identified 
changes, OER approval of letters, and mailing history. The Chattanooga project 
demonstrates KEMRON’s experience managing location-specific environmental records; 
the WV811 intake, advisory deadlines, and property-transfer procedures proposed here 
will be configured and performed to meet this RFQ’s requirements. 

1.4 Property Transfer Monitoring Service 

KEMRON will develop and maintain an online inventory of monitored LUC properties that 
includes an interactive parcel map, a list of subject properties, ownership information, and 
the relationship between parcels and monitored sites. During initial setup, KEMRON will 
assemble the available parcel and ownership information, identify gaps requiring review, 
and establish a documented comparison baseline. KEMRON will complete the initial 
parcel-data update within the first six months of the contract so that two property reviews 
can occur within the annual contract period. 

KEMRON will update the property monitoring system annually and complete updates 
submitted by OER within three business days of receipt. Twice annually, KEMRON will 
compare current property information with the last ownership data provided by WVDEP to 
identify ownership transfers and parcel-boundary changes, including splits and 
aggregations. KEMRON will notify OER of identified ownership and boundary changes by 
email twice annually. 

Using OER’s formatting and content input, KEMRON will develop a property-transfer letter 
template. Letters generated for identified changes will populate the available new-owner 
and transfer information and will appear in the online system for OER review and approval. 
KEMRON will mail OER-approved letters to affected property owners twice annually and 
maintain an online log of generated, approved, and mailed letters. 

1.5 Records, Quality Control, and Continuity 

The service will retain the source ticket, mapped excavation area, processing status, 
advisory decision, affected-site relationships, final advisory, recipient and delivery history, 
site and contact changes, parcel comparisons, approved property letters, and user-
directed actions. This record supports reconstruction of what information was received, 
how the system classified it, what was sent, and who performed or approved a manual 
action. 

Automated checks will identify incomplete notices, invalid coordinates, duplicate records, 
delayed processing, missing documents or recipients, unsuccessful deliveries, and 
unavailable sources. Operations staff will receive alerts for conditions requiring 
intervention. Backups and documented recovery procedures will protect the current data 
and the supporting history. 

Routine QC procedures will reconcile received notices with mapped tickets, confirm 
advisory and no-advisory results, verify that documents contain all the required 
information. Property-monitoring QC will confirm source dates, changes, approval 
decisions, and mailing records. 
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1.6 System Security and Continuity 

KEMRON will provide the website, hosting, domain, branding, and identity-management 
integration required for the service. The hosted system will meet the specified 99% uptime 
requirement, support integration with the jurisdiction’s third-party identity provider for multi-
factor authentication, and meet WCAG 2.1 Level AA and applicable Section 508 
accessibility requirements. Personally identifiable information will be encrypted in transit 
and at rest. Public-jurisdiction data will be stored in U.S. data centers, and backups will 
follow a 3-2-1 strategy. 

The system will log user login attempts, logouts, and other authentication activity and will 
support the access-history and security-log exports required by the Software as a Service 
Addendum. KEMRON will maintain a business continuity and disaster recovery plan, 
provide the required security contact, follow the addendum’s incident and breach 
notification procedures, and support secure data export and return at the State’s request.  

1.7 Resulting WVDEP Capability 

The completed system will provide WVDEP with one coordinated operating record for 
excavation monitoring and property transfer review. Staff will be able to see where current 
excavation work is occurring, determine whether an advisory was required and sent, 
retrieve the advisory and supporting site information, request an additional advisory when 
needed, review recent and historical activity, maintain the monitored-site inventory, and 
track ownership-change correspondence. 

The above-referenced approach emphasizes timely notice, clear mapping, complete 
records, controlled user actions, and a practical review workflow without tying the service 
description to a particular software product or internal implementation. 
2.0 KEMRON EXPERIENCE AND QUALIFICATION  

NARRATIVES FOR WVDEP CRFQ 0313 
DEP2700000004 

2.1  Long-Term Stewardship of Contaminated Properties 

KEMRON possesses more than 25 years of direct experience in the long-term 
stewardship of environmentally contaminated properties, significantly exceeding the 
minimum requirement of five years. Since 2000, KEMRON has successfully managed 
numerous projects under the West Virginia Voluntary Remediation Program (VRP), 
providing comprehensive support from initial site investigation through post-closure 
stewardship. 

KEMRON’s experience encompasses all phases of the remediation process, including site 
characterization, risk assessment, remedial design and implementation, and regulatory 
reporting. Senior staff, including Licensed Remediation Specialists and Project Managers, 
have managed complex sites under WVDEP, USEPA Brownfields, RCRA Corrective 
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Action, and CERCLA programs, ensuring compliance with both state and federal 
requirements. 

A key strength of KEMRON is its expertise in establishing and maintaining long-term 
stewardship measures. This includes the preparation and implementation of 
environmental restrictive covenants, development of land use controls under programs 
such as the Uniform Environmental Covenant Act (UECA), and integration of institutional 
and engineering controls into site closure strategies. KEMRON also develops detailed 
geospatial documentation, including KML files defining restricted areas for WVDEP 
submittals. 

Following project closure, KEMRON conducts ongoing inspection and compliance 
monitoring to verify adherence to institutional controls. These activities are supported by 
experienced staff who routinely develop Long-Term Monitoring (LTM) plans, conduct 
groundwater monitoring, and perform post-closure inspections in accordance with 
regulatory requirements. 

KEMRON has also developed property-specific documentation workflows for the 
Southside Chattanooga Lead project. Its field data management system has been used 
for property access authorization, pre-remedial documentation, property walk-through 
acknowledgments, remedial activity tracking, and final completion documentation. The 
workflow keeps property identifiers, field records, supporting photographs, signatures, 
status updates, and final documents connected through review and closeout. This 
experience informs KEMRON’s proposed method for maintaining an auditable record of 
WVDEP ticket decisions, advisories, property reviews, approvals, and correspondence. 

Through decades of consistent involvement in VRP and other regulatory programs across 
West Virginia and the surrounding region, KEMRON has demonstrated a thorough 
understanding of long-term stewardship requirements. 

2.2 Large-Scale GIS Mapping and Monitoring 

KEMRON has more than 15 years of experience implementing large-scale site mapping 
and monitoring of contaminated properties using advanced geospatial data and 
technologies, significantly exceeding the minimum requirement. KEMRON maintains a 
dedicated GIS Group that supports environmental projects across West Virginia and 
nationwide. 

KEMRON’s GIS professionals have supported a wide range of contaminated sites, 
including private, commercial, state, and federal facilities. These projects range from small 
retail petroleum sites to large, complex federal installations such as U.S. Army Reserve 
facilities, Air Force Bases, and industrial manufacturing sites. 

KEMRON’s GIS capabilities are led by experienced staff with extensive backgrounds in 
environmental data management, spatial analysis, and field integration. These 
professionals routinely develop and manage geodatabases, generate complex site figures 
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(e.g., potentiometric surface maps, contaminant distribution maps, and utility layouts), and 
support regulatory decision-making processes. 

In addition to mapping, KEMRON integrates GIS with field operations, including 
groundwater sampling, monitoring well installation, and real-time data collection. GIS staff 
regularly support site investigations by coordinating spatial data with field sampling 
programs and maintaining databases that track environmental conditions, remediation 
progress, and long-term monitoring results. 

KEMRON also utilizes advanced geospatial technologies, including GPS-based field data 
collection, aerial mapping, and spatial modeling techniques to support decision-making 
and predictive evaluations. In addition to its extensive work within West Virginia, KEMRON 
provides similar GIS and geospatial support for federal facilities across the United States. 

KEMRON’s work on the Southside Chattanooga Lead project provides a further example 
of GIS integrated with active environmental work and project management. KEMRON 
developed a tablet-enabled field data management system that associates information 
collected in the field with the applicable property, work area, decision unit, sample location, 
or remedial activity. Standardized digital forms capture observations, photographs, 
signatures, and work status, while prepopulated identifiers and validation rules support 
consistent location-based records. Submitted information can be reviewed alongside GIS 
maps, project databases, and management dashboards to identify completed activities 
and locations requiring follow-up. This experience is directly relevant to maintaining 
traceable relationships among mapped WVDEP sites, excavation tickets, affected 
properties, and resulting documents. 

2.3 WV811 Interface / Dig Ticket Response Experience 

KEMRON has extensive, long-standing experience interfacing with West Virginia’s One 
Call utility protection system (WV811) and coordinating with contractors to manage 
excavation-related notifications and responses. For over 15 years, KEMRON has 
supported the Fike Artel Superfund Site Trust in Nitro, West Virginia, working in close 
coordination with the West Virginia Department of Environmental Protection (WVDEP) to 
monitor and respond to WV811 dig tickets. 

In this role, KEMRON actively receives and reviews WV811 notifications for planned 
excavation and intrusive activities within a defined area of concern—specifically, portions 
of the City of Nitro located west of State Highway Route 25 and north of the former Fike 
Artel Chemical Superfund Site. Upon receipt of a dig ticket, KEMRON promptly contacts 
the requesting party to ensure they are informed of the site’s historical chemical 
manufacturing operations and the potential for encountering environmental contamination 
during subsurface work. 

KEMRON’s responsibilities also include verifying that contractors are operating under an 
appropriate Site-Specific Health and Safety Plan (HASP) and that necessary personal 
protective equipment (PPE) is available and properly utilized. These activities are 
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supported by experienced project managers and Licensed Remediation Specialists 
(LRSs) with decades of experience in CERCLA, RCRA, and WVDEP programs, including 
direct coordination with regulatory agencies and oversight of field activities at complex 
contaminated sites. 

Through this sustained effort, KEMRON has demonstrated its ability to effectively interface 
with WV811 systems, coordinate with multiple stakeholders, track and respond to dig 
tickets, and provide critical environmental and safety guidance. 

2.4 Tax Parcel Monitoring and Management 

KEMRON’s extensive experience monitoring and managing tax parcel information for 
ownership transfers, parcel splits, and parcel mergers is demonstrated by work on the 
Southside Chattanooga Lead project, whereupon KEMRON maintained parcel identifiers, 
boundaries, ownership records, and documented changes for over 500 properties in 
Chattanooga, Tennessee. The work included development of a tablet-enabled field data 
management system that associated information collected in the field with the applicable 
property, work area, decision unit, sample location, or remedial activity. Standardized 
digital forms captured observations, photographs, signatures, and work status, while 
prepopulated identifiers and validation rules support consistent location-based records. 
The Southside Chattanooga Lead project is among numerous projects conducted by 
KEMRON that required monitoring and management of tax parcel data.  



 

DAVID R. PITZER 
REGIONAL MANAGER 
Education 
BA Geography – Urban and Regional Systems, Ohio State 
University, 2004 
Professional Licenses/Training/Certifications 
OSHA 29 CFR 1910.120 40-Hour Health and Safety Training 
OSHA Annual Refresher Training 
10 hr. OSHA Construction Outreach Training 
American Red Cross First Aid / CPR / AED  
FEMA IS-00700 National Incident Management System 
FEMA IS-00005 An Introduction to Hazardous Materials 
Total Years’ Experience 
21 with Current Firm 
Special Qualifications / Basis for Selection 
Over 21 years’ experience in geographical 
information systems. Currently the Regional 
Manager at KEMRON’s Marietta, OH, location.  
Has held positions with Ohio Department of 
Natural Resources-Division of Water as a GIS 
Intern and the Ohio Department of Agriculture as a 
GIS Specialist.  Possesses a strong background in 
geographical information systems and data 
management and working relationship with 
local/state/federal agencies. Experience extends 
into the field as well including groundwater 
sampling activities while using various sampling 
equipment. 
 
SELECTED PROJECT EXPERIENCE  
GIS Specialist, Southside Chattanooga Lead 
Project, Chattanooga, TN. Developed an 
integrated, tablet-enabled field data management 
system to connect field activities directly with 
project records, GIS, quality control, reporting, and 
management oversight. Established automated 
processes to synchronize related records, 
advance workflow status, and reduce the need to 
manually enter the same information into multiple 
tracking systems. The workflow was applied to 
processes including property access authorization, 
pre-remedial documentation, property walk-
through acknowledgements, remedial activity 
tracking, and final completion documentation. As 
information was submitted, current work statuses, 
completed activities, outstanding requirements, 
and locations requiring follow-up were reviewed 
via the data management system, to provide the 
client a more consistent and traceable project 
record.  
 
GIS Specialist, USARC, Kings Mill, OH.  6/2009 
– 1/2011. Provided required figures for reports 
which represented the site outline along with 

monitoring well locations and sampling areas and 
remediation system monitoring.  Participated in 
field work for groundwater sampling for on-going 
monitoring. 
 
GIS Specialist/Scientist II, USARC, Marion, OH, 
Site. 1/2006 – 1/2011. Provided field supervision 
for the surveying of onsite monitoring wells and 
test pits and instructed the site health and safety 
plan. Manipulated data and created figures for the 
site investigation. Developed figures, displayed 
various analytes, and showed the data at different 
depths.   
 
GIS Specialist, USARC, Kings Mill, OH.  6/2009 
– 1/2011. Provided required figures for reports 
which represented the site outline along with 
monitoring well locations and sampling areas and 
remediation system monitoring.  Participated in 
field work for groundwater sampling for on-going 
monitoring. 

 
GIS Specialist, USARC, Pier 23, Tacoma, WA. 
2/2006 – 7/2008.   Assisted the KEMRON’s 
Chicago office with figures of the site while 
illustrating desired information for needed 
evaluation. Organized data and figures to 
correspond to reports.  Assisted with database 
management for analyzing data and producing 
final data output for various reports.  This project is 
still in progress. 
 

GIS Specialist/Scientist II, RRAD, Texarkana, 
TX. 3/2006 – Present.  Provided data 
management support while administrating the 
SCRIBE program that managed field data into a 
database for various uses.  Along with data 
management, created numerous figures for 
reports and for site-wide field use.  Figures 
represented well locations, potentiometric surface 
figures, utility drawing, and general site 
navigational maps.  Field activities consisted of 
sediment location and sampling, water levels, 
groundwater sampling, and decontamination.  
During field activities, acted as Lead Sampler and 
Site Supervisor.  Used field equipment including 
YSI, bladder pumps, HydraSleeve, and 
decontamination materials.  The project is still in 
progress. 
 
Scientist II, PPG, WV.  2008 – Present.  Assisted 
with groundwater sampling at specified well 
locations.  Operated equipment such as YSI on 
location for sampling purposes.   

 



 

Scientist II, Solvay Polymers, Marietta, OH.  
1/2008 – Present.  Provided technical support in 
the field while conducting water levels and 
sampling.  During the field activities, used hand 
bailers and YSI while maintaining field data 
sheets. 

 
GIS Specialist, Shell Lubricants, 7/2010.  
Created and produced site figures for the area of 
concern and gave geographical reference for tank 
demolition.   

 
GIS Specialist, Verizon, Michigan Site, 8/2008. 
Provide required referenced figures for the Staff 
Scientist.  Figures consisted of site drawings with 
parcel outlines and demonstrated land uses. 
Some figures showed soil boring locations and 
transportation access points. 

 
GIS Specialist, EAKER Air Force Base. 1/2006 
– 8/2007.  Managed and manipulated field and lab 
data in formats specified by the client.  Worked 
with various data processing programs including 
Excel, Access, and ERP-Tools (program provided 
by the Air Force Center for Environmental 
Excellence);   

 
GIS Specialist, USARC, Oakland, CA. 1/2006 – 
1/2008. Provided GIS technology to the 
excavation/remediation for a Remedial Action 
Plan.  Took various data layers and coordinated 
them to present a comprehensive drawing 
showing the preeminent excavation/remediation 
plan.   

 
GIS Specialist, AK Steel, various sites in OH, 
on-going.  Providing GIS technology to present 
various site-wide maps to show numerous focal 
points.  The GIS product will be used by KEMRON 
and by the client for regulatory reasons.  
Conducted field activities including involvement in 
boring/monitoring well location, supervision of 
surveying event, soil sampling in the riparian 
region of the site, and collected groundwater 
elevation readings.  

 
Scientist II, AES, 2015. Co-Lead scientist for low-
level mercury and various other NPDES sampling.  
Worked with ISCOs and Ph meters to record 
necessary data required for NDPDES permitting.  
Trained to perform low-level mercury sampling.   

 
GIS Specialist/Scientist II, Ford Motor 
Company, 7/2015 – 9/2015. Created figures for 
site-wide representation of data.  Along with 
representation, presentation of new borings were 

created for continuing evaluation of the site.  
Involvement in groundwater events have occurred 
since 2007.  Used disposable bailers and a YSI to 
collect current groundwater readings during 
sampling.  Acted as Lead Sampler during all 
groundwater sampling events.   
 
GIS Specialist, Fort Lewis, WA. 5/2009 – 
4/2012.   Created and manipulated figures for 
various draft and final reports.  Manipulated 
previously created figures created by other 
contractors to represent data in a manner 
requested by KEMRON’s Project Manager.   

 
GIS Specialist, Ft. Meade, MD. 7/2009 – 
10/2011. Manipulation and data finalizing of soil 
and water data using the ERIS program. Worked 
with KEMRON’s Marietta, OH, to complete the 
project.   

 
GIS Specialist/Scientist II, various Phase I 
projects, Created figure representing the location 
of the Phase I project on a topographic map that is 
required for completion of the format of the Phase 
I. 

 
GIS Specialist/Scientist II, Various Phase II 
projects, Created figures illustrating site-wide 
data and location data.  Along with the creation of 
figures, conducted data management from 
sampling data conducted on-site.  Participated in 
field work on various Phase II sites. 

 
Scientist III, AEP. Assisted with groundwater 
sampling at specified well locations.  Operated 
equipment including YSI on location for sampling 
purposes. 

 
Scientist III, Kraton Polymers, 2/2006 – 
Present.  Co-Lead Scientist for low level mercury 
and various other NPDES sampling.  Working with 
ISCOs and Ph meters to record necessary data 
required for NDPDES permitting.  Trained on 
performing low level mercury sampling and trained 
other technicians on the sampling procedures. 

 
GIS Specialist, Ft. Eustis, Newport New, CT.  
3/2008 – 3/2012.   Supported numerous KEMRON 
offices for the completion of reports relating to the 
site.  Created and modified figures that illustrate 
AOCs and figures for presentations.  Created 
spatial databases for GPS field work. 

 
GIS Specialist, Ft. Carson, CO. 3/2010 – 
12/2010.  Supporting the joint venture with weekly 
GIS updates of field clearance to joint venture 



 

Project Manager.  Assisted with sampling 
locations for field personnel and provided GIS 
support for sampling planning and completion. 
 
GIS Specialist, WERS, 1/2008 – 8/2010.  
Continued GIS support for proposal and awarded 
contracts.  Assisted Project Managers in 
completion of contracts. 
 
GIS Specialist, DSO Project, 2009. Provided GIS 
support for pre-construction for the site’s 
remediation.  Creation of conceptual illustrations 
for use by project managers and field technicians. 
 
GIS Specialist, Private client, Creation and 
modification of GIS illustrations for presentations 
needed in a court of law.  Continuing support for 
the client to fulfill all needs needed for civil case. 
 
GIS Specialist, Lackland AFB, TX. 12/2010 – 
1/2014. Provided GIS support for pre-construction 
for the site’s remediation.  Creation of conceptual 
illustrations for use by project managers and field 
technicians. 
 
GIS Specialist/Database Manager. Provide GIS 
support for pre-construction for the site’s 
remediation.  Creation of conceptual illustrations 
for use by project managers and field technicians.  
Create and maintain a working database that is 
used by filed crews for the completion of field 
work. 
 
GIS Specialist, AK Steel, Dicks Creek. 10/2012 
– Present.   Provide GIS support for pre-
construction and post-construction to the field and 
office staff.  Creating various GIS outputs for 
reports and analysis during the working project.  
Calculating volume estimates from field captured 
data as well as providing field staff with geospatial 
data.  Along with geospatial data, managing parcel 
owner data for the client. 
 
GIS Specialist, AK Steel, SWMU 38/39, 3/2013 – 
Present.  Creation and modification of GIS 
illustrations and data.  Creating illustrations used 
for numerous reports and for decision making 
purposes.   
 
GIS Specialist, AK Steel, Tex-Tube,11/2012 – 
Present.  Creation and modification of GIS 
illustrations and data.  Creating illustrations used 
for numerous reports and for decision making 
purposes.   
 

GIS Specialist, AK Steel, GBL. 11/2012 – 
Present.  Creation and modification of GIS 
illustrations and data.  Creating illustrations used 
for numerous reports and for decision making 
purposes.   
 
GIS Specialist, Fort McClellan, AL.  12/2011 – 6/ 
2012.  Created and manipulated figures for 
various draft and final reports.  Manipulated 
previously created figures created by other 
contractors to represent data in the manner that 
was requested by the project manager for 
KEMRON. 
 
GIS Specialist, Camp Siebert, AL 7/2015 – 
8/2016. Created and manipulated figures for 
various reports.  Provided parcel 
information/illustrations imperative to the pre-
construction work onsite.  Provided technical 
support and geospatial data to field staff. 
 
GIS Specialist, Well 12a, Tacoma, 
WA.  6/2009.  Creation and modification of GIS 
illustrations and data.  Created illustrations used 
for numerous reports and for decision making 
purposes.    
  
GIS Specialist, UXO-7, 
Crane, IN. 2/2007 Provided GIS support for pre-
construction for the site’s remediation.  Creation of 
conceptual illustrations for use by Project 
Managers and Field Technicians.    
  
GIS Specialist, Fort Sheridan, IL. 3/2006 – 
Present. Creation and modification of GIS 
illustrations and data.  Created illustrations used 
for numerous reports and for decision-making 
purposes.  
 
Scientist IV, AMP, OH. Provided logistical and 
spatial assistance with river monitoring.  Utilize 
GIS for decision making purposes regarding field 
sampling.  
  
GIS Specialist, Cherokee Nitrogen, 
AL. 6/2012.  Provided GIS support for pre-
construction for the site’s remediation.  Creation of 
conceptual illustrations for use by project 
managers and field technicians.  Created 
and maintained a working database used by filed 
crews for the completion of field work.  
  
GIS Specialist, Zoetis, 8/2014. Creation and 
modification of GIS illustrations and 
data.  Creating illustrations used 
for numerous reports.  



 

  
GIS Specialist, CES, OH and WV,  7/2012 – 
11/2015.  Creation and modification of GIS 
illustrations and data.  Created illustrations used 
by project managers.  
  
Environmental Scientist, AK Steel, Ashland, 
insert state, On-going.  Conduct groundwater 
sampling requirements by EPA and the 
client.  Conducted aerial volumetric measures with 
use of drone technologies for stockpile volume 
calculations.  Assisting with cost estimating and 
SPCC auditing on-site.  
  
GIS Specialist, AK Steel Ashland, /2012 – 
Present. Creation and modification of GIS 
illustrations and data.  Creating illustrations used 
for numerous reports and for decision making 
purposes.   
  
GIS Specialist, Fort Jackson, SC.  11/2014 – 
Present. Creation and modification of GIS 
illustrations and data.  Creating illustrations used 
for numerous reports and for decision making 
purposes.    
  
GIS Specialist, Anniston Army Depot, AL. 
4/2016 – Present. Creation and modification of 
GIS illustrations and data.  Creating illustrations 
used for numerous reports and for decision 
making purposes.  Manipulating aerial images 
resulting in georeferencing images for spatial 
analysis.    
  
GIS Specialist, INEOS, 4/2017.  Utilized CADD 
and GIS to provide the client with 1’=400’ site 
map required for permitting.  Created 
geodatabases for spatial data included in the 
required output.  
  
GIS Specialist, MIBA, McConnelsville, 
OH.  5/2011 – Present.  Providing various CADD 
outputs required for facility permitting.    
  
Scientist IV, SABIC, WV.  4/2009 – Present. 
Conduct sampling for stormwater and treatment 
system monitoring.  
  
GIS Specialist, Century Aluminum, Sebree, 
KY.  6/2013. Creation and modification of GIS 
illustrations and data.  Created illustrations used 
for numerous reports and for decision-making 
purposes.    
  

GIS Specialist, AK Steel-Zanesville, OH,  1/2014 
– Present.  Creation and modification of CADD 
drawings for SPCC requirements.    
  
GIS Specialist, AK Steel, Coshocton, 
OH. 1/2014 – Present. Creation and modification 
of CADD drawings for SPCC requirements.    
  
GIS Specialist, AK Steel, Dearborn, MI. 8/2015 – 
11/2015. Creation and modification of CADD 
drawings for SPCC requirements.    
  
GIS Specialist, Browns Asphalt, WV. Creation 
and modification of GIS illustrations and 
data.  Created illustrations used 
for numerous reports and for decision-making 
purposes.    
  
Scientist IV, Cytec, Solvay, NY. 3/2006 – 
Present. Manage and conduct O&M services on 
site-wide   
groundwater treatment system.   
  

EMPLOYMENT HISTORY 
KEMRON Environmental Services, Inc., 8/2024 
– Present, Operations Manager. Responsible for 
serving as Regional Manager ensuring the 
locations covered are functioning at a high level 
and providing leadership to team members.  
Responsible for direction, scheduling and talent 
acquisition at the Marietta, Ohio, office. 
Responsible for business development, quality 
assurance, and resolving customer relations 
issues associated with the operation. 
 



 

ZACH MCCARTNEY 
GIS SPECIALIST/SCIENTIST 
Education 
B.A. Environmental Geoscience, Minor in Geographic Information 
Sciences, West Virginia University, 2018 

Professional Licenses/Training/Certifications 
40 Hour OSHA HAZWOPER, 2017  
8 Hour Refresher, 2024 
 
SELECTED PROJECT EXPERIENCE  
GIS Specialist, Phase 1s and Various Sites, 
Atlanta, Georgia, July 2025 – Current  
Creation and Modification of figures for Phase 1 
sites and water resource surveys.  
 
GIS Specialist, LSAAP HEBG Sifting, Fort 
Worth, Texas, July 2025 – Current  
Creaton and Modification of figures for MMRP work 
plans/proposals. 
 
Data Manager, Oronogo Gypstack Remediation 
Capping, Jasper County, Missouri, July 2025 – 
Current  
Processing EDDs, reviewing invoices, and 
completing stage 1 reviews on analytical data. 
 
Data Manager, Fort Sheridan O&M LTM, Fort 
Sheridan, Illinois, August 2025 – Current  
Processing EDDs, reviewing invoices, and 
completing stage 1 reviews on analytical data. 
 
GIS Specialist/Data Manager, 57th and Broadway 
GETS/Soil Removal, Whichita, Kansas January 
2025 – Current  
Processing of EDDs, creation and modification of 
GIS figures, and managing data. Excavation 
quantity take-offs/volume calculations. 
 
GIS Specialist/Data Manager, St Mary’s Medical 
Center Groundwater Monitoring, Hobart, 
Indiana. January 2025 – Current  
Processing of EDDs, creation and modification of 
GIS figures, and managing data. Figures utilized for 
quarterly reporting. 
 
GIS Specialist/Data Manager, Par Mar Oil 
Company, Norton, WV. January 2025 – Current  
Processing of EDDs, creation and modification of 
GIS figures, and managing data. Calculating plume 
volumes to identify underground flow rate of leaking 
contaminant. 
 
GIS Specialist/Data Manager, RRAD OTC PRB 
Wall, Texarkana, TX. November 2024 – Current  

Creation and modification of GIS figures that 
incorporated technical drawings as well as cross 
sections of well field layouts. 
Figures used for reports, planning, and decision-
making processes.  
 
GIS Specialist/Data Manager, East Troy 
Contaminated Aquifer, Troy, OH July 2024 – 
Current    
Performing analytical Stage 1 reviews and 
reviewing invoices, creation and modification of 
figures, CAD and GIS cross platform data 
management, calculating excavation volumes, 
reviewing property records and reviewing with 
county level officials 
 
GIS Specialist/Data Manager, Cleveland Cliffs, 
Middletown, OH July 2023 – Current    
Processing of EDDs and preparing tables, figures, 
and graphs of data taken from a landfill treatment 
system. 
All deliverables used for reports that are completed 
monthly and quarterly. 
 
GIS Specialist/Data Manager, Velsicol NDA 
Superfund Site, Toone, TN September 2023 – 
Current 
Creation of well boring diagrams utilizing AutoCAD 
software. Processing of EDDs into database. 
Diagrams used in project planning. 
 
GIS Specialist/Data Manager, Orkin, Columbus, 
GA August 2023 – Current 
Creation and modification of GIS figures as well as 
using GIS to calculate/predict excavation volumes. 
Figures used for reports and decision-making 
processes.    
 
GIS Specialist/Data Manager, Hunter Army 
Airfield, Savannah, GA February 2023 – Current    
Processing of EDDs, creation and modification of 
GIS figures, and managing data.  
Figures used for RACR and annual reporting. 
 
GIS Specialist/Data Manager, Cleveland Cliffs, 
Middletown, OH January 2024 – Current 
Creation and maintenance of GIS that allowed live 
updates of excavation progress and laboratory 
results to a master figure. Processing of EDDs into 
spreadsheets to check pass/fail of PCB results. 
Figure and table sent every weekday to provide 
consistent progress reporting. 
 
Scientist V, Gavin Power, Cheshire, OH. 
September 2022 – Current 



 

Field project work involving installed well pumps 
and collection of groundwater samples. Low flow 
sampling as well as Snap sampling experience. 
 
GIS Specialist/Scientist II, RRAD WIA-
Texarkana, TX. November 2023– Current  
Creation and modification of GIS figures that 
incorporated technical drawings as well as cross 
sections of well field layouts. 
Figures used for reports and decision-making 
processes.  
 
GIS Specialist/Scientist II, RRAD-Texarkana, TX. 
July 2022 – Current  
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes.  
 
Scientist III, Solvay Polymers, Marietta, OH. May 
2023 – Current  
Field project work involving installed well pumps 
and the collection of groundwater samples. 
 
GIS Specialist, AK Steel (Various Sites). July 
2022 – Current    
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
Field project work involved low-flow sampling and 
the use of field equipment/instruments. 
 
GIS Specialist/CAD, AK Steel, SWMU 38/39.  
August 2022 – Current  
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
Figure creation also involved the use of AutoCAD 
software in conjunction with ArcGIS software. 
 
 
GIS Specialist, AK Steel, Tex-Tube. January 
2023 – Current  
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
 
GIS Specialist, AK Steel, GBL. July 2022 – 
Current 
 Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
 
GIS Specialist, Fort Jackson.  July 2022 – 
Current  

Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
 
GIS Specialist, Fort Gordon.  July 2022 – Current  
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
The project also involved the use of kriging spatial 
analysis to predict site soil contamination. 
 
GIS Specialist, Lima Refining Company.  
December 2022 – Current  
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
Utilized data research from multiple governmental 
services (USGS, NOAA) 
 
GIS Specialist, Rock Spring Farm. July 2022 – 
Current 
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
Digital elevation model analysis is also used for 
decision-making. 
 
GIS Specialist, Lone Star Army Ammunition 
Plant. July 2022 – Current 
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
 
GIS Specialist, Smokey Mountain Smelters. 
April 2023 – May 2023 
Creation and modification of GIS figures as well as 
managing data and database information. Figures 
used for reports and decision-making processes. 
Creation and modification of CAD files that involved 
conversion between CAD and ArcMap file formats. 
 
 
EMPLOYMENT HISTORY 
 
Dominion Energy (August 2021 – July 2022), GIS 
Technician:  In this position, Mr. McCartney was 
responsible for processing GIS work orders through 
an email request system. The work involved the 
creation and modification of gas pipeline/property 
GIS data utilizing ‘Smallworld’ software. The 
position required knowledge of pressure systems 
and construction material attributes. 
 
Zoetis, Inc (October 2020 – August 2021), QC 
Laboratory Technician: In this position, Mr. 
McCartney was part of an FDA-regulated, quality 



 

control laboratory. His job required him to perform 
several different laboratory analyses. These 
included determining the density, moisture content, 
and spectral profile of the product for final approval 
to be sold. 
 
Mott MacDonald (June 2018 – Oct 2020), 
Scientist 2:  In this position, Mr. McCartney was 
responsible for work in several different areas of the 
environmental consulting field. He was the primary 
contact and field staff for third-party sampling and 
testing of the Pittsburgh Water and Sewer Authority 
lead pipe monitoring program. He also was 

responsible for aboveground storage tank figure 
creation for oil and gas clients.  
 
 
WV GIS Technical Center (January 2018 – June 
2018), GIS Data Technician: In this position, Mr. 
McCartney was responsible for digitizing and 
georeferencing WV DOT road plans and creation 
and modification of assets on the WV state trail 
website. The position utilized ArcGIS software and 
involved capturing GPS data with Trimble field 
equipment.

 
 



 

TERRY L. WILFONG, JR. 
REGIONAL MANAGER, SENIOR PROJECT 
MANAGER, PROGRAM MANAGER 
Education 
BS Environmental Protection/Science, West Virginia 
University, 1997 
MS Environmental Science, Marshall University, 
anticipated graduation 2026 
Professional Licenses/Training/Certifications 
Licensed Remediation Specialist under West Virginia Voluntary 
Remediation and Redevelopment Act (#169) 
40 Hour OSHA Hazardous Waste 29 CFR 1910.120  
16-Hour OSHA Refresher Course 29 CFR 1910.120  
8-Hour OSHA Refresher Course 29 CFR 1910.120  
8-Hour Management/Supervisory OSHA 29 CFR 1910.120 (e)(4) 
Cross-connection Backflow Prevention  
First Aid, Adult CPR  
WV Department of Environmental Protection Well Driller Certification 
(#WV00314)  
WVDEP Class on EPA Method 5035  
Kentucky Certified Remediation Contractor (#1385)  
IATA Hazardous Material Shipping  
Cross-connection Backflow Prevention  
Total Years’ Experience 
27 with Current Firm   5 with Other Firms 
Special Qualifications / Basis for Selection 
Regional Manager in charge of the management 
of technical and administrative issues at 
KEMRON’s Charleston, WV, office. Responsible 
for business development, quality assurance, and 
customer relations issues associated with the 
office. Experience in various regulatory programs, 
due diligence, UST/AST compliance and 
remediation, site investigation, remediation system 
design, in-situ remedial injections, and 
management of multi-project portfolios. Specialties 
include due diligence, underground storage tanks, 
and management of multi-project portfolios.  
Responsible for direction, preparation, scheduling, 
and implementation of field activities at several 
retail petroleum facilities, industrial sites, and 
commercial facilities, WV Voluntary Remediation 
and Redevelopment Sites, EPA Brownfields Sites, 
and CERCLA Superfund Sites throughout the US.  
Extensive experience in coordination and 
evaluation of site investigation activities including 
assessment of adsorbed, dissolved, LNAPL, 
DNAPL, and vapor-phase impacts. 
Responsibilities include installation, monitoring, 
and maintenance of remediation systems including 
pump and treat, LNAPL recovery, soil vapor 
extraction, air sparging, bioremediation systems, 
and mobile enhanced vacuum extraction units.  
Field work includes RCRA, CERCLA and LUST 
field investigation, field screening, monitoring well 
installation, UST removal, and contractor oversight 

during remediation activities.  Experienced with 
remedial testing, pump tests, vacuum extraction 
tests, sparge tests, and rising head tests.  
Performed numerous Phase I ESAs and Phase II 
assessments for various private clients for 
potential real estate transactions in several states.  
As a WVDEP UST Certified Class B Remover, has 
provided oversight or coordinated >50 UST 
system removal/closures.  Professional career 
began in 1998 as an Environmental Technician 
and has managed the investigation, remedial 
strategy, implementation of corrective actions and 
closure of >100 Leaking UST sites in his career. 
 
Technical experience also includes management, 
direction, and implementation of Voluntary 
Remediation/Brownfields sites; RCRA Facility 
Investigations under RCRA Corrective Action 
programs and management of field activities at a 
CERCLA Superfund site.  Currently serving as a 
Licensed Remediation Specialist under the West 
Virginia Voluntary Remediation and 
Redevelopment program. Extensive experience 
with risk-based corrective action and remedial 
evaluation including the use of fate and transport 
modeling, vapor intrusion modeling and 
development of site-specific target levels.   
 
SELECTED PROJECT EXPERIENCE  
Project Manager/Field Coordinator, 
Assessment and Cleanup Activities, EPA 
Brownfields Site, Client, Barboursville, WV. 
Served as Project Manager for site assessment 
and remediation activities on a former brick 
manufacturing facility/property under the West 
Virginia Voluntary Remediation and 
Redevelopment Program.  Responsible for the 
management of field activities including site 
assessment, groundwater monitoring wells 
installation, groundwater sampling, human health 
and ecological risk assessment preparation, and 
remedial action evaluation and implementation.  
Following implementation of risk-based corrective 
actions and implementation of an Environmental 
Restrictive Covenant, the site received a 
Certificate of Completion.  Site COCs included 
VOCs, SVOCs, Metals, and PCBs. 
 
Project and Field Coordinator, EPA Hazardous 
and Petroleum Brownfields Assessment 
Grants, Nitro, WV  
Served as Project and Field Coordinator for 
administration of one $200,000 EPA Petroleum 
Brownfields Assessment Grant and two $200,000 
EPA Hazardous Brownfields Assessment Grant 



 

projects in and around the City of Nitro. KEMRON 
completed this work in conjunction with their 
subcontractors Environmental Resources & 
Consulting, LLC (ERC) and Stromberg/Garrigan & 
Associates (SGA).  These Brownfields 
Assessment Grant projects involved inventory and 
prioritization of hazardous and petroleum sites.  
The site inventory and prioritization processes 
were completed, and 54 hazardous sites and 54 
petroleum sites were identified in and around the 
City of Nitro.  
 
Eliminated all ineligible petroleum and hazardous 
sites identified through the site inventory process 
due to various factors including CERCLIS listing, 
NPL Listing, Outside Survey Area, Cannot 
Locate/Not Valid Site Location, and Priority 1 
WVDEP Petroleum Site (High Priority).  Property 
Approval Questionnaires were submitted to EPA 
Region 3 for one potentially eligible petroleum site 
and three potentially eligible hazardous sites. 
 
A Property Approval Questionnaire was completed 
for each potentially eligible site and submitted to 
the EPA Region 2 Brownfields Coordinator for 
approval.  EPA Region 3 approved the Property 
Approval Questionnaires for the one petroleum 
site and three hazardous sites and issued a Site 
ID number for each site.  Site-specific Access 
Agreements were obtained from the property 
owners.  Following receipt of the executed Access 
Agreements, Phase I ESAs were conducted on 
each site.  Phase II ESAs were conducted at two 
hazardous Brownfields sites based upon the 
Phase I ESA findings and redevelopment 
potential. 
 
Project Manager/Licensed Remediation 
Specialist, VRP Activities, Large Medical 
Facility, WV  
Serving as Project Manager and Licensed 
Remediation Specialist for site assessment, risk 
assessment and remediation activities at a large 
122-bed facility medical facility with inpatient and 
outpatient care, emergency services, surgical 
care, and diagnostic services. Contaminants of 
concern are sourced by current and historical 
operation of petroleum underground storage tanks 
and the disposition of medical incinerator ash and 
construction debris on-site.  Management of the 
site remediation conducted through the WVDEP 
Voluntary Remediation and Redevelopment Act 
Program with oversight by EPA representatives in 
accordance with the PCB Regulations under the 
Toxic Substances Control Act of 1976.  
 

Project Manager/Licensed Remediation 
Specialist, VRP Activities, Former Scrap Metal 
Recycling/Processing Facility, WV  
Serving as Project Manager and Licensed 
Remediation Specialist for site assessment, risk 
assessment and remediation activities, including 
PCB removal actions, at a former scrap metal 
recycling/processing facility in a heavily 
industrialized area.  Contaminants of concern 
include semi-volatile organic compounds, metals, 
trichloroethylene and PCBs.  Management of the 
site remediation is being conducted through the 
WVDEP Voluntary Remediation and 
Redevelopment Act Program with oversight by 
EPA representatives in accordance with the PCB 
Regulations under the Toxic Substances Control 
Act of 1976.  
 
Licensed Remediation Specialist, Former 
Railroad Rail and Maintenance Yard , WV 
Served as the Licensed Remediation Specialist for 
site assessment and risk assessment activities at 
a former railroad rail and maintenance yard being 
redeveloped as a shopping plaza/strip mall being 
managed in the West Virginia Voluntary 
Remediation and Redevelopment Program (VRP).  
Activities included preparation of an application to 
participate and VRP Agreement and development 
of a Sampling and Analysis Work Plan. Provided 
guidance during site investigation activities and 
preparation of a Supplemental Site Assessment 
Report.  Site COCs included volatile organic 
compounds (methyl tert-butyl ether and 
naphthalene), semi-volatile organic compounds, 
metals, and mercury.  Following activities, a 
Certificate of Completion was issued, and non-
residential land use restrictions were removed 
allowing potential development of hotels on the 
property. 
 
Licensed Remediation Specialist, Former and 
Current Retail Petroleum Facilities, WV 
Served as the Licensed Remediation Specialist for 
site assessment and risk assessment activities at 
numerous former and current retail petroleum 
facilities that are being managed in the West 
Virginia Voluntary Remediation and 
Redevelopment program.  The program enabled 
the use of risk-based corrective action levels for 
remedial goals to facilitate property redevelopment 
through remediation, use of engineering controls, 
and environmental restrictive covenants. COCs 
evaluated included VOCs, SVOCs, Metals, PCBs, 
and dioxins.  
 



 

Project Director/Licensed Remediation 
Specialist, VRP Activities, Former Service 
Station Property, Chauncey, WV  
Served as Project Director and Licensed 
Remediation Specialist for site assessment and 
remediation activities at a former service station 
property under the West Virginia Voluntary 
Remediation Program (VRP).  The Chauncey area 
surrounding the subject property had recently 
been the subject of increased media attention and 
investigations by both WVDEP and the EPA.  
 
Project Director, Site Assessment/VRP 
Activities, Former Service Station, Ceredo, WV 
Served as Project Director for site investigation 
activities to define the nature and extent of soil 
and groundwater impacts at a former service 
station property.  Directed site investigations 
activities at the site on behalf of the new property 
owner under the WVDEP UST program, including 
Geoprobe soil and groundwater investigations, 
and groundwater monitoring well installation and 
sampling.   
 
Project and Filed Coordinator, VRP Landfill 
Site, WV 
Served as Project and Field Coordinator for site 
investigations and corrective actions at a 
municipal/industrial landfill being addressed under 
the West Virginia Voluntary Remediation and 
Redevelopment Program (VRRP).  VRRP 
activities were jointly addressed by an industrial 
landfill contributor and a local municipality.  Project 
activities included development of an historical site 
profile, assistance with VRRP application 
preparation, Site Assessment Workplan 
preparation, Sampling and Analysis Plan (SAP) 
preparation, geophysical investigations to define 
the extent of landfill wastes, groundwater 
monitoring well installation, soil/waste/groundwater 
sampling, excavation and disposal of landfill 
wastes from surrounding residential properties, 
landfill capping, citizens advisory panel 
participation, and coordination with industrial 
client, local municipality, local residents, and 
WVDEP Office of Environmental Remediation. 
 
 
Project Manager, Mercury-Containing Flooring 
Abatement, Tertiary Educational Institution, 
WV, 
Responsible for the evaluation, design and 
coordination of mercury containing flooring 
material abatement within a college student 
recreation facility.  Activities included the 
assessment and repair of drainage issues within 

the structure; assessment of flooring materials 
damaged by water; identification an 
containerization of mercury containing 
polyurethane base flooring material beneath the 
gymnasium flooring; planning and coordination of 
flooring removal (including abatement of mercury-
containing polyurethane); and the design and 
coordination of an air monitoring program to 
ensure student safety within the recreation center 
during abatement. 
 
Project Manager, Pilot Testing O&M, 
Superfund Site, WV 
Responsible for the management of field activities 
including groundwater sampling, remedial system 
construction, operation and maintenance, and 
evaluation of pilot test data to determine final 
remedy for groundwater impacts at a CERCLA 
Superfund site. Remedial technologies evaluated 
through pilot test activities included Bio-sparging 
as well as peroxide, sodium persulfate and ozone 
Injection.  Also responsible for site management 
including protection of human health and 
environment, off-site property access negotiations, 
site security, disposal of IDW, and incidental 
construction support. 
 
Project Manager, AST Product Removal and 
Cleaning TO, US Army Corps of Engineers, US 
General Services Division, Fort Detrick, 
Fredrick, MD 
Project Manager for the removal of approximately 
2,000 gallons of diesel, subsequent cleaning and 
closure of a 250,000-gallon above ground storage 
tank (AST) and the removal of approximately 
82,000 gallons of #6 heating oil, subsequent 
cleaning and closure of a 650,000-gallon AST.  
Responsible for preparing a Work Plan, including 
Project Management Plan, Quality Control Plan, 
and Site-Specific Health & Safety Plan/Accident 
Prevention Plan.  Due to the high viscosity of the 
#6 heating oil, reconnected former steam heating 
piping to the 650,000-gallon AST and designed a 
shop built portable heating coil to liquefy the 
heating oil so that it could be pumped to a heated 
frac tank and subsequently transported off-site for 
recycling.   
 
Program Manager, Par Mar Oil Company, Little 
General Stores, and Union Carbide/DOW,  
Retail Petroleum and Industrial Sites in WV, 
OH, KY, PA, TN, and GA 
Managed budgets, prepared cost estimates, 
project reporting, project coordination, project 
reimbursement, and performed environmental 
regulatory coordination at numerous retail 



 

petroleum sites in WV, OH, KY, PA, TN, and GA 
(Par Mar Oil Company, Little General Stores, Par 
Mar Stores) and industrial facilities for Frontier (14 
state region), and Union Carbide/DOW.  
 
Program Manager, Client, BOS 200® Injections, 
WV, OH, KY  
Supervised, coordinated, and directed a team of 
personnel to implement BOS 200® Carbon Trap 
and Treat Technology at numerous leaking UST 
sites. Negotiated corporate relationship with 
product inventor to advance KEMRON as an 
independent injection contractor.  Activities 
conducted as part of BOS 200® injections 
included the implementation of a remedial design 
characterization, analysis of multiple soil and 
groundwater samples throughout the vertical and 
horizontal extent of the areas of impact, injection 
design and high-pressure injection of BOS 200®, 
microbial inoculations, and nutrient supplements.  
 
Task Manager, Joint Base Myers, US Army 
Corps of Engineers, Baltimore District, 
Arlington, VA  
Served as Task Manager for all activities 
associated with the assessment and closure of 
four underground storage tank (UST) systems 
located at Buildings 227, 205, 307 and 313 in Joint 
Base Myers – Henderson Hall. All work was 
conducted on behalf of the U.S. Army Corps of 
Engineers (USACE), Baltimore District as part of a 
fixed priced remediation (FPR) project under a 
performance-based acquisition (PBA).  The 
task/delivery order for activities was issued under 
KEMRON’s Multiple Award Environmental 
Services Contract and included provisions for the 
delineation of contaminants in subsurface soil 
surrounding three underground storage tanks 
(USTs), closure-in-place of one UST, removal of 
three USTs, and excavation and disposal of 
contaminated soil.  Facilitated the preparation of 
the Project Management Plan; the Work Plan 
(including the Sampling and Analysis Plan (FSP 
and UFP-QAPP), the Accident Prevention Plan, 
Storm Water Control/Storm Water Management 
Plan and Waste Management Plan); and the site 
investigation and UST Closure Report following 
activities.  Coordinated all field activities for the 
project. 
 
Project Manager, Fort Detrick, US Army Corps 
of Engineers, Baltimore District, Frederick, MD  
Managed all field activities associated with the 
closure of two 20,000-gallon, number 6 heating oil 
underground storage tanks (USTs) at Fort Detrick.  
Activities conducted as part of closure activities 

included the excavation, shoring, removal, 
cleaning and scrapping of the two 20,000-gallon 
USTs; removal, cleaning and scrapping of two  
steel above ground storage tanks (ASTs); 
demolition of AST secondary containment basins; 
cleaning, removal, and disposal of approximately 
300 feet of four inch insulated steel product line 
and two inch insulated steel steam line; 
excavation, transport, and disposal of 
approximately 900 tons of petroleum impacted 
soil; recovery, transport, and disposal of 
approximately 5,000 gallons of petroleum 
impacted groundwater; and backfill and 
reclamation.  Activities resulted in a successful 
tank closure and closure of a pre-existing 
environmental leak. 
 
Project Manager/Site Supervisor, Parkersburg 
Federal Building in Parkersburg, WV; 
Abingdon Federal Building in Abingdon, VA; 
and US Forest Service Building in Elkins, WV; 
General Services Administration  
Project Manager for UST closure/closure-in-place 
services at five facilities.  Provided direct oversight 
of UST closure-in-place activities. Prior to 
conducting UST closure-in-place activities, 
conducted site investigation activities to determine 
the presence/absence of subsurface impacts 
utilizing Geoprobe® direct-push technology.  
Closure-in-place activities included the removal of 
product from the UST, purging the UST until the 
internal UST atmosphere reached a lower 
explosive limit of <10%, and to remove the tank 
bottoms, sludge, and rinsate from the UST 
followed by filling the UST with concrete.  
Responsible for the day-to-day interaction with the 
client, ensuring work was completed in 
accordance with contractual requirements, 
compliance with schedule, and budgetary 
requirements.  
 
Program Manager, Telecommunications Firm, 
WV  
Served as Program Manager for site assessment, 
site remediation, and regulatory compliance 
activities for a major telecommunications firm over 
a 14-state region.  Activities included coordination 
of emergency response efforts, UST compliance 
assistance, Phase I/II ESA, AS/SVE system O&M, 
groundwater monitoring, oversight and reporting 
activities related to the removal of waste oil 
containers and in-ground hydraulic vehicle lift 
system, cleaning and sampling of 
telecommunication manholes in commercial areas 
and waste characterization and disposal. 
 



 

Program Manager, LUST Sites in WV, OH, KY 
Served as Program Manager for environmental 
compliance activities at current and former retail 
petroleum facilities under the WVDEP LUST 
program, OSFM BUSTR and KYDEP USTB.  
Project activities included soil and groundwater 
investigations, monitoring well installation, 
excavation and off-site disposal of petroleum-
impacted soil, pilot testing of potentially applicable 
in-situ remedial technologies, Corrective Action 
Plan preparation and implementation, remediation 
system design/installation/O&M, groundwater 
monitoring, and reporting and coordination with 
WVDEP and BUSTR. 
 
Project Manager, Inactive Trucking Terminal, 
Union Carbide Corporation, WV  
Participated in the development of the initial work 
scope for a remediation system O&M contract 
under RCRA post-closure monitoring requirements 
at an inactive trucking terminal (UCC PTO), 
formerly operated by a specialty chemical 
manufacturing company.  Implemented the 
contract and served as Project Manager and 
Project Director for the first and subsequent 
annual contract periods.  Project O&M activities 
included weekly, monthly, and quarterly site 
inspections in accordance with RCRA post-closure 
requirements and client requirements; semi-
annual groundwater monitoring; O&M of 
groundwater pretreatment system; LNAPL 
recovery activities; and general site maintenance. 
 
Field Manager, Union Carbide Marietta 
Superfund Site, EPA Region 5, Marietta, OH 
Field management of groundwater monitoring well 
and recovery well installation activities under EPA 
Region 5 and OEPA oversight. 
 
Field Technician, UST System Database 
Verification, United States Postal Service, VA 
and WV.   
Served as Field Technician completing site visits 
at approximately 100 United States Postal Service 
Appalachian District facilities in West Virginia and 
Virginia to verify UST system information 
contained in the USPS Appalachian District tank 
system database.  Updated the tank system 
database information based on field inspection 
findings. 
 
Team Leader, Groundwater Sampling Program, 
Natural Gas Compressor Station  
Implemented groundwater sampling program at 
natural gas compressor station.  Coordinated 
RCRA groundwater sampling activities under strict 

EPA Consent Order protocol and requirements.  
Served as Site Health and Safety Officer. 
 
 
Engineering Technician, Natural Resources 
Conservation Service, WV 
Assisted in drafting and design of acid mine 
drainage treatment facility using VCAD computer 
software. Other responsibilities included surveying 
channel modifications. 
 
Field Technician, Site Investigation and 
Characterization, Ames Manufacturing, 
Parkersburg, WV  
Utilized Geoprobe technology for characterization 
of soil and groundwater at the Ames 
manufacturing facility under WVDEP waste 
management guidance to evaluate potential 
releases in specific waste management areas. 
 
Field Technician, Site Investigation and 
Characterization, Cleveland Hopkins 
International Airport, Cleveland, OH  
Utilized Geoprobe technology for characterization 
of soil and groundwater at Cleveland-Hopkins 
International Airport as part of NEPA activities. 
 
Field Manager,  Remediation System Operation 
and Maintenance, OH and WV  
Field management of groundwater remediation 
system O&M activities at retail petroleum LUST 
sites under the WVDEP and OSFM BUST LUST 
programs. 
 
Field Manager, Recovery System Operation 
and Maintenance, Union Carbide PTO, 
Institute, WV 
Field management of groundwater recovery 
system O&M activities at the Union Carbide PTO 
facility under RCRA post-closure requirements. 
 
Field Technician, Site Investigation and 
Characterization, Speedway SuperAmerica, 
WV and OH  
Utilized Geoprobe technology for characterization 
of soil and groundwater at an estimated 20 retail 
petroleum sites under the WVDEP and OSFM 
BUSTR LUST programs. 
 
Staff Scientist, Remediation System Design, 
Installation and O&M, WV  
Responsibilities included assistance with planning 
and implementation of coordinated pilot testing, 
design, and installation of air sparge/soil vacuum 
extraction (AS/SVE) systems at several retail 
petroleum facilities under the WVDEP LUST 



 

program.  Coordinated activities of field staff for 
groundwater monitoring, site investigation, and 
O&M efforts. 
 
Staff Scientist, Groundwater Monitoring, RCRA 
Facility 
Performed remediation system O&M at an inactive 
trucking terminal formerly operated by a chemical 
manufacturing company.  O&M duties included 
RCRA groundwater sampling, groundwater pump 
and treatment system operations, product 
recovery, and groundwater monitoring under 
RCRA post-closure requirements.  
 
Staff Scientist, RCRA Facility Investigation, 
EPA Region 2 
Conducted an RFI subsurface investigation under 
the EPA Region 3 RCRA corrective action 
program for an inactive trucking terminal with 
DNAPL concerns in addition to soil and 
groundwater impacts.  Project activities included 
soil and groundwater investigations using 
Geoprobe technology, surface water and sediment 
sampling in a nearby watercourse, groundwater 
monitoring, and field data preparation. 
 
Staff Scientist,  RCRA Facility Investigation, 
EPA Region 3 
Conducted a RFI subsurface investigation under 
the EPA Region III RCRA corrective action 
program at an active Industrial plant with soil and 
groundwater impacts.  Project activities included 
soil and groundwater investigations using 
Geoprobe technology, groundwater monitoring 
well installation, surface water and sediment 
sampling, groundwater monitoring, and field data 
preparation. 
 
Staff Scientist, Risk Based Site Investigation 
and Reporting, OH 
Conducted UST system closure activities and site 
investigations and reporting in accordance with 
Ohio Bureau of Underground Storage Tank 
Regulations 1999 Closure and Corrective Action 
Rules for approximately five active retail petroleum 
LUST sites.  
 
Staff Scientist, CERCLA Facility, EPA 
Conducted groundwater sampling at an EPA 
Superfund Site.  Also conducted oversight for EPA 
dioxin sediment sampling at the site. 
 
Staff Scientist, CERCLA Facility 
Coordinated and conducted site activities at a 
CERCLA facility on behalf of a specialty chemical 
manufacturer associated with aquifer testing, 

groundwater recovery well, and groundwater 
monitoring well.  Calculated and reported monthly 
leachate collection and groundwater recovery 
discharge totals for flow to off-site treatment 
facility.  
 
Engineering Technician, Natural Resources 
Conservation Service Kingwood, WV 
Assisted in drafting and design of an acid mine 
drainage treatment facility.  Received an 
Employee Spot Award for contribution to the 
project.   
 

EMPLOYMENT HISTORY 
KEMRON Environmental Services, Inc. (8/1999 
– Present, Role/Position: Staff Scientist, Project 
Manager, Senior Project Manager, Program 
Manager, Regional Manager.   

IT Corporation, (8/1998 – 2/1999), 
Environmental Scientist/Field Technician.  
Fluor Daniel GTI, (8/1998 – 2/1999), Field 
Technician. 
Parts America, (9/1995 – 8/1998) Assistant 
Manager. 
Elder Beerman, (9/1994 – 5/1995) Loss 
Prevention, Human Resources Assistant 
Manager. 
Natural Resources Conservation Service, 
(5/1994 – 5/1995) Engineering Technician 



 

EVAN T. AMICK, LRS 
STAFF GEOLOGIST/PROJECT MANAGER 
Education 
BS, Geology, West Virginia University, 2013 
Professional Licenses/Training/Certifications 
40-Hour OSHA Hazardous Waste 29 CFR 1910.120  
8-Hour OSHA Refresher Course 29 CFR 1910.120  
30-Hour OSHA Construction Safety and Health  
8-Hour HAZWOPER Supervisor 29 CFR 1910.120  
WVDEP Licensed Remediation Specialist #494  
Virginia Licensed Professional Geologist #002571  
Level I Antiterrorism Training  
OPSEC Awareness for Military Members, DoD Employees and 
Contractors  
USACE and NAVFAC Construction Quality Management for 
Contractors (CQM-C) #784  
American Red Cross Adult First Aid/CPR/AED  
OSHA Bloodborne Pathogens 29 CFR 1910.1030  
HIPAA Compliance Training 45 CFR 160 and 164  
WV Asbestos Inspector License # AI007896  
WV Class B UST Worker #B2122  
WV Class S Wastewater Operator #WVOP30849  
WV Class H Wastewater Operator #WVOP30849  
 WV Certified Monitoring Well Installer # WV00671  
Total Years’ Experience 
11 with Current Firm   2 with Other Firms 
Special Qualifications / Basis for Selection 
13 years’ experience as a Staff Geologist and 
Project Manager with understanding of regulatory 
programs on both a state (West Virginia, 
Kentucky, Ohio, Virginia, Maryland, and Indiana) 
and a federal level.  Specialties include site 
investigation, remediation, report preparation, and 
management of multi-project portfolios for private 
and federal clients.  Responsible for direction, 
preparation, scheduling, and implementation of 
health and safety practices and field activities at 
several Underground Storage Tank (UST), 
Aboveground Storage Tank (AST), Voluntary 
Remediation/Brownfields sites, National Pollutant 
Discharge Elimination (NPDES) Permit, Title V 
and R-13 Operating Permit, and Wastewater 
Treatment Plant (WWTP) facilities in West Virginia 
and Ohio.  Extensive experience in coordination 
and evaluation of site assessment and 
remediation of adsorbed, dissolved, LNAPL, 
DNAPL, and vapor-phase impacts at Resource 
Conservation and Recovery Act (RCRA), 
Comprehensive Environmental Response, 
Compensation, and Liability Act (CERCLA), and 
Leaking Underground Storage Tank (LUST) 
facilities.  Mr. Amick has a great working 
relationship with several West Virginia Department 
of Environmental Protection (WVDEP), Ohio State 
Fire Marshal Bureau of Underground Storage 
Tank Regulations (BUSTR), and United States 

Environmental Protection Agency (USEPA) 
regulatory contacts.   
 
Responsible for management and preparation of 
KEMRON WV office reporting workload including: 
Phase I and Phase II Environmental Site 
Assessment (ESA) reports, Voluntary Remediation 
Program (VRP) and Uniform Environmental 
Covenants Act (UECA) Site Assessment Reports, 
WVDEP Division of Air Quality (DAQ) Title V 
Operating Permit Monitoring Reports and 
Compliance Certifications, LUST Site Investigation 
Reports, Ohio State Fire Marshal Bureau of 
Underground Storage Tank Regulations (BUSTR) 
Site Investigation Reports, National Pollutant 
Discharge Elimination System (NPDES) Permit 
Discharge Monitoring Reports (DMRs), Monitoring 
Well Abandonment Reports, UST and Piping 
Closure Reports, Above Ground Storage Tank 
(AST) Closure Reports, Corrective Action Plans, 
Asbestos Inspection Reports and Spill Prevention 
Control and Countermeasure Plans. 
 
Specific experience with risk-based corrective 
action and remedial evaluation including the use of 
fate and transport modeling and development of 
site-specific target levels.  Field work includes 
RCRA, CERCLA and LUST field investigation, 
Health and Safety Plan (HASP) development and 
implementation, remediation injection, installation 
and operation of vapor and groundwater treatment 
systems, monitoring well installation, UST closure, 
soil and groundwater sampling, WWTP operation 
and maintenance, and asbestos inspection.  
Extensive experience conducting Phase I and 
Phase II ESAs for various private clients for 
potential real estate transactions and due 
diligence in several states.  Currently serves as a 
Licensed Remediation Specialist under the West 
Virginia Voluntary Remediation and 
Redevelopment program and has extensive 
experience with risk-based corrective action and 
remedial evaluation including the use of fate and 
transport modeling, vapor intrusion modeling and 
development of site-specific target levels. 
 
SELECTED PROJECT EXPERIENCE  
Project Manager/Licensed Remediation 
Specialist, UECA, VRP, and EPA Brownfields 
Programs, Multiple Facilities, Month/Year – 
Month/Year. Serving as Project Manager for a 
number of facilities currently under the West 
Virginia Department of Voluntary Remediation, 
Environmental Protection Uniform Environmental 
Covenant Act, and EPA Brownfields 



 

Redevelopment programs.  Responsible for 
coordination of field activities, evaluating risk-
based corrective action, and remedial evaluation 
including the use of fate and transport modeling 
and development of site-specific target levels, field 
investigation coordination, Site Assessment 
Report preparation, Risk Assessment and Data 
Validation coordination, remedial soil excavation 
coordination, and Land Use Covenant 
implementation and inspection. 
 
Staff Geologist, RCRA Corrective Action, 
Multiple Facilities 
Serving as Staff Geologist for a number of facilities 
currently under the Resource Conservation and 
Recovery Act Corrective Action Program. 
Responsible for field investigation coordination, 
subcontractor coordination, sample custody, and 
client and regulatory correspondence. Has 
assisted with Remedial Investigation (RI) and Data 
Summary reports for numerous sites. 
 
Project Manager/Site Safety and Health Officer,  
BOS 200® Injection, Multiple Facilities (West 
Virginia) 
Serving as Project Manager and Site Safety and 
Health Officer for numerous injections utilizing 
BOS 200® Carbon Trap and Treat Technology as 
a method of corrective action for subsurface 
releases of petroleum contaminants continuously 
from 2018 to present. Responsible for HASP 
development and implementation, site 
investigation, remedial action design, project 
direction, budgeting, development of work scope, 
project scheduling, compliance and 
correspondence, and field implementation. 
Activities conducted as part of BOS 200® 
injections include the implementation of a 
Remedial Design Characterization, analysis of 
multiple soil and groundwater samples throughout 
the vertical and horizontal extent of the areas of 
impact, injection design and high-pressure 
injection of BOS 200®, microbial inoculations and 
nutrient supplements. 
 
Project Manager/Site Safety and Health Officer, 
West Virginia Department of Environmental 
Protection, UST Facilities (West Virginia and 
Ohio) 
Serving as Project Manager and Site Safety and 
Health Officer for a number of active and former 
retail petroleum facilities currently under the West 
Virginia Department of Environmental Protection 
Leaking Underground Storage Tank program and 
the Ohio State Fire Marshal Bureau of 
Underground Storage Tank Regulations program. 

Has assisted with and/or been responsible for 
HASP development and implementation, project 
direction, budgeting, development of work scope, 
project scheduling, compliance and 
correspondence at several sites in West Virginia 
and Ohio continuously from 2018 to present. Also 
responsible for field investigation and coordination, 
sample custody, client and regulatory 
correspondence, LNAPL Recovery Report 
preparation, Site Investigation Report preparation, 
Corrective Action Plan preparation, Corrective 
Action Implementation Report preparation, 
Discharge Monitoring Report preparation, 
Groundwater Monitoring Report preparation, UST 
Closure Report preparation, and Monitoring Well 
Abandonment Report Preparation for numerous 
facilities throughout West Virginia and Ohio. 
 

Site Supervisor/Task Manager, AST and UST 
Facilities (West Virginia, Ohio, and Virginia), 
Month/Year – Month/Year.  
Serving as Site Supervisor/Task Manager for a 
number of active and former UST and AST 
facilities including U.S. Army Corps of Engineers 
(USACE) projects under Performance Based 
Acquisitions (PBAs). Responsibilities included field 
investigation, AST and UST closure oversight, 
assistance with preparation of the Project 
Management Plan, Work Plans (including the 
Sampling and Analysis Plan (FSP and UFP-
QAPP), Accident Prevention Plans, Storm Water 
Control/Storm Water Management Plans, Waste 
Management Plans. Was also responsible for Site 
Investigation, AST Closure, and UST Closure 
Reports following field activities. 
 
Project Manager/Site Safety and Health Officer, 
Waste Water Treatment Plant Operation 
Portfolio (West Virginia) 
Serving as Project Manager for a number of 
wastewater treatment plant facilities. Actively 
manages operation, maintenance, and site health 
and safety at a total of 13 West Virginia WWTP 
sites from 2015 to present.  Activities include 
management of weekly operation and 
maintenance of operating components and 
effluent water quality monitoring, Health and 
Safety Plan development and implementation, 
work plan preparation, client and contractor 
coordination, eDMR preparation, regulatory 
correspondence and coordination of quarterly 
compliance monitoring events.  Has assisted with 
keeping facilities in compliance with NPDES 
Permit monitoring requirements for eight (8) years. 
 



 

Task Manager, WVDEP Industrial NPDES 
Permit Management and Reporting, NPDES 
Permit Portfolio (West Virginia), Month/Year – 
Month/Year.  
Serving as Task Manager for all activities 
associated with Industrial NPDES Permit 
Management and Reporting for numerous sites in 
West Virginia. Responsibilities include assistance 
with facility compliance with NPDES Permit 
procedures, NPDES Reissuance Application 
preparation and submittal, HASP implementation, 
preparation of Discharge Monitoring Reports, 
client and regulatory coordination, implementation 
of field and sampling procedures, development of 
work scope, project scheduling, and compliance 
and correspondence in accordance with NPDES 
Permit requirements. 
 
Project Manager/Site Safety and Health Officer, 
Par Mar Facility #140, WVDEP LUST 
Investigation and Sodium Persulfate Injection, 
(West Virginia) 
Serving as Project Manager and Site Safety and 
Health Officer for investigation and in-situ injection 
of a sodium persulfate-based catalyst as a method 
of corrective action for subsurface release of 
petroleum contaminants continuously from 2019 to 
present. Responsible for HASP implementation, 
site investigation, remedial action design, project 
direction, budgeting, development of work scope, 
project scheduling, compliance and 
correspondence, and field implementation. Also 
responsible for preparing the Corrective Action 
Plan (CAP), Rule Authorization, Corrective Action 
Implementation Report, and submittal of 
documents to the applicable regulatory authority. 
 
Project Manager, West Virginia State Parks, 
WVDNR WWTP Assessment and Monitoring 
Serving as Project Manager for West Virginia 
Division of Natural Resources (WVDNR) contract 
for Wastewater Treatment Plant Assessment and 
Monitoring activities at 23 State Parks in West 
Virginia. Responsible for HASP implementation, 
assessment and monitoring of 23 wastewater 
treatment plants, review of Discharge Monitoring 
Reports with WVDNR personnel, client and 
regulatory coordination, project direction, 
budgeting, development of work scope, project 
scheduling, compliance and correspondence, and 
field implementation in accordance with contract 
requirements. Also responsible for preparation of 
contract required deliverables including inspection 
checklists, field documentation, and Quarterly 
Reports of Plant Operations. 
 

Project Manager, IDEM Leaking UST Section, 
Office of Land Quality Release Investigation 
and Remediation, St. Mary Medical Center, 
Hobart, Indiana 
Serving as Project Manager for investigation and 
remediation of a release of diesel fuel at St. Mary 
Medical Center. Responsible for HASP 
implementation, site investigation, remedial action 
design, management and installation of an 
automated free product recovery system, 
management and coordination of pond sediment 
removal activities, project direction, budgeting, 
development of work scope, project scheduling, 
compliance and correspondence, and field 
implementation. Also responsible for preparation 
of quarterly corrective action and groundwater 
monitoring reports, regulatory and client 
correspondence, and implementation of field 
procedures for automated free product recovery 
system operation and groundwater monitoring 
activities. 
 
Site Supervisor/Task Manager, Name of Client, 
AST Closure (West Virginia, Ohio, and Virginia) 
Served as Site Supervisor/Task Manager for all 
activities associated with the assessment and 
closure of two (2) aboveground storage tank (AST) 
systems located at Buildings 29 and 447 in Joint 
Base Myer – Henderson Hall, Arlington, Virginia.  
All work was being conducted on behalf of the 
U.S. Army Corps of Engineers (USACE), 
Baltimore District as part of a Fixed Priced 
Remediation (FPR) project under a Performance 
Based Acquisition (PBA).  The Task/Delivery 
Order (TO) for activities was issued under 
KEMRON’s Multiple Award Environmental 
Services (MAES) Contract and included provisions 
for the removal of contents from each two (2) 
ASTs, cleaning of each AST, cutting and removal 
300-gallon AST in basement of Building 29, 
removal of 2,000-gallon AST adjacent to Building 
449; capping of piping for AST related 
components, soil sampling and groundwater 
sampling (if necessary), site restoration at the AST 
removal locations.  Mr. Amick facilitated the 
preparation of the Project Management Plan; the 
Work Plan (including the Sampling and Analysis 
Plan (FSP and UFP-QAPP), the Accident 
Prevention Plan, Storm Water Control/Storm 
Water Management Plan and Waste Management 
Plan); and the AST Closure Report following 
activities.  Additionally, Mr. Amick coordinated all 
field activities for the project. 
 
Staff Geologist, RCRA Facility Investigation, 
Cleveland Cliffs Steel (Ohio) 



 

Serving as Staff Geologist for Expedited RCRA 
Facility Investigation (RFI) at Cleveland Cliffs Steel 
in the area of former metals slag processing 
operations. Responsible for supervision, field 
coordination, and oversight during investigation 
including advancement of 24 environmental soil 
borings and installation of five (5) groundwater 
monitoring wells. Responsible for ensuring 
investigation activities were conducted in 
accordance with project specifications, supervision 
of soil boring and groundwater monitoring well 
installation, processing and sampling of site 
media, soil boring log preparation, and direct 
communication of field activities with the Project 
Manager. Assisted with Remedial Investigation 
(RFI) and Data Summary reports at the conclusion 
of field activities. 
 
Staff Geologist, Calcium Polysulfide Injection, 
Smokey Mountain Smelter, Knoxville TN 
Served as Staff Geologist for in-situ groundwater 
injection of a calcium polysulfide solution at 
Smokey Mountain Smelter Site in Knoxville, 
Tennessee as a method of remedial action for 
subsurface metals contamination. Assisted with 
field coordination and implementation pursuant the 
EPA-approved RAWP, client and regulatory 
correspondence, RAWP preparation, and 
remediation injection system operation and 
maintenance.  
 
Staff Geologist/Task Manager, Title V and R-13 
Operating Permit Management and Reporting, 
Charleston Area Medical Center, Charleston, 
WV  
Serving as Staff Geologist and assisted with 
project management for activities associated with 
Title V and R-13 Operating Permits in accordance 
with the West Virginia Air Pollution Control Act 
(West Virginia Code §§ 22-5-1 et seq.) and 
45CSR30 C Requirements for Operating Permits. 
Primary responsibilities include preparation and 
submittal of Semi-Annual Title V Monitoring 
Reports, Annual Compliance Certifications, Permit 
Modifications, Annual Emission Inventory, Permit 
Reissuance Applications, Medical Waste 
Incinerator Data Summaries, and Incinerator Fly 
Ash and Bottom Ash Data Summary and Waste 
Profile Renewal Applications. Also responsible for 
client and regulatory correspondence and 
coordination of field activities. 

EMPLOYMENT HISTORY 
KEMRON Environmental Services, Inc. 
(1/2015–Present), Staff Geologist.   

Responsible for management and preparation of 
KEMRON WV office reporting workload including: 
Phase I and Phase II Environmental Site 
Assessment (ESA) reports, Voluntary Remediation 
Program (VRP) and Uniform Environmental 
Covenants Act (UECA) Site Assessment Reports, 
WVDEP Division of Air Quality (DAQ) Title V 
Operating Permit Monitoring Reports and 
Compliance Certifications, LUST Site Investigation 
Reports, Ohio State Fire Marshal Bureau of 
Underground Storage Tank Regulations (BUSTR) 
Site Investigation Reports, National Pollutant 
Discharge Elimination System (NPDES) Permit 
Discharge Monitoring Reports (DMRs), Monitoring 
Well Abandonment Reports, UST and Piping 
Closure Reports, Above Ground Storage Tank 
(AST) Closure Reports, Corrective Action Plans, 
Asbestos Inspection Reports and Spill Prevention 
Control and Countermeasure Plans. 

Potesta & Associates, Inc. (1/2013 – 1/2015), 
Environmental Technician 
Responsible for subsurface soil and groundwater 
investigation; groundwater monitoring well 
installation, wastewater and stormwater sampling; 
schedule coordination; groundwater monitoring; 
construction oversight; preparation of groundwater 
monitoring reports, discharge monitoring reports, 
remedial action implementation; remedial injection; 
installation and operation of vapor and 
groundwater treatment systems; groundwater, 
surface water, soil, and air sampling; and asbestos 
inspection. 
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