

ADVANCED ELECTRIC INC.

P.O. Box 858
Elkview, WV 25071-0858
(304) 345-5530 Phone
(304) 345-5534 Fax
aedatcomm@verizon.net


May 31, 2007

To Whom It May Concern,

Advanced Electric Inc. is submitting the enclosed bid for the projects to be done at the Main Capital Building. We are submitting it to show our continued interest in these projects. However, at this time, we are still waiting for our bonds to be finalized. Advanced Electric Inc. is a corporation in good standing with all of our creditors and suppliers, therefore this delay in bonding is solely a time issue. Thank you for your time.

Sincerely,

Richard Mace
Projects Manager
Advanced Electric Inc.



ADVANCED ELECTRIC INC.

PROPOSAL

P.O Box 858
 ELKVIEW, WV 25071-0858

DATE	ESTIMATE #
5/31/2007	31

NAME / ADDRESS
Department of Administration Purchasing Division 2019 Washington Street East PO Box 50130 Charleston, WV 25305-0130

PROJECT

Item	DESCRIPTION	TOTAL
Proposal	Main Capital Building Phase two - Infrastructure Cable Installation \$89.00 per man, per hour	420,200.00
	<p>All products and components to be used on project will be Systimax Certified Solution Brand. Any and all components not offered in the Systimax Certified Solutions Brand or any affiliates i.e. Avaya, notification will be given to client prior to ordering said material.</p> <p>Client will receive any and all test results upon completion of projects, or as needed, in a preferable format</p>	
TOTAL		\$420,200.00