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Buchart Horn, Iuc.
Suite 110

400 Tracy Way
Charleston, WV 25311

(304) 346-1127
(800) 274.2224
Fax (304) 346-7295

Charleston, WV
Morgantown, WV
Pittsburgh, PA

October 2, 2008

West Virginia Department of Environmental Protection
Abandoned Mine Lands and Reclamation

c/0 State of West Virginia Department of Administration
Purchasing Division

2019 Washington Street, East

Charleston, WV 253050130

Attn: Chuck Bowman, Buyer

Expression of Interest - Engineering Services for Little Whitestick Creek Refuse Pile
Requisition # DEP14395

Dear Mr. Bowman:

Buchart Horn Inc. (BE) is pleased to present our Expression of Interest for engineering and
construction phase services related to the Little Whitestick Creek Refuse Pile project in Raleigh
County. We have reviewed your project announcement and reviewed the project requirements.
Based on our understanding of this information and a preliminary assessment of potential
project solutions, we are very confident in our team’s ability to provide you quality, cost efficient
service for this assignment.

BH is a fullservice engineering and architectural firm with offices in Charleston, Morgantown
and 20 other locations in the eastern United States and Germany. We have strong experience
in site stabilization and remediation design. Our local staff includes registered Professional
Engineers and individuals with experience in the AML program, specifically with site
reclamation and mine portal excavation and closure. Our team also includes Novel
GeoEnvironmental Services, a subconsultant firm that specializes in soils engineering and site
characterization. G. Joseph Crittenden will serve as our Project Manager. Mr. Crittenden brings
over 25 years of site design experience, including portal closure and remediation projects. At
Mr. Crittenden’s disposal are over 350 professionals including specialists in site and civil
engineering, structural, geological, and hydrological engineering, planning, mapping, and site
surveying.

In accordance with the instructions outlined in your Request for Expressions of Interest, this
package contains a completed copy of the DEP AML Consultant Confidential Qualification
Questionnaire. We have also provided additional details on our firm, recent relevant projects,
and our proposed project team.

Should you have any questions concerning the information presented herein, please do not
hesitate to contact me. We look forward to your favorable review of our Expression of Interest
and the opportunity to serve the West Virginia Department of Environmental Protection.

Very truly yours,
BUCHART HORN, INC.

il D

Kenneth D. Bryant, Jr. PE, PS

Regional Manager
KDBawrl



State of West Virginia
Department of Administration
Purchasing Division

2019 Washington Street Fast
Post Office Box 50130
Charleston, WV 25305-0130
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Buchart Horn, Inc.
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#e than 63 vears, Buchart Horn, Inc.

ssfully completed multi-disciplinary design

B well positioned to assist our clients with any project.

Engineering News Record ranks Buchart Horn among
i the top 200 environmental firms and the top 200
international design firms. With more than 330

{ professional and support personnel, we have the
ability to meet the most agpressive schedule,

Locations

Erielieérs, Architects and Planners has managed and

Our firm serves public and private clients around the
world from these locations:

Charleston, Morgantown

Yok, Coatesville, Hamisburg, Hershey,
King of Prussia, New Cumberland,
Pittsburgh, State College, Stroudsburg

West Virginia:

Pennsylvania:

. Florida: Pensacola
: Germany: Frankfurt/Main, Kaiserslautern
B [ ouisiana: Baton Rouge
8 Maryland: Baltimore
Mississippi: Olive Branch
New Jersey: Maslton

Tennessee: Memphis, Nashwille

‘Buchart Horn, Inc.

BH redeveloped this abandoned brownlfield site to Class A office space.

Semvices

We specialize in designing, improving, and solving
infrastructure and structure problems and in helping
our clients comply with environmental, life safety,
and other codes and regulations. We provide:

%  Civil/Site development
Architecture

Landscape architecture design

& &

Environmental planning, engineering,
compliance

Surveys/mapping

HVAC, plumbing, energy conservation
Construction Management

Electrical systems and computer wiring
Structural design

Geographic Information Systems (GIS)
Hazardous and toxic substances
Highways, roads, streets

Bridges

Traffic and traffic management
Recreation parks and trails

Schools

Telecommunications

Telemetry and SCADA control systems
Vulnerability assessments

Wastewater treatment and systems

FEEEEEEEEEEFEEEEF

Water treatment and systems

Erginoars, Architects and Planners



Professional Services Civil Engineering

With complete inchouse capabilities, we can assemble ~ Buchart Horn’s civil engineering group matches

a ream from our fullservice staff to match each sophistication and execution to complex, project-

il client’s particular needs. specific, and regulatory requirements to leverage the
3 latest technological and computer advances.

%  Flood studies
Grading and drainage design

: Planning

Parking studies and design
Right-of-way services
Sediment and erosion control
Signalization

Site development

Stormwater management

Traffic studies and analyses

F & EEFEFES

Utilities design

In our firm, planning is not a separate discipline. It is
b an important component in assisting our clients in

y making knowledgeable project and programming

| decisions. We provide planning for the following
types of projects:

Comprehensive planning

Economic feasibility
Environmental planning
Facilities planning

(GIS/mapping

Land planning

Landscape architecture

Master planning
Public meetings
Recreational planning

Space planning

F F F FFFFEFEEFEEEFEEHE

Zoning and subdivision ordinances

SUCHART
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Englneers, Architocts and Plannors
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Envirommental Engineering

Qur environmental engineering services range from
water treatment to sludge management and disposal.
| Our staff is familiar with code regulations. Services
% available include:

% Comprehensive planning
Environmental assessments/impact studies

Environmental auditing

Environmental compliance: CAA, CWA, RCRA,
UST, CERCLA/SARA, PCB, Ashestos, IMTA

Environmental site assessments (Phases FIV)

& & &

Financial analysis/funding assistance
Geological engineering

Geophysical investigations

Groundwater contamination investigations
Highway noise analysis

Hydrogeological studies

Industrial and hazardous waste management
Infiltration/inflow studies

Instrumentation, telemetering, and controls
Permitting and government regulations
Pollution prevention plans

Remedial action design and implementation
Soil contamination studies

Solid waste/air quality management
Stormwater management/NPDES permitting

Underground storage tank investigation

FEEEEEEEFEFEEEFEEFEFS

Water and wastewater collection/treatment
systems

&

Water and sewage facilities planning
Water distribution/storage systems

Wetlands delineation and permit applications

Englneors, Architects and Planners




Our construction management engineers and
inspectots serve as representatives of the
client/owner, providing liaison with contractors so
that construction complies with contract documents.
. % Airport design We provide the full spectrum of construction phase
services for all types of architectural and engineering

Transportation

{ Our Transportation Division offers a full range of
transpottation-related experience including:

S Bridge design and inspection
i i . projects including:
%  Dam design and inspection )
1 ) . % Construction inspection
& Flood studies and hydrological analyses
, % CPM scheduling and evaluation
%  General structural design
% Claims/change order management
% Highway design 6 C bl s
“onstructability analysis
% Railroad and railroad bridge design oy anady
) % Construction
% Site grading, drainage, and stormwater design audits
% Traffic studies % Construction
\ | management
L % Contract
administration
% Design/build
% Equipment
Start-up
% (rants
administration
% Materials/equipment procutement
% Material sampling and testing
%  Permit processing
% Specialized testing
%  Videotaping

FIORRLINGS.

Engiranrs, Architects and Planners



Novel Geo-Environmental, PLLC (NGE) is a full-service geotechnical and
environmental engineering firm with offices located in St. Albans, West Virginia,
and Pittsburgh, Pennsylvania. Led by an experienced management team, NGE
provides quality geotechnical services to a variety of clients in both the private
industry and government sectors.

In business since 2002, NGE is one of the fastest growing engineering consulting
firms in the country.

Who is NGE?

Qur staff includes professional engineers, geologists, scientists, construction
managers, and foremen with experience in a broad range of technical disciplines.
Our management team averages 15+ years of experience per person

Why NGE?

NGE is large enough to fulfill the needs of our client in-house, yet small enough to
provide the personal focus each client deserves. With smaller overhead than larger
companies, NGE can provide exceptional services at lower cost.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia,
Pennsylvania, Ohio, Maryland, and New Jersey and is certified by the Small
Business Administration as an 8(a) Small Disadvantaged Business.

West Virginia Office Pennsylvania Office
806 B Street 100 Commercial Street, Suite 101
St. Albans, WV 25177 Bridgeville, PA 15017
{304) 201-5180 (412) 838-0115
(304) 201-5182 (fax) (412) 838-0120 {fax)
Contact: John E. Nottingham, P.E. Contacr: Amy L. Velut, P.E.
inottingham@novel-ge.com aveltri@novel-ge.com
Nove]

www.novel-ge.com Geo-Environmental, PLLC
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Geotechnical Engineering

The natural complexity and variability present in the subsurface requires a
specialized expertise to ensure reliable results. NGE investigates and evaluates
subsurface soil, rock, and groundwater conditions to analyze their response to the
needs of a given project, whether they be foundation loads, site grading
operations/slope configuration, or retaining wall design. A sampling of the
geotechnical services NGE provides includes the following:

* Foundation investigations - commercial/residential construction, WVDOH
bridge and roadway, airport geotechnical design, public and private utilities
(water storage tanks, communications towers, etc.)

L]

Landslide investigations/remediation - slope design, retaining wall design

. Forensic Engineering/Insurance investigations

Mine subsidence investigations/ground stabilization

Dam design/rehabilitation

. Pavement analysis and design

Groundwater seepage analysis
and design

Novel
www.novel-ge.com £ Geo-Environmental, PLIC




Drilling Services

NGE is equipped with a variety of versatile drilling equipment to meet the

demands of our clients even in the most demanding of environments.
This includes:

. Truck-mounted rotary drill rig equipped with
hollow stem augers used primarily for Standard
Penetration Testing (SPT). It can also be used
for conventional rock coring.

. Custom manufactured state-of-the-art track-
mounted rotary drill rig, also equipped with
hollow stem augers for SPT sampling. This
machine is also equipped for wire-line coring
and is uniquely designed to access hard-to-
reach areas (such as rugged terrain or limited
access) with a minimum of disturbance.

. Portable Tri-Pod drill able to perform SPT sampling in areas that are
inaccessible to conventional drilling equipment.

. Dynamic Cone Penetrometer - portable device designed to provide

comparable SPT “N-values” in areas with very limited access

NGE also provides monitoring well installation services that meet the requirements
for the State of West Virginia Certified Monitoring Well Driller program.

Novel
www.novel-ge.com Geo-Environmental, PLLC
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Construction Monitoring and Inspection Services

NGE offers inspection services to support a wide variety of construction projects,
including highway, building, and airport. Qur technicians are qualified and certified
in a variety of services and will meet the specific needs of the client in an effictent
and competent manner. NGE is also a West Virginia certified DBE firm as well as a
federal Disadvantaged Business (8[a]). NGE can provide and manage the following

services:

. Materials Testing and Analysis (concrete, asphalg, fill placement)
. Independent Construction Inspection

. Contractor Submittal and Shop Drawing Review
. Documentation and Process Verification

. Bidding Assistance and Analysis

. Cost Estimating and Cost Control Monitoring

. Design Review

. Value Engineering

. Project Partnering

. Quality Assurance Monitoring

Novel
www.novel-ge.com Geo-Environmental, PLIC




Laboratory Testing Services

NGE can provide laboratory geotechnical testing in accordance with ASTM
standards under controlled conditions to further estimate the engineering properties
of soil and rock materials. Typical laboratory testing includes soil classification,
compaction, compressibility, swell potential, and permeability.

Crosshole Sonic Logging (CSL)

NGE provides Crosshole Sonic Logging (CSL) to test the integrity of drilled
concrete shafts. CSL testing is a non-destructive method that checks the
homogeneity and integrity of concrete in a deep foundation by sending ultrasonic
pulses through the concrete from one probe to another. The test measures the
propagation time and relative energy of the ultrasonic pulse between parallel access
tubes (access tubes typically consist of 2-inch diameter steel tubes attached to the
drilled shaft reinforcement cage). The pulse arrival time (a.k.a. first arrival time
(FAT)) and energy are affected by the concrete. Uniform concrete yields
consistent arrival times with reasonable wave speed and energy. Non-uniformities
such as zones of poor quality concrete, honeycombing, voids, and soil inclusions
exhibit delayed arrival times with corresponding reduced signal energy.

NGE'’s broad range of experience in each of the previously listed services enables us
to provide our clients with high-quality geotechnical engineering, remediation and
construction services while meeting budgets and deadlines.

www.novel-ge.com % Novel
= Geo-Environmental, PLLC



Project Management and Statfing

B We believe that the goal of every successful project is a fully satisfied client and workable, cost
effective solutions to problems. The element that enables a successful project is the people -

| skilled and experienced technical personnel committed to a successful project and supported by
the management and owners of the firms. We have assembled an exceptional group of

} professionals to work on the design of the Little Whitestick Creek Refuse Pile project.

k' George J. Crittenden will serve as Project Manager and Technical Lead. Joe brings more than 30
{ years of civil and site design experience, including 7 years of experience with the AML program.
His specific project experience includes obtaining 404/401 permitting from the U.S. Army
Corps of Engineers as well as technical and design work on the Marrowbone Waterline
Extension in Mingo County, the Ragland-Delbarton Water Supply project in Mingo County, and
the Glen Fork / Sabine AML Feasibility and Waterline Extension Study in Wyoming County.

His project responsibilities for this assignment will include:
Formulating the Project Work Plan.
Establishing the Project Schedule.

Ensuring that all project milestones are met through the coordination and monitoring
of the project schedule and budget for the entire project team.

Conducting meetings with WV DEP to document decisions or open items (project
issues) and to publish meeting minutes that document those decisions/open items.

Identifying and monitoring all open items/project issues so that all key project
information is acted upon/ responded to in a timely and professional manner.

Participating with the team in site visits in order to assess existing conditions and to
collect and verify all appropriate program needs and requirements.

Confirming that all work is being performed in accordance with the project scope and
guidelines.

F & & & F & EE

Coordinating and monitoring of project engineers/ architects to ensure consistency and
quality of work via regular meetings.

% Communicating among all members of the project team to ensure the consistent
application of all project standards, schedules and date decisions.

Other key members of our project team include:

i Kenneth D. Bryant, Jr., PE, PLS will serve as QA/QC Manager for this assignment. Ken brings more
d than 25 vears of experience in mining engineering, including several years of experience with the AML
program, and roadway engineering. He is a registered Professional Engineer in West Virginia. Ken
oversees all our work in West Virginia, including both environmental and engineering projects.

wwwibbbacom
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Tony B. Kitzmiller, PE brings over 37 years of experience in the design of water distribution

8 systems, drainage systems, mine engineering, and civil engineering. He has experience with the

[ supervision of design and construction for coal mining in Northern West Virginia, including

| water discharges, slurry, and refuse construction. He is intimately familiar with mining

| conditions and construction, including the design of portal closures and seals. He has experience
in managing and construction of methane drainage wells.

| Donald Newman, PE brings over 25 years of environmental and site design experience, He has

| been involved with several AML projects for the Pennsylvania DEP, including work at the 75 acre
Mclntyre Mine site and the 55 acre Sherwood Drive site. He has also performed hydrologic and
hydraulic analysis for a stream relocation due to potential AMD impacts at a generating station
in Homer City, PA.

Jason M Boyd, PE, MBA brings over eight years of civil engineering experience. This includes
| drainage design, culverts, storm drains, and stormwater management for multiple WVDOT
projects.

Thomas T Dancsecs, PE has over 19 years of experience in all aspects of hydrology and
¢ hydraulics, including the design of drainage and stormwater management systems. This
' experience includes work with WVDOT.

. Novel Geo-Environmental Services, PLLC, (NGE) is a full-service geotechnical and

B cnvironmental engineering firm with offices in St. Albans, WV and Bridgeville, PA. Led by an
experienced management team, NGE provides quality geotechnical services to a variety of private
sector and government clients. In business since 2002, NGE is one of the fastest growing
engineering consulting firms in the country.

NGE is a Certified Disadvantaged Business Enterprise {DBE) in West Virginia, Pennsylvania,
Ohio, Maryland, and New Jersey and is certified by the Small Business Administration as an 8 (a)
Small Disadvantaged Business.

Perry P. Sgrignoli, Chief of Surveys, directs, coordinates and supervises field and office support
personnel in GPS surveys, ground control for aerial mapping, property, topographical, and right-
of-way surveys, construction stakeout, legal descriptions, cost estimates, street and drainage
designs, right-of-way plats, and stormwater management.

wiww.bli-ba.com
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Principal-in-Charge

Charles L Kinney, Jr., PG Kenneth D Bryant, Jr., PE, PS

George J Crittenden

Jason M Boyd, PE, MBA Thomas T Dancsecs, PE
Ponald H Newman, PE

Novel Geo-Environmental Services,

PLLC Perry P Sgrignoli, PLS

. Constructlon Momtormg :' Mtneshaﬁ/POrtalEngmeer :-:.:

‘rrav;sm Rose G
Jerry R Linn, PE

Tony B Kitzmiller, PE

Technical support staff of over 300, including structural, civil, and cost estimating.




Education:
Coursework/Tennessee State
University

Coursework/Kentucky State
University

Years’ Experience:
Total: 30

—~ - Buchart Horn, Inc.

George ] Crittenden

Project Manager and Technical Lead

Me. Critzenden’s more than 30 years in design technical services and surveying for
mine land reclamation projects, water supply, subdivisions, and highways include:

Minden Mine Dump, Fayette County, WV. Laid out surveys and subsurface
investigation, requested and analyzed laboratory test resulss, and produced grading
plans with details, project specifications and bid documents to install wet seals to
permanently lower the mine water levels, to establish positive drainage to a nearby
strearn, to excavate and regrade the refuse piles, and to provide soil cover and
revegetate all disturbed areas.

Marrowbone Water Line Extension, Mingo County, WV, Laid out survey work
and subsurface investigation, requested and analyzed laboratory test results, and
produced grading plans with details, specifications and bid documents to extend a
water line into the Marrowbone area where the groundwater was contaminated by
mining activities,

Ragland-Delbarton Water Supply, Mingo County, WV. Laid out surveys and
subsurface investigation, requested and analyzed laboratory test results, and
produced grading plans with details, project specs and bid documents to extend a
Ragland Public Service District water line to serve approximately 150 customers
affected by AML-related water supply degradation.

Scott Tipple, Barbour County, WV. Laid out surveys and subsurface
investigation, requested and analyzed laboratory test results, and produced grading
plans with details, project specifications and bid documents to correct two areas
impounding water and coal refuse.

Glen Fork/Sabine Area Phase Il Abandoned Mine Lands Water Feasibility
Study and Water Line Extension, Wyoming County, WV, Interviewed residents
about the quantity/quality of their water source and updared business/residentce
maps to support an AML&R grant request for water lines in these areas.

Little Slate Creek Refuse Pike, McDowell County, WV. Laid ouf surveys and
subsurface investigation, requested and analyzed laboratory test results, and
produced grading plans with details, project specifications and bid documents to
regrade the refuse pile to establish stable slopes and establish drainage to a neachy
streamn,

®  Section 404 Permit, Rowlesburg Railroad Truss, Preston Couney, WV, for
temporary crossing of Saltlick Creek.

e Section 404/401 and NPDES Permits, Spring Creek Bridge, Roane County,
WYV, for Permanent Construction Features within OHW of Spring Creek.

e Section 404/401 NPDES Permits, Honey Creek Bridge, Fayette County,
WYV, for temporary crossing of Honey Branch.

All three projects included the following tasks, as required: project narrative;
before, during, and after hydraulic models; determining OHW and concrete,
excavation, and embankment quantities (permanent and temporary) below OHW,;
bank stabilization, estimating construction footprint, temporary construction
dewatering; and sizing structure openings that would allow normal operation of
Spring Creek; producing location map, plan view, profiles, cross sections, required
quantities; and stream restoration drawings for the crossing removal.

www.bir-ba.com
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Fducation:
BS/Civif Engineering/West
Virginia University

Regisirations:
Professional Engineer

Professional Surveyor

Years' Experierce:
Total: 25

Professional Affitiations:
American Society of Civil
Engineers

American Highway Engineers
Association

West Virginia Association of
Land Surveyors

Kenneth D Bryant, Ir, PE, PS

QA/QC Manager

As Regional Manager of the firm's Charleston and Morgantown, WV offices, Mr.
Bryant has overview responsibility for all projects being conducted through West
Virginia office operations. He also assumes project management responsibility on
select projects.

Mr. Bryant has over 24 years of experience in highway design, surveying and
roadway planning. Mr. Bryant is accomplished in a variety of civil and site
engineering areas including drainage and stormwater design, hydrology and
hydraulics, utility relocations including waterline relocations, pavement
delineation, guide rail, slope stabilization, curbing and mass excavation. Mr. Bryant
is well versed with AASHTO, WVDOH and West Virginia DEP requirements,

Abandoned Mine Reclamation Program, Various Locations, WV. Project
Engineer for various AML projects through south central West Virginia.
Responsible for Construction Management, water quality control, erosion and
sediment control plans, environmental permitting and site inspections.

Upper Mud River Soil Conservation Service Dam, Lincoln County, WV Project
Engineer responsible for the preparation of construction plans to several county
roads for relocation out of the reservoir’s flood plain. Duties included horizontal
and vertical geometry, drainage design, grading design and estimate of quantities
and cost estimates.

Summersville Hydroelectric Project, Sutamersvitle Dam, Summersville, WV
Chief Engineer for the development of the Powerhouse Lift drawings. Duties
included combining various engineering discipline drawings into a single set of
construction drawings. Disciplines included; structural mechanical, electrical and
site development. Cost estimating and quantity take off’s were also performed.

A partial listing of M. Bryant’s relevant project experience includes the study and
design for major highway projects including utility coordination and development
of criteria and specifications related to waterline relocations for the following:

1-81 Tabler Station Interchange, Martinsburg, WV,
Appalachian Corridor H, Grant County, WV,
Appalachian Corridor D, Wood County, WV.
King Coal Highway, Mongo County, WV.

www.bh-ba.com
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Fducation:
BS/Geology/Allegheny College

Graduate
Coursework/Business
Administration/University of
Houston

Registrations:
Professional Geologist

Years’ Experience:
Total: 25

Professional Affiliations:
American Association of
Patroleum Geologists

Association of Groundwater
Scientists & Engineers

National Ground Water
Association

~ _Buchart Hom, |

Charles LKinney, Jr., PG

Principal-in-Charge

As the Principalin-Charge on this project, Mr. Kinney will meet regularly with the
Project Manager to monitor schedules and budgets. He will also periodically
contact you to confirm that you are satisfied with the progress being made and
with our performance throughout the course of this project. Mr. Kinney is
available to discuss any aspect of this project with you at your request. He will also
review project performance reviews prepared by the QA/QC Managers and
coordinate with the Project Managers and QA/QC Managers action to be taken to
maintain excellent performance standards.

3.8, Army Corps of Engineers, A/E IDQ Contract, Tobyhanna Army Depot,
PA. General multi-disciplined A/E open-end setvices for alteration, maintenance,
repair, and new construction projects; renovation; replacement of utility plants and
systems; and site work including roads, pavements, drainage structures, and other
land improvements. Program Manager, Principalin-Charge and QA/QC Manager
responsible for geclogical and civil services. Responsible for meeting regularly with
the Project Manager to monitor schedules and budgets.

Loucks Mill Road Plant Remediation , Northrop Grumman Corporation, York,
PA. Preparation of a Statewide Health Standard Final Report for Act 2 Closure of
the Metso Property, former Cole Steel Facility; analysis of soils to be excavated to
determine if hazardous or non-hazardous for offsite disposal; and construction
oversight during stream bank remediation. Project Manager

Harley Davidson Environmental Engineering Support, York, PA. Open-end
services to assist Hlarley Davidson staff with wastewater plant operations including
development of O & M manual, recertifications, and study of plant redesign.
Geologist responsible for development of work instructions for ISA-14C01
Compliance Certification.

ESARB Group, Hanover, PA. Completion of an Act 2 cleanup using Statewide
Health Standards for soil and Site Specific Health Standards for groundwater,

Guilford Township Water Authority, Annual Retainer Services, Franklin
County, PA. Retainer services to provide longterm improvement programs,
assistance with development of water sources, and design of water mains, tanks,
pumping stations and chemical treatment facilities. Senior Staff Geologist

www.bh-ba.com
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Fducation:
MBA/Business
Administration/Marshall
University

BS/Civil Engineering/West
Virginia University

Registrations:
Professional Engineer

Years’ Experience:
Total: 8

Jason i Boyd, PE, MBA

Project Designer

Mr. Boyd's civil engineering experience includes roadway design, right of way,
geometric layouts, utility relocation design, maintenance of traffic, signing and
marking, plan preparation/presentation, quantity/cost estimates, drainage design,
hydrologic procedures, pavement/deck drainage, inlet spacing computations,
channels, culverts, storm drains, and stormwater management.

Mz. Boyd's project experience includes the following:

WV Route 10, Logan County, WV. Design Team Member for the preliminary
and final design of a 4.2-mile section of divided artetial through mountainous
terrain. This project was comprised of nine construction projects and one rightof-
way project. This project had total project construction cost estimates over $100M
and included major grading, paving, major and minor drainage, water and sewer
line relocations for Logan PSD, and many other aspects of roadway design.
Responsible for the preparation of right-ofway and signing/marking plans.

1-64 Widening Design Study, Putnam County, WV. Design Team Member for
this 3.484mile long design study of a major interstate. This project consisted of
widening the current interstate from four lanes of traveled way to six lanes of
traveled way. Preliminary construction cost estimate for this project is around $33
million but will not be finalized until an alternate is chosen. Assisted in the layout
of the downstream horizontal and verrical alignments for the Nitro Intersection,
Responsible for the preliminary maintenance of taffic design for each alternate for
the entire length of the project.

Allensville Low Water Crossing Design Study, Berkeley County, WV, Lead
Design Engineer for the roadway portion of the design study of the rural low water
crossing replacement of County Route 312. The compilation of the design study
entailed roadway design, major drainage, right-ofway, preliminary cost estimates,
and plan preparation.

WVDOT, 181 Tabler Station Interchange, Martinsburg, WV, Study, design, and
prepatration of construction contract plans and refated documents for the new
Tabler Station Connector Road including modification of ramps, replacement of
overpass bridge and design of an industrial access road. Project Engineer

WVDOT, Corridor H, Section 4, Final Design, Grant County, WV. Design and
development of construction documents for a fourlane divided highway with two
major structures and a minor third structure including drainage and specialized
eroston and sediment control due o the project location and sensitivity of
Greenland Gap.
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Education:

MS/Water Pollution
Control/Water Quality Mgmnt./
Env. Health Pla/University of
Pittsburgh

AB/Environmental
Engineering/The Johns
Hopkins University

Registrations:
Professional Engineer

Years’ Experience:
Total: 30

Professional Affiliations:
Air & Waste Management
Association

American Association of
Advancement of Science

American Society of Civil
Engineers

American Water Resources
Association

American Water Works
Association

Engineers' Society of Western
Pennsylvania

National Ground Water
Association

National Trust for Historic
Preservation

Preservation Pittsburgh
United States Golf Association

Western Pennsylvania
Conservancy

— Buchart Horn, Inc.

Donald H Newman, PE

Project Desigher

Mr. Newman has management responsibilities for the activities of professional and
techrnical personnel for work on environmental engineering projects in the areas of
water supply, sewage, stormwater, solid waste and industrial waste management,
During his 24-year career, he has successfully executed over 350 engineering
projects. Additional responsibilities include technical input, quality control and
the planning/scheduling of engineering services. He is also experienced in the
siting and engineering of conveyance, treatment and disposal facilities, as well as
related areas of comprehensive planning, sediment control, stormwater
management, route and option assessment, occupancy/easement/regulatory
permits, facility closure, geotechnical engineering, and cost estimating. In addition,
he has extensive experience in complex environmental/natural resource/cultural
resource assessments and transportation related environmental activities.

Mr. Newman directed the preparation of site grading and reclamation plans,
facility design, construction documents, and permitting under contract by PADEP
Abandoned Mines Lands {AML) program for the 75-acre Mclntyre and the 55-acre
Sherwood Drive refuse sires. He directed periodic site inspections and monitored
progress during the construction phase. The Sherwood Drive design incorporated
design and compaction requirements for the construction of a new interchange for
the Pennsylvania Turnpike on part of the site.

He developed specific alternative soil cover designs and revegetation procedures
from general protocols developed for soil cover variances for six disposal sites, The
project included cropping, physiochemical, and soil texture evaluations preparatory
for regulatory applications. He also secured regulatory approvals and subsequently
provided QA/QC testing and oversight during site operations.

Mr. Newman also patticipated in the project selection and design for a wetlands
compensation proposal to PADEP including the delineation and evaluation of
existing resources. Four candidate projects were culled from AML, State Game
Lands, and Parks needs lists, and Western Pennsylvania Conservancy critical
habirats maps among other sources, Proposed projects included wetland
construction, lakefront stabilization, and enhancement on abandoned mines land.

Caparo Steel Company. Technical lead for conceptual engineering study to permit
the restart of idled production units by the installation of a treatment system to
treat the oily/wastewater discharges thar will result from their operation. The
project incorporated water reuse, oif reclaim, and minimized discharge and waste
generation in treating naphthenic distillates, Mineral Qils, Petroleum Distillates,
Detergents, collected yard drainage, and entrained metal filings, griv and solids via
a dissolved air flotation (DAF) clarifier and a hydrocione followed by a polishing
tube filter before discharge to an NPDES permitted outfall.

. wwwibh-ba.com
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Tony B Kitzmilier, PE

Mineshaft/Portal Engineer

Education: Mr. Kirzmiller has over 37 vears of experience in the design of water distribution

BS/Civil Engineering systems, drainage systems, mine engineering, and civil engineering. He has

Registrations: experience with the supervision of design and construction for coal mining in

Professional Engineer Northern West Virginia, including water discharges, slurry, and refuse

Years’ Experience: construction. He is intimately familiar with mining conditions and construction,

Total: 37 including the design of bridges and roadways near mines. He has experience in
managing and construction of methane drainage wells.

Professional Affiliations:

American Association of He has experience in obtaining mine subsidence permits, well permits for longwall

Petroleumn Geologists mining, and shaft permits for drilling and conventional sinking.

Association of Groundwater

ol ) Mt Kitzmillet's cozl mining experience includes:
Scientists & Engineers £ €xp

National Ground Water »  Chief Engineer at the Blacksville Division

Association . . . S .
»  Supervisor of Design and Construction of Northern West Virginia Region,

overseeing 13 surveyors and resident engincers

»  Obtaining permits for PA mine subsidence, well permits for longwall mining
through oil and gas wells, water discharges, slurry and refuse construction,
along with new shaft permits for drilling and conventional sinking.

s  Designed bridges and roads and helped resolve underground mining
problems.

s Managed methane drainage wells, including construction of new methane
drainage wells.

s Project Manager for outside construction.
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FEducation:
BS/Civil Engineering/
Pennsylvania State University

Registrations:
Professional Engineer

Years’ Experience:
Total: 19

Professional Affiliations:
American Society of Highway
Engineers

— Buchart Horn, Inc

Thomas T Dancsecs, PE
Hydrology

Mr. Dancsecs has over 19 years of experience in the field of hydraulics and
drainage design. His background includes design of drainage and stormwater
management systetns for a variety of transportation projects, as well as experience
in hydraulic modeling and permitting. He is familiar with the drainage design
standards for numerous state transportation departments and agencies. In addition
to drainage design for roadways, Mr. Dancsecs' abilities inchude hydraulic modeling
for bridge projects over waterways, floodplain analysis, design of
detention/retention ponds, scour analysis, design of underground detention
systems, culvert design and analysis, stream encroachment permitting, and NPDES
permitting.

Final Design for Full-Depth Turnpike Reconstruction, Mileposts 213.9 to 227,
PA Turnpike, Cumberland County, PA. Construction drawings, rightofway
needs, and utility coordination to reconstruct the Pennsylvania Turnpike roadway
bridges between Mileposts 213.9 and 227. Task Manager responsible for final
design of stormwater management facilities at the PA Turnpike Carlisle
Interchange. Tasks included complete design of two detention ponds to meet
township requirements. Proposed ponds were also designed to function as
sediment basins during construction in accordance with PADEP standards.

PennDOT District 10, Open End Environmental and Engineering Services,
Northwestern Pennsylvania. The services required under this Contract encompass
a wide range of environmental studies and engineering efforts with the possibility
of several different types of projects with short completion schedules being
assigned concurrently. Project Engineer

Vince Lowbardi Service Area, NJ Turnpike Authority, Ridgefield, NJ.
Preliminary and final design and preparation of contract documents for the
construction of improvements at the Vince Lombardi Service Area including
additional truck parking spaces and the construction of a new truckers' facility
building. Highway Engineer responsible for assistance with construction services.

South Branch Brandywine Creek Riverwalk, Redeveloprent Authority of the
City of Coatesville, PA. Buchart Horn provided design, bid/award, construction
phase services, and preparation of construction cost estimates for a riverwalk along
the Brandywine Creek. The design was prepared in conjunction with the proposed
mixed-use redevelopment of a former steel manufacturing plant site. Services were
performed on behalf of the City of Coatesville, as its contribution to the private
developer's effort. Task Manager responsible for hydraulic modeling of West
Branch Brandywine Creek using HEC-RAS to determine impacts of proposed
riverwalk and associated retaining wall upon floodplain and FEMA floodway.

www.bf-ba.com




Fducation:
BS/Industrial Technology/West
Virginia University, Institute of
Technology

AS/Civil Engineering
Technology/West Virginia
University, Institute of

Technology
Years’ Experience:
Total: 9

— Buchart Hom, Inc.

Travis M Rose

Construction Monitoring

Mr. Rose has more than nine years of experience as a transportation designer. His
experience includes:

*  Development of construction documents and right-of-way plans
s Property map layout and descriptions

*  Project design

»  Mapping

»  Coordination with Department of Transportation personnel and
subcontractors

1-81 Tabler Station Interchange, West Virginia DOT, Martinsburg, WV, Study,
design, and preparation of construction contract plans and related documents for
the new Tabler Station Connector Road including modification of ramps,

} replacement of an overpass bridge, and design of an industrial access road. Senior
Designer

Corridor H Final Design, WVDOT, Grant County, WV, Design and
development of construction documents for a fourlane divided highway with two
major structures and a minor third structure including drainage and spectalized
erosion and sediment control due to the project location and ecological sensitivity
of Greenland Gap.

Jones and Laughlin Overpass Bridge, WVDOT, Martinsburg, WV, Replacement
of the Jones and Laughlin Overpass Bridge located approximately 0.48 mile
northwest of the intersection of WV 19 and Berkeley County Route 45/4. Senior
l Designer

www.bhi-ba.com
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Education:
BS/Civil Engineering/
Pennsylvania State University

Registrations:
FProfessional Engineer

Years’ Experience:
Total: 33

Professional Aftiliations:
American Society of Civil
Engineers, Fellow

American Society of Certified
Engineering Technicians

Chi Epsilon - National Civil
Engineering Honor Society

Jerry RLinn, PE

Construction Monitoring

Mr. Linn has over 33 years of diverse experience in the field of civil engineering.
He is responsible for managing a variety of municipal construction projects, which
include new and upgraded wastewarer treatment facilities, landfills, dam
rehabilitation, wetland mitigation, sanitary sewer collection systems, and potable
water distribution networks and elevated/underground water tanks. Mr. Linn has
also worked on projects for industrial clients such as Kelloggs, SCM, and General
Motors. His duties include staff supervision, contract administration, monitoring
of construction activities, design modifications, and liaison with the client, local,
and State officials. Mr. Linn also co-authored the Construction Review Manual for
the Pennsylvania Office of Budget, and conducts project reviews throughout the
State for that agency.

Mr. Linn has also worked for over three years in our Technical Services Division,
preparing construction cost estimates and bidding document specifications for a
variety of projects including: new and renovated water/wastewater facilities,
pumping stations, pipeline systems, road and bridge repait, several County parks,
courthouse renovations, turnpike plaza upgrades/renovations, parking garage
renovations, prison expansion, and military housing, for projects up to $45 million
dollars.

River Park Improvements, Borough of Columbia, PA. Preliminary and final
design, land development submittal, bidding and construction phase assistance,
restdent representation, and other related services for park improvements
including roads, parking, and river access.

PA DGS, Preconstruction CM Services for Convocation Center, Indiana
University of PA, Cost estitating and constructability reviews in preparation for
construction of new Convocation Center.

Riverfront Park: Riverbank Stabilization and Flood Control Design and
Construction Management, City of Sunbury, PA. Preliminary assessments and
studies, schematic and final engineering designs, and bidding and construction
phase services for the riverfront park and associated facilities, including design of
appropriate stabilization and restoration measures for the riverbank and preserving
the structural integrity of the existing levee/floodwall system.

Raw Water Transmission Line and Water Treatment Facility, The Pennsylvania
State University, University Park, PA. Design of new Water Treatment air
stripping facility to remove low-level PCE contamination as well as 3500 LF of 16°
raw water transmission main and new finished water distribution main line.

PA Department of General Services, Fish Passageway at Flat Rock Dam,
Schuylkill River, Lower Merion Twp., PA. Design of a reinforced concrete fish
passageway at DEP’s Flat Rock Dam that includes flow features attractive to
anadromous fish, primarily shad, that live in salt water burt return to fresh water to
spawn; flow controls, safety features, an Environmental Assessment, obtaining
permits, and construction phase support.

www.bh-ba.com .
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Novel Geo-Environomental Services, PLLC

Novel Geo-Environmental Services, PLLC, (NGE) is a full-service geotechnical and environmental
| engincering firm with offices in St. Albans, WV and Bridgeville, PA. Led by an experienced
management teatn, NGE provides quality geotechnical services to a variety of private sector and
government clients. In business since 2002, NGE is one of the fastest growing engineering
consulting firms in the country.

NGE is a Certified Disadvantaged Business Enterprise (DBE) in West Virginia, Pennsylvania,
Ohio, Maryland, and New Jersey and is certified by the Small Business Administration as an 8 (a)
Small Disadvantaged Business.
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Education:
Coursework/Architectural
Drawing and Engineering
Studies/Harrisburg Area
Community College

Coursework/Mechanical
Engineering Studies/University
of Pittsburgh at Titusville

Registrations:
Professional Land Surveyor

Years’ Experience:
Total: 25

Professional Affiliations:
Pennsylvania Society of Land
Surveyors

Perry P Sgrignoli, PLS

Surveying

As Chief of Surveys for Buchart Horn, Mr, Sgrignoli directs, coordinates and
supervises field survey crews, office designers and CADD operators for the
following types of work: GPS surveys, ground control for aerial mapping, property
surveys, topographical surveys, construction stakeout, right-ofway surveys, legal
descriptions, cost estimates, street and drainage designs, right-of-way plats,
stormwater management, recreational and industrial park designs, office building
site plans, parking lots.

‘Wastewater Treatment Plant Upgrade and Expansion, Coatesville, PA. PA
American Water

Aerial Mapping, Defense Distribution Pepot, Susquehanna, New Cumberland,
PA. Defense Distribution Center

Eagle Hotel Assessment, West Chester Mixed-Use Project, West Chester, PA.
Sran Zukin Properties

Sixlane Widening of 1-76 & 1276, Montgomery County, PA. PA Turnpike
Commission

Lackawanna Valley Industrial Highway, Lackawanna County, PA, PennDOT
District 40, Design Technician responsible for details, quantities, and estimates
for both the East Leg ($26.17 million est.) and the South Leg {($55.01 million est.)
of this project located in an area honeycombed by abandoned anthracite mines.
Other responsibilities: design details, checking and maintaining pavement
type/composition, frequent cross-checking during design.

S.R. 0030, Lancaster County, PA. PennDOT District 80. Survey Coordinator,
Party Chief, Rodman, and Instrumentman responsible for scheduling surveys on 2
miles of roadway and connecting side roads. Duties also involved coordinating
with a subconsuliant for hydrologic and hydraulic surveys for Little Conestoga
Creek and an unnamed eributary. In addition, scheduled and coordinated
monumentation of the right-of-way break points for the project.

S.R. 0083, Exits 14 and 15 (Old Exits 4 and 5), York County, PA, PennDOT
District 80. Survey Coordinator responsible for time budgets, scheduling, and
reconnaissance of the primary survey control for this 5.5-mile roadway study. This
project required two traverse control loops, each totaling approximately five miles.
Responsible for maintaining coordination between two separate field crews,
checking both traverse control loops, and coordinating activities between the field
crews and the design group.

S.R. 0322, Section BO1, "Missing Link," Mifflin County, PA, PennDOT District
2-0. Survey Coordinator and Party Chief responsible for scheduling and
completing the monumentation of right-ofway break points. Involved locating and
setting 115 monuments for 5.6 miles of roadway. Duties included coordinating
with the contractor to avoid production delay and installing the rightof-way fence.
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John E. Nottingham, P.E., P.S.

Mr. Nottingham has served as lead Geotechnical
Engineer on numerous government and commercial
design and construction projects. His responsibilities on
these projects include direction and coordination of all
geotechnical engineering activities. Duties on these
projects have included foundation investigation report
production, foundation and retaining wall design, fill
embankment and cut slope design, dam design and
analysis, slope stability analysis, pavement design,
design of drainage systems, supervision of subsurface
drilling programs, field activity coordination, laboratory
data computation and processing, performance of field
work, client relations, and supervision of staff and
project level geotechnical engineers.

Fields of Competence
» Highway & Airport Geotechnical Design
¢ Foundation Investigations

Pavement Analysis and Design

Landslide Analysis & Remedial Design

Ground Water and Seepage Analysis & Design

Retaining Wall Design

Mine Subsidence Investigations

» Forensic & Insurance Investigations

+ Construction Monitoring

» Personnel Management

» Project Management (schedule and budget}
» Project Estimating

Education
* BS,, Civil Engineering, West Virginia University - 1987
» M.S,, Civil Engineering, West Virginia University - 1995

Registration/Certifications

¢ Registered Professional Engineer in West Virginia.
Registration No. 12357 (since 1994)

» Registered Professional Surveyor in West Virginia.
Registration No. 1495 (since 1995)

Employment History
s  November 2002 - Present
Branch Manager, Novel Geo-Environmental, LLC
+ 1997 ~ November 2002
Geotechnical Services Manager, Triad Engineering, Inc.
+ 1996 - November 2002
Senjor Engineer, Triad Engineering, Inc.

+ 1993 -19%
Project Engineer, Triad Engineering, Inc.
« 1988-1993

_ Staff Engineer, Triad Engineering, Inc.



Client:
Pennsylvaria Department of
Environmental Protection

- _Buchart Horn, Inc, -

Site Grading Plan, Acit Drainage Mitigation,
Abandoned Strip Mine, Buckeye Run

Clearfield County, Pennsylvania

As part of a U.S. Office of Surface Mining site restoration, Buchart Hom,
Inc. designed a site grading plan for the surface-mined, 67 acre Buckeye
Run area in southwestern Clearfield County, PA. The area had been
abandoned for over 40 years. In addition, we prepared grading plans, soil
erosion control plans, and specifications for the 191 acre Buckeye Run
Abandoned Surface Mine, Primary concerns on this project were the
dangerously steep slopes and the Stormwater runoff infiltration through
the mined surface to the groundwater. An Earth Disturbance Permit was
granted for this project.

The runoff discharged from the mined area contained high levels of
dissolved iron and aluminum sulfates in conjunction with pH values less
than 4.5 (acidic). It is produced when oxygen dissolved in water reacts with
pyritic (iron suifide} materials found in association with most coal deposits.
Acid mine drainage (AMD) degrades the water quality of streams and water
supplies, often to the point of eliminating all biological activity within the
AMD-contaminated stream.

In addition to the pollutants, there were also several dangerous highwalls
and spoil piles remaining from the final cut of the surface mining
operation. Buchart Horn developed regrading /erosion and sediment
control plans to eliminate the highwalls, the low points, and various spoil
piles. Stormwater and normal surface water were conveyed in vegetated
swales to tributaries of Buckeye Run. The vegetated swales prevent ercsion
and further assist in keeping runoff away from potentially acidic materials.

wiww.bir-ba.com
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WVDOT, I-81Tabler Station Interchange

Martinsburg, West Virginia

Client: Buchart Horn is providing services for the study, design, and preparation
wvoor

of construction contract plans and related documents for the new Tabler
Station Connector Road including modification of ramps, replacement of
overpass bridge and design of an industrial access road. The project
includes expansion of the existing Tabler Station Interchange on I-81 just
south of Martinsburg, replacement of the structure carrying Route 32 over
I-81, widening of Route 32 between 81 and Route 11, and service and
access roads.
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WUDOT, Corritor H, Section 4, Final Design

Greenland Gap, West Virginia

Client: Buchart Horn provided preliminary and final design services for an

wvbor approximately two mile segment of Corridor H near Greenland Gap in
Grant County, WV. The project also included two major bridges and one
minor stream crossing.

Initially, we were responsible for a watershed-based study of the effects of
several alignment alternatives on a major four-lane highway on new
alignment. The project site was in a naturally sensitive area surrounded by
historic rural residential villages, dense old growth forests, vast agricultural
lands, pristine high quality streams, habitat for rare and endangered
species, and a unique geological feature - the Greenland Gap.

Buchart Horn evaluated the existing preferred alternative and compared it
to two options on an environmental basis. This study not only locked at
the direct impact to the immediate surroundings but also locked at the
impacts each alternative would have on the entire watershed and sub-
watersheds. The technical report generated from this study was an in-depth
evatuation of each watershed and sub-watershed and how it would respond
to various alignment options. The results were recommendations on how
to avoid environmentally and culturally damaging impacts associated with
the project.

Subsequent to the initial study, Buchart Hormn advanced the project
through the preliminary engineering phase and performed final design.
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Drainage and Other Water-Related Projects Under A/E IDQ Contract

Client:
Tebyvhanna Army Depot

Tobyhanna, Pennsylvania

This three-year open-end contract included general multi-disciplined A/E
services for alteration, maintenance, repair, renovation, and new
construction projects; renovation or replacement of utility plants and
systems; and site work. Reports, studies, design criteria, design and other
general architecture/engineering services, as well as detailed land surveys,
stormwater management, and sedimentation and erosion control were also
required. The contract was administered by the Corps of Engineers
Baltimore District and, although intended primarily for services at
Tobyhanna Army Depot, was used throughout the District.

Order #1 Olyphant Flood Control, Scranton, PA. Buchart Horn
proposed z system of inlets and closed pipe to intercept runoff that would
pond behind the levees being considered to protect the Borough of
Olyphant, Lackawanna County, PA. The Corps had originally suggested a
large concrete channel, but the inlets and closed pipe achieved the same
result with greater safety and ar lower cost.

The system as collects runoff from storm events up to and including a 100-
year storm for a drainage area of approximately 80 acres in the area of
Garfield Avenue, near Scranton, to the Lackawanna River. The system
included 1,415 feet of pipe ranging from 36 to 60", and 33 concrete inlets.

Delivery Order #3 Scranton Flood Control, Scranton, PA. Using
preliminary plans prepared by the Corps of Engineers, Buchart Horn
finalized design and prepared plans, specifications, and contract documents
for a one mile flood control project along the Lackawanna River in
Scranton. Major project features are levees, mechanically stabilized earth
{MSE) walls, concrete floodwall, closure structures, interior drainage
structures, and removal of a railroad bridge to achieve design protection
against a2 100-year flood.

Delivery Order #6 Bridge Replacement/Seepage Investigation. Designed
and prepared construction documents for a new bridge over the Barney's
Lake outfall. Qur design included replacing the box culvert that carries the
stream discharge; an evaluation of the degree of surface water infiltration in
the earthen dam embankment, and a determination of the geotechnical
characreristics of the subgrade beneath the proposed box culvert.

Delivery Order #16 Stormwater Study. Site investigation, field survey and
engineering analysis to address flooding in the vicinity of Area 700 and
Maple Street; included design modification to detention basin.
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Water System Improvements, 0akland Public Service District

Weirton, West Virginia
Client: _ o Buchart Horn performed improvements to the Oakland Public Service
Oakland Public Service District ¥ Dyicrrict Water System in the following areas:
% water storage tank rehabilitation or replacement
% removal of iron and manganese from the system source water

% a waterline extension along Chapman Road

www.bh-ba.com
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Client:
Baltimore County Bureau of
Engineering

New Pikesville Reservoir Tanks,

Baltimore County Bureau of Engineering
Pikesville, Maryland

Buchart Horn provided design, bidding, and construction phase services for the
replacement of the existing 21 million gallon uncovered Pikesville Finished Water
Reservoir with two prestressed wirewound concrete storage tanks. A 5.0 million
gallon rank was construcred adjacent to the existing reservoir and put into service.
The existing reservoir was then demolished, and a 15.0 million gallon tank
constructed in its place. The 15.0 million gallon tank was fully buried within the
existing reservoir footprint because the stormwater systemn to which the site drains
does not have capacity for the runoff generated from the two new covered storage
tanks. Additionally there was very limited space at the site for the construction of
stormwater management ponds.

Both tanks have column supported flat roofs and mat foundation type floor slabs.

Scil conditions at the site and the need for a farge number of columns to support

the soil cover on the large tank resulted in the mat foundation being the most cost
effective design.

The project design also included:

More than 2,000 feet of 36-inch pipe
18 valve and equipment vaults

Three 30-inch magnetic flow meters
Two 30 inch altitude valves

Two 36-inch hydraulically-operated ball valves for reservoir isolation

FEEEESE

Extensive upgrades to the electrical and instrumentation/controls and
SCADA

g

Modification of the existing gas chlorination system to accommodate the new
equipment

% Addition of piping to facilitate the pending conversion to sodium
hypochlotire disinfection

% Two stormwater management ponds
%  Extensive demolition and earthwork

Buchart Horn worked closely the Water Analyzer's Office (Baltimore County) to
ensure that the single tank was adequate during construction of the second tank
and that both tanks were incorporated into the overall distribution system to the
greatest advantage. We also assisted the County in obtaining MDE approval for the
new storage tanks,

www.bh-ba.com
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Harley Davidson, Various Environmental Services
York, Pennsylvania

el

Client:
Harley Davidson Motor
Company Operations, Inc,

L e £ i
Environmental Consulting. Since 1998, Buchart Horn, Inc. has been the
environmental and regulatory consultant for the York, Pennsylvania facility of
Harley-Davidson Motor Company Operations, Inc, We address any issues that
arise related to solid waste {residual and hazardous), air quality, and water quality,

Specific reporting requirements and services provided include the following:

%  Preparation of Pennsylvania Department of Environmenta! Protection
(PADEP) annual and biennial residual waste reports

6{

Preparation of Environmental Protection Agency (EPA) biennial hazerdous
waste report

Preparation of EPA Toxic Chemical Release Inventory Form R Report

Preparation of Pennsylvania Department of Labor & Industry Bureau of
Pennsafe Tier Il Report

Preparation of EPA Air Information Management System (AIMS) Report

R

Preparation of Pennsylvania Department of Labor & Industry Bureau of
Pennsafe Hazardous Substance Survey Form (HSSE)

é{

Aboveground and underground storage tank monitoring

&

Annual update of Preparedness Prevention and Contingency (PPC) Plan,
Spill Prevention Control and Cotntermeasure (SPCC) Plan, and Offsite
Response {OSR) Plan

&

Preparation of PADEP 25R Source Reduction Strategies

&

Monthly Audits of facility’s air, waste management, and storage rank

Englneaers, Architects and Planners




provisions to ensure environtmental compliance

G Preparation of Discharge Monitoring Reports (PADEP) and SelfMonitering
Reports (Springettsbury Township)

%  Preparation of Quarterly volatile organic compounds (VOC) emission reports
for PADEP submittal

%  Management of projects relating to environmental compliance and awareness

%  Prepared Title V Air Quality permit and managed the associated monitoring
program

%  Review of environmental regulations to determine the potential impacts to
the facility

W Assistance with efforts to obtain ISO 14001 cerrification

Phase 1 Environmental Site Assessment of Two Sites. Buchart Horn Inc.
performed Phase I Environmental Site Assessments on two sites in accordance
with ASTM standard E1527-00. The assessments determined whether potential
contamination sources exist.

One site, the Tri-Plas, Inc. Facility on Board Road in Emigsville, contains a 40,000
square-foot structure utilized for light manufacturing and warehousing. A gasoline
underground storage tank (UST) was removed in 1990; a heating oil UST remains
on site. Floor drains are located within the facility. The site was believed to be
connecred to public water but uses an on-lot septic system for sewage discharge.

The other site, the Record Club of America facility on North George Street
Extended in Manchester Township, consists of 64 acres and contains an 86,000
squarefoot structure urilized for light manufacturing, warehousing, and offices. A
diese] underground storage tank and associated pump island are located on the
site.

Qwur services for both sites included determining the background and history of the
sites from a review of aerial photographs of Sanborn Insurance Maps; a deed
review; interviews of people familiar with the sites; reviews of any applicable
documentation pertaining to work previously completed at the sites; visual
descriptions of site conditions; description of the physical setting of the sites,
including topographic features, nearest surface water body(s), soils, and geology;
and investigation of the environmental history of the sites through regulatory
checks, visual observarions of the sites, and visual observations of adjacent
properties.

Regulatory checks included interviews with regulatory officials having jurisdiction
over the sites; review of Pennsylvania Department of Environmental Protection
files pertaining to the sites; checking federal and state databases including USEPA
NPL; CERCLIS; RCRA Transport, Storage, and Disposal (TSD) Facilities list;
RCRA. CORRACTS List; RCRA Small and Large Quantity Generators Listing;
ERNS Listing; Registered Storage Tanks and Leaking Registered Storage Tanks;
and using a commercially available environmental database.

The Tri-Plas facility, also required determination of the discharge location of the
floor drains, using various geophysical tracing techniques. This work was
petrformed by EnviroScan, Inc.
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Environmental Engineering Support. Open-end services to assist Harley Davidson
staff with wastewater plant operations including development of O & M manual,
recertifications, and study of plant redesign.

Facility Relocation Study. Buchart Horn provided the following services for the
Facility Relocation Study:

%  Performed an evaluation and prepared construction cost estimates for
expanding or relocating the industrial wastewater treatment facility, tank
farm, hazardous waste facilities, and car wash facility;

%  Performed an evaluation of the sanitary sewer conveyance system, including
televising all of the pipes to determine size, condition, and integrity. Provided
a repott and a drawing that showed all of the problem areas.

Wastewater Treatment Plant Settling Basin Evaluation. Evaluation of damage at
Hasley Davidson’s wastewater treatment plant and design of related repairs to a
crack between two settling tanks.

Hazardous Materials Evaluation. Prepare a Comprehensive Hazardous Materials
Inspection with field inspections, sampling, analyrical services, remedial cost
estimates report.

Permit Support. Environmental support to owner in coordinating environmental
considerations during major plant expansion.

Wastewater Treatment Plant Operations and Maintenance Manual Updates.
Update of Operations and Maintenance Manual for 60,000GPD industrial
wastewater treatment facility.

www.bi-ba.com

BUCHART
HOER NG,

Englnoors, Architocts and Plannors




orn, Inc.

Howard Road Cutfall Stormwater Planning & Facility Design

Client:
City of Germantown,
Tennessee

Germantown, Tennessee

This project consisted of a stormwater management plan and design of
retention and detention facilities to protect a downstream residential area
from flooding. Protection was for rainfall events up to the 100year return
interval.

This project resulted in the design and construction of the Howard-McVay
Detention Basin, as well as other needed drainage improvements within
the Howard Road Qutfall drainage basin. The Stout Road Detention
Alternative Study, a part of the Howard Road Outfall Alternate Detention
Basin Study, involved development of alternatives to stop flooding in a
residential area currently drained by a concreteldined channel that was sized
for a storm event expected to arrive approximately every four years. This
area experiences frequent flooding due to the undercapacity channel.
Alternatives studied included rebuilding and enlarging the existing
channel, bypassing the existing channeé! with a box culvert, and building a
detention basin upstream of this area in order to slow the drainage
entering into the existing undersized channel. All of the alternatives would
require a Stormwater Pollutant Prevention Plan (SWPPP) for construction.

The Stout Road Detention Alternative Study, a part of the Howard Road
Outfall Alternate Detention Basin Study, involved development of
alternatives to stop flooding in a residential area currently drained by a
concrete-lined channel sized for a storm that arrives approximately every
four years. This area experiences frequent flooding due to the under-
capacity channel. Alternatives studied included rebuilding and enlarging
the existing channel, bypassing the existing channel with a box culvert, and
building a larger detention basin for slower drainage into the existing
channel. All of the alternatives would require a Stormwater Pollutant
Prevention Plan (SWPPP) for construction.

www.bh-ba.céﬁf .
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BUCHART HORN, INC. STANDARD EQUIPMENT

The following lists equipment typicaily used by Buchart Horn that will be made available as needed for this project.

ITEM JOB TITLE

NO.
Sampling & Testing Equipment
1 American Sigma Tipping Bucket Rain Gage
2 American Sigma Depth/Velocity Flow Meter
3 American Sigma BCOSL discrete/composite sampler
4 American Sigma Stormwater discrete/composite
sampler
Minimtm 1 week rental
5 Electronic well probe
6 Dissolved oxygen meter and field probe
7 Portable pH meter
8 Portable conductivity meter
9 Geo Pump Peristaltic Pump
10 Field filtration filters (disposable)
11 Field decontamination equipment

12 Deionized Water
COLIWISSA, composite liquid waste sampler

13 ;

(disposable)
14 Bailers (disposable)
15 Soil Gas Sampling Equipment
16 Soil Gas (expendable) tip & tubing
17 Soil scoops (disposable)

18 Stainiess steel soil scoops
19 Bucket auger
20 Split spoon sampler

21 Up-Z-Dazy Submersible Pump Puller
22 4" Submersible pump
23 27 Submersible pump

24 Electric Generator
25 Infiltrometer System
26 Hermit Environmental Data Logger

27 Transducer {(each)

28 ISCO Flow Poke

29 6" V-Notch Weir

30 8" V-Notch Weir

31 10" V-Notch Weit

32 12" V-Notch Weir

33 15" V-Notch Weir

34 6" Cherne Muni-Ball Plug
35 8" Cherne Muni-Ball Plug
36 10" Cherne Muni-Ball Plug
37 12" Cherne Muni-Ball Plug
38 15" Cherne Muni-Ball Plug
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ITEM JOBTITLE
NO.
Sampling & Testing Eqiupment contd)
39 Solinist Interface probe
40 Balmac Mode! 216D Vibration Analyzer and Chart Recorder
(4 hour min. charge)
41 Terrameter & leads
42 Stream Velocity Meter
43 Stump Cone
44 Electronic Paint Dry Film (DFM} Gauge
45 Troxler 3440 Surface Moisture-Density Gauge
46 NIDEP VOC Soil Sampling Kit
Field Safety Equipment
47 Photolonization detector
48 Facepiece assembly respirator
49 Organic vapor cartridges (max. 1 day use - disposable)
50 Vinyl gloves - pair (disposable)
51 Coveralls - set (disposable) (Tyvek)
52 Sensidyne Pump
53 Drager Tubes
54 Homelite Blower - 3 HP Gasoline with 20' hose
53 Tripod
56 LEL/O2 Monitor
57 Confined Space Entry Equipment, Complete
38 Air Sampler, Personal
Video Equipment
59 Video Camera and Records (Tapes not included)

60

Field Vehicles

Four-wheel drive field vehicles
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BUCHART HORN, INC. STANDARD SOFTWARE

Fiscal Year 2008

The following water-related software is licensed to Buchart Horn and available for use.

SOFTWARE

ABSCOUR

AIRVAC

CULVERTMASTER
EC-DESIGN

ECMDS

FIRE HYDRANT RATING
FLOWMASTER

HEAD LOSS

HEC-1

HEC-2

HEC-6

HEC-FDA

HEC-HMS

HEC-BRAS

HMR52

HY22 VURBAN

HY-8

HYDRAFLOW HYDRAGRAPH
HYDRAFLOW STORM SEWERS
HYDRAIN

HYDROCAD

HYDRO-CD

IRRACALC

KENTUCKY MODEL (KYPIPE)
LA DOT HYDRAULIC PROGRAMS
NETWK

PCSWMM

RAINCAD

SANITARY SEWER MODEL
SANSYS

SCOUR AT BRIDGES HY-9
STORMCAD

TR-20

TR-55

VISUAL MODFLOW PRO
VTPSUHM

WATERCAD

WATERGEMS FOR GIS
XP-SWMM

DESCRIPTION

CALCULATES BRIDGE ABUTMENT SCOUR
CALCULATES HEADS IN VACUUM SEWER NETWORK
CULVERT DESIGN & ANALYSIS

STORM WATER MGNT & EROSION CONTROL
EROSION CONTROL MATERIAL DESIGN

FIRE HYDRANT RATING

HYDRAULIC TOOLBOX

PIPE SYSTEM HEAD COMPUTATIONS
FLOODPLAIN AND HYDROGRAPH ANALYSIS
WATER SURFACE PROFILES

SEDIMENT TRANSPORT MODEL

FLOOD DAMAGE ANALYSIS

HYDROLOGIC MODELING SYSTEM

RIVER ANALYSIS SYSTEM

PROBABLE MAX STORM

URBAN DRAINAGE DESIGN

CULVERT DESIGN & ANALYSIS

ANALYSIS OF DRAINAGE BASINS

HYDRAULIC GRADE LINE

HIGHWAY DRAINAGE

STORMWATER MODELING

CONTAINS 60 PUBLIC DOMAIN STORMWATER PROGRAMS
IRRIGATION SCEHDULE

MODELING OF PIPE DISTRIBUTION NETWORK
HYDRAULIC DESIGN PROGRAMS FOR LA DOT
PIPE NETWORK ANALYSIS

SUPPORT PROGRAM FOR EPA SWMM4 MODEL
IRRIGATION/LANDSCAPE

SANITARY SEWER ANALYSIS

SEWER SYSTEM MODELING

SCOURING ANALYSIS

STORM SEWER DESIGN

HYDROLOGIC ANALYSIS OF AWATERSHED
URBAN HYDROLOGY FOR SMALL WATERSHEDS
GROUNDWATER & CONATMINANT MODELING

VA TECH/PENN STATE URBAN HYDOLOGY MODEL
WATER NETWORK MODELING

WATER NETWORK MODELING

STORMWATER AND WASTEWATER MGNT MODEL
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RFQ No. DEP14395

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:
West Virginia Code §5A-3-10a provides that: No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective

vendor or a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that; Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work to submit at the same time an aftidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun. :

ANTITRUST:

In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is
accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, title and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade reiating to the particular
commuodities or services purchased or acquired by the state of West Virginia. Such assignment shall be made
and become effective at the time the purchasing agency tenders the initial payment to the bidder.

| certify that this bid is made without prior understanding, agreement, or connection with any corporation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in alf respects fair and without collusion or fraud. | further certify that | am
authorized to sign the certification on behalf of the bidder or this bid.

LICENSING:

Vendors must be licensed and in good standing in accordance with any and all state and local laws and
requirements by any state or local agency of West Virginia, including, but not limited to, the West Virginia
Secretary of State's Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases to

obtain information fo enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities. '

CONFIDENTIALITY: :

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the

agency’s policies, procedures and rules. Vendors should visit www.state.wv.us/admin/purchase/privacy for
the Notice of Agency Confidentiality Policies.

Under penalty of law for false sweariig (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

"Authcrized Signature: W ﬁ g

Date: October 2, 2008

Vendor's Name: _Buchart Horn, Inc. A
{

Purchasing Aflidavit (Revised O7/01/08)



