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October 2, 2008

West Virginia Department of Environmental Protection
Office of AML & R

601 57™ Street

Charleston, WV 25304

Attn: Eric J. Coberly, P.E., Chief

Re:  Little Whitestick Creek Refuse Pile
DEP14395
Expression of Interest

Dear Mr. Coberly:

E. L. Robinson Engineering Co. (ELR) is pleased to submit this proposal in response 10 your
request to perform professional engineering design services, mapping and construction
monitoring services associated with the design of the Little Whitestick Creek Refuse Pile
project located in Raleigh County.

Over the years we have provided high quality mapping under the surveying and mapping
contracts. ELR has completed over 200 mapping projects for Government Agencies and
other Consultants.

We have completed plans and specifications for numerous reclamation and waterline
projects for WVDEP/AML over the past ten years. In addition, we have completed
numerous projects with ODNR over the past four years. We have descriptions of these
projects in the attached proposal. Please note that the majority of staff that worked on these
projects is still with ELR.

I, Gary Facemyer, P.E., will be the Project Manager for this contract. As you know, I
have considerable AML design and construction experience gained in the last 19 years
while employed by a construction company and then a design firm, both working in
West Virginia’s AML Program. Tim Cart, P.E. has served as Project Manager for ELR
on many projects and will continue to provide expertise on future projects in both
management and engineering roles. ELR has added a highly qualified designer and
manager in John Kelly, E.I. These individuals have combined experience in the design
: ML projects.
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We are able to assemble multiple design teams with our current staff. The Charleston
office has ten (10) registered professional engineers and four (4) engineers in training as
well as several CADD technicians that may be used on these teams. We have recently
hired two additional CADD technicians to enhance our capabilities.

E. L. Robinson Engineering Co. has grown from 13 employees in 1996 to over 70
employees today. Three areas of growth of our company which we believe will enable
ELR to supply the West Virginia AML with enhanced services are expansion of our
inspection capabilities, acquiring the latest GPS systems to enhance our surveying
capabilities. Through this growth period we have continued to meet project deadlines
while providing a high quality engineering product.

Our office location in Charleston, WV is centrally and conveniently located in respect to
the referenced project.

E. L. Robinson Engineering Co. looks forward to serving your agency under this contract
and if you have any questions or need clarification, please feel free to contact me at (304)
776-7473.

Sincerely,
E. L. Robinson Engineering Co.
By:

B iy —

Gary Facemyer, P.E.
Project Manager

5088 Washington Stregt, West + Charleston, West Virginia 25313
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EXECUTIVE SUMMARY

For more than ten years, E.L. Robinson Engineering Company has been a prime and preferred engineering and surveying
consultant to the WV Division of Environmental Protection, Office of Abandoned Mine Lands and Reclamation {WVDEP/
AML) program. We have provided this Executive Summary to directly respond to the Expression of Interest and provide
ease for the evaluators to score this proposal.

Understanding of Project Requirements

E.L. Robinson Engineering Co. fully understands the requirements for this project and is committed to giving the WVDEPR/
Office of Abandoned Mine Lands and Reclamation the time and attention that is necessary for the Reclamation project.
Professional services may include: civil; structural; geological; surveying and mapping; preparation of all necessary permit
applications; construction monitoring and other services that may be required.

Eirm's Capacity
E.L. Robinson Engineering Co. approaches all engineering projects with the same attention to detail and fiscal responsibility

to insure the client receives the most cost effective plan, design and operationally functional project possible. Our approach
truly makes the WVYDEP/AML engineering staff an integral part in the design of the project. We want to make sure that
the review staff is comfortable with the design concept before the project is submitted for review. During this process,
we evaluate all technical alternatives to determine the most cost effective plan and technically acceptable project for the
WVDEP/AML staff.

E.L. Robinson Engineering Co. has over 50 professionals on staff and individuals experienced in mine reclamation.
This capacity allows for the development of innovative and alternative methods to address complex issues involved in
reclamation projects of this nature. Our QA/QC process also allows for a different perspective to be brought to the
project before submission to the client and for review. E.L. Robinson Engineering Co. has the capacity to take this project
from conception to completion with a wide variety of experienced professionals with in-house staff for planning, design,
permitting, bidding, and construction monitoring.

E.L. Robinson Engineering Ce. will work diligently to deliver the highest quality, cost effective solution that the WVDEP/
AML deserves. We have extensive knowledge in mine reclamation and are currently working with WVDEP/AML and Ohio
DNR on similar projects. We have an excellent understanding of the requirements for this type of project and a good
working relationship with NEPA, permitting and regulatory issues.

\.
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Project APPROACH

E.L. Rebinson is familiar with the project area and the
type of project you are seeking engineering services for.
We believe that we have a thorough understanding of the
work to be provided to the WVDEP/AML for the subject
reclamation project.

We are anxious to become an extension of your staff by
providing prompt planning, design and construction
monitoring services as needed. We interact with the
various review and permitting agencies. As you will see
from our resumes, we are uniguely diversified to provide
guality-engineering services to your agency.

E.L. Robinson will work closely with the WVDEP/AML
and all regulatory and permitting agencies to complete
this project. We feel that our extensive knowledge and
experience in the planning and design of similar projects
are significant assets in developing a cost-effective solution
1o your reclamation project.

The scope of services will include but are not limited to:

+ Conceptual engineering and identification of
permitting requirements

* Surveying and contour mapping

*  Geotechnical services

+ Design

» Preparation of plans and specifications

» Participation in the pre-bid meeting

+  Participation in the pre-construction meeting

» Preparation of all necessary permit applications

¢ Construction monitoring

*  Other services that may be required by the
WVDEP/AML

\.
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Our Project TEAM

Our firm has put together a project team that is experienced in the design and construction of mine reclamation projects
and has the capacity to perform the project’s scope in a timely and efficient manner.

Mr. Gary Facemyer, P.E. will be assigned as the Project Manager.

Mr. lohn Kelly, lil, E.I. will be assigned the CADD designer and principal production person for the project. He has
performed this role for numerous mine reclamation projects.

Mr. Timothy Cart, P.E., Mr. Randalf Lackey, P.E. and Mr. Mark McGettigan, P.E. will be assigned as the Project Engineers.
Nir, James Rayburn, P.S. will be assigned to oversee all surveying and mapping activities.

Our staff is well qualified and experienced in related reclamation projects. They have the knowledge and capabilities to
perform all of the tasks required for your project.

In addition to your primary project team, other members of our organization may be called upon from time-to-time to
provide their expertise and assistance to ensure this important project is completed on-time and on-budget.

Our team of construction inspectors lead by Ronnie Williams, offers years of experience with construction monitoring.

Also, our team of surveyors managed by James Rayburn, P.S., provides the WVDEP/AML with the latest in technology and
experience in surveying and mapping. By using GIS based mapping and high-tech instrumentation, E.L. Robinson’s survey
team can evaluate any type of surface. Other services pertaining to surveying that our company specializes in are aerial
photogrammetric consulting, hydrographic surveying, land surveying and GPS surveying.

\,
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OUR CAPABILITIES

Over the past 30 years, E.L. Robinson Engineering Co. has focused its efforts on delivering quality projects to our clients
and building strong relationships based on trust and partnership. We believe building lasting relationships with our clients
is a key to delivering exceptional service for many years to come.

E.L. Robinson provides WVDEP/AML the capabiiities, expertise, and resources of one of the top-notched civil engineering
firms in the region. Our offices are staffed with professionals experienced in AML reclamation mapping, permitting,
design and construction monitoring projects with over 50 employees, including 10 registered professional engineers;
degreed design engineers; construction inspectors and a support team of administrative and technical personnel to assist
the WVDEP/AML.

We are very famifiar with the requirements of the permitting and regulatory agencies. This experience expedites the
completion of projects.

As part of our commitment to quality, E.L. Robinson realizes that every project, client, and location is very different. As a
result we look at each project independently to determine the most cost effective solution. Specifically, we look at ways
we can maximize the project benefit and minimize the construction cost, at the same time completing projects on-time
and within budget.

i {th
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PrEvious EXPERIENCE

E.L. Robinson is well quaiified and experienced in mine reclamation projects. We are very familiar with the requirements
of the project. We have demonstrated abilities in developing practical and cost effective reclamation and improvement
projects and are dedicated to meeting project schedules and budgets.
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E.L.ROBINSON

the Challenge. the Choice. ,

12A ABANDONED MINE LANDS RECLAMATION EXPERIENCE

Project:

Year:
Client:

Description:

Jacob's Fork Complex

Boone County, WV

2008-2009

WVDEP-AML

Charleston, WV

Field surveying and mapping, subsurface investigation, design work for mine seals, drainage,
and reclamation.

Description:

Project: Rhodell Refuse & Portals
Wyoming County, WV
Year: 2008
Client: WVDEP-AML
Charleston, WV
Description: Performed survey, drilling, design for refuse and spoil regarding and mine drainage control.
Project: Gilmer B Site 3-8
Gilmer County, WV
Year: 2008
Client: WVDEP-AML
Charleston, WV
Description: Performed survey, drifling, design for refuse and spoil regarding and mine drainage control.
Project: Gouge Landslide Emergency
Scott Town, OH
Year: September 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Performed site survey, drilling and prepared landslide abatement design.

Project: Brown Landslide Emergency
Rayland, OH
Year: August 2007
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performaed site survey and prepared landslide abatement design.
\.
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the Challenge. the Choice.

12 A ABaANDONED MINE LANDS RECLAMATION EXPERIENCE

Project:

Year:
Client;:

Description:

Rodgers Subsidence Emergency

Wellston, OH

January 2007

CGDNR-AMIL,

1855 Fountain Square

Columbus, OH

Performed site survey and prepared subsidence abatement design.

Project: McAdams Subsidence Emergency
Stark County, OH

Year: April 2006

Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Description: Performed investigation and prepared report of findings.

Project: Athens Rt. 13 Refuse Fire Emergency
Athens County, OH

Year: March 2006

Client: ODNR-AML

Description:

1855 Fountain Sguare

Columbus, OH

Performed site survey, prepared abatement design and monitored on site construction for
fire extinguishment.

Project:

Year:
Client:

Description:

landslide area.

Toney Fork Landslide Emergency

Boone County, WV

February 2006

WYDEP-AML

Charleston, WV

Performed site survey, drilling and prepared plans and specifications to stabilize an emergency

Project:
Year:

Client:

Description:
k p

Cox Refuse Fire Emergency

Gallia County, OH

December 2005

ODNR-AML

1855 Fountain Square

Columbus, OH

Performed abatement design for fire extinguishment.

DEP14395 + Little Whitestick Creck Refuse Pile
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the Challenge. the Choice. ,

12A ABANDONED MINE LANDS RECLAMATION EXPERIENCE

Project:

Year:
Client:

Description:

Lavender Refuse Fire Emergency

Meigs County, OH

November 2005

ODNR-AML.

1855 Fountain Square

Columbus, OH

Performed abatement plan and monitored construction.

Description:

Project: Goetz Subsidence Emergency
Columbiana County, OH
Year: November 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed investigation and prepared report of findings.
Project: Adkins Landslide Emergency
Gallia County, CH
Year: December 2005
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description: Performed surveying, drilling, landslide abatement and construction monitoring.
Project: North Matewan {Sipple Drainage)
Mingo County, WV
Year: February 2005
Client: WVDEP-AML

Performed surveying, drilling and design for drainage project abatement.

Project: Phalen Landslide Emergency
Martins Ferry, OH
Year: January 2005
Client: ODNR-AML
1855 Fountain Sgquare
Columbus, OH
Description: Performed site surveying and landslide abatement design.
\.
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the Challenge. the Choice. ,

12A ABanpoNED MINE LANDS RECLAMATION EXPERIENCE

Project:

Year:
Client:

Description:

Baisden Subsidence Emergency

Jackson, OH

January 2005

ODNR-AML

1855 Fountain Square

Columbus, OH

Performed drilling to develop subsidence abatement solutions.

Project:

Year:
Client:

Description:

Parsons Landslide Emergency

New Phitadelphia, OH

December 2004

ODNR-AML

1855 Fountain Square

Columbus, OH

Performed stte review and report concerning landstides relation to mining and potential solutions.

Project:

Year:
Client:

Description:

Big Creek “C” Refuse

Logan County, WV

July 2004

WVDEP-AML

Performed surveying and drilling for design.

\,

Description:

Project: Imboden Landslide Emergency
Rutland, OH

Year: June 2004

Client: ODNR-AMIL
1855 Fountain Square
Columbus, OH

Description: Performed drilling and surveying to develop landslide abatement solutions and cost estimates.

Project: Titus Road Landslide Emergency
Rutiand, OH

Year: June 2004

Client: ODNR-AML

1855 Fountain Square
Columbus, OH
Performed surveying, drilling and prepared plans and specifications to stabilize and emergency

DEP14395 » Little Whitestick Creek Refuse Pile
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the Challenge. the Choice. ,

12A ABaANDONED MINE LANDS RECLAMATION EXPERIENCE

Description:

Project: Jefferson County Road 26 Landslide Emergency h
Winterville, OH

Year: May 2004

Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Description: Performed surveying, drilling and prepared plans and specifications to stabilize and emergency
landslide area.

Project: Charleston Romeo Landslide
Kanawha County, WV

Year: May 2004

Client: WVDEP-AML

Performed surveying, drilling and design of landslide abatement.

Project:

Year:
Client:

Description:

Roush Landslide Emergency

Pomeroy, OH

March 2004

ODNR-AML

1855 Fountain Square

Columbus, OH

Prepared plans and specifications to stabilize an emergency landslide area.

\

Description:

Project: Lewis Landslide Emergency
Pomeroy, OH
Year: March 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH
Description; Performed surveying, driiling, prepared plans and specifications to stabilize an emergency
landslide area, and provided construction monitoring.
Project: Moran Subsidence
Clinton, OH
Year: January 2004
Client: ODNR-AML
1855 Fountain Square
Columbus, OH

Prepared plans and specifications to stabilize an emergency subsidence area.

DEP14395 « Litile Whitestick Creek Refuse Pile
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the Challenge. the Choice. ,

12A ABANDONED MINE LANDS RECLAMATION EXPERIENCE

Project:

Year:
Client:

Description:

Ron Bobar Subsidence

Flushing, OH

lanuary 2004

ODNR-AML

1855 Fountain Square

Columbus, OH

Investigation and report of an emergency subsidence area.

Project:

Year;
Client:

Description:

Gooney Otter Refuse

Wyoming County, WV

January 2004

WVDEP-AML

Performed surveying, drilling and site design for refuse regarding project.

Project:

Year:
Client:

Description:

Chapmanville (Gorby) Mine Blowout

Logan County, WV

December 2003

WVDEP-AMI.

Performed surveying, drilling and design of landslide regrading and retaining wall design.

\.

Description:

Project: Tuppers Creek (Layne) Landslide
Kanawha County, WV
Year: July 2003
Client: WVDER-AML
Description: Performed surveying, drilling and design of landslide abatement.
Project: Rich Fork {Thaxton) Landslide
Kanawha County, WV
Year: July 2003
Client: WVDEP-AML
Description: Performed surveying, driiling and design of landslide abatement.
Project: Maidsville {Tennant) Landslide
Monongalia County, WV
Year: February 2003
Client: WVDEP-AML

Performed surveying, drilling and design of landslide abatement.

DEP14395 » Little Whitestick Creek Refuse Pile
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the Challenge. the Choice. ,

12A ABANDONED MINE LANDS RECLAMATION EXPERIENCE

Description:

Project: Whittington Hill (Walker Landslide) )
Kanawha County, WV
Year: June 2002
Client: WVDEP-AML
Description: Performed surveying, drilling and design for an emergency landslide.
Project: Minden Refuse Pile Reclamation Project
Fayette County, WV
Year: September 2001
Client: WVDEP-AML
Description: Performed surveying and design for emergency project to upgrade drainage control.
Project: Jeffrey Mine Complex Reclamation Project
Boone County, WV
Year: July 2001
Client: WVDEP-AML

Performed surveying and design regrading refuse.

Description:

Project: Hot Coal Reclamation Project
Raleign County, WV
Year: October 2000
Client: WVDEP-AML
Charleston, WY
Description: Performed surveying and design for regrading refuse.
Project: Bull Run #27
Preston County, WV
Year: October 2000
Client: WVDEP-AML

Performed surveying and design for regrading refuse.

Project: Riffe Branch impoundment
Fayette County, WV
Year: June 2000
Client: WVDEP-AML
Description: Performed surveying and design for regrading refuse and drainage control.
\.
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the Challenge. the Choice. ,,

12A ABANDONED MINE LANDS RECLAMATION EXPERIENCE

Project:

Year:
Client:

Description:

Ven's Run Landslide

Harrison County, WV

September 1999

WVDEP-AML

Performed surveying and design for regraded landslide area.

Project:

Year:
Client:

Description:

Fickey Run

Preston County, WV

September 1999

WVDEP-AML

Performed surveying and design for refuse and spoil regrading and drainage control.

Project:
Year:
Client:

Description:

Bull Run #35

Suly 1959

WVDEP-AML

Performed surveying and design for refuse and spoil regrading,

Project:

Year:
Client:

Description:

Securro Mine Drainage Site 1 & 2

Fairmont, WV

July 1998

WVDEP-AML

Performed surveying and design for mine drainage system.

Project:
Year:
Client:

.

Description:

Brown's Creek #10 Reclamation Project

1997

WVDEP-AML

Performed surveying and design for refuse regrading and mine seal installation.

DEP14395 » Little Whitestick Creek Refuse Pile
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the Challenge. the Choice.

12B Soi. ANALysis / GEOTECHNICAL EXPERIENCE

@ .
US-52 Kermit By-Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridges for a planned four-lane
highway in Mingo County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major filt areas, designed
foundations for a total of six bridges.

Meadowbrook Road

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a planned four-lane
highway in Harrison County West Virginia.

Designed cuts performed slope stability analysis and settlement analysis for several major fill areas, designed
foundations for a bridge spanning the West Fork River.

US 60 Coal River Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge, which spans the Coal River in Kanawha County West Virginia. Prepared geotechnical report with recommended
foundations and performed slope stability analysis of the existing fill slopes.

LS 60 CSX-Qverpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge that spans mainline tracks of the C$X Railroad in Kanawha County West Virginia. Prepared geotechnical report
with recommended foundations and performed slope stability analysis of the existing fill slopes.

indian Creek Bridge Boone County West Virginia

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for
a bridge that spans the Coal River in Boone County West Virginia. Prepared geotechnical report with recommended
foundations and performed slope stability analysis of the proposed fill slopes.

Camp Creek Bridge — Lavalette

Layout and directed core boring operations using WVDOH forces for a replacement bridge on US 152 in Wayne County
West Virginia. Prepared Geotechnical report with recommended foundation alternatives.

DEP14395 « Little Whitestick Creek Refuse Pile
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the Challenge. the Choice. ,

12B SoiL ANALysis / GEOTECHNICAL EXPERIENCE

r
Jackson Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge that spans Middle Istand Creek in Tyler County West Virginia. Prepared geotechnical report with recommended
foundations and performed slope stability analysis of the proposed fill slopes.

Tallman Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge that spans Middle Island Creek in Tyler County West Virginia. Prepared geotechnical report with recommended
foundations and performed slope stability analysis of the proposed fill slopes.

Corridor H-Section 7 (Foreman to Moorefield)

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a planned four-lane
highway in Hardy County West Virginia,

Designed cuts performed slope stability analysis and settlement analysis for several major fill areas, designed
foundations for a bridge spanning the Scuth Branch of Potomac River,

Corridor H-Section 12 Section 01{Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a planned four-lane
highway in Tucker/Grant Counties West Virginia.

Corridor H-Section 12 Section 03 {Davis to Bismarck)

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a planned four-lane
highway in Tucker/Grant County West Virginia,

Designed cuts performed slope stability analysis and settlement analysis for several major fill areas, designed
foundations for a bridge spanning the West Fork River,

1-79 Lodgeviile Bridge

Soficited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge and road-widening project. Prepared geotechnical report with recommended foundations and performed slope
\stability analysis of the proposed fill slopes.

DEP14395 + Little Whitestick Creek Refuse Pile
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the Challenge. the Choice.

12B SoiL ANALysis / (GEOTECHNICAL EXPERIENCE

7
1-79 Simpson Creek Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge and read-widening project. Prepared geotechnical report with recommended foundations and performed slope
stahility analysis of the proposed fill.

1-79 Meadowbrook Road Qver Pass

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge and road-widening project. Prepared geotechnical report with recommended foundations and performed slope
stability analysis of the proposed fill,

Ripley Town Bridge

Soticited Bids from core boring contractors and performed core borings for highway and bridge for a replacement
for a bridge that spans Mill Creek in Jackson County West Virginia. Prepared geotechnical report with recommended
foundations and performed slope stability analysis of the proposed fill slopes.

Ripley Route 21 Road Widening

Performed slope stability analysis of a landslide area and designed a method to stabilize the area so the existing
roadway couid be widened. Developed Plans and specifications, which were included in the bid, package for the road-
widening project.

1-64 Cross Roads Overpass Bridge

Solicited Bids from core boring contractors and performed core borings for highway and bridge for a replacement for a
bridge and road-widening project. Prepared geotechnical report with recommended foundations and performed slope
stabiity analysis of the proposed fill.

1-79 Left Hand Fork Bridge

Reviewed existing core boring data, and performed slope stability analysis on the existing bridge abutment that had
moved, Reviewed data from slope inclinometers and design pile lagging and rock buttress to stabilize the embankment.

\
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the Challenge. the Choice. ,

12C HyprorLoGy AND HyDRAULICS

Project:
Year:
Client:

Contact:

Bescription:

Biennerhassett Island Bridge Over Ohio River

1999-2003

Michael Baker Jr., Inc,

5088 Washington Street, West

Charleston, WV 25313

Pi Amin, PE.

Vice President Michael Baker Jr, Inc. (Southwest Region})

304-769-0821

Prepared an analysis of the hydraulic impact of the proposed bridge on the Ohio River flow, and
prepared an appropriate hydraulic report. The analysis utilized HEC-RAS and as a part of the hydraulic
report, a scour analysis was performed. £. L. Robinson Engineering Co. developed a computer model
of the Ohio River using hydrographic survey mapping provided by our survey group.

Two — Dimensional Hydraulic was also developed to model complex flows for various bridge
configurations and to provide more accurate predictions of hydraulic behavior anticipated in the
area. The 2-D and 3-D models aliow derivation of design detalls and design analyses and provide
more accurate simulations of scour hole geometry.

Project:

Year:
Client:

Contact:

.

Description:

US 52 Mainline Bridge

KY 40 Bridge/Kermit Bypass over Marrowbone Creek

2000

West Virginia Department of Transportation

Division of Highways

Building 5

1900 Kanawha Blvd, East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division

304-558-0501

Prepared an analysis of the hydraulic impact of the Kermit Bypass Project over Marrowbone Creek
and a partial relocation of the creek and prepared the appropriate hydraulics and scour reports. E. L.
Robinson Engineering’s survey unit developed the cross sections and mapping that were utilized in
the analysis process. Computer modeling was prepared using the USACE 1-D HEC-RAS program.

DEP14395 « Little Whitestick Creek Refuse Pile
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12C HYDROLOGY AND HYDRAULICS

(Project: Bridge No. 2922.1 NB & 5B )

1-79 Over Left Hand Creek & US 119

Year: 2000

Client: West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the placement of a retaining wall for slope protection

of the Left Hand Fork Bridge over Left Hand Creek and prepared the appropriate hydraulics and scour
reports. E. L. Robinson Engineering’s survey unit developed the cross sections and mapping that
were utilized in the analysis process. Computer modeling was prepared using the USACE 1-D HEC-
RAS program.

ELR also prepared Section 404 permitting documents outlining the effects a temporary cofferdam,
which would be used during the construction phase, would have on the outlying areas upstream of
the projects.

Project: Bridge No. 2448.1 — Simpson Creek Bridge
{-79 Over Simpson Creek

Year: 2000

Client: West Virginia Department of Transportation
Division of Highways
Building 5

1900 Kanawha Blvd. East
Charleston, WV 25305

Contact: James Sothen, P.E., Director, Engineering Division
304-558-0501
Description: Prepared ananalysis of the hydraulicimpact of the widening of the Simpson Creek Bridge over Simpson

Creek and prepared the appropriate hydraulics and scour reports. E. L. Robinson Engineering’s survey
unit developed the cross sections and mapping that were utilized in the analysis process. Computer
modeiing was prepared using the USACE 1-D HEC-RAS program.

ELR also prepared Section 404 permitting documents outlining the effects temporary cofferdams,
which would be used during the construction phase, would have on the outlying areas upstream of
the projects.
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12C HyYDROLOGY AND HYDRAULICS

Project:

Year:
Client:

Contact:

Description:

Bridge No. 10059 - Ripley Town Bridge

US 33 Over Mill Creek

1999

West Virginia Department of Transportation

Division of Highways

Building 5

1900 Kanawha Bivd. East

Charleston, WY 25305

James Sothen, PE., Director, Engineering Division

304-558-0501

Prepared an analysis of the hydraulic impact of the replacement Ripley Town Bridge over Mill Creek
and prepared the appropriate hydraulics and scour reports. E. L. Robinson Engineering’s survey unit
developed the cross sections and mapping that were utilized in the analysis process. Computer
modeling was prepared using the USACE 1-D HEC-RAS program. ELR also prepared Section 404
permitting documents outlining the effects temporary causeways, which would be used during the
construction phase, would have on the outlying areas upstream of the projects.

Project:

Year:
Client:

Contact:

\,

Description:

Bridge No. 4732 - Jackson Bridge

WV 18 Over Point Pleasant Creek

1999

Woest Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 6

903 3rd Street

Moundsville, WV 26041

Daniel W. Sikora, P.E., District Engineer

304-843-4008

Prepared an analysis of the hydraulic impact of the replacement Jackson Bridge over Point Pleasant
Creek and prepared the appropriate hydraulics and scour reports. E. L. Robinson Engineering’s survey
unit developed the cross sections and mapping that were utilized in the analysis process. Computer
modeling was prepared using the USACE 1-D HEC-RAS program.
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12C HyproroGgy AND HYDRAULICS

Project:

Year:
Client:

Contact:

Description:

Bridge No. 4636 — indian Creek Bridge

CR 3/25 Over Big Coal River

1999

West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 1

1334 Smith Street

Charleston, WV 25301

John W. Dawson, P.E., District Engineer

304-558-3001

Prepared an analysis of the hydraulic impact of the Indian Creek Replacement Bridge over the Big Coal
River and prepared the appropriate hydraulic and scour reports. E. L. Robinson Engineering’s survey
unit developed the cross sections and mapping that were utilized in the analysis process. Computer
modeling was prepared using the USACE 1-D HEC-2 program and the FHWA WSPRO program.

Project:

Year:
Client:

Client:

\.

Description:

Bridge No, 4769 ~ Tallman Bridge

CR 24 Over Middie Island Creek

1999

West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 6

904 3rd Street

Moundsville, WV 26041

Daniel W, Sikora, P.E., District Engineer

304-843-4008

Prepared an analysis of the hydraulic impact of the replacement Tallman Bridge over Middle Island
Creek and prepared the appropriate hydraulics and scour reports. E. L. Rebinson Engineering’s survey
unit developed the cross sections and mapping that were utilized in the analysis process. Computer
modeling was prepared using the USACE 1-D HEC-RAS program.
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12C HypRrROLOGY AND HYDRAULICS

Project:

Year:
Client:

Contact:

Description:

Bridge No. 10058 — Meadowbrook Road Bridge
CR 24 Over West Fork River
1999

West Virginia Department of Transportation

Division of Highways

Building 5

1900 Kanawha Blvd. East

Charleston, WV 25305

James Sothen, P.E., Director, Engineering Division

304-558-0501

Prepared an analysis of the hydraulic impact of the new Meadowbrook Road Bridge over the West
fork River and prepared the appropriate hydraulics and scour reports. E. L. Robinson Engineering’s
survey unit developed the cross sections and mapping that were utilized in the analysis process and
the Harrison County Flood Insurance Study mode! of the West Fork River was also used. Computer
modeling was prepared using the USACE 1-D HEC-RAS program.

Prepared Section 404 permitting documents outlining the effects temporary sheet piling, which would
be used during the construction phase, would have on the outlying areas upstream of the projects.

Project: Bridge No, 4426 — Lower Gassaway Bridge
WV 4 Over Elk River

Year: 1999

Client: West Virginia Department of Transportation
Division of Highways
Building 5
1900 Kanawha Bivd. East
Charleston, WV 25305

Contact: lames Sothen, P.E., Director, Engineering Division
304-558-0501

Description: Prepared an analysis of the hydraulic impact of the Lower Gassaway Replacement Bridge over the Elk
River and prepared the appropriate hydraulic and scour reports. E. L. Robinson Engineering’s survey
unit developed the cross sections and mapping that were utilized in the analysis process. Computer
modeling was prepared using the USACE 1-D HEC-2 program and the FHWA WSPRO program.

\.
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12C HyproOLOGY AND HYDRAULICS

Project:

Year:
Client:

Contact:

\.

Description:

Bridge No. 4574 — Camp Creek Bridge

WV 52 Over Camp Creek

1998

West Virginia Department of Transportation

Division of Highways

Office of the District Engineer, District 2

P.O. Box 880

Huntington, WV 25712

1. Wilson Braley, P.E., District Engineer

304-528-5625 .

Prepared analyses of the hydraulic impact of the Camp Creek Bridge over Camp Creek and prepared
the appropriate hydraulic and scour reports. E. L. Robinson Engineering’s survey unit developed
the cross sections and mapping that were utilized in the analysis process. Computer modeling was
prepared using the USACE 1-D HEC-2 program and the FHWA WSPRO program.
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12D AsrIAL PHOTOGRAPHY AND CONTOUR MAPPING EXPERIENCE

E.L. Robinson Engineering Co. has worked with various clients to develop contour mapping of sites and areas that otherwise
could not be determined. With the use of aerial photography and state of the art technology, E.L. Robinson Engineeting
Co. has developed maps from photographs for numerous projects including but not limited to:

City of Beckley

City of Charleston
Corridor D

Corridor H

Cross Lanes Connector
Eldora

Frazier's Bottom
Glenwood

Hatfield Cemetery
70 Washington Avenue {(Wheeling, WV)
I-64 Glade Creek
Jackson Mill

King Coal

KY 40 Connector
Logan Run

New River Parkway
Ohio River Crossing
Pinegrove

Parkersburg

Powell Creek

Prince

PSI-Baker/Ft. Henry Bridges
Racetrack

White Sulphur Springs
Veterans Park

\.
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12D AERIAL PHOTOGRAPHY AND CONTOUR MAPPING EXPERIENCE

\.

2003-Present
All ELR AML Projects
WV and OH

2002

Community of Preston
Rhodell Refuse Portals
Vivian Refuse Maintenance
Glen Rogers Waterline
Sundial (Hatfield) Refuse Pile
Jacob Fork Complex

Thomas {NE} Subsidence

2001

Bartley Mine Dump
Beckley Soccer Complex
Holden Portals/Structures
Jeffrey Complex

Minden Refuse Drainage
Roach Branch Refuse
Sauls Run Strip

Stanecoal Creek Complex
Waterline Photography
Weaver Portals/Mine Drain

2000

Micajah Refuse Pile
McAlphin Eroding Dump
Flemington Portals/Drainage
Minden “C” Refuse Pile
National Mine Complex
Linger Clogged Stream
Hotcoal Mine Bump

Layton Mine Drainage
Quintain Development

£.L. Robinson Engineering Co. has completed the preliminary mapping, within the past five years, for West Virginia
Department of Environmental Protection for the projects listed below:

1989

Bull Run #27

8th Street-Warwood Avenue
Mabie Highwall

Coal Branch

Matoaka Subsidence

Elkins Coal

Springton Refuse

Veins Run

1998
Bull Run #35
Fickey Run

3097

Browns Creek
Marrowbone
Matewan
Pigeon Creek
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EpwarDp L. RosinsoN, P.E., P.S. PRESIDENT

*\

Education
M.S. Civil Engineering, University of West Virginia (COGS), 1981
B.S. Civil Engineering, West Virginia Institute of Technology, 1969

Registrations
Registered Professional Engineer in West Virginia, Kentucky, Ohio, Pennsylvania, North Carolina, South Carolina,

Virginia, Georgia, Maryland and Colorado
Registered Professional Surveyor in West Virginia

Professional Experience
Mr. Robinson founded E. L. Robinson Engineering Co. in 1978 with four employees. Initially the firm provided

tand surveying and land development services. Over the course of the next 20 vears, the firm added water and
wastewater engineering as well as structural inspection services simultaneously growing to 14 employees.

Under his leadership, E. L. Robinson enters the new millennium as a multi-disciplined professional services firm that
utilizes the latest technology in the design of highways, bridges, structures, environmental, civil, and geotechnical
projects as well as global position satellite surveying, right-of-way, construction inspection and architectural services.

The firm now employs more than 85 engineers, architects, surveyors and support personnel and has been converted
to an employee owned company through an Employee Stock Ownership Plan (ESOP),

Professional Memberships
National Society of Professional Engineers

American Society of Civil Engineers
Water Environmental Federation

Offices Held

Chairman of WVUIT Advisory Board

President of West Virginia Council of Engineering Companies

Chairman Transportation Committee — WV Association of Consulting Engineers
State Director of West Virginia Society of Professional Engineers

President of West Virginia Society of Professional Engineers

Assistant Treasurer of the American Society of Civii Engineers

National Director of the ASCE representing WV, NC, 5C and VA

President of West Virginia Section of ASCE

Honors Awarded

Alumnus of the Year — West Virginia University Institute of Technology, 1992
Engineer of the Year — West Virginia Society of Professional Engineers, 1997
Engineer of the Year — American Society of Civil Engineers, 1998

National Entrepreneur of the Year Finalist — Ernst & Young, 2001

Engineering Entrepreneur of the Year — Ernst & Young, 2001

Monorary PhD, Doctor of Science — West Virginta Institute of Technology 2002

\.
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GARY FACEMYER, P.E., P.S. Project MANAGER

Education
B.S. Civil Engineering, West Virginia Institute of Technology, 1975

Professional Registrations
Registered Professional Engineer in West Virginia, Ohio, Pennsylvania, Maryland, Virginia and Kentucky.

Registered Professional Surveyor in West Virginia

Professional Memberships
American Society of Civil Engineers

American Water Works Assoclation

WYV Rural Water Association

American Council of Engineering Companies/West Virginia
WYV Society of Professional Surveyors

Professional Experience
Mr. Facemyer has been in responsible charge of planning, permitting, design and construction of public works

projects for more than 30 years.

Mr. Facemyer has been Project Manager/Project Engineer on various numerous abandoned mine reclamation
project while employed by others and has extensive experience in water lime extension and distribution systems;
site development, solid waste landfills, earthen dams, geotechnical investigations, hazardous waste sites and many
other miscellaneous civil engineering projects.

Duties included project planning and design, managing construction bid and award, construction oversight and
inspection, and project closeout,

Representative Projects

+ Abandoned Mine lL.and Reclamation » Hazardous Waste Tank Certification
» iand Reclamation Grading and Drainage + Residential Development
»  Subsurface Investigation, *  Wireless Communications

»  Aguifer Degradation Evaluation,
»  Waterline Design
»  Acid Mine Drainage
* Geotechnical Investigations
+  Wetiand Design
e Water Distribution, Pumping and Storage
» Surveying and Mapping
» (onstruction Management
» Earthen Dams
* Wastewater Collection and Treatment
»  Sanitary and Industrial Landfill
s Commercial Site Development
s Hazardous Waste Site Development

\_
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TiMOTHY B. CART, P.E., P.S. Project ENGINEER

Y

Education
B.S. Civil Engineering, West Virginia University, 1981

Registrations
Registered Professional Engineer in West Virginia and Ohio

Registered Professional Surveyor in West Virginia

Professional Memberships
American Society of Civil Engineers

Professional Experience
Mr, Cart has over 25 years of experience in providing consulting engineering services. Clients served have included

Industrial, Public and Private Institutions and State and Federal Agencies.

Mr. Cart has served as Project Engineer on numerous geotechnical investigations over the years. These projects have
included highways, bridges, industrial sites and private development.

He has designed numerous waterline extensions and sewer collection systems. These extensions have included
providing service to many residential as well as industrial customers. The sewer collection systems have included
design of systems to collect sewage from residential and industrial sites. Mr. Cart served as a project engineer on
several major waste water treatment plant upgrades for industrial clients in the Kanawha Valley. He has designed
several plants to serve industrial as well.

Mr. Cart has performed over 100 Abandoned Mine Land Reclamations projects throughout Appalachia. These projects
have been mainly in Ohio, West Virginia and Eastern Kentucky. These projects have involved draining flooded mine
workings, support of ground experiencing or subject to Mine subsidence and the stabilization of landslides.

Mr. Cart has designed numerous retention and retaining ponds for sites. These designs have involved the
determination of storm runoff and design of structures to safely retain and pass the required storm peak flows.

His experience includes permitting activities for projects which have included:
* Railroad Occupancy Permits for Utilities
*  NPDES Permits for Industrial and Public Wastewater Facilities
«  Highway Permits for Utility Occupancy and Access Road Tie Ins
e Health Department Permits for Water and Sewer Projects
* US Corps of Engineers Permits - Nationwide and Individual
s West Virginia Public Lands Permits

\.
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Jonn R. KeLy, II1, E.L. Project DESIGNER

Education
B.S. Civil Engineering, West Virginia University, 1998

Computer Skills
AutoCAD, Microstation, COM624-P, Inroads, Hec-Ras and ELRSoil

Professional Memberships
American Society of Civil Engineers

Professional Experience
Mr. Kelly has performed layout and inspection of core drilling operations for bridge and roadway projects. He has

also designed numerous mine reclamation projects, as well as assisted in completion of water feasibility studies. Mr.
Kelly has performed construction inspections of waste water treatment facilities and has experience with roadway
design, foundation design and retaining walls.

Representative Projects
Mr. Kelly has designed cut slopes for larges scale roadwayprojects including Kermit Bypass, Mingo County, WV,

Meadowbrook Road, Harrison County, WV; US 35, Mason County, WV and Carridor H, Section 7, Hardy County, WV,

\
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RanDALL L. LAckEy, P.E. PROJECT ENGINEER

. Y
Education

B.S. Civil Engineering
West Virginia University Institute of Technology, 1999

Registrations
Registered Professional Engineer in West Virginia, Ohio and Kentucky

Professional Memberships
American Society of Civil Engineers

Society of American Military Engineers

Computer Skills
C++, AutoCAD, MathCAD, Microstation, MS Excel, MS Word, MS Project, M$ PowerPoint, Windows, MDS, MERLIN,

BRASS Systemns, SIMON, HEC-RAS, RC Pier and HY8

Professional Experience .
Prior to joining E.L. Robinson Engineering Co., Mr. Lackey worked with the WV Division of Highways as an Engineering

Co-op Technician. As part of his co-op experiences, he performed calculations for steel, flowrate and roadway. He
performed roadway and guardrail design and construction inspection for bridge and roadway projects.

Representative Projects
Mr. Lackey was intricately involved in the hydraulic design process of the Blennerhassett Island Bridge Project, which

connects West Virginia to Ohio, as well as spans the Ohio River and Blennerhassett island. Included in this project are
the following: Preparation of flood plain analysis for existing, temporary and various post construction conditions,
scour analysis using FHWA approved publications, analyzing the affects that debris flow will have on the bridge and
Blennerhassett Island and studying the potential for lateral channel migration and understanding the affects the
migration would have on the design on the bridge substructure.

Mr. Lackey has also been involved with the hydraulic design process of the Corridor H South Branch of the Potomac
River Bridge. Included in this project are the following: Preparation of flood plain analysis for existing, temporary
and various post construction conditions, scour analysis using FHWA approved publications, analyzing the affects
that debris flow will have on the bridge, studying the affects the proposed conditions will have on the town of
Moorefield, WV, flood level and studying the potential for lateral channel migration and understanding the affects
the migration would have on the design on the bridge substructure,

Mr. Lackey has also performed hydraulics and scour computations for Ripley Town Bridge, Jackson Bridge, Beaver Creek
Bridge, Walnut Bottom Bridge, Tallman Bridge, Meadowbrook Road Bridge, Simpson Creek Bridge, Kermit Bypass
Bridges and culverts, Left Hand Fork Bridge and Corridor H Bridges over Walnut Bottom Run and an unnamed tributary.

Mr. Lackey has prepared Section 404 permitting analysis and paperwork for Ripley Town Bridge, Simpson Creek
Bridge, Meadowbrook Road Bridge and the Left Hand Fork Bridge. Along with this work, Mr. Lackey has prepared
CLOMR analysis and documentation for Horseshoe Village Subdivision and for The Ohio State University iMedical

\Center’s two proposed bridges that connect the University with OH SR 314 over Olentangy River.
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MARK A. MCGETTIGAN, P.E. PROJECT MIANAGER

Education
M.S.E. Engineering Management/Environmental Engineering, Marshall University December 2007
B.S. Civil Engineering Technology, Fairmont State College, 1999

Registrations
Registered Professional Engineer in West Virginia

Professional Memberships
American Society of Civil Engineers

Professional Experience
Successfully worked on and managed numerous Phase | and Il ground water guality investigations and feasibility

studies for the West Virginia Department of Environmental Protection.

Mr, McGettigan has taken several large water and wastewater projects from the initial development phase through
the construction phase. This includes writing the preliminary engineering report, developing funding scenarios,
designing the system, developing the plans and specifications, developing the bid documents/overseeing the bid
process and managing the construction inspection.

Developed specifications and managed construction inspection for land development and utility construction projects.

Representative Projects

Mr. McGettigan has been the design engineer on the following projects:

+ Delbarton Sewer Line Replacement project. Worked on all phases of the project including preliminary design,
permits, specifications, etc.
Town of Pax Waterline Relocation project. Designed and managed project through construction phase.
Glen Rogers Waterline Extension project for WVDEP-AML. Worked on design, hydraulics, permits,
specifications, etc.

* Charles Pointe North Landbay Phase | Infrastructure project. Developed specifications and managed
construction inspection for this commercial land development project

\
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]AMES T. RAYBURN, P.S. CHIEF SURVEYOR

\
(g_d.u_q.asig.a

A.S. Mechanical Engineering, West Virginia Institute of Technology, 1970

Registrations
Registered Professional Surveyor in West Virginia

Professional Memberships

American Congress on Surveying and Mapping

The American Association for Geodetic Surveying (AAGS), a Member Organization of ACSM
Cartography and Geographic Information Society (CaGiS)

Geographic and Land Information Society (GLIS)

National Society of Professional Surveyors (NSPS)

West Virginia Association of Land Surveyors, Inc.

Professional Experience
Mr. Rayburn currently serves as Manager of Surveying for E.L. Robinson Engineering (ELR} and has more than 30

vears of Design Surveying and Construction Surveying experience. The responsibilities include management of
surveying and control for various design projects, including highways, buildings, and bridges. In addition, Mr. Rayburn
manages and performs work consisting of courthouse research for property ownership resolution for the above
mentioned project types. This includes preparation of property resolution maps, deed descriptions for property
acquisitions required for project plan preparation. Mr. Rayburn has experience in Geodetic Control Surveys, 3D
Laser Scanning, Photogrammetric Control, Topographic Surveys, Cemetery Surveys, Boundary Surveys, Construction
Stakeout, Subdivision Surveys, along with Hydrographic surveys of river and lake bottoms. A few of the more notable
surveying projects performed by ELR under the supervision of Mr. Rayburn, has been the Blennerhassett Bridge
Project, 11 continuous miles of Corridor H design surveys, GPS Control for the West Virginia Statewide Mapping and
Addressing Board Project, 3D Laser Scan and mapping of the CAMC Parking Garage partial collapse, and 3D Laser
Scanning of 164/177 Retaining Wall for Monitoring.

Representative Projects

Design Surveys

s Corridor H (WVDOT)} Hardy County, WV: Lead Surveyor for Design Surveys, Right of Way Staking, etc. for
approximately 11 miles of Corridor H in Hardy County, WV, This was for Sections 6 & 7 of Corridor H, both
Sections of which are now under construction. Estimated construction cost of $150 million doltars.

* WV Route 10 (WVDOT) Logan to Man WV, Logan County, WV; Lead Surveyor for Design Surveys for a section
approximately five miles in length from Man, WV, to Rita, WV, including the Man Bridge. Also provided control
surveying for the entire project length of approximately 12 miles. The approximate five miles section of
roadway is now under construction at an estimated cost of $51 million dollars.

»  Blennerhassett Bridge, Corridor D (WVDOT), Wood County, WV: Lead Surveyar for Design Surveys for this
landmark Bridge Project which is now under construction at an estimated cost of $120 million dollars.

s James Ramsey Bridge {WVDOT) Potomac River, Shepardstown, WV: L.ead Surveyor for Design Surveys for
this Bridge Project which is now completed at an estimated cost $15.5 million dollars. This project involved
working in an environmentally historic area, which adjoined a National Park.

\.
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IAMES T. RAYBURN, P.S. CHIEF SURVEYOR

(

\.

US Route 35 (WVDOT) Mason County, WV: Lead Surveyor for Design Surveys for two Design Sections each
approximately 2.5 miles in length from Lower Five Mile Road to Upper Nine Mile Road. Also provided control
surveying for the entire US 35 design project length of approximately 22 miles.

164/US 35 (WVDOT} 164 to US 34 Crooked Creek, Putnam County, WV: Lead Surveyor for Design Surveys,
Right of Way Staking, etc. for approximately four miles of US 35 including interstate 64 Ramps and Flyovers in
Putham County, WV. This included the 164 Bridges and Flyovers, which is now under construction.
ATB-Parrish Road {ODOT) Ashtabuia County, Ohio: Project Design Surveyor for rail grade separation project.
Project involved roadway realignment, 900" new bridge, new waterline, storm and sanitary sewers. Project is
currently under construction. Estimated construction cost: $8.6 million.

PIC-23-3.21 and Various {ODOT) Pickaway County, Chio: Project Design Surveyor for ODOT Project
PIC-23-3.21 and Various. Project involves deck replacements along 11 miles of US 23 in Pickaway County.
Project includes large diameter culvert liner, interchange upgrade that includes mainiine profile correction,
ramp reconstruction, and addition of barrier wall and storm drainage. Project is currently under design (90%).
Project scheduled for construction in 2007. Estimated construction cost: $12 million.

ATB-90-22.06 (ODOT) Ashtabula County, Ohio: Project Design Surveyor for Interstate Recohstruction Project.
Project includes total pavement replacement, bridge widening, and contra -~ crossover maintenance of traffic,
culvert replacements and storm sewer rehabilitation and sign replacements. Project is currently under design
(50%) and scheduled for construction in 2011. Estimated construction cost: $36 million.

Construction Surveys

Corridor D (WVDOT} Wood County, WV: Lead Surveyor for Highway/Bridge Construction Monitoring surveys
for the following segments of Corridor D and related relocation projects:

» Godbey Athletic Field Relocation Construction

» Godbey Colt Field and Soccer Field Construction

»  West WV 47-East WV 47 Highway/Bridge Construction

» East Buckeye-West Little Kanawha River Highway/Bridge Construction

interstate I-79 Widening and Median Barrier (WVDOT) Harrison County, WV: Lead Surveyor for

construction layout surveys for the widening of 1-72 from the Meadowbrook Exit, north to the Jerry Dove Exit
approximately three miles in length, as a subcontractor to the prime contractor.

CAMC 33rd Street Relocation and Building Expansion, Charleston, WV: Lead Surveyor for construction layout
surveys for 33rd Street relocation along with ancillary items including sidewatks, drainage and utilities. Also
layout surveys for building expansion project.

Saturn Dealership, Hurricane, WV: Lead Surveyor for Saturn Dealership site development and access roads at
Hurricane Interchange of Interstate 64.

Arch Coal WV Mining Operations: Lead Surveyor as a subcontractor to Arch Coal operations for Valley Fill
Construction (Up to 27 million cubic yard fills}, mine haul road layout, drill line staking, and dragline pit layout.
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RoNaLD L. WILLIAMS, II SURVEYOR/INSPECTOR

\

Education
High School Diploma, Sissonville High School, 1978

Professional Experience
Mr. Williams has been employed at ELR since 1978, Mr. Williams has had primary responsibility for the inspection of

water, wastewater, and gasline construction and drilling projects.

Waterline projects he has inspected include: Cooper’s Creek, Oak Hill, Uneeda/Quinland, Town of Danville, Southern
PSC, South Putnam PSD, Kanawha Orchard PSD, Webster County Commission, Kanawha County’s 1997 Water
Extension projects and most recently RDA 1999 water extension projects.

He has also inspected the construction of sanitary sewer installation for the City of Charleston, Greater St. Albans
PSD and South Putnam PSD.

Mr. Williams has inspected the construction of storm sewers for the City of Charleston and the City of Parkersburg.
He has also inspected the relocation of gas lines for the Southern PSC and Consumer’s Gas.

Mr. Williams has been involved both as a surveyor and inspector on all major projects performed by ELR. Mr.
Williams has performed extensive courthouse research on numerous survey projects and is responsible for the field
work associated with the AML projects.

Representative Projects
Mr. Williams has worked on the following projects:
+ Sewer Installation for the City of Gilbert
+  Sewer Installation for the City of Weston
¢ Highway Construction tnspection on Corridor D in Parkersburg, WV

\. .
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MicuarL HopGes INSPECTOR/ TECHNICIAN

\

Education
B.A. Finance, Marshall University, 1395

Completed right-of-way Acquisition seminar while employed by E.L. Robinson Engineering Co.

Certifications

Certified WVDOH Compaction Technician
Certified WVDOH Aggregate Inspector
ACl Concrete Technician

Certified Water Sample Collector

Professional Experience
Mir. Hodges has been with E.L. Robinson Engineering Co. since graduating from Marshall University, While still in

school, he worked on E.L. Robinson Engineering Co!s survey crew during the summer months and school breaks on
E.L. Robinson’s DEP projects.

Mr. Hodges has experience running Total $tations on several surveys in regards to: highways, roads and bridges,
property lines, boundary surveys, topographic surveys, utility surveys and subdivision lots. He has experience
running GPS units for aerial mapping and topographic surveys.

Representative Projects
Mr. Hodges has performed construction inspections on the following projects:

Putnam County Sewer line at I1-64 Interchange, Pigeon Creek Waterline for DEP in Mingo County, 18 Mile Creek
Waterline for Putnam County Commission West Virginia American Water Company and Coolridge PSD Waterline.

in 1998, he inspected a $1 million waterline project in Kanawha County. In addition, he has extensive experience in
pipe laying, and working with heavy machinery.

Mr. Hodges has inspected bridge construction including core drilling, pile driving, rebar placement and concrete
pours. He has inspected cut and fill operations including compactions tests and has checked grade work and asphalt
placement. Mr. Hodges has also inspected utility and lighting placement, erosion and sediment control projects as
required by WVDEP, Me has been involved in the inspection of at least seven bridges on the Corridor D project.

Mr. Hodges has been the inspector on the Charles Pointe project in Bridgeport, West Virginia. He has performed
the inspection of infrastructure for a business park including utilities, storm, road, lighting, sidewalk, curbs, gutter,
asphalt and landscaping.

\.
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RFQ No. DEP 14395

STATE OF WEST VIRGINIA
Purchasing Division

PURCHASING AFFIDAVIT

VENDOR OWING A DEBT TO THE STATE:

West Virginia Code §5A-3-10a provides that; No contract or renewal of any contract may be awarded by the
state or any of its political subdivisions to any vendor or prospective vendor when the vendor or prospective
vendor o a related party to the vendor or prospective vendor is a debtor and the debt owed is an amount
greater than one thousand dollars in the aggregate.

PUBLIC IMPROVEMENT CONTRACTS & DRUG-FREE WORKPLACE ACT:

West Virginia Code §21-1D-5 provides that: Any solicitation for a public improvement construction contract
shall require each vendor that submits a bid for the work fo submit at the same time an affidavit that the vendor
has a written plan for a drug-free workplace policy in compliance with Article 10, Chapter 21 of the West
Virginia Code. A public improvement construction contract may not be awarded to a vendor who does not
have a written plan for a drug-free workplace policy in compliance with Article 1D, Chapter 21 of the West
Virginia Code and who has not submitted that plan to the appropriate contracting authority in timely fashion.
For a vendor who is a subcontractor, compliance with Section 5, Article 1D, Chapter 21 of the West Virginia
Code may take place before their work on the public improvement is begun.

ANTITRUST:
In submitting a bid to any agency for the state of West Virginia, the bidder offers and agrees that if the bid is

accepted the bidder will convey, sell, assign or transfer to the state of West Virginia all rights, fitle and interest
in and to all causes of action it may now or hereafter acquire under the antitrust laws of the United States and
the state of West Virginia for price fixing and/or unreasonable restraints of trade relating to the particular
commodities or services purchased or acquired by the state of West Virginia. Such assignment shalt be made
- and become effective at the fime the purchasing agency tenders the initial payment to the bidder.

I certify that this bid is made without prior understanding, agreement, or connection with any corperation, firm,
limited liability company, partnership or person or entity submitting a bid for the same materials, supplies,
equipment or services and is in all respects fair and without collusion or fraud. | further certify that | am
authorized fo sign the certification on behalf of the bidder or this bid.

LICENSING:
Vendors must be licensed and in good standing in accordance with any and all state and local laws and

requirements by any state or local agency of West Virginia, including, but not fimited to, the West Virginia
Secretary of State’'s Office, the West Virginia Tax Department, West Virginia Insurance Commission, or any
other state agencies or political subdivision. Furthermore, the vendor must provide all necessary releases fo
obtain information to enable the Director or spending unit to verify that the vendor is licensed and in good
standing with the above entities,

CONFIDENTIALITY:

The vendor agrees that he or she will not disclose to anyone, directly or indirectly, any such personally
identifiable information or other confidential information gained from the agency, unless the individual who is
the subject of the information consents to the disclosure in writing or the disclosure is made pursuant to the
agency's policies, procedures and rules. Vendors shouid visit www.state.wv.us/admin/purchase/privacy for
the Notice of Agency Confidentiality Poficies,

Under penalty of law for false swearing (West Virginia Code §61-5-3), it is hereby certified that the vendor
acknowledges the information in this said affidavit and is in compliance with the requirements as stated.

Vendor's Name: E.L. Robinson Engineering Co.

Authorized Signature: 4&4&)}) W«-ﬂ— Date: 10/02/2008

FPurchasing Affidavit (Revised 07/01/08)




